



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 24, 2021

SUBJECT Various Routes  
Section 2021-051-BP  
Cook & McHenry Counties  
Contract No. 62N90  
Item No. 104, June 11, 2021 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions
2. Added pages 117-120 to the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## TABLE OF CONTENTS

LOCATION OF IMPROVEMENT .....	1
DESCRIPTION OF IMPROVEMENT .....	1
TRAFFIC CONTROL PLAN .....	2
PUBLIC CONVENIENCE AND SAFETY (DIST 1) .....	3
CLEANING AND PAINTING EXISTING STEEL STRUCTURES .....	3
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES .....	29
CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES.....	54
TEMPORARY INFORMATION SIGNING .....	70
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) .....	71
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) .....	73
CN RIGHT OF ENTRY (ROE) AGREEMENT .....	74
CERTIFICATE OF LIABILITY INSURANCE.....	80
COMPENSABLE DELAY COSTS (BDE).....	81
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE).....	84
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	86
DISPOSAL FEES (BDE) .....	95
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) .....	97
MOBILIZATION (BDE) .....	100
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) .....	100
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .....	111
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	112
SUBMISSION OF PAYROLL RECORDS (BDE) .....	112
TRAFFIC CONTROL DEVICES - CONES (BDE).....	113
WEEKLY DBE TRUCKING REPORTS (BDE).....	113
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) .....	114
WORKING DAYS (BDE) .....	116
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE).....	116
STATUS OF UTILITIES (D-1).....	117

Revised 5/24/2021

**STATUS OF UTILITIES (D-1)**

Effective: June 1, 2016

Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project have provided the following information regarding their facilities and the proposed improvements. The tables below contain a description of specific conflicts to be resolved and/or facilities which will require some action on the part of the Department's contractor to proceed with work. Each table entry includes an identification of the action necessary and, if applicable, the estimated duration required for the resolution.

**UTILITIES TO BE ADJUSTED**

Conflicts noted below have been identified by following the suggested staging plan included in the contract. The company has been notified of all conflicts and will be required to obtain the necessary permits to complete their work; in some instances, resolution will be a function of the construction staging. The responsible agency must relocate, or complete new installations as noted below; this work has been deemed necessary to be complete for the Department's contractor to then work in the stage under which the item has been listed.

**Pre-Stage**

STAGE / LOCATION	TYPE	DESCRIPTION	RESPONSIBLE AGENCY	DURATION OF TIME

**Stage 1**

STAGE / LOCATION	TYPE	DESCRIPTION	RESPONSIBLE AGENCY	DURATION OF TIME

Added 5/24/2021

**Stage 2**

STAGE / LOCATION	TYPE	DESCRIPTION	RESPONSIBLE AGENCY	DURATION OF TIME

No conflicts to be resolved *(or if there are conflicts they are to be listed as noted above)*

**Pre-Stage:** \_\_\_\_\_ **Days Total Installation**  
**Stage 1:** \_\_\_\_\_ **Days Total Installation**  
**Stage 2:** \_\_\_\_\_ **Days Total Installation**

The following contact information is what was used during the preparation of the plans as provided by the Agency/Company responsible for resolution of the conflict.

Agency/Company Responsible to Resolve Conflict	Name of contact	Phone	E-mail address

**UTILITIES TO BE WATCHED AND PROTECTED**

The areas of concern noted below have been identified by following the suggested staging plan included for the contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the Department's contractor to take into consideration when making the determination of the means and methods that would be required to construct the proposed improvement. In some instances, the contractor will be responsible to notify the owner in advance of the work to take place so necessary staffing on the owner's part can be secured.

Added 5/24/2021

**Pre-Stage**

<b>STAGE / LOCATION</b>	<b>TYPE</b>	<b>DESCRIPTION</b>	<b>OWNER</b>
FAP ROUTE 339: IL 62 (ALGONQUIN RD) OVER FOX RIVER (SN 056-0059)  FAP ROUTE 305: US 14 (NORTHWEST HWY) OVER FOX RIVER (SN 056-0058)	9 PC	Protect / encase using plywood or similar material as required so as not to damage 9 PC duct during construction activities	AT&T

**Stage 1**

<b>STAGE / LOCATION</b>	<b>TYPE</b>	<b>DESCRIPTION</b>	<b>OWNER</b>
FAP ROUTE 339: IL 62 (ALGONQUIN RD) OVER FOX RIVER (SN 056-0059)  FAP ROUTE 305: US 14 (NORTHWEST HWY) OVER FOX RIVER (SN 056-0058)	9 PC	Protect / encase using plywood or similar material as required so as not to damage 9 PC duct during construction activities	AT&T

Added 5/24/2021

**Stage 2**

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER
FAP ROUTE 339: IL 62 (ALGONQUIN RD) OVER FOX RIVER (SN 056- 0059)  FAP ROUTE 305: US 14 (NORTHWEST HWY) OVER FOX RIVER (SN 056- 0058)	9 PC	Protect / encase using plywood or similar material as required so as not to damage 9 PC duct during construction activities	AT&T

No facilities requiring extra consideration *(or listed as noted above)*

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/Company Responsible to Resolve Conflict	Name of contact	Phone	E-mail address
AT&T	JOHN MAST	815-474-4230	JM2158@ATT.COM

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

Added 5/24/2021