



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 6, 2022

SUBJECT: FAP Route 71 (IL 54)  
Section D5 CM 2022-6  
Dewitt County  
Contract No. 70G10  
Item No. 56, June 17, 2022 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Added page 24 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

## TABLE OF CONTENTS

INTENT OF PROJECT .....	1
DESCRIPTION OF WORK.....	1
TRAFFIC CONTROL PLAN .....	1
TRAFFIC CONTROL IN THE VICINITY OF A RAILROAD GRADE CROSSING .....	3
COOPERATION BETWEEN CONTRACTORS.....	3
UNEVEN LANES .....	4
HOT-MIX ASPHALT SURFACE REMOVAL .....	4
HOT-MIX ASPHALT SURFACE REMOVAL, SPECIAL.....	5
PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT.....	5
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL.....	5
EXISTING STATE-OWNED UTILITIES.....	6
STATUS OF UTILITIES .....	6
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE).....	6
COMPENSABLE DELAY COSTS (BDE) .....	8
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	11
HOT-MIX ASPHALT – START OF PRODUCTION (BDE).....	19
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE)..	19
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .....	20
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	20
SUBMISSION OF PAYROLL RECORDS (BDE).....	21
WEEKLY DBE TRUCKING REPORTS (BDE).....	21
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	21
WORKING DAYS (BDE) .....	23
DELAYED START OF MULTIPLE CONTRACTS .....	24

## **DELAYED START OF MULTIPLE CONTRACTS**

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

"Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for a delayed start within 10 days after bid opening to each of the Regional Engineers in whose district the affected contract is located. The request shall include specific reasons for the delayed start in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each Regional Engineer will schedule a meeting with the Contractor within five working days after receipt of the delayed start request. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of a delayed start will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start request, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a delayed start for any or all contracts will reside with the Department, whose decision shall be final.

Working day contracts granted a delayed start shall be scheduled for completion, except for off-pavement and/or cleanup work, by 10/31/2022. However, upon starting a working day contract, working days will be charged according to Article 108.04 until the contract is complete.

Completion date contracts granted a delayed start shall be scheduled for completion by the date specified elsewhere in the contract."