BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.DE-Contracts@Illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING PAPER BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do
not include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists,
please indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in
case they are requested by IDOT.

[ ] Page 11 (Paragraph L) — Your State Board of Elections certificate of registration is no longer required with your bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be
original for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C
(page 12), complete the first section (page 14) with your company information and then sign and date the Not Applicable
statement on page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you
submitted accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of
the parameters that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct
and you will be required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your Proposal Bid Bond (if applicable) using the
current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to the
Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — Do Not Submit with Bid The bidder shall submit a
Disadvantaged Business Utilization Plan on completed Department forms SBE 2025 and 2026. (1) The final Utilization Plan
must be submitted within five calendar days after the date of the letting. (2) To meet the five day requirement, the bidder may
send the Utilization Plan electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to (217) 785-1524.
The subject line must include the bid ltem Number and the Letting date. The Utilization Plan should be sent as one .pdf file,
rather than multiple files and emails for the same Item Number. It is the responsibility of the bidder to obtain confirmation of
email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service within the five calendar day period. If a
question arises concerning the mailing date of a Utilization Plan, the mailing date will be established by the U.S. Postal
Service postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery setrvice. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the five days if the bidder intends to rely
upon mailing or delivery to satisfy the submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qualifiCation ............cee i e e s 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........ccocovveieiieeiciee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccoeereiiiininiien i, 217-782-7806
ESHMALES ULt e s e e 217-785-3483
=T (0 = LU o U ERPRP 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural ReSources).........cccccceeeiiviiiieeeeeen e 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENTS ........cccueieieiiiie e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] = R SSRSR 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting January 20, 2017
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Route 15TH AVENUE

Project BRM-9003(751)

District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by

[J A Cashier's Check or a Certified Check is included F
Checked by

[0 An Annual Bid Bond is included or is on file with IDOT.

(Printed by authority of the State of lllinois)
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)

Route 15TH AVENUE

District 1 Construction Funds

This project consists of replacing the bridge over Silver Creek in the Village of Melrose Park.
The undersigned bidder will furnish all labor, material and equipment to complete the above described

project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the
Department. Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations
respecting performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-
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RETURN WITH BID

STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the CPO may declare the related contract void if any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11.

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Addtionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

NA-FEDERAL

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[ I acknowledge, understand and accept these terms and conditions for the above certifications.

11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. If
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES _ NO ___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO___

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.

-12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

13-
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly

supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form,
disclose whether any of the following has occurred within the previous 10 years: suspension or debarment from
contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and
administrative findings; and criminal felony convictions. This disclosure is a continuing obligation and must be
promptly supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)

-18-



RETURN WITH BID

SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, lllinois
Administrative Code, Section 750.120. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of
the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)

Route 15TH AVENUE

District 1 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)

Route 15TH AVENUE

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 61D24
COOK County
Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)
Route 15TH AVENUE
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)

Route 15TH AVENUE

District 1 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.




RETURN WITH SUBCONTRACT

STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.



RETURN WITH SUBCONTRACT

C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be scuspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO__

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-



RETURN WITH SUBCONTRACT

4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this
form, disclose whether any of the following has occurred within the previous 10 years: suspension or debarment
from contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil
judgments and administrative findings; and criminal felony convictions. This disclosure is a continuing obligation
and must be promptly supplemented for accuracy throughout the procurement process and term of the contract.
If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.mJanuary 20,
2017. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61D24

COOK County

Section 10-00117-00-BR (Melrose Park)
Project BRM-9003(751)

Route 15TH AVENUE

District 1 Construction Funds

This project consists of replacing the bridge over Silver Creek in the Village of Melrose Park.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 61D24
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Speciiications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
TOB  CONTFOl OF MAtEITaAIS. .. ..ottt ettt te e e e e ettt st reaaaeeeereaaeeeee e eereeaaeannns 1
403 Bituminous Surface Treatment (Class A1, A2, Ar3) oo 2
420  Portland Cement Concrete Pavement ...t reeeae e e e e e e e e e e e et aaeaae s 3
D02 EXCAV AL OM FOF S UG UI S oot e r e s ee e e e e e e e reeneeneas 5
B3 CONCIE e S U U S oottt v e e s e s in e e e e e e e e ra e as 7
504  Precast ConCrate S rUCIUIES .o e e e e e s e rr e e s e e e e eeas 10
B42 PP Gl ittt s b eeeras i
586 Sand Backfill for Vaulled ADUTIEMES (oot eae e e e e 12
670 Engineer’s Field Office and Laboratorny ... oo 14
704 Temporary Concrete BarTiar ..o ettt e et e e te e e e et es s eee e e e e e naenesseneneeeas 15
888  Peadestrian PUSH-BUIION .t ettt e e e e et et er e e e e e e e e e e e e e et e e e e e e e e e e e ee e s i7

TOOS  FiNE AGOIEOALES ..ouuiitiiiiiiiriiit i ier it e es e s e e e e eeseeeeeaeeeeeaeasassssssssssssssssssnaarss st seomnnenenesemme e amees 18
TO04  C0arse AgOIagateS .. oottt e e s e e e ssr e e e e e s e s eessssssaee et aeessaeaaaas e s s st eeeeaee e en s 19
OB MBtaIS i e et a et ae et ettt 21
T020  Portland CamEnt ComOrE. .ottt e e e e et e e e e e s e er e e e saaaaaaeseas 22
1103  Portiand Cement Concrete EQUIPITIENT ... ..o 24



CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS
Adepted January 1, 2017

The following RECURRING SPECIAL PROVISIONS indicated by an "X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts 26
2 X Subletting of Contracts (Federal-Aid Coniracts) 29
3 X EEO . 30
4 Specific EEO Responsibilities Non Federal-Aid Contracts 40
5 Required Provisions - State Contracts 45
B Asbestos Bearing Pad Removal 51
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 52
8 Temporary Stream Crossings and In-Stream Work Pads 53
9 Construction Layout Stakes Except for Bridges b4

10 X Construction Layout Stakes 57

11 Use of Geotextile Fabric for Railroad Crossing 60

12 Subsealing of Concrete Pavements 62

13 Hot-Mix Asphalt Surface Correction 66

4 Pavement and Shoulder Resurfacing 68

15 Patching with Hot-Mix Asphalt Overlay Removal 69

16 Polymer Concrete 70

17 PVC Pipeliner 72

18 Bicycle Racks 73

19 Temporary Portable Bridge Traffic Signals 75

20 Work Zone Public Information Signs 77

21 Nightiime Inspection of Roadway Lighting 78

22 English Substitution of Metric Bolts 79

23 Calcium Chloride Accelerator for Portland Cement Concrete 80

24 Quality Control of Concrete Mixtures at the Plant 81

25 X Quality Control/Quality Assurance of Concrete Mixtures 89

26 Digital Terrain Modeling for Earthwork Calculations 1056

27 Reserved 107

28 Preventive Maintenance — Bituminous Surface Treatment (A-1) 108

29 Preventive Maintenance — Cape Seal 114

30 Preventive Maintenance — Micro-Surfacing 129

31 Preventive Maintenance — Slurry Seal 140

32 Temporary Raised Pavement Markers 149

33 Restoring Bridge Approach Pavements Using High-Density Foam 150

34 Portland Cement Concrete Inlay or Overlay 153



CHECK SHEET
FOR

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
LRS 1 REserved. 158
LRS 2 L] Furnished EXCAVALION ..ccoeevie e e et ettt 159
LRS 3 L[] Work Zone Traffic Control SUNVEIANGCE .....ooooieviieiie et 160
LRS 4 [] Flaggers iNWOrK ZONES ..........veeriitieeeeiieiee oo et n e 161
LRS 5 L] Contract ClIaims ....ooooiviiiiiiiitite e e 162
LRS 6 L] Bidding Requirements and Conditions for Contract Proposals ..............cocceeveeiceeeeie, 163
LRS 7 L] Bidding Requirements and Conditions for Material Proposals ............oovveeeeiieeeieeienen. 189
LRS 8 RESEIVE. .. i e 175
LRS 9 [ Bituminous SUace Tre@tmMents ... ...v.veeetvetieieeeee e e e e ee s e e et ee e 176
LRS 10 RS BIVEL ... e 177
LRS 11 [ EMPIOYMENE PraCliCeS ©..vovvvvveriisiiieiee e e e et et ee e e 178
LRS 12 [l Wages of Employees on PUBIICWOIKS .....o.ooeieiiiiie e 180
LRS 13 [ Selection 0F Labor ....oooii ittt e 182
LRS 14 [ Paving Brick and Concrete Paver Pavements and Sidewalks .........ovvvveeveeoreeeeeeeeenn. 183
LRS 15 [] Partial Payments .........ooooi oo 186
LRS 16 [] Protests on Local LEHINGS .....uvuriiriiiiee it e 187
LRS 17 [] Substance Abuse Prevention Program...........ocoooueeie oo 788

LRS 18 [] Multigrade Cold Mix ASPRAIE .. ....ieiiii ittt 189



Index of Special Provisions

PAGE NO.
LOCATION OF PROTECT wecoovvvooooreeereseseeoseeeseeeoseseeesssssessessssssesssssssssssesssesessssssmmsssessesssens i
DESCRIPTION OF PROJECT ...oooommmeconseeooeieisssosssssees oo ssesseeeseeseeessesmsssosssessesssenssesseseressron 1
MAINTENANCE OF ROADWAYS ..oooooooreeeeeeeeeessesseseomesesess o esesesesssssseesssens e seseeeseneesrees 2
STATUS OF UTILITIES (I-1) oo oeooooo oo eomesesseeseeeasasessesseeeesssssessesseeessesseeeeensen 2
TRAFFIC CONTROL PLAN ... ovveeoeoeeeeeeeeees s seeessssseseesssessssesessseessssssessensssesesssssesesesssssesee 4
COMPLETION DATE PLUS WORKING DAYS «..cooouorcerneeeeeresreseseenssssseeessssssssessees s e 5

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)...5
TEMPORARY INFORMATION SIGNING
HMA MIXTURE DESIGN REQUIREMENTS (D=1} crvevvveeeeeeeeenseesereoesssssessseeeoesssesseeseraessssens 7

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)..15

AGGREGATE SUBGRADE IMPROVEMENT (D=1}ttt 27
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D=1) coeccvvivieinirireine 29
HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 107 ..ottt 31
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.....c.oooviiniiecee. 31
PUBLIC CONVENIENCE AND SAFETY (D-1)iiiiiiiiieteeeecececvrnve e srese e 32
FRICTION AGGREGATE (D-1) oottt ittt ne e raesseaesaesaesnesae s 32



REMOVE TEMPORARY CONCRETE BARRIER ...ttt 36

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)...coiivieieieiieieeteieeteeeneeceme e 36
DUCTILE IRON WATER MAIN ...ccoiiiiiieeeniee ettt st bns 36
STEEL CASINGS 207 ...t esn et bbb st a et e s eanssarans 41
WATER MAIN REMOVAL ..ottt ss s es s e 41
REMOVE IMPACT ATTENUATOR SAND MODULE......cvverirerererrireienerecrernesisse e 42
FIRE HYDRANTS TO BE ADJUSTED ....ooeitiitiiiitiicireeeee et sessese e nssssssssssnns 42
FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX ..o 43
FILLING VALVE VAULTS .ottt sb bttt s aes e nasesn s na s s 44
WATER VALVES . ...ttt ceetcns sttt et e s s e sans 44
FIRE HYDRANTS TO BE REMOVED .....oiiiiiiiiiiiieiieee ettt 45
DOMESTIC WATER SERVICE BOXES ..ottt eseanes 45
CORPORATION STOPS ...ttt ettt et aases aaaaesasasae s sassaesssesersens 46
CONNECTION TO EXISTING WATER MAIN ..c.ociiiiiiiececrreee et aaans 46
CUT AND CAP EXISTING WATER MATN ...t eeessseseseseenannans 46
PRESSURE CONNECTION ...ttt s eteseseeees st enessesessenssasesnas enneseasensasssan 47
EXISTING LIGHT POLE FOUNDATION ADJUSTMENT ..ottt 47

ii



TRAFFIC SIGNAL GENERAL REQUIREMENTS ...t 48

DETECTOR LOOP ...ttt s ssane e 60

MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON

INSTALLATION ...co.vvoveosveesesesssssssessssssssssssssessssssssssssssssessssssssesssssssassess s essssnnes 62
TEMPORARY TRAFFIC SIGNAL TIMING ......vvvoerrveeesnessesssssssssssssssssssnesssssssomssssssnsssssssens 65
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) w.vvoveiovvesiseseeeessessnisesesssssessnssenes 66
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS ...c.ommvreeeenrereeeesrermmnne 67
CHAIN LINK FENCE, 6' ATTACHED TO STRUCTURE ......cevovveeeoverevers s ereresssssssseeeeenes 68
CONSTRUCTION VIBRATION MONITORING .......ooovvvererrreersessssensssssssesssssssssssssssssnsinss 69
HEAT OF HYDRATION CONTROL FOR CONCRETE STRUCTURES (D-1)..c.vveeeerneenns 71
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES ... vvceemeevermessessrressossseeene 71
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING 73
IEPA PERMIT Tl
MWRDGC PERMIT 78
IDNR/OWR PERMIT (NOT INCLUDED IN THIS SUBMITTAL) 9l
ACOE 404 PERMIT 93

iii



SOIL BORING LOGS FROM SOILS REPORT rod

ANALYTICAL RESULTS FROM PSI 129

v



LR#

LR D12
LR SD13
LR 107-2
LR 107-4
LR 108
LR 109
LR 212
LR 355-1
LR 355-2
LR 400-1
LR 400-2
LR 400-3
LR 400-4
LR 400-5
LR 400-6
LR 400-7
l.R 402
LR 403-1

LR 403-2
LR 403-3

LR 406
LR 420
LR 442
LR 451
LR 503-1
|-R 503-2
l.R 542
LR 663
LR 702
LR 1000-1

LR 1000-2

LR 1004
LR 1030
LR 1032-1
LR 1102
LR 80029-1

Pg #
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INDEX LOCAL ROADS AND STREETS SPECIAL PROVISIONS

Special Provision Title

Slab Movement Deteciion Device

Required Cold Milled Surface Texture

Railroad Protective Liability Insurance for Local Lettings
Insurance

Combination Bids

Equipment Rental Rates

Shaping Roadway

Bituminous Stabilized Base Course, Road Mix or Traveling Plant Mix
Biturminous Stabilized Base Course, Plant Mix

Bituminous Treated Earth Surface

Bituminous Surface Plant Mix (Class B)

Hot in-Place Recycling (HIR} — Surface Recycling

Full-Depth Reclamation (FDR) with Emulsified Asphalt

Cold In-Place Recycling (CIR) With Emulsified Asphalt

Cold [n Place Recycling (CIR) with Foamed Asphait

Full-Depth Reclamation (FDR) with Foamed Asphalt

Salt Stabilized Surface Course

Surface Profile Milling of Existing, Recycled or Reclaimed Flexible
Pavement

Bituminous Hot Mix Sand Seal Coat

Preventive Maintenance - Bituminous Surface Treatment

(A-1)

Filling HMA Core Holes with Non-Shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use

Crack Filling Bituminous Pavement with Fiber-Asphailt

Furnishing Class S| Concrete

Furnishing Class S! Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Caicium Chloride Applied

Construction and Maintenance Signs

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR)
with Emulsified Asphalt Mix Design Procedures

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR)
with Foamed Asphalf Mix Design Procedures

Coarse Aggregate for Bituminous Surface Treatment

Growth Curve

Emulsified Asphalts

Road Mix or Traveling Plan Mix Equipment

Disadvantaged Business Enterprise Participation for Local Lettings

Effective
Nov. 11, 1984
Nov. 1, 1887
Mar. 1, 2005
Feb. 1, 2007
Jan. 1, 1994
Jan. 1, 2012
Aug. 1, 1969
QOct. 1, 1973
Feb. 20, 1963
Jan. 1, 2007
Jan. 1, 2008
Jan. 1, 2012
Apr. 1, 2012
Apr. 1, 2012
June 1, 2012
June 1, 2012
Feb. 20, 1963

Apr. 1, 2012
Aug. 1, 1969
July 1, 2016

Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1873
Jan. 1, 1989
Sep. 1, 1964
Jun. 1, 1958
Jan. 1, 2004

Apr. 1, 2012

June 1, 2012

Jan. 1, 2002
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007
Aug. 26, 2016

Revised

Jan. 1, 2007
Jan. 1, 2007
Jan, 1, 2006
Aug, 1, 2007
Mar. 1, 2005

Jan. 1, 2002
Jan. 1, 2007
Jan. 1, 2007
Apr. 1, 2012

Jun. 1, 2012
Jun. 1, 2012

Jan. 1, 2007
1, 2012
1, 2007

Jun.

Jan.

Jan. 2, 2007
Jun, 1, 2007
Jan, 1, 2007
Jan. 1, 2002
Jan. 1, 2002
Jan. 1, 2007
Jan. 1, 2007
Jun. 1, 2007

Jun. 1, 2012

Jan. 1, 2007
Jan. 1, 2010
Feb. 7, 2008



BDE SPECIAL PROVISIONS

The following special provisions indicated by an “x” are applicable to this contract.
provision for the letting.

File
Name

80099
80274
80192
80173
80241
50261
50481
50491
5053l
80366
80198
80199
80293

Pg.
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80311
80277

X Dowel Bar Insert

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Ashestos)
Building Removal-Case Il (Non-Friable Asbestos)

Building Removai-Case Ill (Friable Asbestos)

Building Removal-Case 1V {No Asbestos)

Buit Joints

Completion Date {via calendar days)
Completion Date {via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5

Feet

Concrete End Sections for Pipe Culverts
Concrete Mix Design — Department Frovided
Construction Air Quality Diesel Retroﬁt

Fuel Cost Ad;ustrhent

An *

indicates a new or revised special

Effective

Apri 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2

July 2, 2016

Revised

Jan. 1, 2014
April 1, 2016

July 1, 2015

April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014

, July 1, 2015
Grooving for Recessed Pavement Markings Nov. 1,2012  Aug. 1, 2014
Hot-Mix Asphalt — Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2018
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits — Nov. 1,2014  April 1, 2016
Jobsite Sampling
80376 138 | X |Hot-Mix Asphalt — Tack Coat Nov. 1, 2016
80367 Light Poles July 1, 2016
80368 Light Tower July 1, 2016
80336 Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016
80369 Mast Arm Assembly and Pole July 1, 2016
80045 Material Transfer Device June 15, 1999 Awg. 1, 2014
80165 Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010
80349 Pavement Marking Blackout Tape Nov. 1, 2014  April 1, 2018
80371 Pavement Marking Removal July 1, 2016
80298 Pavement Marking Tape Type IV April 1,2012  April 1, 2016
80377 1321 X Portable Changeable Message Signs Nov, 1, 2016
557 140 X[ o Aprild, 201507 Jan 42017
F’ortland Cement Concrete Parha! Depth Hot- MIX Asphalt Patehmg Aprif 1, 2014 April 1, 2016
Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016
142 | X [Progress Payments Nov. 2, 2013
Railroad Protective Liability Insurance Dec. 1,1886  Jan. 1, 2006
Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006
Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Nov. 1, 2012 April 1, 2016

Shingles (RAS)

143

Surface Test‘ihg of Hot-Mix Asphalt Overlays

Training Special Provisions

rayersable Pipe Grat

Oct. 15, 1975

Jan. 1, 2013

Jan 'i 2013

April 1, 2016




Special Provision Title

Marl
Warm Mix Asphalt
Weekly DBE Trucking Reports

147 [ X
149 X

Working Days

Wet Reflective Thermoplastic Pavement Marking

Effective

The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.

80355

The fellowing special provisions require additional information from the designer.

Bridge Demolition Debris °
Building Removal-Case | °
Building Removal-Case I ®
Building Removal-Case (Il »

Special Provision Title

Coarse Aggregate Quality

Engineer’s Field Office

Equal Employment Opportunity

Errata for the 2016 Standard Specifications
Mechanical Side Tie Bar inserter

Mechanical Splicers

Overhead Sign Structures Certification of Metal
Fabricator

Pedestrian Push-Buiton

Portland Cement Concrete Inlay or Overlay
Preventive Maintenance — Bituminous Surface
Treatment {(A-1)

Preventive Maintenance — Cape Seal
Preventive Maintenance — Micro Surfacing
FPreventive Maintenance — Slurry Seal

Steel Slag in Trench Backfil!

Temporary Concrete Barrier

Completion Date

DBE Participation

Revised

an. 1, 2017
Jan. 1, 2012 April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2012
Jan. 1, 2002
New Location Effective Revised
Article 1004.01 July 1, 2015
Article 670.07 April 1, 2016
Recurring CS #1 and #5 April 1, 2015
Supplemental April 1, 2016
Articles 420.03, 420.05, and  Aug. 1, 2014 April 1, 2016
1103.19
Article 1006.10 July 1, 2016
Article 106.08 Nov. 1, 2015 April 1, 2016
Article 888.03 April 1, 2018
Recurring CS #34 Jan. 1, 2015 April 1, 2016
Recurring CS #28 Jan. 1, 2009  July 1, 2016
Recurring CS #29 Jan. 11,2009 July 1, 2016
Recurring CS #30 Jan. 1, 2009  July 1, 2016
Recurring CS #31 Jan. 1, 2008 July 1, 2016
Articles 1003.01 and 1003.04 Jan. 1, 2016
Articles 704.02, 704.04, Jan. 11,2015  July 1, 2015

704.05, and 704.06

Building Removal-Case 1V

Completion Date Plus Working Days

The additional infermation needs to be
included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions

Working Days



GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET

Effective as of the: January 20, 2017 Letting

Pa File Narme | Titie Effective Revised
#
GBSP 4 Polymer Modified Porttand Cement Mortar June7,1994 | Apr 1, 2016
GBSP 12 | Drainage System June 10, 1994 | Jun 24, 2015
GBSP 13 | High-Load Multi-Rotational Bearings Qct 13, 1988 | Apr 1, 2016
GBSP 14 | Jack and Remove Existing Bearings April 20,1994 | Jan 1, 2007
(3BSP 15 | Three Sided Precast Concrete Structure July 12,1994 | Dec 29, 2014
GBSP 16 | Jacking Existing Superstructure Jan 11,1993 | Jan 1, 2007
GBSP 17 | Bonded Preformed Joint Seal July 12,1994 | Jan 1, 2007
GBSP 18 | Modular Expansion Joint May 19, 1894 | Dec 29, 2014
GBSP 21 | Cleaning and Painting Contact Surface Areas of Existing Steel | June 30, 2003 | May 18, 2011
Structures
GBSP 25 | Cleaning and Painting Existing Steel Structures Oct 2, 2001 Apr 22, 2016
GBSP 26 | Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016
GESP 28 | Deck Slab Repair May 15, 1995 | Oct 15, 2011
GBSP 29 | Bridge Deck Microsilica Concrete Overlay May 15, 1995 | Apr 1, 2016
GBSP 30 | Bridge Deck Latex Concrete Overlay May 15, 1995 | Jun 24, 2015
GBSP 31 | Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 | Apr 1, 2016
GBSP 33 | Pedestrian Truss Superstruciure Jan 13, 1998 Dec 29, 2014
GBSP 34 | Concrete Wearing Surface June 23, 1994 | Oct 4, 2016
GBSP 35 | Silicone Bridge Joint Sealer Aug 1, 1995 Qct 15, 2011
GBSP 45 | Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013
GBSP 51 | Pipe Underdrain for Struciures May 17, 2000 | Jan 22, 2010
GBSP 53 | Structural Repair of Concrete Mar 15, 2006 | Apr 1, 2016
GBSP 55 | Erection of Curved Steel Structures June 1, 2007
GBSP 56 | Setting Piles in Rock Nov 14, 1996 | Apr 1, 2016
GBSP 59 | Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 Jan 3, 2014
GBSP 60 | Containment and Disposai of Non-Lead Paint Cleaning Nov 25, 2004 | Apr 22, 2016
Residues
GBSP 61 | Slipform Parapet June 1, 2007 | Apr 22, 2016
GBSP 67 | Structural Assessment Reports for Contractor's Means and Mar 6, 2009 Oct 5, 2015
Methods
GBSP 71 | Aggregate Column Ground Improvement Jan 15, 2009 | Oct 15, 2011
GBSP 72 | Bridge Deck Fly Ash or GGBF Slag Concrete Overlay Jan 18, 2011 | Jun 24, 2015
GBSP 75 | Bond Breaker for Presiressed Concrete Bulb-T Beams April 19, 2012
150 GBSP 77 | Weep Hole Drains for Abutments, Wingwalls, Retaining Walls Aprit 19, 2012 | Oct 22, 2013
And Culveris
151 GBSP 78 | Bridge Deck Construction Oct 22, 2013 | Oct 4, 2018
GBSP 79 | Bridge Deck Grooving (Longitudinal) Dec 29, 2014 § Apr 1, 2016
GBSP 81 | Membrane Waterproofing for Buried Structures Oct 4, 2016
GBSP 82 | Metallizing of Structural Steel Oct 4, 2016
GBSP 83 | Hot Dip Galvanizing for Structural Steel Oct 4, 2016
GBSP 85 | Micropiles Apr 19, 1996 | Oct 5, 2015
GBSP 86 | Drilled Shafts Oct 5, 2015 Qct 4, 2016
GBSP 87 | Lightweight Cellular Concrete Fill Nov 11, 2011 | Apr 1, 2016
GBSP 88 | Corrugated Structural Plate Structures Apr 22, 2016
GBSP 89 | Preformed Pavement Joint Seal Oct 4, 2016

LIST ANY ADDITIONAL SPECIAL PROVISIONS BELOW




The following Guide Bridge Special Provisions have been incorporated into the 2016 Standard

Specifications:
File Title Std Spec
Name Location
GBSP32 | Temporary Sheet Piling 522
GBSP38 | Mechanically Stabilized Earth Retaining Walls 522
GBSP42 | Drilled Soldier Pile Retaining Wali 522
GBSP43 | Driven Soldier Pile Retaining Wall 522
GBSP44 | Temporary Soil Retention System 522
GBSP46 | Geotextile Retaining Walls 522
GBSPS57 | Temporary Mechanically Stabilized Earth Retaining Walls 522
GBSP62 | Concrete Deck Beams 504
(GBSP64 | Segmental Concrete Block Wall 522
GBSP65 | Precast Modular Retaining Wall 522
GBSP73 | Cofferdams 2017 Supp
GBSP74 | Permanent Steel Sheet Piling (LRFD) 522
GBSP76 | Granular Backfill for Structures 2017 Supp
GBSP80Q | Fabric Reinforced Elastomeric 1028
GBSP84 | Precast, Prestressed Concrete Beams 2017 Supp
The following Guide Bridge Special Provisions have been discontinued or have been superseded:
File Title Disposition:
Name
GBSP70 | Braced Excavation Use TSRS per Sec 522




MUN 1090 (15" Avenue)

Over Silver Creek

Bridge Removal and Replacement
Section: 10-00117-00-BR
Village of Melrose Park

Cook County

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, (hereinafter referred to as the Standard Specifications); the
2014 Edition of the Standard Specifications for Water and Sewer Main Construction in Illinois;
the latest edition of the "lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways" in effect on the date of invitation for bids; and the “Manual of Test Procedures for
Materials” in effect on the date of invitation for bids; and the Supplemental Specifications and
Recurring Special Provisions indicated on the Check Sheet included herein which apply to and
govern the construction of MS Route 1090 (15™ Avenue), Section: 10-00117-00-BR, Project No.
BRM-9003(751) in Cook County, Village of Melrose Park and in case of conflict with any part
or parts of said specifications, the said Special Provisions shall take precedence and shall govern.

CONTRACT NO. 61D24

LOCATION OF PROJECT

The project is located along 15" Avenue over Silver Creek, beginning at station 100+70, a point
on the centerline of 15" Avenue approximately 440 feet south of the centerline of Illinois Route
64 (North Avenue) and extends in a northerly direction for a gross and net length of 372.78 feet
(0.07 miles) to station 104+42.78, approximately 67 feet south of Illinois Route 64 (North
Avenue) in the Village of Melrose Park, Cook County.

DESCRIPTION OF PROJECT

The work consists of roadway reconstruction with PCC pavement, roadway resurfacing, bridge
reconstruction, utility structure adjustments, storm sewer and drainage structure adjustments and
installation, water main, sidewalk replacement, driveway replacement, thermoplastic and
polyurea pavement markings, landscaping and all incidental and collateral work as necessary to
complete the improvement shown herein and as described in the specifications.
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Section: 10-00117-00-BR
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MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This
normal maintenance shall include all repair work deemed necessary by the Engineer, but shall not
include snow removal operations. Traffic control and protection for maintenance of roadways
will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract or otherwise specified for payment, such
items, including the traffic control and protection required by the Engineer, will be paid for in
accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed
with worlc. Each table entry includes an identification of the action necessary and, if applicable,
the estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

STAGE / RESPONSIBL

LOCATION TYPE DESCRIPTION E AGENCY ACTION

Under Detour / at Permanent relocation of
h 2 power poles and ComEd power poles and

15" Avenue . , .
. . Electric overhead lines overhead lines.

bridge over Silver

Creek To Be Completed Prior
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to Beginning of Project.
Estimate 10 working
days.

Permanent relocation of
overhead lines.

Unlfler Detour/ at

i .

15. Avenue . Cable Overhead lines on Comcast To Be Completed Prior

bridge over Silver ComEd poles o .

Croek to B‘egmnmg of Pr_OJect.
Estimate 10 working
days.
Removing existing
multi-duct attached to
bridge. Boring a new

Under Detour / at Fiber Optic and multi-duct underneath

15" Avenue Cableand | Conduit duct AT&T Silver Creek.

bridge over Silver | Conduit package attached to

Creek existing bridge To Be Completed Prior

to Beginning of Project.
Estimate 15 working
days.

The following contact information is what was used during the preparation of the plans as
provided by the Agency/Company responsible for resolution of the conflict.

Agency/Company | Name of Address Phone e-mail address
Responsible to contact
Resolve Conflict
One Linceln
Centre, Suite
ComEd Mr. Peter 600 Oakbrook (630) 424- Peter. Kratzer@ComEd.com
Kratzer 5204
Terrace, IL
60181
688 Industrial
Mr. Tony Drive (224) 229-
Comcast Delvaux | Elmhurst, IL 63589
60126
1000
Mr. Timothy Commerce
AT&T Gerdes Drive (63506) 65073- tg7394@att.com
OakBrook, 1L
60523
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UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project

when setting the completion date. The applicable portions of the Standard Specifications for
Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will
begin on the date of the executed contract regardless of the status of the utility relocations. The

responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies. The Department’s contractor is responsible for contacting
J.U.L.LE. prior to any and all excavation work.

TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "Hlinois Manual of Uniform Traffic Control Devices for Streets

and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Articles 107.09 of the Standard Specifications and the following
Highway Standards, Details, Special Provisions, and Recurring Special Provisions contained

herein, relating to traffic control.

The Contractor shall contact the engineer, the District 1 Bureau of Traffic, and Wayne Township
at least 72 hours in advance of beginning work.

STANDARDS: 701006-05, 701011-04, 701501-06, 701801-06, 701901-06

SP-4



MUN 1090 (15" Avenue)

Over Silver Creek

Bridge Removal and Replacement
Section: 10-00117-00-BR
Village of Melrose Park

Cook County

DETAILS: TC-10 — Traffic Control and Protection for Side Roads, Intersections, and
Driveways
TC-13 — District One Typical Pavement Markings
TC-21 — Detour Signing for Closing State Highways
TC-26 — Driveway Entrance Signing

SPECIAL Maintenance of Roadways
PROVISIONS: Temporary Information Signing

Public Convenience and Safety

Traffic Control and Protection (Arterials)

COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all

contract items and safely open all roadways to traffic by 11:59 PM on, October 2, 2017 except as
specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5
working days after the completion date for opening the roadway to traffic. Under extenuating
circumstances the Engineer may direct that certain items of work, not affecting the safe opening
of the roadway to traffic, may be completed within the working days allowed for clean up work

and punch list items. Temporary lane closures for this work may be allowed at the discretion of
the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included
in this contract, shall apply to both the completion date and the number of working days,

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)

Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:
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Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP
shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with
any of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended

with the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10%
of total RAP and 5% of other by total weight.

TEMPORARY INFORMATION SIGNING

Effective; November 13, 1996
Revised: January 2, 2007

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials,

Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.} Sign Base (Notes 1 & 2) 1090
b.} Sign Face ( Note 3) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.
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Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick.
GENERAL CONSTRUCTION

Installation.

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1

m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved by
the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement.

This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Pavment.

This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013
Revised: April 1, 2016

1) Design Composition and Volumetric Requirements
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10-00117-00-BR

Village of Melrose Park

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
1.-4.75 3/4 (19)
SMA-9.5,IL-9.5, IL- 11/2 (38)

9.5L
SMA-12.5 2 (50)
1L-19.0, 1L-19.0L 2 1/4 (57)°

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

Cook County

or Shoulders

“Use Size/Application Gradation No.

Class A-1,2, & 3 | 3/8 in. (10 mm) Seal CA 16

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & 3 Cover CA 14

HMA High ESAL IL-19.0 cal1lY
IL-9.5 CA 16, CA 13¥

HMA Low ESAL IL-19.0L CAILY
11.-9.5L CA 16

Stabilized Subbase

SMAZ

1/2 in. (12.5mm)
Binder & Surface
IL 9.5
Surface

CA13¥ CAl4 or CAL6

CAl6, CA 13¥

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted

herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption

< 2.0 percent.”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,

shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
1L-9.5 surface; 11.-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HHMA) I ;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

[EEIIL ¢ttt et b en e Article/Section
(@) Coarse AQEIEEATE .....ccceueveiieicteieteie e erea et et e et ee e e e enens e nees s bt ennens s 1004.03
(D) FINE AGIIEIAIE ..ecuiieiiiieieeiee e ees ettt cts et n e ea s se st en e s en e sneeeen 1003.03
(€©) RAP MALEIIaAl c.viiiiriiieiieiieceeec sttt e e st e e sas st et s et st en e s e enes e e e esnenseesanean 1031
(d) MINETAL FILLET ..ottt ettt e s e e st sn e 1011
(&) Hydrated LIME ..ottt st ene e 1012.01

(f) Slaked Quicklime (Note 1)

(g) Performance Graded Asphalt Binder (Note 2)
(h) Fibers (Note 3)

(1) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.
Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where

modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for 11.-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to Illinois Medified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325,
Prior to approval and use of fibers, the Contractor shall submit a notarized certification by
the producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type I or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

Er k]

Technologies™.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:
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(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the
following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING)
Sieve L-19.0 mm SMAY SMAY IE-95mm | 1L-4.75 mm
Size IL-12.5 mm IL-9.5 mm

min | max | min | max | min | max | min [ max | min | max

11/2in

{37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 | 100 100
172 in,

(12.5 mm) 75 89 80 | 100 100 100 100
3/8 in,

©.5 mom) 65 90 ] 100 | 96 | 100 100
#4

(75 mm) 40 | 60 20 | 30 36 50 34 | 69 | 90 | 100
#8 5 5 1] ]

(236 mm) 20 | 42 16 | 24 16 | 32% [ 349 | 52 70 90
£16 - -

(1,18 mm) 13 30 10 32 S50 65
#30

(600 pm} 12 16 12 8
#50 j a
(300 ym) 6 15 4 15 15 30
4100

(150 ) 4 9 3 10 10 18
#200 W < 3 ¥
25 pm) 3 6 70 |90 75 | 9.5 4 6 7 9
Ratig

Dust/Asphalt 10 i.5 1.3 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the

#8 (2.36 mm) sieve for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the
mix design shall be mineral filler, unless otherwise approved by the
Engineer.

4/ The maximum percent passing the #635 (20 pum) sieve shall be <3
percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the

percent passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.
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6/ When establishing the Adjusted Job Mix Formula (AIMF) the

percent passing the #8 (2.36 mm) sieve shall not be adjusted below 34
percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

“(1)  High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign .-4.75" (VFA),
11.-19.0 IL-9.5 %
50 18.5 65787
70
m 13.5 15.0 65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent”

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.
Volumetric Requirements
sMaA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate | with Asphalt
{(VMA), % min. (VFA), %
17.07
80" 3.5 16.0% 75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be

determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.
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2/ Applies when specific gravity of coarse aggregate is = 2.760.
3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone {dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.

Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.) A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, 11-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.
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All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1D)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut

depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,600 12.5

1/ When produced at temperatures of 275 + 5 °F (135 = 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 = 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications
to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton),
will be required at the beginning of HMA production for each mixture with a quantity of

3000 tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:
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“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up
with a split reserved for the Department. The mix sample shall be tested according to the
lllinois Modified AASHTO T 324 and shall meet the requirements specified herein. Mix
production shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever
comes first, unti] the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the
criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gyp,.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

*Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX
ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture
composition and Ndesign specified.”

RECLAIMED ASPHALT PAVEMENT AND RECLATMED ASPHALT SHINGLES (D-1)

Effective: November 1, 2012
Revise: April 2, 2016

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.
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(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The Contractor

shall supply written documentation that the RAP originated from routes or airfields under
federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt
Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a Bureau of
Materials and Physical Research approved processing facility where it shall be ground
and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing
the #4 (4.75 mm) sieve. RAS shall meet the testing requirements specified herein. In
addition, RAS shall meet the following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to the
sealed stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.
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(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I,
Superpave (High ESAL), or IMA (High ESAL). If approved by the Engineer, the
aggregate from a maximum 3.0 in. (75 mm) single combined pass of surface/binder
milling will be classified as B quality. All millings from this application will be
processed into FRAP as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality, but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP

stockpiles shall not contain steel slag or other expansive material as determined by the
Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist
of RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESALYHMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this
RAP may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP

stockpiles shall not contain steel slag or other expansive material as determined by the
Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will
not be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
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approved for use in the HMA mixture and accounted for in the mix design and during
HMA production,

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing, FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(D During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons (450 metric tons)
for the first 2000 tons (1800 metric tons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for
stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric tons)
or once per week, whichever comes first.

3) Afier Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and testing
the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet
the minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1)  During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons (180 metric tons)
for the first 1000tons (900 metrictons) and one sample per 1000 tons
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(900 metric tons) thereafter. A minimum of five samples are required for stockpiles
less than 1000 tons (900 metric tons). Once a <1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed. Additional incoming
RAS shall be in a separate working pile as designated in the Quality Control plan and
only added to the sealed stockpile when the test results of the working pile are

complete and are found to meet the tolerances specified herein for the original sealed
RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gy,. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.,

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 {600 um) +5%
No. 200 (75 pm) +2.0%
Asphalt Binder +0.3%
Grmm +0.03 "
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1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test
Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) £ 5 %
No. 30 (600 um) +4 %
No. 200 (75 um) +2.5%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control
testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
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samples for assurance testing. The test results will be made available to the Contractor as
soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:"/ FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Ginm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate
in the RAP stockpile and are designated as follows.

(D RAP from Class I, Superpave/HIMA (High ESAL), or (Low ESAL) IL-9.5L
surface mixtures are designated as containing Class B quality coarse aggregate.

(2)  RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated
as Class D quality coarse aggregate.
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(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous
base course mixtures, and bituminous base course widening mixtures are designated
as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to Illinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Bureau of Materials and Physical Research Aggregate Lab for
MicroDeval Testing, according to ITP 327. A maximum loss of 15.0 percent will be
applied for all HMA applications. The fine aggregate portion of the fractionated RAP
shall not be used in any HMA mixtures that require a minimum of “B” quality aggregate

or better, until the coarse aggregate fraction has been determined to be acceptable thru a
MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall
be equal to or less than the nominal maximum size requirement for the HMA mixture
to be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
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Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and
HMA Base Course Widening. FRAP stockpiles for use in HMA binder mixtures
(High and Low ESAL), HMA base course, and HMA base course widening shall be
FRAP in which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in

conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of
the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of

virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures /% Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥
30L 50 40 30
50 40 35 30
70 40 30 30
90 40 30 30
4,75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except

for SMA and IL-4.75, the high and low virgin asphalt binder grades
shall each be reduced by one grade (i.e. 25 % binder replacement using

SP-23



MUN 1090 (15™ Avenue)

Over Silver Creek

Bridge Removal and Replacement
Section: 10-00117-00-BR
Village of Melrose Park

Cook County

a virgin asphalt binder grade of PG64-22 will be reduced to a PG58-
28). When constructing full depth HMA and the ABR is less than 15
%, the required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery
shall be a minimum of 80. When the ABR for SMA or IL-4.75
exceeds 15%, the virgin asphalt binder grade shall be SBS PG70-28
and the elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be
constructed utilizing RAP/FRAP and/or RAS material meeting the detailed requirements
specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification.
If additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the

additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b} RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as
follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely

affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test
results within control tolerances or the requirements listed herein the Contractor shall cease

production of the mixture containing FRAP or RAS and conduct an investigation that may
require a new mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked

SP-24



MUN 1090 (15™ Avenue)

Over Silver Creek

Bridge Removal and Replacement
Section; 10-00117-00-BR
Village of Melrose Park

Cook County

with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
& 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant
controls such that the mixture production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1

(2

Dryer Drum Plants.

Date, month, year, and time to the nearest minute for each print.

. HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons
{metric tons) to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit,

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

. Aggregate RAS and FRAP moisture compensators in percent as set on the control

panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

Batch Plants.
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a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

¢. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system

will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.

The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall
not apply. RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 um) sieve shall

not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”
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AGGREGATE SUBGRADE IMPROVEMENT (D-1)

Effective: February 22,2012
Revised: April 1,2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
{2) CoarsSe AZIIEZALE ..evvrreererreierireesiee e st st ete st eeesteseetceteaceeeersresnesesenesreneeserensenssasenene 1004.07

{b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)

....Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the total
product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well graded,
may be used as capping aggregate in the top 3 in. (75 mm) when aggregate gradation CS 01 is
used in lower lifts. When RAP is blended with any of the coarse aggregates, the blending
shall be done with mechanically calibrated feeders. The final product shall not contain more
than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt
Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of

+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).
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303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is

blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown

on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall be
maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit

price per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.

Add the following to Section 1004 of the Standard Specifications:

1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The
aggregate shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded

gravel, meeting the CS0O1 gradation, may be used beginning at a depth of 12 inches below
the bottom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.

{c) Gradation.
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(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm)

or greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
i Sieve Size and Percent Passing
Gl ad NO' 8” 6:: 433 2” #4

CS 01 100 07+ 3 90 + 10 45+ 25 20+20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)

Grad No. Sieve Size and Percent Passing
200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97 +3 90+ 10 45 =25 20+ 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

*(¢) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0

percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR.

70-28 or a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt
binders shall meet the requirements of Article 1032.05(a). Compatible polymers may be
added during production. The GTR modified asphalt binder shall meet the requirements of

the following table.
. sphaltGrade S—

Flash Point (C.O.C.),

AASHTO T 48, °F (°C), min. 450(232) 450(232)
Rotational Viscosity,

AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)

Pa-s, max.
Softening Point,

AASHTO T 53, °F (°C), min. 13567 13054
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Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by
weight of GTR to reduce sticking and caking of the GTR particles. When tested in

accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

. Sieve Size | Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+ 5
No. 50 (300 um) >20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c} RAP Materials (NOTE 5) ..o.ivuiriiiiiii i 10317

Add the following note to 1030.02 of the Standard Specifications:

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the

maximum asphalt binder replacement percentage shall be according to the most recent
special provision for recycled materials.
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HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 10”

This work shall consist of furnishing, placing and compacting hot-mix asphalt driveway
pavement at locations shown on the plans and as directed by the Engineer.

This work shall conform to the applicable Sections of Articles 355 and 406 of the IDOT Standard
Specifications.

Residential driveways shall be constructed to a nominal thickness of 10 inches which shall
consist of a minimum 2” thick surface course (HMA Surface Course, Mix “D”, N50) with the
balance constructed using hot mix asphalt base course (HMA Base Course, 8”). Aggregate and

bituminous material prime coats shall be applied according to Article 406 and as directed by the
Engineer.

Method of Measurement: Hot-mix asphalt driveway pavement will be measured in place and the
area computed in square yards. The pavement materials and bituminous material prime coats

will not be measured for payment separately but shall be considered included in payment for Hot-
Mix Asphalt Driveway Pavement.

Basis of Payment: The work will be paid at the contract unit price per square yard for HOT-MIX
ASPHALT DRIVEWAY PAVEMENT, 107, which price shall be full payment for all materials,
labor, and equipment necessary to construct the driveways.

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

This work shall consist of grinding the existing pavement surface, including around utility
castings as necessary. It shall also include street cleaning and providing all equipment, tools,
labor, and incidentals necessary to complete the work in accordance with Article 440.03 of the
Standard Specifications and the proposed profile on the plans.

The roadway shall be ground from a variable depth of minimum 3 to a maximum of 5.64”. The
centerline of the roadway shall be ground to an elevation 3” below the proposed profile grade and
the existing edge of pavement shall be ground to a 3” depth.

Removal of the grindings shall be the responsibility of the Contractor. The Contractor shall also
remove all loose and deleterious material including but not limited to broken concrete, exposed
rock of any size, loose grindings, or any other material necessary to prepare the roadway for
paving, as directed by the Engineer. The roadway shall be swept following the grinding
operation and prior to paving. This work will include a base proof roll test, as directed by the
Engineer. Removal of loose material and street sweeping shall be considered included in the
cost of this item.
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The Contractor shall construct and maintain temporary ramps at all ends of the arcas removed.
This includes the north and south project limits and any other locations, as required by the
Engineer. The temporary ramps are to be constructed immediately upon completion of the
removal operation and shall be removed prior to placing the proposed surface or binder course.
Cold-milled bituminous tailings may be used to construct the temporary ramps. The Engineer can
direct the Contractor to replace the milled material with binder or surface course if the millings

can not withstand traffic exposure. Temporary ramps shall be considered included in the cost
of this item.

This work shall be paid for at the contract unit price per square yard of HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH. Price shall be payment in full for performing this
work, regardless of the number of passes required.

PUBLIC CONVENIENCE AND SAFETY (D-1)

Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
*On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:
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“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination '

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination ~:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or I1.-19.0L

SMA Binder

Allowed Alone or in Combination

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

slel,
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Use Mixture Aggregates Allowed
HMA C Surface and Allowed Alone or in Combination ¥
High ESAL | Leveling Binder C
rushed Gravel
Low ESAL | IL-9.5 or IL-9.5L Carbonate Crushed Stone
11 ;
SMA Crystalline Crushed Stone
Ndesion 50 Crushed Sandstone
S ‘efs1gn Crushed Slag (ACBF)
urlace Crushed Steel Slag"
Crushed Concrete”
HMA D Surface and Allowed Alone or in Combination *:
High ESAL | Leveling Binder Crushed Gravel
IL-9.5 Carbonate Crushed Stone (other than
. 2
SMA leestope)
Ndesien 50 Crystalline Crushed Stone
S ;Sign Crushed Sandstone
uriace Crushed Slag (ACBF)
Crushed Steel Siag‘”
Crushed Concrete®
Other Combinations Allowed:
Upto... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
{ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¥ ¥:
High ESAL | IL-9.5
Crystalline Crushed Stone
IS\IIXIA_ 20 Crushed Sandstone
o efSlg“ Crushed Slag (ACBF)
urtace Crushed Steel Slag

No Limestone.
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No Limestone.

Use Mixture Aggregates Allowed
Other Combinations Allowed:
Up to... With...
50% Dolomite” Any Mixture E
aggregate
75% Dolomite” Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Crushed Sandstone,
Gravel” or Crushed Crystalline Crushed
Concrete” Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination ¥ ¢:
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

Other Combinations Allowed:

Up to... With...

50% Crushed Crushed Sandstone,

Gravel?, Crushed Crushed Slag

Concrete”, or (ACBF), Crushed

Dolomite” Steel Slag, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA

surface.

3/ Crushed concrete will not be permitted in SMA mixes,
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4/ Crushed steel slag shall not be used as leveling binder.

5/ When combinations of aggregates are used, the blend percent measurements shall be by
volume.”

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”

REMOVE TEMPORARY CONCRETE BARRIER

This item consists of removing and disposing of existing temporary concrete barriers at locations
as shown on the plans and where directed by the Engineer and transporting them to the Village of
Melrose Park Public Works at 1002 27" Avenue. The temporary concrete barrier shall be
disposed of according to Article 202.03 of the Standard Specifications.

Method of Measurement. This work will be measured in place in feet of temporary concrete
barrier to be removed.

Basis Of Payment.

This work shall be paid for at the contract unit price per foot for REMOVE TEMPORARY
CONCRETE BARRIER, which includes all equipment, labor and materials necessary to remove
the temporary concrete barriers.

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

This work shall conform to the requirements of Section 603 of the Standard Specifications and
District Detail BD-08 “Details for Frames and Lids Adjustment with Milling” for adjustment of
structures in resurfacing sections of the project.

This work shall include replacement of existing broken adjustment rings and patching inside the
structures between pipes and structures with hydraulic cement at locations as directed by the

engineer. If the structure is a combination sewer or sanitary manhole then chimney seals shall be
provided.

This work shall be paid for at the contract unit price per each for “"RAMES AND LIDS TO BE
ADJUSTED (SPECIAL)” which payment will be full compensation for constructing this item as
detailed.

DUCTILE IRON WATER MAIN
A (General

All work shall conform to the Standard Specifications for Water and Sewer Main
Construction in Illinois, Latest Edition; Illinois Environmental Protection Agency;
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American Water Works Association Specifications; American Standards National
Institute Specifications; and applicable Village special provisions.

Water Main Pipe and Fittings
All water mains shall be Class 52 ductile iron pipe, American made meeting the
requirements of ANSI/ AWWA C151/ A21.51, with ANSI/ AWWA C104 / A21.4

cement lining, and with push-on single gasket joints or mechanical joints conforming to
ANSVAWWA C111/A21.11.

Fittings shall be ductile iron with 250 psi pressure rating, cement lined in accordance with
ANSVAWWA C110/A21.10. “EBAA Iron, Inc., Series 1100 MEGALUG” retainer
glands shall be required at all connections of water main with bends, tees, crosses,
reducers and other fittings.

Ductile iron pipe and fittings shall be encased with eight (8) mil thick polyethylene
encasement conforming to ANSVAWWA C105/A21.5. Encasement will not be
measured and paid for separately, but shall be included in the cost for Water Main.

Water mains shall be constructed with a minimum depth of cover of 5°-6” from the
existing ground or proposed grade (whichever is lower) to the top of barrel of the pipe.

All fittings including bends, tees, elbows, crosses, reducers, retainer glands, cutting in
sleeves, plugs, anchor fittings, thrust block, and other appurtenances shall be American
made and will not be paid for separately but shall be included in the contract unit price
per lineal foot of respective size water main. Any deviation from the plans caused by field

conditions will not be paid for separately, but shall be considered included in the cost of
water main of the size specified.

Water Main Protection Requirements
1. Horizontal Separation

Whenever possible, a water main must be laid at least ten (10) feet horizontally
from any existing or proposed drain or sewer line. Should local conditions exist
which would prevent a lateral separation of ten (10) feet, a water main may be laid
closer than ten (10} feet to a storm or sanitary sewer provided that the water main
invert is at eighteen (18) inches above the crown of the sewer, and is higher in a
separate trench or in the same trench on an undisturbed earth shelf located to one
side of the sewer. If it is impossible to obtain proper horizontal and vertical
separation as described above, both the water main and sewer must be constructed
of ductile iron pipe, meeting requirements of Section 40-2.02 of the Standard
Specifications for Water and Sewer Main Construction in Illinois" and meeting
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water main standards and be pressure tested to the maximum expected surcharge
head to assure water tightness before backfilling.

2. Vertical Separation

Whenever water main must cross house sewers, storm sewers, or sanitary sewers,
the water main shall be laid at such an elevation that the invert of the water main
is eighteen (18) inches above the crown of the drain or sewer. This vertical
separation must be maintained for that portion of the water main located with ten
(10) feet horizontally of any sewer or drain crossed. This must be measured as the
normal distance from the water main to the drain or sewer. If it is impossible to
obtain the proper vertical separation as described above, or if it is necessary for
the water main to pass under a sewer or drain, both the water main and sewer
must be constructed of ductile iron pipe, meeting requirements of Section 40-2.02
of the Standard Specifications for Water and Sewer Main Construction in Illinois"
and meeting water main standards. This construction must extend on each side of
the crossing until the normal distance from the water main to the sewer or drain
line is at least ten (10) feet. In making such crossings, center a length of water
main pipe over the sewer to be crossed so that the joints will be equidistant from
the sewer. Where a water main must cross under a sewer, a vertical separation of
(18) inches between the invert of the sewer and the crown of the water main shall
be maintained, along with means to support the larger sized lines to prevent their
settling and breaking the water main.

Trench Backfill and Bedding

Trench Backfill requirements for water main shall be in accordance with the Contract
Special Provision for TRENCH BACKFILL. This work shall be paid for at the contract
unit price per cubic yard for TRENCH BACKFILL.

The bedding material for the pipe shall be CA-11 or CA-13 coarse aggregate, and shall be
placed from 4" below the pipe to 12” above the pipe. The cost for the bedding shall be
included in the cost of the contract unit price per foot for the WATER MAIN of the size
specified.

Thrust Blocking
Precast concrete thrust blocks shall be constructed at all bends, tees, fire hydrants, plugs

and valves against undisturbed earth and in accordance with the plan details and Section
41-2.09 of the Standard Specifications for Water and Sewer Main Construction in Illinois.
Poured concrete thrust blocks will not be allowed. This work will not be measured or
paid for separately but shall be included in the cost for the water main and no additional
compensation will be allowed.
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Non-Pressure Connections

The contractor shall make connections to the existing water main by removing a portion
of the existing main and connecting the proposed water main at that point, as shown on
the plans. This work shall include all necessary fittings, retainer glands, labor and
equipment required to complete the work.

After pressure testing, chlorination, and all service transfers have been completed, the
existing main shall be shut down and the connections shall then be completed.

Pressure Testing

All water mains or any valved section of a water main shall be partially backfilled so that
all joints are exposed. It shall be subjected to a hydrostatic pressure of 150 psi gauged,
based on the elevation of the lowest point in the line or section under test and corrected to
the elevation of the test gauge for both pressure and leakage for a period of not less than
one (1) hour. Any cracked or defective pipe fittings, valves, hydrants found shall be
removed and replaced with satisfactory materials and the test repeated until test results
are satisfactory to the Village. Joints showing visible leaks shall be tightened and made
water tight. Pressure tests shall be witnessed by the Director of Public Works or his
authorized representative. Allowable leakage shall not exceed a ten (10) pound loss for
one (1) hour and maintain the pressure thereafter or according to the following Table:

Leakage Requirements

Main Size Allowable Leakage
127 1.80 / gallons / hr. 1000’ of main
1 03’ 1 .50 (19 (14 (13 [13
835 1 '20 [14 1] 13 (14
633 0.90 (13 13 (14 (13
453 0-60 (13 [14 (13 £
Chlorination

The water main or any valve section shall be chlorinated only after the results of the
hydrostatic test are satisfactory to the Director of Public Works or his authorized
representative and the valved section has been flushed. The liquid chlorine gas mixture
method of procedure, as stated hereinafter shall be followed:
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1. Prior to chlorination, all dirt and foreign material shall be removed from the main,

or any valved section, by a thorough flushing through the hydrants at a minimum
of 2.5 feet per second.

2. A chlorine gas-water mixture shall be applied by means of a solution-feed
chlorinating device, or if approved by the Director of Public Works or his
authorized representative, the gas shall be fed directly form a chlorine cylinder
equipped for diffusion of the gas within the pipe. All taps for chlorine injection
shall be provided for in the valve vault.

3. The preferable point of application of the chlorinating agent shall be through a
corporation stop inserted near the horizontal axis of the pipe at the beginning of
the pipe line extension of any valve section to be placed in service. The water
injector for delivering the gas-water mixture into the pipe shall be supplied by a
tap on the pressure side of a valve controlling the flow into the pipe to be
chlorinated.

4, Water from the pressure side of the valve or other source of supply shall be
controlled to flow very slowly into the newly laid pipe line during the application
of chlorine. The rate of chlorine gas-water mixture flow shall be in such
proportion to the rate of water entering the pipe that the chlorine dose applied to
the water entering the newly laid pipe shall have a chlorine residual of not less
than 50 ppm. It shall be left in contact with the main for at least twenty-four (24)
hours with a 25 ppm chlorine residual remaining after the contact period.

5. Following the chlorination, all treated water shall be thoroughly flushed from the
new section of main. Samples shall be collected for bacteriological analysis on
two (2) successive days from various points on the new portion of the system
under the supervision of the Water Department Superintendent of his authorized
representative. The samples will be tested for potability in a laboratory approved
by the State of Illinois. A report will be furnished to the Village, indicating
negative bacteriological samples. The samples shall be taken at approximate
twenty-four (24) hour intervals.

Final Inspection
The Contractor shall contact the Engineer and the Public Works Department of the
Village of Melrose Park at (708) 865-6852 when all water main extensions are completed

and installed in conformance with the specifications to set up a final inspection for
Village acceptance.
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J. Basis of Payment
This work will be paid for at the contract unit price per foot for DUCTILE IRON
WATER MAIN, of the diameter specified, which price shall include excavation, pipe
bedding material, pipe fittings, retainer glands, joint materials, thrust blocks, polyethylene
encasement, hydrostatic testing, chlorination, non-pressure connections and all labor,

materials and equipment necessary to complete the work shown on the plans and
specified herein.

STEEL CASINGS 207

Description: The work of this Pay Item consists of installing a steel casing pipe around the
proposed 8” water main to protect the proposed water main underneath the bridge by directional
boring method, including boring pits; sawcutting, and removal and disposal of existing
pavements; removal and disposal of waste excavated materials; protection, repair or replacement
of utilities; installation of casing; installation of pipe within casing; sandfilling of void between
casing and carrier pipes; end seals; testing;.

This Pay Item does not include the pipe within the casing, which is paid for under separate Pay
Items.

Measurement: The work will be measured in lineal feet for the length of the casing pipe.

Basis_of Payment: The work will be paid for at the Contract Unit Price of feet for STEEL
CASINGS 20”.

WATER MAIN REMOVAL

Description. This work will consist of the removal of the abandoned 8 water main located
between the beams of the existing bridge. Water main shall be removed according to Article 561
of the “Standard Specifications™ and in conformance with the methods identified in Article
551.03 of the “Standard Specifications”.

The Contractor is advised that the work will be performed on a potable water system owned and
operated by the Village of Melrose Park. As such, all operations shall be performed in such a
way as to avoid contamination of the water system through the introduction of contaminants or
the process of the work. All work will require the review and approval of the Engineer as
coordinated with the Village of Melrose Park prior to the commencement of work operations.

Method of Measurement. This work shall be measured for payment according to Article 561.04
of the “Standard Specifications”.
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Basis of Payment. This work will be paid for at the contract unit price per foot for WATER
MAIN REMOVAL, 8", which price will be payment in full for all labor, equipment and

materials necessary to complete the work as described and includes proper disposal of pipe and
fittings to be removed.

REMOVE IMPACT ATTENUATOR SAND MODULE

This work shall be completed in accordance with the applicable portions of Section 440 of the
Standard Specifications. The Contractor shall remove the existing sand module impact
attenuators at the locations shown in the plans.

All empty sand modules shall remain the property of the Village of Melrose Park and delivered
to the Melrose Park Public Works located at 1002 27™ Avenue as directed by the Engineer.

This work will be measured and paid for at the contract unit price per each for REMOVE
IMPACT ATTENUATOR SAND MODULE which price shall inciude removal of the sand

module impact attenuators and the satisfactory disposal of all materials, and delivery of the sand
modules as specified above.

FIRE HYDRANTS TO BE ADJUSTED
This 1tem consists of vertically adjusting of fire hydrants where called for on the plans or as

directed by the Engineer. The fire hydrants with the auxiliary valves shall be adjusted vertically
to meet the proposed final grade.

Any fire hydrant damaged by the Contractor shall be repaired at his/her own expense.

The work shall be performed according to Section 564 of the Standard Specifications and the
Standard Specifications for Water and Sewer Construction in Illinois, and in a manner approved,
written or orally, by the Engineer and coordinated with the municipality or water district having
Jurisdiction over the fire hydrant. The adjustment shall be done by removing the existing 6-inch
extension and installing a 1-foot extension. The removed 6-inch extension shall become the
property of the Village of Melrose Park.

Basis of Payment: This work shall be paid for at the contract unit price each for FIRE

HYDRANTS TO BE ADJUSTED, which price shall include all labor, materials, and equipment
to complete the work in accordance with the plans and the Special Provisions.
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FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX
This work shall consist of furnishing and installing a new hydrant at the location within the
Village of Melrose Park shown on the plans.

Hydrants shall be Waterous Pacer #WB67-250 with two (2) -2 % inch hose connections and one
(1)-4 inch pumper nozzle. Hydrants shall have a 5 inch hydrant valve opening. Hydrants shall
have breakaway flanges, National Standard Threads, with “EBAA Iron, Inc., Series 1100
MEGALUG?” joint restraints. Hydrants shall be factory tested by means of a hydrostatic test of 2

kPA (300 psi) with hydrant valve in a closed position, and again with the hydrant valve in an
open position,

Trench depth for connection to the hydrant shall be 5 to 6 feet to the bottom.

Each hydrant shall be set vertical on a flat stone or concrete block of at least 2 sq. feet in area and
of sufficient thickness to support the hydrant. The hydrants shall be installed so that the bottom
of the steamer connection is not less than 15” or more than 24” above grade. An excavation shall
be made around the bottom of the hydrant and the Contractor shall place in this place a minimum

of 1 cu. yd. of crushed stone or coarse gravel. The hydrants shall be thrust blocked as specified
herein.

The auxiliary valve shall be “American Flow Control”, six (6) inch diameter with replaceable
resilient seats or wedges and attached directly to the hydrant. A cast iron valve box shall be
installed over the valve with lid that is marked “WATER”.

A six (6) inch diameter ductile iron pipe shall be furnished and installed between the hydrant

auxiliary valve and the mainline water main. The pipe length will vary depending on the hydrant
focation.

The materials required for a complete installation of the auxiliary valve, valve box and the
hydrant, including parts necessary to meet vertical grade separation requirements, shall be
furnished and installed by the Contractor and included in the cost of FIRE HYDRANT WITH
AUXILIARY VALVE AND VALVE BOX.

This work shall be paid for at the confract unit price each for FIRE HYDRANT WITH
AUXILIARY VALVE AND VALVE BOX to include all costs of installation, labor and

materials required to complete the work shown on the plans, details, and specified herein.

The cost to furnish and install the six (6) inch diameter ductile iron pipe between the hydrant
auxiliary valve and the main line water main shall be paid for separately as WATER MAIN 6”.
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FILLING VALVE VAULTS

This work shall consist of all work necessary to abandon and fill existing valve vaults when
indicated on the plans or directed by the Engineer, in accordance with Section 605 of the
Standard Specifications except as modified herein.

Change heading “SECTION 605. REMOVING OR FILLING EXISTING MANHOLES,
CATCH BASINS, AND INLETS” to “SECTION 605. REMOVING OR FILLING EXISTING
MANHOLES, VALVE VAULTS, CATCH BASINS, AND INLETS”

Revise Article 605.01 to read:

605.01 Description. This work shall consist of removing or filling existing manholes, valve
vaults, catch basins, and inlets.

Revise the heading and the first sentence of Article 605.04 to read:
605.04  Filling Existing Manholes, Valve Vaults, Catch Basins, and Inlets. The tops of all
existing manholes, valve vaults, catch basins, and inlets to be filled shall be removed to an

elevation of at least 3 feet below the finished grade of the proposed improvement. If cones
sections are in use they will be removed.

Revise Article 605.05 to read:
605.05  Disposal of Excess Material. All material resulting from the filling or removing of

existing manholes, valve vaults, catch basins, and inlets shall be disposed of by the
Contractor according to Article 202.03.

Revise the third paragraph of Article 605.06, Basis of Payment, to read:
The work of filling existing manholes, valve vaults, catch basins, and inlets will be paid for at the
contract unit price per each for FILLING MANHOLES or FILLING VALVE VAULTS.

WATER VALVES

This work shall consist of furnishing and installing a water valve in vault at the locations
specified in the plans.

Gate valves shall, in design, material and workmanship, conform to the standards of the latest
AWWA C500 and AWWA C509. All materials used in the manufacture of waterworks gate
valves shall conform to the AWWA standards designed for each material listed.

Water valves shall have replaceable resilient seats or wedges, and shall be manufactured by
“American Flow Control”. They shall be installed in concrete valve vauits in conformance with
the details shown on the plans and at locations shown on the plans. Valves shall be installed
using stainless steel bolts. A 1 cord will be installed on each side of each new valve in the vault
to facilitate chlorination, flushing, and pressure testing,.
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This work will be paid for at the contract unit price each for WATER VALVES, of the size
specified. This price shall include the cost of all labor, materials and equipment necessary to
install the gate valve in a valve vault, including polyethylene wrapping, as detailed in the plans
and to the satisfaction of the engineer. The cost to furnish and install the valve vault will be paid
for separately as VALVE VAULTS.

FIRE HYDRANTS TO BE REMOVED

This work shall consist of removal and stockpiling of fire hydrants and fire hydrants with
auxiliary valves.

The hole formed by the removal of these items shall be backfilled with fine aggregate.

All fire hydrants including those with auxiliary valves shall remain the property of the Village of
Melrose Park and be stored on site for the Village forces to pick up. The Contractor shall make
arrangements with the Village of Melrose Park concerning the pick-up prior to removal.

This work will be paid for at the contract unit price each for FIRE HYDRANTS TO BE
REMOVED, which price shall include all excavation; backfilling including fine aggregate and
disposal of surplus materials. The removal of auxiliary valves will not be paid for separately but
shall be included in the cost of FIRE HYDRANTS TO BE REMOVED.

DOMESTIC WATER SERVICE BOXES
This work shall be performed in accordance with Section 565 of the Standard Specifications,

water main plan details and applicable portions of Section 41 of the Water and Sewer
Specifications with the following clarifications.

Water service boxes shall be adjusted to the elevations of the finished ground surface as soon as
construction operations permit. Care is to be taken in grading around these boxes. Any boxes
damaged during construction shall be replaced by the contractor at his own expense.

The exact location of each water service box shall be determined in the field at the time of
construction. Boxes shall not be placed within driveways. The contractor shall furnish to the
Engineer for the Village “Record Drawings™ of the water system at the completion of the
construction. Said record drawings shall show the location of all water service boxes. Each box
shall be dimensioned from the two (2) property corners.

Installation of new water service boxes shall include the removal and disposal of existing water
service boxes.
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This work shall be paid for at the contract unit price per each for DOMESTIC WATER
SERVICE BOXES, which price shall include all labor, equipment, excavation, materials,
backfilling, compacting, removal of spoil, and removal of existing domestic water service boxes
required to complete the work as specified herein,

CORPORATION STOPS

This work shall consist of furnishing and installing a new 1 1/2” corporation stop and tap
connection to the water main in accordance with the Village’s water service detail, or as directed
by the Engineer. This work shall be performed in accordance with the applicable sections of the

“Standard Specifications for Water and Sewer Construction in Illinois” and all local codes and
ordinances.

This work shall be paid for at the contract unit price per each for CORPORATION STOPS, of
the size specified, which price shall include all labor, equipment, excavation, materials,
backfilling, compacting, and removal of spoil required to complete the work as specified herein.

CONNECTION TO EXISTING WATER MAIN

This work shall consist of all labor, equipment and materials required to connect the proposed
water main to the existing water main at locations indicated on the plans in accordance with the
Standard Specifications for Sewer and Water Main Construction in Illinois.

This work shall be paid for at the contract unit price per each for CONNECTION TQ EXISTING
WATER MAIN, of the size specified, which shall be payment in full for all labor, equipment,
materials, and all other work required to complete the installation of the water main connection

including pipe, reducer, fittings, solid sleeve, excavation, backfill and legal disposal of all excess
materials.

CUT AND CAP EXISTING WATER MAIN
This work shall consist of cutting the existing water main to be abandoned at locations shown on

the plans. Existing water main to be abandoned in place shall be plugged with a mechanical cap
fitting,

Payment shall be made at the contract unit price per each for CUT AND CAP EXISTING
WATER MAIN of the size specified, which shall be payment in full for all excavation, cutting,
plugging and capping, and backfilling.
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PRESSURE CONNECTION
This work shall consist of installing a valve under pressure on the existing water main at
locations as shown on the plans so as not to disrupt service to the existing main. The work shall

be in accordance with applicable parts of Section 46 of the Standard Specifications for Sewer and
Water Main Construction in Illinois.

Tapping valves shall be resilient wedge with an inlet connection to match the tapping sleeve
connection with a 2” square wrench nut and mechanical joint outlet. The valve shall have a
working pressure of 200 psi and a hydrostatic pressure of 400 psi. Acceptable manufacturers are

“Mueller”, “American Flow Control”, or “Clow Valve”. Valves shall meet all requirements of
AWWA C509.

Tapping sleeves shall be mechanical joint split tapping sleeve constructed of ductile iron and
shall have a 150 psi working pressure. The test pressure shall be 2.0 times the rated working
pressure. The tapping sleeve shall be furnished in two sections for easy installation and shall be
assembled around the main without halting service. Acceptable manufacturers are “Mueller”,
“American Flow Control”, or “Clow Valve”.

This work shall be paid for at the contract unit price per each for PRESSURE CONNECTION
6”X6” to install proposed 6 valves onto the existing 6” water main. This price shall be payment
in full for furnishing all labor, equipment and materials to perform the work as herein specified.

EXISTING LIGHT POLE FOUNDATION ADJUSTMENT
This item consists of vertically adjusting of light pole foundations where called for on the plans

or as directed by the Engineer. The light pole foundations shall be adjusted vertically to meet the
proposed final grade.

Any light pole or light pole foundation damaged by the Contractor shall be repaired at his/her
OWN expense.

The work shall be performed according to applicable portions of Section 836 of the Standard
Specifications, and in a manner approved, written or orally, by the Engineer of the municipality
having jurisdiction over the light pole.

Basis of Payment: This work shall be paid for at the contract unit price each for EXISTING

LIGHT POLE FOUNDATION ADJUSTMENT, which price shall include all labor, materials,
and equipment to complete the work in accordance with the plans and the Special Provisions.
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TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002

Revised: March 25, 2016

800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations.

¢ All material furnished shall be new uniess otherwise noted herein.

o Traffic signal construction and maintenance work shall be performed by personnel
holding current IMSA Traffic Signal Technician Level II certification. A copy of the
certification shall be immediately available upon request of the Engineer.

¢ The work to be done under this contract consists of furnishing, installing and maintaining
all traffic signal work and items as specified in the Plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Vendor. Company that sells a particular type of product directly to the contractor or the
Equipment Supplier.

101.57 Equipment supplier. Company that supplies, represents and provides technical support
for IDOT District One approved traffic signal controllers and other related equipment. The
Equipment Supplier shall be located within IDOT District One and shall:

e Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal
controllers and cabinet assemblies.

¢ Maintain an inventory of IDOT Distriet One approved controllers and cabinets.

o Be staffed with permanent sales and technical personnel able to provide traffic signal
controller and cabinet expertise and support.

e Technical staff shall hold current IMSA Traffic Signal Technician Level III certification

and shall attend traffic signal turn-ons and inspections with 2 minimum 14 calendar day
notice.

Submittals.
Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted electronically through the District’s SharePoint
System unless directed otherwise by the Engineer. Electronic material submittals shall follow the
District’s Traffic Operations Construction Submittals guidelines. General requirements inciude:
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All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials and
equipment shall bear the U.L. label whenever such labeling is available.

Product data and shop drawings shall be assembled by pay item. Only the top sheet of
each pay item submittal will be stamped by the Department with the review status, except
shop drawings for mast arm pole assemblies and the like will be stamped with the review
status on each sheet.

Original manufacturer published product data and shop drawing sheets with legibie
dimensions and details shall be submitted for review.

When hard copy submittals are necessary, four complete copies of the manufacturer’s
descriptive literatures and technical data for the traffic signal materials shall be submitted.
For hard copy or electronic submittals, the descriptive literature and technical data shall
be adequate for determining whether the materials meet the requirements of the plans and
specifications. If the literature contains more than one item, the Contractor shall indicate
which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four complete copies of
the shop drawings for the mast arm assemblies and poles, and the combination mast arm
assemblies and poles showing, in detail, the fabrication thereof and the certified mill
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials
shall be submitted.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’s Central Office. Examples include ornamental/decorative,
non-standard length mast arm pole assemblies and monotube structures. The Contractor
shall account for the additional review time in his schedule.

The contract number or permit number, project location/limits and corresponding pay
code number must be on each sheet of correspondence, catalog cuts and mast arm poles
and assemblies drawings.

Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties. Certifications involving inspections,
and/or tests of material shall be complete with all test data, dates, and times.

After the Engineer reviews the submittals for conformance with the design concept of the
project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is for
conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall not
be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor must
still be in full compliance with contract and specification requirements.
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11.  The Contractor shall secure approved materials in a timely manner to assure construction
schedules are not delayed.

12. All  submitted items reviewed and marked ‘APPROVED AS NOTED’,
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless
otherwise indicated within the submittal comments, with a disposition of previous
comments to verify contract compliance at no additional cost to the contract.

13.  Exceptions to and deviations from the requirements of the Contract Documents will not
be allowed. It is the Coniractor’s responsibility to note any deviations from Contract
requirements at the time of submittal and to make any requests for deviations in writing
to the Engineer. In general, substitutions will not be acceptable. Requests for
substitutions must demonstrate that the proposed substitution is superior to the material or
equipment required by the Contract Documents. No exceptions, deviations or
substitutions will be permitted without the approval of the Engineer.

14, Contractor shall not order major equipment such as mast arm assemblies prior to
Engineer approval of the Contractor marked proposed traffic signal equipment locations
to assure proper placement of contract required traffic signal displays, push buttons and
other facilities. Field adjustments may require changes in proposed mast arm length and
other coordination.

Marking Proposed Locations.

Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

It shall be the contractor's responsibility to verify all dimensions and conditions existing in the
field prior to ordering materials and beginning construction. This shall include locating the mast
arm foundations and verifying the mast arms lengths.

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

{c) All cabinets including temporary traffic signal cabinets shall be assembled by an
approved equipment supplier in District One. The Department reserves the right to request
any controller and cabinet to be tested at the equipment supplier’s facility prior to field
installation, at no extra cost to this contract.

Maintenance and Responsibility.
Revise Article 801.11 of the Standard Specifications to read:

a. Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work on
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this Contract. The Contractor is hereby advised that all traffic contro! equipment,
presently installed at these locations, may be the property of the State of Illinois,
Department of Transportation, Division of Highways, County, Private Developer,
Municipality or Transit Agency in which they are located. Once the Contractor
has begun any work on any portion of the project, all traffic signals within the
limits of this contract or those which have the item "Maintenance of Existing
Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)” and/or
“Maintenance of Existing Flashing Beacon Installation,” shall become the full
responsibility of the Contractor. The Contractor shall supply the Engineer, Area
Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter and the
Department’s Electrical Maintenance Contractor with two 24-hour emergency
contact names and telephone numbers.

Automatic Traffic Enforcement equipment such as red lighting running and
railroad crossing camera systems are owned and operated by others and the
Contractor shall not be responsible for maintaining this equipment.

Regional transit, County and other agencies may also have equipment connected
to existing traffic signal or peripheral equipment such as PTZ cameras, switches,
transit signal priority (TSP and BRT) servers and other devices that shall be
included with traffic signal maintenance at no additional cost to the contract.

When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This
notification must be made a minimum of seven (7) working days prior to the start
of construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor, The Department will
attempt to full-fill the Contractor’s inspection date request(s), however workload
and other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other compensation if
the requested inspection date(s) cannot be scheduled by the Department. If work
is started prior to an inspection, maintenance of the traffic signal installation(s)
will be transferred to the Contractor without an inspection. The Contractor will
become responsible for repairing or replacing all equipment that is not operating
properly or is damaged at no cost to the owner of the traffic signal. Final repairs
or replacement of damaged equipment must meet the approval of the Engineer

prior to or at the time of final inspection otherwise the traffic signal installation
will not be accepted.
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The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shut down the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of the
traffic signals and other equipment noted herein. Any inquiry, complaint or
request by the Department, the Department’s Electrical Maintenance Contractor or
the public, shall be investigated and repairs begun within one hour. Failure to
provide this service will result in liquidated damages of $1000 per day per
occurrence. In addition, the Department reserves the right to assign any work not
completed within this timeframe to the Electrical Maintenance Contractor. All
costs associated to repair this uncompleted work shall be the responsibility of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor
within one month after the incident will result in additional liquidated damages of
$1000 per month per occurrence. Unpaid bills will be deducted from the cost of
the Contract. The Department may inspect any signalizing device on the
Department’s highway system at any time without notification.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in
the vicinity of highway-rail grade crossings which states that lane restrictions,
flagging, or other operations shall not create conditions where vehicles can be
queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be
provided at the crossing to prevent vehicles from stopping on the tracks, even if
automatic warning devices are in place.

The Contractor shall be responsible to clear snow, ice, dirt, debris or other

condition that obstructs visibility of any traffic signal display or access to traffic
signal equipment.

The Contractor shall maintain the traffic signal in normal operation during short
or long term loss of utility or battery back-up power at critical locations
designated by the Engineer. Critical locations may include traffic signals
interconnected to railroad warning devices, expressway ramps, intersection with
an SRA route, critical corridors or other locations identified by the Engineer.
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Temporary power to the traffic signal must meet applicable NEC and OSHA
guidelines and may include portable generators and/or replacement batteries.
Temporary power to critical locations shall not be for separately but shall be
included in the contract.

Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications to read:

Any traffic signal control equipment damaged or not operating properly from any cause shall be
replaced with new equipment meeting current District One traffic signal specifications and
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal
system, all as approved by the Engineer. Final replacement of damaged equipment must meet the
approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal

installation will not be accepted. Cable splices are only allowed at the bases pf post and mast
armes.

Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require
construction of a full or partial span wire signal installation or other method approved by the
Engineer to assure signal heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals will not be permitted.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause, shall be the

responsibility of the municipality or the Automatic Traffic Enforcement company per Permit
agreement.

Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the Equipment
Supplier prior to the Department’s “turn-on” field inspection. If in the event the Engineer
determines work is not complete and the inspection will require more than two (2) hours to
complete, the inspection shall be canceled and the Contractor will be required to reschedule at

another date. The maintenance of the traffic signals will not be accepted until all punch list work
is corrected and re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) working
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days prior to the time of the requested inspection. The Department will attempt to full-fill the
Contractor’s turn-on and inspection date request(s), however workload and other conditions may
prevent the Department from accommodating specific dates or times. The Contractor shall not be
entitled to any other compensation if the requested turn-on and inspection date(s) cannot be
scheduled by the Department. The Department will not grant a field inspection until written or
electronic notification is provided from the Contractor that the equipment has been field tested
and the intersection is operating according to Contract requirements. The Contractor must invite
local fire department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is
included in the project. When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL
TIMINGS, the Contractor must notify the SCAT Consultant of the turn-on/detour
implementation schedule, as well as stage changes and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to assist with
traffic control at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office who is
knowledgeable of the cabinet design and controller functions to attend the traffic signal
inspection for both permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be
placed in continuous operation. The Agency that is responsible for the maintenance of each

traffic signal installation will assume the maintenance upon successful completion of this
inspection.

The District requires the following Final Project Documentation from the Contractor at traffic
signal turn-ons in electronic format in addition to hard copies where noted. A CD/DVD shall
be submitted with separate folders corresponding to each numbered title below. The CD/DVD
shall be labelled with date, project location, company and contract or permit number. Record
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for
review by the Department as described here-in.

Final Project Documentation:

1. Record Drawings. Signal plans of record with field revisions marked in red ink.
One hard copy set of 11”x17” record drawings shall also be provided.
2. Inventory. Inventory of new and existing traffic signal equipment including

cabinet types and devices within cabinets in an Excel spread sheet format. One
hard copy shall also be provided.
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Pictures. Digital pictures of a minimum 12M pixels of each intersection approach
showing all traffic signal displays and equipment. Pictures shall include
controller cabinet equipment in enough detail to clearly identify manufacture and
model of major equipment.

Field Testing. Written notification from the Contractor and the equipment vendor
of satisfactory field testing with corresponding material performance
measurements, such as for detector loops and fiber optic systems (see Article
801.13). One hard copy of all contract required performance measurement testing
shall also be provided,

Materials Approval. The material approval letter. A hard copy shall also be
provided.

Manuals. Operation and service manuals of the signal controller and associated
control equipment. One hard copy shall also be provided.

Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies 117 x 17" of the
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files
of the cabinet wiring diagram. Five hard copies of the cable logs and electronic
excel files shall be provided with cable #, number of conductors and spares,
connected device/signal head and intersection location.

Controller Programming Settings. The traffic signal controller’s timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type
and Detector Switching; and any other functions programmable from the
keyboard. The controller manufacturer shall also supply a printed form, not to
exceed 11”7 x [7” for recording that data noted above. The form shall include a
location, date, manufacturer’s name, controller model and software version. The
form shall be approved by the Engineer and a minimum of three (3) copies must
be furnished at each turn-on. The manufacturer must provide all programming
information used within the controller at the time of turn-on.

Warrantees and Guarantees. All manufacturer and contractor warrantees and
guarantees required by Article 801.14.

GPS coordinate of traffic signal equipment as describe in the Record Drawings
section herein.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on”, completeness of the required documentation and successful
operation during a minimum 72 hour “burn-in” period following activation of the traffic signal.
If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed by
written correspondence from the Engineer. The Contractor shall be responsible for all traffic
signal equipment and associated maintenance thereof until Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.
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All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.

Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

Record Drawings.
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations

in Article 801.16. Revise the 2™ paragraph of Article 801.16 of the Standard Specifications
to read:

“When the work is complete, and seven days before the request for a final inspection, the
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date and
the signature of the Contractor’s supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. If the contract consists of multiple intersections, each intersection shall be
saved as an individual PDF file with TS# and location name in its file name.

In addition to the record drawings, copies of the final catalog cuts which have been
Approved or Approved as Noted shall be submitted in PDF format along with the record
drawings. The PDF files shall clearly indicate the pay item either by filename or PDF
Table of Contents referencing the respective pay item number for multi-item PDF files.

Specific part or model numbers of items which have been selected shall be clearly
visible.”

As part of the record drawings, the Contractor shall inventory all traffic signal
equipment, new or existing, on the project and record information in an Excel
spreadsheet. The inventory shall include equipment type, model numbers, software
manufacturer and version and quantities.

Add the following to Article 801.16 of the Standard Specifications:
“In addition to the specified record drawings, the Contactor shall record GPS

coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

. All Mast Arm Poles and Posts

SP-56



Traffic Signal Wood Poles
Rail Road Bungalow

UPS
Handholes

Conduit roadway crossings

Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV Camera installations

Fiber Optic Splice Locations

Conduit Crossings

Datum to be used shall be North American 1983.
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Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal

degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

File shall be named: TSXXX-YY-MM-DD (i.e. TS22157 15-01-

01)

Each intersection shall have its own file
Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns
Row 4 starts the data

Column A (Date) — should be in the following format:

MM/DD/YYYY

Column B (Item) — as shown in the table below
Column C (Description) — as shown in the table below
Column D and E (GPS Data) — should be in decimal form, per the

IDOT special provisions

Examples:

Date Item Description Latitude Lon«iitud
01/01/2015] MP (Mast Arm Pole) Igigﬁiﬁ“;&le 41.580493 | g0 norane
01/01/2015| HH (Handhole) I;‘:z;’ii::g Fiber, | 41 ss8532 709571
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ES (Electrical Ground mount, )
01/01/2015 Service) Pole mount 41763532 87.543571
CC (Controller N
01/01/2015 Cabinet) 41.602248 87 794053
IL 31 east side
RSC (Rigid Steel crossing south leg -
01/01/2015 Crossing) to center HH at 4161 87.790222
Klausen
NEQ extension -
01/01/2015) PTZ (PTZ) pole 41.593434 87769876
01/01/2015] POST (Post) 41.651848 87762053
MCC (Master N
01/01/2015 Controller Cabinet) o8 87.793378
COMC -
01/01/2015 (Cm:nmumcatlon 41.584600 87793432
Cabinet)
BBS (Battery Backup )
01/01/2015 System) 41.558532 87792571
CNCR (Conduit 4-inch IL 31 n/o of -
01/01/2015 Crossing) Klausen 41.588888 87794440

Prior to the collection of data, the contractor shall provide a sample data collection
of at least six data points of known locations to be reviewed and verified by the
Engineer to be accurate within [ foot. Upon verification, data collection can
begin. Data collection can be made as construction progresses, or can be collected
after all items are installed. If the data is unacceptable the contractor shall make
corrections to the data collection equipment and or process and submit the data for
review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 1 foot accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”
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Delete the last sentence of the 3™ paragraph of Article 801.16.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

IDOT traffic signal facilities are not part of any of the one-call locating service such as JU.L.LE
or Digger. If this Contract requires the services of an Electrical Contractor, the Contractor shall
be responsible at his’her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground traffic facilities does not

relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need

to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other
locations contact J.U.L.LE. at 1-800-892-0123 or 811.

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included in
the related pay items such as foundation, conduit, handhole, underground raceways, etc. All
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.
All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be restored to
their original configuration as directed by the Engineer. All damaged brick pavers shall be
replaced with a comparable material approved by the Engineer. Restoration of the work area
shall be included in the contract without any extra compensation allowed to the Contractor.

Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors. Covers shall be made of outdoor fabric with urethane
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A
center mesh strip allows viewing without removal for signal status testing purposes. Covers shall
include a message indicating the signal is not in service.

SP-59



MUN 1090 (15™ Avenue)

Over Silver Creek

Bridge Removal and Replacement
Section: 10-00117-00-BR
Village of Melrose Park

Cook County

DETECTOR LOOP
Effective: May 22, 2002
Revised: January 5, 2016
886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Revise Article 886.04 of the Standard Specifications to read:

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-chms under any conditions of weather or

moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality readings
shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder course
and not in the surface course. The edge of pavement, curb and handhole shall be cut with a
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an
approved vendor. The sealant shall be installed 1/8 inch (3 mm) below the pavement surface.
If installed above the surface the excess shall be removed immediately.

(c) Preformed. This work shall consist of furnishing and installing a rubberized or cross linked

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:
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(d) Preformed detector loops shall be installed in new pavement constructed of Portland cement

concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective enclosure
near the proposed handhole location. The protective enclosure shall provide sufficient
protection from other construction activities and may be buried for additional protection.

(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector

®

loops enter the handhole. CNC, included in this pay item, shall be used to protect the
preformed Iead-ins from back of curb to the handhole.

Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. The loop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
{minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in the
hose except where necessary to connect homeruns to the loops. This will provide maximum
wire protection and loop system strength. Hose tee connections shall be heavy duty high
temperature synthetic rubber. The tee shall be of proper size to attach directly to the hose,
minimizing glue joints. The tee shall have the same flexible properties as the hose to insure
that the whole assembly can conform to pavement movement and shifting without cracking
or breaking. For XLPE jacketed preformed loops, all splice connections shall be soldered,
sealed, and tested before being sealed in a high impact glass impregnated plastic splice
enclosure. The wire used shall be #16 THWN stranded copper. The number of turns in the
loop shall be application specific. Homerun wire pairs shall be twisted a minimum of four
turns per foot. No wire splices will be allowed in the preformed loop assembly. The loop
and homeruns shall be filled and sealed with a flexible sealant to insure complete moisture
blockage and further protect the wire. The preformed loops shall be constructed to allow a
minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.

Add the following to Article 886.05 of the Standard Specifications:

Preformed detector loops will be measured along the detector loop embedded in the pavement,
rather than the actual length of the wire. Detector loop measurements shall include the saw cut

and the length of the detector loop wire to the edge of pavement. The detector loop wire,
including all necessary connections for proper operations, from the edge of pavement to the
handhole, shall be included in the price of the detector loop. CNC, trench and backfill, and
drilling of pavement or handholes shall be included in detector loop quantities.
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Basis of Payment.
This worl shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be

payment in full for furnishing and installing the detector loop and all related connections for
proper operation.

MAINTENANCE OF_EXISTING TRAFFIC SIGNAL AND FLASHING BEACON
INSTALLATION

Effective: May 22, 2002

Revised: July 1, 2015

850.01TS

General.
1. Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic

signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

2. The Contractor shall have electricians with IMSA Level 11 certification on staff to provide

signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

3. This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,

communication cables, conduits to adjacent intersections, and other traffic signal
equipment.

4. Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included
with traffic signal maintenance at no additional cost to the contract.

5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is

operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

6. The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.
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Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include
visually inspecting all timing intervals, relays, detectors, and pre-emption equipment to
ensure that they are functioning properly. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item includes, as
routine maintenance, all portions of emergency vehicle pre-emption equipment, The
Contractor shall maintain in stock at all times a sufficient amount of materials and
equipment to provide effective temporary and permanent repairs. Prior to the traffic
signal maintenance transfer, the contractor shall supply a detailed maintenance schedule
that includes dates, locations, names of electricians providing the required checks and
inspections along with any other information requested by the Engineer.

The Contractor is advised that the existing and/or span wire traffic signal installation
must remain in operation during all construction stages, except for the most essential
down time. Any shutdown of the traffic signal installation, which exceeds fifteen (15)
minutes, must have prior approval of the Engineer. Approval to shut down the traffic
signal installation will only be granted during the period extending from 10:00 a.m. to

3:00 p.m. on weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

. The Contractor shall provide immediate corrective action when any part or parts of the

system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or otherwise
removed from normal operation, and power is available, the Contractor shall place the
traffic signal installation on flashing operation. The signals shall flash RED for all
directions unless a different indication has been specified by the Engineer. The
Contractor shall be required to place stop signs (RI-1-36) at each approach of the
intersection as a temporary means of regulating traffic. When the signals operate in flash,
the Contractor shall furnish and equip all their vehicles assigned to the maintenance of
traffic signal installations with a sufficient number of stop signs as specified herein. The
Contractor shall maintain a sufficient number of spare stop signs in stock at all times to
replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for
the maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason

shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.
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The Contractor shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action. When equipment
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with
new and identical equipment. The cost of furnishing and installing the replaced
equipment shall be borne by the Contractor at no additional charge to the contract. The
Contractor may institute action to recover damages from a responsible third party. If at
any time the Contractor fails to petform all work as specified herein to keep the traffic
signal installation in proper operating condition or if the Engineer cannot contact the
Contractor's designated personnel, the Engineer shall have the State's Electrical
Maintenance Contractor perform the maintenance work. The Contractor shall be
responsible for all of the State’s Electrical Maintenance Contractor’s costs and liquidated
damages of $1000 per day per occurrence. The State's Electrical Maintenance Contractor
shall bill the Contractor for the total cost of the work. The Contractor shall pay this bill
within thirty (30) days of the date of receipt of the invoice or the cost of such work will
be deducted from the amount due the Contractor. The Contractor shall allow the
Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal
Installation that has been transferred to the Contractor for Maintenance.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of
highway-rail grade crossings which states that lane restrictions, flagging, or other
operations shall not create conditions where vehicles can be queued across the railroad
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from
stopping on the tracks, even if automatic warning devices are in place.

Equipment included in this item that is damaged or not operating properly from any cause
shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal installation will not be accepted. Cable splices
outside the controller cabinet shall not be allowed.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any cause,
shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.
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L1. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the
Engineer. Critical locations may include traffic signals interconnected to railroad
warning devices, expressway ramps, intersection with an SRA route, critical corridors or
other locations identified by the Engineer. Temporary power to the traffic signal must
meet applicable NEC and OSHA guidelines and may include portable generators and/or
replacement batteries. Temporary power to critical locations shall not be paid for
separately but shall be included in the contract.

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF
EXISTING TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately.
Maintenance of a standalone and or not connected flashing beacon shall be paid for at the

contract unit price for MAINTENANCE OF EXISITNG FLASHING BEACON
INSTALLATION. Each flashing beacon will be paid for separately.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002

Revised: July 1, 2015

890.02TS

Description,

This work shall consist of developing and maintaining appropriate traffic signal timings for the
specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the Hlinois Department of Transportation. The Contractor shall contact the
Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING.

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings.
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(b) Consultant shall be responsible for making fine-tuning adjustments to the timings

in the field to alleviate observed adverse operating conditions and to enhance
operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the
field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other

conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

(f) Return original timing plan once construction is complete.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on andfor detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain

and remove all applicable traffic control devices along the detour route according to the details
shown in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details
and specified in the Special Provisions will be measured for payment on a fump sum basis.
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Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

SHORT TERM PAVEMENT MARKING, Temporary pavement markings will be paid for
separately unless shown on a Standard.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001
Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate surface
course for temporary access to private entrances, commercial entrances and roads according to
Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified below,
except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

{b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness
shall be 9 in. (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate surface
coarse for any operation that may disturb or remove the temporary access. The same type and
gradation of material used to construct the temporary access shall be used to maintain it.

When use of the temporary access is discontinued, the aggregate shall be removed and utilized in

the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:
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“Aggregate surface course for temporary access will be measured for payment as each for every
private entrance, commercial entrance or road constructed for the purpose of temporary access.
If a residential drive, commercial entrance, or road is to be constructed under multiple stages, the
aggregate needed to construct the second or subsequent stages will not be measured for payment
but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per each
for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be paid
according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per each,
of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the

temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

CHAIN LINK FENCE, 6' ATTACHED TO STRUCTURE

Description. This work shall consist of all labor, materials and equipment necessary for the
mounting of a chain link fence on retaining walls, in accordance with the details and locations
shown on the plans and the requirements of Section 664 of the Standard Specifications.

Construction Requirements. All posts shall be vertical when erected; the base plate must be
welded to the post at the proper angle to account for any slope along the top of the wall. The
fence fabric shall be Type I, Class D and shall be in accordance with Article 1006.27 of the
Standard Specifications.

The steel base plate shall meet the requirements of AASHTO M183.

Method of Measurement. Measurement shall be made along the top of the fence center to center
of the end post, in feet, completed in place.

Basis of Payment. The work under this item will be paid at the contract unit price per foot for
CHAIN LINK FENCE, 6' ATTACHED TO STRUCTURE.
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CONSTRUCTION VIBRATION MONITORING

Description. This work shall consist of furnishing, installing, maintaining and removing
vibration-monitoring instrumentation, collecting vibration data, performing building condition

survey and monitoring, interpreting and reporting the results and implementing response actions
as required.

The Contractor shall monitor adjacent buildings for both vibration and displacement. The
Contractor shall designate a minimum of two monitoring point locations for each of the
structures located at the following addresses:

. 1814 North 15™ Ave. (Athenian Foods)
. 1413-1423 Silver Creek Lane
. Existing 36” Dia. Water Main along 15" Ave.

General. The purpose of the construction vibration-monitoring is to protect existing properties
and the existing water main from excess vibration due to pile driving and cofferdam operations
during construction activities. The Contractor shall implement required remedial and
precautionary measures based on their Vibration Monitoring Engineer’s recommendations. At a
minimum, the existing buildings and water main adjacent to the construction limits shall be
monitored as required herein. In addition, prior to beginning any work, the Contractor and the

Engineer shall observe the construction limits and determine if any additional structures shall be
monitored for vibrations.

Construction vibration and monitoring shall include, but is not limited, to the following:

Condition Monitoring. For the purpose of monitoring adjacent building damage, a thorough
visual inspection of the buildings adjacent to the project shall be completed by an Illinois
Licensed Structural Engineer prior to the start of and upon the completion of construction. The
inspection shall be documented with both notes and photographs and shall include a log of the
locations, lengths and widths of cracks, binding of doors or windows, peeling of wall coverings,

floor sags, tilt, lean or bow of vertical members and other indications of building settlement or
moveiment.

Vibration Monitoring, For the purpose of monitoring vibrations caused by proposed pile
driving, peak particle velocities at the adjacent buildings shall be monitored. A benchmark peak
particle velocity monitoring shall be accomplished for a period of one week prior to the start of
any construction activities. Then peak particle velocities shall be recorded every day during
construction when work is being performed. When peak particle velocities exceed 0.5 in/sec., the
Contractor shall notify the Engineer immediately and suspend all construction activities. The
Contractor shall hire a company to perform all monitoring activities.
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The Contractor’s vibration-monitoring personnel shall include a qualified Vibration Monitoring
Engineer who is a registered Professional Engineer in the State of Tllinois with a minimum of
four years of experience in the installation and use of vibration- monitoring instrumentation and
in interpreting vibration monitoring data. The Vibration Monitoring Engineer shall prepare the
vibration monitoring plan; shall be on site to supervise the initial installation of each vibration-
monitoring instrument; and shall supervise the interpretations of vibration-monitoring data.
Equipment: The Contractor shall furnish, install, calibrate, maintain and operate instrumentation
for measuring and recording vibrations. The recording instrument shall be a velocity
seismograph. Additional instruments shall be provided as necessary to evaluate the propagation
of vibrations. The instrument(s) shall be periodically checked for proper calibration and shall be
maintained in a first class working order. The instruments shall be replaced, repaired or re-
calibrated when needed and/or when directed by the Engineer.

Corrective Measures. If at any time resulting movements are serious in nature or cause damage
to facilities or property, the Contractor shall stop work immediately and the necessary corrective
measures shall be initiated as directed by the Engineer. Damage as a result of the work activity of
the Contractor will be corrected by the Contractor as determined by the Engineer. No additional
compensation will be due the Contractor for repairing damaged facilities. The Contractor will not
be entitled to any claim of delay based on stopping the work to take corrective measures.

Submittals. Prior to the start of construction and prior to performing any vibration monitoring,
the Contractor shall submit to the Engineer for review a written Vibration Control Plan detailing
the procedures for condition monitoring and vibration monitoring. Such details shall include: The
name of the firm providing the vibration monitoring services; description of the instrumentation
and equipment to be used; measurement locations and methods for mounting the vibration
sensors; procedures for data collection and analysis; and means and methods of providing

warning when the critical PPV, as determined by the Vibration Monitoring Engineer, are
reached.

The plan shall also state both a threshold PPV value, at which vibrations below the threshold do
not need to be recorded and a critical PPV, at which a work stoppage is necessary. The critical
PPV should be determined for each building types monitored and be based on criteria from the
Federal Transit Administration’s Transit Noise and Vibration Impact Assessment Report and the
United States Bureau of Mines (USBM) Vibration Criteria. The plan shall also indicate the plans
of action to be implemented in the event any threshold or critical PPV are reached. The
generalized plans of action shall be positive measures by the Contractor to control vibrations
(e.g. using alternative construction methods).

The Contractor shall submit weekly reports of all vibration monitoring.

Method of Measurement. The worlc under this item as described herein will be measured and
paid for as lump sum.
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Basis of Payment. This work will be paid at the contract unit price per lump sum for
CONSTRUCTION VIBRATION MONITORING which payment shall be full compensation for
the work described herein and as directed by the Engineer.

HEAT OF HYDRATION CONTROL FOR CONCRETE STRUCTURES (D-1)

Effective: November 1, 2013

Article 1020.15 shall not apply.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current

consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analvtical testing, and
management of a material contaminated by regulated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase I
Preliminary Engineering information is_available through the District’s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

Intersection of North Avenue and 15™ Avenue

s All excavation planned at the southwest quadrant, and southeast quadrant at the intersection
of North Avenue and 15% Avenue, Melrose Park. This material meets the criteria of Article
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669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential contaminants
of concern sampling parameters: VOCs, SVOCs and Metals.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL
PROVISION (TPG)

Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor’s equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate in
the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT project
sites when feasible, and provide the graduates with meaningful on-the-job training intended to
lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive additional
training program funds from other sources for other trainees, provided such other source does not
specifically prohibit the Contractor or subcontractor from receiving other reimbursement. For
purposes of this Special Provision the Contractor is not relieved of requirements under applicable
federal law, the Illinois Prevailing Wage Act, and is not eligible for other training fund

reimbursements in addition to the Training Program Graduate (TPG) Special Provision
reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the

13



TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour
for certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of
hours, unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive
is available under this contract is 1. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In the
event the Contractor subcontracts a portion of the contract work, it shall determine how many, if
any, of the TPGs are to be trained by the subcontractor, provided however, that the Contractor
shall retain the primary responsibility for meeting the training requirements imposed by this
Special Provision. The Contractor shall also insure that this Training Program Graduate Special
Provision is made applicable to such subcontract if the TPGs are to be trained by a subcontractor
and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program and
are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of Business
and Workforce Diversity (OBWD), will be responsible for providing assistance and referrals to
the Contractor for the applicable TPGs. For this contract, the Director of OBWD is designated as
the responsible IDOT staff member to provide the assistance and referral services related to the
placement for this Special Provision. For purposes of this Contract, contacting the Director of
OBWD and interviewing each candidate he/she recommends constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading to
journeyman status or in which he/she has been employed as a journeyman. Notwithstanding the
on-the-job training purpose of this TPG Special Provision, some offsite training is permissible as
long as the offsite training is an integral part of the work of the contract and does not comprise a
significant part of the overall training.
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY
1021 North Grand Avenue, East; Post Office Box 19276; Springfield, IL 62794-9276

Division of Public Water Supplies Telephone 217/782-1724
PUBLIC WATER SUPPLY CONSTRUCTION PERMIT

SUBJECT: MELROSE PARK (Cook County - - 0311860)

Permit Issued to:

Village President and Board of Trustees
1000 North 25™ Avenue

Melrose Park, 1L 60160

PERMIT NUMBER: 0179-FY2017 DATE ISSUED: October 4, 2016
PERMIT TYPE: Water Main

The issuance of this permit is based on plans and specifications prepared by the engineers/architects indicated,
and are identified as follows. This permit is issued for the construction and/or installation of the public water
supply improvements described in this document, in accordance with the provisions of the “Environmental
Protection Act”, Title IV, Sections 14 through 17, and Title X, Sections 39 and 40, and is subject to the
conditions printed on the last page of this permit and the ADDITIONAL CONDITIONS listed below.

FIRM: TranSystems
NUMBER OF PLAN SHEETS: 5
TITLE OF PLANS: “MS 1090 (15™ Avenue) Over Silver Creek Bridge and Roadway Improvement’i

PROPOSED IMPROVEMENTS:

##% Install approximately 400 lineal feet of eight (8) inch diameter and 85 lineal feet of six (6) inch diameter

water main,***

ADDITIONAL CONDITIONS:
1. There are no further conditions to this permit.
DCC:CLK

ce: TranSystems
Cook County Health Department
Elgin Regional Office

pidaa

David C. Cook, P.E.
Acting Manager Permit Section
Division of Public Water Supplies
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STANDARD COND!TIONS FOR CONSTRUCTION/DEVELOPMENT PERMITS
ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

The lliincis Environmental Protection Agency Act {illinols Compiled Statutes, Chapter 111-1/2, Section 1039} grants the Environmenta
Protection Agency authority to impese conditions on permits which it issues,

These standard cenditions shall apply tc all permits which the Agency issues for construction or devalepmant projects which require permits
under the Division of Water Pollution Control, Air Pellution Control, Public Water Supplies and Land Pailution Control. Special conditions may
aiso be imposed by the separate divisions in additior to these standard conditions.

1.

Unless this permit has been extended or it has baen voided by 2 newly issued permit, this permit will expire one year after this date
of issuance unless construction or development on this project has started on or prior to that date, (See standard condition #8 below)

The construction or develepment of facilities covered by this permit shall be done in compliance with applicable provisions of Federal

laws and regulaticns, the lilinois Environmental Protection Act, and Rules and Regulations adopted the lfinois Pollution Control
Board.

There shali be no deviations from the approved plans and specifications unless a written request for modification of the project,
aleng with plans and specifications as required, shall have been submitted to the Agency and 2 supplemental written permit issued.

The pefmittee shall allow any agent duly authorized by the Agency upon the presentation of credentials:

a. to enter at reasonable times the permittee’s premises where actual or potential effluent, emission or noise sources are located or

where any activity is to be tonducted pursuant to this permit.

- 1o have access to and copy at reasonable times any records required be kept under the terms and conditions of this permit.

- o inspect at reasonable times, including during any hours or operation of equipment constructed or operated under this permit,

such equipment or menitoring methadology or equipment required to be kept, used, operated, calibrated and maintained under
this permit. -

d. to abtain and remave at reasonable times samples of any discharge ar emission of pollutants,

. o enter at reasonable times and utilize any photographic, recording, testing, monitoring or other equipment for the purpose of
preserving, testing, monitoring, or recording any activity, discharge, or emission authorized by this permit.

The issuance of this permit:

a. shali not be considerad s in any manner affecting the title of the permits upon which the permitied facilities are to be located;

b. does not release the permittee from any liability for damage to person or property caused by or resulting from the construction,

maintenance, or operation of the proposed facilities;

. does not release the permittee from compliance with the cther applicable statuss and regulations of the United States, of the
State of lllinois, or with applicable local laws, ordinances and regulations;

d. does not take into consideration or attest to the structural stability of any units or parts of the project;

- in no manner implies or suggests that the Agency (or its officers, agents or employees) assumes any liability directly or indirectly
for any loss due to damage, installation, maintenance, or operation of the proposed eguipment or facility.

These standard conditions shall prevail unless modified by special conditions.
The Agency may file a complaint with Board of madification, suspension or revocation of a permit:
a. upon discovery that the permit application misrepresentation or false statements or that all relevant facts were not disclosed; ar

b, upon finding that any standard or spacial conditions have been viglated; or

¢. upon any violation of the Environmental Protection Act or any Rules or Regulation effective thereunder as a result of the
construction or development authorized by this permit.

Division of Public Water Supply Construction Permits expire one year from date of issuance or renewal, unless construction has

started. If construction commences within one year from date of issuance or renewai, the permit expires five years from the date of
permit {ssuance or renewal. Areguest for extension shall be filed prior to the permit expiration date,
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METROPOLITAN WATER RECLAMATION DISTRICT
OF GREATER CHICAGO

INFORMATION PAMPHLET: Construction Under MWRD Watershed Management Permit

SUBJECT: Permit No. 20160254 DATE OF ISSUE: 10/10/2016

PROJECT: MS 1090 (15TH AVE) OVER SILVER CRK BRID

LOCATION: 15 AVE FROM LEMQYNE ST. TO NO AVE.

The above Watershed Management Permit (Permit) was issued on the date indicated and
copies of the Permit are being mailed as follows:

Both copies of the Permit, together with the Permit drawings are mailed to the

Permittee,

One copy of the Permit together with the Permit drawings is mailed to the
Permittee and one copy is mailed to the designated individual.

If you need any assistance or if you have any questions at any time involving this project or
other related matters, please call the Local Sewer Systems Section (Telephone (312) 751-
3260). Requirements governing sewer construction are contained in the Watershed
Management Ordinance and the Technical Guidance Manual for the Implementation of the
Watershed Management Ordinance (TGM). Your cooperation is solicited and your attention
is invited to the following:

1.

Read carefully the conditions of the Permit and the special conditions that may have
been included. If you object to any of the special conditions, return the Permit with a
letter indicating your non-acceptance, but do not proceed with the construction.
Construction constitutes acceptance of the special conditions.

Prior to the beginning of construction, advance notice of at least two working days is
required. For your protection, a written notice by certified mail is preferable, provided
the notice is received at least two working days in advance of construction. At a
minimum, a telephone call to the Local Sewer Systems field office is required two
working days in advance of the start of construction. (Telephone (708) 588-4055).
Work on direct connections to MWRD facilities shall not be started without the presence
of 8 MWRD representative.

On small projects (e.g., building connection) our inspectors should, as a general rule,
visit the job in the first part of the same day of the job start. Please look for him. If he
does not appear on the job, chances are we have not received the advance notice. It is
worth your while to check, or better yet, make another call.

A copy of the approved Permit together with the Permit drawings must be kept at the
job site at all times while construction is in progress.

No sewer shall be backfilled unless it has been inspected and approved by the Inspection

Engineer or his authorized representative and the backfilling authorized by him.

Construction shall conform to the Permit plans and specifications and be in accordance
with applicable rules and regulations. Be sure that the installation is inspected and
approved by the Inspection Engineer and the Municipal Engineer,
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10.

11.

12.

13.

14.

15.

16.

17.

-9 -

Upon completion of construction {and preferable no later than 15 days thereafter),
submit a fully executed “Request for Final Inspection and Approval” (RFI) form and
make necessary arrangements for final testing and inspection with the Local Sewer

Systems field office (Telephone (708) 588-4055). The RFI form is being mailed to the
Engineer.

Upon successful final inspection and testing by the MWRD, the RFI will be executed by
the MWRD and one copy will be mailed to the Permittee. The executed copy is the

formal approval by the MWRD. No sewer shall be put in service prior to final inspection
and approval by the MWRD.

If upon final inspection and testing the installation is not approved, a report will be
furnished by the MWRD as to the reasons. Please proceed promptly with the corrections
and make arrangements for re-testing.

The Permit is issued to the Permittee(s) shown, The Permittee is held responsible for
the full and faithful compliance with all the Permit conditions regardless of any
understandings that may exist between any parties that may be involved in this project.

If a violation report is filed against the project during construction, it is advisable that

necessary corrective measures be promptly taken prior to proceeding with other
construction.

All sewer construction requires stone bedding %" to 1”7 in size, and having a minimum
thickness of 4", The gradation must be in accordance with Article 7 of the TGM.

Overhead plumbing is mandatory for occupancy areas below grade. (See Article 7 of the
TGM).

Footing drains shall be connected to sump pumps and discharge shall be made into
storm sewers, combined sewers or drainage ditches. No footing drains shall be
connected to sanitary sewers. (See Article 7 of the TGM).

Consult the TGM for detention requirements.

Sump pumps installed for sanitary sewers shall not be used for storm sewers. Those
pumps installed for storm sewers shall not be used for sanitary sewers,

Fee Refund: Permit fee refunds will be made for sewer pipe included in the original
Permit but not installed, if the total fee to be refunded is more than $100.00.

*This pamphlet is applicable to all Facility Connection Authorizations

cc: Permittee, Owner, Engineer



WATERSHED MANAGEMENT PERMIT Walershed Management Permit No. 16-254
METROPOLITAN WATER RECLAMATION DISTRICT

OF GREATER CHICAGO

111 EAST ERIE, CHICAGOQ, ILLINOIS, 60611 www.mwrd.org

INSTRUCTIONS FOR COMPLETING PERMIT FORM: Submit two original signed copies of this permit application
(nine pages) and any required WMO schedules listed below; do not leave any blank spaces; use "X" for checking applicable
information.  Alse submit two copies of location map and plans. Address all correspondence to the Local Sewer Systems
Section; for any inquiries or assistance, telephone (312) 751-3255.

NAME AND LOCATION:
Name of Project (as shown on plans): MUN 1080 (15th Avenue) Over Silver Creek Bridge Removal and Replacement

Location of Project (street address or with respect to two major streets): 15t Avenue, from LeMayne Street to North Avenue (lllinols Route 64)

Municipality (Township, if unincorporated) Village of Melrose Park

Y I B [ o s o O e Y O O - Y 1 A 1

Section 3 , Township 39 N, Range 12 E

PIN (include all PINs for project, use additional sheets if more thantwo): __ - - - CE .. B -

Check type of sewer area for project: = Combined Sewer Area [ Separate Sewer Area
Project Information (Required in all cases) WMO Schedule A (Page 5 of )
Sewer Summary (Required in all cases) WMO Schedule B (Page 6 of )
Sewer Connections (Required in all cages) WMO Schedule C {Page 7 of 9)
Detention & Stormwater Management Facilities (WMO) WMOQO Schedule D {3 Pages)
Detention & Stormwater Management Facilities (Legacy) WMO Schedule Dyogey (4 Pages)
Lift Station and/or Force Main WMO Schedule E (2 Pages)
Characteristics of Waste Discharge WMO Schedule F {2 Pages)
Treatment or Pretreatment Facilities WMO Schedule G (2 Pages)
Hazard Areas {Floodplain / Floodway /Riparian Arcas) WMO Schedule H (2 Pages)
Affidavit Relative to Compliance with Article 7 WMO Schedule J (1 Page)
Affidavit of Disclosure of Property Interest (Required in all cases) WMO Schedule K {2 Pages)
Notice of Reguirements for Storm Water Detention WMO Schedule L {2 Pages)
Current Survey of Property Interests (Required in all cases) Exhibit A
Outfall, Direct Connection, District Owned or Leased Property WMO Schedule O (1 Page)
Soil Erosion and Sediment Control WMO Schedule P (2 Pages)
Recording and Maintenance WMO Schedule R (2 Pages)
Recording Exhibit Exhibit R
Wetlands and Wettand Buffer Areas WMO Schedule W {2 Pages)

Refer to Table 1 of § 201 of Anticle 2 of Watershed Management Ordinance for applicable Permitting Authority,
OTHER DOCUMENTS: Indicate title, number of pages and originator

Specifications and Special Provisions (110 pages)

NOTE: ATTACH FEE PAYMENT VOUCHER AND PAYMENT IF APPLICABLE
DISTRICT USE ONLY

Application received: __SEP 0 2 2016 WMO Permit issued: WRP:
Issued by: DISTRICT D Authorized Municipality
Page ] of 9 as

20



GENERAL CONDITIONS OF THE
PERMIT

Definitions. The delinitions of Appendix A of the
Watershed Management Ordinance are incorporated into
this Watershed Management Permit by reference.
Additionally, the following words and phrases shall he
defined as follows:

a) Building and Occupancy Permit. Building and
Occupancy Permil issued by the Municipality.
Design Engineer., A Professional Engineer who
prepares plans and specifications for the project, and
signs  the  Watershed  Management  Permit
Application.

Inspection Engineer. A Professional Engineer who
ingpects the development to ensure compliance with
the design plans, specifications, a Watershed
Management  Permit, and the  Watershed
Management Ordinance.

Permit. Watershed Management Permit.

General Conditions. General Conditions contained
in 2 Watershed Management Permit.

Special Conditions. Special conditions of this
Watershed Management Permit,

)

c)

d)
e)

Adeguacy of Design. The schedules, plans, specifications
and all other data and documents submitted for this Permit
are made @ part hereof. The Permit shall not relieve the
Design Engineer of the sole responsibility for the
adequacy of the design. The issuance of this Permit
shall not be construed as approval of the concept or
construction details of the proposed facilities and shall
not absolve the Permittee, Co-Permitiee or Design
Engineer of their respective responsibilities.

Joint Construction and Operation Permits. Unless
otherwise stated by the Special Conditions, the issuance
of this Permit shall be a joint construction and operation
permit, provided that the Permittee or Co-Permittee has
complied with all General and Special Conditions.

3 S-P s T
AFISCIAT EeS,

Allowable Discharges into the Sanitary
Sewer system constructed under this Perrait shall consist
of sanitary Sewage only. Unless otherwise stated by the
Special  Conditions, there shall be no discharge of
industrial wastes under this Permit. Stormwater shall
not he permitted 10 enter the Santlary Sewer system.
Without limiting the general prohibilion of the previoas
sentence, roof and footing drains shall not be connected
to the Sanitary Sewer system.

Construction Inspection.  All erosion and sediment
control facilities, Slormwater Facilities, Detention
Facilities, and Qualified Sewer Construciion shall be
inspected and approved by an Inspection Engineer acting
on behalf of the Permittee or the Owner of the project,
or by a duly authorized and competent represeatative of
the Inspection Enpineer. No sewer trenches shall be
backfilled except as authorized by the Inspection

Page 2 of 9
3

Engineer after b approved the sewer

installation.

aving nspected

Maintenance. Stormwater Facilities, Detention
Facilities, Qualified Sewer Construction, Sanitary Sewer
lines, systems or facililics.construcled hereunder or
serving the facilities consfruciéd. hercunder shall be
properly maintained and operated -at all times in
accordance with all applicable fequircitents. It is
understood that the responsibility for faintenange shall
run as a joint and several obligation against the Permiuce,
the Co-Permiitee, the property served, the Owher‘"%fnd the
operator of the facilities, and said responsibility shall not
be discharged nor in any way affected by change of
ownership of said property, unless the District has
authorized assignment of the permit.

Indemuification. The Peomittee shall be solely
responsible for and shall defend, indemnify and hold
harmless the Metropolitan Water Reclamation District of
Greater Chicago (“District”, “MWRD”, or
“MWRDGC™ and its Commissioners, officers, employees,
servants, and agents from liabilities of every kind,
including losses, damages and reasonable costs, payments
and expenses (such as, but not limited to, court costs and
reasonable attorneys’ fees and disbursements), claims,
demands, actions, suits, proceedings, judgments or
seftlements, any or all of which are asserted by any
individual, private entity, or public entity against the
District and its Commissioners, officers, employees,
servants, or agents and arise out of or are in any way
related to the issuance of this Permit. Without limiting
the generality of the preceding sentence, the provisions of
this paragraph shall extend to indemnify and hold
harmless the District and its Commissioners, officers,
employees, servants, and agents from any claims or
damages arising out of or in connection with the
termination or revocation of this Permit.

The Permittee shali be solely responsible for and
shall defend, indemnify and hold harmless ar Authorized
Municipality and its elected officials, officers, employees,
servants, and agents from liabilities of every kind,
including losses, damages and reasonable costs, payments
and expenses (such as, but not limited to, court costs and
reasonable attomeys’ fees and disbursements), claims,
demands, actions, suits, proceedings, judgments or
settlements, any or all of which are asserled by any
individual, private entity, or public entity against the
Authorized Municipality and its elected officials, officers,
employees, servants, or agents and arise out of or are in any
way related to the issuance of this Permit.  Without
limiting the generality of the preceding sentence, the
provisions of this paragraph shall extend lo indemnify
and hold harmiess the Authorized Municipality and its
elected officials, officers, employees, servants, and agents
from any claims or damages arising out of or in
connection with the termination or revocation of this
Permit.
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10.

11. Other Sewer Construction.

Sewer Construction by District, Permitice understands
and acknowledges that the District has the right and
power to construct and extend sewer service facilities and
render such services within the area to be served by the
project for which this Permit is issued, and that by the
District constructing and extending such sewer service
facilities and rendering such services, the facilities
consteucted by the Permitlee under this Permit may
decrease in value, become useless or of no value
whatsoever, the Permittee may also sustain a loss of
business, income and profiss.

Therefore, by accepting this Permit and acting thereon,
the Permittee, for itself, its successors and assigns, does
remise, release and forever discharge the District and its
Commissioners, officers, employees, servants, and agents
of any and all claims whatsoever which Permittee may
now have or hereafter acquire and which Permittee's
successors and assigns hereafter can, shall, or may have
against the District and its Commissioners, officers,
employees, servants, and agents for all losses and
damages, either direct or indirect, claimed to have been
incurred by reason of the construction or exlension at any
time hereafter by the District of sewer service facilities in
the service area coatemplated by this Permit, the
rendering of such services, which District facilities and
services decrease the value of the facilities constructed by
the Permittee under this Permit, make same useless or of
no value whatsoever, including but not limited to, any and
all damages arising under 70 ILCS 2605/19; the taking
of private property for public uwse without due
compensation; the interference with the contracts of
Permittee; the interference with Permittee's use and
enjoyment of its land; and the decrease in value of
Permittee’s land.

Third Parties. Regarding Qualified Sewer Construction,
this Permit does not grant the right or authority to the
Permittee: (a) to construct or encroach upon any lands of
the District or of any other parties, (b} to construct outside
of the territorial boundaries of the District except as
allowed under an exiraterritorial service agreement, (c) to
construct or encroach upen the territorial boundaries of
any units of local government within the District, (d) to
connecs 1o or discharge into or be served by (directly or
indirecily) any sewer or sewer system owned or operated
by third pariies.

Costs. It is expressty stipulated and clearly
understood thal the Stormwater Facilities, Detention
Facilities, Qualified Sewer Construction, or facilities
for which the Permit is issued shall be constructed,
operated and maintained at no cost to the District,

The District reserves the
right, privilege and authority to permit others to
reconstruct, change, alter and replace all sewers and
appurlenances thereto at the point of connection of any
sewerage system to a Distrjct interceptor and/or in public

12.

13. Interceptors Overloading.

addigional Sewage flow through this connection into
the intercepting sewer of said District.

Change of Use. This Permit shall be incorporated in
the Building and Occupancy Permit for the Building or
Buildings served ufider this Permit. ~ The Owner or
occupant of any Butlding served under this Permit shall
not cause, or permit, a changé of use of the Building to a
use other than that indicatedin this Permit without first
having obtained a written permission from the
Executive Director of the District. - :

The District hereby serves
notice that its interceptors may flow fuil and may
surcharge, and flooding of the proposed system may
occur, The Permittee agrees that the proposed systems
shall be constructed, operated and maintained at the sole
risk of 1he Permittee,

14. Transferability. This Permit may not be assigned or

15,
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Termination.

transferred without the written consent of the Executive
Director of the District or Enforcement Officer of an
Authorized Municipality. However, a Sole Permittee may
be required to assign or transfer the Permit when divesting
itself of ownership to a third-party and should notify the
District prior Lo such divestment so that the District may
determine whether assignment to the new owner is
necessary.

The District has the right to enforce or
revoke a Permit issued by either the District or an
Authorized Municipality as outlined in Article 12 of the
Watershed Management Ordinance.

It is understood and agreed that in the event the
Permittee shall default on or fail 1w perform and
carryout any of the covenants, conditions or provisions of
this Permit and such default or violation shall continue for
sixty (60} days after receipt of notice thereof in writing
given by the Executive Director of the District, then it
shalt be lawful for the District at or after the expiration of
sald sixty (60) days to dectare said Permit terminated. The
Permittee agrees that immediately upon receipt of written
notice of such termination it will stop all operations,
discontinue any discharges and disconnect the sewerage
sysiem or facilities consteucted under this Permit. If the
Permittee fails to do so, the District shall have the right to
disconnect said system. The Permittee hereby agrees to
pay for any costs incurred by the District for said
disconnection,

. Rights and Remedies. The various rights and remedies

of the District contained in this Permit shall be construed
as cumulative, and no one of them shall be construed as
exclusive of any one or more of the others or exclusive
of any other rights or remedies allowed by applicable
rules, regulations, ordinances and laws. An clection by
the District to enforce any one or more of its rights or

6



17.

18.

19.

20. Compliance with Plans and Specifications.

21.

remedies shall not be construed as a waiver of the rights
of the District to pursue any other rights or remedies
provided under the temms and provisions of this Permil

or under any applicable rules, regulations, ordinances or
iaws.

Expiration. This Permit shall expire if construction has
not slarted within one (1) year from the date of issue.
Construction under an expired Permit is deemed
construction without a Permil. All construction under
this Permit shall be completed within two (2) years afier
start of construction. IT conditions so warrant, an
extension may be granted. For publicly financed
projects (e.g. special assessments) the one (1) year
period indicated will be considered from the date of
final court action.

Revocation.  In issuing this Permit, the District or
Authorized Municipality has relied upon the statemenls
and representations wade by the Perrnittee or his agent.
Any incorrect statements or representations shall be cause
for revocation of this Permit, and all the rights of the
Permittee hereunder shall imunediately become null and
void.

Advance Netice. The Permittee shall give the District
or Authorized Municipality advance notice of at lecast
two working days prior to the following: mobilization and
installation of Frosion and Sediment Control Practices:
commencement of construction; excavation for
Qualified Sewer Construction; Major Stormwater
Systems and Detention Facilities under this Permit;, and
completion of consiruction,  When advance notice is
given, the Permittee shall provide the Permit number,
raunicigality and location.

All
construction shall be in accordance with the plans and
specifications submitted for this Permit and made a part
hereof. No changes in, or deviation from the plans and
specifications which affect capacily, maintenance,
design  requirements, service area or Permit
requirements shall be permitted unless revised plans
have been submitted to, and approved by the District or
Authorized Municipality. The Permit together with a set
of the plans and specifications {revised plans and
specifications, if any) shall be kept on the jobsite at all
times during construction and until final inspection and
approval by the District or Authorized Municipality.

Testing and Approval. All construction under this
Permit shall be subject fo inspection, testing and
approval by the District. All testing shall be made, or
caused to be made, by the Permiltee at no cost to the
District and in the presence of the District representative.
Upon satisfactory completion of construction, the
Permittee and the owner shall submit, or cause to be
submitled, a completion certificate and request for
approval on the form prescribed by the District. No sewer

22

23.

24.

25,

26.

or other facilitics shall be put in service until all the
conditions of the Permil have been satisfactorily met.

Recerd Drawings. Before final inspection and approval
by the District or an Authorized Municipality, the
Permittee shall furnisk, or cause to be furnished to the
District or an Authorized Municipality, a set of Record
drawings and Schedule R for the site stormwater plan,
Detention Facilities, Stormwater Facilities, and Qualified
Sewer Construction, or a slatcuf that the project was
constructed in accordance with the driginal plans and
specifications. R

Compliance with Rules and Regulations. "f*hegl’érmguce

hereby expressly assumes all responsibilitics for (: ]
the requirements of all applicable rules, regulat
ordinances and laws of lLocal, State and Federal
authorities. Issuance of this Permit shall not constilute a
waiver of any applicable requirements.

Severability. The provisions of this Permit are severable,
and if any provision of this Permit, or the application of
any provision of this Permit, is held invalid, the remaining
provisions of this Permit shall continue in full force and
eifect.

Property Rights. This Permit does not convey any
property rights of any sort, or any exclusive privilege.

Contlict with Other Conditions. In the case of conflict
between these General Conditions and any other
condition{s) in this permit, the more stringent condition(s)
shall govern.

S
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WMO SCHEDULE A Watershed Management Permit No. 16-254

PROJECT INFORMATION

1. NAME OF PROJECT MUN 1090 (15ih Avenue) Over Silver Creek Bridge Removal and Replacement

(2s shown on the plans)

2. APPURTENANCES (check all applicable items)

[] Siphon ] Drop Manholes [ ] Public Lift Station Outfalls
(Submit Sch. E) (Submit Sch. )
[ ] Stream Crossing [ ] Direct Connections to District —» Describe

3. RECEIVING SANITARY/COMBINED SEWER SYSTEM

A. System that project will connect to is:
Existing [ ] Proposed /Under Construction— District Permit #

List owners of all sewers from project to District interceptor Village of Melrose Park

4. RECEIVING STORM SEWER SYSTEM TRIBUTARY TO WATERWAY

A. System that project will connect to is:
Existing [_] Proposed /Under Construction— District Permit #

List owners of all sewers from project to waterway Village of Melrose Park

5. EXISTING LIFT STATION
No [[]Yes —Receiving system includes existing lift station

If yes, indicate location

6. FLOOD PROTECTION AREAS
Does any part of the project area impact the following? (check all applicable items)

[] Floodplain/Floodway/Riparian [] Wetlands/Riparian
{Schedule H) (Schedule W)

7. SIZE OF PROJECT

Impervious area within project
A. Total contiguous ownership N/A acres C. Before development NA acres
B. Development Area N/A acres D. After development N/A acres

8. STORMWATER MANAGEMENT

A. Is project in the service area of an existing District permitted detention facility?

No []Yes — District Permit No.
B. Is stormwater management provided under this permit?
No [ ]Yes —> Required by: | ] District Other
{Submit Sch. D)

C. Type of stormwater management

[] RunofT Control [ ] Volume Control [] Detention Storage

Page 5 of 9 uis
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WMO SCHEDULE B

SEWER SUMMARY

Watershed Management Permit No.

16-254

PROJECT NAME: MUN 1030 (15th Avenue) Over Silver Creek Bridge Remaval and Replacement

1. SEWER SUMMARY:

{as shown on the plans)

[nclude all qualified sewer construction sewers (Sanitary sewers in combined and separate

sewer areas and Storm sewers in combined sewer area) and their tributary type:

Sanitary (San), Combined (C), Storm to Combined (SC), Storm to Waterway (SW), or Storm to Volume Control (SVC)

Tributary Type

Chooss an
SW

% EEE 4

sw

I.’_ PRl e AR

Choose an

Sw

Choose l Choaose l

Choose one

Chnoose an

Choose one  Choose one

Pipe Size (in.)

12

24

10

54

Total Length (ft.)

31

8

28

8

Min. slope used
(%)

1.0

0.147

0.56

0.059

Pipe Material *

RCP, RG

RCP.RG

RCP,RG

RCP,RG

Total Manholes

1

0

Total Cleanouts

Catch Basin/Inlets

2

0

0

0

“ Pipe material and joint specifications must be shown on plans. See Technical Guidance Manual for acceptable specifications.

Sewer construction in floodplain: No

Sanitary Manholes in floodplain

[ ]Yes —»> FPE

ft.

Note: All structures shall have lids located above the FPE or be constructed with watertight, bolt down covers/lids.
2. NATURE OF PROJECT (Check all that apply)

Reconstruction of 15th Avenue Bridge over Silver Creek and Roadway approaches

Brief description

Publicly financed

[] Sewer system serving a subdivision

[ 1 Off-site trunk sewer to serve subdivision

[ 1 Sewer extension to serve future development

Storm sewers in combined sewer area

[} Service connections to serve buildings (Sch. C)

Other Existing storm sewer to be replaced associated with bridge/roadway project.

3. SEWER EXTENSIONS

Identify proposed project designed to service future connections (not included in Schedule C). Check the
appropriate box and submit service area map and estimate of population equivalent (PE) to be served.

[v]~o

[ ]YES

b

Page 6 of 9

[ ] Service areca map

[ ] P.E. estimate submitted
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WMO SCHEDULE C Watershed Management Permit No.

SEWER CONNECTIONS
(FILL OUT ALL SECTIONS THAT APPLY)

1. BUILDING CONNECTION DATA
A. RESIDENTIAL BUILDINGS

[ ] Single Family Total dwelling units ~
Number of sewer connections -
[T Multi Family — Total dwelling units *

. *
Number of sewer connections

B. COMMERCIAL& RECREATIONAL BUILDINGS
D Number of sewer connections PE

C. INDUSTRIAL BUILDINGS
[ ] Number of sewer connections PE

A

* - . .. . . . -
Each sanitary line exiting a building is a connection
*% . 4
Population Equivalent (Submit calculations for each connection and total from all connections)

2. BUILDING USE - (Check all that apply)
A. COMMERCIAL & RECREATIONAL
Describe use of buildings, including principal product(s) or activities

[:l Food preparation or processing (install grease separator) D Laundromat (install lint basin}
[ ] Swimming pool (provide pool plans) [ ] Auto service (install triple basin)
D Manufacturing (describe) D Auto wash (install mud basin)

[j Other

B. INDUSTRIAL BUILDINGS
Describe use of buildings, including principal product(s) or activities

[ ] Sewer connections will receive domestic sewage only
[ Industrial waste is produced

NOTE: If industrial waste is produced, submit WMO Schedule F & WMO Schedule G and plumbing
plans along with flow diagram for pretreatment system.

Page 7 of 9 1
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16 -254
Watershed Managemcnt Pérmit No. 25
WMO SCHEDULE O

OUTFALL, DIRECT CONNECTIONS TO DISTRICT K I"ACIL@IHS’ AND IMPACTS TO
DISTRICT OWNED OR LEASED PROPERTY C.{

7 P

INSTRUCTIONS: Use only for direct connections 1o District facilities outside the City of Chicago (City), direct discharge into watdhways outside
the City, or developments impacting District owned or leased property cutside the City. Submit (yped forms in gquadruplicate, complete ali
inforenation ar indicate non-applicability, subroil two copies of location map, plot plas, direct connection, and/or outfall details. {Additional material,
such as plans and profiles, design report, specifications, calculations ete, which will describe the project more adequately, is desirable and
may be required.)

Note: Written approval from the District shall be obtained prior (o entering any District facilities including, but not limited 10; TARF and intereeptor
manhofes.

[. NAME AND LOCATION
Name ol project (as shown on Plans): MUN 1090 (15th Avenue) QOver Silver Creek Bridge Removal and Replacement

Lacation: Leboyne St to North Avenue {llinois Roule 64) Receiving District WRP/LIift Station

2. TYPE OF CONNECTION

A, Authorization is reguested for connection to:
(] District interceptar facility [ District TARP facility

(/] Discharge inte receiving water with new or reconstructed outfall, Indicate new or reconstructed: reconstructed

[} District owned reservoir or other facility (pump station, water reclamation facility, etc).

Describe:

B. Nature of discharge to District facility:
] Sanitary sewage (1 Stormwater [C] Other {describe):

Localion of facility:

Structure Name and No. Contract No.

3. OUTFALLS
A. Nature of discharge into receiving water

Stormwater [(Cooling/process water er treatment system eftivent (describe):

] Other {describe)

Name of receiving waterway: Silver Creek

Location of outfall: Norihwest and Northeast Wingwalls of 15th Avenue Bridge over Sitver Creek

indicate noasest street and bank (o3 N,S,E,%’} of ».\iulénmy
Owmer: Village of Melrose Park Invert clevation: (NAVD 88).817.91, ccny Size 54" 24" Material RCP, RG

For discharge to Lake Michigan, indicate water quality measures provided:

Note: Submit outfall detail with all pertinent elevations. The detail should show the waterway section with normai/high water elevations.

B. Backflow prevention (submit details)

(] Check valves Ol Flap gates (I Energy dissipation (deseribe)

Refer to TGM for requizements

4. DEVELOPMENT IMPACTING DISTRICT OWNED OR LEASED PROPERTY
] No [[J¥es —— Location:

Describe development:

Notes: L. Must obtain appraval letter fram District Law Department, 2 Subrmnit copy of lease agreemeat.

Describe mitigation such as erosion contro} or District infrastructure relocation {if applicable):

5. ADDITIONAL INFORMATION (if applicable)

[F project discharges directly or indirectly into a Cily/Village conubined sewer, the receiving combined sewer does U3, does not ), have an

averflow. Overflow discharges o {name of waterway): by means of
If connection to District facility is invelved, indicate project distance to nearest City/Village sewer: fi,
Location:

W15 SCHEDULE O - OQUTFALL, DIRECT CONNECTION, DISTRICT OWNED OR LEASED PROPERTY PAGE 1 OF |
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SPECIAL CONDITIONS FOR PERMIT NO 16-254

This permit is issued for qualified sewer construction only.

The proposed storm sewer system shall discharge to a waterway or a storm sewer system
directly tributary to a waterway, as shown on the plans, and shall not discharge directly or
indirectly into MWRD facilities without written permission by the Director of Engineering
of the MWRD.

Page 1 of 1
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ENGINEERING CERTIFICATIONS

Watershed Management Permit No.

een designed 1n

CERTIFICATE BY DESIGN ENGINEER: I hereby certify that the project described herein has
accordance with the requirements set forth in this a pplication and all applicab le ordinances, rules, regulations, local, state and
federal laws, and design criteria of the issu ing authority; that the storm drainage and sanitary sewer system designed for this
project arc proper and adequate; that where the design involves one or more connections to an existing local’sewer system, the
capacity of said system has been examined and the system is found 1o be adequate to transport the stormwater atd/orwastewater
that will be added through the proposed sewer without violating any provisions of the lllinois Environmental Protection Act or the

riles and regulations thereunder. ’

N/A

Comments, if any:

TranSystems Telephone: (54f) 407 . 5313

Engineering Firm:

1475 E. Woodfield R{}aﬁ,?Suite 600 (. Schaumburg .. 60173

iohvgss: s :
\‘“ » ,’I

SR _,: ' W/‘ Prtct

= E R %Slgnature: y Lo </ % Date: & -31 -20if

~ (Name and Title)

7
o
£A oot
% PR .; AFE BY MUNICIPAL OR SYSTEM ENGINEER: The application and the drawings, together with
2 o.“%ﬂ?é?dat_a.{}?l§ubmiued with this application, have been examined by me and are found to be in compliance with all applicable
’I‘,’ 'mﬁ’@fh ' he manner of drainage is satisfactory and proper in accordance with local requirements. The existing local sewer
I;,‘§¥§ -mﬂ‘gq‘@hich the project discharges has been examined and the system is found to be adequate 1o transport the stormwater
and/or wastewater that will be added through the proposed sewer without violating any provisions of the I[llinois Environmental

Protection Act or the rules and regulations thereunder,

I hereby certify that the project area is within the municipal corporate limits. [£] YES [[] NO
Village of Melrose Park

Qxvner,of Local Sewer System:
Municipal'Engineer: Edwin Hancock Engineering Co.
",.i"l""!.‘!‘ T ¥

€

Telephone: 708-865-0300

wf@‘\-ﬂ;} qu:w., 5@3& Roosevelt Road City:  Wesltchester, IL Zip 60154
oo 7 0hE0s VES oy

P TERED % b o f

S 4 /REGISTERGD 4 2% = - ol . . 24

g o LEI: AL '} Signature: _ 2., /) oo s o p IQ%\ Date: 8-24-2016
LA\ ENQD IO (Name and Title) S

AN '.-s“i,

3 “\_{ B “" K
", ,Qﬁﬁ"i?ﬂ\(:éﬁ‘ E BY INSPECTION ENGINEER: 1 hereby certify th at construction of the project willbe in
"'o,sll{)séé\r{ i%!:gcat'ﬁ;)iiancc with the data and the plans submitted with this application; that approval will be obtained from the issuing
authoerty prior to making any changes that would affect capacity, maintenance, design requirements, service area or the Permit
requirements; that a set of RECORD drawings, signed and sealed by the undersigned Engineer will be furnished to the District or

an Authorized Municipality before testing and approval by the District or Authorized Municipality of the completed work,

(847) 354-5732

TranSystems Telephone:

Engineering Firm:

1475 E. Woodfield Rd., Suite 600 ¢y,  Schaumburg zip 60173

gﬁ”if’f’s’%

o

Page 8§ of §
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SPECIAL CONDITIONS watershed Management Perm

This Permit is issued subject to the General Conditions and the attached Special Conditions.

If Permit is granted:

[ ] Please return two (2) copies of the Permit to the Permittee; or
I Please mail one (1) copy to Permittee and one (1) copy to the person designated below:

Name: Dave Block - TranSystems

Address: 175 E. Woodfield Rd, Suite 800 Schaumburg, IL 60173

CERTIFICATE BY APPLICANTS: We have read and thorou ghly understand the conditions and
requirements of this Perm it application, and agree to conform to the Permit conditions and other applicable
requirements of the District. Itis understood that constr uction hereunder, after the Permit is granted, shall
constitute acceptance by the applicants of any Special Conditions that may be placed hereon by the District
or an Authorized Municipality. It is further understood that this application shall not constitute a Permit until
it is approved, signed and returned by the Director of Engineering of the District or Enforcement Officer of
an Authorized Municipality.

PERMITTEE CO-PERMITTEE
The project area is within {Co-Permittee is Property Owner)
municipal corporate limits. Title to property is held in a land trust: [ ] Yes [ No
Yes [ | No [_]Not Applicable If yes, Co-Permittee shall be beneficiary with Power of
Direction
Municipality Village of Melrose Park Owmer Same as Permiltee
Address 1000 N, 25th Avenue Address
City Melrosg Patk Zip 60160 City Zip
Signatur%b_ﬁ )Wﬂ S Signature
Name Gary M. Marle / Name
' (Print) _ (Print)
Title pirector of Public Works Title
Date g.24-2016 Phone 708-343-5128 Date Phone
REVIEW AND APPROVAL BY THE DISTRICT OR AUTHORIZED MUNICIPALITY
Reviewed by: Q,()(A.( \,\__JJVO Date  \0—1\0- 30\b
(I/rél‘é"l ' Sewer Systems) or (Professmml Engineer)
Approved for Issue ((ﬁ 4 f F;
Approved by: Mf Lo LA Date /O //0 /> O/Ca
(For the Directdr of Engineéring) or (Iintorccmem Officer) f £

)

Page 9 of 9 “16
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- Permit No.: biL-16-007
epartment of Transportation

Division of Highways
2300 South Dirksen Parkway
Springfield, [L 62764

REGULATED FLOODWAY CONSTRUCTION PERMIT
RIVERS, LAKES AND STREAMS ACT "615ILCS 5"

PERMISSION IS HEREBY GRANTED TQ: Village of Melrose Park
1000 North 25th Avenue
Melrose Park, 1. 60160

FOR CONSTRUCTION OF: A Bridge Structure Replacement in the Village of Melrose Park on 15"
Avenue over Silver Creek. The bridge structure replacement will be a 18" Reinforced Concrete Slab with
a Span Length of 34'-2" and a 35-2" back to back of abutments. The project is located Section 3,

Township 39 North, Range 12 East of the 3" Prime Meridian, Cook County, as part of Section Number
10-00117-00-BR, Structure 016-7479.

IN ACCORDANCE WITH THE Application and Plan
DATED May 31, 2012 AND MADE A PART HEREQOF, AND SUBJECT TO THE

TERMS SHOWN ON THE BACK HEREOF AND THE SPECIAL CONDITIONS ATTACHED
HERETO AS EXHIBIT.

EXAMINED AND APPROVED

S
LZ///{WZ/M H- ¢ ¢

PF(}E’!DNA% EMGINEER/CENTRAL BIIREALI CHIFFE NATE

Printed 11/14/2016 Page 1 of 2
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THIS PERMIT is subject to the following conditions:
(&) This permit is granted in accordance wiih Rivers, Lakes And Streams Act "615 ILCS 5",

(b} This permit does not convey title {o the permittes or recognize title of the permitiee to any submerged or other
lands, and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the project or any part thereof will be located, or otherwise grant to the permittee any right or interest in

or to the property, whether the property is owned or possessed by the State of lllinois or by any private or public party or
parties.

(c) This permitee does not release ihe permitee from liability for damage to persons or property resulting from the
work covered by this permit, and does not auihorize any injury to private property or invasien of private rights.

(d) This permit does not relieve the permitee of the responsibility to obfain other federal, state or local
authorizations reguired for the construction of the permitted activity; and if the permitee is required by law to obtain
approval from any federal agency to do the work, this permit is not effective untii the federal approvai is obtained.

{e) The permitee shall, at his own expense, remove all iemparary piling, cofferdams, false work, and material
incidental to the construction of the project, from floodway, river, stream or lake in which the work is done. if the permitiee
fails to remove such structures or materials, the state may have removal made at the expense of the parmittee. If future
need for public navigation or public interest of any character, by the state or federal government, necessitates changes in
any part of the siructure or structures, such changes shall be made by and at the expense of the permittee or his
successors as required by the Depariment of Transportation or other properly constituted agency, within sixty (60} days

from receipt of wrilten notice of the necessity from the Department or other agency, uniess a longer period of time is
specifically authorized.

(1) The execution and details of the work authorized shall be subject to the supervision and approval of the
Department. Department personnel shall have right of access io accomblish this purpose.

{(g) Starting work on the construction authorized will be considered full acceptance by the permitiee of the tarms
and conditions of the permit.

{h) The Department in issuing this permit has relied upon the statemenis and representations made by the
permitiee; if any statement or representation made by the permitiee is found to be false, the permit may be revoked at the
option of the Department; and when a permit is revoked all rights of the permittes under the permit are voided.

(i) If the project authorized by this permit is located in or along Lake Michigan or a meandered lzke, the permitiee
and his successors shall make no claim whatsoever to any interest in any accretions caused by the project.

(i} In issuing this permit, the Department does not approve the adequacy of the design or structural strength or the
structure or improvement.

(k) Noncompliance with the conditions stated herein will make this permit void.

(13 If the work permitted is not initiated on or before six years from the date of issuance as shown on the front of
this form, this permit shall be void.

Printed 11/14/2018 Page 2 of 2
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DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
231 SOUTH LA SALLE STREET

CHICAGQ, ILLINCIS 60604-1437
REPLY TO

ATTENTION OF:

October 28, 2016
Technical Services Division

Regulatory Branch
LRC-2016-00581

SUBJECT: Proposed Temporary Impacts of 0.014 Acres of Fill for Cofferdams in Silver Creek

in Conjunction with the 15th Avenue Bridge Replacement in Melrose Park, Cook County,
lllinois '

Gary Marine

Village of Melrose Park
1000 N 25" Avenue
Melrose Park Hlinois 60160

Dear Mr. Marine:

This office has verified that your proposed activity complies with the terms and
conditions of Regional Permit (RP) 3-Transportation Projects and the General Conditions for all
activities authorized under the Regional Permit Program.

This verification expires three (3) years from the date of this letter and covers only your
activity as described in your notification and as shown on the plans titled “MS 1090 (15TH
AVENUE) OVER SILVER CREEK BRIDGE AND ROADWAY IMPROVEMENTS
SECTION 10-00117-00-BR PROJECT BRM-9003(751) VILLAGE OF MELROSE PARK
COOK COUNTY JOB NO. C-91-216-11". Caution must be taken to prevent construction
materials and activities from impacting waters of the United States beyond the scope of this

authorization. If you anticipate changing the design or location of the activity, you should
contact this office to determine the need for further authorization.

The activity may be completed without further authorization from this office provided the
activity is conducted in compliance with the terms and conditions of the RPP, including
conditions of water quality certification issued under Section 401 of the Clean Water Act by the
Illinois Environmental Protection Agency (IEPA). If the design, location, or purpose of the
‘project is changed, you should contact this office to determine the need for further authorization.

The following special conditions are a requirement of your authorization:

1. You shall undertake and complete the project as described in the plans titled, “MS 1090
(15TH AVENUE) OVER SILVER CREEK BRIDGE AND ROADWAY
IMPROVEMENTS SECTION 10-00117-00-BR PROJECT BRM-9003(751) VILLAGE
OF MELROSE PARK COOK COUNTY JOB NO. C-91-216-11” and, including all
relevant documentation to the project plans as proposed.

93



2. If the work is scheduled to occur between April 1 and September 31 of any year, the

3.

bridge/culvert shall be inspected for the presence of Northern Long-Eared bat (Myotis
septentrionalis) no more than 7 days prior to the start of construction activity to ensure
bats have not started to use the area of the bridge proposed for work. If that species is
found to be using the structure, the permittee shall immediately contact Shawn Cirton of
the U.S. Fish and Wildlife Service, (847) 381-2253, and Mr. Ron Abrant of the U.S.
Army Corps of Engineers, 312-846-5536, to ask for further guidance. Work shall not
commence until consultation with these two agencies has been satisfied.

To avoid potential impacts to the northern long-eared bat (Myotis septentrionalis), tree
clearing (trees 3" DBH or greater) shall only occur between October 1 and March 31 of
any construction year.

4, This authorization is contingent upon implementing and maintaining soil erosion and

sediment controls in a serviceable condition throughout the duration of the project. You
shall comply with the North Cook Soil and Water Conservation District's (SWCD)
written and verbal recommendations regarding the soil erosion and sediment control

(SESC) plan and the installation and maintenance requirernents of the SESC practices on-
site.

a. You shall schedule a preconstruction meeting with SWCD to discuss the SESC
plan and the installation and maintenance requirements of the SESC practices on
the site. You shall contact the SWCD at least 10 calendar days prior to the
preconstruction meeting so that a representative may attend.

b, You shall notify the SWCD of any changes or modifications to the approved plan
set. Field conditions during project construction may require the implementation
of additional SESC measures. If you fail to implement corrective measures, this
office may require more frequent site inspections to ensure the installed SESC
measures are acceptable. '

c. Prior to commencement of any in-stream work, you shall submit constructions
plans and a detailed narrative to the SWCD that disclose the contractor's preferred
method of cofferdam and dewatering method. Work in the waterway shall NOT
commence until the SWCD notifies you, in writing, that the plans have been
approved. '

Prior to commencement of work, you shall submit constructions plans and a narrative of
the contractor's preferred method of cofferdam. Work in the waterway shall not
commence until this office notifies you, in writing, that the plans have been approved.

Under no circumstances shall the Contractor prolong final grading and shaping so that the
entire project can be permanently seeded at one time. Permanent stabilization within the
wetland and stream buffers identified in the plans shall be initiated immediately following
the completion of work. Final stabilization of these areas should not be delayed due to
utility work to be performed by others.
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1.

12.

13.

14.

IS,

16,

-3.

This site is within the aboriginal homelands of several American Indian Tribes. If any
human remains, Native American cultural items or archaeological evidence are
discovered during any phase of this project, interested Tribes request immediate
consultation with the entity of jurisdiction for the location of discovery. In such case,
please contact Mr. Ron Abrant by telephone at 312-846-5536, or email at

Ron.J. Abrant@usace.army.mil.

You are responsible for all work authorized herein and for ensuring that all contractors
are aware of the terms and conditions of this authorization.

A copy of this authorization must be present at the project site during all phases of
construction.

You shall notify this office of any proposed modifications to the project, including
revisions to any of the plans or documents cited in this authorization. You must receive

approval from this office before work affected by the proposed modification is
performed.

You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions.

Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

‘The plan will be designed to allow for the conveyance of the 2-year peak flow past the
work area without overtopping the cofferdam. The Corps has the discretion to reduce this
requirement if documented by the applicant to be infeasible or unnecessary.

Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, etc.).
Earthen cofferdams are not permissible.

The cofferdam must be constructed from the upland area and no equipment may enter
flowing water at any time. If the installation of the cofferdam cannot be completed from
shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway, will be necessary to ensure that equipment does not enter the
water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required work.

If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

95



4.

17. During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baffle systems, anionic
polymers systems, dewatering bags, or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

18. The portion of the side slope that is above the observed water elevation shall be stabilized
as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows.

The authorization is without force and effect until all other permits or authorizations from
local, state, or other Federal agencies are secured. Please note that IEPA has issued Section 401
Water Quality Certification for this RP. These conditions are included in the enclosed fact sheet.
If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at
IEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

Once you have completed the authorized activity, please sign and return the enclosed
compliance certification. If you have any questions, please contact Mr. Ron Abrant of my staff
by telephone at 312-846-5536, or email at Ron.J. Abrant@usace.army.mil.

Sincerely,
CHERNICH.KATHLEEN
G.1230365616
2016.11.02 17:43:29
-05°00

Kathleen G. Chernich
Chief, East Section
Regulatory Branch

Enclosures
Copy Furnished:

North Cook SWCD (Rick McAndless)
Huff& Huff (Kevin Walsh})
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2016-00581 Temporary Impacts of 0.014 Acres of Fill for

Cofferdams in Silver Creck in Conjunction with the 15th Avenue Bridge
Replacement in Melrose Park, Cook County, Illinois

Permittee: Village of Melrose Park
1000 N 25th Avenue
Melrose Park Illinois 60160

Date: October 28, 2016

I hereby certify that the work authorized by the above-referenced permit has been completed in
accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.'

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
231 South LaSalle Street, Suite 1500
Chicago, Illinois 60604-1437

Please note that your permitted activity is subject to compliance inspections by Corps of

Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation.

' If compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.
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m GENERAL CONDITIONS

APPLICABLE TO THE 2012

US Army Corps of Engineers® REGIONAL PERMIT PROGRAM
Chicago District

‘The permittee shall comply with the terms and conditions of the Regional Permits and the following general conditions for all
activities authorized under the RPP:

1. State 401 Water Quality Certification - Water quality certification under Section 401 of the Clean Water Act may be required from
the Illinois Environmental Protection Agency (IEPA). The District may consider water quality, among other factors, in determining
whether to exercise discretionary authority and require an Individual Permit. Please note that Section 401 Water Quality Certification
is a requirement for projects carried out in accordance with Section 404 of the Clean Water Act. Projects carried out in accordance
with Section 10 of the Rivers and Harbors Act of 1899 do not require Section 401 Water Quality Certification

On March 2, 2012, the IEPA granted Section 401 certification, with conditions, for all Regional Permits, except for activities in
certain waterways noted under RPs 4 and 8. The following conditions of the cestification are hereby made conditions of the RPP:

1. The applicant shall not cause;
a) aviolation of applicable water quality standards of the Illinois Pollution Control Board Title 35, Subtitle C: Water
Pollution Rules and Regulations;
b) water pollution defined and prohibited by the Illinois Environmental Protection Act;
c) interference with water use practices near public recreation areas or water supply intakes;
d) aviolation of applicable provisians of the Illinois Environmental Protection Act.

2. The applicant shall provide adequate planning and supervision during the project construction period for implementing
construction methods, processes and cleanup procedures necessary to prevent water pollution and control erosion.

3. Except as allowed under condition 9, any spoil material excavated, dredged or otherwise produced must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all State statutes, regulations and permit
requirements with no discharge to waters of the State unless a permit has been issued by the Iilinois EPA. Any backfilling must
be done with clean material placed in a manner to prevent violation of applicable water quality standards.

4. All areas affected by construction shall be mulched and seeded as soon after construction as possible. The applicant shall
undertake necessary measures and procedures to reduce erosion during construction. Interim measures to prevent soil erosion
during construction shall be taken and may include the installation of sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The appiicant shall be responsible for
obtaining a NPDES Stormwater Permit prior to initiating construction if the construction activity associated with the project
will result in the disturbance of (1) one or more acres, total land area. A NPDES Stormwater Permit may be obtained by

submitting a properly completed Notice of Intent (NOT) form by certified mail to the Ilinois EPA’s Division of Water Pollution
Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the Ilinois Urban Manual (IEPA/USDA, NRCS; 2011,
http://aiswed.org/IUM/index.html). .

6. The applicant is advised that the following permits(s) must be obtained from the Tllinois EPA: The applicant must obtain
permits to construct sanitary sewers, water mains, and related facilities prior to construction.

7. Backfill used in the stream-crossing trench shall be predominantly sand or larger size material, with less than 20% passing a
#230 U.S. sieve.

8. Any channel relocation shall be constructed under dry conditions and stabilized to prevent erosion prior to the diversion of
flow.

9. Backfill used within trenches passing through surface waters of the State, except wetland areas, shall be clean course aggregate,
gravel or other material which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material may be used only if:

a) particle size analysis is conducted and demonstrates the material to be at least 80% sand or larger size material, using
#230 1.5, sieve; or

b) excavation and backfilling are done under dry conditions.

10. Backfill used within trenches passing through wetland areas shall consist of clean material which will not cause siltation, pipe
damage during placement, or chemical corrosion in place. Excavated material shall be used to the extent practicable, with the
upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation.

11. Any applicant proposing activities in a mined area or previously mined area shall provide to the FEPA a written determination
regarding the sediment and materials used which are considered “acid-producing material’” as defined in 35 1. Adm. Code,
1
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Subtitle D. If considered “acid-producing material,” the applicant shall obtain a permit to construct pursuant to 35 1. Adm.
Code 404.101.

12. Asphalt, bituminous material and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.

13. Applicants that use site dewatering techniques in order to perform work in waterways for construction activities approved under
Regional Permits 1 (Residential, Commercial and Institutional Developments), 2 (Recreation Projecis), 3 {Transportation
Projects), 7 (Temporary Construction Activities), 9 (Maintenance) or 12 (Bridge Scour Protection) shall maintain flow in the
stream during such construction activity by utilizing dam and pumping, fluming, culverts or other such techniques.

14. In addition to any action required of the Regional Permit 13 (Cleanup of Toxic and Hazardous Materials Projects) applicant
with respect to the “Notification” General Condition 22, the applicant shall notify the Illinois EPA Bureau of Water, of the
specific activity. This notification shall include information concerning the orders and approvals that have been or will be
obtained from the Illinois EPA Bureau of Land (BOL) for all cleanup activities under BOL jurisdiction, or for which
authorization or approval is sought from BOL for no further remediation. This Regional Permit is not valid for activities that
do not require or will not receive authorization or approval from the BOL.

2. Threatened and Endangered Species - If the District determines that the activity may affect Federally listed species or critical
habitat, the District will initiate section 7 consultation with the U.S. Fish and Wildlife Service (USFWS) in accordance with the
Endangered Species Act of 1973, as amended (Act). Applicants shall provide additional information that would enable the District to
conclude that the proposed action will have no effect on federally listed species.

The application packet shall indicate whether resources (species, their suitable habitats, or critical habitat) listed or designated under
the Act, may be present within areas affected (directly or indirectly) by the proposed project. Applicants shall provide a section 7
species list for the action area using the on-line process at the USFWS website. You can access "U.S. Fish and Wildlife Service
Endangered Species Program of the Upper Midwest" website at www.fws.gov/midwest/Endangered. Click on the section 7 Technical
Assistance green shaded box in the lower right portion of the screen and follow the instructions to completion. Review all

documentation pertaining to the species list, provide the rationale for your effects determination for each species, and send the
information to this office for review.

If no species, their suitable habitats, or critical habitat are listed, then a “no effect” determination can be made, and section 7
consultation is not warranted. If species or critical habitat appear on the list or suitable habitat is present within the action area, then a
biological assessment or biological evaluation will need to be completed to determine if the proposed action will have “no effect” or
“may effect” the species or suitable habitat. The District will request initiation of section 7 consultation with the USFWS upon
agreement with the applicant on the effect determinations in the biological assessment or biological evaluation.

If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or critical habitat are found to be
greater than minimal, the District will consider reviewing the project under the Individual Permit process.

Projects in Will, DuPage, or Cook Counties that are located in the recharge zones for Hine’s emerald dragonfly critical habitat units
may be reviewed under the RPP, with careful consideration due to the potential impacts to the species. All projects reviewed that are
located within 3.25 miles of a critical habitat unit will be reviewed under Category 1T of the RPP. Please visit the following website
for the locations of the Hine's emerald dragonfly critical habitat units in Illinois.
http:/fwww.fws.gov/midwest/endangered/insects/hed/FRHinesFinalRevised CH.html

3. Historic Properties - In cases where the District determines that the activity may affect properties listed, or eligible for listing, in the
National Register of Historic Places, the activity may require an Individual Permit. A determination of whether the activity may be
authorized under the RPP instead of an Individual Permit will not be made until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

Federal permittees should follow their own procedures for complying with the requirements of Section 106 of the National Historic

Preservation Act. Federal permittees must provide the District with the approptiate documentation to demonstrate compliance with
those requirements.

" Non-Federal permittees must include notification to the District if the authorized activity may have the potential to cause effects to any
historic properties listed, determined to be eligible for listing on, or potentially eligible for listing on the National Register of Historic
Places, including previously unidentified properties. For such activities, the permit application must state which historic properties
may be affected by the proposed work or include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of or potential for the presence of historic
resources can be sought from the State Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing permit submittals, the District will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic Preservation Act. Based on the information
submitted and these efforts, the District shall determine whether the proposed activity has the potential to cause an effect on the
historic properties. Where the non-Federal applicant has identified historic properties which the activity may have the potential to
cause effects and so notified the District, the non-Federal applicant shall not begin the activity until notified by the District either that
the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been completed.

2
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The District will take into account the effects on such properties in accordance with 33 CFR Part 325, Appendix C, and 36 CFR 800,
IF all issues pertaining to historic properties have been resolved through the consultation process to the satisfaction of the District,
Ilinois Historic Preservation Agency ([HIPA) and Advisory Council on Historic Preservation, the District may, at its discretion,
authorize the activity under the RPP instead of an Individual Permit.

Applicants are encouraged to obtain information on historic properties from the THPA and the National Register of Historic Places at
the earliest stages of project planning. For information, contact;

[linois Historic Preservation Agency
1 Old State Capitol Plaza
Springfield, TL 62701-1507

(217) 782-4836

www illinoishistory.gov

If you discover any previously unknown historic, cultural or archeological remains and artifacts while accomplishing the activity, you
must immediately notify this office of what you have found, and to the maximum extent practicable, stop activities that would
adversely affect those remains and artifacts until the required coordination has been completed. We will initiate the Federal, Tribal and

State coordination required to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in the
National Register of Historic Places.

4. Soil Erosion and Sediment Control - Measures shall be taken to control soil erosion and sedimentation at the project site to ensure
that sediment is not transported to waters of the U.S. during construction. Soil erosion and sediment control measures shall be
implemented before initiating any clearing, grading, excavating or filling activities. All temporary and permanent soil erosion and
sediment control measures shall be maintained throughout the construction period and until the site is stabilized. All exposed soil and
other fills, and any work below the ordinary high water mark shall be permanently stabilized at the earliest practicable date.

Applicants are required to prepare a soil erosion and sediment control (SESC) plan including temporary BMPs. The plan shall be
designed in accordance with the Illinois Urban Manual, 2011 (hetp://aiswed.org/{UM/index html). Practice standards and
specifications for measures outlined in the soil erosion and sediment control plans will follow the latest edition of the “Illinois Urban
Manual: A Technical Manual Designed for Urban Ecosystem Protection and Enhancement.” Additional Soil Erosion and Sediment
Control (SESC) measures not identified in the Illinois Urban Manual may also be utilized upon District approval.

At the Distriet’s discretion, an applicant may be required to submit the SESC plan to the local Soil and Water Conservation District
{SWCD), or the Lake County Stormwater Management Commission (SMC) for review. When the District requires submission of an
SESC plan, the following applies: An activity may not commence until the SESC plan for the project site has been approved; The
SWCD/SMC will review the plan and provide a written evaluation of its adequacy; A SESC plan is considered acceptable when the
SWCD/SMC has found that it meets technical standards. Once a determination has been made, the authorized work may commence
unless the SWCD/SMC has requested that they be notified prior to commencement of the approved plans. The SWCD/SMC may
attend pre-construction meetings with the permittee and conduct inspections during construction to determine compliance with the

plans. Applicants are encouraged to begin coordinating with the appropriate SWCD/SMC office at the earlicst stages of project
planning. For information, contact:

Kane-DuPage SWCD McHenry-Lake County SWCD
2315 Dean Street, Suite 100 1648 South Eastwood Dr.

St. Charles, IL, 60174 Woodstock, IL 60098

(630) 584-7961 ext.3 (813) 338-0099 ext.3

www kanedupageswed.org www.mchenryswed.org

North Cook SWCD Lake County SMC

899 Jay Street 500 W. Winchester Rd, Suite 201
Elgin, IL 60120 Libertyville, IL 60048

(847) 468-0071 (847) 377-7700

www northcookswed.org www.lakecountyil. gov/stormwater

3. Total Maximum Daily Load - For projects that include a discharge of pollutant(s) to waters for which there is an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, the applicant shall develop plans and BMPs that are consistent with the
assumptions and requirements in the approved TMDL. The applicant must incorporate into their plans and BMPs any conditions
applicable to their discharges necessary for consistency with the assumptions and requirements of the TMDL within any timeframes
established in the TMDL.. The applicant must carefully document the justifications for all BMPs and plans, and install, implement and
maintain practices and BMPs that are consistent with all relevant TMDL allocations and with all relevant conditions in an
implementation plan. Information regarding the TMDL program, including approved TMDL allocations, can be found at the
following website: www.epa.state.il.us/water/tmdl/

6. Floodplain - Discharges of dredged or fill material into waters of the United States within the 100-year floodplain (as defined by

the Federal Emergency Management Agency) resulting in permanent above-grade fills shall be avoided and minimized to the

maximum extent practicable. When such an above-grade fill would occur, the applicant may need to obtain approval from the Illinois
3
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Department of Natural Resources, Office of Water Resources, (IDNR-OWR) which regulates activities affecting the floodway and the
local governing agency (e.g., Village or County) with jurisdiction over activities in the floodplain. Compensatory storage may be
required for fill within the floodplain. Applicants are encouraged to obtain information from the TDNR-OWR and the local goveming
agency with jurisdiction at the earliest stages of project planning. For information on floodway construction, contact:

IDNR/OWR

2050 Stearns Road
Bartlett, IL, 60103
(847) 608-3100
http://dnr.state.il.us/owr/

For information on floodplain construction, please contact the local government and/or the Federal Emergency Management Agency.
Pursuant to 33 CFR 320.4(j), the District will consider the likelihood of the applicant obtaining approval for above-ground permanent
fills in floodptains in determining whether to issue authorization under the RPP.

7. Navigation - No activity may cause more than a minimal adverse effect on navigation. Any safety lights and signals prescribed by
the U.S. Coast Guard, through regulations or otherwise, must be installed and maintained at the permittee’s expense on authorized
facilities in navigable waters of the United States. The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of
the Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the

structural work or obstructions caused thereby, without expense to the United States. No claim shall be made against the United
States on account of any such removal or alteration.

8. Proper Maintenance - Any authorized structure or fill shall be properly maintained, including that necessary to ensure public safety.

9. Aquatic Life Movements - No activity may substantially disrupt the movement of those species of aquatic life indigenous to the
waterbody, including species that normally migrate through the area, unless the activity’s primary purpose is to impound water.

10. Equipment - Soil disturbance and compaction shall be minimized through the use of matting for heavy equipment, low ground
pressure equipment, or other measures as approved by the District.

11. Wild and Scenic Rivers - No activity may occur in a component of the National Wild and Scenic River System or in a river
officially designated by Congress as a “study river” for possible inclusion in the system, while the river is in an official study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate land management agency in the area, such as the
National Park Service and the U.S. Forest Service.

12. Tribal Rights - No activity or its operation may impair reserved tribal rights, such as reserved water rights, treaty fishing and
hunting rights.

13. Water Supply Intakes - No discharge of dredged or fill material may occur in the proximity of a public water supply intake except
where the discharge is for repair of the public water supply intake structures or adjacent bank stabilization.

14. Shellfish Production - No discharge of dredged or fill material may occur in areas of concentrated shellfish production.

15. Suitable Material - No discharge of dredged or fill material may consist of unsuitable material and material discharged shall be
free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act). Unsuitable material includes trash, debris, car
bodies, asphalt, and creosote treated wood.

16. Spawning Areas - Discharges in spawning areas during spawning seasons shall be avoided to the maximum extent practicable.

17. Obstruction of High Flows - Discharges shall not permaneatly restrict or impede the passage of normal or expected high flows.
All crossings shall be culverted, bridged or otherwise designed to prevent the restriction of expected high water flows, and shall be
designed so as not to impede low water flows or the movement of aquatic organisms.

18. Impacts From Impoundments - If the discharge creates an impoundment of water, adverse impacts on aguatic resources caused by
the accelerated passage of water and/or the restriction of its flow shall be avoided to the maximum extent practicable.

19, Waterfowl Breeding Areas - Discharges into breeding areas for migratory waterfowl shall be avoided to the maximum extent
practicable.

20. Removal of Temporary Fills - Any temporary fill material shall be removed in its entirety and the affected area returned to its pre-
existing condition.

21. Mitigation - All appropriate and practicable steps must first be taken to avoid and minimize impacts to aquatic resources. For
unavoidable impacts, compensatory mitigation is required to replace the loss of wetland, stream, and/or other aquatic resource
functions (33 CFR 332). The proposed compensatory mitigation shall utilize a watershed approach and fully consider the ecological
needs of the watershed. Where an appropriate watershed plan is available, mitigation site selection should consider recommendations
in the plan. The applicant shall describe in detail how the mitigation site was chosen and will be developed, based on the specific
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resource need of the impacted watershed. Permit applicants are responsible for proposing an appropriate compensatory mitigation
option to offset unavoidable impacts. However, the District is responsible for determining the appropriate form and amount of
compensatory mitigation required when evaluating compensatory mitigation options, and determining the type of mitigation that
would be environmentally preferable. In making this determination, the District will assess the likelihood for ecological success and
sustainability, the location of the compensation site relative to the impact site and their significance within the watershed, Methods of
providing compensatory mitigation include aquatic resource restoration, establishment, enhancement, and in certain circumstances,
preservation. Compensatory mitigation will be accomplished by establishing a minimum ratio of 1.5 acres of mitigation for every 1.0
acre of impact to waters of the U.S. Furthermore, the District has the discretion to require additional mitigation to ensure that the
impacts are no more than minimal. Further information is available at www.Irc.usace.army.mil/Missions/Regulatary/Illincis/Miti gation.aspx

22. Notification - The applicant shall provide written notification (i.e., a complete application) for a proposed activity to be authorized
under the RPP prior to commencing a proposed activity. The District’s receipt of the complete application is the date when the
District receives all required notification information from the applicant (see below). If the District informs the applicant within 60
calendar days that the notification is incomplete (i.e., not a complete application), the applicant shall submit to the District, in writing,
the requested information to be considered for review under the Regional Permit Program. A new 60 day review period will
commence when the District receives the requested information. Applications that involve unauthorized activities that are completed
or partially completed by the applicant are not subject to the 60-day review period.

For all activities, notification shall include:

a. A cover letter providing a detailed narrative of the proposed activity describing all work to be performed, a clear project
purpose and need statement, the Regional Permit(s) to be used for the activity, the area (in acres) of waters of the U.S. to be

impacted (be sure to specify if the impact is permanent or temporary, and identify which area it affects), and a statement that
the terms and conditions of the RPP will be followed.

b. A completed joint application form for Illinois signed by the applicant or agent. The application form is available at
www.lrc.usace.army.mil/Portals/36/docs/regulatory/forms/appform.pdf. If the applicant does not sign the joint application
form, notification shall include a signed, written statement from the applicant designating the agent as their representative.

c. A delineation of waters of the U.S., including wetlands, for the project area, and for areas adjacent to the project site (off-site
wetlands shall be identified through the use of reference materials including review of local wetland inventories, soil surveys
and the most recent available aerial photography), shall be prepared in accordance with the current U.S. Armmy Corps of
Engineers methodology (www.usacc.army.mil/Missions/CivilWorkszegulatoryProgramandPennits/reg_supp.aspx) and
generally conducted during the growing season.” Our wetland delineation standards are available at
www.lre.usace.army.mil/Portals/36/docs/regulatory/pdf/Delineations.pdf. For sites supporting wetlands, the delineation shall
include a Floristic Quality Assessment (Swink and Wilhelm. 1994, latest edition, Plants of the Chicago Region). The
delineation shall also include information on the occurrence of any high-quality aquatic resources {see Appendix A), and a
listing of waterfowl, reptile and amphibian species observed while at the project area. The District reserves the right to exercise

Jjudgment when reviewing submitted wetland delineations, Flexibility of the requirements may be determined by the District on
a case-by-case basis only.

d. A street map showing the location of the project area.
¢. Latitude and longitude for the project in decimal degrees format (i.e. 41.88377N, -87.63960W).

f.  Preliminary engineering drawings sized 11" by 17” (full-sized may be requested by the project manager and you may also
submit plans in PDF format on a disc) showing all aspects of the proposed activity and the location of waters of the U.S. to be
impacted and not impacted. The plans shall include grading contours, proposed and existing structures such as buildings
footprints, roadways, road crossings, stormwater management facilities, utilities, construction access areas and details of water
conveyance structures. The plans shall also depict buffer areas, outlots or open space designations, best management practices,
deed resiricted areas and restoration areas, if required under the specific RP.

g- Submittal of soil erosion and sediment control (SESC) plans that identify all SESC measures to be utilized during construction
of the project.

h.  The application packet shall indicate whether resources (species, their suitable habitats, or critical habitat) listed or designated
under the Endangered Species Act of 1973, as amended, may be present within areas affected (directly or indirectly} by the
proposed project. Applicants shall provide a section 7 species list for the action area using the on-line process at the USFWS
website. You can access “U.S. Fish and Wildlife Service Endangered Species Program of the Upper Midwest” website at
www.fws.gov/imidwest/Endangered. Click on the section 7 Technical Assistance green shaded box in the lower right portion of
the screen and follow the instructions to completion. Print all documentation pertaining to the species list, include the rationale
for your effects determination for each species, and forward the information to this office for review.

" If a wetland delineation is conducted outside of the growing season, the District will determine on a case-by-case basis whether sufficient evidence
is available to make an accurate determination. [f the District finds that the delineation lacks sufficient evidence, the application will not be
considered complete until the information is provided. This may involve re-delineating the project site during the growing season.

3
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In the event there are no species, their suitable habitats, or critical habitat, then a “no effect” determination can be made and
section 7 consultation is not warranted. If species or critical habitat appear on the list, or suitable habitat is present within the
action area, then a biological assessment or biological evaluation will need to be completed to determine if the proposed action
will have “no effect” or “may effect” on the species or suitable habitat. The District will request initiation of section 7
consultation with the USFWS upon agreement with the applicant on the effect determinations in the biological assessment or
biological evaluation. If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or

critical habitat are found to be greater than minimal, the District will consider reviewing the project under the Individual Permit
process.

i. A determination of the presence or absence of any State threatened or endangered species. Please contact the Illinois
Department of Natural Resources (IDNR) to determine if any State threatened and endangered species could be in the project
arca. You can access the IDNR’s Ecological Compliance Assessment Tool (EcoCAT) at the following website:
http://dnrecocat.state.il.us/ecopublic/. Once you complete the EcoCAT and consultation process, forward all resulting

information to this office for consideration. The report shall also include recommended methods as required by the IDNR for
minimizing potential adverse effects of the project.

j. A statement about the knowledge of the presence or absence of Historic Properties, which includes properties listed, or
properties eligible to be listed in the National Register of Historic Places. A letter from the Iilinois Historic Preservation
Agency (IHPA) can be obtained indicating whether your project is in compliance with Section 106 of the National Historic
Preservation Act of 1966, as amended. The permittee shall provide all pertinent correspondence with the IHPA documenting
compliance. The IHPA has a checklist of documentation required for their review located here:
www.illinoishistory.gov/PS/redocument.htm .

k. Where an appropriate watershed plan is available, the applicant shall address in writing how the proposed activity is aligned
with the relevant water quality, hydrologic, and aquatic resource protection recommendations in the watershed plan.

l. A discussion of measures taken to avoid and/or minimize impacts to aquatic resources on the project site.

m. A compensatory mitigation plan for all impacts to waters of the U.S. (if compensatory mitigation is required under the specific RP).

n. A written natrative addressing all items listed under the specific RP.

For Category II activities, the District will provide an Agency Request for Comments (ARC) which describes the proposed activity.
The ARC will be sent to the following agencies: United States Fish & Wildlife Service (USFWS), United States Environmental
Protection Agency (USEPA), Illinois Department of Natural Resources (IDNR), Ilfinois Department of Natural Resources/Office of
Water Resources (IDNR/OWR), Illinois Environmental Protection Agency (IEPA), Illinois Historic Preservation Agency (THPA),
Illinois Nature Preserves Comrmission (INPC) and U.S. Coast Guard (Section 10 activities only). Additional entities may also be
notified as needed. These agencies have ten (10) calendar days from the date of the ARC to contact the District and either provide
comments o request an extension not to exceed fifteen (15) calendar days. The District will fully consider agency comments received
within the specified time frame. If the District determines the activity complies with the terms and conditions of the RPP and impacts
on aquatic resources are minimal, the District will notify the applicant in writing and include special conditions if deemed necessary.
If the District determines that the impacts of the proposed activity are more than minimal, the District will notify the applicant that the

project does not qualify for authorization under the RPP and instruct the applicant on the procedures to seek authorization under an
Individual Permit.

23. Compliance Certification - Any permitiee who has received authorization under the RPP from the District shall submit a signed
certification regarding the completed work and any required mitigation. The certification will be forwarded by the District with the
authorization letter and will include: a) a statement that the authorized work was done in accordance with the District’s authorization,
including any general or specific conditions; b) a statement that any required mitigation was completed in accordance with the permit
conditions and; c) the signature of the pemmittee ceriifying the completion of the work and mitigation.

24, Multiple use of Regional Permits - In any case where a Regional Permit is combined with any other Regional Permit to cover a

“single and complete project (except where prohibited under specific Regional Permits), the applicant shall notify the District in
accordance with General Condition 22. If multiple Regional Permits are used, the total impact may not exceed the maximum allowed
by the Regional Permit with the greatest impact threshold.

25. Other Restrictions - Authorization under the RPP does not obviate the need to obtain other Federal, State or local permits,
approvals, or authorizations required by law nor does it grant any property rights or exclusive privileges, authorize any injury to the
property or rights of others or authorize interference with any existing or proposed Federal project.

Approved by:
HORIGINAL SIGNED// February 24, 2012
Frederic A. Drummond, Ir. Date

Colonel, U.S. Army
District Commander
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Wang

wangeng@wangeng.com

Engineering

BORING LOG B-1

WEI Job No.: 790-56-01

Datum: NAVD 88
Elevation: 626.72 ft

Page 1 of ¢

WANGENGINC 7905601.GPJ WANGENG.GDT 6/25M2

o5

1L*45bN ;\“?lﬂsil;j:t Client TranSystems Corporation E:;f_‘51:91251’:3;72~3;0ﬁﬂ
ombard, , . t .
Telephone: 630 953-0928 Project 15th Avenue over Silver Creek Station: 102+35.60
Fax: 630 053-9938 Location NE 1/4, Sec. 3, T39N, R12E of 3rd PM Offset: 3.3LT
© o —_ © ™ —
1o le—~ = o ol g~ ®
5 > HZ S g 5 >Z|3E pes
£ [§e SOILANDROCK £d% {o|3c|=5|2%|2 [ SOILANDROCK £.%§% So|3%|E%
S 285 fe|>s|o0L|22|2 |58 eS8 al>3|0L| 28
2 @ DESCRIPTION " lEqElLE 2| |3 DESCRIPTION PlEfE|ES 2%
& @ |6 O & || O
i 8-inch thick ASPHALT over | |]so12
[ e2s 76-inch thick CONCRETE H Hard, gray SILTY CLAY, trace
E FEEF \ --PAVEMENT-~/" 8 | | | Il gravel i 5
EEE Stiff to very stiff, dark brown and 7 3;25 30 |||| JARM 9 454 3
EEEE black SILTY CLAY . [ 5 K . 10 |
EEEE ~FiLL~ |||| -
E E E [ — 3 | | | | | 11
oifezR2 ] 2| 5 |1.00| 38 | | i 12f 45 [4.59 12
\ Stiff to hard, brown CLAY to 5 | 3 | P |||| 30_| 11 | B
SILTY CLAY i | | | | |
M. |- it ]
X W3] 5 |328] 22 ||| N
- |!|! i
i 2 liii ] 14
] 4| 3 J221| 22 iiii | 13| 59 P 450 8
10 I 1111 35 29 | P
. W :
N _
_Xls 3 402 19 Al ]
| 11| B iiii i
i H i
_ N _
_Xls > |139f 21 i 1Xh4| 35 1517 o
15_| 5 B |1 |ses.7 40 33§ S
A Boring terminated at 40.00 ft
N AXR7| 3 |213] 19 i
i | 5 | B i
tXI 8| 3 |se6| 15 ]
2 | 11| B 45|
606.2 ]
Dense to very dense, gray SILT |
-y 22 -
1O 19 57 INR 1
i - 28 |
X Rl 5 | ne | 2 ]
25 17 50 |
GENERAL NOTES WATER LEVEL DATA
Begin Drilling 10-11-2011 Complete Drilling 10-11-2011 While Drilfing ¥ Dry
Drilling Contractor WTS . DritiRig Mobile B-57 TMR| At Completion of Driling ¥ Dry
Drifler R&N Logger F. Bozga Checked by S. Sugiarto| Time After Drilling NA
Driling Method 3,25 IDA HSA; Boring backfilled upon completion DepthtoWater ¥ NA
“ln'hgﬂ stra%iﬁc;?uion lines represelznt the approximate bound]ary
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Wang

Engineering

wangeng@wangeng.com

Fage 1 of 1

BORING LOG B-2

WEI Job No.: 790-56-01

Datum; NAVD 88
Eievation: 626.33 ft

WANGENGINC 7905601.GPJ WANGENG.GDT 6/25M2

1145 N Main Street Client TranSystems Corporation :0‘1{":111?0551’170992-721&
Lombard, IL 60148 N . ask ‘
Telephone: 630 953-9928 PrO]ect 15th Avenue over SI|Ver CrEek Station: 101-+68.20
Fax: 630 053.9938 Location NE 1/4, Sec. 3, T39N, R12E of 3rd PM Offset: 8.3 LT
@ o — 1 o —
a |88~ =2 2 {018 ~ )
b Eae - = e c ~{ZjSc Lo
5 |se SOILANDROCK  £ols iz (To[35]32|% [S2 SOILANDROCK £d%ilz|Se|35(2:
© |& DESCRIPTION S|2¥E|-Z("~|2E|€ |&  DESCRIPTION S |gHE[-Z|°|s%
o jw e O S |oju™ &)
M 05 7 7-inch thick ASPHALT ] [ [fsoce
da] ~PAVEMENT-- /"] |'l'| " Hard, gray SILTY CLAY
CRUSHED STONE - 4 | | | | = 5
~AGGREGATE BASE-/ A || 4 | -;-5 16 1113 JAR| 8 4-;*5 13
2355 1iff, brown and black CLAY 7 3 [ § 13
771\ LOAM, trace asphalt and brick /] 1111 ]
\ fragments ‘," ] ] WE i
Rl (2] 5 fors| s |1 1Y W2| § |730] 14
Medium stiff, dark brown CLAY 5 | 2 P | E | E 30_| 13 | B
LOAM i ilii i
i % l 3| 0 loza] ar [1)! !
_, i |0 .| |se4s
i 2 B Dense, gray SILT
_ -MECHANICAL PROBLEM
o _ WITH AUTOHAMMER-- |
A1 ~L (%)=45, P {%)=23~ ¢ a
~%GCravel=12.8- | X Q4| § |os57| 2 7 g IF |2 |we]
--%Sand=25.5--10 2 | B 35 |
~-%Silt=37.4-- | _
-%Clay=24.3-- | 5203 ¥
6146 T_A_7_5(1 2)-- 0 | | | | Hard, gray SILTY CLAY |
- 5 5.49] 16 -
Very stiff to hard, gray CLAY to g B [ Mﬁ?ﬁwgﬁéﬁﬁ\?&;@?
SILTY CLAY, trace gravel . —— | | | | .
. ! ! i
i ] 14 45 13
_; 6| 2 pasd 1 a ] ~24- e
15 7 P P} jses3 40
| Boring terminated at 40.00 ft
1N BEREZERE ]
J g8 | B i
] % 8| 3 ls12| 18 ]
20 | 6 B 45 |
Ix el 2 |338] 17 ]
- 11 | B .
5033 B
Medium dense, gray SILT | ]
X Jol 5 {ne | 14 ]
25 13 50 |
GENERAL NOTES WATER LEVEL DATA
Begin Drilling 10-11-2011 Complete Drilling 10-11-2011 While Drilling ¥ 9.00
Drilling Contractor WTS Drill Rig Mobile B-57 TMR| At Completion of Drilling ¥ 36.00 ft
Driller R&N Logger F.Bozga Checked by 8. Sugiarto | Time After Drilling NA
Driling Method 3,25 IDA HSA; Boring backfilled upon completion DepthtoWater ¥ = NA
g’h& stratiﬁc:?tion lines represent the approximate boundary
=) n | " 1190 m;
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Page 1 of 1
Wang BORING LOG B-3
nginesring Datum: NAVD 88
wangeng@wangeng.com WEI Job No.: 790-56-01 Elevation: 619.27 fi
1145 N Main Street Client TranSystems Corporation :°”th:1112292’:‘230;2ﬂﬂ
Lombard, [L 60148 . . ast: i
Telephone: 630 953-0928 Project 15th Avenue over Siiver Creek Station: 102+07.40
Fax: 630 953-0038 Location NE 1/4, Sec. 3, T39N, R12E of 3rd PM Offset: 34.3 RT
@ . — )] . —
w |5 EEE%E 9§’@5 ;Sbggg 2
5|52 SOILANDROCK £os8s2i8e|35/35(5 |52 SOILANDROCK  £dfs fle |Selsg) 2=
o @ DESCRIPTION cTlggel-2 | T|8E[x |2 DESCRIPTION oTlgEE |2 T|SE
AB |@ |6 o G |e|e™ O
P 9-inch thick, brown GRAVELLY
* 07 lsiss .
SAND 1 NP | 11
~STREAMBED--
sido ~-Dgp=4 mm
| | --%Grave|=66.6--
N --%Sand=27.8-- 2 225| 20
| i|| ~%Silt=5.4-] ] p
N ~-%Clay=0.1--
H -A-1-8(0)| -
illl Black SILTY LOAM =il E 4.25) 21
N --STRONG ODOR-{ 7 P
§ | ’i Very stiff to hard, brown and
| | |i gray SILTY CLAY i 4 250 22
N P
R
i
| l [ E — 5 b 4.50 20
| llg 509.3 10 P
Boring terminated at 10.00 ft
15 |
20 |
g i
w
ol .
]
@ i
(L]
2 ]
o .
g 25 |
5 GENERAL NOTES WATER LEVEL DATA
@| Begin Driling 10-12-2011 Complete Drilling 10-12-2011 While Drilling ¥ 0.00 ft
&1 Drilling Contractor WTS Drill Rig Geoprobe At Completion of Drilling ¥ DRY
(5]
Z| Drilier F&N Logger N. Boddy Checked by S. Sugiarto | Time After Drilling NA
& Driling Method  Hand Auger Depthtowater ¥ NA
g Ehe stratification [ine;, repres:lsnt ihe approximate boundary
M n




Western Assets, inc {(currnetly
Athenian Foods)

M&M Lincoln Mercury/ Royal
f Lincoln Mercury (currently Al

g -

1509 W Lemoyne St
I800N. 15th Ave  |PIP |

1O soil Boring
Sediment Sample

Huff & Huff, Inc.

Figure 2
Soil Boring Location Map
15th Ave. Bridge Improvement Project
Melrose Park, Cock County, lllinois




TABLE 2-2
PID RESULTS
15TH AVENUE BRIDGE, MELROSE PARK, ILLINOIS

Soil Boring  Sample Depth

D {feet) PID (ppm) ’
SB-1 0.0 - 15 0.0
1.5 - 3.0 0.0
SB-2 00 - 135 0.0
40 - 6.0 0.0
30 - 100 0.1
10.0 - 12.0 0.1
120 - 140 0.1
SB-3 00 - 13 0.0
40 - 60 0.0
60 - 80 0.0
80 - 10.0 0.0
00 - 11.5 0.0
SB-4 00 - 1. 0.0
1.5 - 3.0 0.0
SD-1 5.8

'PID equipped with 10.6-eV lamp and catibrated to 100-ppm isobutylene

J181.0220359.09 TS 15th Avenue\Reports\PSINTS 15th Ave PSI Tables.xlsx Page 1 of |
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Village of Melrose Park

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmiess in accordance with Article 107.26,

li4



BUTT JOINTS {BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height
of the adjacent pavement £ 1/4 in. (= 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification
from the manufacturer stating the temporary plastic ramp meets the following
requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/ce
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ', percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittieness, Fsy ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute
The temporary plastic ramps shall be installed according to the manufacturer's
specifications and fastened with anchors meeting the manufacturer's recommendations.

Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor's expense.”

80366
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road

equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa gov/cleandiesel/verification/verif-list. htm),
or verified by the California Air Resources Board (CARB)
(hitp://www.arb. ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit



device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations

are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

h



Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261

N3



DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required fo take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those coniracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE

goal required by the US Department of Transportation to comply with the federal DBE program
requirements,

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcentract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of confracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited fo:

(a) Withholding progress payments;
{b) Assessing sanctions;
(c) Liguidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Depariment will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort fo achieve the overall goal. The dollar amount paid to all approved DBE

companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Depariment’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This confract includes a

specific DBE ufilization goal established by the Department. The goal has been included
because the Department has determined that the work of this coniract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, ithe location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform | 8.00 % of the work. This percentage is set as the DBE participation
goal for this confract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a} The bidder documents that enough DBE participation has been obtained fo meet the
goal or,

{b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal,

DBE LOCATOR REFERENCES. Bidders shall consult the [L UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letfing. Information concerning
DBE companies willing fo quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department's website at;
hitp://www.idct.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/ii-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder fo comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

{a) The bidder shall submit a DBE Ultilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
elecironically by scanning and sending to DOT.DBE.UP®@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Ulilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same [tem Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by cedified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery fo satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

Illingis Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 318
Springfield, llinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the hid will be declared not responsive. In the event the
bid is declared not responsive due fo a failure to submit a Utilization Plan or failure fo
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department

reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meef the goal. The Utilization
Plan shall further provide the name, ielephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

{c) The Utilization Plan shall include a DBE Participation Commifment Statement,
Depariment form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of

information indicated on the said form shall be provided, including but not limited to the
following:
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{1} The names and addresses of DBE firms that will participate in the contraci;
(2) A description, including pay item numbers, of the work each DBE will perform;

{(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically staie the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. [f partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each pariicipating DBE firm documenting the commitment fo use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) ¥ the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

{6) If the contract goal is not met, evidence of good faith efforis; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The coniract wili not be awarded uniil the Utilization
Plan submitied by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE paricipation
has been obfained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 48 CFR Part 26, Appendix A. The Ulilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the confract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, guantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the coniract goal.

(@) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to ailow the DBE companies io respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

{2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negoiiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in iiself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility fo make good faith
efforts. Bidders are not, however, required to accept higher quofes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c}(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the confract.

123



(5) Not rejecting DBE companies as being unqualified withouf scund reasons based on
a thorough investigation of their capabiliies. The bidders standing within iis
industry, membership in specific groups, organizations, or asscciations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder's efforis to
meet the project goal. '

{6) Making efforts fo assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7} Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or relaied assistance or services.

(8) Effectively using the services of available minorify/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

{b} If the Depariment determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. [f the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not respeonsive.  The notification shall include a statement of reasons for the
determination. If the Ulilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

{c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the nofification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shail become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitiing the bid. The
request will be forwarded fo the Department's Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a goed faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the coniract goal the value of paymenis
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

{b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE's own forces.

{c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
periormed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in tum subcontracts to a non-DBE does not count toward the DBE goal.

(d)} DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsibie. At least one iruck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease irucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from ancther DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease frucks from a non-DBE firm, including from an owner-
operator. The DBE who leases frucks from a non-DBE is entifled to credit only for
the fee or commission is receives as a result of the lease arrangement.

{e) DBE as a material supplier:
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{1} 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

{3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department's overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract geal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, llinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously invelved in the project, then a
Request for Approval of Subcontractor, Depariment form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the

existing DBE subcontractor is capable of performing the additional work and has agreed
in writing fo the change.
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{c) SUBCONTRACT. The Contractor must provide DBE subcontracts to [DOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with

DBEs to supply labor or materials be performed in accordance with this Special
Provision.

{d) ALTERNATIVE WORK METHODS. In additicn fo the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

{1) That the replacement work will be performed by the same DBE (as long as the DBE

is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. [f this occurs, the Contracior shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

{3) That the DBE is not capable of performing the replacement work or has declined fo
perform the work at a reasonable competitive price. [f this occurs, the Contractor
shall substifute cother work of equivalent value to a ceriified DBE or provide
documeniation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Confractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or petform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department's written
consent as provided in subsection {a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to

any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shail not terminate or repiace a DBE subcontracior
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause fo terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,

PN



with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days fo respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subconiract and why
the Bureau should not approve the Contractor's action. |f required in a particular case

as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to exscute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subconfract in
a way consistent with normal industry standards. Provided, however, that gocd
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subconiract results from the bad faith or discriminatory acticn of the
prime contractor;

{3} The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

{4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written nofice of its withdrawal,;

(8) The listed DBE is ineligible fo receive DBE credit for the type of work required;

{8) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does nof exist if the prime Contracior
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Confractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

{9)

(h)

80029

When a DBE is terminaied, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Confractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available o the
Department for inspection upon request. Afier the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as {o the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Confractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Coniractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment o the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the confract until such time as the Contractor submits sufficient documentation
demaonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contracior my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Ultilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Depariment of Transportation.

1249



DOWEL BAR INSERTER (BDE)
Effective: January 1, 2017
Add the following to Article 420.03 of the Standard Specifications.

“() Mechanical Dowel Bar INSEMEIr .............oooviiiiie e rea s 1103.20”

Revise Article 420.05(c) of the Standard Specifications to read:

“(c) Transverse Contraction Joints. Transverse contraction joints shall consist of planes of
weakness created by sawing grooves in the surface of the pavement and shall include
load transfer devices consisting of dowel bars. Transverse contraction joints shall be
according to the following.”

Revise Article 420.05(c)(2) of the Standard Specifications to read:

“(2) Dowel Bars. Dowel Bars shall be installed parallel to the centerline of the pavement

and parallel to the proposed pavement surface. Installation shall be according to one
of the following methods.

a. Dowel Bar Assemblies. The assembly shall act as a rigid unit with each
component securely held in position relative to the other members of the
assembly. The entire assembly shall be held securely in place by means of nails
which shall penetrate the stabilized subbase. At least ten nails shall be used for
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly.

Metal stakes shall be used instead of nails, with soil or granular subbase. The
stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shali be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.

Care shall be exercised in depositing the concrete at the dowel bar assemblies
so the horizontal and vertical alignment will be retained.

b. Dowel Bar Insertion. The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
2 7.01in. (175 mm) in thickness. A light coating of oil shall be uniformly applied to
all dowel bars.
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The DBI shall insert the dowel bars with vibration into the plastic concrete after
the concrete has been struck off and consolidated without deformation of the
slab. After the bars have been inserted, the concrete shall be refinished and no
voids shall exist around the dowel bars. The forward movement of the paver
shall not be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.

1. Placement Tolerances for Dowel Bars. The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.}Longitudinal Translation (Mislocation). Longitudinal  translation
(mislocation) shall be defined as the position of the center of the dowel
bar along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal transiation shall not exceed
2.0'in (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having two or more dowel bars with an embedment length less
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will
be considered unacceptable. Any joint having an average dowel bar
embedment length less than 5.25 in. (130 mm) will also be considered
unacceptable. Embedment length shall be defined as the length of dowel
bar embedded on the short side of the sawed joint. An unacceptable joint
shall be replaced with a minimum of 6 ft (1.8 m) of pavement centered
over the joint according to Section 442 for Class B patches.

(b.)Horizontal Translation (Mislocation), Horizontal translation (mislocation)
shall be defined as the difference in the actual dowel bar location parallel

to the iongitudinal or edge joint from its theoretical position as shown on
the plans.

The quality control tolerance for horizontal translation shall not exceed
2.0 in. (50 mm). If this tolerance is exceeded, adjustments shall be made
o the paving operation.

Any joint having a dowel bar with a translation greater than 4.0 in.
(100 mm) will be considered unacceptable, but may remain in place
uniess the Engineer determines the joint will not function. If the joint is
unable to remain in place, the joint shall be replaced with a minimum of
6 ft (1.8 m) of pavement centered over the joint according to Section 442
for Class B patches,
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(c.) Vertical Translation (Mislocation). Vertical translation (mislocation) shall

be defined as the difference in the vertical position of the dowel bar
relative to the theoretical midpoint of the slab.

The quality control tolerance for vertical translation shall be as shown in
the following table. If these tolerances are exceeded, adjustments shall
be made to the paving operation.

Vertical Vertical
. Dowel Bar Translation | Translation
Pavement Thickness Di Tolerance Tolerance
lameter
Above Below
Midpoint Midpoint
27 in.to <8in. 1.25in. 0.251n. 0.5in.
(2175 mm to <200 mm) (31 mm) (6 mm) (13 mm)
28 in. to <9in. 1.50 in. 0.25in. 0.5in.
(2200 mm to <225 mm) {38 mm) {6 mm) {13 mm)
29 in. to <10 in. 1.50 in. 0.75in. 0.75 in.
(2225 mm to <250 mm) (38 mm) (19 mm) (19 mm)
210 in. 1.50 in. 0.75in. 1.0 in.
(=250 mm) (38 mm) (19 mm) (25 mm)

Any joint having a dowel bar with top concrete cover less than T/3, where
T is slab thickness, will be considered unacceptable. Any joint having 2
or more dowel bars with bottom concrete cover less than 2.0 in. (50 mm)
will also be considered unacceptable. An unacceptable joint shall be
replaced with a minimum of 6ft (1.8 m) of pavement according to
Section 442 for Class B patches.

(d.)Vertical Tilt or Horizontal Skew (Misalignment). Vertical tilt or horizontal

skew (misalignment) shall be defined as the difference in position of the
dowel bar ends with respect to each other. Vertical tilt is measured in the
vertical axis whereas horizontal skew is measured in the horizontal axis.
Misalignment shall be measured in terms of a joint score. The joint score
shall be defined as the degree of misalignment evaluated for a single
transverse joint for each lane of pavement. The joint score shall be
determined as follows:

Joint Score = (1 + (x i n)i m)

i=1

where:

W, = weighting factor (Table 1) for dowel i
x = number of dowels in a single joint
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n = number of dowels excluded from the joint score calculation due to
measurement interference

Single Dowel Misalignment — The degree of misalignment applicable to
a single dowel bar, calculated as:

Single Dowel Misalignment = -/ (Horizontal Skew)? + (Vertical Tilt)?

Table 1. Weighting Factors in Joint Score Determination
Single Dowel Bar Misalignment (SDM) W, Weighting Factor
SDM £ 0.6 in. (15 mm) 0
0.6in. (15 mm) < SDM £ 0.8 in. (20 mm) 2
0.8in. (20 mm) < SDM < 1 in. (25 mm) 4
1in. 25 mm) <SDM = 1.5in. (38 mm) 5
1.5in. (38 mm) < SDM 10

The quality control tolerance for vertical tilt or horizontal skew shall not
exceed 0.6in. (15 mm). If the tolerance is exceeded for either one,
adjustments shall be made to the paving operation.

Any joint having a dowel bar with a vertical tilt or horizontal skew greater
than 1.5 in. (38 mm) shall be cut. If more than one dowel bar is required
to be cut in the joint, the joint will be considered unacceptable and shall
be replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

Single dowel bar misalignment shall be controlled to provide the joint
scores shown in the following table.

Number of Dowel Bars in the Joint Maximum Joint Score
<5 4
=25but<9 8
>9 12

A joint score greater than the specified maximum will be considered
locked. Three consecutive joints with a score greater than the specified
maximum total score will all be considered unacceptable.

Three consecutive locked joints shall be corrected by selecting one joint
and cutting a dowel bar. Preference shall be given to cutting a dowel bar
within the middle 25 (0.8 m) of the pavement lane to avoid the
wheelpaths. If none of the three locked joints will have a joint score less
than or equal to the specified maximum after selecting one dowel bar to
cut, one of the joints shall be replaced with a minimum of 6 ft (1.8 m) of
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pavement centered over the joint according to Section 442 for Class B
patches.

(e.)For unacceptable work, the Contractor may propose alternative repairs
for consideration by the Engineer.

. Testing of Dowel Bar Placement. The placement of the dowel bars shall be
tested within 24 hours of paving with a calibrated MIT Scan-2 device
according to “Use of Magnetic Tomography Technology to Evaluate Dowel
Placement” (Publication No. FHWA-IF-06-008) by the Federal Highway
Administration.

A trained operator shall perform the testing, and all testing shall be performed
in the presence of the Engineer. The device shall be calibrated to the type
and size dowel bar used in the work according to the manufacturer's
instructions.  Calibration documentation shall be provided to the Engineer
prior to construction. The device shall be recalibrated and/or validate
readings as required by the Engineer. The device may be utilized as a
process control and make necessary adjustments to ensure the dowel bars
are placed in the correct location.

(a.) Test Section. Prior to start of production paving, a test section consisting
of 30 transverse joints shall be constructed. The test section may be
performed on the actual pavement, but production paving shall not begin
until an acceptable test section has been constructed. The test section
will be considered acceptable when all of the following are met:

(1.) 90 percent of the dowel bars meet the quality control tolerance for
longitudinal, horizontal, or vertical translation (mislocation);

(2.) 90 percent of the dowel bars meet the quality control tolerance for
vertical tilt or horizontal skew deviation (misalignment); and

(3.) none of the joints are considered unacceptable prior to a corrective
measure for mislocation or misalignment.

If the test section fails, another test section consisting of 30 joints shall be
constructed.

The test section requirement may be waived by the Engineer if the
Contractor has constructed an acceptable test section and successfully
used the DBI on a Department contract within the same calendar year.

(b.)Production Paving. After the test section is approved, production paving
may begin. The mislocation and misalignment of each dowel bar for the
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first ten joints constructed, and every tenth joint thereafter, shall be
tested.

If two consecutive days of paving result in 5 percent or more of the joints
on each day being unacceptable prior to a corrective measure, production
paving shall be discontinued and a new test section shall be constfructed.

If any joint is found to be unacceptable prior to a corrective measure,
testing of additional joints on each side of the unacceptable joint shall be
performed until acceptable joints are found.

(c.) Test Report. Test reports shall be provided to the Engineer within two

working days of completing each day’s testing. The test report shall
include the foltowing.

(1.)Contract number, placement date, county-route-section, direction of
traffic, scan date, Contractor, and name of individual performing the
fests.

(2.)Provide the standard report generated from the on-board printer of the
imaging technology used for every dowel and joint measured.

(3.)For every dowel measured, provide the joint identification number,
lane number and station, dowel bar number or x-location, direction of
testing and reference joint location/edge location, longitudinal
translation, horizontal translation, vertical translation, vertical tilt, and
horizontal skew.

(4.)Identify each dowel bar with a maximum longitudinal, horizontal, or
vertical transiation that has been exceeded. Identify each dowel bar
with a maximum vertical tift or horizontal skew deviation that has been
exceeded.

(5.)Joint Score Details: Provide the joint identification number, lane
number, station, and calculated joint score for each joint.

(6.) Locked Joint identification: Identify each joint with a joint score > 12.

(d.)Exclusions. Exclude the following from dowel bar mislocation and
misalignment measurements.

(1.) Transverse construction joints (headers).

(2.)Dowel bars within 24 in. (610 mm) of metallic manholes, inlets,

metallic castings, or other nearby or underlying steel reinforced
objects.
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{3.)The outside dowel bar when tie bars are installed with mechanical
equipment in fresh concrete. For tie bar installations involving
preformed or drilled holes, installation shall be performed after testing
with the MIT Scan-2 device.

(4.)Joints located directly under high voltage power lines.

{(5.)Subject to the approval of the Engineer, any other contributors to
magnetic interference.

(e.)Deficiency Deduction. When the Contractor has cut 25 dowel bars to
correct unacceptable joints, the Contractor shall be liable and shall pay to
the Department a deficiency deduction of $500.00 for the cost of the bars.
Thereafter, an additional deficiency deduction of $20.00 for each
additional bar cut will be assessed.”

Add the following to Section 1103 of the Standard Specifications.

“1103.20 Mechanical Dowel Bar Inserter. The mechanical dowel bar inserter (DBI) shall
be self-contained and supported on the formless paver with the ability to move separately from
the paver. The DBI shall be equipped with insertion forks along with any other devices
necessary for finishing the concrete the full width of the pavement. The insertion forks shall
have the ability to vibrate at a minimum frequency of 3000 VPM.”

80378
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL. JOINTS (BDE)

Effective: January 1, 2010
Revised: April 1, 2016

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the

average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10ft (3m) apart

longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Camposition (includes confined Joint Density
edges) Minimum
H-4.75 Ndesign = 50 93.0-974% " 91.0%
[L-9.5 Ndesign = 90 82.0 - 96.0% 90.0%
iL-9.5,1L-9.5L Ndesign < 90 92.5 - 97.4% 80.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
iL-19.0, IL-19.0L Ndesign < 90 93.0 - 97.4% 90.0%
SMA Ndesign =50 & 80 93.5 — 97.4% 91.0%"
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HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:

“(a) Anionic Emuisified Asphalt.  Anionic emulsified asphalts shall be according to
AASHTO M 140. S88-1h emulsions used as a tack coat shall have the cement mixing
test waived.”

80376
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PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016

Revise this second senfence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,

present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”

80377
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)

Effective: April 1, 2015
| Revised: January 1, 2017

Revise the following two entries in the table in Article 1020.13 of the Standard Specifications to

read;

‘INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTICN

CURING CURING TEIVITF?I\EI;!?Q“II‘TJRE
TYPE OF CONSTRUCTION METHODS PSE\I{OSD PROTECTION
METHODS
Superstructure (Approach Slab)| 1020.13(a)(5)(6) ' 3 1020.13(d)(1)(@) "
Deck 1020.13(@)(5)(6) ¥ 7 102013 (@ "

Add the following footnote to the end of the Index Table of Curing and Protection of Concrete

Construction in Article 1020.13 of the Standard Specifications:

| “19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket
method shall not be used on latex modified concrete.”

Revise Article 1020.13(a}(5) of the Standard Specifications to read:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. Cotton mats
in poor condition will not be allowed. The cotton mats shall be placed in a manner
which will not create indentations greater than 1/4 in. (6 mm) in the concrete surface.
Minor marring of the surface is tolerable and is secondary to the importance of timely
curing. The cotton mats shall then be wetted immediately and thoroughly soaked
with a gentle spray of water. Thereafter, the cotton mats shall be covered with white

polyethylene sheeting or burlap-polyethylene blankets.

kept saturated with water.

The cotton mats shall be

a. Bridge Decks. For bridge decks, a foot bridge shall be used to place and wet the
cotton mats. The cotton mats shall be maintained in a wetted condition until the
concrete has hardened sufficiently to place soaker hoses without indentations to
the concrete surface. The soaker hoses shall be placed on top of the cotton
mats at a maximum 4 ft (1.2 m) spacing. The cotton mats shall be kept wet with
a continuous supply of water for the remainder of the curing period. Other
continuous wetting systems may be used if approved by the Engineer.

For areas inaccessible to the cofton mats, curing shall be according to
Article 1020.13(a)(3).”
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Add the following to Article 1020.13(a) of the Standard Specifications.

‘(6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer

Polyethylene Blanket Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with a cellulose polyethylene or synthetic
fiber with polymer polyethylene blanket. Damaged blankets will not be allowed. The
blankets shall be installed with the white perforated polyethylene side facing up.
Adjoining blankets shall overlap a minimum of 8in. (200 mm). Any air bubbles
trapped during placement shall be removed. The blankets shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. Thereafter, the
blankets shall be kept saturated with water. For bridge decks, the blankets shall be
placed and kept wet according to Article 1020.13(a)(5)a.”

Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with
Polymer Polyethylene Blankets. These materials shall be white and according to

ASTM C 171, except moisture loss test specimens shall be made according to lllinois Modified
AASHTO T 155.

The cellulose polyethylene blanket shall consist of a white polyethylene sheeting with
cellulose fiber backing and shall be limited to single use only. The cellulose polyethylene
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging
until ready for installation. Each roll shall be clearly labeled with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.

The synthetic fiber with polymer polyethylene blanket shall consist of a white polyethylene
sheeting with absorbent synthetic fibers and super absorbent polymer backing, and shall be
limited to single use only. The synthetic fiber with polymer polyethylene blankets shall be
delivered to the jobsite unused and in the manufacturer’s unopened packaging until ready for
installation. Each roli shall be clearly labeled on the product with product name, manufacturer,
and manufacturer's certification of compliance with ASTM C 171.”

80359
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PROGRESS PAYMENTS (BDE)

Effective. November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State

Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment,

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department's
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher, Further, the amount of
the offset voucher shall be a credit against the Department's obligation to pay the
Contractor, the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor's total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The

Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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TRAINING SPECIAL PROVISIONS (BDE) This Training Special Provision supersedes Section

7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved. The number of trainees to be trained under this contract will
be 1 . In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent

of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
confractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and fraining program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes

enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the contractor shall make every effort to enroll
minority trainees and women {e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment. The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used the
contractor's records should document the findings in each case.
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The minimum length and type of fraining for each classification will be as established in the
training program selected by the contractor and approved by the llinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the lllinois Department of
Transportation and the Federal Highway Administration. Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this confract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes

to the cost of the training, provides the instruction to the trainee or pays the trainee's wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision. 1t is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

it is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the

existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The confractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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TUBULAR MARKERS (BDE)

Effective: January 1, 2017

Revise Article 701.03(j) of the Standard Specifications to read:
() TUBUIEE MATKETS ..ottt 1106.02"

Revise Article 701.15(g) of the Standard Specifications to read:

(@) Tubular Markers. Tubular markers are used to channelize traffic. They shall only be
used when specified.”

Revise the second paragraph of Article 701.18(f) of the Standard Specifications to read:

“Devices no greater than 24 in. (600 mm) wide, may be used in place of tubular markers
when the two-way operation is to be in place four days or less.”

Revise the second sentence of the second paragraph of Article 1106.02 of the Standard
Specifications to read:

“These include cones, tubular markers, and plastic drums with no attachments.”

Revise the third sentence of the seventh paragraph of Article 1106.02 of the Standard
Specifications to read:

“Sheeting used on cones, drums, and tubular markers shall be reboundable as testeéi
according to ASTM D 4956."

Revise Article 1108.02(f) of the Standard Specifications to read:
‘() Tubular Markers. Tubular Markers shall be designed to bend under repeated impacts
and return to an upright position without damage to the impacting vehicle or the markers.

The markers shall be readily removable from the bases to permit field replacement.

The markers shall be orange in color having two white and two fluorescent orange
bands.”

80380
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WARM MIX ASPHALT {BDE}

Effective: January 1, 2012
Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than ailowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided al} the reguirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications fo read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research o obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphait shall have an accuracy of

& 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be infroduced into the plant according to the supplier's
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or

weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.

“(e) Warm Mix Technologies.

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

80288
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND
CULVERTS

Effective: April 19, 2012
Revised: October 22, 2013

Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following.

‘If a geocomposite wall drain according to Section 591 is not specified, a prefabricated
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain
hole. The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall. The strip
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below
the bottom of the drain hole. All form boards or other obstructions shall be removed from the
drain holes before placing any geocomposite strip drain.”

Revise the last sentence of the first paragraph of Article 503.11 to read as follows.

“Drain holes shall be covered to prevent the leakage of backfill material according to Article
502.10."

Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains.
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BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013
Revised: April 1, 2016

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

“(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be
tied to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m)
centers. Permanent cross frames on steel girders may be considered a tie. Ties shall
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism
for drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto
the flange of steel beams. No welding will be permitted to the structural steel or stud
shear connectors, or to reinforcement bars of concrete beams, for the installation of the
tie bar system. After installation of the ties and blocking, the tie shall be drawn taut until
the tie does not vary from a straight line from beam to beam. The tie system shall be
approved by the Engineer.”

Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitabie beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have
the resulting force from the leg brace of the cantilever brackets transmitted to the web
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom
flange of the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).
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Revise the third paragraph of Article 503.16 to read as follows.

“Fogging equipment shall be in operation unless the evaporation rate is less than 0.1
Ib/sq ft/hour (0.5kg/sq m/hour) and the Engineer gives permission to stop. The evaporation rate
shall be determined according to the following formula.

E= (T —rT)(1+0.4V)x107° (English)
E=5((T, +18)*° —1(T, +18)** 1(V + 4)x10"* (Metric)

Where:
E = Evaporation Rate, lb/ft?/h (kg/sq m/h)
T = Concrete Temperature, °F (°C)

T, = Air Temperature, °F (°C)

r = Relative Humidity in percent/100
V = Wind Velocity, mph (km/h)

The Contractor shall provide temperature, relative humidity, and wind speed measuring
equipment. Fogging equipment shall be adequate to reach or cover the entire pour from behind
the finishing machine or vibrating screed to the point of curing covering application, and shall be
operated in a manner which shall not accumulate water on the deck until the curing covering
has been placed.”

Revise the third paragraph of Article 503.16(a)(1) to read as follows.

“At the Contractor’s option, a vibrating screed may be used in lieu of a finishing machine for
supersiructures with a pour width less than or equal to 24 ft (7.3 m). After the concrete is
placed and consolidated, it shall be struck off with a vibrating screed allowing for camber, if
required. The vibrating screed shall be of a type approved by the Engineer. A slight excess of
concrete shall be kept in front of the cutting edge at all times during the striking off operation.
After screeding, the entire surface shall be finished with hand-operated longitudinal floats having
blades not less than 10 ft (3 m) in length and 6 in. {150 mm) in width. Decks so finished need
not be straightedge tested as specified in 503.16(a)(2).”

Delete the fifth paragraph of 503.16(a)(1).
Revise Article 503.16(a)(2) to read as follows.

“(2) Straightedge Testing and Surface Correction. After the finishing has been completed and
while the concrete is still plastic, the surface shall be tested for trueness with a 10 ft (3 m)
straightedge, or a hand-operated longitudinal float having blades not less than 10 ft (3 m)
in length and 6 in. (150 mm) in width. The Contractor shall furnish and use an accurate 10
ft (3 m) straightedge or float which has a handle not less than 3 ft (1 m) longer than 1/2 the
pour width. The straightedge or float shali be held in contact with the surface and passed
gradually from one side of the superstructure to the other. Advance along the surface
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shall be in successive stages of not more than 1/2 the length of the straightedge or float.
Any depressions found shall be immediately filled with freshly mixed concrete, struck off,
consolidated, and refinished. High areas shall be cut down and refinished.”

Replace the second sentence of the first paragraph of Article 1020.13(a}(5) with the
following sentences.

“Cotton mats in poor condition will not be allowed. The cotion mats shall be placed in a manner
which will not create indentations greater than 1/4 inch (6 mm) in the concrete surface. Minor
marring of the surface is tolerable and is secondary to the importance of timely curing.”

Revise Article 1020.14(b) to read as follows.

“(b) Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C} or below, unless otherwise approved by the Engineer.

(1) Bridge Deck Concrete. For concrete in bridge decks, slabs, and bridge approach
slabs the Contractor shall schedule placing and finishing of the concrete during hours
in which the ambient air temperature is forecast to be lower than 85 °F {30 °C). 1t
shall be understood this may require scheduling the deck pour at night in order to
utiize the temperature window available. The temperature of the concrete
immediately before placement shall be a minimum of 50 °F (10 °C) and a maximum
of 85 °F (30 °C).

(2) Non-Bridge Deck Concrete. Except as noted above, the temperature of the concrete
immediately before placement shall be a minimum of 50 °F (10 °C) and a maximum
of 90 °F (32 <C).

If concrete is pumped, the temperature restrictions above shall be considered at point of
placement. When insulated forms are used according to Article 1020.13(d)(1), the
maximum temperature of the concrete mixture immediately before placement shall be
80 °F (25 °C).When concrete is placed in contact with previously placed concrete, the
temperature of the freshly mixed concrete may be increased by the Contractor to offset
anticipated heat loss, but in no case shall the maximum concrete temperature be
permitted to exceed the limits stated in this Article.”

Revise Article 1103.13(a) to read as follows.

“(a) Bridge Deck and Approach Slabs. The finishing machine shall be equipped with: (1) a
mechanical strike off device; (2) either a rotating cylinder(s) or a longitudinal oscillating
screed which transversely finishes the surface of the concrete. The Contractor may
attach other equipment to the finishing machine to enhance the final finish when
approved by the Engineer. The finishing machine shall produce a deck surface of
uniform texture, free from porous areas, and with the required surface smoothness.
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The finishing machine shall be operated on rails or other supports that will not deflect
under the applied loads. The maximum length of rail segments supported on top of
beams and within the pour shall be 10 ft (3 m). The supporis shall be adjustable for
elevation and shall be completely in place to allow the finishing machine to be used for
the full length of the area to be finished. The supports shall be approved by the
Engineer before placing of the concrete is started.”

Revise Article 1103.17(k) io read as follows.

“(K)

Fogging Equipment. Fogging equipment shall be hand held fogging equipment for
humidity control. The equipment shall be capable of atomizing waier to produce a fog
blanket by the use of pressure 2500 psi minimum (17.24 MPa) and an industrial fire

hose fogging nozzle or equivalent. Fogging equipment attached to the finishing machine
will not be permitted.”



FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.

52



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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