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CONTROL POINTS CRITICAL POINTS LEGEND PLOT DATE: 1/21/2014 8:16 AM
MAX 7 DNVBase_StatePlane
" AREA OF CONSTRUCTION
POINT | OBJECT | NORTHING | EASTING |ELEVATION POINT | NORTHING | EASTING | LATITUDE |LoNGITUDE | CROUND | pqup | OVERALL )
ELEVATION HEIGHT ELEVATION
CONTRACTOR'S STAGING
A BARN SPIKE | 1286444.436 1188434.833 655.30 1 1286445.208 1188531.315 40°11'48.51" 87°36'07.43" 656.62 25' 681.62 AND STORAGE
B PKNAIL | 1286229.704 | 1188824.581 657.45 2 1286423.710 | 1188570.441 40°11'48.30" | 87°36'06.93" 657.44 25 682.44
- EXISTING VEO050
(o} PK NAIL 1286510.304 1188545.223 656.52 3 1286409.049 1188493.351 40°11'48.16" 87°36'07.92" 657.34 25' 682.34
146.76" ©35'08.92" : —~—O0—0—— BARRICADE LINE REVISIONS
D BARN SPIKE | 1286653.675 1188555.549 656.63 4 1286267.092 1188416.912 40°11'46.76 87°36'08.92 656.32 25 681.32 NUMBER By DATE
5 1286239.017 1188423.161 40°11'46.49" 87°36'08.84" 656.30 25' 681.30 # CONTRACTOR'S ACCESS
<
6 1286160.598 1188481.688 40°11'45.71" 87°36'08.10" 656.84 25' 681.84
@ CRITICAL POINT
7 1286062.602 1188660.256 40°11'44.72" 87°36'05.81" 657.34 25' 682.34
8 1286144.0: 1188704.964 40°11'45.52" 87°36'05.22" 7.38 25' 2.38
53 96 0 5.5. 36'05 657.3 5 682.3 A CONTROL POINT
9 1286113.862 1188761.351 40°11'45.22" 87°36'04.50" 657.52 25' 682.52 0 1 2
ﬁ I:' 10 1286079.435 1188825.742 40°11'44.88" 87°36'03.67" 655.83 25' 680.83 THIS BAR IS EQUAL TO 2"
pP< N@@ D:D GENERAL NOTES AT FULL SCALE (34X22).
o 200 400 11 1286201.360 1188892.012 40°11'46.08" 87°36'02.81" 655.92 25' 680.92
. e - — — , 1. ALL RUNWAYS, TAXIWAYS, AND APRONS SHALL BE KEPT OPEN TO AIRPORT TRAFFIC DURING
12 1286170.476 1188460.981 40°11'45.81 87°36'08.36 656.51 25 681.51 CONSTRUCTION EXCEPT AS NOTED IN THE CONSTRUCTION ACTIVITY PLAN.
s 1286199.924 1188408.705 40°11'46.10 87°36'09.03 655.33 25 680.33 2. WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND AIRCRAFT OPERATIONS AND
1286112.797 1188359.624 40°11'45.24" 87°36'09.67" 654.24 25' 679.24 SAFETY, AIRCRAFT OPERATIONS AND SAFETY SHALL TAKE PRECEDENCE AND SHALL GOVERN. FINAL
AUTHORITY IN THE APPROVAL OF CONSTRUCTION SEQUENCING LIES WITH THE AIRPORT.
1286083.349 1188411.901 40°11'44.95" 87°36'09.00" 654.14 25' 679.14 7))
3. THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND MATERIALS AT THE LOCATIONS -
SHOWN ON THE CONSTRUCTION ACTIVITY PLAN. THE MAXIMUM HEIGHT OF EQUIPMENT, MATERIALS t 4
AND STOCKPILES SHALL BE 25' ABOVE GROUND ELEVATION. AT NO POINT SHALL EQUIPMENT OR — Ll
MATERIALS BE ALLOWED TO BE STORED ON RUNWAYS. g =
w
4.  MEN, VEHICLES AND EQUIPMENT WILL NOT BE ALLOWED WITHIN THE FOLLOWING AREAS: =T >
A. 250' FROM THE CENTERLINE OF AN ACTIVE RUNWAY. [ <
B. 93 FROM THE CENTERLINE OF AN ACTIVE TAXIWAY. 8 2 o
>
5. BROKEN ASPHALT, ASPHALT MILLINGS, PCC AND OTHER CONSTRUCTION DEBRIS SHALL BE DISPOSED E =0 <
OF BY THE CONTRACTOR OFF OF AIRPORT PROPERTY UNLESS OTHERWISE DIRECTED BY THE < 14 6 ;
AIRPORT. 4 (@] = = =
22 |3
6. ROADS OR STORAGE AREAS SHALL BE MAINTAINED AND REPAIRED IN KIND BY THE CONTRACTOR TO § E -l - <
THE SATISFACTION OF THE ENGINEER AND THE AIRPORT. NO ADDITIONAL COMPENSATION SHALL BE o< =| -l
MADE TO THE CONTRACTOR FOR THIS WORK. 6 - uj* E [«
7. EXISTING TURF AREAS DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE w ; j o E
RESTORED BY HIM AT HIS EXPENSE TO THE SATISFACTION OF THE ENGINEER AND THE AIRPORT. 14 o S E —
Z= (70}
EMPLOYEE PARKING 8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTINUOUSLY CLEANING ACTIVE AIRFIELD o 0 =z II
PAVEMENTS WHICH ARE CROSSED BY HIS VEHICLES ACCESSING THE WORK OR DEPARTING THE :l [11] g -
WORK IMMEDIATELY FOLLOWING SAID VEHICLE. E 14 w
9. IT WILL BE NECESSARY FOR THE CONTRACTOR TO MAKE HIS OWN FIELD INVESTIGATION TO 14 g E
DETERMINE THE EXACT LOCATION OF THE UNDERGROUND UTILITIES AT CRITICAL POINTS SO AS TO w = -
AVOID ANY DAMAGE. ANY UTILITY, INCLUDING AIRFIELD ELECTRICAL CABLE AND LIGHTS, DAMAGED > =| >
CONTRACTOR'S ACCESS —\ BY THE CONTRACTOR SHALL BE REPAIRED BY HIM AT HIS OWN EXPENSE IN A MANNER WHICH IS = —_
SATISFACTORY TO THE ENGINEER AND TO THE OWNER OF THE UTILITY. ANY REPAIRS THAT MUST BE 1’4 11}
MADE BY THE OWNER OF THE UTILITY SHALL HAVE THE COST REIMBURSED TO THE UTILITY BY THE w <
CONTRACTOR. AIRFIELD LIGHTING CABLES DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED BY A > I
QUALIFIED ELECTRICIAN WITH THE COSTS TO BE BORNE BY THE CONTRACTOR. I&J

10. CONTRACTOR'S ACCESS SHALL BE AS FOLLOWS:

A. THE CONTRACTOR'S ACCESS TO WORK SHALL BE AS SHOWN IN THE PLANS.

B. THE CONTRACTOR SHALL MAINTAIN A COMPLETE LIST OF PERSONNEL AUTHORIZED BY THE

CONTRACTOR TO WORK ON THE AIRFIELD. THIS LIST SHALL BE PROVIDED TO THE AIRPORT AND
RESIDENT ENGINEER BY THE CONTRACTOR UPON REQUEST.

NVAMOS

C. THE CONTRACTOR SHALL USE AN EXISTING GATE(S) FOR ACCESS TO THE AIRFIELD. THE
CONTRACTOR SHALL

© Copyright CMT, Inc.

D. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND TEMPORARY EASEMENTS FOR THE
PUBLIC ACCESS ROAD(S) SHOWN AND SHALL COMPLY WITH ALL REQUIREMENTS, LOAD
RESTRICTIONS, & TRAFFIC CONTROL SIGNAGE REQUIRED BY THE CITY, COUNTY, TOWNSHIP, OR
1.D.O.T.

JNN3IAV

E. DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAINTAIN ACCESS TO THE WORK AT NO
ADDITIONAL COST TO THE CONTRACT. NO EXTENSION OF THE CONTRACT TIME WILL BE
CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE ACCESS TO THE WORK SITE.

CRAWFORD, MURPHY & TILLY, INC.

CONSULTING ENGINEERS
License No. 184-000613

CMT

F.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING THE ACCESS GATE(S) CLOSED DURING
WORK HOURS.

G. THE CONTRACTOR SHALL CLOSE AND LOCK THE ACCESS GATE(S) UPON LEAVING THE SITE. DESIGN BY: AJB

H CMT
H. ALL COSTS RELATING TO CONTRACTOR'S ACCESS AND SECURITY SHALL BE THE RESPONSIBILITY DRAWN BY

OF THE CONTRACTOR. CHECKED BY: TIH

I, THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A WAY AS NOT TO APPROVED BY:  CFT

VIOLATE AIRPORT PART 77 SURFACES, OR RUNWAY AND TAXIWAY SAFETY AREAS. DATE: JANUARY 3, 2014
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