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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
March 11, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 97752 
   ST. CLAIR County 
   Section 13-00301-15-PW           
   Project 1362-395 () 
   Route FAU 9330 (Frank Scott Parkway) 
   District 8 Construction Funds 

 
 Pavement widening, HMA and PCC pavement, storm sewer, curb & gutter, replace the deck on the 
structure over the tributary to Richland Creek, pipe culverts, guardrail, pavement markings, and traffic 
signal improvements on Frank Scott Parkway from west of Old Collinsville Road to west of Green 
Mount Road. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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SPECIAL PROVISIONS 
 

FRANK SCOTT PARKWAY EAST WIDENING (FAU 9330) 
SECTION: 13-00301-15-PW 

PROJECT: 1362(395) 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
* 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 64 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 65 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311 69 X Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261 71 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434   Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 74 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
* 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80442   Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
* 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
* 80411   Luminaires, LED April 1, 2019 Jan. 1, 2022 
* 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 84 X Portland Cement Concrete – Haul Time  July 1, 2020  
* 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
* 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
* 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 85 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 86 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
* 80435   Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
* 20338 87 X Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
* 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 90 X Vehicle and Equipment Warning Lights Nov. 1, 2021  
 80440   Waterproofing Membrane System Nov. 1, 2021  
 80302 91 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 92 X Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 94 X Working Days Jan. 1, 2002  

 
 
 
 
 
 



The following special provisions are in the 2022 Supplemental Specifications and Recurring Special Provisions. 
 

 
File 

Name 
Special Provision Title New Location(s) Effective Revised 

80425 
80387 
80402 
80378 

 
80421 
80415 
80423 
80417 

 
80420 
80304 

 
80416 

 
80398 
80406 

 
80347 

 
80383 

 
80393 
80424 
80428 
80412 
80359 
80431 

 
80432 

 
80300 

 
80157 

 
80306 

 
80407 

 
80419 

 
80408 
80413 
80298 
80409 
80288 
80414 

 
    
 

Cape Seal 
Contrast Preformed Pavement Marking 
Disposal Fees 
Dowel Bar Inserter 
 
Electric Service Installation 
Emulsified Asphalts 
Engineer’s Field Office and Laboratory 
Geotechnical Fabric for Pipe Underdrains and 
   French Drains 
Geotextile Retaining Walls 
Grooving for Recessed Pavement Markings 
 
Hot-Mix Asphalt – Binder and Surface Course 
 
Hot-Mix Asphalt – Longitudinal Joint Sealant 
Hot-Mix Asphalt – Mixture Design Verification 
   and Production (Modified for I-FIT) 
Hot-Mix Asphalt – Pay for Performance Using 
   Percent Within Limits – Jobsite Sampling 
Hot-Mix Asphalt – Quality Control for  
   Performance 
Manholes, Valve Vaults, and Flat Slab Tops 
Micro-Surfacing and Slurry Sealing 
Mobilization 
Obstruction Warning Luminaires, LED 
Portland Cement Concrete Bridge Deck Curing 
Portland Cement Concrete Pavement Patching 
 
Portland Cement Concrete Pavement 
   Placement 
Preformed Plastic Pavement Marking Type D - 
   Inlaid 
Railroad Protective Liability Insurance (5 and 
  10) 
Reclaimed Asphalt Pavement (RAP) and  
   Reclaimed Asphalt Shingles (RAS) 
Removal and Disposal of Regulated 
   Substances 
Silt Fence, Inlet Filters, Ground Stabilization 
   and Riprap Filter Fabric 
Steel Plate Beam Guardrail Manufacturing 
Structural Timber 
Temporary Pavement Marking 
Traffic Control Devices – Cones 
Warm Mix Asphalt 
Wood Fence Sight Screen 

Sections 405, 1003 
Articles 780.08, 1095.03 
Article 109.04(b) 
Articles 420.03, 420.05, 
1103.20  
Articles 804.04, 804.05 
Article 1032.06 
Section 670 
Articles 1080.01(a), 1080.05 
 
Article 1080.06(d) 
Articles 780.05, 780.14, 
780.15 
Sections 406, 1003, 1004, 
1030, 1101 
Sections 406, 1032 
Sections 406, 1030 
 
Sections 406, 1030 
 
Sections 406, 1030 
 
Articles 602.02, 1042.10 
Sections 404, 1003 
Article 671.02 
Sections 801, 822, 1067 
Articles 1020.13, 1022.03 
Articles 701.17(e)(3)b, 
1001.01(d), 1020.05(b)(5) 
Article 420.07 
 
Articles 780.08, 1095.03 
 
Article 107.11 
 
Section 1031 
 
Section 669 
 
Articles 280.02, 280.04, 
1080.02, 1080.03, 1081.15 
Article 1006.25 
Article 1007.03 
Section 703, Article 1095.06 
Article 701.15(a), 1106.02(b) 
Sections 406, 1030, 1102 
Article 641.02 

Jan. 1, 2020 
Nov. 1, 2017 
Nov. 1, 2018 
Jan. 1, 2017 

 
Jan. 1. 2020 
Aug. 1, 2019 
Jan. 1, 2020 
Nov. 1, 2019 

 
Nov. 1, 2019 
Nov. 1, 2012 

 
July 2, 2019 

 
Aug. 1, 2018 
Jan. 1, 2019 

 
Nov. 1, 2014 

 
April 1, 2017 

 
Jan. 1, 2018 
Jan. 1, 2020 
April 1, 2020 
Aug. 1, 2019 
April 1, 2015 
July 1, 2020 

 
July 1, 2020 

 
April 1, 2012 

 
Jan. 1, 2006 

 
Nov. 1, 2012 

 
Jan. 1, 2019 

 
Nov. 1, 2019 

 
Jan. 1, 2019 
Aug. 1, 2019 
April 1, 2012 
Jan. 1, 2019 
Jan. 1, 2012 
Aug. 1, 2019 

Jan. 1, 2021 
 
 

Jan. 1, 2018 
 
 
 
 
 
 
 

Nov. 1, 2020 
 

Nov. 1, 2019 
 

Nov. 1, 2019 
Jan. 2, 2021 

 
July 2, 2019 

 
July 2, 2019 

 
Mar. 1, 2019 
Jan. 1, 2021 

 
 

Nov. 1, 2019 
 
 
 
 

April 1, 2016 
 
 
 

Jan. 2, 2021 
 

Jan. 1, 2020 
 

July 1, 2021 
 
 
 

April 1, 2017 
 

April 1, 2016 
April 1, 2020 

 

 
     

 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 21, 2022 Letting 

 
LIST ANY ADDITIONAL SPECIAL PROVISIONS BELOW 

   
 

 
 
 
  

Pg
# 

√ File Name Title Effective Revised 

  GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
  GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 April 30, 2021 
  GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
  GBSP 15 Three Sided Precast Concrete Structure July 12, 1994 Dec 21, 2016 
  GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
  GBSP 18 Modular Expansion Joint May 19, 1994 Oct 23, 2020 

95 X GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 
Structures 

June 30, 2003 Oct 23, 2020 

  GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Oct 23, 2020 
  GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
  GBSP 28 Deck Slab Repair May 15, 1995 April 13, 2018 
  GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
  GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
  GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
  GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Oct 23, 2020 
  GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
  GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 
  GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
  GBSP 55 Erection of Curved Steel Structures June 1, 2007  
  GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 30, 2021 
  GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

101 X GBSP 61 Slipform Parapet June 1, 2007 March 1, 2019 
  GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

  GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
  GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 

106 X GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
  GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 

108 X GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
  GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
  GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 Oct 20, 2017 
  GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
  GBSP 86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
  GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2011 Apr 1, 2016 
  GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 

110 X GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 Oct 23, 2020 
  GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
  GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 Aug 9, 2019 
  GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016  
  GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 Oct 23, 2020 
  GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
  GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
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SPECIAL PROVISIONS 

FRANK SCOTT PARKWAY EAST WIDENING (FAU 9330) 
SECTION: 13-00301-15-PW 

PROJECT: 1362 (395) 
ST. CLAIR COUNTY, ILLINOIS 

The following Special Provisions supplement the "Standard Specifications for Road and 
Bridge Construction", Adopted Jan. 1, 2022, the latest edition of the "Manual on Uniform 
Traffic Control Devices for Streets and Highways" and the “Manual of Test Procedures of 
Materials” in effect on the date of the invitation for bids, and the Supplemental 
Specifications and Recurring Special Provisions indicated on the Check Sheet included 
herein and the “Standards for Water and Sewer Main Construction in Illinois”, Adopted 
July 2009 which apply to and govern the construction of FRANK SCOTT PARKWAY 
EAST WIDENING (FAU 9330), Section 13-00301-15-PW, St. Clair County, Illinois, and in 
case of conflict with any part, or parts, of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 

DESCRIPTION OF WORK 

The proposed widening project is located on Frank Scott Parkway East from just east of 
Old Collinsville Road to just west of North Green Mount Road in St. Clair County, Illinois. 
The project length is 8,882.18 feet (1.682 miles).   

The work on this project consists of removals, earthwork, lime modified soils, aggregate 
base, PC concrete pavement, combination concrete curb and gutter, driveway pavement, 
culverts, storm sewer and drainage structures, bridge reconstruction, paint pavement 
markings, seeding and all incidental and collateral work necessary to complete the work in 
the above-described Section according to the plans, specifications and special 
provisions. 

COORDINATION OF CONTRACT DOCUMENTS 

If a conflict exists between the “Standard Specifications for Road and Bridge Construction” 
and the “Standard Specifications for Water and Sewer Construction in Illinois”, the 
“Standard Specifications for Road and Bridge Construction” shall govern. 

SHOP DRAWINGS 

The Contractor shall submit shop drawings of the following items according to Articles 
1042.03(b) and 105.04 of the "Standard Specifications for Road and Bridge Construction": 

Precast Concrete Inlets 
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Precast Concrete Manholes 
Precast Concrete Box Culverts 
Precast Modular Retaining Wall 
Concrete Steps 
Type 3 Frame and Grate 

Submit shop drawings for review and approval to: 

Mr. Norman Etling, PE 
St. Clair County Engineer 
Department of Roads and Bridges 
1415 North Belt West 
Belleville, Illinois 62226-5999 

Concurrent with the required shop drawing submittals to the County, the Contractor 
shall also submit a copy of each submittal to the Department.   

SAFETY AND HEALTH 

The Contractor shall be responsible for enforcing all O.S.H.A. Safety and Health 
Standards pertaining to the construction industry as established by the United States 
Department of Labor, Occupational Safety and Health Administration.  Such standards 
include, but are not limited to, 29 CFR 1910 and 1926. 

WORK TO BE PERFORMED BY OTHERS 

The Contractor’s attention is called to the utility facilities within the right of way limits for 
construction.  Unless otherwise provided, any required adjustment of the various 
facilities will be performed by others. 

The plans may not show the location of all utility facilities or the manner in which the 
adjustment will be made.  In the event the Contractor desires more detailed information 
on the exact location of facilities and the working schedules for any required adjustment, 
it is suggested that it be obtained from the attached status of utilities to be adjusted 
and/or the utility company involved. 

It is understood and agreed that the Contractor has taken the foregoing into 
consideration in submitting his bid, and no additional compensation will be allowed for 
any delays or inconveniences caused by same. 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

The Contractor and Owner will be required to complete the attached Notice of Intent (NOI) 
form and the Contractor’s Certification Statement, in compliance with the NPDES Phase II 
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guidelines.  These forms will be completed by the Engineer, prior to the pre-construction 
meeting.  Work may commence 30 calendar days after the NOI form is submitted to the 
Illinois Environmental Protection Agency for the purpose of obtaining a General 
Construction Permit. 
 
The Storm Water Pollution Prevention Plan, the General Permit, and the Contractor’s 
Certification Statement must be kept on site during working hours.  Compliance with this 
special provision shall be considered as included in the contract unit prices for the various 
items of work involved. 
 
 
CONSTRUCTION CONTRACTS 

The successful bidder, as a condition of this contract, must submit evidence that he has 
conducted a pre-job conference with his Subcontractors and their employees, or the 
employees' duly recognized representatives and union officials, to determine employee 
jurisdiction, job assignment and work schedules.  This requirement is to promote industrial 
harmony and to eliminate work stoppages and jurisdictional disputes.  Said pre-job 
conference shall be conducted at least fourteen (14) days prior to the commencement of 
any construction. 

 
 
SEQUENCE OF CONSTRUCTION OPERATIONS 

The Contractor shall conduct his work within the approved Sequence of Construction 
Operations at all times.  The work shall be done in a manner that will minimize the 
inconvenience to local traffic. 
 
The Contractor shall conduct his operations to insure local access to all properties 
throughout the project limits according to Article 107.09 and Section 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction".  If required, Type I, Type II or 
vertical barricades shall be used to channel traffic from the following locations to the 
adjoining side streets or private entrances.  The number required will be determined by the 
Engineer during construction. 
 
The Contractor may be permitted to close local side streets and entrances entirely.  All 
road closures must be approved in advance by the St. Clair County Engineer.  The 
Contractor shall notify the City of Fairview Heights and Village of Swansea Fire and Police 
Departments, St. Clair County 911, affected school districts and the United States Postal 
Service at least 48 hours prior to enacting any road closures.  The Contractor shall notify 
all residents and businesses between Old Collinsville Road and Hartman Lane at least 48 
hours prior to the Stage 1 road closure.  
 
City of Fairview Heights   Village of Swansea Fire and Police 
10025 Bunkum Road   1444 Boul Avenue 
Fairview Heights, IL 62208   Swansea, IL 62226 
618-489-2020    618-234-3291 
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St. Clair County 911  
101 South 1st Street 
Belleville, IL 62220 
618-825-2160 
 
SUGGESTED SEQUENCE 
During construction, the Contractor will be required to maintain access to all properties 
affected by this work.  AGGREGATE FOR TEMPORARY ACCESS according to Section 
402 of the “Standard Specifications for Road and Bridge Construction” will be used for this 
purpose. 
 
The Contractor will not be allowed to begin subsequent construction operations until the 
preceding work is substantially complete.  The construction sequence shall be 
compressed as much as possible to minimize the inconvenience to local traffic. 
 
Unless authorized by the Engineer, the Contractor shall complete the construction in the 
following suggested sequence: 
 
 STAGE 1: 

Establish traffic control for detoured route.  Close Thouvenot Lane as directed by 
the Engineer.  Remove and replace existing box culvert at Sta. 83+87.  Replace 
existing pavement with temporary HMA pavement and open Thouvenot Lane back 
up to traffic.  The Contractor is responsible for maintaining the temporary HMA 
pavement until replaced with permanent PCC pavement.     

 
 STAGE 2:   

Construct temporary widening along the existing eastbound lane, establish traffic 
control and construct earthwork, drainage, pavement, bridge construction, guardrail 
installation, curb and gutter and pavement markings on the westbound lanes.   

 
 STAGE 3:   

Establish traffic control and construct earthwork, drainage, pavement, bridge 
construction, guardrail installation, curb and gutter and pavement markings on the 
eastbound lanes.   

 
Seeding, entrance and side street construction, and signing may be constructed during the 
appropriate Stage or upon completion of both Stages, provided appropriate traffic control 
measures are established to protect motorists and workers. 

 
Seeding operations shall be completed as soon as possible to minimize erosion potential.  
TEMPORARY EROSION CONTROL SEEDING will be paid for according to Section 280 
of the “Standard Specifications for Road and Bridge Construction”. 
 
The Contractor may submit an alternate sequence of operations and traffic control plan 
that would expedite construction and still maintain traffic control.  Any and all changes to 
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these plans must be submitted in writing and approved in advance by the Engineer.  No 
additional compensation will be allowed if alternate plans are approved. 
 
 
BOX CULVERT REPLACEMENT INCENTIVE/DISINCENTIVE 

Description of work covered under the incentive/disincentive provision: Replacement of the 
existing double box culvert located at Sta. 83+87 along Thouvenot Lane with a proposed 
triple, 5-ft x 2-ft box culvert.  This provision will cover the work requiring Thouvenot Lane to 
be closed to traffic during the structure replacement.  Any prior prep work, final clean up or 
non-critical work, not requiring road closure, will not be considered under this special 
provision. 
 
Prior to Start of Work:  The Contractor will be responsible for providing road closure 
information by notifying affected schools, U.S. Postal Service, St. Clair County E.M.A and 
other emergency services. In addition, a minimum of two (2) message boards shall be 
placed at locations designated by the engineer, four (4) days prior to the closing of the 
roadway to notify the public of the impending closure. 
Date of start: The Contractor shall schedule his/her operations to start the culvert 
replacement on a Saturday of a date chosen by the Contractor, subject to the engineer’s 
approval. 
 
Hours of Work:  The Contractor will be permitted to work daily between the hours of 5 a.m. 
and 10 p.m. to complete the work as specified. 
 
Date of Completion:  The contractor shall schedule his/her operations to complete all work, 
except as specified below, and reopen the roadway to traffic on or before four (4) calendar 
days after the approved start date.  The Contractor shall note that this completion date is 
based on an expedited work schedule.  
 
Completion:  The above-described work shall be done as specified in the plans and 
specifications and will be considered complete when the existing box culvert is removed, 
the proposed structure is constructed, backfill is placed, any required aggregate base is 
constructed, temporary pavement is constructed, short-term pavement marking is in place 
and the roadway is reopened to two-way traffic.  The engineer’s approval shall be required 
for acceptance of work before considered complete. 
 
Failure to Complete the work on Time: Should the Contractor fail to complete the work on 
or before the specified date of completion, the Contractor shall be liable to the Department 
in the amount of $11,500.00 not as a penalty but as liquidated and ascertained damages 
for each calendar day beyond the date of completion or extended time as may be allowed. 
Such damages will be deducted by the Department from any monies due to the 
Contractor. 
 
In fixing the damages as set out herein, the desire to establish a certain mode of 
calculation for the work because the department’s actual loss, in the event of delay, cannot 
be predetermined, would be difficult to ascertain, and a matter of argument and 
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unprofitable litigation. This mode is an equitable rule for measurement of the Department’s 
actual loss and fairly considers the loss of use of the roadway during the period of 
construction. The Department shall not be required to provide any actual losses to recover 
these liquidated damages provided herein, as these damages are very difficult to 
ascertain. Furthermore, no provision of this clause shall be construed as a penalty, as 
such is not the intention of the parties. 
 
Incentive Payment Plan: The nature of this project is such that the use this portion of the 
roadway cannot be safely and efficiently used until all work as specified above is complete. 
On this basis, the Contractor shall be entitled to an Incentive Payment for the completion 
of all work in advance of the date of completion. 
 
The Incentive Payment shall be paid at the rate of $11,500 per calendar day for each day 
of completion prior to the specified completion date. The maximum payment under this 
incentive plan will be limited to two (2) calendar days. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. No payment will be paid for any day less 
than twenty-four hours. 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the 
work for any reason, there shall be no extension of the incentive payment calculation date 
even though there may be granted an extension of time for completion of the work to the 
contract by the Department. No Incentive Payment will be made if the Contractor fails to 
complete the work within the period of four (4) calendar days as specified herein or within 
such extended time allowed by the Department. Failure of the Contractor to complete all 
work as required by the contract within the period of four (4) calendar days as specified 
herein shall release and discharge the State, St. Clair County and all their officers, agents, 
and employees from all claims and demands for the payment of any incentive amount or 
damages arising from the refusal to pay any incentive amount. 
 
 
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATORS (J.U.L.I.E.) 

This work shall be done in accordance with Article 107.39 of the Standard 
Specifications except as herein modified: 
Because of minimum of 48 hours advance notice is required for notification to utilities, 
the Contractor will be required to give the Resident Engineer 96 hours’ notice, in writing, 
for a specific area prior to beginning any excavation. 
 
Locations or proposed signposts, guardrail, etc., shall be staked and then notice 
provided as above. 
 
If any of the location markers placed by a utility company in conformance with this 
procedure are destroyed by Contractor Operations, the Contractor shall immediately 
notify the utility owner and bear the cost of remarking the facilities at his own cost and 
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expense.  Compliance with this special provision shall be considered included in the 
contract and no additional compensation will be allowed for any costs incurred. 
 

County: St. Clair St. Clair 

Township: St. Clair Caseyville 

Section: 1, 2 35, 36 

 
When the plans or special provisions include information pertaining to the location of 
underground utility facilities, such information represents only the opinion of St. Clair 
County as to the location of such utilities and is only included for the convenience of the 
bidder.  
 
TRAFFIC CONTROL PLAN 

Traffic control shall be according to the applicable Sections of the "Standard Specifications 
for Road and Bridge Construction", the applicable guidelines contained in the "Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways", these special 
provisions, and all special details and Highway Standards contained herein and on the 
plans. 
 
At the preconstruction meeting, the Contractor shall furnish the name of the individual in 
his/her direct employ who is responsible for the installation and maintenance of the traffic 
control for this project.  If the actual installation and maintenance are to be accomplished 
by the Subcontractor, consent shall be requested of the Engineer at the time of the 
preconstruction meeting according to Article 108.01 of the "Standard Specifications for 
Road and Bridge Construction".  This shall not relieve the Contractor of the foregoing 
requirement for a responsible individual in his direct employ.  The County will provide the 
Contractor the name of its representative who will be responsible for the observation of the 
Traffic Control Plan. 
 
The Contractor shall furnish, erect, maintain and remove all warning signs, flags, 
barricades and lights according to Article 107.14 and Sections 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction", the latest edition of the 
"Manual of Uniform Traffic Control Devices for Construction and Maintenance Operations", 
the Special Provisions, and/or as directed by the Engineer. 
 
Articles 107.09 and 107.14 and Sections 701 and 703 of the "Standard Specifications for 
Road and Bridge Construction" and the following Highway Standards relating to traffic 
control apply to this contract: 

 701001 701006 701011 701301 701306 701326
 701501 701502 701602 701901 BLR 21-9 

 
Frank Scott Parkway East shall be kept open to traffic at all times with the exception of 
Stage 1 Construction.  Intersecting side streets and entrances may be closed to through 
traffic, but one lane shall be kept open for local traffic, unless alternate access is 
provided. 
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Lane closures on Frank Scott Parkway East will be allowed as detailed on the Staging 
Plans or as approved by the County Engineer.  Additional short-term, daytime lane 
closures will be allowed on Frank Scott Parkway East when workers are present according 
to applicable Highway Standards. 

In addition, the following special provision(s) will also govern traffic control for this project: 

SEQUENCE OF CONSTRUCTION OPERATIONS 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
CONTRACTOR ACCESS 
WORK ZONE TRAFFIC CONTROL SURVEILLANCE 
FLAGGERS IN WORK ZONES 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS  

EARTH EXCAVATION 

This work shall be constructed according to Section 202 of the "Standard Specifications for 
Road and Bridge Construction,” except as modified herein: 

At locations where existing bituminous treated surface lies at or below the elevation of the 
proposed subgrade, the Contractor shall scarify the existing surface, reducing all particles 
to a size not larger than 4 in. in the largest dimension and recompact the existing surface 
prior to placing earth embankment or other subbase material. 

This work will be paid for at the contract unit price per cubic yard for EARTH 
EXCAVATION, measured as specified in Article 202.07 of the “Standard Specifications for 
Road and Bridge Construction”. 

EMBANKMENT 

Excavation and embankment shall conform to the applicable requirements of Section 
202, 203, 204, 205, and 502 of the Standard Specifications except that excavated 
materials that are suitable may be used in the construction of the embankment or 
disposed of at the Contractor’s discretion.  Embankment materials shall be furnished by 
the Contractor either from suitable roadway excavated material from within the right of 
way or from locations furnished by the Contractor off the right of way.  Suitable material 
from excavation for structures and drainage items may also be placed in embankments.  

Material, which is proposed for use by the Contractor as material to be used for 
embankment construction, must be inspected and approved by the District Soils 
Engineer.  In order to be approved for use as embankment material, the proposed must 
meet the following requirements:  
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1. It must fall in one of the following Highway Research Board Classifications:  
A-1, A-2, A-3, A-4, A-6, or A-7-6. 

 
2. It shall have a group index of 19 or less. 

 
3. Any A-4, A-6, or A-7-6 material to be used as borrow for embankment 

construction shall have a minimum standard lab dry density of 1440 kg/m3 
(90 pcf) and shall not have an organic content greater than 7%. 

 
4. Classification of the material for points 1 and 2 shall be determined according 

to the latest AASHTO Designation:  M 145. 
 

5. When tested for density in place, all soil classified as an A-1, A-2, A-3, or A-4 
shall not contain more than 100 percent of optimum moisture content 
determined according to AASHTO T-99.  In regard to this restriction, the 
Contractor will be permitted the use of an approved additive to effect a 
quicker drying time.  The additive may be used any time the Contractor 
desires, in any amount he desires and its use may be discontinued when he 
desires.   

 
The top 3 feet in fill heights of 0 to 20 feet and 8 feet in fill heights of 20+ feet of those 
portions of the embankment which will be permanently exposed in the completed 
roadway shall be constructed using native materials of a classification that will support 
vegetation and contain a P.I. of 10 or greater as directed by the Engineer.  
 
Those portions of the lime modified soil layer shall be constructed with a minimum 
thickness of 18 in. of “reactive” soil.  For definition of a reactive soil, see Section 310.02, 
note 2, of the Standard Specifications.   
 
An estimated quantity of off-site borrow material needed to complete the embankment is 
shown on the plans for information only.  The Contractor will be required to complete 
the embankment in accordance with the plan cross sections.  
 
 
EARTHWORK EQUIPMENT MOVEMENTS ON THE NEW BRIDGE 

The Contractor must obtain the written approval of the Engineer on the type of equipment 
he wishes to use to haul earth excavation over the new bridge.  Only rubber tired 
equipment will be approved to haul earthwork across the new structure.   
 
 
SETTING EQUIPMENT ON BRIDGE DECK 

When the contractor proposes to place any load on an Incomplete Bridge Deck or 
overloads on a completed Bridge Deck, they shall be the proposed loading reviewed and 
approved by a Consulting “Structural Engineer” or a “Structural Engineer” employed by the 
Contractor, who is licensed by the State of Illinois. 
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The ”Structural Engineer” shall indicate any limiting conditions for loading of the Structure 
(Bridge).  Conditions for approved loading may included (but are not limited to) backfilling 
at abutments, pouring of end blocks, grouting of deck and dowel pins, location of 
equipment on the Deck, maximum load to be lifted by the equipment, and the type and 
size of the mats to be placed on the bridge deck for the Equipment Outriggers, etc. 
 
A copy of the plan approved by the Contractors Structural Engineer shall be submitted to 
the office of the County Engineer prior to any loads being placed on the Bridge Deck. 
Further the “Structural Engineer” shall be on-site during the proposed structure loading to 
certify compliance with his approved plan.  
 
 
COMPLIANCE WITH PUBLIC LAW 92-500 SECTION 404 PERMIT REQUIREMENTS 

The Contractor shall conduct his operations in such a manner to comply with the 
provisions of PL 95-500, Section 404 requirements. 
 
The County has obtained a sign-off letter from the Corps of Engineers stating that this 
project is exempt from a 404 permit; however, it is exempt only if all conditions described 
of the sign-off letter are met. 
 
The Contractor shall comply with all conditions described in the above-mentioned sign-off 
letter, which is included in this proposal. 
 
No additional compensation will be allowed to the Contractor for complying with the 
requirements of the special provision.   
 
 
TEMPORARY STREAM CROSSING 

If the contractor chooses to construct a temporary stream crossing, it shall be constructed 
of course aggregate to the elevation of Ordinary High Water above which he may use 
earth or any other material suitable to the engineer.  
 
If the existing R.O.W. is not adequate for the construction of a temporary stream crossing, 
the Contractor shall be responsible for negotiating the terms of a temporary construction 
easement with the adjustment landowners.  This agreement shall be approved by the 
Engineer before the temporary stream crossing is constructed.  
 
The contractor shall also be responsible for the removal of the temporary stream crossing 
from the channel as directed by the Engineer.  
 
The cost of the temporary stream crossing and any temporary construction easements 
required for the construction of the temporary stream crossing shall be the sole 
responsibility of the Contractor.  
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TRENCH BACKFILL 

This work shall be constructed according to Section 208 of the "Standard Specifications for 
Road and Bridge Construction", except as modified herein: 
 
Fine aggregate according to Article 1003.04 may be used for bedding only, except as 
follows:  Fine aggregate will be required for trench backfill within 2 ft. of all gas mains and 
gas service lines that are exposed during trenching operations. 
Material for trench backfill shall be coarse aggregate gradation CA 6, CA 10 or CA 18 as 
specified in Article 1004.05.  
 
Trench backfill material shall be compacted according to Method 1, as specified in Article 
550.07(a) of the "Standard Specifications for Road and Bridge Construction". 
 
This work will be paid for at the contract unit price per cubic yard for TRENCH BACKFILL, 
measured as specified in Article 208.03 of the "Standard Specifications for Road and 
Bridge Construction". 
 
 
SEEDING, CLASS 2 

This work shall consist of preparing the seed bed, and furnishing, transporting and 
placing the seed required to restore all disturbed earth surfaces according to Section 
250 of the “Standard Specifications for Road and Bridge Construction”. 
 
The Contractor shall guarantee a minimum of 90 percent uniform growth over the entire 
seeded areas(s).  Areas sustaining less than 90 percent uniform growth shall be 
interseeded or reseeded, as determined by the Engineer, at no additional cost. 
 
This work will be paid for at the contract unit price per acre for SEEDING, CLASS 2. 
 
 
STONE RIPRAP, CLASS A3 

This work shall consist of furnishing, transporting and placing a protective course of stone 
as shown on the plans, according to Section 281 of the "Standard Specifications for Road 
and Bridge Construction", except as modified herein. 
 
Filter fabric for use with riprap is required and shall be installed according to Section 282 of 
the "Standard Specifications for Road and Bridge Construction".  A fabric weight of 6 oz. / 
sq. yd. shall be used. 
 
The stone riprap shall be gradation RR 3, quality designation A.  The minimum thickness 
of riprap shall be 12 in.   
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This work will be paid for at the contract unit price per square yard for STONE RIPRAP, 
CLASS A3, which price shall include all excavation and material necessary for proper 
installation of the riprap.  Filter Fabric will be measured and paid for separately as 
specified in Section 282 of the "Standard Specifications for Road and Bridge 
Construction". 
 
 
PROCESSING MODIFIED SOIL, 12” 

This work shall consist of constructing a modified soil layer composed of soil, water and 
lime according to Section 302 of the “Standard Specifications for Road and Bridge 
Construction”. 
 
The soil modifier shall consist of dry lime at the locations shown on the plans, and as 
directed by the Engineer.  The estimated lime-to-soil (by dry weight) ratio is 4 percent. 
 
The application of modifiers shall be accomplished by slurry placement method or with a 
mechanical spreader capable of applying the modifier uniformly and minimizing the 
airborne release of dry modifiers, or other method approved by the Engineer.   
 
This work shall be paid for at the contract unit price per square yard for PROCESSING 
MODIFIED SOIL, 12”; and per ton for LIME. 
 
 
PORTLAND CEMENT CONCRETE PAVEMENT 9”  

This work shall consist of constructing a Portland cement concrete pavement according 
to Section 420 and 1050 of the "Standard Specifications for Road and Bridge 
Construction,” except as modified herein. 
 
The contractor shall construct the proposed pavement in 20’ transverse joint spacings.  
If there is a mid-panel crack in the existing pavement, the contractor shall align the 
nearest proposed joint with the existing pavement crack.  Proposed pavement joints 
shall always be aligned with existing pavement joints.  
Joint sealer shall be 3/16” maximum in width.  Any random cracking of the pavement 
shall be repaired by methods that are in strict accordance with the Illinois Department of 
Transportation Standard Specifications for Road and Bridge Construction. Alternate or 
past methods of repair, will not be accepted. 
 
Saw cutting and sealing of proposed transverse and longitudinal joints are included in 
the cost of PORTLAND CEMENT CONCRETE PAVEMENT 9”. 
 
Article 420.09(e). Type A final finish shall be used throughout the project unless 

directed otherwise by the Engineer. 
 
Article 420.20. Revise the first paragraph of this Article to read as follows: 
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“Basis of Payment.  This work will be paid for at the contract unit 
price per square yard for PORTLAND CEMENT CONCRETE 
PAVEMENT 9”. 
 
 

TIE BARS & REINFORCEMENT BARS 

This work shall consist of furnishing and placing tie bars and reinforcement bars in 
concrete pavement and concrete curb and gutter according to Sections 420 and 606 of 
the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein: 
 
All tie bars and reinforcement bars used in Portland cement concrete pavement and 
concrete curb and gutter shall be epoxy coated. 
 
This work will not be paid for separately, but shall be included in the contract unit price 
of the various concrete pavement and concrete curb and gutter items for which the tie 
bars and reinforcement bars are required. 
 
 

EXPANSION JOINTS 

This work shall consist of constructing expansion joints in concrete driveway pavement 
according to Article 423.07 of the “Standard Specifications for Road and Bridge 
Construction” except as modified herein: 
 

Expansion joints required under Article 423.07 shall be preformed fiber joint filler 
according to Article 1051.04 of the “Standard Specifications for Road and Bridge 
Construction” and shall have a perforated tear off wood or plastic strip to provide a 
uniform 3/4 in. reservoir/channel for the required sealant.   
 

Expansion joint filler and backer rod materials shall be a non-impregnated type that will 
not bond with the sealant. 
 
Expansion joints shall be sealed with self-leveling (pour grade), or nonsag (gun) grade 
urethane sealant.  The color of the sealant shall be limestone, unless otherwise 
approved by the Engineer. 
 
This work will not be paid separately, but shall be included in the contract unit price for 
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, thickness specified. 
 
 
DETECTABLE WARNINGS 

This work shall consist of constructing detectable warning surfaces in curb ramps and 
other locations shown on the plans according to Articles 424.09 of the “Standard 
Specifications for Road and Bridge Construction” and as modified herein: 
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Materials shall be one of the following types: 
 

Precast concrete panels, reinforced with stainless steel prestressed tendons.  
Concrete shall contain a waterproofing admixture and be surface treated with 
penetrating sealer, incorporating raised, truncated domes. 

 
Surface applied polyurethane detectable warning mat, using exterior grade tactile 
warning surface, incorporating truncated domes. 
 
Cast-in-Place panel paver system.  Paver units shall consist of a homogeneous 
glass and carbon-reinforced composite which is colorfast and UV stable. 
 
Polymer concrete detectable warning panels or tile, incorporating truncated 
domes. 

 
Color shall be red. 
 
Panel sections shall be of equal size and dimensions with no fragments unless 
approved by the Engineer. 
 
Detectable warning panels shall be protected when applying curing compound to the 
adjoining concrete sidewalk.  Any overspray on the panels shall be cleaned immediately 
to the satisfaction of the Engineer. 
 
Joints between panels and around the perimeter of the panels shall be caulked with a 
self-leveling (pour grade), or nonsag (gun) grade urethane sealant.  The color of the 
sealant shall be limestone, unless otherwise approved by the Engineer. 
 
The concrete thickness under the panels shall be increased 1 inch.  The subgrade shall 
be well-drained and properly compacted.  Forms shall be positioned for proper grade, 
slope, and uniform slab thickness. 
 
Detectable warning panels shall be placed as shown in the drawings and shall have 
visual contrast with the adjoining concrete surface.  Adequate drainage shall be 
provided to prevent the accumulation of water and debris at the bottom of the ramp. 
 
Panels shall be installed immediately in fresh concrete and adjusted to grade to ensure 
100% surface contact with square edges of panels butted tightly together.  The base of 
the truncated domes shall be set flush with the adjoining concrete surface.  The 
maximum tolerance between the panels and the adjoining surface is 1/16 inch.  
Immediately after placement, the panels shall be checked for slope, elevation and 
proper grade.  The concrete around the panels shall be edged with 1/8 in. radius edger 
and finished according to the contract specifications. 
 
This work will be paid for at the contract unit price per square foot for DETECTABLE 
WARNINGS as specified herein. 
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PIPE CULVERT REMOVAL & STORM SEWER REMOVAL 

This work shall consist of the removal and satisfactory disposal of existing pipe culverts, 
storm sewers, and end sections according to Sections 501 and 551 of the "Standard 
Specifications for Road and Bridge Construction.” 
 

Prior to beginning removal work, the Engineer will determine which culverts and sewers 
are suitable for reuse.  These culverts and sewers shall be salvaged according to Article 
501.02 and 551.03 of the "Standard Specifications for Road and Bridge Construction.”  
Salvaged culverts and sewers shall be stockpiled on site for pickup by the St. Clair County 
Highway Department or the property owner.  The Contractor shall dispose of all culverts 
and sewers not salvaged according to Article 202.03 of the “Standard Specifications for 
Road and Bridge Construction”.   
 

Trenches resulting from the removal of existing culverts and storm sewers shall be 
backfilled according to Article 550.07 of the "Standard Specifications for Road and Bridge 
Construction" and according to the special provision for TRENCH BACKFILL. 
 

This work will be paid for at the contract unit price per foot for PIPE CULVERT REMOVAL, 
and STORM SEWER REMOVAL of unspecified type and diameter, measured in place, 
from end section to end section. 
 
 

STORM SEWERS, RUBBER GASKET, CLASS A, TYPE AND DIAMETER 
SPECIFIED  

This work shall consist of constructing storm sewers of the required type and inside 
diameter at locations shown on the plans according to Section 550 of the "Standard 
Specifications for Road and Bridge Construction". 
 

All storm sewers shall be Reinforced Concrete Culvert, Storm Drain and Sewer Pipe 
according to Article 1042.06 of the "Standard Specifications for Road and Bridge 
Construction”.  Each pipe section shall be sealed with a preformed flexible rubber gasket.  
The gasket shall be confined in a recessed groove cast into the spigot of the pipe, which 
will hold the gasket in place when the joint is assembled, forming a watertight seal, 
according to ASTM C443. 
 
The cost incurred by the Contractor in complying with this requirement shall be 
considered as included in the contract unit price bid per foot for STORM SEWERS, 
RUBBER GASKET, CLASS A, of the type and diameter specified. 
 
 
MANHOLES, TYPE A, 4’-DIAMETER 

This work shall consist of constructing manholes of the required type and inside diameter 
at locations shown on the plans according to Section 602 of the "Standard Specifications 
for Road and Bridge Construction". 
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Salvaged Type 3V Frame & Grates shall be used for the manholes as shown on the plans.   
Any damages occurred during the salvaging process will be incurred by the Contractor.  If 
existing frame and grates are in poor condition, the Contractor shall notify the engineer 
before the salvaging process.  
 

All cost associated with the removal, storage, and installation of salvaged frame and 
grates shall be included in the contract unit price bid per each for MANHOLES, TYPE A, 
4’-DIAMETER.  
 
 
TYPE 3 FRAME AND GRATE 

This work shall consist of furnishing and installing cast iron frames and grates, together 
with the necessary inlets and manholes as shown on the plans according to Section 602 
of the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein. 
 
All Type 3 Frames and grates shall conform to Highway Standard 604006, except the curb 
box shall have a single opening extending across the full width of the casting.  The 
Contractor shall submit a shop drawing of the proposed frame and grate to the Engineer 
for approval according to Article 505.03 of the “Standard Specifications for Road and 
Bridge Construction”. 
 
The Contractor shall install a 2 in. diameter PVC pipe in each inlet or manhole located in a 
sag condition to temporarily maintain surface drainage from the improved subgrade.  
These pipes shall extend from the inlet or manhole, just below the cast iron frame, up 
through the subgrade to the bottom of the proposed pavement.  All pipes shall be 
permanently plugged immediately prior to the placement of the proposed pavement.   
 
This work will not be measured separately for payment.  The cost of this work, including 
the drainage pipe, shall be included in the contract unit price per each inlet and manhole, 
of the type and diameter specified. 
 
 
DETECTOR LOOP REPLACEMENT 

This work shall consist of furnishing and installing a detector loop, Type 1, in the 
pavement at the locations shown on the plans according to Sections 886 and 873 of the 
“Standard Specifications for Road and Bridge Construction” and Highway Standards 
886001 and 886006, except as modified herein. 
 

The depth of the sawed slot shall be as required to provide a minimum of 1 in. 
clearance between the surface of the pavement and the top of the backer rod.  When 
loops are placed in the binder or base course of HMA pavement and will be covered by 
an additional surface course, the clearance may be reduced to ½ in. 
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At all locations where pavement joints that are not doweled or pavement separation 
cracks (including areas where HMA pavement abuts concrete pavement) are 
encountered by the slots sawed for the placement of the detector loops or lead-ins, a 
cored expansion hole shall be made per Highway Standard 886001.  The cored 
expansion holes are included in this pay item.  The location of all detector loops shall be 
approved by the Engineer before any slots are sawed in the pavement. 
 
After pavement removal, the Engineer shall contact St. Clair County to determine if the 
existing loop is operational.  If the loop is damaged it shall be re-cut, reconnected, and 
fully-operational within five working days. 
 
Detector loops shall be spliced into the existing lead-in cables in the handhole.  The 
splices shall be made per Section 873 of the “Standard Specifications for Road and 
Bridge Construction”.  Rosin-core solder shall be used.  The cost of labor and material 
for removing existing detector loop cables from the conduit and splicing into the existing 
lead-in cables shall be included in the contract unit price for DETECTOR LOOP 
REPLACEMENT. 
 
Locating underground cables will be measured separately for payment. 
 
This work will be paid for at the contract unit price per foot for DETECTOR LOOP 
REPLACEMENT, measured along the sawed slot in the pavement containing the loops 
and lead-in, rather than the actual length of wire in the slot, which price shall be 
payment in full for furnishing, installing and testing the detector loop complete in place. 
 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 

This work shall consist of removing existing traffic signal items and appurtenances at 
the locations shown on the plans according to Section 895 of the "Standard 
Specifications for Road and Bridge Construction”. 
 
The existing traffic signal system shall be maintained as long as possible.  Non-
conflicting traffic signal construction work shall be completed prior to disconnection the 
existing system.  The Contractor shall furnish, install and maintain stop signs at all three 
approaches of the intersection at Thouvenot Lane and Fountain Lakes Drive until the 
new system is operational.  See also the SEQUENCE OF TRAFFIC SIGNAL 
CONSTRUCTION and MAINTENANCE OF EXISTING ELECTRICAL DEVICES special 
provisions. 
 
Existing traffic signal posts, mast arm assemblies and poles and signal heads not 
scheduled to be relocated shall be preserved and stockpiled on the job site as directed 
by the Engineer.  This equipment shall then become the property of the St. Clair 
County. 
 
This work will be paid for at the contract unit price per each for REMOVE EXISTING 
TRAFFIC SIGNAL EQUIPMENT. 
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SEQUENCE OF TRAFFIC SIGNAL CONSTRUCTION 

The Contractor shall plan and program the various items of traffic signal work in this 
contract so that disruptions to the movement of traffic through the existing signalized 
intersections are kept to a minimum. 
 
Prior approval of the Engineer is required before a shutdown is attempted.  The signals 
shall remain in operation on all weekends and holidays. 
 
The Contractor shall not shut down the existing signal system until all new conduit, 
signal heads, and detector loops are installed.  At that time, the signal system may be 
shut down to remove and reinstall the electric cable and to complete the final wiring and 
controller modifications.  This work shall be completed in one 36-hour, weekday period. 
 
Prior to any shutdown of the signals, the Contractor shall erect stop signs on all 
approaches.  The Contractor shall be responsible for furnishing, erecting, maintaining 
and removing the stop signs. 
 
All additional costs incurred by the Contractor in complying with this requirement shall 
be considered as included in the contract unit prices bid for the various items of traffic 
signal work involved. 
 
 
MAINTENANCE OF EXISTING ELECTRICAL DEVICES 

The existing electrical devices which lie within the construction limits of this project will 
continue to be the maintenance responsibility of the County.  Electrical devices are 
defined to mean highway lighting installations, traffic signals, flashing beacons, sign 
truss illumination units, changeable message signs, motorist aid call boxes, dewatering 
pumps, speed monitoring devices, traffic volume count stations, wrong way movement 
detectors, following-too-close monitors, ice/fog detectors or all electrical devices or 
facilities the County may have to maintain. 
 
All damage or malfunctions of these devices, observed by the Contractor, shall be 
reported immediately to the County. 
 
If it is determined by the Engineer that the Contractor is responsible for damage of any 
type to above mentioned existing electrical devices, including underground wiring, as a 
result of negligence or poor workmanship, the Contractor shall be responsible for the 
repair of these facilities.  These repairs shall be accomplished by whatever method the 
County deems necessary.  In the event the repairs are not made by the Contractor, the 
Contractor will be required to reimburse the County for all repairs within 60 calendar 
days of receiving written notification of the damage. 
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The County will continue to maintain the existing electrical devices until the Contractor 
removes these devices, if required by the Contract.  All new, rebuilt, or modernized 
equipment installed as a requirement of this Contract shall be the maintenance 
responsibility of the Contractor until the equipment is final inspected and found to be 
installed in a satisfactory manner by the County.  Existing individual equipment not 
involved with the work of this Contract will continue to be the maintenance responsibility 
of the County. 
 
The cost incurred by the Contractor in complying with this requirement shall be 
considered as included in the contract unit prices bid for the various electrical items 
involved.  
 
 
REMOVING EXISTING SEPTIC TANK 

This work shall consist of the removal and disposal of the existing septic tank and lateral 
lines that interfere with construction at locations noted in the plans in accordance with 
the applicable articles of the “Standard Specifications for Road and Bridge Construction” 
and as directed by the Engineer.   
 
The contractor shall verify septic tank location within the project limits before attempting 
the removal.   
 
This work shall be paid for at the contract unit price per each for REMOVING EXISTING 
SEPTIC TANK. 
 
 
BOX CULVERT REMOVAL 

This work shall consist of the removal and disposal of the concrete box culvert and end 
sections at locations noted in the plans in accordance with the applicable articles of 
Sections 501 and 551 of the “Standard Specifications for Road and Bridge Construction” 
and as directed by the Engineer.   
 
The contractor shall remove the existing box culvert in stages as shown on the plans 
and as directed by the Engineer.   
 
Prior to beginning removal work, the Engineer will determine if the culvert suitable for 
reuse.  This culvert shall be salvaged according to Article 501.02 and 551.03 of the 
"Standard Specifications for Road and Bridge Construction.”  Salvaged culverts shall be 
stockpiled on site for pickup by the St. Clair County Highway Department or the property 
owner.  The Contractor shall dispose of all culverts not salvaged according to Article 
202.03 of the “Standard Specifications for Road and Bridge Construction”.   
 

Trenches resulting from the removal of the existing culvert shall be backfilled according to 
Article 550.07 of the "Standard Specifications for Road and Bridge Construction" and 
according to the special provision for TRENCH BACKFILL. 
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This work will be paid for at the contract unit price per foot for BOX CULVERT REMOVAL 
of unspecified type and diameter, measured in place, from end section to end section. 
 
 
HANDHOLES TO BE ADJUSTED 

This work shall consist of adjusting existing handholes to match the finished grade 
according to Section 895 of the “Standard Specifications for Road and Bridge 
Construction” and as directed by the Engineer.   
 
This work shall be paid for at the contract unit price per each for HANDHOLES TO BE 
ADJUSTED. 
 
 
REMOVE EXISTING UNDERGROUND CONDUIT 

This work shall consist of removing conduit or raceway including all cables at the locations 
shown on the plans.  Conduit and cable will be removed as construction staging dictates 
that is no longer needed as cables are rerouted by other means and as directed by the 
Engineer.  The conduit and cables shall be removed in according to Section 895 of the 
“Standard Specifications for Road and Bridge Construction” and as directed by the 
Engineer.   
 
This work shall be paid for at the contract unit price per foot for REMOVE EXISTING 
UNDERGROUND CONDUIT. 
 
 
FENCE REMOVAL 

This work shall consist of removing existing fencing at locations shown on the plans as 
directed by the Engineer. 
 
Should the property owner express a desire to retain the existing fencing, the Contractor 
shall carefully disassemble and salvage the existing materials for the property owner. All 
material, which is damaged by the Contractor due to his negligence, shall be replaced by 
the Contractor at his expense.  Replacement material shall be the same kind as, or equal 
to, the material being replaced.  All material not salvaged shall become the property of the 
Contractor. 
 
This work will be paid for at the contract unit price per foot for FENCE REMOVAL, 
measured in place along the top of the fence from center to center of end posts, which 
price shall include all labor and equipment necessary to remove and salvage or dispose 
of the fencing materials. 
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RELOCATE EXISTING MAILBOX 

This work shall consist of relocating existing mailboxes and supports at locations shown 
on the plans as directed by the Engineer. 
 
Mailbox mounting height and supports shall be per the mailbox detail as shown in the 
plans and as directed by the Engineer.   
 
This work will be paid for at the contract unit price per each for RELOCATE EXISTING 
MAILBOX.   
 
MAILBOX REMOVE AND REPLACE 

This work shall consist of relocating existing mailboxes and providing new supports as 
directed by the Engineer. 
 
An assumed quantity of three new mailbox support posts have been figured.  All 
relocated mailboxes must meet current USPS guidelines.  The Contractor shall notify 
the Engineer of any existing mailbox that do not meet standards.   
 
This work will be paid for at the contract unit price per each for MAILBOX REMOVE AND 
REPLACE.  
 
APPROACH SLAB REMOVAL 

This work shall consist of the complete removal and disposal of the existing approach 
slabs including drains, reinforcing bars, and sleeper slabs, in accordance with the 
applicable portions of Sections 440 and 501 of the Standard Specifications or as directed 
by the Engineer. 
 
The Contractor shall remove the existing approach slabs in a manner so as not to damage 
the adjacent structures that are to remain. 
 
This work will be measured for payment in place and the area computed in square yards. 
 
Saw cuts will not be measured for payment and shall be included in the cost of approach 
slab removal. 
 
This work will be paid for at the contract unit price per square yard for APPROACH SLAB 
REMOVAL, which price shall include all labor and equipment necessary to remove and dispose 
of the entire approach slab pavement and it’s appurtenances. 
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MAKING CONNECTIONS TO EXISTING SEWER 

This work shall consist of connecting proposed storm sewer improvements to the existing 
storm sewer facilities according to Section 550 of the “Standard Specifications for Road 
and Bridge Construction.” 
 
This work will not be measured separately for payment.  The cost of this work shall be 
included in the contract unit price for the various storm sewer pay items for which making 
connections to the existing storm sewer system is shown in the plans. 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 

This work shall be done according to Section 1106 of the “Standard Specifications for 
Road and Bridge Construction” and Highway Standard 701901 except as modified herein. 
 
All construction signs mounted on permanent support for use in temporary traffic control 
having an area of 10 square feet or more shall be mounted on two 4 in. x 4 in. or two 4 in. 
x 6 in. wood posts. 
 
Type A metal posts (two for each sign) conforming to Article 1006.29 of the “Standard 
Specifications for Road and Bridge Construction” may be used in lieu of wood posts.  Type 
A metal posts used for these signs may be unfinished.  
 
The cost incurred by the Contractor in complying with this requirement shall be considered 
included in the contract unit prices bid for the various items of traffic control work involved. 
 
 
CONTRACTOR ACCESS 

At road closure locations, where Type III barricades are installed in a manner that will not 
allow Contractor access to the project without relocation of one or more of the barricades, 
the arrangement of the barricades at the beginning of each work day may be relocated, 
when approved by the Engineer, in the manner shown on Highway Standard 701901.  At 
the end of each work day, the barricades shall be moved and the road shall be closed to 
traffic.   
 

The cost incurred by the Contractor in complying with this requirement shall be considered 
included in the contract unit prices bid for the various items of traffic control work involved 
and no additional compensation will be allowed. 
 
 
REMOVING MANHOLES AND INLETS 

This work shall consist of removing existing manholes and inlets according to Section 
605.03 of the "Standard Specifications for Road and Bridge Construction”, except as 
modified herein. 
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Minimal sections of existing pipe to be abandoned that is connected to the manholes 
and inlets to be removed that interfere with construction of the proposed storm sewer 
system shall be removed.  Sewer pipes to be abandoned shall be capped with concrete 
block and non-shrink grout or Class SI Concrete. 
 
The cost incurred by the Contractor in complying with this requirement shall be 
considered as included in the contract unit price bid for REMOVING MANHOLES AND 
REMOVING INLETS. 
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 

This work shall consist of furnishing, installing, maintaining and removing all traffic control 
devices for traffic control and protection as shown on Highway Standards 701001, 701006, 
701011,  701301, 701306, 701326, 701501, 701502, 701602, 701901 and BLR 21-9 
included in the plans, according to the TRAFFIC CONTROL PLAN, according to Section 
701 of the "Standard Specifications for Road and Bridge Construction", as directed by the 
Engineer and as specified herein. 
 
Prior to beginning work on the project, the Contractor shall furnish and install Type III 
barricades, advance warning signs, detour signs, changeable message signs, and traffic 
control drums as shown on the TRAFFIC CONTROL PLAN and as detailed in the 
applicable Highway Standards.  Barricade placement and sign spacing may be adjusted 
by the Engineer to suit field conditions. 
 
Throughout the construction period, all material piles, equipment, open excavations or 
other obstructions or hazards to motorists or pedestrians shall be enclosed by fences or 
protected by barricades and proper lighting.  Excavations adjacent to the edge of 
pavement shall be protected with extended leg barricades with appropriate lights. 
 
Traffic Control and Protection required for the successful completion of this project will be 
furnished, installed, maintained, relocated, removed, measured and paid for at the contract 
lump sum price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL), which price 
shall include all work as specified herein and all other provisions required by law for the 
protection and safety of property and individuals in a construction zone. 
 
 
CONCRETE COLLAR  

This work shall consist of constructing cast-in-place concrete collars according to 
Section 542 of the "Standard Specifications for Road and Bridge Construction" and the 
construction details included in the plans. 
 
This work will be paid for at the contract unit price per cubic yard for CONCRETE 
COLLAR, which price shall include the required steel mesh. 
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POTHOLING 

This work shall consist of exploratory excavations and/or potholing, per the direction of 
the Engineer, required when utility owners fail to or cannot adequately locate their 
facilities. This work shall include any excavation, backfilling and compaction of the 
backfill to the satisfaction of the Engineer.  
 
A provisional quantity of 10 has been included in this contract for a basis of bidding. 
Only that work authorized in advance by the Engineer will be paid for. 
 
This work will be measured and paid for at the contract unit price per EACH for 
POTHOLING which includes all necessary equipment, labor, and materials to 
satisfactorily excavate, locate, and restore each area and no additional compensation 
will be allowed. 
 
 
CONCRETE STEPS 

This work shall consist of constructing cast-in-place concrete steps according to Section 
503 of the “Standard Specifications for Road and Bridge Construction”. 
 
Proposed steps at commercial properties shall be constructed according to the “2009 
International Building Code”.  Proposed steps at residential properties shall be 
constructed according to the “2009 International Residential Code”.  Proposed steps 
shall also follow St. Clair County step guidelines.  
 
This work will be measured for payment and the volume computed in cubic yards.  In 
computing the volume of concrete for payment, the dimensions used will be those 
ordered in writing by the Engineer.  Deductions will be made for dimensions less than 
that required.  Increased quantities resulting from over-excavation will not be measured 
for payment. 
 
The final concrete steps design is included in the precast modular retaining wall design.   
 
This work will be paid for at the contract unit price per cubic yard for CONCRETE 
STEPS, cast-in-place.  Proposed handrails will be measured and paid for separately as 
specified elsewhere in the contract. 
 
 
FENCE (SPECIAL) 

This work shall consist of constructing a welded ornamental steel fence system, including 
posts and accessories as shown in the plans according to Section 509 of the "Standard 
Specifications for Road and Bridge Construction" except as modified herein. 
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The fencing system shall be a standard picket spaced welded and rackable (ATF – All 
Terrain Flexibility) ornamental steel fence design with flush bottom rail treatment, 3-rail 
style. The system shall include all components (i.e., panels, posts, gates and hardware) 
required. 
 
The Contractor shall provide laborers and supervisors who are thoroughly familiar with 
the type of construction involved and materials and techniques specified. 
 
Before beginning fabrication, the Contractor shall submit shop drawings and the 
manufacturer’s literature to the Engineer according to Article 505.03. 
 
Upon receipt at the job site, all materials shall be checked to ensure that no damage 
occurred during shipping or handling. Materials shall be stored in such a manner to 
ensure proper ventilation and drainage, and to protect against damage, weather, 
vandalism and theft. 
 
Steel material for fence panels and posts shall conform to the requirements of ASTM 
A653/A653M, with a minimum yield strength of 45,000 psi (310 MPa) and a minimum 
zinc (hot-dip galvanized) coating weight of 0.60 oz/ft2 (184 g/m2), Coating Designation 
G-60.   
 
Material for pickets shall be 3/4” square x 18 Ga. tubing.  The rails shall be steel 
channel, 1.5” x 1.4375” x 14 Ga.  Picket holes in the rail shall be spaced 4.675” on 
center.  Fence posts shall be 2.5” square x 16 Ga. Tubing. 
 
Pickets, rails and posts shall be pre-cut to specified lengths. Rails shall be pre-punched 
to accept pickets. 
 
Pickets shall be inserted into the pre-punched holes in the rails and shall be aligned to 
standard spacing using a specially calibrated alignment fixture. The aligned pickets and 
rails shall be joined at each picket-to-rail intersection by a fusion welding process (that 
produces a virtually seamless, splatter-free appearance on each side of the panel), thus 
completing the rigid panel assembly. 
 
The manufactured panels and posts shall be subjected to an inline electrode position 
coating process consisting of a multi-stage pretreatment/wash (with zinc phosphate), 
followed by a duplex application of an epoxy primer and an acrylic topcoat.  The 
minimum cumulative coating thickness of epoxy and acrylic shall be 2 mils (0.058 mm).  
The color shall be Black.  The coated panels and posts shall be capable of meeting the 
performance requirements for each quality characteristic shown in Table 2 (Note:  The 
requirements in Table 2 meet or exceed the coating performance criteria of ASTM 
F2408). 
 
The manufactured fence system shall be capable of meeting the vertical load, horizontal 
load, and infill performance requirements for Industrial weight fences under ASTM F2408. 
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All new installation shall be laid out by the Contractor in accordance with the 
construction plans. Fence post shall be spaced at 8 feet centers. For installations that 
must be raked to follow sloping grades, the post spacing dimension must be measured 
along the grade.  Fence panels shall be attached to posts with brackets supplied by the 
manufacturer.  Posts shall be set in concrete foundations having a minimum depth of 36”.  
Class SI concrete shall be used for the concrete foundation.   
 
When cutting/drilling rails or posts adhere to the following steps to seal the exposed 
steel surfaces; 1) Remove all metal shavings from cut area.  2) Apply zinc-rich primer to 
thoroughly cover cut edge and/or drilled hole; let dry.  3) Apply 2 coats of custom finish 
paint matching fence color.  Manufacturer spray cans or paint pens shall be used to 
prime and finish exposed surfaces; it is recommended that paint pens be used to 
prevent overspray.   
 
The Contractor shall clean the jobsite of excess materials; post-hole excavations shall be 
scattered uniformly away from posts. 
 
The fence product used shall come with a 20 year Manufacturer’s warranty. 
 

Table 2 – Coating Performance Requirements 

Quality 
Characteristics 

ASTM Test Method Performance Requirements 

Adhesion D3359 – Method B Adhesion (Retention of Coating) over 90% of test 
area (Tape and knife test). 

Corrosion 
Resistance 

B117, D714 & D1654 Corrosion Resistance over 1,500 hours (Scribed per 
D1654; failure mode is accumulation of 1/8” coating 
loss from scribe or medium #8 blisters). 

Impact Resistance D2794 Impact Resistance over 60 inch lb. (Forward impact 
using 0.625” ball). 

Weathering 
Resistance 

D822 D2244, D523 (60˚ 
Method) 

Weathering Resistance over 1,000 hours (Failure 
mode is 60% loss of gloss or color variance of more 
than 3 delta-E color units). 

 
This work will be paid for at the contract unit price per foot for FENCE (SPECIAL), 
measured in place along the top of the fence from center to center of end posts.   
 
 
STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, DIAMETER SPECIFIED 

This work shall consist of constructing storm sewers to meet water main standards, as 
required by the IEPA or when otherwise specified. This work shall be performed 
according to Section 550 of the “Standard Specifications for Road and Bridge 
Construction”, IEPA Regulations (35 Ill. Adm. Code 653.119), the “Standard 
Specifications for Water and Sewer Construction in Illinois”, and as specified herein. 
 
This provision shall govern the installation of all storm sewers which do not meet IEPA 
criteria for separation distance between storm sewers and water mains according to 
Section 41 of the “Standard Specifications for Water and Sewer Construction in Illinois”. 
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Separation criteria for storm sewers placed adjacent to water mains and water services 
are as follows: 
 
1. Water mains and water service lines shall be located at least 10 ft. horizontally 

from any existing or proposed drain, storm sewer, sanitary sewer, combined 
sewer or sewer service connection. 

 
2. Water mains and water service lines may be located closer than 10 ft. to a sewer 

line when: 
 
a) local conditions prevent a lateral separation of 10 ft., and 
 
b) the water main or water service invert is 18 in. above the crown of the 

sewer, and 
  
c) the water main or water service is either in a separate trench or in the 

same trench on an undisturbed earth shelf located to one side of the 
sewer. 

 
3. A water main or water service shall be separated from a sewer so that its invert is 

a minimum of 18 in. above the crown of the drain or sewer whenever water 
mains or services cross storm sewers, sanitary sewers or sewer service 
connections. The vertical separation shall be maintained for that portion of the 
water main or water services located 10 ft. horizontally of any sewer or drain 
crossed.  A length of water main pipe shall be centered over the sewer to be 
crossed with joints equidistant from the sewer or drain. 

 
When it is impossible to meet criteria 1, 2, or 3 above, the water main and drain or 
storm sewer shall be constructed of slip-on or mechanical joint ductile iron pipe, pre-
stressed concrete pipe or PVC pipe equivalent to water main standards of construction. 
Construction shall extend on each side of the crossing until the perpendicular distance 
from the water main or water service to the sewer or drain line is at least 10 ft. 
 
Storm sewers constructed to meet water main standards shall be constructed of the 
following pipe materials: 
 
Ductile-iron Pipe 
 
Ductile-iron pipe shall conform to ANSI A 21.51 (AWWA C151), with thickness class 
designed per ANSI A 21.50 (AWWA C150) appropriate to the installation conditions, 
with tar (seal) coated and/or cement-lined interior per ANSI A 21.4 (AWWA C104), with 
rubber ring gasket push on joints. 
 
Joints for ductile-iron pipe shall be in accordance with the following applicable   
specifications: 
  



28 

Push-On Joints - AWWA C111 and C600 

Concrete Pressure Pipe 

Concrete pressure pipe shall conform to the latest AWWA Standard C300, C301 and 
C303; and shall be of thickness class appropriate to the installation conditions. 

Joints shall conform to Article 41-2.07B of the "Standard Specifications for Water and 
Sewer Construction in Illinois.'' 

Plastic Pipe 

Polyvinyl Chloride (PVC) and Chlorinated Polyvinyl Chloride (CPVC) shall be in 
accordance with Article 40-2.01C of the “Standard Specifications for Water and Sewer 
Construction in Illinois”. 

In addition to these pipes, reinforced concrete culvert, storm drain, and sewer pipe shall 
also be allowed for water-sewer line crossing but not for parallel construction. The 
reinforced concrete pipe shall conform to ASTM C-76 of the class required by Article 
550.03 of the Standard Specifications with the joints conforming to ASTM C 361 and C 
33. 

Jointing shall be pressure slip jointed, solvent welded, heat welded, flanged, or threaded 
joint. Special precautions shall be taken to insure clean, dry contact surfaces when 
making solvent or heat welded joints. Adequate setting time shall be allowed for 
maximum strength. 

Elastomeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F 
477 and shall be pressure rated in accordance with ASTM D 3139. 

Solvent cement shall be specific for the piping material and shall comply with the ASTM 
Standard D2564 (PVC) and F493 (CPVC) and be approved by NSF. 

This work will be paid for at the contract unit price per foot for STORM SEWERS, TYPE 
1, WATER MAIN QUALITY PIPE, DIAMETER SPECIFIED, measured as specified in 
Article 550.09 of the “Standard Specifications for Road and Bridge Construction”. 

DRILL AND GROUT #6 TIE BARS 

This work shall consist of furnishing and installing tie bars in existing concrete pavement 
at the proposed longitudinal construction joint locations shown on the plans according to 
Article 420.05 of the "Standard Specifications for Road and Bridge Construction" and as 
shown on Highway Standard 420001. 

Tie bars shall be No. 6 x 24, epoxy coated tie bars on 36” centers. 
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This work will be paid for at the contract unit price per each for DRILL AND GROUT #6 
TIE BARS. 
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STATUS OF UTILITIES TO BE ADJUSTED 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED 
DATE OF 
COMPLETION  

Illinois American Water Co. 
100 North Waterworks Drive 
Belleville, IL 62223 
Phone: 618-277-7450 

Water 
Throughout project limits No relocations are expected. Minor 
adjustments to valves, meters & fire hydrants are expected and shall be 
completed by Illinois American Water Company. 

Unknown 

Ameren IP 
1050 West Boulevard 
Belleville, IL 62221 
Phone: 618-236-4309 

Electric  
 
 
 
 
Gas 

 
Aerial & underground lines throughout project limits. Poles, guy wires, 
junction boxes and aerial / underground lines interfering with construction 
will be relocated by Ameren. 
 
 
 
Throughout project limits No relocations are expected, Minor 
adjustments to valves are expected and shall be completed Ameren 
Illinois. 

Unknown 

Charter Communications 
317 West Main Street 
Belleville, IL 62220 
Phone: 618-277-2288 

CATV 
Throughout project limits. Poles, guy wires, junction boxes and aerial / 
underground lines interfering with construction will be relocated by 
Charter Communications. 

Unknown 

AT&T 
203 Goethe Street 
Collinsville, IL 62234  
Phone: 618-346-6400 

 
Fiber Optic 
 
 
 
Telephone 

 
 
 
Throughout project limits. The relocation of junction boxes and the 
associated lines shall be completed by AT&T. 
 
 
 
Aerial & underground lines throughout project limits. Any relocations due 
to electric pole locations shall be completed by AT&T. 
 
 

Unknown 

Caseyville Township 
1 Ecology Drive 
Fairview Heights, IL 62208 
Phone: 618-632-4500 

Sanitary 
Sewer 

Throughout project limits. Existing line on North side of roadway will be 
relocated prior to construction of roadway widening. 

Unknown 

City of O’Fallon 
255 South Lincoln Avenue 
O’Fallon, IL 62269 
Phone: 618-624-4500 

Water and 
Sewer 

Not within project Limits Unknown 

St. Clair Township 
107 Service Street 
Swansea, IL 62226 
Phone: 618-233-3437 

Sanitary 
Sewer 

Not within project Limits Unknown 
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Minor adjustments of residential service lines may be necessary to accommodate 
construction.  All such adjustments will be made by their respective owners during 
construction. 
 
Underground facilities, structures and utilities have been plotted from available surveys 
and records. Their locations must be considered to be approximate only.  It is possible 
there may be others, the existence of which is not presently known or shown.  Such 
information represents only the opinion of the Local Agency and their Engineer as to the 
location of such utilities and is only included for the convenience of the bidder.  The Local 
Agency and their Engineer assume no responsibility in respect to the sufficiency or the 
accuracy of the information shown on the plans relative to the location of underground 
utility facilities. 
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SUBMITTAL OF EEO/LABOR DOCUMENTATION 
 
Effective:  April 2016 
 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor 
shall be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148. Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail using 
specific file formatting criteria provided by the District EEO Officer.  Contractors 
must submit a sample text file to District 8 for review at least fourteen (14) days 
prior to the start of construction.    
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 2

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period.     

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   

 
 

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 

scott.feldt
Rectangle

scott.feldt
Text Box
33



LR107-4 
Page 1 of 1 

 
 
 
 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      

 
The entities listed above and their officers, employees, and agents shall be indemnified and 

held harmless in accordance with Article 107.26. 
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24

22

29

32

32

550.9

547.1

546.1

2" TOPSOIL
FILL: Brown, clay (A-6)

Becomes light and dark brown

Becomes brown

CLAY (A-6): Light brown and gray,
with iron nodules

Boring terminated at 5  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

Hand Auger

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

None

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

547.1
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

551.1

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-101
81+28.8

12.0 ft LT
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31

29

29

33

32

548.0

545.0

544.0

FILL: Brown, clay (A-6)

CLAY (A-6):  brown and gray,
trace iron nodules

Becomes brownish-gray, no iron
nodules

SILT LOAM (A-4): Brownish-gray

Boring terminated at 5  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

Hand Auger

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

None

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

545
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

549

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-102
86+12.9
7.9 ft LT
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26

22

29

29

27

560.2

559.2

FILL: Brown, clay (A-6), trace
organics

Becomes grayish-brown

Becomes brown

CLAY (A-6): Grayish-brown, with
iron nodules

Boring terminated at 5  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

Hand Auger

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

None

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

 n/a
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

564.2

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-103
96+24.4

10.0 ft LT
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25

23

23

22

23

528.4

526.4

FILL: Brown, clay (A-6), trace
organics

SILT LOAM (A-4): Brown, trace
organics

Boring terminated at 5  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

Hand Auger

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

None

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

 n/a
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

531.4

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-104
131+11.6
38.5 ft LT
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23

20

27

19

35
30

28

26

35
26

24

27

29

22

17

20

2.3
B

0.9
S

2.5
B

1.7
S

2.2
B

1.6
B

1.2
B

2.6
S

2.7
S

1.5
S

3
5
6

3
5
6

3
4
5

3
4
5

3
4
5

3
4
4

2
3
3

3
5
6

4
7
7

5
9
7

524.8

522.8

520.8

515.8

512.8

508.8

494.3

491.8

FILL: Brown and gray, clay (A-6)

FILL: Gray, loam (A-4)

FILL: Brown and gray, clay (A-6)

FILL: Brown and gray, silt (A-4),
trace organics

CLAY (A-6): Dark brownish-gray,
trace roots

Becomes brown

CLAY (A-7): Brownish-gray, light
brown and tan, with iron nodules

Becomes dark grayish-brown,
trace organics

Atterberg Limit test performed.
LL = 43  PL = 19  PI = 24.

CLAY (A-7): Dark grayish-brown,
trace organics (Continued)

Becomes light gray and tan, no
organics

Becomes reddish-brown, brown
and light gray

SANDY CLAY (A-7): Brown, with
light gray

SANDY CLAY (A-6): Brown

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

514.8
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

082-3095

528.8

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

2

 5/31/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-105
134+95.7
37.9 ft LT

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-25

-30

-35

-40
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15

17

15

13

14

14

6.3
S

4.7
B

>4.5
P

>4.5
P

>4.5
P

>4.5
P

10
10
17

6
13
23

50/1"

50/2"

50/3"

50/3"
487.1

473.3

470.8

467.6

SANDY CLAY (A-6): Brown
(continued)

SHALE: Greenish-gray and gray,
with fine sand

Becomes bluish-gray and green

SANDY SHALE: Brown and tan

SHALE: Brown and tan, with fine
sand

SHALE: Brown and tan, with fine
sand (continued)

Boring terminated at 61.25  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-45

-50

-55

-60

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

2

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

514.8
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

082-3095

528.8

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

2

 5/31/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-105
134+95.7
37.9 ft LT

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-65

-70

-75

-80
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28

34

33

35

38

31

28

24

23

17

16

19

0.3
B

1.5
B

0.5
B

2.9
B

1.6
B

6.1
S

5.7
S

2
3
3

2
2
3

2
3
4

4
6
7

3
5
6

10
18
21

6
11
12

518.0

516.5

515.5

513.5

507.3

503.5

501.0

498.8

488.5

FILL: Dark brownish-black, clay
(A-6), trace organics

FILL: Brown and dark gray, silt
(A-4), trace organics

FILL: Dark gray, clay (A-6)
Atterberg Limit test performed;
LL=36  PL=23  PI=13
FILL: Dark brown, silt loam (A-4),
trace organics and crushed
asphalt

CLAY (A-7): Dark brown, trace
organics  Atterberg Limit test
performed; LL=49  PL=23  PI=16

Becomes dark grayish-brown

Becomes tan, brown and
greenish-gray, trace iron nodules

CLAY LOAM (A-6): Dark gray and
brown

CLAY (A-6): Light gray and tan,
with sandy clay loam (A-4)

SANDY LOAM (A-4): Light gray
and tan (continued)

CLAY (A-7): Light gray, light
brown and pinkish-brown

Becomes pinkish-brown

CLAY (A-6): Brown and
greenish-brown

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

514.5
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

082-3095

520.5

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

2

 5/30/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-106
136+20

67.6 ft RT

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-25

-30

-35

-40

scott.feldt
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45



22

21

19

14

14

14

15

14

14

10

4.7
B

--

1.9
B

2.7
B

>4.5
P

4.1
S

>4.5
P

1.6
S

3.7
S

2.9
S

7
9
12

2
6
8

6
7
10

7
13
19

27
50/4"

50/5"

50/5"

8
18
27

26
50/5"

50/4"

50/1"

460.5

459.5

440.5

CLAY (A-6): Brown and
greenish-brown (continued)

Becomes brownish-gray

Becomes gray
Unable to determine UCS or
moisture content due to low
sample recovery.

Becomes greenish-gray

Becomes light brown and tan

CLAY (A-6): Light brown and tan
(Continued)

SHALE: Dark gray

Becomes bluish-gray

Becomes light blue and maroon

Becomes light blue, maroon and
greenish-gray

Boring terminated at 80  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-45

-50

-55

-60

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

2

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

514.5
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

082-3095

520.5

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

2

 5/30/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-106
136+20

67.6 ft RT

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-65

-70

-75

-80

scott.feldt
Text Box
46



22

29

30

29

34

28

27

26

26

20

30

22

2.1
B

0.7
B

0.4
B

0.0
B

0.5
B

0.7
B

0.7
B

1.3
B

1.3
B

1.5
B

1.3
B

2.8
B

3
4
5

3
3
3

2
2
2

1
1
2

2
2
3

2
2
3

2
2
4

2
2
3

3
3
4

2
3
4

2
2
4

2
3
6

525.3

522.8

513.3

510.3

507.8

503.3

CLAY (A-6): Brown

Trace roots

No roots

SILT LOAM (A-4): Brown

CLAY (A-6): Brown

CLAY (A-7): Light gray and tan

SANDY CLAY (A-6): Gray

CLAY (A-6): Gray

With green shale

Boring terminated at 30  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

520.3
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

533.3

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-107
142+79.6
51.7 ft RT

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-25

-30

-35

-40

scott.feldt
Text Box
47



28

30

31

30

27

27

24

23

19

27

16

16

0.5
B

0.5
B

0.0
B

0.2
B

0.8
B

0.8
B

1.4
B

0.2
B

1.5
B

1.4
B

3.6
B

3.0
B

2
2
3

1
2
1

1
1
2

1
2
2

2
2
2

2
2
3

2
2
3

2
2
2

3
5
4

2
2
3

6
10
11

6
9
12

512.2

505.7

504.7

500.2

CLAY (A-6): Brown

SANDY CLAY (A-6): Brown

SANDY CLAY (A-6): Brown
(continued)

Trace coarse gravel

CLAYEY SAND (A-2): Brown and
gray (Soil description based on
field observations.)
SANDY CLAY (A-6): Brown and
gray, some shale fragments
With fine to coarse gravel, some
shale fragments

Trace calcite concretions

Boring terminated at 30  ft.

D
E
P
T
H
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Qu
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B
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( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

517.2
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

N/a

530.2

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 5/30/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-108
143+82

50.8 ft RT

D
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T
H

(/6")

Qu

U
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( ft) (tsf)

M
O
I
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(%)

-25

-30

-35

-40
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28

27

24

25

22

23

0.7
S

0.7
B

1.6
B

1.5
B

3.4
S

2
2
3

3
3
4

2
4
5

3
4
6

3
5
7

517.5

517.0

515.0

500.0

FILL: Brown, silt loam (A-4)

FILL: Brown, clay (A-6)
SILTY CLAY LOAM (A-7-6 (31)):
Dark grayish-brown, trace roots 
Atterberg Limit test performed.
LL=49  PL=21  PI=28. Particle
Size Analysis test performed.
Percent passing the No. 200 sieve
= 99.6%
CLAY (A-7): Dark grayish-brown,
trace roots

Becomes gray and brown

Becomes light gray and brown

Boring terminated at 20  ft.

D
E
P
T
H

(/6")

Qu

U
C
S

B
L
O
W
S

( ft) (tsf)

M
O
I
S
T

(%)

-5

-10

-15

-20

DRILLING METHOD

SOIL BORING LOG

CME 550 w/CFA

1

Upon Completion
First Encounter

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
AASHTO Classifications are based on visual classifications unless otherwise noted    BBS, form 137 (Rev. 8-99)

Surface Water Elev.

HAMMER TYPE

Stream Bed Elev.

Auto

After Hrs.

 ft
 ft

Groundwater Elev.:

n/a

n/a
n/a

 ft
 ft
 ft

507
 n/a
 n/a

SECTION Shiloh, Illinois, SEC. , TWP. , RNG. ,
Latitude  , Longitude 

F.A.U. 9330

13-00301-15-PW

St. Clair

082-3095

520

Station

COUNTY

Station

Ground Surface Elev.

BORING NO.

LOGGED BYROUTE

Offset
 ft

1

 6/1/18

T.M.W.Frank Scott Parkway East Widening

STRUCT. NO.

DESCRIPTION

Page

Date

of

LOCATION

Illinois Department
of Transportation
Division of Highways
sci engineering inc

B-109
134+83

77.2 ft LT
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permeable soil.  Slopes range from 2-5%, low runoff, but erodes easily.  Approximately 20% is Edwardsville silt 

loam (384A), a somewhat poorly drained, moderate permeable soil.  Slopes range from 0-2%, but erodes easily. 

Approximately 14% is Wakenda silt loam (441B), a well drained, moderately high permeable soil.  Slopes range 

from 2-5% and erodes easily. Approximately 3% is Winfield silt loam (477B), a moderately well drained, 

moderately high permeable soil.  Slopes range from 2-5% and erodes easily. 

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase I report:

0.89 acres (0.05 acres within project limits)

H. Provide a description of potentially erosive areas associated with this project:

Most of the project site is relatively flat and not particular erosive.  Areas near SN 082-3095 have side slopes 

ranging from 1:3 to 1:4 with roadside ditches at the bottom.

I.  The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes, 

length of slopes, etc.):

Initial construction activities will be site grading and removal of existing features, followed by storm sewer and 

pavement construction.  Earth side slopes are 1:3 or flatter, with shallow ditch depths of 0-2 feet.  Roadside ditch 

grades will be flat. 

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes 

anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite 

sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-

structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters 

(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

St. Clair County, Illinois

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

St. Clair County, Illinois

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters  

that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving 

waters can be found on the erosion and sediment control plans:

Water flows into a tributary of Richland Creek, which flows into the Kaskaskia River.  Kaskaskia River is 

considered a jurisdictional water of the United States.

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper), 

highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or 

requirements to protect adjacent wetlands. 

 

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-

dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided 

between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within 

that area.

Construction will be limited to the construction limits shown in the plans

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential 

to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 

The name(s) of the listed water body, and identification of all pollutants causing impairment:
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Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 

equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

Applicable Federal, Tribal, State, or Local Programs

Floodplain

Historic Preservation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation

TMDL (fill out this section if checked above) 

 

The name(s) of the listed water body:

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 

assumptions and requirements of the TMDL:

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 

necessary steps to meet that allocation:

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

Other

Wetland

P. The following pollutants of concern will be associated with this construction project:

Antifreeze / Coolants

Concrete

Concrete Curing Compounds

Concrete Truck Waste

Fertilizers / Pesticides

Paints

Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)

Soil Sediment

Solid Waste Debris

Solvents

Waste water from cleaning construction equipments

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

II.  Controls:

Other (Specify)
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   This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section 

I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its 

implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures 

indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or 

modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification 

on forms which are attached to, and are a part of, this plan: 

 

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to: 

 

 1. Minimize the amount of soil exposed during construction activity; 

 2. Minimize the disturbance of steep slopes; 

 3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and 

maximize storm water infiltration, unless infeasible; 

 4.  Minimize soil compaction and, unless infeasible, preserve topsoil. 

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific 

scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and 

disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent 

seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 

appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where 

construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in 

that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a 

period of fourteen (14) or more calendar days.  

  

1.   Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as 

           practicable. 

 

    2.   On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization 

          method can be used.  

  

          The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)

Geotextiles Temporary Mulching

Permanent Seeding Vegetated Buffer Strips

Preservation of Mature Seeding

Protection of Trees

Sodding

Temporary Erosion Control Seeding

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:

Temporary erosion control seeding will be applied to all bare, disturbed areas to minimize the amount of exposed 

earth. 

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

Permanent seeding and erosion control blanket will be installed according to IDOT standard specifications.  Turf 

reinforcement mat and rip rap will be installed for areas of increased possibility of erosion.

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to 

divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  

Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, 

subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining 

systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the 

Clean Water Act.

Aggregate Ditch Stabilized Construction Exits

Concrete Revetment Mats Stabilized Trench Flow

Dust Suppression Slope Mattress

Dewatering Filtering Slope Walls

Gabions Temporary Ditch Check

In-Stream or Wetland Work Temporary Pipe Slope Drain
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Level Spreaders Temporary Sediment Basin

Paved Ditch Temporary Stream Crossing

Permanent Check Dams

Perimeter Erosion Barrier

Permanent Sediment Basin

Retaining Walls

Riprap

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Turf Reinforcement Mats

Rock Outlet Protection

Sediment Trap

Storm Drain Inlet Protection

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

Erosion control fence will be utilized during construction to trap all sediments before they leave the construction 

site.  There will be inlet protection installed to prevent sediment from infiltrating the storm sewer system.  

Temporary ditch checks will be installed to prevent erosion in the newly constructed roadside ditches.  Riprap will 

be installed simultaneously with construction of storm sewer outfalls to prevent scour and erosion.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Permanent riprap will be installed in the receiving stream channel to prevent scour and erosion.

D. Treatment Chemicals

Will polymer flocculants or treatment chemicals be utilized on this project: NoYes

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be 

installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction 

operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act. 

 

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention 

structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential 

systems (which combine several practices). 

 

   The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm 

Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for 

implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions 

will be explained below. 

 

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a 

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions 

are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to 

the initiation of construction activities). 

 

   Description of permanent storm water management controls:

Riprap and turf reinforcement mat will be placed at locations shown on the plans to dissipate velocities and 

provide channel stability. 

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with 

IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures 

and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials 

shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site 

plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting 

surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference 

and are enforceable under this permit even if they are not specifically included in the plan.  
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    Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans 

approved by local officials:

No additional procedures or requirements are proposed. 

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and 

  each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification 

Statement, BDE 2342A. 

 

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation 

of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project 

· Rainy season, dry season, and winter shutdown dates 

· Temporary stabilization measures to be employed by contract phases 

· Mobilization time-frame 

· Mass clearing and grubbing/roadside clearing dates 

· Deployment of Erosion Control Practices 

· Deployment of Sediment Control Practices (including stabilized cons 

 

·             Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, 

refueling       locations, etc.) 

·             Paving, saw-cutting, and any other pavement related operations 

· Major planned stockpiling operation 

·       Time frame    for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     

·             Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor 

Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and 

provide a graphical representation showing location and type of BMPs to be used when applicable: 

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of 

the project.  The installation details will then be included with the SWPPP. 

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and 

how they will be maintained. 

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing 

compounds, petroleum products, etc. will be stored for this project. 

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to 

prevent pollution of storm water from stockpiles. 

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project. 

· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing 

compounds, petroleum, etc.) 

· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on 

this project and how they will be signed and maintained. 

· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of 

dumpsters, frequency of dumpster pick-up, etc.). 

· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to 

ensure containment and spill prevention. 

· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for 

this project and what BMPs will be used to ensure containment and spill prevention. 

· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not 

leave the construction site. 

· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the 

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and 

identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained 

on the established procedures. 

· Additional measures indicated in the plan. 

 

III. Maintenance: 

 

    When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment 

Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural 

integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on 

how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the 

vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's 

responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's 
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specifications.

No additional maintenance procedures are proposed. 

IV. Inspections: 

 

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet 

been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT 

Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once 

every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work 

day that is 0.5 inch or greater or equivalent snowfall. 

 

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections 

will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt 

occurs. 

 

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident 

Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax 

within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-

Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided 

by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 

of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 

non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 

 

   The Incidence of Non-Compliance shall be mailed to the following address: 

   Illinois Environmental Protection Agency 

   Division of Water Pollution Control 

   Attn:  Compliance Assurance Section 

   1021 North Grand East 

   Post Office Box 19276 

   Springfield, Illinois 62794-9276 

 

V. Failure to Comply: 

 

    Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National 

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties 

under the Permit ILR10 which could be passed on to the Contractor.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 

Effective: August 1, 2012 Revised: February 2, 2017 

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 

IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  

Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  

Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  

METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is _____. 

The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  

Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 

65



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be      .  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
20338 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction operations.” 
 
 
80439 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071

240
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CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 

STRUCTURES 

Effective:  June 30, 2003 
Revised:  October 23, 2020 
 

Description.  This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel. 

The existing steel at primary connections (faying surfaces) shall be prepared and primed as 
specified herein prior to connecting new structural steel to the existing structure. 
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure. 
 
General.  The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals.  Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel. 

Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
a) Organic Zinc Rich Primer     1008.05 
b) Aluminum Epoxy Mastic   1008.03 
 

Submittals:  

a) Manufacturer's application instructions and product data sheets.  Copies of the paint 
manufacturer's application instructions and product data sheets shall be furnished to the 
Engineer at the field site before steel cleaning begins. 

b) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities.  Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis. 

 
c) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and observations, 
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procedures for correcting unacceptable work, and procedures for improving surface 
preparation and painting quality as a result of quality control findings. 

Construction Requirements.  The Contractor shall perform first line, in process QC inspections. 
The Contractor shall implement the submitted and accepted QC Program to ensure that the 
work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation, coating mixing and application, and evaluations between 
coats and upon completion of the work).  The Contractor shall provide artificial lighting in areas 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot-candles (325 LUX).  
Illumination for cleaning and priming, including the working platforms, access, and entryways 
shall be at least 20 foot-candles (215 LUX). 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the protective devices are not being accomplished, as determined by the 
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces 
damaged by any Contractor's operation shall be removed and repainted, as directed by the 
Engineer, at the Contractor's expense. 
 

Weather Conditions.  Surfaces to be primed after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to ensure that dust, dirt, or 
moisture does not come in contact with surfaces cleaned prior to painting.  Surfaces painted 
shall be protected until the coating is sufficiently cured to protect itself from damage. 
 
Restrictions on ambient conditions shall be as per the coating manufacturer’s written 
specifications. 
 

Surface Preparation:  Prior to making connections or painting, all loose abrasives, paint, and 
residue shall be contained, collected, removed from the surface area and properly disposed of 
as specified later in this specification. 
 
Soluble Salt Remediation.  The Contractor shall implement surface preparation procedures and 
processes that will remove chloride from the surfaces to levels below 7 micrograms per square 
centimeter.  Surfaces that may be contaminated with chloride include, but are not limited to, 
expansion joints and all areas that are subject to roadway splash or runoff such as fascia beams 
and stringers.  Surfaces shall be tested for chlorides at a frequency of five tests per bearing line, 
with tests performed on both the beams and diaphragms/cross-frames at expansion joints. 
 
Methods of chloride removal may include, but are not limited to, hand washing, steam cleaning, 
or pressure washing with or without the addition of a chemical soluble salt remover as approved 
by the coating manufacturer and scrubbing before or after initial paint removal.  The Contractor 
may also elect to clean the steel and allow it to rust overnight followed by recleaning, or by 
utilizing blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting 
methods of preparation, or combinations of the above.  If steam or water cleaning methods of 
chloride removal are utilized over surfaces where the coating has been completely removed, 
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and the water does not contact any lead containing coatings, the water does not have to be 
collected.  The Contractor shall provide the proposed procedures for chloride remediation in the 
Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned as specified below. 
 
Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations 
shall be repainted, as directed by the Engineer, at the Contractor's expense. 

a) Primary Connections.  Primary connections shall be defined as faying (contact) surfaces of 
high-strength bolted connections specifically noted in plans. 
 
The surfaces of existing steel in all areas that will be in direct contact with new steel shall be 
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration.  The surface preparation shall remove 
all rust, mill scale, and existing paint from the contact surface.  At the Contractors option, 
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be 
substituted for SSPC-SP15 at no additional cost to the Department.  The surface profile for 
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns). 

 
b) Secondary Connections.  Secondary connections shall be defined as all surface areas of 

existing members that will be in contact with new steel except as previously defined as 
primary connections. 

 
These surfaces of existing steel in all areas that will be in direct contact with new steel shall 
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power 
tools equipped with HEPA filtration.  The surface preparation shall remove all loose rust, 
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.  
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast 
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for 
SSPC-SP3 at no additional cost to the Department.  The surface profile for abrasive blast 
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cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90 
microns). 

 
Painting.  The manufacturer’s written instructions shall be followed for paint storage, mixing, 
thinning, application, ambient conditions, and drying times between coats.  The surface shall be 
free of dirt, dust, and debris prior to the application of any coat.  The coatings shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application. 

The Engineer will approve surface preparation prior to priming. 
 
a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be 

primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry 
film thickness. 

 
b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be 

painted with either one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 
microns) in thickness or one coat of an organic zinc rich primer between 3.5 and 5.0 mils (90 
and 125 microns) in thickness.  Areas not cleaned to bare metal need not be painted. 

 
For primary connections, the primer on the surface of the prepared steel shall cure according to 
the manufacturers instructions prior to connecting new structural steel to the existing structure.  
For secondary connections, the primer on the surface of the prepared steel need only be dry to 
touch prior to connecting new steel to the existing structure. 
 
The surrounding coating at each prepared location shall be feathered for a minimum distance of 
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations.  The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
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to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., securing the lids or covers of waste containers and 
roll-off boxes).  Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge.  Flammable 
materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  The costs of testing shall be considered included in this work.  Copies of the test results 
shall be provided to the Engineer prior to shipping the waste. 
 
The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be 
handled as a hazardous waste, regardless of the TCLP results.  The waste shall be transported 
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a 
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
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Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90-day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 

Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans. 
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SLIPFORM PARAPET 

Effective:  June 1, 2007  
Revised:  March 1, 2019 
 
 
The following shall be added to the end of Article 503.16(b) of the Standard Specifications. 
 
(3) Slipforming parapets.  Unless otherwise prohibited herein or on the plans, at the option of 

the Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu 
of the conventional forming methods.  Slipforming will not be permitted for curved parapets 
on a radius of 1500ft (457 m) or less. 
 
The slipform machine shall be self-propelled and have automatic horizontal and vertical 
grade control. For 34 inch (864 mm) and 39 inch (991 mm) tall parapets the machine shall 
be equipped with a minimum of four (4) vibrators.  For 42 inch (1.067 m) and 44 inch (1.118 
m) tall parapets the machine shall be equipped with a minimum of five (5) vibrators.  The 
equipment shall be approved by the Engineer before use. 
 
If the Contractor wishes to use the slipform parapet option for 44 inch (1.067 m) tall parapets 
he/she shall construct a test section in a temporary location to demonstrate his/her ability to 
construct the parapets without defect.  The test section shall be constructed under similar 
anticipated weather conditions, using the same means and methods, equipment, operator, 
concrete plant, concrete mix design, and slump as proposed for the permanent slipform 
parapets. 
 
The test section shall be at least 50 feet (15 meters) in length and shall be of the same 
cross section shown on the plans.  The contractor shall place all of the reinforcement 
embedded in the parapet shown on the plans.  Upon completion of the test section, the 
Contractor shall saw cut the test section into 2 foot (600 mm) segments and separate the 
segments for inspection by the Engineer. 
 
The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can 
slipform the parapets on this project without defects.  The acceptance of the test section 
does not constitute acceptance of the slipform parapets in place. 
 
The concrete mix design may combine two or more coarse aggregate sizes, consisting of 
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend 
in a proportion approved by the Engineer. 
 
The slipform machine speed shall not exceed 3 ft (0.9 m) per minute.  Any section of 
parapet placed with the slipform machine moving in excess of the maximum allowed speed 
will be rejected.  Any time the speed of the machine drops below 0.5 ft (150 mm) per minute 
will be considered a stoppage of the slipforming operation, portions of parapet placed with 
three or more intermittent stoppages within any 15 ft (4.6 m) length will be rejected.  The 
contractor shall schedule concrete delivery to maintain a uniform delivery rate of concrete 
into the slipform machine.  If delivery of concrete from the truck into the slipforming machine 
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is interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform 
machine will be rejected.  Any portion of the parapet where the slipforming operation is 
interrupted or stopped within the 15 minute window may be subject to coring to verify 
acceptance. 

 
If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar 
clearances shall be revised according to the details for the Concrete Parapet Slipforming 
Option.  In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the 
alternate reinforcement as detailed. 
 
The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to 
the parapets will not be allowed in conjunction with slipforming of parapets.  Alternate 
means for making these attachments shall be as detailed on the plans or as approved by 
the Engineer. 
 
All reinforcement bar intersections within the parapet cross section shall be 100 percent tied 
utilizing saddle ties, wrap and saddle ties or figure eight ties to maintain rigidity during 
concrete placement.  At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced 
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement 
cage across the proposed joints as detailed for the Concrete Parapet Slipforming Option. 

 
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the 
Engineer.  Other non-ferrous reinforcement may be proposed for use but shall be subject to 
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the 
previous paragraph. 
 
The Contractor may propose supplemental reinforcement for stiffening to prevent movement 
of the reinforcement cage and/or for conduit support subject to approval by the Engineer. 
 
Clearances for these bars shall be the same as shown for the required bars and these bars 
shall be epoxy coated.  If the additional reinforcement is used, it shall be at no additional 
cost to the Department. 
 
For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart, 
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as 
directed by the Engineer.  The horizontal reinforcement extending through the proposed 
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, 
between rebar ends.  The ends of the reinforcement shall be repaired according to Article 
508.04. 
 
After the slipform machine has been set to proper grade and prior to concrete placement, 
the clearance between the slipform machine inside faces and reinforcement bars shall be 
checked during a dry run by the Contractor in the presence of the Engineer.  The dry run 
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified 
and approved the placement and tying of the reinforcing bars.  Any reinforcement bars 
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found to be out of place by more than ½ in. (13 mm), or any dimensions between bars 
differing from the plans by more than ½ in. (13 mm) shall be re-tied to the plan dimensions. 
 
During the dry run and in the presence of the Engineer, the Contractor shall check the 
clearance of the reinforcement bars from the inside faces of the slipform mold.  In all 
locations, the Contractor shall ensure the reinforcement bars have the minimum cover 
distance shown on the plans.  This dry run check shall be made for the full distance that is 
anticipated to be placed in the subsequent pour.  Reinforcement bars found to have less 
than the minimum clearance shall be adjusted and the dry run will be performed again, at 
least in any locations that have been readjusted. 
 
For parapets adjacent to the watertable, the contractor shall, for the duration of the 
construction and curing of the parapet, provide and maintain an inspection platform along 
the back face of the parapet.  The inspection platform shall be rigidly attached to the bridge 
superstructure and be of such design to allow ready movement of inspection personnel 
along the entire length of the bridge. 
 
The aluminum cracker plates as detailed in the plans shall be securely tied in place and 
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.  
In lieu of chamfer strips at horizontal and vertical edges, radii may be used.  Prior to 
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical 
measuring device subject to approval by the Engineer. 

 
The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet 
Slipforming Option.  Sawing of the joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling.  All joints shall be sawed 
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8 
hours after concrete placement.  The sawcut shall be approximately 3/8 in. (10 mm) wide 
and shall be performed with a power circular concrete saw.  The joints shall be sealed with 
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation 
according to the manufacturer’s written instructions.  Cork, hemp or other compressible 
material may be used as a backer.  The sawcut will not require chamfered edges. 
 
Ends of the parapet shall be formed and the forms securely braced.  When slipforming of 
parapets with cross sectional discontinuities such as light standards, junction boxes or other 
embedded appurtenances except for name plates, is allowed, the parapet shall be formed 
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity. 
 
For acceptance and rejection purposes a parapet section shall be defined as the length of 
parapet between adjacent vertical parapet joints. 
 
The maximum variance of actual to proposed longitudinal alignment shall not exceed ±3/4 
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m).  Notwithstanding this 
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be 
cause for rejection of the parapet section. 

103



 
In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used 
by the Contractor as the concrete is extruded from the slipform mold.  Continued variations 
in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and 
remedial action shall immediately be taken to correct the problem. 

 
The use of equipment or methods which result in dimensions outside the tolerance limits 
shall be discontinued.  Parapet sections having dimensions outside the tolerance limits will 
be rejected. 
 
Any visible indication that less than specified cover of concrete over the reinforcing bars has 
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any 
location showing diagonal or horizontal cracking will be cause for rejection of the parapet 
section in which they are found.   
 
The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall 
be trowelled true after passage of the slipform machine.  Hand finishing of minor sporadic 
surface defects may be allowed at the discretion of the Engineer.  All surfaces of the parapet 
except the top shall receive a final vertical broom finish.  Any deformations or bulges 
remaining after the initial set shall be removed by grinding after the concrete has hardened.   
 
 
Slipformed parapets shall be wet cured according to either Article 1020.13(a)(3) or Article 
1020.13(a)(5).  For either method, the concrete surface shall be covered within 30 minutes 
after it has been finished.  The cotton mat or burlap covering shall be held in place with 
brackets or another method approved by the Engineer.  The Contractor shall have the 
option, during the period from April 16 through October 31, to delay the start of wet curing by 
applying a linseed oil emulsion curing compound.  Exercising this option waives the 
requirement for protective coat according to Article 503.19.  The linseed oil emulsion shall 
be according to Article 1022.01 and shall be applied according to Articles 1020.13 Notes-
General 8/ and 1020.13(a)(4).  The delay for wet curing shall not exceed 3 hours after 
application of the linseed oil emulsion.  
 
A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet 
shall be taken as directed by the Engineer, but no less than three random cores shall be 
taken for each parapet pour.  At least 2 cores shall be located to intercept the top horizontal 
bar.  Unless otherwise directed by the Engineer, coring shall be accomplished within 48 
hours following each parapet pour.  Separate parapets poured on the same date shall be 
considered separate pours.  Random cores will not be measured for payment. 
 
The Engineer will mark additional locations for cores where, in the sole opinion of the 
Engineer, the quality of the slipformed parapet is suspect. 
 
The Engineer or his representative will be responsible for evaluation the cores.  Any cores 
showing voids of any size adjacent to the reinforcement bars, or showing voids not adjacent 
to reinforcement bars of 1/4 square inch (160 square millimeters) in area or more, or 
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showing signs of segregation, or showing signs of cracking shall be considered failures and 
the parapet section from which it was taken will be rejected.  Parapets with less than 1 1/2 
inches of concrete cover over the reinforcement shall be rejected.  

 
Rejected parapet sections shall be removed and replaced for the full depth cross-section of 
the parapet except that concrete covers between 1 inch and 1½ inches may be open to 
remedial action subject to the approval of the Engineer.  Such action could entail up to and 
including removal and replacement. 
 
The minimum length of parapet removed and replaced shall be 3 ft (1 m).  Additional cores 
may be required to determine the longitudinal extent of removal and replacement if it can not 
be determined and agreed upon by other means (i.e. visual, sounding, non-destructive 
testing, etc.). 
 
Any parapet section with more than one half of its length rejected or with remaining 
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety. 
 
If reinforcement bars are damaged during the removal and replacement, additional removal 
and replacement shall be done, as necessary, to ensure minimum splice length of 
replacement bars.  Any damage to epoxy coating of bars shall be repaired according to 
Article 508.04. 
 
All core holes will be filled with a non-shrink grout meeting the requirements of Section 
1024. 
 

Basis of Payment.  When the contractor, at his/her option, constructs the parapet using 
slipforming methods, no adjustment in the quantities for Concrete Superstructures and 
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed.  Compensation 
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy 
Coated shall cover the cost of all work required for the construction of the parapet and any test 
section(s) required, and for any additional costs of work or materials associated with slipforming 
methods. 
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BRIDGE DECK CONSTRUCTION 

Effective: October 22, 2013 
Revised: December 21, 2016 
 
 

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 

Revise the Second Paragraph of Article 503.06(b) to read as follows. 

 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 

 
“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 

design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
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the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
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MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES 
Effective: October 4, 2016  
Revised:  March 1, 2019 
 
 
Description. This work shall consist of furnishing and placing a membrane waterproofing system 
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract 
plans.  
 
All membrane waterproofing systems shall be supplied by qualified producers.  The Department 
will maintain a list of qualified producers. 
 
Materials.  The materials used in the waterproofing system shall consist of the following. 
  
(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the 

following properties: 
   

Physical Properties   

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min. 

Width 36 inches (914 mm) min. 

Tensile Strength, Film ASTM D 882 
5000 lb./in2 (34.5 MPa) 

min. 

Pliability [180° bend over 1” inch (25 mm) mandrel @ -20 °F 
(-29 °C)] ASTM D 146 (Modified) or D1970 

No Effect 

Puncture Resistance-Membrane ASTM E 154 40 lb. (178 N) min. 

Permeability (Perms) ASTM E 96, Method B 0.1 max. 

Water Absorption (% by Weight) ASTM D 570 0.2 max. 

Peel Strength ASTM D 903 9 lb./in (1576 N/m) min. 

 
 
 (b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes, 

and Sealing Tapes as required by the manufacturer of the membrane and film for use with 
the respective membrane waterproofing system.   

 

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall 
be installed in accordance with the manufacturer’s instructions.  The Contractor shall not install 
any part of a membrane waterproofing system in wet conditions, or if the ambient or concrete 
surface temperature is below 40° (4° C), unless allowed by the Engineer. 

Surfaces to be waterproofed shall be smooth and free from projections which might damage the  
membrane sheet. Projections or depressions on the surface that may cause damage to the 
membrane shall be removed or filled as directed by the Engineer. The surface shall be power 
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the 
waterproofing is applied. 
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The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate 
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out 
primer that tends to puddle in low spots to allow complete drying. The primer shall be cured 
according to the manufacturer’s instructions.  Primed areas shall not stand uncovered overnight.  
If membrane sheets are not placed over primer within the time recommended by the 
manufacturer, the Contractor shall recoat the surfaces at no additional cost to the Department. 
 
The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled 
to shed water by commencing from the lowest elevation of the buried structure’s top slab and 
progress towards the highest elevation.  The membrane sheets shall be overlapped as required 
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly 
sealed.  The membrane shall be smooth and free of wrinkles and there shall be no depressions 
in horizontal surfaces of the finished waterproofing.  After placement, exposed edges of 
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic, 
or two-part liquid membrane, or with sealing tape. 
 
Sealing bands at joints between precast segments shall be installed prior to the waterproofing 
system being applied.  Where the waterproofing system and sealing band overlap, the installation 
shall be planned such that water will not be trapped or directed underneath the membrane or 
sealing band.  
 
Care shall be taken to protect and to prevent damage to the waterproofing system prior to and 
during backfilling operations.  The waterproofing system shall be removed as required for the 
installation of slab mounted guardrails and other appurtenances.  After the installation is complete, 
the system shall be repaired and sealed against water intrusion according to the manufacturer’s 
instructions and to the satisfaction of the Engineer. 
 
Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with: 

 
Handling holes shall be filled with a polyethylene plug.  The plug shall not project beyond the 
inside surface after installation nor project above the outside surface to the extent that may 
cause damage to the membrane.  When metal lifting inserts are used, their sockets shall be 
filled with mastic or mortar compatible with the membrane. 

 
Method of Measurement. The waterproofing system will be measured in place, in square yards 
(square meters) of the concrete surface to be waterproofed.  
 
Basis of Payment.  This will work will be paid for at the contract unit price, per square yard (square 
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES. 
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PREFORMED PAVEMENT JOINT SEAL 

Effective:  October 4, 2016 
Revised:  October 23, 2020 
 
Description.  This work shall consist of furnishing all labor, equipment and materials necessary to 
prepare the joint opening and install pavement joint seal(s) at the locations specified.  Unless 
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50 mm). 
 
Materials:  Unless otherwise specified, one of the following prefabricated joint seals will be 
permitted. 
 
(a) Preformed Elastomeric Joint Seal.  This material shall be according to Section 1053.01. 
 
(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System.  This Sealant 

system shall be comprised of three components: 1) cellular polyurethane foam impregnated 
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade, 
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone sealant 
bands. 

 
The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the 
following: 

 
• The joint seal shall be held in place by a non-sag, high modulus silicone adhesive. 
• The joint seal shall be compatible with the epoxy and header material. 
• The joint seal shall withstand the effects of vertical and lateral movements, skew 

movements and rotational movement without adhesive or cohesive failure. 
• The joint seal shall be designed so that, the material is capable of movement of +50%, -

50% (100% total) of nominal material size.   

• The gland shall not contain any open, unsealed joints along its length in its final condition. 
• Changes in plane and direction shall be executed using factory fabricated 90 degree 

transition assemblies.  The transitions shall be watertight at the inside and outside corners 
through the full movement of the product. 

• The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface throughout 
the normal limits of joint movement. 

• The joint seal shall be resistant to ultraviolet rays. 
• The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other 

materials that may be spilled on or applied to the surface. 
• The manufacturer shall certify that the joint composition shall be free of any waxes or wax 

compounds; asphalts or asphalt compounds. 
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The joint material shall meet the following physical properties: 
 

Property Requirement Test Method 

Tensile Strength of Silicone 
Coating (min) 

140 psi 
ASTM D 412 

UV Resistance of Joint System 
No Changes--2000 
Hours 

ASTM C793 

Density of Cellular Polyurethane 
Foam 

4.0 lb/ cu ft  

(200kg/cu m) 
ASTM D545 

Heat Aging Effects  (Silicone 
Coating) 

No cracking, chalking 
ASTM C 792 

Joint System Operating temp range 
(min) 

-40o F to 185o F 
ASTM C 711 

 
 

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the 
requirements of ASTM C881, Type I, Grade 3, Class B & C.  The adhesive shall also have 
the following properties: 

 

Property Requirement Test method 

Tensile Strength 2,500 psi (24 MPa) min. ASTM D638 

Compressive Strength 7000 psi (48 MPa) min. ASTM D695 

Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882 

Water Absorption 0.1% by weight ASTM D570 
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The silicone band adhesive shall have the following properties: 
 

Property Requirement Test Method 

Movement Capability +50/-50% ASTM C 719 

Elongation at Break >600% ASTM D 5893 

Slump ≤=0.3" ASTM D 2202 

Hardness (Shore A) max. 20 ASTM C 661 

Tack free time (max) 60 minutes ASTM C 679 

Heat Aging Effects No cracking, chalking ASTM C 792 

Resilience ≥ 75% ASTM D5329 

Bond 
0% Adhesive or Cohesive Failure 
after 5 cycles @100%extension 

ASTM D 5329 

 
 
(c) Performed Silicone Joint Seal.  The preformed silicone joint seal used for this item shall 

conform to the following specifications: 
 

Table 1 

Physical Properties of Preformed Silicone Gland 
 

Property Requirement Test Method 

Rated Movement Capability +2 ¼ inch total N/A 

Tensile Strength, psi. 1000 min ASTM D 412 

Elongation 400% min ASTM D 412 

Tear (die B) 100 ppi. min ASTM D 624 

Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240 

Compression set at 212°F, 70 hrs 30% max ASTM D 395 

Heat Aged Properties 5pt max loss on 
Durometer 

ASTM D 573 

Tensile and Elongation % Loss 10 % max  

 
 

The color of the preformed silicone seal shall be black, made by the addition of Carbon Black 
fillers which increases UV resistance, tensile strength, and abrasion wear properties. 
 
The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the 
following specifications: 
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Table 2 

Physical Properties of the Silicone Locking Adhesive 

 

Property Requirement Test Method 

Tensile Strength, psi.  200 min ASTM D 412 

Elongation, %  450 min ASTM D 412 

Tack Free Time, minutes. 20 max. ASTM C 679 

Cure Time ¼” bead,  hrs 24 max ASTM C 679 

Resistance to U.V. 
No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 

 
Any rips, tears, or bond failure will be cause for rejection. 
 
The two part epoxy primer shall be supplied for application to the vertical faces of the joint 
opening. The supplied primer shall be equally as effective when bonded to concrete or steel. 
This primer shall meet the following criteria: 

 
 

Table 3 

Physical Properties of Preformed Silicone Joint System Primer 
 

Property Requirement Test Method 

Viscosity (cps) 44 ASTM D 2196 

Color Light Amber Visual 

Solids (%) 41 ASTM D 4209 

Specific Gravity 0.92 ASTM D 1217 
Product Flash Point (◦F, T.C.C.) 48 ASTM D 56 

Package Stability N/A 
One year in tightly 
sealed containers 

Cleaning N/A Mineral Spirits 
VOC (g/L) 520 ASTM D 3960 

 
  

113



 
(a) Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for 

this item shall conform to the following specifications: 
 

Table 1 

Physical Properties of Preformed Silicone Gland 

 

Property Requirement Test Method 

 
Rated Movement Capability 

 
Up To 5 inch total 

 
N/A 

Tensile Strength, psi. 1200 psi min ASTM D 412 

Elongation 400 % min ASTM D 412 

Tear (Die C) 150 pli. min ASTM D 624 

Durometer Content 50 +/- 5 max ASTM D 2240 

Water Resistance (70 hrs @ 100c) 10% max ASTM D 471 

Ozone Resistance 100 min ASTM D 1171 

 

 

Table 2 

Physical Properties of the V-Epoxy-R 

 

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type III, Grade 2. The 
adhesive shall also have the following properties: 

 

 

Property Requirement Test Method 

Color Gray Visual 

Viscosity  45,000 CP (typ.) N/A 

Gel Time (minutes) 30 min. ASTM C 881 

Shelf Life (Separate Sealed 
Containers) 

12 Months N/A 

Resistance to U.V. 
No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 

 

Any rips, tears, or bond failure will be cause for rejection. 
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(e) Bonded Preformed Joint Seal.  This joint system shall consist of preformed elastomeric seal 
bonded to the side walls of the joint opening using an adhesive as specified by the 
Manufacturer of the joint seal. 

 
The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the 
following exceptions:  Compression set shall not be over 40 percent when tested according 
to Method B (Modified) of ASTM D 395 after 70 hours at 212 ºF (100 ºC).  The Compression-
Deflection requirement will not apply to the bonded preformed joint seal. 
 
The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis, 
solvents, greases, oils, moisture, sunlight and weathering.  Temperatures up to 200 ºF (93 
ºC) shall not reduce bond strength.  At 68 ºF (20 ºC), the bond strength shall be a minimum 
of 1000 psi (6.9 MPa) within 24 hours. 
 
Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides 
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded 
preformed joint seal. 
 

Any additional installation materials and adhesive for splicing joint sections shall be as supplied 
by the manufacturer of the preformed joint seal. 
 
The Contractor shall submit the Manufacturer’s material certification documentation stating that 
their materials meet the applicable requirements of this specification for the joint seal(s) installed. 
 
 

CONSTRUCTION REQUIREMENTS 

 
General. The Contractor shall furnish the Engineer with the manufacturer’s product information 
and installation procedures at least two weeks prior to installation. 
 
The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C) 
and rising, except for bonded preformed joint seals which shall not be installed when temperatures 
below 50 ºF (10 ºC) are predicted within a 48 hour period. 
 
The joint surface shall be completely dry before installing the Joint Seal.  For newly placed 
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional 
days prior to placement of the seal.  Cold, wet, inclement weather will require an extended drying 
time. 
 
The Joint Seal shall not be installed immediately after precipitation or if precipitation is forecasted 
for the day.  Joint preparation and installation of Joint Seal shall be done during the same day. 
 
  
Surface Preparation.  Surface preparation shall be according to the joint seal manufacturer’s 
written instructions. 
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After surface preparation is completed, the joint shall be cleaned of debris using compressed air 
with a minimum pressure of 90 psi (620 kPa).  The air compressor shall be equipped with traps 
to prevent the inclusion of water and/or oil in the air line.  The compressed air shall be according 
to the cleanliness requirements of ASTM D 4285. 
 
When priming is required per the manufacturer’s instruction, this operation shall immediately 
follow cleaning. 
 
Joint Installation.  The Joint installation shall be per the manufacturer’s instructions; special 
attention shall be given to insure the joint seal is properly recessed below the top of the riding 
surface as recommended by the manufacturer. 
 
For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides 
of the joint until sufficient bond strength has been developed to resist the expected expansion 
forces. 
 
Opening to traffic.  As these joint systems are supposed to be recessed below the top of the riding 
surface, there should be no restriction, based on the joint seal installation, on when these joints 
can be reopened to traffic. 

 
 
Method of Measurement.  The installed prefabricated joint seal will not be measured for payment. 
 
Basis of Payment.  The prefabricated joint seal will not be paid for separately but shall be 
considered included in the cost of the adjacent concrete work involved. 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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