INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all
certifications and affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT’s Central Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement
Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid
Report within a reasonable time of complete and correct original document submittal should contact the
department as to the status. Firms unsure as to authorization status should call the Prequalification
Section of the Bureau of Construction at the number listed at the end of these instructions. These
documents must be received three days before the letting date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and
revisions will also be placed on the Addendum/Revision Checklist and each subscription service
subscriber will be notified by e-mail of each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has
created the following guidelines and checklist for submitting bids.

This information has been compiled from questions received from contractors and from inconsistencies noted
on submitted bids. If you have additional questions please refer to the contact information listed below.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bid proposals in person to ensure they
arrive at the proper location prior to the time specified for the receipt of bids. Any proposals received at the
place of letting after the time specified will not be read.

STANDARD GUIDELINES FOR SUBMITTING BIDS

e All pages should be single sided.

e Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first
page of your submitted bid. This page has the Iltem number in the upper left-hand corner and lines
provided for your company name and address in the upper right-hand corner.

e Do not use report covers, presentation folders or special bindings and do not staple multiple times on
left side like a book. Use only 1 staple in the upper left hand corner. Make sure all elements of your
bid are stapled together including the bid bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of
availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g). This
documentation is required only after you are awarded the contract.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be
read if it is delivered after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded
the contract this form is to be submitted to the district engineer at the pre-construction conference.

Use the following checklist to ensure completeness and the correct order in assembling your bid

[ linois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along

with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable).

[] Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items). If you are
using special software or CBID to generate your schedule of prices, do not include the blank pages of the
schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s). Include the subcontractor(s) name,
address, general type of work to be performed and the dollar amount (if over $50,000). If you will use
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the Union Local Name and
number or certified training programs that you have in place. Your bid will not be read if this is not
completed. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) - A copy of your State Board of Elections certificate of registration is no longer
required with your bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for
which you are submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not
part of the form and you do not need to make copies for each Form A that is filled out.



[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company.
Copies of the Forms can be used and only need to be changed when the financial information changes. The
certification signature and date must be original for each letting. Do not staple the forms together.

If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14)
with your company information and then sign and date the Not Applicable statement on page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use
the phrase, “See Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check
N/A if the Form A you submitted accounts for 100 percent of the company ownership. Check YES if any
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use
the phrase “Per Contract Specifications”.

[] Bid Bond — Submit your bid bond using the current Bid Bond Form provided in the proposal package.
The Power of Attorney page should be stapled to the Bid Bond. If you are using an electronic bond, include
your bid bond number on the form and attach the Proof of Insurance printed from the electronic bond Web
Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last item in your bid should
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and
supporting paperwork. If you have documentation for a Good Faith Effort, it should follow the SBE Forms.

The Bid Letting is nhow available in streaming Audio/Video from the IDOT Web Site. A link to the stream
will be placed on the main page of the current letting on the day of the Letting. The stream will not begin until
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the
link on the main page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-782-7806
Estimates Unit 217-785-3483
Aeronautics 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources) 217-782-6302

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting April 26, 2013
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 70615
VERMILION County

Section 120BR-1

Route FAP 840

Project BHF-0840(067)
District 5 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

Prepared by

[] A _Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




Page intentionally left blank
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 70615
VERMILION County

Section 120BR-1

Project BHF-0840(067)

Route FAP 840

District 5 Construction Funds

This project consists of replacing the structure (s.n. 092-0171) carrying lllinois Route 49 over a
tributary to Stony Creek located 3 miles northwest of Fithian.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....cuieeeeeenns $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000.....ccceieeeennnnns $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Iltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing
Officer (SPQO) is for approval of the procurement process and execution of the contract by the Department. Neither the CPO
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there
under except as otherwise permitted in the Code.

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
03/30/2013

CoNTEACT
State Job # - C-95-129-06
Project Number Route
County Name - VERMILION- - BHF-0840/067/ FAP 840
Code - 183 - -
District - 5--
Section Number - 120BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X5030305| CONC WEARING SURF 5 SQ YD 334.000

X6330725| SPBGR (SHORT RADIUS) FOOT 150.000

X7200201| WIDTH RESTRICT SIGN L SUM 1.000

Z0001900| ASB BEARING PAD REMOV EACH 44.000

Z0002900| BASE CSE (OPTION) SQ YD 93.000

Z0004552| APPROACH SLAB REM SQ YD 130.000

70012754 STRREP CONDP =< 5 SQFT 106.000

Z0029090| DIAMOND GRIND BR SEC SQ YD 554.000

70038700 PERMNT BENCH MARKS EACH 1.000

20200100 EARTH EXCAVATION CU YD 60.000

20400800/ FURNISHED EXCAVATION CU YD 125.000

25000210 SEEDING CL 2A ACRE 0.250

25000400 NITROGEN FERT NUTR POUND 27.000

25000500 PHOSPHORUS FERT NUTR POUND 27.000

25000600 POTASSIUM FERT NUTR POUND 27.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
03/30/2013

CoNTEACT
State Job # - C-95-129-06
Project Number Route
County Name - VERMILION- - BHF-0840/067/ FAP 840
Code - 183 - -
District - 5- -
Section Number - 120BR-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25100115 MULCH METHOD 2 ACRE 0.250

25100630 EROSION CONTR BLANKET SQ YD 1,083.000

28000250 TEMP EROS CONTR SEED POUND 30.000

28000305| TEMP DITCH CHECKS FOOT 40.000

28100109| STONE RIPRAP CL A5 SQ YD 609.000

28200200| FILTER FABRIC SQ YD 609.000

40600100| BIT MATLS PR CT GALLON 5.000

42001430| BR APPR PVT CON (FLX) SQ YD 44.000

44000100, PAVEMENT REM SQ YD 114.000

50101500 REM EXIST SUP-STR EACH 1.000

50102400 CONC REM CU YD 4.000

50300225| CONC STRUCT CU YD 22.000

50300255| CONC SUP-STR CU YD 103.000

50300260 BR DECK GROOVING SQ YD 554.000

50300300 PROTECTIVE COAT SQ YD 554.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 03/30/2013
CoNTEACT
State Job # - C-95-129-06
Project Number Route
County Name - VERMILION- - BHF-0840/067/ FAP 840
Code - 183 - -
District - 5--
Section Number - 120BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

50400405| P P CONC DK BM 21 DP SQFT 2,996.000

50800205 REINF BARS, EPOXY CTD POUND 20,890.000

50800515| BAR SPLICERS EACH 314.000

50901050| STEEL RAILING TY SM FOOT 242.000

51500100 NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 71.000

59000200/ EPOXY CRACK INJECTION FOOT 25.000

63000001| SPBGR TY A 6FT POSTS FOOT 162.500

63000025| SPBGR ATTACH TO STR FOOT 50.000

63100045 TRAF BAR TERM T2 EACH 2.000

63100087 TRAF BAR TERM T6A EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63100169 TR BAR TRM T1 SPL FLR EACH 2.000

63200310/ GUARDRAIL REMOV FOOT 891.000

67000500 ENGR FIELD OFFICE B CAL MO 3.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 03/30/2013
CoNTEACT
State Job # - C-95-129-06
Project Number Route
County Name - VERMILION- - BHF-0840/067/ FAP 840
Code - 183 - -
District - 5--
Section Number - 120BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

67100100/ MOBILIZATION L SUM 1.000

70100405| TRAF CONT-PROT 701321 EACH 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70106500 TEMP BR TRAF SIGNALS EACH 1.000

70300100 SHORT TERM PAVT MKING FOOT 96.000

70300220 TEMP PVT MK LINE 4 FOOT 2,045.000

70301000 WORK ZONE PAVT MK REM SQFT 856.000

70400100 TEMP CONC BARRIER FOOT 437.500

70400200 REL TEMP CONC BARRIER FOOT 437.500

70600250| IMP ATTN TEMP NRD TL3 EACH 2.000

70600350 IMP ATTN REL NRD TL3 EACH 2.000

78001110| PAINT PVT MK LINE 4 FOOT 2,045.000

78100100 RAISED REFL PAVT MKR EACH 12.000

78100105 RAISED REF PVT MKR BR EACH 1.000

78200410 GUARDRAIL MKR TYPE A EACH 15.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 5
SCHEDULE OF PRICES 03/30/2013
CoNTEACT
State Job # - C-95-129-06
Project Number Route
County Name - VERMILION- - BHF-0840/067/ FAP 840
Code - 183 - -
District - 5--
Section Number - 120BR-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78201000 TERMINAL MARKER - DA EACH 4.000
78300100 PAVT MARKING REMOVAL SQFT 325.000
78300200 RAISED REF PVT MK REM EACH 12.000




CONTRACT NUMBER 70615

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’'s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
1. The Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The Code provides in pertinent part:
Section 50-15. Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money

or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The Code provides:

Section 50-30. Revolving door prohibition. CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an
affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying the procurement process; specifying;
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.
This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The Code provides:

Section 50-45. Confidentiality. Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications,
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
1. The Code provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Atrticle 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

1.  Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
reqgister, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is not in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii)  Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii)  Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

11-



RETURN WITH BID

IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.

-14-
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No___

-15-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”

on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for bids
in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)

-18-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-19-
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 70615
VERMILION County

Section 120BR-1

Project BHF-0840(067)
Route FAP 840

District 5 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2

-20-
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RETURN WITH BID Contract No. 70615

VERMILION County

Section 120BR-1

Project BHF-0840(067)

Route FAP 840

District 5 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 70615
VERMILION County
Section 120BR-1
Project BHF-0840(067)
Route FAP 840
District 5 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.



Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin ltem
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOQIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay ltem
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 70615
VERMILION County

Section 120BR-1

Project BHF-0840(067)

Route FAP 840

District 5 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointedto or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes_ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m April 26, 2013. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70615
VERMILION County

Section 120BR-1

Project BHF-0840(067)

Route FAP 840

District 5 Construction Funds

This project consists of replacing the structure (s.n. 092-0171) carrying lllinois Route 49 over a
tributary to Stony Creek located 3 miles northwest of Fithian.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this
contract and are included by reference:

CHECK SHEET # PAGE NO.
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(EFf. 2-1-89) (REV. 1-1-10) .ottt r et e s et e e srese e e n e n e e e ene s 35
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .. ... 38
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ....eeiiiiiiiiiieie ittt st st n et re e nn e e nneenees 39
4 Specific Equal Employment Opportunity Responsibilities Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ...... 49
5 Required Provisions - State Contracts (Eff. 4-1-65) (REV. 1-1-13) ..cocuiiiiiiiieiii e 54
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7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) ...... 60
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (REV. 1-1-98) ... .eiiiieiiiitieiie ettt ettt nee s

9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (ReV. 1-1-07) ....cceiiiiiiiiiiiiiieeee e
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2012”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of FAP Route 840 (IL 49), Project BHF-0840(067), Section 120BR-1 in
Vermilion County, Contract No. 70615 and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

INTENT OF PROJECT

The intent of this project is to remove and replace the existing superstructure with 21” pre-cast-
pre-stressed concrete deck beams to correct structural deficiencies, remove and replace the
existing bridge rail and adjacent substandard guardrail, pour concrete approach pavement on
each end of the deck, and to add class A-5 riprap for erosion control. During construction, the
Contractor shall schedule construction operations so that there will be minimal disruption to the
traveling public and to the surrounding environment.

DESCRIPTION OF PROJECT
The work included in this section consists primarily of:

1. Removal and replacement of the existing pre-cast, pre-stressed concrete deck beams
and approach pavement.

Removal and replacement of the steel bridge rail.

Construction of bridge approach pavement connectors — flexible at each approach to
connect them to the existing, adjacent pavement.

Placing stone riprap, Class A-5 at each slopewall for erosion control.

Removal and replacement of the existing guardrail and terminal sections.

Earthwork, seeding, pavement marking, and all other items necessary to complete the
work.

wn

o 0hs

CONSTRUCTION START DATE

It is the Department’s intent that construction activities shall commence on or after June 10,
2013.
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COMPLETION DATE

It is the Department’s intent that all items of work shall be completed and all lanes shall be open
to traffic by September 10, 2013. Should the Contractor fail to open all lanes to traffic and
complete all work items by September 10, 2013, the Contractor shall be liable and shall pay
liquidated damages to the Department in the amount shown per calendar day in the Schedule of
Deductions as described in Article 108.09 of the Standard Specifications, based on 100 percent
of the original contract value. When all items of work are completed, calendar day liquidated
damages will cease.

TRAFFIC CONTROL PLAN
Eff. 09-11-1990 Rev. 09-01-2006

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards: 701001, 701006, 701201, 701301, 701311, 701321, 701901

Traffic: It is the intention of the Department that FAP 840 (IL 49) be kept open to traffic at all
times during the construction of this section. One-way traffic will be permitted in the immediate
work areas during construction. The east and west legs of the intersection of IL 49 and 2100N
will be closed during construction. The county engineer and the township road commissioner
shall be contacted and notified of the closure at least one week prior to closing the roads. They
shall also be notified once the roads are re-opened. At all other times, two-way traffic shall be
maintained throughout the project. Work shall only be allowed on one side of the road at a time.

The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations: See Staging and Traffic Control Details and Max Width Signing Details
in the plans.

Traffic Control Standard 701001 shall be used for the operations that do not encroach closer
than 15 ft. from the edge of pavement. Traffic Control and Protection, Standard 701001 will not
be measured for payment in accordance with Article 701.19(a) of the Standard Specifications.

Traffic Control Standard 701006 shall be used for the operations of earthwork, seeding, and
other construction operations that do not encroach 2 ft. from the edge of pavement. Traffic
Control and Protection, Standard 701006 will not be measured for payment in accordance with
Article 701.19(a) of the Standard Specifications.




FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Traffic Control Standard 701201 shall be used during excavation and construction of base
course (option), placement of concrete barrier, guardrail removal, and pavement resurfacing
operations. Special attention is called to Article 701.11 where reference is made to the
protection of unattended obstacles or excavations in the work area. Traffic control and
Protection, Standard 701201 will be measured for payment on a lump sum basis and paid for at
the contract lump sum price for TRAFFIC CONTROL AND PROTECTION, STANDARD
701201.

Traffic Control Standard 701301 shall be used on layout work for base course, removal of short
term pavement markings and cleaning up debris along the pavement. Traffic Control and
Protection, Standard 701301 will not be measured for payment in accordance with Article
701.19(a) of the Standard Specifications.

Traffic Control Standard 701311 shall be used for pavement marking operations, unless workers
are on the pavement. Traffic Control and Protection, Standard 701311 will not be measured for
payment in accordance with Article 701.19(a) of the Standard Specifications.

Traffic_Control Standard 701321 shall be used for the removal and replacement of the
superstructure of Structure Number 092-0171 and in conjunction with the plan details.

Traffic Control and Protection provided in accordance with Standard 701321 will be measured
for payment on an each basis and paid for at the contract unit price for TRAFFIC CONTROL
AND PROTECTION, STANDARD 701321. The Temporary Bridge Traffic Signals shall be paid
for at the contract unit price each for TEMPORARY BRIDGE TRAFFIC SIGNALS, which price
shall include all signals shown in the plans, labor and any other materials required to cause the
system to operate to the satisfaction of the Engineer, and no additional compensation will be
allowed.

Placing, maintaining, and removing temporary pavement markings will not be paid for
separately but shall be included in the cost for Traffic Control and Protection, Standard 701321.

Iltems such as temporary concrete barrier, temporary impact attenuators, and other items with
specific pay items shall be paid for separately. Items not otherwise paid for but part of traffic
control and protection shall be included in the cost for Traffic Control and Protection, Standard
701321.

Traffic Control Standard 701901 shall be used with operations that require traffic control devices
and in conjunction with other Traffic Control and Protection Standards. Traffic Control Standard
701901 will not be measured for payment.
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CONTRACTOR ACCESS
Eff. 09-11-1990 Rev. 12-06-2007

At road closure locations, where Type lll barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, when
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed
to Through Traffic. 'Road Closed' signs (RII-2), supplemented by ' Except Authorized Vehicles'
signs (R3-1101), shall be mounted on both the near-right and the far-left barricade(s). At the end
of each work day the barricades shall be returned to their in-line positions. This work will be
considered incidental to the contract and no extra compensation will be allowed.

TRAFFIC CONTROL & PROTECTION DEVICES (ROAD & SIDEROAD/STREET CLOSURES)
Eff. 09-11-1990 Rev. 08-06-2007

It is the intent of the Department that 2100N be closed to traffic during the construction of this
section. During the period of road closure, the Contractor shall provide traffic control devices in
accordance with the CADD detail for TRAFFIC CONTROL AND PROTECTION DEVICES
(ROAD & SIDEROAD/STREET CLOSURES).

The work and material specified in TRAFFIC CONTROL & PROTECTION DEVICES (ROAD &
SIDEROAD/STREET CLOSURES) shall not be paid for separately, but shall be included in the
price of the various traffic control items.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321
Eff. 05-01-2002 Rev. 03-01-2009

This work shall be in accordance with Article 701 and the Highway Standard with the following
additional information:

Induction Loop Placement

The induction loops shall be placed in accordance with Highway Standards 701316 or 701321;
886006 and as specified. The near edge of the far loop shall be placed 115 feet (35 m) behind
the stop bar. The near loops shall be placed 10 feet (3 m) behind the stop bar as shown on the
standard. Signal timing will be as follows:




FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Phase Timing for Each Phase Connection
(In Seconds)
D1 D2 ®3 D4 OS5 D6 o7 ®8

Minimum Green 12 12 12
Additional Init. 2.0 2.0 2.0
Maximum Init. 20 20 20
Maximum | 25 25 25
Passage 2.5 2.5 2.5
Minimum Gap 2.5 2.5 2.5
Amber Clear 3.5 3.5 3.5
Red Clearance * * *

All Red A B C

* This timing shall be obtained from the District Traffic Control Supervisor and accomplished by
utilizing overlaps. Timings for these overlaps are calculated as follows:

Green ** sec. > G = _L.(Round timing up)
Amber 3.5 sec. 44 ft/sec
Red 0 sec.

L = Stop bar to Stop bar distance in feet.
Loops 1, 2, & 3 are on separate amplifiers (3 total / approach).
Loop 1 set on pulse.
Loops 2 & 3 set on normal.
Loop 3 — delay 2 seconds in amplifier/delay inhibit wired to corresponding phase green.

The advisory speed signs or plates shall show a speed of 30 mph.

&
] &

Loop layout
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WIDTH RESTRICTION AND MAXIMUM WIDTH SIGNING
Eff. 12-07-1999 Rev. 05-28-2008

The work within this contract will cause a width restriction requiring notification a minimum of 21
days prior to the actual width restriction and/or event requiring “Maximum Width” signing. All
“‘Maximum Width” signing shall be furnished, erected, maintained and removed by the
Contractor for placement at the locations shown within the contract plans.

Width restrictions shall be interpreted as any change in the existing horizontal clearance caused
by the placement of physical barrier(s) that extend above the pavement surface. Construction
activities which close a lane with operating equipment, or with drums, barricades, or cones, will
not be considered as width restrictions. Equipment, such as paving machines, or channelizing
devices can and shall be temporarily moved aside if a wide load arrives.

Notification of width restriction requires a minimum of 21 days before the actual restriction is
placed to ensure specific routed over-width permitted loads are not sent through the restriction
site. The Contractor shall notify the Resident Engineer a minimum of 21 days prior to the width
restriction. In the notification, the Contractor shall include the location, scheduled restriction
start date, road restriction width(s)/closure (i.e. Barrier to Barrier width), proposed posted width
(i.e. Barrier to Barrier width minus 18 inches).

The Contractor is advised he will not be allowed to install the width restriction without the 21 day
notice and failure to provide proper notice will delay the installation of the width restriction.

The notice of width restriction is considered a part of the Contractor’s approved work schedule
and is the Contractor’'s responsibility to provide proper notice. Delays caused by failure to
provide notice shall not be considered justification for work day reductions or completion date
extensions.

All work associated with the furnishing, erecting, maintaining, and removal of Width Restriction
Signing will be paid for at the contract Lump Sum Price for WIDTH RESTRICTION SIGNING.

APPROACH SLAB REMOVAL

Description. This work consists of full-depth sawcutting of concrete or asphalt pavement and the
satisfactory removal and disposal of the existing bridge approach slab at the location shown on
the Plans. The work shall be performed in accordance with Section 440 of the Standard
Specifications. The removal of the existing hot-mix asphalt overlay on the approach slab shall
be included in this item.

The Contractor shall entirely remove the existing approach slab, and reinforcement. Any
additional excavation necessary to reach the top of proposed subgrade shall not be paid for
separately. However, those areas of the existing subbase which, in the sole judgment of the
Engineer, are disturbed or damaged by the Contractor's negligence shall be repaired by the
Contractor to the Engineer's satisfaction by excavation, disposal, placement of granular
subbase material, and compaction operations, or as otherwise directed by the Engineer, and no
additional compensation will be allowed.

6
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Disposal of material shall be done in accordance with Section 440.06 of the Standard
Specifications.

Method of Measurement. Approach Slab Removal will be measured in place for payment in
square yards of approach slab, removed regardless of replacement area. Full depth sawcutting
shall not be measured separately for payment.

Basis of Payment. Approach slab removal will be paid for at the contract unit price per square
yards for APPROACH SLAB REMOVAL, which price shall include full depth sawcutting,
pavement removal, disposal of debris, and all labor, equipment, and materials required to
complete the work specified herein.

BASE COURSE (OPTION)
Eff. 08-02-2004 Rev. 09-01-2006

The Contractor shall have the option of constructing the shoulder widening from Sta 209+07.70
to Sta 212+85.71 from the following options:

1. Portland Cement Concrete Base Course, 6”
2. Hot-Mix Asphalt Base Course, 8”

If the hot-mix asphalt option is used, it shall meet the requirements of Hot-Mix Asphalt Base
Course as described in Article 1030 of the Standard Specifications and in these special
provisions.

The Contractor, at the Preconstruction Conference, shall make known which type of base
course will be constructed.

Prior to the placement of the Base Course, the Contractor shall form a perpendicular straight
joint by machine-sawing or by using milling equipment along the existing pavement, to the
proposed depth of the Base Course, and removing and disposing of that outside portion of the
existing pavement.

This work shall be completed according to the applicable portions of Sections 202, 354, and 356
of the Standard Specifications. The earth excavation computations for this section are based on
the hot-mix asphalt option, and shall be revised if the concrete option is used.

This work will be measured for payment in place and the area computed in square yards
(square meters). The width shall be as shown on the plans.

This work will be paid for at the contract unit price per square yard (square meter) for BASE
COURSE (OPTION), and no additional compensation will be allowed for any changes resulting
from the Contractor’s choice of options.
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DETECTOR LOOP (SPECIAL)

This work shall be done in accordance with applicable portions of Section 886 of the Standard
Specifications and the following:

Preformed Induction Loop Detectors shall be installed in the private entrance gravel surface at
the location specified and shown in the plans.

Preformed detector loops shall be factory assembled. Homeruns and interconnects shall be
pre-wired and shall be an integral part of the loop assembly. The loop configurations and
homerun lengths shall be assembled for each specific application.

The loop and homerun shall be constructed using 9.5 mm (3/8”) synthetic cord reinforced
hydraulic hose with a 1722 Mpa (250 PSI) internal pressure rating. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in the
hose except where necessary to connect homeruns or interconnects to loops. This will provide
maximum wire protection and loop system strength.

Hose tee connections shall be high temperature synthetic rubber. The tee shall be of proper
size to attach directly to the hose, minimizing glue joints. The tee shall have the same flexible
properties as the hose to insure that the whole assembly can conform to pavement movement
and shifting without cracking or breaking.

The wire used shall be #16THWN stranded copper. The loops shall have a minimum of 4 turns.
Homerun wire pairs shall be twisted a minimum of four turns per foot. No wire splices will be
allowed in the preformed loop assembly.

The loop and homeruns shall be filled and sealed with flexible sealant to insure complete
moisture blockage and further protect the wire.

Loops and wire will be custom marked as necessary for the job.

Installation: The aggregate driveway shall be cored out to a minimum 6” depth in an area
approximately 4” beyond the limits of the detector loop and homerun. Existing surface material
shall be stockpiled to the side for reuse. A hot-mix asphalt (HMA) base shall be installed at a 2”
depth. The material shall not have coarse aggregate larger than CA 14. Cold mix is
acceptable. The material and method of compaction shall be per the approval of the engineer.
The detector loop and homerun shall be fixed to the HMA base via asphalt tape or other means
approved by the engineer. The detector loop and homerun shall be capped with a 2” HMA lift of
the same material as the base. The existing aggregate shall be used to fill the remaining 2” and
compacted per the direction of the engineer.

Rule of thumb for measuring homerun lengths: Measure from edge of loop to center of J-box,
and add 600 mm (2 ft.). If conduit to the J-box is deeply buried, increase the length of homerun
accordingly.

This work shall be considered as included in the contract unit price for the applicable traffic

control pay item and shall include all costs for the labor and materials to complete the
installation as specified. No additional compensation will be allowed.
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EXCAVATION

Excavation in the preliminary phase adjacent to the existing pavement must be filled in at the
end of each day. No open holes will be allowed overnight for the construction of the hot-mix
asphalt base course widening.

No additional compensation will be allowed to the Contractor for compliance with the
requirement of this Special Provision.

GUARDRAIL INSTALLATION TIME

Eff. 01-29-1999 Rev. 09-01-2006

Add the following to the end of the third paragraph of Article 701.17(f):

“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal
of the existing guardrail, the contractor will be required to protect the hazard with attenuator
drums or other redirective devices acceptable to the Engineer.

When Standard 701401 is specified in the contract for other construction operations and lane
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or
when the incomplete reinstallation is located behind temporary concrete barriers required for
traffic control in accordance with the contract, attenuator drums or other redirective devices will
not be required in addition to the lane closure for protection of the hazards created by
incomplete guardrail installations.”

GUARDRAIL REMOVAL AND INSTALLATION

Eff. 09-11-1990 Rev. 09-01-2006

This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the
Standard Specifications and as modified herein:

New or additional guard rail shall be completed within three days after the posts have been
installed.

Any inconvenience or delays caused the Contractor in complying with this Special Provision will
be at no additional cost to the Department.
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RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

Eff. 10-22-1997 Rev. 1-04-2010
Delete the last sentence of the second paragraph of Article 783.03(b).

Replace Article 783.03(b) with the following:

“Where removal of raised reflective markers is indicated in the plans, this shall consist of
complete removal of the castings, and reflectors from the pavement structure. Where cold
milling is not proposed, or where the proposed depth of cold milling is less than 1%z inches (38
mm), the holes resulting from the removal of raised reflective markers shall immediately be
cleaned out with compressed air, filled with a bituminous mixture meeting the requirements of
Article 1030.07, and compacted to the satisfaction of the Engineer. This work shall be
completed prior to cold milling, or prior to hot-mix asphalt placement if cold milling is not
specified.”

Add the following at the end of Article 783.06:

“The payment for RAISED REFLECTIVE PAVEMENT MARKER REMOVAL shall include
complete removal and disposal of the castings and reflectors, and furnishing, placing, and
compacting the bituminous material in the holes as specified above.”

SEEDING
Eff. 09-11-1990 Rev. 09-01-2006

Earth slopes which are disturbed as a result of the normal widening and shoulder operations as
shown on the typical cross sections shall be seeded with Class 2A Seeding, fertilized and
mulched in accordance with Method 2 in accordance with the applicable portions of Sections
250 and 251 of the Standard Specifications. Measurement for payment shall not be greater
than as shown in the typical cross sections. Areas outside the limits shown on the typical cross
sections which are disturbed by the Contractor's operations shall also be seeded, fertilized and
mulched in accordance with the General Notes included in the plans and with Sections 250 and
251 of the Standard Specifications, and will not be measured for payment.

The Contractor shall specify at the time of the preconstruction conference which procedure of
Method 2 mulching he/she plans to use.

This work will be paid for at the contract unit price for the items used, measured as specified
herein and in the Standard Specifications and no additional compensation will be allowed.
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STATUS OF UTILITIES

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Name & Address Type & Location Estimated Date
of Utility Relocation
Completed
Mr. Steve Estes Aerial electric along the West ROW Not required

* Ameren lllinois

1112 West Anthony Drive
P.O. Box 17070

Urbana, IL 61803-7070
(217) 383-7304

Mob: (217) 840-4882

Mr. Mike Murphy Abandoned buried telephone along ROW. Not required
*AT & T Corp
201 S. Neil Street Along 2100N just north of the project. Not required

Champaign, IL 61820
(217) 398-7979
Mob: (217) 891-1793

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated ultility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor’s operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123 or 811
*=J.U.L.LLE. Member
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FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615
TREATMENT OF EXISTING FIELD TILE SYSTEMS
Eff. 12-21-1998 Rev. 09-01-2006
This work shall be according to Section 611, as shown in the plans, and as modified herein.

Storm Sewers, Special and Storm Sewers, Protected

For use in replacing existing field tile, pipe diameters of 4 inches (100 mm), 6 inches (150 mm),
8 inches (200 mm), and 10 inches (250 mm) will be allowed. For storm sewers of these sizes
used to replace existing field tile, Class B storm sewer pipe may be used where Class A storm
sewer pipe would otherwise be required.

Connections between storm sewers smaller than 12 inches (300 mm) in diameter may be made
using prefabricated, commercially available couplers, consisting of a casing pipe with flexible
tubing bands at each end. The casing pipe shall completely cover the joint area, and the tubing
shall be drawn tight around each pipe with corrosion and rust proof bands or hose clamps.
Concrete collars, as shown in the plans, may also be used for these connections.

For pipe sizes of 12 inches (300 mm) and larger, concrete collars as shown on the plans will be
required.

Field Tile Junction Vaults

If known, the locations and depths of field tile junction vaults are shown on the plans. Other
junction vaults provided as plan pay items shall be constructed according to the following:

FIELD TILE JUNCTION VAULTS 2 FEET (600 MM) DIA. shall be constructed according to
Highway Standard 602301, “Inlet, Type A”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more Storm Sewer or field tiles
will enter each of these junction vaults, and there will be at least one outlet pipe.

FIELD TILE JUNCTION VAULTS 3 FEET (900 MM) DIA. shall be constructed according to
Highway Standard 602306, “Inlet, Type B”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more storm sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

Where conditions found in the field require the use of flat slab tops for the junction vaults, this
work will be according to Article 109.04.

Where conditions found in the field require depths in excess of 6 feet (1.8 m) for junction vaults,
this work shall be according to Article 109.04.

Method of Measurement. Couplers for pipe sizes smaller than 12 inches (300 mm) will not be
measured separately for payment.

Concrete collars will be measured in cubic yards (cubic meters), not to exceed the dimensions
shown in the plans.
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Field tile junction vaults will be measured on an each basis.
Basis of Payment. Concrete collars will be paid for at the contract unit price per cubic yard

(cubic meter) for MISCELLANEOUS CONCRETE, which price shall include all excavation and
backfill.

The risers, gratings, and pipe tees for inspection wells shall be considered as included in the
payment for STORM SEWER of the type and diameter specified.

Pay items not included in the contract and not included in other items of the contract will be paid
according to Article 109.04 of the Standard Specifications.

CONCRETE WEARING SURFACE
Effective: June 23, 1994
Revised: February 6, 2013

Description.
This work consists of placing a concrete wearing surface, to the specified thickness, on precast

concrete deck beams. Included in this work is cleaning and preparing the concrete deck beam
surface prior to placement of the concrete wearing surface. This work shall be according to the
applicable articles of Section 503 and the following.

Materials.

The concrete wearing surface shall be class BS concrete, except as follows, when Steel Bridge
Rail is used in conjunction with concrete wearing surface, the 14 day mix design shall be
replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa) and a
design flexural strength of 800 psi (5,500 kPa).

Equipment: The equipment used shall be subject to the approval of the Engineer and shall
meet the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to
the applicable portions of Section 1100 and the following:

(1) Mechanical Blast Cleaning Equipment. Mechanical blast cleaning may be performed
by high-pressure waterblasting or shotblasting. Mechanical blast cleaning equipment
shall be capable of removing concrete laitance from the top surface of the deck
beams.

Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled
carriage and shall include multiple nozzles mounted on a rotating assembly, and
shall be operated with a 7000 psi (48 MPa) minimum water pressure. The distance
between the nozzles and the deck surface shall be kept constant and the wheels
shall maintain contact with the deck beam surface during operation.

(2) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment
may be performed by high-pressure waterblasting or abrasive blasting. Hand-held
blast cleaning equipment shall have oil traps.
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Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Hand-held high-pressure waterblasting equipment that is used in areas inaccessible
to mechanical blast cleaning equipment shall have a minimum water pressure of
7000 psi (48 MPa).

(3) Vacuum Cleanup Equipment. The equipment shall be equipped with fugitive dust
control devices capable of removing wet debris and water all in the same pass.
Vacuum equipment shall also be capable of washing the deck with pressurized water
prior to the vacuum operation to dislodge all debris and slurry from the deck surface.

Pull-off Test Equipment. Equipment used to perform pull-off testing shall be either
approved by the Engineer, or obtained from one of the following approved sources:

James Equipment Germann Instruments, Inc.
007 Bond Tester BOND-TEST Pull-off System
800-426-6500 847-329-9999

SDS Company
DYNA Pull-off Tester
805-238-3229

Pull-off test equipment shall include all miscellaneous equipment and materials to
perform the test and clean the equipment, as indicated in the lllinois Test procedure 304
and 305 “Pull-off Test (Surface or Overlay Method)”. Prior to the start of testing, the
Contractor shall submit to the Engineer a technical data sheet and material safety data
sheet for the epoxy used to perform the testing. For solvents used to clean the
equipment, a material safety data sheet shall be submitted.

Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

Finishing Equipment. Finishing equipment shall be according to Article 503.03.

Mechanical Fogging Equipment. Mechanical fogging equipment shall be according to
503.03.

Surface Preparation.

Prior to placement of the concrete wearing surface, the top surface of the bridge deck beams
shall be clean and free of all foreign material and laitance.

Blast cleaning may be performed by either wet sandblasting, high pressure waterblasting, steel
shot blasting, shrouded dry sandblasting, dry sandblasting with dust collectors, or other
methods approved by the Engineer. Oil traps on blast equipment will be required.

The method used shall be performed so as to conform with air and water pollution regulations of
lllinois and also to conform to applicable safety and health regulations. Any method which does
not consistently produce satisfactory work and does not conform to the above requirements
shall be discontinued and replaced by an acceptable method.
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All debris of every type, including dirty water, resulting from the cleaning operation shall be
reasonably confined during the performance of the cleaning work and shall be immediately and
thoroughly removed from the cleaned surfaces and all other areas where debris may have
accumulated.

Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned
surface, all areas still contaminated shall be cleaned again at the Contractor’s expense.

After the surface preparation has been completed and before placement of the overlay, the
prepared surface will be tested by the Engineer according to the lllinois Test Procedure 304
“Pull-off Test (Surface Method)”. The Contractor shall provide the test equipment.

a. Start-up Testing. Prior to the first overlay placement, the Engineer will evaluate the blast
cleaning method. The start-up area shall be a minimum of 600 sq. ft. (56 sq. m). After the
area has been prepared, six random test locations will be determined by the Engineer, and
tested according to the lllinois Test Procedure 304 “Pull-off Test (Surface Method)”.

The average of the six tests shall be a minimum of 175 psi (1,207 kPa) and each individual
test shall have a minimum strength of 160 psi (1,103 kPa). If the criteria are not met, the
Contractor shall adjust the blast cleaning method. Start-up testing will be repeated until
satisfactory results are attained.

Once an acceptable surface preparation method is established, it shall be continued for the
balance of the work. The Contractor may, with the permission of the Engineer, change the
surface preparation method, in which case, additional start-up testing will be required.

b. Lot Testing. After start-up testing has been completed, the following testing frequency will
be used. For each structure, each stage will be divided into lots of not more than 4500 sq.
ft. (420 sq. m). Three random test locations will be determined by the Engineer for each lot,
and tested according to the lllinois Test procedure 304 “Pull-off Test (Surface Method)”.

The average of the three tests shall be a minimum of 175 psi (1,207 kPa) and each
individual test shall have a minimum strength of 160 psi (1,103 kPa). In the case of a failing
individual test or a failing average of three tests, the Engineer will determine the area that
requires additional surface preparation by the Contractor. Additional test locations will be
determined by the Engineer.

Wearing Surface Placement.

The concrete wearing surface placement shall be according to Article 503.16 of the Standard
Specifications. Dry sandblast cleaned areas to receive the overlay shall be either thoroughly or
continuously wetted with water at least one hour before placement of the concrete wearing
surface is started. When the surface is pre-wetted any accumulations of water shall be
dispersed or removed prior to placement of the concrete wearing surface.

Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the
Engineer for approval.
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Curing and Protection.

The concrete shall be continuously wet cured for at least 14 days according to Article
1020.13(a)(5). However, if the minimum specified compressive strength or flexural strength is
obtained prior to 14 days, the cure time may be reduced, but at no time shall the wet cure be
less than 7 days. The concrete shall be protected from low air temperatures according to
Article1020.13(d)(1)(2), except the protection method shall remain in place for the entire curing
period.

Opening to Traffic.

The concrete wearing surface without Steel Bridge Rail attached may be opened to traffic when
test specimens have obtained a minimum compressive strength of 4000 psi (27,500 kPa) or a
minimum flexural strength of 675 psi (4650 kPa), but not prior to the completion of the wet cure.
When Steel Bridge Rail is utilized, the concrete wearing surface may be opened when test
specimens have obtained a minimum compressive strength of 5000 psi (34,500 kPa) or a
minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion of the wet cure.

Method of Measurement.
Concrete wearing surface will be measured for payment in place and the area computed in
square yards (square meters).

Basis of Payment.

This work including cleaning and surface preparation will be paid for at the contract unit price
per square yard (square meter) for CONCRETE WEARING SURFACE, of the thickness
specified.

STRUCTURAL REPAIR OF CONCRETE

Effective: March 15, 2006

Revised: February 6, 2013

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ....ueeiiiiiiiiiiie e 1020
(b) R1 or R2 Concrete (Note 2)
(c) Normal Weight Concrete (Notes 3 and 4)
(d) Shotcrete (High Performance) (Note 5)
(€) Reinforcement Bars ............eeeiiiiiiiiiii s 1006.10
(F) ANCNOI BOIS ... 1006.09
(0 ) AT = 1Y TR 1002
(h) Curing CompouNd (TYPE 1) ..eeeeeiieieiiie e 1022.01
(1) COtON MALES ... e e 1022.02
(1) ProteCtive COat .......uueeccececee e 1023.01
(K) EPOXY (NOTE B) ... e e e e e e e a e e e a e e e e e e eas 1025
(I) Mechanical Bar SPHCEIS .........coiiiiiiiiiiieeee e 508.06(c)
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Note 1.

Note 2.

Note 3.
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The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article
1020.05(b)(8) is prohibited. = A self-consolidating concrete mixture is also
acceptable per Article 1020.04, except the mix design requirements of this note
regarding the cement factor, coarse aggregate, strength, and cement factor
reduction shall apply.

The R1 or R2 concrete shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs. The R1 or R2
concrete shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturers
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder
may be required to allow time to perform the required field tests. The admixtures
shall be per the manufacturer's recommendation, and the Department’'s approved
list of Concrete Admixtures shall not apply.

The “high slump” packaged concrete mixture shall be from the Department's
approved list of Packaged, Dry, Formed, Concrete Repair Mixtures. The materials
and preparation of aggregate shall be according to ASTM C 387. The cement
factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu
m) maximum. Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The “high slump” packaged concrete
mixture shall have a maximum water soluble chloride ion content of < 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the
“high slump” packaged concrete mixture shall have an age of 28 to 42 days at the
time of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department. The coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm).
The packaged concrete mixture shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer’s recommendations, except the water/cement ratio shall not exceed
the value specified for Class Sl concrete as indicated in Note 1. A high range
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.
The admixture shall be per the manufacturers recommendation, and the
Department’s approved list of Concrete Admixtures shall not apply. A maximum
slump of 10 in. (250 mm) may be permitted if no segregation is observed by the
Engineer in a laboratory or field evaluation.
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Note 4

Note 5.
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The “self-consolidating concrete” packaged concrete mixture shall be from the
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.
The materials and preparation of aggregate shall be according to ASTM C 387.
The cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu
yd (418 kg/cu m) maximum. Cement replacement with fly ash or ground
granulated blast-furnace slag shall be according to Section 1020. The “self-
consolidating concrete” packaged concrete mixture shall have a maximum water
soluble chloride ion content of < 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be
performed according to ASTM C 1218, and the “self-consolidating concrete”
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.
The ASTM C 1218 test shall be performed by an independent lab a minimum of
once every two years, and the test results shall be provided to the Department.
The concrete mixture should be uniformly graded, and the coarse aggregate shall
be a maximum size of 1/2 in. (12.5 mm). The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used. The packaged
concrete mixture shall comply with the air content and strength requirements for
Class Sl concrete as indicated in Note 1. Mixing shall be per the manufacturer’s
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. The admixtures used to
produce self-consolidating concrete shall be per the manufacturers
recommendation, and the Department’s approved list of Concrete Admixtures shall
not apply. The packaged concrete mixture shall meet the following self-
consolidating requirements:

e The slump flow range shall be 22in. (560 mm) minimum to 28in.
(720 mm) maximum and tested according to lllinois Test Procedure
SCC-2.

e The visual stability index shall be a maximum of 1 and tested
according to lllinois Test Procedure SCC-2.

e The J-Ring value shall be a maximum of 2in. (50 mm) and tested
according to lllinois Test Procedure SCC-3. The L-Box blocking ratio
shall be a minimum of 80 percent and tested according to lllinois Test
Procedure SCC-4. The Manufacturer has the option to select either the
J-Ring or L-Box test.

e The hardened visual stability index shall be a maximum of 1 and
tested according to lllinois Test Procedure SCC-6.

A packaged, pre-blended, and dry combination of materials, for the wet-mix
shotcrete method shall be provided according to ASTM C 1480. An accelerator is
prohibited, except the shotcrete may be modified at the nozzle with a non-chloride
accelerator for overhead applications. The shotcrete shall be Type FA or CA,
Grade FR, and Class |. The fibers shall be Type lll synthetic according to ASTM C
1116.
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The packaged shotcrete shall have a maximum water soluble chloride ion content
of < 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM
C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time
of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department.

Each individual aggregate used in the packaged shotcrete shall have either a
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293
expansion of 0.040 percent. However, the ASTM C 1260 value may be increased
to 0.27 percent for each individual aggregate if the cement total equivalent alkali
content (Na,O + 0.658K,0) does not exceed 0.60 percent. As an alternative to
these requirements, ASTM C 1567 testing which shows the packaged shotcrete
has a maximum expansion of 0.16 percent may be submitted. The ASTM C 1260,
C 1293, or C 1567 test shall be performed a minimum of once every two years.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m)
to 7.50 cwt/cu yd (445 kg/cu m) for Type CA. The portland cement shall not be
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA.

The finely divided mineral(s) shall constitute a maximum of 35 percent of the total
cement plus finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.

Class C fly ash is optional and the maximum shall be 25 percent by weight (mass)
of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 30
percent by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.
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Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.
Note 6. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.
Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in
depth, or any repair location greater than 8 in. (205 mm) in depth. The only exception to
this rule would be for a horizontal application, where the shotcrete may be placed from
above in one lift.

(d) Rule 4. If formed concrete repair is used for locations that have reinforcement with less

than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.
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Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or
replaced at the expense of the Contractor. If the concrete is broken or removed beyond the
limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be repaired
shall have all loose, unsound concrete removed completely by the use of chipping hammers,
hydrodemolition equipment, or other methods approved by the Engineer. The concrete removal
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting
corrosion. The outermost layer of reinforcement bar within the repair area shall be undercut to a
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger.
The underlying transverse reinforcement bar shall also be undercut as previously described,
unless the reinforcement is not corroded, and the reinforcement bar is encased and well bonded
to the surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.
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If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement,
saturate the repair area with water to a saturated surface-dry condition. Any standing water
shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize movement during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall
be a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform concrete
finish, and shall approximately match the existing concrete structure. Formwork shall be
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent
leakage. Air vents may be provided to reduce voids and improve surface appearance.
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to
release air pockets that may be entrapped.

22



FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

The concrete for formed concrete repair shall be a Class Sl Concrete, or a packaged R1
or R2 Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at
the Contractor’s option. The concrete shall be placed and consolidated according to
Article 503.07. The concrete shall not be placed when frost is present on the surface of
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).
All repaired members shall be restored as close as practicable to their original
dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent container from
the discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test
panel shall be shot by the Contractor for testing by the Engineer. A steel form test panel
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5
in. (38 mm) thickness for the sides. The test panel shall be cured according to Article
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.
After delivery to the laboratory for testing, curing and testing shall be according to ASTM
C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the
air temperature is greater than 90°F (32°C). The applied shotcrete shall have a
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The
shotcrete shall not be applied during periods of rain unless protective covers or
enclosures are installed. The shotcrete shall not be applied when frost is present on the
surface of the repair area, or the surface temperature of the repair area is less than 40°F
(4°C). If necessary, lighting shall be provided to provide a clear view of the shooting
area.
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The shotcrete shall be applied according to ACI 506R, and shall be done in a manner
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.
In addition, the shotcrete shall be applied in a manner that results in maximum
densification of the shotcrete. Shotcrete which is identified as being unacceptable while
still plastic shall be removed and re-applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 45 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above
on a horizontal surface, or a thicker application is approved by the Engineer. When two
or more layers are required, the minimum number shall be used and shall be done in a
manner without sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6
mm) applied shotcrete) may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall
be prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements
unless the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. All repaired members shall be restored as close as
practicable to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. The Engineer may require modification of operations to ensure
satisfactory results are obtained. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. As an alternative to this method,
Type | curing compound shall be applied according to Article 1020.13(a)(4) and moist
curing with cotton mats shall begin within 3 hours. For overhead applications where the
final shotcrete layer has been applied, the Contractor has the option to use Type | curing
compound in lieu of the cotton mats. Note 5 of the Index Table in Article 1020.13 shall
apply to the membrane curing method. The curing compound shall be applied according
to Article 1020.13(a)(4).
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When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The repaired area shall be removed and replaced, as determined by the Engineer, for
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or
delaminations.

If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall
be repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2 mm), the
epoxy may be applied to the surface of the crack. Voids shall be repaired according to Article
503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACIl) nozzlemen certification for vertical wet and overhead wet applications, except one
individual may be in training. This individual shall be adequately supervised by a certified ACI
nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).
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When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.

DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS
Effective: December 6, 2004
Revised: July 9, 2008

Description. This work shall consist of diamond grinding and surface testing bridge sections.

A bridge section shall consist of the bridge deck plus the bridge approach pavement and
connector pavement on each side of the bridge.

Equipment. Equipment shall be according to the following.

(a) Diamond Grinder. The diamond grinder shall be a self-propelled planing machine
specifically designed for diamond saw grinding. It shall be capable of accurately and
automatically establishing the profile grade and shall have a positive means for
controlling cross slope. It shall also have an effective means for removing excess
material and slurry from the surface and for preventing dust from escaping into the air.
The diamond grinder shall not cause strain or damage to the surface.

The grinding head shall be a minimum of 4 ft. (1.2 m) wide and the diamond saw blades
shall be gang mounted on the grinding head at a rate of 50 blades / ft. (164 blades/m).

(b) Surface Testing Equipment. Required surface testing and analysis equipment and their
jobsite transportation shall be provided by the Contractor.

(1) Profile Testing Device. The Profile Testing Device shall have a decal displayed to
indicate it has been tested through the PEV Program administered by the
Department.

a. California Profilograph. The California Profilograph shall be either computerized
or manual and have a frame 25 ft (8 m) in length supported upon multiple wheels
at either end. The profile shall be recorded from the vertical movement of a
wheel attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer’s
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

b. Inertial Profiler. The inertial profiler shall be either an independent device or a
system that can be attached to another vehicle using one or two non-contact
sensors to measure the pavement profile. The inertial profiler shall be capable of
performing a simulation of the California Profilograph to provide results in the
Profile Index format.
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The inertial profiler shall be calibrated according to the manufacturer’s
recommendations. All calibration traces and calculations shall be submitted to
the Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a
0.00 in. (0.0 mm) blanking band and determine a Profile Index in in./mile
(mm/km) for each bridge section. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a
computer, and software to reduce the trace. All analysis equipment (electronic
scanner, computerized recorder, etc.) shall be able to accept 0.00 in. (0.0 mm)
for the blanking band.

All traces from bridge sections tested with the profile testing device shall be
recorded on paper with scales of 300:1 longitudinally and 1:1 vertically.
Equipment and software settings of the profile testing device and analysis
equipment shall be set to those values approved through the PEV Program."

CONSTRUCTION REQUIREMENTS

General. After all components have been properly cured, the bridge section shall be ground
over its entire length and over a width that extends to within 2 ft. (600 mm) of the curbs or
parapets. The maximum thickness removed shall be 1/4 in. (6 mm); however, when the bridge
deck thickness noted on the plans can be maintained, as a minimum, additional removal
thickness may be permitted.

The vertical difference between longitudinal passes shall be 1/8 in. (3 mm) maximum. The
grinding at the ends of the bridge section shall be diminished uniformly at a rate of 1:240 over
the connector pavements.

Grinding shall be continuous through all joints. When sealed joints are specified, grinding shall
be completed prior to final installation of the joints seals. During grinding, joint openings shall
be temporarily filled with material approved by the Engineer.

Surface Testing. The diamond ground bridge section shall be surface tested in the presence of
the Engineer prior to opening to traffic. All objects and debris shall be removed from the surface
prior to testing. During surface testing, joint openings may be temporarily filled with material
approved by the Engineer.

Profiles shall be taken in the wheel paths of each lane, 3 ft. (1 m) from and parallel to the
planned lane lines. A guide shall be used to maintain the required distance.

The profile trace shall be printed on continuous paper with scales of 300:1 horizontally and 1:1
vertically and shall have stationing indicated every 500 ft. (150 m) at a minimum. Both ends of
the profile trace shall be labeled with the following information: contract number, beginning and
ending stationing, which direction is up on the trace, which direction the profilograph was
pushed, and profilograph operator name(s). The top portion of the Profilograph Report of
Bridge Smoothness (Attachment 1) shall be completed and the form secured around the trace
roll.
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Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces produced
by a mechanical recorder shall be reduced using an electronic scanner and computer software.
This software shall calculate the profile index and indicate any bumps in excess of 0.30 in. (8
mm) with a line intersecting the profile on the printout. Computerized recorders shall provide
the same information.

The average profile index and locations with deviations exceeding the 0.30 in. (8 mm) limit shall
be recorded on the Profilograph Report of Bridge Smoothness as shown in Attachment 1.

All traces and completed reports shall be provided within two working days of completing the
testing to the Engineer for the project file. Traces from either a computerized profile testing
device or analysis software used with a manual profile testing device shall display the settings
used for the data reduction. The Engineer will compare these settings with the approved
settings from the PEV Program. If the settings do not match, the results will be rejected and the
section shall be retested/reanalyzed with the appropriate settings.

Corrective Actions. Within the bridge section, all deviations in excess of 0.30 in. (8 mm) in a
length of 25 ft. (8 m) or less shall be corrected regardless of the profile index value. Correction
of deviations shall not result in the deck thickness being less than the minimum.

Any bridge section having an average profile index greater than 35.0 in/mile (555 mm), including
bumps, shall be corrected to reduce the profile index to 35.0 in./mile (655 mm/km) or less on
each trace.

Where corrective work is performed, the bridge section shall be retested to verify that
corrections have produced a profile index of 35.0 in./mile (555 mm/km) or less for each trace.

Corrective actions shall be performed at no additional cost to the department. The Contractor
shall furnish the surface profilograph tracing and the completed form to the Engineer within two
working days after any corrections are made.

The Engineer may perform profilograph testing on the surface at any time for monitoring and
comparison purposes.

Smoothness Assessments. Smoothness assessments will be based on the final average profile
index determined for the bridge section after performing any corrective work. Additional
payments/deductions will be as indicated in the Smoothness Assessment Schedule.

The Smoothness Assessment Work Sheet (Attachment 2) will be completed by the Engineer for
payment.

SMOOTHNESS ASSESSMENT SCHEDULE

Profile Index in./mile (mm/km) Smoothness Assessment per
per Bridge Section Bridge Section
15.0 (240) or less +$7,500.00
>15.0 (240) to 18.0 (285) +$5,000.00
>18.0 (285) to 20.0 (315) +$2,500.00
>20.0 (315) to 35.0 (555) +$0.00
>35.0 (555) to 45.0 (710) +$0.00

>45.0 (710) -$5,000.00
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Method of Measurement. This work will be measured for payment in place and the area
computed in square yards (square meters) of diamond grinding performed.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for DIAMOND GRINDING (BRIDGE SECTION).

INSTRUCTIONS FOR COMPLETING
PROFILOGRAPH REPORT OF BRIDGE SMOOTHNESS
This form shall be prepared and submitted, along with the profile trace, to the Engineer.

The Type of Report is one of the following:

Information — Test conducted for informational purposes only.
Initial — Testing of bridge section prior to any corrective action.
Intermediate — After some corrective action has been completed.

Final — After all corrective action has been completed.

Other Information:

Structure Number — Numerical identification of the bridge.

Traffic Direction — NB, SB, EB, or WB depending on the design traffic flow of the
numbered route.

Lane Designation — DL (Driving Lane), CL (Center Lane), or PL (Passing Lane).
Operator — Printed name of Contractor personnel operating profilograph.

Engineer — Printed name of Department representative witnessing data collection.

Bump locations are listed by station for each track (wheel path).
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EXAMPLE
PROFILOGRAPH REPORT FOR BRIDGE SMOOTHNESS

Type of Report:

\/ Initial

Information Intermediate Final
Contract No. 96739 Route IL 255
Contractor __John Doe Construction Co. Section No.
Station 1795+06.0 County Madison
No. of Lanes 2 Structure Number _ 060-1234
Operator Joe Smith Traffic Direction EB
Engineer Mike Jones Date Tested 09/02/99
Average
Track 1 Track 2
Track 1 Profile Track 2 Profile Profile
Measured Index Measured Index Index
Length Roughness in./mile Roughness in./mile in./mile
Section No. | mile (km) in. (mm) (mm/km) in. (mm) (mm/km) (mm/km)
1 0.100 2.16 21.6 1.30 13.0 17.3
2 0.100 2.18 21.8 2.26 22.6 22.2
Bump Locations:___ Track 1: 1893+53.5
Certified by:
Title: Chief Profilograph Pusher

Organization:____John Doe Construction Co.
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ATTACHMENT 1
PROFILOGRAPH REPORT FOR BRIDGE SMOOTHNESS

Type of Report:

Information Initial Intermediate Final
Contract No. Route
Contractor Section No.
Station County
No. of Lanes Structure Number
Operator Traffic Direction
Engineer Date Tested
Track 1 Track 2 Average
Track 1 Profile Track 2 Profile Profile
Measured Index Measured Index Index
Length Roughness in./mile Roughness in./mile in./mile
Section No. | mile (km) in. (mm) (mm/km) in. (mm) (mm/km) (mm/km)
Bump Locations:
Certified by:
Title:

Organization:
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ATTACHMENT 2

SMOOTHNESS ASSESSMENT WORK SHEET

Contract No. Section
Route County
Final Smoothness Accumulated
Section | Structure Profile Assessment Assessment
Number | Number Index (+or-) (+or-) Remarks/Final Profile

Final Assessment

Computed by: Checked by:

Approved by:
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CONCRETE DECK BEAMS

Effective: June 13, 2008
Revised: October 9, 2009

Add the following equipment to Article 504.03.
(c) Mechanical Mixer (Note 1) 1101.19

Note 1: A drill with paddle may be used for mixing small quantities of nonshrink grout. Hand
mixing will not be allowed.

Replace the second sentence of the fifth paragraph of Article 504.06(d) with the following.

Dowels at the fixed ends of the deck beams shall be installed, nonshrink grout placed and cured
for a minimum of 24 hours. If the bearing area is specified to be grouted it shall be done at the
time of dowel placement.

Replace the fourth paragraph of Article 504.06(e) with the following.

A mechanical mixer shall be used to mix the nonshrink grout and the type of mixer and mixing
procedures shall be per the manufacturer's recommendations. During placement, the grout
shall be worked into the area with a pencil vibrator. The surface shall be troweled to a smooth
finish. The nonshrink grout shall be immediately cured with cotton mats according to Article
1020.13 for a minimum of seven days, and field testing will not be required. However, the cure
time may be reduced provided the Contractor molds specimens, covers them, and performs
cube tests according to ASTM C 1107. The tests shall verify the 6000 psi grout strength has
been obtained, but in no case shall the cure time be less than three days.

For Contractor cube tests, each sample shall consist of three test specimens and a minimum of
two samples will be required for each day of grouting. Additional samples may be requested by
the Engineer. Specimens shall be cured underneath the cotton mats with the beams for a
minimum of 48 hours before transport to the laboratory for testing. The laboratory shall be
inspected for Hydraulic Cement — Physical Tests by the Cement and Concrete Reference
Laboratory (CCRL).

Add the following paragraph to the end of Article 504.06
(f) Construction Inserts. All inserts, including those necessary for the fabrication and

construction of the structure or portions thereof shall be cast into the member according to
Article 3.5.2 of the Manual for Fabrication of Precast Prestressed Concrete Products.
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Replace 1006.06(a) and (b) with the following.

(a) Transverse Tie Rod Assemblies. Steel for transverse tie rod assemblies (i.e. rods, nuts,
washers and coupling nuts) shall be according to ASTM F 1554 Grade 55 (Grade 380).
After fabrication, the transverse tie assemblies shall be hot-dipped galvanized according to
AASHTO M 232. The small articles may be zinc-coated by the mechanically deposited
process according to AASHTO M 298, Class 50. The thickness of the mechanical
galvanizing shall not exceed 6 mils (150 um).

(b) Dowel Rods. Steel for dowel rods shall be according to ASTM F 1554 Grade 55 (Grade
380) or A706 Grade 60. Dowel rods shall be either epoxy coated according to AASHTO M
284 or galvanized according to AASHTO M 111.

Add the following Article to Section 1101.

1101.19 Mechanical Mixer. The mechanical mixer shall have paddles or blades that are

suitable for uniformly mixing the material, and shall have sufficient capacity to allow for a

continuous work operation.

BRIDGE RELIEF JOINT SEALER (BDE)

Effective: January 1, 2012 Revised: August 1, 2012

Add the following to the end of the second paragraph of Article 503.19 of the Standard
Specifications:

“After the surface is clean and before applying protective coat, relief joints being sealed
according to Section 588 shall be covered with a masking tape to prevent protective coat from
contacting the vertical faces of the joint.”

Revise Section 588 of the Standard Specifications to read:

“SECTION 588. BRIDGE RELIEF JOINT SEALER

588.01 Description. This work shall consist of sealing transverse relief joints in the bridge
decks.

588.02 Materials. Materials shall be according to the following.

ltem Article/Section
(2) Hot-Poured JOINt SEaIET..........uuee et 1050.02
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CONSTRUCTION REQUIREMENTS

588.03 General. The relief joint opening shall be formed to produce a reservoir for the
sealing material and shall be 1/4in. (6 mm) wide by 3/4in. (20 mm) deep. For concrete
surfaces the relief joint shall be formed into the concrete. For HMA surfaces the relief joint shall
be sawed into the surface. Immediately prior to pouring the sealer the joint opening shall be
cleaned with compressed air so that it is free of all foreign and loose material and in a dry
condition. The bridge deck relief joints to be sealed shall be free of cracked or spalled areas.
Any cracked areas shall be chipped back to sound material before placing joint sealer.

The hot-poured joint sealer shall not be placed when the air temperature in the shade is
below 40 °F (5 °C) or when foggy or rainy, unless approved by the Engineer.

Hot-poured joint sealer shall be stirred during heating to prevent localized overheating. The
sealing material shall be applied to each joint opening according to the details shown on the
plans or as directed by the Engineer, without spilling on the exposed deck surfaces.

All bridge relief joints shall be filled with sufficient sealer compound so that the top of the
seal is flush with the top of the finished deck or wearing surface.

Any sealing compound that is not bonded to the relief joint wall or face 24 hours after
placing shall be removed and the joint shall be cleaned and resealed.

588.04 Basis of Payment. This work will not be paid for as a separate item, but shall be
considered as included in the unit price bid for the major item of construction involved.”

Revise Section 589 of the Standard Specifications to read:

“SECTION 589. Reserved”

COARSE AGGREGATE IN BRIDGE APPROACH SLABS/FOOTINGS (BDE)

Effective: April 1, 2012 Revised: April 1, 2013

Revise the third paragraph of Article 1004.01(b) of the Standard Specifications to read:
“Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious

materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”
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Revise the first sentence of the first paragraph of Article 1004.02(f) of the Standard
Specifications to read:

“(f) Freeze-Thaw Rating. When coarse aggregate is used to produce portland cement
concrete for base course, base course widening, pavement (including precast), driveway
pavement, sidewalk, shoulders, curb, gutter, combination curb and gutter, median,
paved ditch, concrete superstructures on subgrade such as bridge approach slabs
(excluding precast), concrete structures on subgrade such as bridge approach footings,
or their repair using concrete, the gradation permitted will be determined from the results
of the Department’s Freeze-Thaw Test (lllinois Modified AASHTO T 161).”

CONCRETE MIX DESIGN — DEPARTMENT PROVIDED (BDE)
Effective: January 1, 2012

For the “Portland Cement Concrete (BDE)” special provision included in this project, specifically
Article 1020.05(a), the Contractor has the option to request the Engineer determine mix design
material proportions for Class PV, PP, RR, BS, DS, SC, and SI concrete. A single mix design
for each class of concrete will be provided. Acceptance by the Contractor to use the mix design
developed by the Engineer shall not relieve the Contractor from meeting specification
requirements.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 6.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.
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BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.
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(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.
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(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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FABRIC BEARING PADS (BDE)
Effective: January 1, 2013

Revise the second sentence of the fifth paragraph of Article 1082.01 of the Standard
Specifications to read:

“The thickness of the fabric bearing pads shall be as shown on the plans within a tolerance of
+10%.”
FRICTION AGGREGATE (BDE)
Effective: January 1, 2011
Revise Article 1004.01(a)(4) of the Standard Specifications to read:

(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.
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Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other

Stabilized
Subbase
Shoulders

or

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-25.0, IL-19.0,
or IL-19.0L

SMA Binder

Allowed Alone or in Combination:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

47



FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

HMA C Surface and | Allowed Alone or in Combination:
IEhESAL | Lovl1sBISer | crshod Grave
o ILo5L Carbonate Crushed Stone?
' Crystalline Crushed Stone
Crushed Sandstone
SMA
Ndesign 50 Crushed Slag (ACBL:)
Surface Crushed Steel Slag
Crushed Concrete®
HMA D Surface and | Allowed Alone or in Combination:
High ESAL :_Le_zzllggo:?nnder Crushed Gravel
IL-9 5 Carbonate Crushed Stone (other than
' Limestone)?
SMA Crystalline Crushed Stone
Ndesian 50 Crushed Sandstone
S rfage Crushed Slag (ACBF)®
u Crushed Steel Slag”*®
Crushed Concrete™
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF)* or
Crushed
Sandstone

48



FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

HMA E Surface Allowed Alone or in Combination:
High ESAL :t:;zss or Crushed Gravel
' Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesian 80 Crushed Slag (ACBF)”
Su rfac?e Crushed Steel Slag®
Crushed Concrete®
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag
(ACBF)®,  Crushed
Steel Slag®, or
Crystalline Crushed
Stone
75% Crushed | Crushed Sandstone,
Gravel or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or
Crushed Steel Slag®
HMA F Surface Allowed Alone or in Combination:
High ESAL | IL-12.50r
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag®
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag
Concrete?, or | (ACBF)®, Crushed
Dolomite? Steel Slag®”, or
Crystalline Crushed
Stone
1/ Crushed steel slag allowed in shoulder surface only.
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2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2013

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,525”

PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”
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PAVEMENT REMOVAL (BDE)
Effective: April 1, 2013
Revise Article 440.07(c) of the Standard Specifications to read:
“(c) Adjustment of Quantities. The quantity of pavement removal will be adjusted if the

thickness of the existing pavement varies more than 15 percent from that shown on the
plans. The quantity will be either increased or decreased according to the following

table.
% change of thickness % change of quantity
0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 to less than 50 20

If the thickness of the existing pavement varies by 50 percent or more from that shown
on the plans, the character of the work will be considered significantly changed and an
adjustment to the contract will be made according to Article 104.02.

When an adjustment is made for variations in pavement thickness a resulting adjustment
will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.
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This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PLACING AND CONSOLIDATING CONCRETE (BDE)
Effective: January 1, 2013

Revise the first paragraph of Article 503.06 of the Standard Specifications to read:

“503.06 Forms. Forms shall be set and maintained to the lines and grades shown on the
plans, and shall be tight to prevent concrete leakage.”

Revise Article 503.07 of the Standard Specifications to read:

“503.07 Placing and Consolidating. No concrete shall be placed on ice, snow, or frozen
foundation material.
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The method and manner of placing concrete shall be such as to avoid segregation or
separation of the aggregates or the displacement of the reinforcement. The external surface of
all concrete shall be thoroughly worked during the operations of placing in such a manner as to
work the mortar against the forms to produce a smooth finish free of honeycomb and with a
minimum of water and air pockets.

Open troughs and chutes shall extend as nearly as practicable to the point of deposit.
Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any
point and running or working it along the forms will not be permitted. The concrete for walls with
an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is
not greater than 5 ft (1.5 m).

For self-consolidating concrete, the maximum distance of horizontal flow from the point of
deposit shall be 15 ft (4.6 m). The distance may be increased if the dynamic segregation index
(DSI) at the maximum flow distance is 10.0 percent or less according to lllinois Test Procedure
SCC-8 (Option C). The maximum distance using the DSI shall be 25 ft (7.6 m). In addition, this
specified horizontal flow distance shall apply to precast products. In the case of precast
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast
Prestressed Concrete Products” for the specified horizontal flow distance requirements.

When the form height for placing the self-consolidating concrete is greater than 10 ft (3.0 m),
direct monitoring of form pressure shall be performed by the Contractor according to lllinois Test
Procedure SCC-10. The monitoring requirement is a minimum, and the Contractor shall remain
responsible for adequate design of the falsework and forms. The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity
for the work and arranged so that vibrations will not damage freshly placed concrete. Aluminum
pipe or conduit will not be permitted in pumping or placing concrete. Mixed concrete shall be
supplied to maintain continuous operation of the pumping equipment.

When air entrained concrete is pumped, an accessory or accessories shall be incorporated
in the discharge components to minimize air loss. The maximum allowable air loss caused by
the pumping operation shall be 3.0 percent with the minimum air content at the point of
discharge meeting the requirements of Article 1020.04.

Placing of concrete shall be regulated so that the pressures caused by the wet concrete will
not exceed those used in the design of the forms. Special care shall be taken to fill each part of
the forms by depositing the concrete as near its final position as possible, to work the coarser
aggregates back from the face, and to force the concrete under and around the reinforcement
bars without displacing them. Leakage through forms onto beams or girders shall not be
allowed to harden and shall be removed while in a plastic state.
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The concrete shall be consolidated by internal vibration unless self-consolidating concrete is
used. Self-consolidating concrete may be used for inaccessible locations where consolidation
by internal vibration is not practicable. The self consolidating concrete shall be rodded with a
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of
additional concrete. The vibrator may only be permitted if it can be used in a manner that does
not cause segregation as determined by the Engineer. Any other method for restoring the
fluidity of the concrete shall be approved by the Engineer.

The Contractor shall provide and use a sufficient number of vibrators to ensure that
consolidation can be started immediately after the concrete has been deposited in the forms.

The vibrators shall be inserted into the concrete immediately after it is deposited and shall
be moved throughout the mass so as to thoroughly work the concrete around the reinforcement,
embedded fixtures, and into the corners and angles of the forms. Vibrators shall not be
attached to the forms, reinforcement bars, or the surface of the concrete.

Application of vibrators shall be at points uniformly spaced and not farther apart than twice
the radius over which the vibration is visibly effective. The duration of the vibration at the points
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be
continued so as to cause segregation. When consolidating concrete in bridge decks, the
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time
determined by the Engineer. Vibration shall be supplemented by spading when required by the
Engineer. In addition to the internal vibration required herein, formed surfaces which will be
exposed to view after completion of the work shall be spaded with a spading tool approved by
the Engineer.

Concrete shall be placed in continuous horizontal layers. When it is necessary by reason of
an emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. Separate batches shall follow each other closely and in no
case shall the interval of time between the placing of successive batches be greater than
20 minutes.

If mix foaming or detrimental material is observed during placement or at the completion of a
pour, the material shall be removed while the concrete is still plastic

After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms
or placing any strain on the ends of projecting reinforcement.”

Revise Article 516.12(a) of the Standard Specifications to read:

“(a) Free Fall Placement. The free fall placement shall only be permitted in shafts that can
be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of
placement without causing side wall instability. The height of free fall placement shall be
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used. The
Contractor shall obtain approval from the Engineer to place self-consolidating concrete
by free fall.
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Concrete placed by free fall shall fall directly to the base without contacting either the
rebar cage or shaft sidewall. Drop chutes may be used to direct concrete to the base
during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube
of either one continuous section or multiple pieces that can be added and removed.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30 ft
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike
the rebar cage. If placement cannot be satisfactorily accomplished by free fall in the
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: January 1, 2012 Revised: January 1, 2013
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“‘Note 1. Coarse aggregate shall be gradation CA6, CA7, CA9, CA10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.

Note 2. Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”
Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

“312.26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland
cement content in the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shall
apply and a Level lll PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 503.22 of the Standard Specifications to read:
Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic

yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”
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Add the following to Article 1003.02 of the Standard Specifications:
(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K;0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine
aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or
other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor to evaluate the Department's ASTM C 1260 test
result. The laboratory performing the ASTM C 1293 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or |l portland cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM C 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test result.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.
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Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read:

“Crushed concrete, crushed slag, or lightweight aggregate for portland cement
concrete shall be stockpiled in a moist condition (saturated surface dry or greater)
and the moisture content shall be maintained uniformly throughout the stockpile by
periodic sprinkling.”

Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA 11,
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in
proportions to provide a uniformly graded coarse aggregate grading within the
following limits.

Class Sieve Size and Percent Passing

of Cogi‘zbe'ged 212] 2 [134]112] 1 | 12 | No.
Concrete " in. | in. | in. | in. in. in. 4
pPv?
CA5&CAT7 | — - 100 98+2 72+22 22+12 33
CA5&CA11| - - 100 98+2 72+22 22412 3+3
Sland SC?
CA3&CA7|100 955 -~ - 5525 20+10 3+3
CA3&CA 11| 100 9515 - 55%25 2010 3+3
CA5&CA7 | —  — 100 98+2 72422 22+12 33
CA5&CA11| - - 100 98+2 7222 22412 3+3
Class . Sieve Size (metric) and Percent Passing
of Copbined 63 | 50 | 45 [ 375 | 25 | 125 [4.75
Concrete K mm mm mm mm mm mm mm
pv?
CA5&CA7 | — - 100 98+2 72422 22+12 3+3
CA5&CA11| - - 100 98+2 72422 22412 3+3
Sland SC?
CA3&CA7|100 955 -~ - 5525 20+10 3+3
CA3&CA11| 100 95#5 - - 55+25 20+10 3%3
CA5&CA7 | — - 100 98+2 7222 22+12 33
CA5&CA11| - - 100 98+2 72422 22412 3+3

1/ See Table 1 of Article 1020.04.

2/ Any of the listed combination of sizes may be used.”
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Add the following to Article 1004.02 of the Standard Specifications:
(9) Alkali Reaction.

(1) ASTM C 1260. Each coarse aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90
percent or greater. The Engineer will determine the assigned expansion value for
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List. The Engineer may differentiate aggregate
based on ledge, production method, gradation number, or other factors. An
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse
aggregates. However, the Department reserves the right to perform the ASTM
C 1260 test.

(2) ASTM C 1293 by Department. In some instances testing a coarse aggregate
according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).

Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:

“1019.06 Contractor Mix Design. A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material
proportions. Article 1020.05(a) shall apply and a Level lll PCC Technician shall develop the mix
design.”

Revise Section 1020 of the Standard Specifications to read:
“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) IO =T 4 1=T o | PP PP PPPP P PPPPPPR 1001
(o) T AT = 1= TR 1002
(C) FINE AQQIregate ......cooiiiiiiiiiie ettt a s 1003
(d) Coarse AQOregate .......ccooiiiiiiiiiiiie e a e 1004
(€) CONCIrete AQMIXIUMES .....uuiiieece e e e e e e e e e e e e e e e e e e e e eaaeeas 1021
(f) Finely Divided MINEIAIS .........uuuie e 1010
(g) Concrete Curing MaterialS ..........oooiiiiiiiii e 1022
(M) SEFAW e 1081.06(a)(1)
(i) CalCium ChIOFAE ... .ueeeeei e 1013.01
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1020.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Concrete MIXers and TIUCKS .........uuuuiiciceccee e e e e 1103.01
(b) Batching and Weighing EQUIPMENT .........uumiiiieee e 1103.02
(c) Automatic and Semi-Automatic Batching Equipment ..........cccooiiiiiiiiiiiiiii . 1103.03
(d) Water Supply EQUIPMENT ... e 1103.11
(e) Membrane Curing EQUIPMENT ......uuieeeeeeeeec e 1101.09
(f) Mobile Portland Cement Concrete Plants ..........ccuuviiviiiiiiiiiieeee 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class Sl concrete shall
be used.

For the minimum cement factor in Table 1, it shall apply to portland cement, portland-
pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.

The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be
400 Ibs/cu yd (237 kg/cu m). When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored.

Special classifications may be made for the purpose of including the concrete for a particular

use or location as a separate pay item in the contract. The concrete used in such cases shall
conform to this section.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S Mix Design
Class Use Specification Cement Water / | Compressive Air Coarse
of Section Factor Cement u Strength Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
(3) Ib/lb psi, minimum
in. Days
Min. Max “4) | 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 3500 CA5&CA7,
PV |Base Course Widening 354 5.65 (1) 7.05 0.32-0.42 | 2-4 | 3500 | (650) 5.0-8.0 |[CA5&CA 11,
Driveway Pavement 423 6.05 (2) (5) | (650) (5) CA7,CA11,
Shoulders 483 or CA 14
Shoulder Curb 662
Pavement Patching 3200
PP |Bridge Deck Patching (10) 442 (600)
Article 701.17()(3)b.
6.50 7.50
PP-2 7.35 8.20 0.32-0.38]2-6 at 24 hours 4.0-6.0 |CA 13, CA14,
PP-3 7.35 (Ty 1) (8) | 7.35 (Ty 1) (8) | 0.32-0.35 | 2-4 at 16 hours 4.0-6.0 |orCA16
PP-4 6.00 (9) 6.25 (9) 0.32-050]2-6 at 8 hours 4.0-6.0
PP-5 6.75(9) 6.75(9) 0.32-040|2-8 at 4 hours 4.0-6.0
) . 6.50 7.50 3500 (650 CA7,CA11,
RR |Railroad Crossing 422 6.20 (Ty Ill) 7.20 (Ty IIl) 0.32-044|2-4 at 48 r(10urg 40-7.0 or CA 14
Bridge Superstructure 2-4 4000 5.0-8.0 |CA7,CA11,
BS Bridge Apgroach Slab 503 6.05 7.05 0.32-044 | (5 ‘ (675) 5)  lorcA14 (@)
Various Precast Concrete ltems CA7, CA11,CA 13,
PC Wet Cast 1042 5.65 7.05 0.32-044|1-4 See Section 1042 5.0-8.0 |CA 14, CA 16, or
Dry Cast 5.65 (TY 1II) 7.05(TYlll) |0.25-0.40]|0-1 N/A CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 5 655‘%?( " . 057-‘%?( | 032-044 | 1-4 5000 | >0-80 |cA 13, CA 14 (11),
Extensions 65 ( ) 05¢ ) or CA 16
Precast Prestressed Sight Screen 639 3500
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S
Class Use Specification Cement Water / | Mix Design Air Coarse
of Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
(3) Ib/lb psi, minimum
in. Days
Min. Max (4) 3 14 28
DS |Drilled Shaft (12) 516 6.65 7.05 0.32-044 | 6-8 4000 5.0-8.0 [CA13,CA 14,
Metal Shell Piles (12) 512 (6) (675) CA 16, or a blend
Sign Structures 734 of these gradations.
Drilled Shaft (12)
Light Tower Foundation (12) 837
CA3&CA7,
SC |Seal Coat 503 5.65 (1) 7.05 0.32-044 | 3-5 3500 Optional |CA 3 & CA 11,
6.05 (2) (650) 6.0 max. [CA5&CA7,
CA5&CA 11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540
S| |End Section and Collar 542 5.65 (1) 7.05 0.32-044 | 2-4 3500 50-80|CA3&CA7,
Curb, Gutter, Curb & Gutter, 6.05 (2) (5) (650) (5) |CA3&CA11,
Median, and Paved Ditch 606 CA5&CA7,
Concrete Barrier 637 CA5&CA 11,
Sign Structures 734 CA7,CA11,CA 13,
Spread Footing CA 14, 0r CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2) Truck-mixed or shrink-mixed.

(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS
concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all
classes of concrete, except Class PV, SC, and PP. For Class SC, the maximum slump may be increased to
8in. For Class PP-1, the maximum slump may be increased to 6 in. For Class PS, the 7 in. maximum slump
may be increased to 8 1/2 in. if the high range water-reducing admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 1/2 to 2 1/2 in. and the air content range shall be 5.5 to 8.0
percent.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the
point of placement. If a water-reducing admixture is used in lieu of a high range water-reducing admixture
according to Article 1020.05(b)(7), the slump shall be 2 - 4 in.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Il portland cement, 100 Ib/cu yd of ground granulated blast-furnace slag and 50 Ib/cu yd
of microsilica (silica fume) shall be used. For an air temperature greater than 85 °F, the Type Ill portland
cement may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72 hours to
obtain a 4,000 psi compressive or 675 psi flexural strength for all PP mix designs.

(11) The nominal maximum size permitted is 3/4 in. Nominal maximum size is defined as the largest sieve which
retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one
hour. At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to
verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance
between parallel reinforcement bars, or between the reinforcement bar and the form. Nominal maximum size is
defined in Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S Mix Design
Class Use Specification Cement Water / | Compressive Strength Air Coarse
of Section Factor Cement u (Flexural Strength) Content Aggregate
Conc. Reference Ratio m % Gradations
kg/cu m p kPa, minimum (14)
@) kg/kg o @) Days
Min. Max 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 24,000 CA5&CA7,
PV |Base Course Widening 354 335 (1) 418 0.32-0.42 | 50 - 100 | 24,000 | (4500) 5.0-8.0[CA5&CA 11,
Driveway Pavement 423 360 (2) (5) (4500) (5) CA7,CA11,0r
Shoulders 483 CA 14
Shoulder Curb 662
Pavement Patching 22,100
PP |Bridge Deck Patching (10) 442 (4150)
Article 701.17(e)(3)b.
385 445 CA7,CA11,
PP-1 365 (Ty IIl) 425 (Ty Ill) 0.32-0.44 |50 - 100 at 48 hours 4.0-7.0|cA 13, CA 14,
PP-2 435 485 0.32-0.38 | 50 - 150 at 24 hours 4.0-6.0|or CA16
PP-3 435 (Ty lI) (8) [ 435 (Ty ) (8) | 0.32 - 0.35 | 50 - 100 at 16 hours 4.0-6.0
PP-4 355 (9) 370 (9) 0.32-0.50 | 50 - 150 at 8 hours 4.0-6.0
PP-5 400 (9) 400 (9) 0.32-0.40| 50 - 200 at 4 hours 4.0-6.0
) . 385 445 24,000 (4500 CA7,CA11,
RR |Railroad Crossing 422 365 (Ty Ill) 425 (Ty IIl) 0.32-0.44 |50 - 100 at 48 r$ours ) 40-7.0 |5 cA 14
Bridge Superstructure 50 - 100 27,500 50-8.0(CA7, CA11,
BS |Bridge Approach Slab 503 360 418 032-044 | (5 (4650) (5) lorcA14 (1)
Various Precast Concrete ltems CA7, CA11, CA13,
PC Wet Cast 1042 335 418 0.32-0.44 | 25-100 See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 335 (TY 1) 418 (TYlll) [0.25-040| 0-25 N/A_ |CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 3353:;?( " 41841T§( i | 0:32-0.44 | 25- 100 32,500 9080 |cA 13, CA 14 (11),
Extensions ( ) ( ) or CA 16
Precast Prestressed Sight Screen 639 24,000
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)
S
Class Specification Cement Water / | Mix Design Air Coarse
of Use Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
kg/cu m p (14)
3) kg/kg kPa, minimum
mm Days
Min. Max “4) 3 14 28
DS |Drilled Shaft (12) 516 395 418 0.32 - 0.44 | 150 -200 27,500 5.0-8.0 [CA 13, CA 14,
Metal Shell Piles (12) 512 (6) (4650) CA16,0ra
Sign Structures 734 blend of these
Drilled Shaft (12) gradations.
Light Tower Foundation (12) 837
CA3&CA7,
SC |Seal Coat 503 335 (1) 418 0.32-0.44 | 75-125 24,000 Optional |CA 3 & CA 11,
360 (2) (4500) 6.0 max. [CA5& CA7,
CA5&CA 11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540 CA3&CA7,
S| |End Section and Collar 542 335 (1) 418 0.32-0.44 | 50 - 100 24,000 5.0-8.0|CA3&CA11,
Curb, Gutter, Curb & Gutter, 360 (2) (5) (4500) (5) |CA5&CA7,
Median, and Paved Ditch 606 CA5&CA 11,
Concrete Barrier 637 CA7,CA11,
Sign Structures 734 CA 13, CA 14, or
Spread Footing CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2) Truck-mixed or shrink-mixed.

(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except
Class DS concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture
is used for all classes of concrete except Class PV, SC, and PP. For Class SC, the maximum
slump may be increased to 200 mm. For Class PP-1, the maximum slump may be increased to
150 mm. For Class PS, the 175 mm maximum slump may be increased to 215 mm if the high
range water-reducing admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 13 to 64 mm and the air content range shall be
5.5 to 8.0 percent.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 -
250 mm at the point of placement. If a water-reducing admixture is used in lieu of a high range
water-reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 — 100 mm.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be
CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-furnace slag
and 30 kg/cu m of microsilica (silica fume) shall be used. For an air temperature greater than
30 °C, the Type Il portland cement may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’'s “Approved List of
Packaged, Dry, Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and
calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be
CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching. In addition, the mix
design shall have 72 hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural.

(11) The nominal maximum size permitted is 19 mm. Nominal maximum size is defined as the largest
sieve which retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour
plus one hour. At the Engineer's discretion, the Contractor may be required to conduct a minimum
1.5 cu m trial batch to verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear
distance between parallel reinforcement bars, or between the reinforcement bar and the form.
Nominal maximum size is defined in Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer
also to Article 1004.02(d) for additional information on combining sizes.
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Self-consolidating concrete is a flowable mixture that does not require mechanical vibration
for consolidation. Self-consolidating concrete mix designs may be developed for Class BS, PC,
PS, DS, and Sl concrete. Self-consolidating concrete mix designs may also be developed for
precast concrete products that are not subjected to Class PC concrete requirements according
to Section 1042. The mix design criteria for the concrete mixture shall be according to
Article 1020.04 with the following exceptions.

(a) The slump requirements shall not apply.

(b) The concrete mixture should be uniformly graded, and information in the “Portland
Cement Concrete Level Il Technician Course — Manual of Instructions for Design of
Concrete Mixtures” may be used to develop the uniformly graded mix design. The
coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of these
gradations. However, the final gradation when using a single coarse aggregate or
combination of coarse aggregates shall have 100 percent pass the 1in. (25 mm) sieve,
and minimum 95 percent pass the 3/4 in. (19 mm) sieve. The fine aggregate proportion
shall be a maximum 50 percent by weight (mass) of the total aggregate used.

(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum
and tested according to lllinois Test Procedure SCC-2.

(d) The visual stability index shall be a maximum of 1 and tested according to lllinois Test
Procedure SCC-2.

(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to lllinois
Test Procedure SCC-3. The L-Box blocking ratio shall be a minimum of 80 percent and
tested according to lllinois Test Procedure SCC-3. The Contractor has the option to
select either test.

(f) The hardened visual stability index shall be a maximum of 1 and tested according to
lllinois Test Procedure SCC-6.

(g) If Class PC concrete requirements do not apply to the precast concrete product
according to Section 1042, the maximum cement factor shall be 7.05 cwt/cu yd
(418 kg/cu m) and the maximum allowable water/cement ratio shall be 0.44.

(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio
fall outside the limits specified, a check test will be made. In the event of a second
failure, the Engineer may refuse to permit the use of the batch of concrete represented.

The Contractor may use water or self-consolidating admixtures at the jobsite to obtain

the specified slump flow, visual stability index, J-ring value, or L-box blocking ratio. The
maximum design water/cement ratio shall not be exceeded.
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1020.05 Other Concrete Criteria. The concrete shall be according to the following.

(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractor’'s
responsibility to determine mix design material proportions and to proportion each batch
of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of
concrete, except Classes PC and PS. The mix design, submittal information, trial batch,
and Engineer verification shall be according to the “Portland Cement Concrete Level lll
Technician” course material.

The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Contractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.

(b) Admixtures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture Il, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval by the Engineer will not be required for
Class PP, RR, PC, and PS concrete. The accelerator shall be the non-chloride type
unless otherwise specified in the contract plans.
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The Department will maintain an Approved List of Corrosion Inhibitors. Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by
the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.

Admixture use shall be according to the following.

(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete. At the option of the Contractor, a water-reducing admixture may be used
with the high range water-reducing admixture in Class BS concrete.

(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite.
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When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use
a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s
recommendation and dosage. The approved list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.

When a calcium chloride accelerator is specified in the contract, the maximum
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 Ib (45 kg) of cement.
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 Ib (45 kg) of
cement if approved by the Engineer. When a calcium chloride accelerator for Class
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be
1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be
increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer.

For Class DS concrete a retarding admixture and a high range water-reducing
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated. The use of admixtures shall take into consideration the
slump loss limits specified in Article 516.12 and the fluidity requirement in
Article 1020.04 (Note 12).

At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cuyd (18 kg/cu m).
However, a cement factor reduction will not be allowed for concrete placed
underwater.
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(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.

When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture Il, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portland cement shall be rounded up to the nearest
51b (2.5 kg).

b. When Class F fly ash is used in cement aggregate mixture Il, Class PV, BS, PC,
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture Il, Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).

d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’s option, GGBF
slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC,
PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF slag shall be used
according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a. Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 Ib (2.5 kg).
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b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
Sl concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass).

c. GGBF slag may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(3) Microsilica. At the Contractor’s option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together.

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete as follows.

a. The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
ten percent. The finely divided mineral in the portland-pozzolan cement or
portland blast-furnace slag blended cement shall apply to the maximum
35.0 percent.

b. Central Mixed. For Class PV, SC, and Sl concrete, the mixture shall contain a
minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together. If a water-reducing or high-range water-reducing admixture is
used, the Contractor has the option to use a minimum of 535 Ibs/cu yd
(320 kg/cu m).

c. Truck-Mixed or Shrink-Mixed. For Class PV, SC, and S| concrete, the mixture
shall contain a minimum of 605 Ibs/cu yd (360 kg/cu m) of cement and finely
divided minerals summed together. If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of
575 Ibs/cu yd (345 kg/cu m).
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d. Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,
the mixture shall contain a minimum of 650 Ibs/cu yd (385 kg/cu m) of cement
and finely divided minerals summed together. For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).

For Class PP-2 concrete, the mixture shall contain a minimum of 735 Ibs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

If a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 Ibs/cu yd (365 kg/cu m) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type Il portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 Ibs/cu yd (350 kg/cu m).

e. Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

f.  The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Sl concrete. For Class PP-1 and RR concrete, the mixture shall contain
a maximum of 750 Ibs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 Ibs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 820 Ibs/cu yd (485 kg/cu m).

g. For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.

h. The combination of cement and finely divided minerals shall comply with Article
1020.05(d).

(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il and latex
mixtures), precast, and precast prestressed concrete, one of the mixture options
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions. The mixture options are
not intended or adequate for concrete exposed to potassium acetate, potassium
formate, sodium acetate, or sodium formate. The mixture options will not be required for
the dry environment (humidity less than 60 percent) found inside buildings for residential
or commercial occupancy.
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The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.

Each combination of aggregates used in a mixture will be

assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.

Aggregate Groups
Coarse Aggregate Fine Aggregate
or Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion
ASTM C 1260
Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group I Group Il
>0.16% - 0.27% Group |l Group Il Group Il
>0.27% Group Il Group Il Group IV

Based upon the aggregate group, the following mixture options
However, the Department may prohibit a mixture option if field

performance shows a deleterious alkali-silica reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Reduction of Risk for Deleterious Alkali-Silica Reaction
Aggregate Mixture Options
Groups | Option 1 | Option2 | Option3 | Option4 | Option 5
Group | Mixture options are not applicable.
Use any cement or finely divided mineral.
Group Il X X X X
Combine | Combine
Group I X Option 2 Option 2 X
with with
Option 3 Option 3
Combine Combine
Group IV X Option 2 Invalid Option 2
with Option with
Option 4 Option 4

“X” denotes valid mixture option for aggregate group.
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a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse or fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where: a, b, c... =percentage of aggregate in the blend;
A, B, C... =expansion value for that aggregate.

b. Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow. In addition, a blended cement with a finely divided mineral may
be added to a separate finely divided mineral to meet the following requirements,
provided the finely divided minerals are the same material. However, adding
together two different finely divided minerals to obtain the specified minimum
percentage of one material will not be permitted for 1), 2), 3), and 4). Refer to
Mixture Option 5 to address this situation.

1. Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and Sl concrete, the Class F fly ash shall be a minimum
25.0 percent by weight (mass) of the cement and finely divided minerals
summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent for the Class F fly ash, it may be used only if it
complies with Mixture Option 5.

2. Class C Fly Ash. For cement aggregate mixture I, Class PV, PP-1, PP-2,
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a
minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

3. Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and Sl concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)

exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.
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4. Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly.

For latex concrete, the ASTM C 1567 test shall be performed without the latex.
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement,
and the replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K,0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.
When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.
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1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.

1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to prepare concrete of the specified slump without
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added.

1020.08 Air Content. The air content shall be determined according to lllinois Modified
AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by
the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

If the air-entraining cement furnished is found to produce concrete having air content outside
the limits specified, its use shall be discontinued immediately and the Contractor shall provide
other air-entraining cement which will produce air contents within the specified limits.

If the air content obtained is above the specified maximum limit at the jobsite, the Contractor
may have the concrete further mixed, within the limits of time and revolutions specified, to
reduce the air content. If the air content obtained is below the specified minimum limit, the
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixture
at the jobsite to bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in lllinois Modified AASHTO T 23. The compressive strength shall be determined according to
lllinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.

Except for Class PC and PS concrete, the Contractor shall transport the strength specimens
from the site of the work to the field laboratory or other location as instructed by the Engineer.
During transportation in a suitable light truck, the specimens shall be embedded in straw,
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to
protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a field curing box for initial curing and a
water storage tank for final curing. The field curing box will be required when an air temperature
below 60 °F (16 °C) is expected during the initial curing period. The device shall maintain the
initial curing temperature range specified in lllinois Modified AASHTO T 23, and may be
insulated or power operated as appropriate.
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1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handled in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.

Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed concrete, crushed slag or lightweight aggregate shall be according to
Article 1004.01(e)(5).

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.

1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.
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The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a
capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2 cuyd (1.5 cum) the mixing time shall be 60 seconds. Transfer time in
multiple drum mixers is included in the mixing time. Mixing time shall begin when all
materials are in the mixing compartment and shall end when the discharge of any
part of the batch is started. The required mixing times will be established by the
Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or
the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.

(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a
truck mixer. When the mixer is charged with fine and coarse aggregates
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades
at mixing speed shall be required, after all of the ingredients including water are in
the drum. When fine and coarse aggregates are charged separately, not less than
70 revolutions will be required. For self-consolidating concrete, a minimum of
100 revolutions is required in all cases. Additional mixing beyond 100 revolutions
shall be at agitating speed unless additions of water, admixtures, or other materials
are made at the jobsite. The mixing operation shall begin immediately after the
cement and water, or the cement and wet aggregates, come in contact. The
ingredients of the batch shall be completely discharged from the drum before the
succeeding batch is introduced. The drum and auxiliary parts of the equipment shall
be kept free from accumulations of materials. If additional water or an admixture is
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional
revolutions after each addition.
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(3) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.
Additional mixing beyond 100 revolutions shall be at agitating speed, unless
additions of water, admixtures, or other materials are made at the jobsite. Units
designed as agitators shall not be used for shrink mixing. The ingredients of the
batch shall be completely discharged from the drum before the succeeding batch is
introduced. The drum and auxiliary parts of the equipment shall be kept free from
accumulations of materials. If additional water or an admixture is added at the
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.

(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the batch,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.

The volume of mixed concrete in truck mixers or truck agitators shall in no case be
greater than the rated capacity determined according to the Truck Mixer, Agitator,
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's
Bureau, as shown by the rating plate attached to the truck. If the truck mixer does
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of
the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.
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Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). If more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30

To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.

Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job
operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water and admixtures prior to discharging.
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(9) Use of Multiple Plants in the Same Construction Item. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a.

Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

The maximum air content difference between deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.

Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.
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(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.

(c) Class PV Concrete. The concrete shall be central-mixed, truck-mixed, or shrink-mixed.

The required mixing time for stationary mixers with a capacity greater than 2 cu yd
(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer
performance test. Mixer performance tests may be requested by the Contractor when
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing
shall be conducted according to the current Bureau of Materials and Physical
Research’s Policy Memorandum, "Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”.

The Contractor will be allowed to test two mixing times within a range of 50 to
75 seconds. If satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”.

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd
(38 cu m) of concrete per hour.

(2) The plant shall have automatic or semi-automatic batching equipment.

(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.

The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall
not be incorporated in the work. The side plate on the cement feeder shall be removed
periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.
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Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require.

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.

1020.13 Curing and Protection. The method of curing, curing period, and method of
protection for each type of concrete construction is included in the following Index Table.
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete "
Pavement )
Shoulder 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Base Course )
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb )
Gutter 1020.13(a)(1)(2)(3)(4)(5) Y 3 1020.13(c) "
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) 3 1020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3or7 " 1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) o 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1)(2)(3)(4)(5) v 7 1020.13(d)(1)(2)(3)
Superstructure (except 1020.13(a)(1)(2)(3)(5) & 7 1020.13(d)(1)(2)
deck)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 7"
Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) v 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) o 7 1020.13(d)(1)(2) *¥
Other Incidental Concrete  1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete "
Bridge Slabs ]
Piles and Pile Caps 1020.13(a)(3)(5) ¥ " As ™ 9/
Other Structural Members Required
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ ¥ 'Y As ™ 9/
Required
Precast, Prestressed
Concrete 'V
Until Strand
All ltems 1020(a)(3)(5) ¥ Tensioning 9/
IS
Released™
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Notes-General:

1/

2/

3/

4/

5/

6/

7/

8/

9/

Type I, membrane curing only

Type Il, membrane curing only

Type lll, membrane curing only

Type |, Il and Il membrane curing

Membrane Curing will not be permitted between November 1 and April 15.

The use of water to inundate foundations and footings, seal coats or the bottom slab
of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher.

Asphalt emulsion for waterproofing may be used in lieu of other curing methods
when specified and permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”.

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/1f curing is required and interrupted because of form removal for cast-in-place

concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with

a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used.
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13/ The curing period shall end when the concrete has attained the mix design strength.
The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design strength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.
All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.

15/ The producer has the option to continue curing after strand release.

16/ When structural steel or structural concrete is in place above slope wall,
Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).

17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose
only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).

18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may
be protected according to Article 1020.13(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1) Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any torn places or holes in the paper shall be repaired
immediately by patches cemented over the openings, using a bituminous cement
having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.
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(2) Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.
For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including
the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.

(3) Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
burlap shall be placed on the finished surface. The burlap shall be kept saturated by
means of a mechanically operated sprinkling system. In place of the sprinkling
system, at the Contractor's option, two layers of burlap covered with impermeable
covering shall be used. The burlap shall be kept saturated with water. Plastic
coated burlap may be substituted for one layer of burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

(4) Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After all finishing work to the concrete surface has been completed, it shall be sealed
with membrane curing compound of the type specified within ten minutes. The seal
shall be maintained for the specified curing period. The edges of the concrete shall,
likewise, be sealed within ten minutes after the forms are removed. Two separate
applications, applied at least one minute apart, each at the rate of not less than
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the
concrete. These applications shall be made with the mechanical equipment
specified. Type lll compound shall be agitated immediately before and during the
application.
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At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted.

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.

(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft
(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.
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Immediately after testing, the surface of the pavement shall be wetted thoroughly and
the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.

Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25—-32 °F (-4 — 0 °C) | Two layers of polyethylene sheeting,
one layer of polyethylene and one
layer of burlap, or two layers of
waterproof paper.
Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with
one layer of polyethylene sheeting
or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.

After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.

Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Contractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of

the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

89



(1)

FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Protection Method |I. The concrete shall be completely covered with insulating
material such as fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.

Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>61t012 (> 150 to 300) R=10
>1210 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.

On formed surfaces, the insulating material shall be attached to the outside of the
forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed. The blanket
insulation shall be applied tightly against the forms. The edges and ends shall be
attached so as to exclude air and moisture. If the blankets are provided with nailing
flanges, the flanges shall be attached to the studs with cleats. Where tie rods or
reinforcement bars protrude, the areas adjacent to the rods or bars shall be
adequately protected in a manner satisfactory to the Engineer. Where practicable,
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).
Insulation on the underside of floors on steel members shall cover the top flanges of
supporting members. On horizontal surfaces, the insulating material shall be placed
as soon as the concrete has set, so that the surface will not be marred and shall be
covered with canvas or other waterproof covering. The insulating material shall
remain in place for a period of seven days after the concrete is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

Protection Method Il. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. All
exposed surfaces within the housing shall be cured according to the Index Table.
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The Contractor shall provide adequate fire protection where heating is in progress
and such protection shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.

(3) Protection Method Ill. As soon as the surface is sufficiently set to prevent marring,
the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a
layer of impermeable covering. The edges of the covering shall be sealed to prevent
circulation of air and prevent the cover from flapping or blowing. The protection shall
remain in place until the concrete is seven days old. If construction operations
require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.

The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply to Class PP concrete.

(b) Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

The temperature of the concrete immediately before placement shall be a minimum of
50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used according to Article 1020.13(d)(1), the maximum
temperature of the concrete mixture immediately before placement shall be 80 °F
(25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of
the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.

(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.
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(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 309.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.

(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of
28 calendar days prior to concrete placement for review by the Engineer. Acceptance of
the thermal control plan by the Engineer shall not preclude the Contractor from
specification compliance, and from preventing cracks in the concrete. At a minimum, the
thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concrete mix design(s) to be used. Grout mix design if post-cooling with embedded
pipe.

The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.

a. The concrete mixture should be uniformly graded and preference for larger size
aggregate should be used in the mix design. Article 1004.02(d)(2) shall apply
and information in the “Portland Cement Concrete Level Ill Technician Course —
Manual of Instructions for Design of Concrete Mixtures” may be used to develop
the uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired. For central-mixed concrete, the Contractor
shall have the option to develop a mixture with a minimum of 520 Ibs/cu yd
(309 kg/cu m) of cement and finely divided minerals summed together. For
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to
develop a mixture with a minimum of 550 Ibs/cu yd (326 kg/cu m) of cement and
finely divided minerals summed together. A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture. For any mixture to be placed underwater, the minimum
cement and finely divided minerals shall be 550 Ibs/cu yd (326 kg/cu m) for
central-mixed concrete, and 580 Ibs/cu yd (344 kg/cu m) for truck-mixed or
shrink-mixed concrete.
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For Class DS concrete, CA 11 may be used. If CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 Ibs/cu yd
(378 kg/cu m) summed together.

c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

d. The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.

e. The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

f. The time to obtain the specified strength may be increased to a maximum
56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days.

The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.

(2) The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required.
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Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise. Other required
test parameters for the mathematical model may be assumed if appropriate.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (28 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will
be permitted.

Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.

Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4 in. (100 mm) below the surface of the concrete. The remaining pipe shall be
completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout. Form and insulation removal shall be done in a manner to
prevent cracking and ensure the maximum temperature differential is maintained.
Insulation shall be in good condition as determined by the Engineer and properly
attached.

Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted.
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(6) Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0°C) to 212 °F (100 °C), an accuracy of £2 °F (£ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that
will provide the maximum temperature differential. At the exterior face, the sensor
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors
shall also be located a minimum of 1in. (25 mm) away from reinforcement, and
equidistant between cooling pipes if either applies. A sensor will also be required to
measure ambient air temperature. The entrant/exit cooling water temperature for
embedded pipe shall also be monitored.

Temperature monitoring results shall be provided to the Engineer a minimum of once
each day and whenever requested by the Engineer. The report may be electronic or
hard copy. The report shall indicate the location of each sensor, the temperature
recorded, and the time recorded. The report shall be for all sensors and shall include
ambient air temperature and entrant/exit cooling water temperatures. The
temperature data in the report may be provided in tabular or graphical format, and
the report shall indicate any corrective actions during the monitoring period. At the
completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.

(c) Temperature Restriction Violations. If the maximum temperature of the concrete after
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the
concrete will be accepted if no cracking or other unacceptable defects are identified. If
cracking or unacceptable defects are identified, Article 105.03 shall apply. If the
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. If unacceptable defects are identified, Article 105.03 shall apply.
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When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)

Effective: November 1, 2012 Revise: January 1, 2013

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall
be uniform in gradation and asphalt binder content and shall meet the testing
requirements specified herein. In addition, RAS shall meet the following Type 1 or
Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged

from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile
after the pile has been sealed. Stockpiles shall be sufficiently separated to prevent
intermingling at the base. Stockpiles shall be identified by signs indicating the type as
listed below (i.e. “‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1)

(3)

(4)

Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate
and may represent more than one aggregate type and/or quality but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP shall pass the sieve size specified below for the mix the
FRAP will be incorporated.

Mixture FRAP will be used in: | Sieve Size that 100% of FRAP
Shall Pass
IL-25.0 2in. (50 mm)
IL-19.0 11/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures and represent: 1) the same aggregate quality,
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogenous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. This RAP may have an inconsistent gradation and/or
asphalt binder content prior to processing. All conglomerate RAP shall be processed
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller
screen. Conglomerate RAP stockpiles shall not contain steel slag.

Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from Class I, HMA (High or Low ESAL), or "All Other’ (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed
or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag.
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(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise approved by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be
permitted to improve workability. The sand shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(@)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than
4000 tons (3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested

during stockpiling according to lllinois Department of Transportation Policy Memorandum,
“‘Reclaimed Asphalt Shingle (RAS) Source”.
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Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in
accordance with the QC Plan, the Contractor shall obtain and make available all of the
test results from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation and, when applicable G,. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2 in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +04 %" +0.5%
Grmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the
RAP/FRAP representing the failing tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.
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With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when
compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%
No. 16 (1.18 mm) +5%
No. 30 (600 ym) +4 %
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall
not be used in Department projects. All test data and acceptance ranges shall be sent
to the District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.
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If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50Ib (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be a Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in
which the coarse aggregate is Class B quality or better. RAP/FRAP from
Conglomerate stockpiles shall be considered equivalent to limestone for frictional
considerations. Known frictional contributions from plus #4 (4.75 mm) homogeneous
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in
the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders
and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not
exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of
the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures " ? RAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
105 10 10 10
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR

2/

shall not exceed 50 percent of the mixture.

When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28). If warm
mix asphalt (WMA) technology is utilized, and production temperatures do not
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e.
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS,
the percentage of virgin asphalt binder replacement shall not exceed the amounts
listed in the FRAP/RAS tables listed below for the given N design.

Level 1 - FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1I\//Ii2>/<tures Level 1 - FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified

Binder 4l
30 35 35 10
50 30 25 10
70 25 20 10
90 20 15 10
105 10 10 10
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1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28). If warm mix asphalt (WMA) technology is utilized, and production
temperatures do not exceed 275 °F (135 °C) the high and low virgin asphalt
binder grades shall each be reduced by one grade when FRAP/RAS ABR
exceeds 25 percent (i.e. 26 percent ABR would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 20 percent.

Level 2 — FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1I\//Ii2>/(tures Level 2 — FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified

Binder M
30 40 40 10
50 40 30 10
70 30 20 10
90 30 20 10
105 30 15 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).
If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a
PG58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the above detailed requirements.
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FRAP/RAS mix designs exceeding the Level 1 FRAP/RAS Maximum ABR percentages shall
be tested prior to submittal for verification, according to lllinois Modified AASHTO T 324
(Hamburg Wheel) and shall meet the following requirements.

Asphalt Binder Grade # Repetitions Max. Rut Depth
in. (mm)
PG76-XX 20,000 1/2 (12.5)
PG70-XX 15,000 1/2 (12.5)
PG64-XX 7,500 1/2 (12.5)
PG58-XX 5,000 1/2 (12.5)

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS designs shall be submitted for
volumetric verification. If additional RAP/FRAP stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP/FRAP stockpiles may be used in
the original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.

1031.08 HMA Production. Mixture production where the FRAP/RAS ABR percentage
exceeds the Level 1 limits, shall be sampled within the first 500 tons (450 metric tons) on the
first day of production with a split reserved for the Department. The mix sample shall be tested
according to the lllinois Modified AASHTO T 324 and shall meet the requirements specified
herein. Mix production shall not exceed 1500 tons (1350 metric tons) or one day’s production,
whichever comes first, until the testing is completed and the mixture is found to be in
conformance. The requirement to cease mix production may be waived if the plant produced
mixture conformance is demonstrated prior to start of mix production for a State contract.

(a) RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.
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RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

When producing HMA containing RAS, a positive dust control system shall be utilized.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable
of automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

h. Aggregate and RAP/FRAP moisture compensators in percent as set on the

control panel. (Required when accumulated or individual aggregate and
RAP/FRAP are printed in wet condition.)
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(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).
f. RAP/FRAP/RAS weight to the nearest pound (kilogram).
g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course (temporary access entrances only) and aggregate wedge
shoulders Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012 Revised: November 2, 2012
Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground

piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”
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Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property's land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soil
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The

management and disposal of contaminated soil and/or groundwater shall be according to the
following:
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(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

108



FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infilirate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 " cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”

Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, Illinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site investigation (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA)
site number) for special or hazardous waste disposal, and
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(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor’'s
landscape restoration plan is approved by the Engineer.

Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.
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A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)

Effective: January 1, 2012

Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read:

“(f) Temporary Erosion Control Seeding. This system consists of seeding all erodible/bare
areas to minimize the amount of exposed surface area. Seed bed preparation will not
be required if the surface of the soil is uniformly smooth and in a loose condition. Light
disking shall be done if the soil is hard packed or caked. Erosion rills greater than 1 in.
(25 mm) in depth shall be filled and area blended with the surrounding soil. Fertilizer

nutrients will not be required.”

Delete the last sentence of Article 280.08(e) of the Standard Specifications.
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TRACKING THE USE OF PESTICIDES (BDE)

Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”

UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011 Revised: January 1, 2012
Revise Article 105.07 of the Standard Specifications to read:

“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”
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Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”
Revise Article107.31 of the Standard Specification to read:
“107.31 Reserved.”
Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be either the top of the utility at the depth below the
proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign

trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.
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It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
known utilities will be made by the Department prior to project construction; however, utilities will
not necessarily be adjusted in advance of project construction and, in some cases, utilities will
not be removed from the proposed construction limits as described in Article 107.37. When
utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.

107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.

Within the State of lllinois, a State-Wide One Call Notice System has been established for
notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint
Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of
Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of

48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.
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For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red
Gas Distribution and Transmission High Visibility Safety Yellow
Oil Distribution and Transmission High Visibility Safety Yellow
Telephone and Telegraph System Safety Alert Orange
Community Antenna Television Systems Safety Alert Orange
Water Systems Safety Precaution Blue
Sewer Systems Safety Green
Non-Potable Water and Slurry Lines Safety Purple
Temporary Survey Safety Pink
Proposed Excavation Safety White
(Black when snow is on the ground)

The State-Wide One Call Notification System will provide for horizontal locations of utilities.
When it is determined that the vertical location of the utility is necessary to facilitate
construction, the Engineer may make the request for location from the utility after receipt of
notice from the Contractor. If the utility owner does not field locate their facilities to the
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to
locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.

The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.
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In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.
Service connections shall not be considered to be utilities in unanticipated locations.

(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:

(1) Minor Delay. A minor delay occurs when the Contractor’'s operation is completely

stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.
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(2) Major Delay. A major delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the contractor’s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent
additives will not be permitted. On a working day contract, a delay occurring between
November 30 and May 1, when work has not started, will not be considered as eligible
for payment of measured labor and material costs.
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Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.

(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the
Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision. The Contractor shall fully cooperate with the Department in
its efforts to recover from another party any money paid to the Contractor for delay
damages under this Provision.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2012

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
Materials.
Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(d) Warm Mix Technologies.

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification. Additional mixture verification requirements include Hamburg
Wheel testing according to lllinois Modified AASHTO T324 and tensile strength
testing according to lllinois Modified AASHTO T283 which shall meet the criteria in
Tables 1 and 2 respectively herein. The Contractor shall provide the additional
material as follows:
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a. Four gyratory specimens to be prepared in the Contractor’s lab according to
lllinois Modified AASHTO T324.

b. Sufficient mixture to conduct tensile strength testing according to lllinois Modified

AASHTO T283.
Table 1. lllinois Modified AASHTO T324 Requirements "
Asphalt Binder # Wheel Max Rut Depth
Grade Passes in. (mm)

PG 76-XX 20,000 1/2 in. (12.5 mm)
PG 70-XX 15,000 1/2in. (12.5 mm)
PG 64-XX 7,500 1/2in. (12.5 mm)
PG 58-XX 5,000 1/2in. (12.5 mm)

1/ Loose WMA shall be oven aged at 270 + 5 °F (132 = 3 °C) for two hours prior
to gyratory compaction of Hamburg Wheel specimens.

Table 2. Tensile Strength Requirements

Asphalt Binder Tensile Strength psi (kPa)
Grade Minimum Maximum
PG 76-XX 80 (552) 200 (1379)
PG 70-XX
PG 64-XX 60 (414) 200 (1379)”
PG 58-XX

Production.
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:

“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mix of a new mixture design, at the beginning of each production
season, and at every plant utilized to produce mixtures, regardless of the mix.”

Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard
Specifications:

“Warm mix technologies shall be as follows.
(1) Mixture sampled to represent the test strip shall include additional material sufficient
for the Department to conduct Hamburg Wheel testing according to lllinois Modified

AASHTO T324 and tensile strength testing according to lllinois Modified
AASHTO T283 (approximately 110 Ib (50 kg) total).
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(2) Upon completion of the start-up, WMA, or HMA using WMA technologies, production
shall cease. The Contractor may revert to conventional HMA production provided a
start-up has been previously completed for the current construction season for the
mix design. WMA, or HMA using WMA technologies, may resume once all the test
results, including Hamburg Wheel results are completed and found acceptable by the
Engineer.”

Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard
Specifications:

“During production of each WMA mixture or HMA utilizing WMA technologies, the
Engineer will request a minimum of one randomly located sample, identified by
the Engineer, for Hamburg Wheel testing to determine compliance with the
requirements specified in Table 1 herein.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | 1 washed ignition | lllinois
oven test on the mix | oven test on the mix | Procedure
per half day of | per day of
production production
% passing sieves:
1/2'in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTO R 35
Note 3.
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Air Voids Day’s production
= 1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 5. Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production
Maximum Specific | = 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
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Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of

equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.
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The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.
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(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal /ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000
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(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes [ ]
Category C HMA Bases, Pavements and Shoulders Yes [ ]
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
Where: SCA = steel cost adjustment, in dollars

Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

128



FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

D = MPIy — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80
mm) wall thickness)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35
mm) wall thickness)

Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35
mm) wall thickness)

Other piling

23 Ib/ft (34 kg/m)

32 Ib/ft (48 kg/m)

37 Ib/ft (55 kg/m)
See plans

Structural Steel

See plans for
weights (masses)

Reinforcing Steel

See plans for
weights (masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310
kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)
30 Ib/ft (45 kg/m)
8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg)
each
730 Ib (330 kg) each
410 1b (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12
m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 —
16.5 m)
Light Pole w/Mast Arm, 30-50ft (9 —-15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft
14 Ib/ft
21 Ib/ft
13 Ib/ft

16 kg/m)
21 kg/m)
31 kg/m)
19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

N~~~ A~

Metal Railings (excluding wire fence)

Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS
INDIANAPOLIS REGULATORY OFFICE
8902 OTIS AVENUE, SUITE S1068
INDIANAPOLIS, INDIANA 46216-1055
hitp:/iwwew.Irl usace. anmy.milf

Wodr PRI a2 ¢
December 4, 2012 DEG 7712w ey

Operationg Division
Regulatory Branch (North)
ID No. LRL-2011-849-sam

Mr. Bart Sherer

Illinois Department of Transportation
Post Office Box 610

Paris, Il 61924

Dear Mr. Sherer:

This is in regard to vour e-mail of November 14, 2012, requesting a re-
authorization to replace an existing bridge along Illinois Route 49 over an
unnamed tributary to Stony Creek and place riprap along 80 feet of its bank,
The proposed project is located in Section 25, Township 20 North, Range 14
West, Vermilion County, Tllinois. We have reviewed the submitted data relative
to Section 404 of the Clean Water Act.

We have determined that the proposed project is authorized under the

published in the Federal Register on February 21, 2012. We do require
compliance with the enclosed Terms and General Conditions of the NWP.
Compliance with the enclosed Regional Conditions of the Section 401 Water
Quality Certification issued by the Illinois Environmental Protection Agency,
is also required.

This verification ls valid for a period of 2 years. The enclosed
Compliance Certification should be signed and returned upon completion of the
project,

If you have any guestions concerning this matter, please contact me, by
writing to the above address, emailing Scott.A.Matthews@usace.army.mil, or by
calling 317-727-4844. RAny correspondence should reference our assigned
Identification Number LRL-2011-849-sam.

Sincerely,

Scott A. Matthews
Project Manager
Indianapolis Regulatory Office

Enclosures
Copy Furnished: 1EPA
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Compliance Certification

Permit Number: LRL-2011-849-sam
Name of Permittee: Illinois Department of Transportation
Date of Issuance: December 4, 2012

Upon completion of the activity authorized by this permit
and any mitigation required by this permit, =sign this
certification and return it to the following address:

USACE - Louisgville bigtrict
Indianapolis Regqulatory Office
9799 Billings Road
Indianapolis, IN 46216-1055

Pleagse note that your permitted activity is subject to a
compliance inspection by an U.S. Army Corps of Engineers
representative. If you fail to comply with this permit you
are subject to permit suspension, modification, or
revocation.

I hereby certify that the work authorized by the above
referenced permit has been completed in accordance with the
terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit
conditions.

FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Signature for Permittee Date
(Bart Sherer)
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TERMS FOR NATIONWIDE PERMIT NO. 3 - MAINTENANCE

(2) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable
structure, or fill, or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the
structure or fill is not to be put to uses differing from those uses specified or contemplated for it in the original
permit or the most recently authorized modification. Minor deviations in the structure's configuration or filled
area, including those due to changes in materials, construction techniques, requircments of other regulatory
agencies, or current construction codes or safety standards that arc necessary to make the repair, rehabilitation,
or replacement are authorized. Any stream channel modification is limited to the minimum necessary for the
repair, rehabilitation, or replacement of the structure or fill; such modifications, including the removal of
material from the stream channel, must be immediately adjacent to the project or within the boundaries of the
structure or fill. This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or
replacement is commenced, or is under contract to commence, within two years of the date of their destruction
or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived
by the district engineer, provided the permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.) and/or the placement of
new or additional riprap to protect the structure. The removal of sediment is limited to the minimum necessary
to restore the waterway in the vicinity of the structure to the approximate dimensions that existed when the
structure was built, but cannot extend farther than 200 feet in any direction from the structure. This 200 foot
limit does not apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall
and intake structures or to maintenance dredging to remove accumulated sediments from canals associated with
outfall and intake structures. All dredged or excavated materials must be deposited and retained in an area that
has no waters of the United States unless otherwise specifically approved by the district engineer under separate
authorization. The placement of new or additional riprap must be the minimum necessary to protect the
structure or to ensure the safety of the structure. Any bank stabilization measures not dircctly associated with
the structure will require a separate authorization from the disirict engineer.

(¢) This NWP also authorizes temporary structures, fills, and work necessary to conduct the maintenance
activity. Appropriate measutres must be taken fo maintain normal downstream flows and minimize flooding to
the maximum extent practicable, when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites. Temporary fills must
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. Temporary fills
must be removed in their entirety and the affected areas returned to pre-construction elevations, The areas
affected by temporary fills must be revegetated, as appropriate.

(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. This
NWP does not authorize beach restoration. This NWP does not authorize new stream channelization or stream
relocation projects,

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 31).
The pre-construction notification must include information regarding the original design capacities and
configurations of the outfalls, intakes, small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized
structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption for maintenance.
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(&) Authorization of an activity by 2 NWP doas not avthorize the “tzke” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Seclion 10 Permit, 2 Biologica! Opinion wilh “incidental take® provisions, etc.) from
the USFWS or the NMFS, The Endangered Species Act prohibits any person subject to the
Jurisdiction of the US io take 2 listed species, where “take™ means to harass, hamm, pursue, hunt,
shoot, wound, kil, trap, capture, or collect, or to attempt lo engage in any such conduct. The
word “harm” in the definition of “take” means an aci which actually kills or injures wildlife. Such
an act may include significant habitat modification or degradation where it actually kills or injures
wildiife by significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

{f) Information on the |ocation of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS at hitp:/hwww Sws.gow/
or hiteyfwaw.fws govfipac and hitp:/fwww.noas.opv/Tisherigs.ntml respectively.

12. Magratory Birds 2nd Bald and Golden Eacles. The permitiee is responsible for
obtaining any "take” parmits required under the USFWS's regulations governing compliance with
the Migratory Bird Treaty Act or the Bald and Gelden Eagle Protection Act. The permities should
contact the appropriate local office of the USFWS to delermine if such “take” permits are
required for a pasticular activity

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for fisting, in the Nationat Register of Historic
Places, the aclivity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal parmittees should follow their own procedures for complying with the
requirements of Secticn 106 of the National Historic Preservation Act. Federal pemmitiees must
previde the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documeniation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(&) Non-feceral permittess must submit a pre-consiruction notification to the district
engineer |f the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include 2 vicinity map indicating the locatien of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or petential for the p e of historc es can be sought from the Siate
Historic Preservation Cfficer or Tribal Historic Preservation Officer, as appropriate, and the
Naticnai Register of Histeric Places (see 33 CFR 330.4(g}). When reviewing pre-caonstruction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act, The district engineer shall
make a reasonzable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sampie field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and notified the Corps, the non-Federal applicant
shzll not begin the activity until notified by the district engineer eiiher that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA is complete.

(d} The district engineer will notify the prospeciive psrmittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required
Section 108 consuitation is not required when the Corps determines thal the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a}). f NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 108 consultation is cormpleted. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(¢) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470n-2{k})) prevents the Corps from granting a permit or other assistance to an applicant who,

with intent io avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the pemnit would relate, or having legal power to
pravent i, allowed such significant adverse effect lo occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), ines that circ es justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting Ihe assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumsiances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to _.s:n a moua_awﬁ :.aw_,ma in the _BBmb 3 the activity on historic properties.

i acts. If you discover any
previoushy :3353 33-28. n:::B_ or ﬂn...@o_om_no_ 33&3 and arfifacts while accompiishing
the activity authorized by this permit, you must immediately notfy the district engineer of what you

have found, and to the maximum extent practicable, avoid construction activities that may affect

the remains and artifacts until the required cocrdination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligibie for Esting in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and Nationa! Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officialiy designated by & state as having particuiar environmental or ecologicai
significance, such as outstanding naticnal resource waters or state natural heritage sites. The
district engineer may also designate additional criticat resource waters after notice and opportunity
for public comment.

(a) Discharges of dradged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 38, 40, 42, 43, 44, 48 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b} For NWPs 3, 5,10, 13, 15,18 19,22 23, 25,27, 28, 30, 33, 24, 36, 37 and 38,
netification is required in accordance with general condition 31, for any activity proposed in the
designated crifical resource waters including wetlands adjacent to those waters. The district
enginear may auihorize activities under these NWPs cnly after it is determined that the impacts to
the critical resource waters will be no more than minima.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aguatic
enviranment are minmalk

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the US to the maximum extent practicable at
the project site (i.e., on site)

(b} Mitigation in all its forms (aveiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary o ensure that the adverse effects o
the aquatic environment are minimal.

(¢} Compensatory mitigation at 2 minimum one-for-one ratio will be required for ail
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific walver of this reguirement, For wetland losses of 1/10-acre or less that
require pre-construction notification, the district engineer may deteimine on a case-by-case basis
that compenssatory mitigation is required 1o ensure that the activity results in minima! adverse
effects on the aquatic environment. Compensatory mitigation projects provided to offset losses of
aguatic resources must comply with the applicable provisions of 33 CFR part 332,

(1) The prospective permittee is responsible for proposing an appropnate 8323&.3
mitigation option if compensatary mitigation is necessary to ensure that the activity results in
minimal adverse effects on the agquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuabie
uplands are reduced, wetland restoration shouid be the first compensatory mitigation option
considered.

136



FAP Route 840 (IL 49)

Project BHF-0840(067)

Section 120BR-1
Vermilion County
Contract No. 70615

‘uoliE S pue ¥om sU7 Jo uopaidieod sy Builiues sawad U3 30 anjeuEs suL (o)
PUE 'sip2Io JO adA) 20Jn0sa) PUB JRQUINL sjeudoidde su)
painaas aapiuad au) 1ey) wuyues o} {E)0)E 2EE YD £€ Ag painbaa UoNBIUSWNOGD SUL 2PNDUl
180U UoNEsyIpas ay ‘sjuawainbal uoeBiw foyesusdlics sy Asites o) pasn aie weiboid
28} na-u) 10 yueq uvopebnw e wolp sIpai0 J) 'SUDIPUCD Juuad 8L UM BOUBPICIOE ) pateidwco

sem uonebiiw Aoiesuadiueo painbar Aue Jo uonejusuwis|du au) 38y JuswRiRls v (9)
‘suoiipucs ogeads-Aunoe Jo ‘feuoifial Teisual fue Bupniou ‘uoneZuOYINE

SMAN B} UBM SOUEDIOIDE Ul BUOR SEM ¥IOM PSZUOUINE SU) 1By JusweEls v (B}
EPNOU (| JUSUNI0D USRESUIEC SU L JaRS] UOREIYLESA dANN SUl YU JUSWNIcE
uoneawed sy eepuLad 8y spwoud || wm sdiod 3y seeulbue uisip 9l Ag Aleieiedes pessarppe
8Q (|m ‘spiepuels soueuuousd (ediBojoos jo Juswansyoe By} Buipnjow ‘uonebiky sjqisuodsss
-sapuuad pagnbas fue 1o ssa0ons syl uoneEnw Aoiesusdwes paunbal Aue pue face
pazpouine 3y} Jo uonsidwos Bunuawnsop uonesso paubis e epinosd 1snw sdiog auy Wwoy

12712 UOHEOULSA JAMN UB SSMS03I Oum sapiuud Yoed ToNEaING,) SoUBndWoD) (g
(2120)
(salasuel])

L MOiaG S1ep pue ub|s Sala)suBy

YL BARU SUOHPUCS DUE SULIS) S YU SOUBIGWOS UM PSJBIDOSSE S2APIGEY DIIRIB0ESE U

pue iuwned sprauoleL $1Y) 10 Jajsuen sy seplea o1 Auadoid s jo (shaumo mau sy} uo Bupuig

8q 03 SNUGUOS [ ‘Suonipuos [epads fue Bupnipul ‘Juwed SpMUOGEL Si] 1O SUOHIPUOD PUE SULE]

24 ‘PeusysuR) S1 Auadold Sl SLIE SYX 1B IUUSIXD UL ||INS S Jured SpisUORRU SIUY Ag pezuouine

HOM JO S2UNRNGS 243 UsUpp, ieimeulis pue weweiers Bumol|o) su) UIBJUCD ISNU J8RS; B4 puE

‘islt3) BU) 0] PRYOENIE 2q 18T UOHEDLLSA uled BpMUOIBY B 0 AJOD Y JBjSUBS BY) BlEplen

0} 20 Jousip sdioD sjeudosdde sy o Joyal e Bunyuigns £Q Jaume mau ay) 03 UoREIYLSA

puwed apimuoiEy U Jesues) Azw asjwied aUy; ‘UoIEDYLIEN Juad pIMUOEY B £_3 pajERossE
Ruadoud e sjes asnwiad sy J| SUGT

‘3U0B-E/} PRR0Xa J0LUED 198i0sd

[E10) S} 1) S SUL 10 Sislem o 50| abearme WINWIKEL 8U] S| MM A0 DeZUoLINE LoneZ)ige)s

HUBG PRIBIDOSSE UM “fi JAIN JSPUN PSIONISUGSD St SISIEM [BPI JaAD BLISS0Is peol B )l “sjdwiexa

104 "y eBeuoe paynsds Jsaybiy Bul yum JAMN 2l 10 Ywy aBeai0e U} paeoxa J0U SBOD SN

2y Ag pazuoying s Su) 10 SISEM Jo $50| afiealor aul uaym 1daoxs ‘palqyoud S| Uﬂen @@ dwon
PUB 8|BUIS B 10) dAN BUO UEY) BIOW JO 251 8y L i

r_u.-m_.__E._Bmﬂ_ foussisuod

Py juswabeusyy auoy jgiseo]) ) Ut 2EIS 24) AG 40 ‘UDREILSD ATRND JSIEA LOY HOI0RS

S Ul YIS 40 “BquL uBlpuy "SIBYS SUy Aq o sdioD) Y AQ pEPRE SUOPUOD Jypads BSED AuB

Y pue {{8)p 0B M<4D £F 98S) 19auIBug uoisIAK] BU2 fig PBPPE U88q BABY ABLL JEU) SUBIIPUOD
JeuniBss Aue yum Ajdwod 1snw Aixpe sy SUCHPU0D) 95800 |

‘slustLalnbal

JuaaBeuBL BUOZ [BISEOD BIB1E UIM JUSISISUSS St AIIANAE DEZUOHINE SU1 J2Y! SINSuS O] SaINSesW

ieuonippe aunbal few gjeig B 4o teauiBus jouisip Syl (PRI 08T H2D £F 998) IN0o0 IsnwW

aousunoueD jo uondwnsaid B 10 ' pRUIRIG0 29 1SN 2oUaLNu0D fouaisisucs uawsbeuesw Juoz

[E}SEOY SRS [BNPIAIPL LB *S0USUNDU00 AoUaisisuod Jrawabeusw suos Biseoo 8iEis B panianal
Asnozasud Jou seY N U SUSym S2)E)S (BYsE00 L) TISIISDENE] BUGE 1560 ‘97

‘Ayjeni Japem 10 voepes Bap [BUIUL VBW, SJ0W Ul §NSS: 10U SI0P AHAIDe

PeZUOWINE 3Y] 1By} 21nsuB 0} saunseall jusiwabeusw fAjenb Jsjem |euonippe alinbal Aew aq)

do 31es so szsubue puisip 2u . ((D)b'0EE HAD £E 295) PANEM 10 PALIEIGO 84 ISNW UCHESYISY

ANenD JBIEA, LOP IENPIMDUL “LOF LODDS VD UM JAAN Ue 1o souerdiues payiuieo Kisnomaid jou
arey ‘a|qedydde alaUm Y43 10 'Saqu ) peZitouine pue ssiels susun TSR0 TSTeRA ST

‘Rjgjes amsua

o} apei suoleolipow sieudoidde pue ‘suosiad paunenb Auejuns £q pameiaar Ajuspuadapur ueag

sey uSisap ay) By} vopEuawnoop annbal osie few ssaubua 1018p 2] suosiad payenk
g paulisep uasg aaey Jo BUYM Majes Wep 9igls pays|gelss uim Adwes saunionys ay)
12y] slensuowep o] sjuendde jpiapad-uou annbay few saubius psip 3y “paubisap fajes
AJE SAMONNS WSUPUNOEW B 1B SUNSUS 0] TUSLpUnNGOW] | ¥
“FAD] [ELIUIW 21 of 19afoud a3 0 SI0200 ASIaApE BY) 20Npa)
o1 pannbar 2g Azw uogebpw Aes-io-ubie suy Apnn pawspuen Ajususuyad 2 u pueam
SNOSIBGIGL B O DUBIEM GRINS-GIIE 1o pAISAI0) B 10 LOIZIAALSD Bl 58 Usns ‘palsaye fiasianpe
. fpusuewiad aie S 24) JO SIBIEM JO SBOAISS PUB SUOHDUN) WIELIBD BIBUfA (4)
wewsbeuew wia)-bugl sy 'paunbad § 'pue weloid
uonebyw Aoresusdwios 8y jo soueLLcUSd pue uoElusLIRidur ay) Joj 2|gisuodsa) seiued
J0 Ayed ey ejEolpul ATESD 1SNLI UOIEILLSA AN 2U] 4O SUOIpUOD [E13ads Y] "uonebiniul
argisuodsel-aeipuuad 104 eeluuad Byl O JSISUBR JO S{BS JO4 S|QEREAE SHDRID SULEN}SD
10 BUPBW SABY JBY) Base Bl Ul sLwesBoud 28y nall-ul Jo syueg uoneBiyil ou &g a1au) Ji s|gelaaud
AlEuawucnsug ag Asw uoneboiu Aoesusdwod sgisuodsa-sapiuuad ‘Sehosal aulenlsa
Jg aupBL §o 30| 2yl u Bupnssy sepaae Jod ucnedniu sgsuodsal-saniuled aleuzdas
Jo ‘swesBosd 93y nayu ‘'syueq uonebmw jo asn sy esodoud Aew sasluwad (B)

Lt

puepam 1o; uonediw Aojesusdiuos puepam 2piroid 0] JUsWSNNDE) Y1 SONDa) 10 anem ABL

rReuBus s aUi ‘uonzfiniw Aojesusdwod Jo Lo sjeudosdde S0l sy 8q of pauLLa)eD BB

seaue usuedy S4BUM SBSED U| 'SISEY PAYSISIEM B U0 JUSLUUOJIAUS DIenDE By Jo} 158q S JBym Lo

paseq (uopesuadiiod SPUBRaM 10/pue seaue uepedy 6 e) uonebniw Aojesuadwod sieudoidde

Y auiLIER (Im eeubua joWsip syl 'aps aliud SU UD 1SME SIRIEm U0 pUE SPUERAM

100 US| USIENS 8q AW sunaioys Jo Jueq 2)5wis e Buoe eaue ueed) B Buiysige)se

1o BULIDYISa) USlY "SISIEM |EISBOD 0 84| B 51 ADOQISIEM SU JI 10 WESNS B JO SRS I0Q U0 BB

uepedy B ysgeISe O] qissod JoU S| ) 4i SUISOU0D SSOf JEpgeY Jo Alenb selem pajuswRTOp

sgauppe o1 seaie veuedl sapm AuBie annbay few resuibus oulsp syl Ing fWweans Sy o Spis

UDES Lo apis 188} 06 O) 5 24 (w 2ase ueuedy ay) 'A|eULUop "swedLoD S50 JENGeY Dienbe 1o

Aujenb Jalem PEIUSINOOD SSAIPPE v Bale UeNedy pennbas su) JO UIDM U L 'sa10ads anleu 30

1SISUCO pInoys seare uetedny pasinbay uckebpw Aojesuadwod Auo au: 2q few sedse veusdu

‘s@sED BWOS U| siejEm uado ¢f Jxeu sease veuedy Jo (SUSWSSED Lo EAESUOS VB e} uopasjaud

[efia] pue ‘BJUBUSIUIELY JUSLUYSTOELSS JO LUDIIEI0ISE) BU] IO} JUSWwaInbal B spnjoul A|ELnacu jpm
SIiem URCQ JAUIO 40 SWeRNS Jeau 4o Wi sieeleld Joy sueid uonebiuw Aotesuadwed {3}

SAMN PU UM PRIBIOOSSE JUSLUaInDa

0B [BWiU|W 3L SaYsiES 0s|E siwy aBeaice paysiqerse au) Bujisaw Apeal|e afnid B JEY)

aunsua o} ‘AleessoaU S8 'pRsN B0 pNoys pue UeD uopebpu LojesusdweD JanamoH sisiem

150} 3] 10 SLU0E $2U0)8R 10 saoeidad jey) papiaod 8 uole B Aojesuadwes )1 uass ‘g B

10 wBiEM 10 A1e-7y| LBy J3ead Jo 550] aU) Ul Bupinsar paload Aue sZUOUINE O DESN S0 JOULED

Y ‘2me-z/| 10wy efieame UB SBY AN UE I 'Sjdiuexs 104 "SgAN AU Jo suwy ebzasoe au) Aq
pamojie $9550] efeaioe ay) aseasoul ©) pasn a9 Jou jim uonebinw Lojesusdwor (3)

JUSWIUSIIALS SOENDE 3 UD S10SYS S51aADE

TBWIUIL ) SENSa AJADE Sy} JEU 2UNSUS 0} ‘uchanesaid Jo JusWSouRYUS 'uoleigey )

wWeans s8 yons uoneBipus Aopesusdwod annbas Aew saambiug jusip 2y} uogeIgiou
uopnasuas-axd aumbas j2y) s18iEm uado 1BUI0 10 SWEBNS JO $8550{ 104 (P}

‘uejd uojebiiu Aojesuaducs B jo SjUusuodiuoD jo PESISY ‘UONBZUOUINE

ANV 241 03 pappe suofipuos YBnouy) pessaipre 2q few (Stuswannbay Buliojuowy

‘epiepuRls aoueiiiolad 12oBojoos ‘uonoeyoid sps ‘uonebiuw Lolesuadwos se papiold
& 01 Unowe pue edfy samosas “5a) swswannber uoneByw Loesuadwen (§)

‘papinoad 84 0) SHPEID 10

Jaguinu sy pue 9us 10edlll Y} 1B SUCIEPUOD BUleSEq ayl ssalppe @1 speau fuo ueid uoneBinw
2y} 'uondo pesodosd a3 aue s pes weibosd sal nai-u o yueq uonebp 4 (3

“((ehie zEE W4 £ 29s) vonelnuu

Aimesuadwos paanbad 8y 0 uonRIdw oD Al ainsue 0) ALSSSa09U Jou U0 diqeonoRId

1ou 51 uepd woneBnw [euy 241 Jo jeamdde Joud Jey) sauuualep Jasuibus j1010s51p By) SsajUn

‘S 2y1 40 si2)EM Ul yiom suiBaqg sspuuad syl A10jaq JssulBus pLSIp Y) Ag paroidde ag 1snw

(1) - (2)0)p 288 WD £ Jo slustuainbal ejgqes)dde suy sassaippe 1ey) ueid uonebi (euy

B I0g 15enbas UONEDUIEA AN BUT UO UOISIDID S FewW O] JeauBua 1omsip 2y Ag pasn 29 Aew

ueyd uonebiyw papeap Jo jenidacuoo y "ueld uoyeBiyw e Bunwagns Joy |gisuodsal s asiulsd
anyredsod su) uonds pasodosd sy 51 uoebw sjqisucdsal-aauwad 1 ()

137



Project BHF-0840(067)
Section 120BR-1
Vermilion County

Contract No. 70615

FAP Route 840 (IL 49)

. (2) Timing. Whese required by the terms of
the NWP, Sm oamumn_,.m pemittee must :23 the disirict engineer by submitting a PCN as
early as possible The disirict engineer must determine f the PCN is cemplete within 30 calendar
days of the date of receipt and, f the PCN is determined to be incomplete, notify the prospective
permittes within that 30 day period to request the additional information necessary to make the
PCN complete. As a general rule, district engineers will request additional information necessary
to make the PCN complete only once. However, if the prospediive permittes does not provide all
of the requested information, then the district engineer will notify the prospective permittee that
the PCN is still incomplete and the PCN review process will not commence until all of the
requested information has been received by the district engineer. The prospective permitlee
shali not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special condilions i d by the district or division engineer; or

{2) 45 calendar days have passed from the district engineer's reczipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer, However, if the permittee was required fo notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the project,
or to notify the Corps pursuant to general condition 20 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the activity until receiving written
natification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the
Endangered Species Act (see 33 CFR 330.4({f)) and/or Section 108 of the National Historic
Preservation (3ee 33 CFR 330 4(g)) has been completed. Also, work cannot begin under NWPs

21, 48, or 50 until the permittee has received written approval from the Corps. If the proposed
activity reguires a written waiver {o exceed specified limis of an NWP, the permittee may not
begin the activity until the district engineer issues the waiver, If the district or division engineer
notifies the permitiee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual permit has
been obtained. Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

{t) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

{3) A description of the proposed project; the project's purpose; direct and indirect
adverss environmenta! effects the project would cause, including the anticipated amount of loss
of water of the US expected to result from the NWP aclivity, in acres, linear feet, or other
appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any
related activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usuaily clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed aciivily {e.g., 2 conceptual plan}, but do not need o be detailed
engineering plans);

{4) The PCN must include a delineation of weilands, other special aguatic sites, and
waters, such as lakes and ponds, and perennial, intermitten!, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permitiee may ask the Corps to delineste the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the US. The 45 day period will
not start until the delineation has been submitted to or completed by the Corps, as appropriate;

-{5) If the proposed activity will result in the loss of greater than 1/10-acre of wettands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation reguirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an altemnative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(B) If any listed 3pecies or designated critical habitat might be affected or is in the vicinity
of the project, or ii the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatensd species that might be
affected by the proposed work or utilize the designated critical frabitat that may be affected by the
proposed work. Federai applicants must provide documentation d ating compliance with
the Endangered Species Act, and

(7} Far an activity that may affect a histeric property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for nen-
Federal applicants the PCN must state which historic property may be affected by the proposed
work or include a vicinity magp indicating the location of the historic property. Federal applicants
must provide documentation demonstrating compliance with Section 106 of the National Historic
Preservation Act.

(¢} Form of PCN Notification: The standard individual permit application form (Form
ENG 4345) may be used, but the completed application form must clearly indicate that it is a PCN
and must include all of the information required in paragraphs {b)(1) through (7) of this general
condition. A letier containing the required information may aiso be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies conceming the proposed activity’s compliance with the ierms and
conditions of the NWWPs and the need for mitigation to reduce the project’s adverse environmental
effects to 2 minimal level,

{2) For all NWP activities that reguire PCN notification and result in the loss of greater
than 1/2-acre of walers of the US, for NWP 21, 29, 38, 40, 42, 43, 44, 50, 51, and 52 activities that
raquire PCGN notification and will resuit in the loss of greater than 300 linear feet of intermittent and
ephemeral stream bed, and for all NWP 48 activities that require PCN notification, the district
engineer will mmediately provide {e.g., via e-mail, facsimile transmission, overnight mail, or other
expeditious manner) a copy of the complete PCN to the appropriate Federal or state offices
(USFWS, stafe naturel resource or water quality agency, EPA, State Historic Preservation Officer
(SHPOQ) or Tribal Historic Preservation Office (THPO), and, if appropriate, the NMFS). With the
exception of NWWP 37, these agencies will have 10 calendar days from the date the material is
transmitted (o telephone or fax the district engineer notice that they intend to provide substantive,
site-specific comments. The comments must explain why the agency believes the adverse effects
will be more than minimal. if so contacted by an agency, the district engineer will wait an additional

15 calendar days before making a decision on the PCN notification. The district engineer will fully
consider agency comments received within the specified time frame conceming the proposed
activity's comgliance with the terms and conditions of the NWPs, including the need for mitigation
to ensure the net adverse environmental effects to the aquatic environment of the proposed
activity are minimal. The district engineer will provide no response to the resource agency, except
as provided below. The district engineer will indicate in the administrative record associated with
each PCN notfication that the resource agencies' concerns were considered. For NWP 37, the
emergency watershed protection and rehabilitation activity may proceed immediateiy in cases
where there is an unacceptable hazard to ife or a significant loss of property or economic hardship
will occur. The district engineer will consider any comments received to decide whether the NWP
37 authorization should be modified, suspendsd, or reveked in accordance with the procedures at
33 CFR 330.5.

{3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response 1o NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as reguired by Section 305(0)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN notifications to expedite agency coordination.

Further Information

1. Distnict Engineers have authority to determine if an activity compies with the terms
and conditions of an NWP

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations reguired by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others,

5. N\WPs do not authorize interference with any existing or proposed Federal project,
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FAP Route 840 (IL 49)
Project BHF-0840(067)
Section 120BR-1
Vermilion County
Contract No. 70615

Attachment 1

TLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 3

1. The applicant shall not cause:
A, violation of applicable provisions of the lllinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Iliinois Pollution Control Board, Title 35,
Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway but
must be deposited in a self-contained area in compliance with all state statutes, as determined by the
Tilinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. The applicant for Nationwide Permit 3 shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup procedures
necessary to prevent water pollution and control erosion.

3. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant for Nationwide 3 shall undertake necessary measures and procedures to reduce erosion
during construction. Interirn measures to prevent erosion during construction shall be taken and may
include the installation of sedimentation basins and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. The applicant for Nationwide 3 shall
be responsible for obtaining an NPDES Storm Water Permit prior to initiating construction if the
construction activity associated with the project will result in the disturbance of | {one) or more acres,
total land area. An NPDES Storm Water Permit may be obtained by submilting a properly completed
Notice of Intent (NOI) form by certified mail to the Agency’s Division of Water Pollution Controt,
Permit Section.

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the “Tllinois
Urban Manual” (IEPA/USDA, NRCS; 2011).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of clean
coarse aggregale or non-erodible non-earthen fill material that will not cavse siltation. Sandbags, pre-
fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may be used for
temporary facilities.

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other

temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok koK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.

49



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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