04-28-2023 LETTING ITEM 011

STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

D-91-061-23


FAI 55 22 LITTER 3 WILL

FOR INDEX OF SHEETS, SEE SHEET NO. 2

# **PROPOSED** HIGHWAY PLANS

**FAI ROUTE 55: 1–55** I-355 TO REED RD **SECTION: FAI 55 22 LITTER 3** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL) **COUNTY: WILL** C-91-088-23

LOCATION OF SECTION INDICATED THUS: -



ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT ENGINEER: J. ALAIN MIDY (847) 221-3056 PROJECT MANAGER: FAWAD AQUEEL (847) 705-4247 LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 375,936 FT. = 71.2 MILE NET LENGTH = 375,936 FT. = 71,2 MILE

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION SUBMITTED JONNARY 27 20 23 ENGINEER OF DESIGN AND ENVIRONMENT March 24, 2023 DIRECTOR OF HIGHWAYS PROJECT IMPLEMENTATION

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

0

0

CONTRACT NO. 62U56

## INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-55 (I-355 TO REED RD)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

## STATE STANDARDS


701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY


701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS ≥ 45 MPH

701901-08 TRAFFIC CONTROL DEVICES


SCALE:

USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -
PLOT DATE = 2/10/2023	DATE -	REVISED -







#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

#### NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS/NEW YEAR'S HOLIDAY

### SUMMARY OF QUANTITIES

SCALE:

			URBAN	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY	
x0326643	LITTER PICKING	MILE	216	216	

USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -
PLOT DATE = 2/10/2023	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES		F.A.I RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.			
SCHEDULE OF STARTING DATES			<b>:</b>	55	FAI 55 22 LITTER 3	WILL	5	3	
Schedule of Stanting Dates				CONTRACT NO. 6				2U56	
SHEET	OF	SHEETS	STA	TO STA.		TILLIMOIS FED A	ID PROJECT		

