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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
April 28, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70840

VERMILION County

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Project NHPP-JF6C(825)

Route FAP 332

District 5 Construction Funds

8.231 miles, 3P Policy Standard Overlay, Cold Milling,Guardrail, Culvert Replacement, ADA
Improvements.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
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2 X  Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieeiiiiiieiiie e 56
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6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 78
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2022”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of FAP Route 332 (IL 1), Project NHPP-JF6C(825), Section 48RS-6&(48Z2-2)RS-
3&(48X-3)CR, Vermilion County, Contract No. 70840 and in case of conflict with any part, or parts,
of said Specifications, the said Special Provisions shall take precedence and shall govern.

INTENT OF PROJECT

The intent of the project is to mill and resurface the existing pavement on FAP 332 (ILL 1) from
the Iroquois Co. line to 0.2 miles north of the Rossville south corporate limits to improve the ride
quality and extend the service life of the pavement structure and to replace an existing across
road box culvert approximately 2.0 miles north of Rossville.

Appropriate measures shall be taken by the Contractor to preserve and protect the surrounding
environment and to keep FAP Route 332 (IL 1) open at all times with limited disruption to the flow
of traffic.

DESCRIPTION OF WORK

The work included in this section primarily consists of:

Pavement patching

Milling and resurfacing

Placing aggregate wedge shoulders, type B

Box culvert replacement

Upgrading ADA ramps, affected sidewalk and combination curb & gutter
Guardrail replacement

Replacing pavement markings

All other items necessary to complete the project

Nl WN =
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TRAFFIC CONTROL PLAN
Eff. 09-11-1990 Rev. 01-01-2014

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards: 701001 701006 701011 701201
701301 701306 701311 701321
701326 701336 701501 701502
701801 701901 704001

Details: Box Culvert Replacement Staging Details

District 5 Details: Width Restriction Signing
Traffic Control & Protection Devices (Road & Sideroad/Street Closures)

Special Provisions:  Contractor Access
Guardrail Installation Time
Guardrail Removal and Installation
Stage Constructed Across Road Drainage Structures
Stage Construction Time Restriction
Traffic Control & Protection, Standard 701201
Traffic Control & Protection, Standard 701316 and 701321
Traffic Control & Protection Devices (Road & Sideroad/Street Closures)
Uneven Lanes
Width Restrictions
Automated Flagger Assistance Device (BDE)
Vehicle and Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)

Traffic: Itis the intention of the Department that FAP 332 (ILL 1) be kept open to traffic at all times
during the construction of this section. One-way traffic will be permitted in the immediate work
areas during construction. At all other times, two-way traffic shall be maintained throughout the
project.

At any particular location, the Contractor shall work on only one side of the pavement at a time

and shall keep all equipment, materials and vehicles off the pavement, the shoulder, and right-of-
way on the side of the pavement open to traffic.
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The Contractor shall provide and maintain access to commercial and private properties abutting
the highway being improved in accordance with Article 107.09 of the Standard Specifications.
Access to commercial property shall at no time be shut off completely and at no time shall a
private entrance be closed for an extended period of time as determined by the Engineer.

Limits of Construction: The Contractor shall coordinate the items of work in order to keep hazards
and traffic inconveniences to a minimum, as specified below.

1. The Contractor shall provide, erect and maintain all the necessary barricades, cones,
drums, flags and lights for the warning and protection of traffic, as required by Sections
107 and 701 through 703 of the Standard Specifications.

2. In addition to the flaggers required by the various standards, additional flaggers shall be
provided, if required by the Engineer, and they will be paid for in accordance with Article
109.04 of the Standard Specifications.

3. The Contractor shall have responsibility for all Traffic Control Devices throughout the
entire project. Any additional work or material shall be included in the price of the various
traffic control items.

4. Any inconveniences or delays caused to the Contractor in complying with this Special
Provision will be considered as included in the price of the various traffic control items.

The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations:

TRAFFIC CONTROL AND PROTECTION, STANDARD 701001
This standard shall be utilized for off-road operations that will take place more than 15’ from the
edge of pavement

Traffic Control and Protection, Standard 701001 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications

TRAFFIC CONTROL AND PROTECTION, STANDARD 701006

This standard shall be utilized for off-road operations that will take place 15’ to 24” from the edge
of pavement. Applications may include, but not limited to utility operations, landscaping
operations, and minor cleanup operations.

Traffic Control and Protection, Standard 701006 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701011

Traffic Control and Protection, Standard 701011 shall be utilized during any off-road moving
operation. Traffic Control and Protection, Standard 701011 will not be measured for payment in
accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201

This standard shall be utilized for operations that require a lane closure. Applications may include,
but not limited to pavement patching, milling, resurfacing, shoulder construction, and guardrail
work.
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Traffic Control and Protection, Standard 701201 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701201.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701301

This standard shall be utilized when any vehicles, equipment, workers or their activities require
lane closure for no longer than 60 minutes in duration. Typical applications may include marking
patches and minor cleanup operations.

Traffic Control and Protection, Standard 701301 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701306

This standard is appropriate where at any time, any vehicle, equipment, workers or their activities
require an intermittent or continuous moving operation on the pavement where the average speed
of movement is greater than 1 mph and less than 4 mph. Applications may include, but not limited
to milling operations, pavement priming, resurfacing, placing aggregate shoulders, and placing
rumble strips.

Traffic Control and Protection, Standard 701306 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701306.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701311

This standard is appropriate where all construction operations will require a continuous moving
operation where the average speed is greater than 3 mph. Typical applications may include
pavement marking.

Traffic Control and Protection, Standard 701311 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701321
This standard shall be utilized for Staged Construction for the box culvert replacement. See box
culvert replacement staging details in the plans for additional information.

Traffic Control and Protection, Standard 701321 will be paid for at the contract unit price each for
TRAFFIC CONTROL AND PROTECTION STANDARD 701321. Temporary signals required for
Standard 701321 will be paid for separately at the contract unit price each for TEMPORARY
BRIDGE TRAFFIC SIGNALS. Temporary Concrete Barrier will be measured and paid for
according to Section 704 of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701326
This standard is appropriate for the completion of the base course widening required for staged
construction at the box culvert replacement.

Traffic Control and Protection, Standard 701326 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701326.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701336
This standard is appropriate for lane closures required for work areas in series. Typical
applications may include pavement patching.
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Traffic Control and Protection, Standard 701336 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701336.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701501

This standard is appropriate where construction operations will require an urban lane closure for
a two-lane, two-way, undivided roadway. Applications may include, but not limited to pavement
patching, milling, resurfacing, and shoulder construction.

Traffic Control and Protection, Standard 701501 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701501.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701502

This standard is appropriate where construction operations will require an urban lane closure for
a two-lane, two-way roadway with a bi-directional left turn lane. Applications may include, but not
limited to pavement patching, milling, resurfacing, and shoulder construction.

Traffic Control and Protection, Standard 701502 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701502.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701801
This standard shall be used to close the sidewalk when removing and replacing the sidewalk at
the proposed ADA ramp locations in Rossville.

Traffic Control and Protection, Standard 701801 will be measured and paid for at the contract unit
price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION STANDARD 701801.

CONTRACTOR ACCESS
Eff. 09-11-1990 Rev. 01-01-2014

At road closure locations, where Type Il barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, when
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed
to Through Traffic. ' Road Closed ' signs (RII-2), supplemented by ' Except Authorized Vehicles '
signs (R3-1101), shall be mounted on both the near-right and the far-left barricade(s). At the end
of each work day the barricades shall be returned to their in-line positions. This work will be
considered to be included in the cost of the various traffic control items and no extra compensation
will be allowed.

GUARDRAIL INSTALLATION TIME

Eff. 01-29-1999 Rev. 01-01-2014

Add the following to the end of the third paragraph of Article 701.17(f):

“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal of

the existing guardrail, the contractor will be required to protect the hazard with attenuator drums
or other redirective devices acceptable to the Engineer.
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When Standard 701401 is specified in the contract for other construction operations and lane
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or when
the incomplete reinstallation is located behind temporary concrete barriers required for traffic
control in accordance with the contract, attenuator drums or other redirective devices will not be
required in addition to the lane closure for protection of the hazards created by incomplete
guardrail installations.”

GUARDRAIL REMOVAL AND INSTALLATION
Eff. 09-11-1990 Rev. 01-01-2014

This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the
Standard Specifications and as modified herein:

New or additional guard rail shall be completed within three days after the posts have been
installed.

Any inconvenience or delays caused the Contractor in complying with this Special Provision will
be at no additional cost to the Department.

STAGE CONSTRUCTED ACROSS ROAD STRUCTURES
Eff. 09-11-1990 Rev. 01-01-2014

Across road structures shall be constructed in half-lengths at locations as designated by the
Engineer. During this operation, one-way traffic shall be permitted.

These structures shall be constructed in half-lengths and in accordance with applicable portions
of Article 701.17(e) of the Standard Specifications.

This work shall be accomplished by laying the first half-length of the structure, backfilling to the
top of the sub-grade with the material specified on the plan detail, and then placing either a
permanent or temporary patch. Permanent patches shall conform to the applicable portions of
Section 442 of the Standard Specifications and to these Special Provisions. Temporary patches
shall consist of CA-6 compacted to the satisfaction of the Engineer and graded to within 2 inches
(50 mm) below the existing surface, and a 2 inch (50 mm) lift of hot-mix asphalt meeting the
approval of the Engineer used for the top 2 inch (50 mm) lift. The patches shall be placed before
opening to traffic.

If temporary patches are used they will be placed, maintained and removed as directed by the
Engineer at no additional cost to the State.

Temporary patches will not be paid for separately but will be considered included in the cost of
the across road structure involved. Any delays or inconveniences caused the Contractor due to
complying with this requirement will be considered to be included in the cost of the contract and
no additional compensation will be allowed.
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STAGE CONSTRUCTION TIME RESTRICTION
Eff. 10-22-1998 Rev. 01-01-2014

No traffic control using temporary concrete barriers, traffic signals, or other traffic control devices
causing lane closures during non-working hours will be allowed in the time period from December
1 of one year to April 1 of the following year.

During that time, the only traffic control allowed will be for daytime operations when the
Contractor’s forces are working. Otherwise, all lanes shall remain open to traffic and unrestricted
during that time.

This restriction shall be considered in the Contractor’s bid and no additional compensation will be
allowed.

TRAFFIC CONTROL & PROTECTION DEVICES (ROAD & SIDEROAD/STREET CLOSURES)
Eff. 09-11-1990 Rev. 01-01-2014

Itis the intent of the Department that various sidestreets in Rossville & Hoopeston may be closed
to traffic during the construction of curb & gutter and incidental HMA operations in this section .
During the period of road closure, the Contractor shall provide traffic control devices in
accordance with the CADD detail for TRAFFIC CONTROL AND PROTECTION DEVICES (ROAD
& SIDEROAD/STREET CLOSURES).

The work and material specified in TRAFFIC CONTROL & PROTECTION DEVICES (ROAD &
SIDEROAD/STREET CLOSURES) shall not be paid for separately, but shall be included in the
price of the various traffic control items.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201

Eff. 02-11-1999
Rev. 04-01-2009

Traffic Control and Protection, Standard 701201 shall be utilized during pavement patching
operations, and any other operations encroaching within 2 feet (600 mm) of the edge of pavement.
Work shall be completed in accordance with Highway Standard 701201 except the distance
between the flagger sign and the flagger shall be a minimum distance of 200 feet (60 m) and the
maximum distance shall be determined by the Engineer, but should not exceed "2 the length
required for one normal working day’s operation or 2 miles (3200 m), whichever is less. Traffic
Control and Protection, Standard 701201 will be measured for payment on a lump sum basis and
paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION, STANDARD
701201.
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321
Eff. 05-01-2002 Rev. 03-01-2009

This work shall be in accordance with Article 701 and the Highway Standard with the following
additional information:

Induction Loop Placement

The induction loops shall be placed in accordance with Highway Standards 701316 or 701321;
886006 and as specified. The near edge of the far loop shall be placed 115 feet (35 m) behind
the stop bar. The near loops shall be placed 10 feet (3 m) behind the stop bar as shown on the
standard. Signal timing will be as follows:

Phase Timing for Each Phase Connection
(In Seconds)
D1 2 ®3 D4 d5 D6 o7 08

Minimum Green 12 12
Additional Init. 2.0 2.0
Maximum Init. 20 20
Maximum | 25 25
Passage 2.5 2.5
Minimum Gap 2.5 2.5
Amber Clear 3.5 3.5
Red Clearance * *

All Red A B

* This timing shall be obtained from the District Traffic Control Supervisor and accomplished by
utilizing overlaps. Timings for these overlaps are calculated as follows:

Green **sec. ** G = _L.(Round timing up)
Amber 3.5 sec. 44 ft/sec
Red 0 sec.

L = Stop bar to Stop bar distance in feet.
Loops 1, 2, & 3 are on separate amplifiers (3 total / approach).
Loop 1 set on pulse.
Loops 2 & 3 set on normal.
Loop 3 — delay 2 seconds in amplifier/delay inhibit wired to corresponding phase green.

The advisory speed signs or plates shall show a speed of 30 mph.

&
]

Loop layout
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UNEVEN LANES
Eff.: 12/11/2009 Rev.: 4/25/2015

Where construction operations result in a temporary drop-off between two traffic lanes open to
traffic, excluding patching, “UNEVEN LANES” (W8-11(0)48) signs shall be used. The Contractor
shall place the signs at the beginning of the drop-off area, major intersections, and at as such
other locations within the drop-off area as the Engineer may direct, including as shown below.

e 2 Mile spacing on Interstates
¢ 1 Mile spacing on rural 2-lane highways
e Spacing per the Traffic Control Plan in Urban sections

The signs shall be placed just prior to the work that will result in the drop-off and shall remain in
place until the drop-off is eliminated. This work shall be considered as included in the contract
unit prices for the construction items involved and no additional compensation will be allowed.

WIDTH RESTRICTIONS
Eff. 12-07-1999 Rev. 4-27-2021

The work within this contract will cause a width restriction requiring notification a minimum of 21
days prior to the actual width restriction and/or event requiring “Maximum Width” signing. All
“Maximum Width” signing shall be furnished, erected, maintained and removed by the Contractor
for placement at the locations shown within the contract plans.

Width restrictions shall be interpreted as any change in the existing horizontal clearance caused
by the placement of physical barrier(s) that extend above the pavement surface. Width
restrictions less than 17°-6” (Barrier to Barrier) shall be reported and signed on all roadways. Width
restrictions of 17’-6” to 30’-0” on Interstate or multilane roadways shall be reported. Construction
activities which close a lane with operating equipment, or with drums, barricades, or cones, will
be considered as width restrictions.

Notification of width restriction requires a minimum of 21 days before the actual restriction is
placed to ensure specific routed over-width permitted loads are not sent through the restriction
site. The Contractor shall notify the Resident Engineer a minimum of 21 days prior to the width
restriction. In the notification, the Contractor shall include the location, scheduled restriction start
date, road restriction width(s)/closure, proposed posted width (i.e. Barrier to Barrier width minus
18 inches).

The Contractor is advised he will not be allowed to install the width restriction without the 21 day
notice and failure to provide proper notice will delay the installation of the width restriction.

The notice of width restriction is considered a part of the Contractor’'s approved work schedule
and is the Contractor’s responsibility to provide proper notice. Delays caused by failure to provide
notice shall not be considered justification for work day additions or completion date extensions.

All work associated with the furnishing, erecting, maintaining, and removal of Width Restriction
Signing will be paid for at the contract Lump Sum Price for WIDTH RESTRICTION SIGNING.
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ADJUSTING OF FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES
Eff. 03-09-2001 Rev. 03-28-2007

At the contractor’s option the adjustment of the casting may be performed after the surface course
has been placed.

If this option is chosen, the existing pavement adjacent to and for a distance not exceeding 12
inches (300 mm) outside the base of the casting to be adjusted shall be broken sufficiently to
permit its removal.

After the casting has been adjusted, the pavement and hot-mix asphalt mixture removed shall be
replaced with Class Sl concrete not less than 9 inches (225 mm) thick. The concrete surface to
a depth of 1 inch (25 mm) shall be darkened with a mortar additive to match the adjacent hot-mix
asphalt mixture.

Payment will be in accordance with Articles 602.16 or 603.09.

BASE COURSE (OPTION)
Eff. 08-02-2004 Rev. 01-01-2014

The Contractor shall have the option of constructing the shoulder widening from sta. 924+57 LT
to 931+01 LT and from sta. 925+85 RT to sta. 930+21 RT from the following options:

1. Portland Cement Concrete Base Course, 6”
2. Hot-Mix Asphalt Base Course, 6”

If the hot-mix asphalt option is used, it shall meet the requirements of Hot-Mix Asphalt Base
Course,. IL-19.0, N50, as shown in G.N.-406H.

The Contractor, at the Preconstruction Conference, shall make known which type of base course
will be constructed.

Prior to the placement of the Base Course, the Contractor shall form a perpendicular straight joint
by machine-sawing or by using milling equipment along the existing pavement, to the proposed
depth of the Base Course, and removing and disposing of that outside portion of the existing
pavement.

This work shall be completed according to the applicable portions of Sections 202, 354, and 356
of the Standard Specifications. The earth excavation computations for this section are based on
the hot-mix asphalt option, and shall be revised if the concrete option is used.

This work will be measured for payment in place and the area computed in square yards (square
meters). The width shall be as shown on the plans.

This work will be paid for at the contract unit price per square yard (square meter) for BASE
COURSE (OPTION), and no additional compensation will be allowed for any changes resulting
from the Contractor’s choice of options.
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CLASS C PATCHES

Class C Patches, Type IV, 9” shall be constructed at the 2 box culvert locations which shall include
centerline joint tie bars as shown in Highway Standard 420001 and pavement welded wire
reinforcement as shown on Highway Standard 420701.

The Contractor may use high early strength concrete for this patching.

This work shall be paid for at the contract unit price per each for TIE BARS, of the diameter
specified, at the contract unit price per square yard for WELDED WIRE REINFORCEMENT, and
at the contract unit price per square yard for CLASS C PATCHES, of the type and thickness
specified.

COLD MILLING (SPECIAL)

This work shall consist of all equipment, labor, and materials required for the removal and disposal
of the existing Hot-Mix Asphalt located in the existing curb and gutter flag and shall be done in
accordance with Section 440 of the Standard Specifications.

This work shall be measured and paid for at the contract unit price per square yard for COLD
MILLING (SPECIAL) and no additional compensation will be allowed.

CONCRETE MEDIAN SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of portions of the existing concrete
median islands at the ILL 9 and ILL 1 intersection. If the contractor removes or damages the
existing median outside of the limits designated for removal as shown in the plans, he/she will be
required to remove and replace that portion at their own expense to the satisfaction of the
Engineer.

This work shall be performed in accordance with Section 440 of the Standard Specifications and
shall be removed to the limits shown in the plans or as determined by the Engineer.

This work will be measured and paid for at the contract unit price per square foot for CONCRETE
MEDIAN SURFACE REMOVAL and no additional compensation will be allowed.

CONCRETE MEDIAN, TYPE SM (DOWELLED)

Description. This work shall consist of providing all labor, equipment and materials necessary for
the installation of Concrete Median, Type SM (Dowelled) in accordance with Section 606 of the
Standard Specifications, Highway Standard 606301, and plan details.

Method of Measurement. This work will be measured for payment by square foot.

Basis of Payment. This work will be paid for at the contract unit price per square foot for
CONCRETE MEDIAN, TYPE SM (DOWELLED)
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EARTHWORK, SEEDING, AND MULCH FOR ADA PEDESTRIAN RAMP CONSTRUCTION

To construct the ADA pedestrian ramps as shown in the plans, minor earthwork operations will
be required. This work shall be performed according to applicable Articles of Section 202 of the
Standard Specifications for Road and Bridge Construction. This work will not be paid for
separately, but will be considered incidental to Sidewalk Removal operations.

After ADA pedestrian ramp construction operations are complete, suitable excavated material
and any disturbed earth shall placed around the perimeter of the ADA pedestrian ramp and graded
flush with the Portland Cement Concrete Sidewalk. The disturbed earth shall be seeded with
Seeding Class 2A, fertilized, and mulched with Mulch, Method 2 according to applicable Articles
of Section 250 and 251 of the Standard Specifications for Road and Bridge Construction. This
work will not be paid for separately, but will be considered incidental to Portland Cement Concrete
Sidewalk, 5”.

EXISTING STATE-OWNED UTILITIES
Eff. 04-01-2020

Existing state-owned and maintained underground utilities exist with the right of way. The
Department is not a member of JULIE and does not locate its own facilities. The Contractor shall
be responsible for securing an approved locating firm to locate all existing Department
underground facilities prior to commencing any excavation, per the requirements of Article 803 of
the Standard Specifications. Utility locates may be also required outside the project limits for traffic
control signing and other items. The Contractor may obtain, on request, plans of existing electrical
facilities from the Department. For further information, the contractor may contact the District
Traffic Operations Engineer, Gary Sims, at 217-251-4859.

This work shall not be paid for separately but shall be considered included in the various pay
items for which JULIE locations are required.

GROOVING FOR RECESSED PAVEMENT MARKINGS
Effective: November 1, 2017 Revised: September 24, 2021

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Preformed Plastic Pavement Marking Installations: The grooving equipment shall have a
free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.
The diamond saw blades shall be of uniform wear and shall produce a smooth textured
surface. Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Paint, Epoxy, Polyurea, Modified Urethane, and Thermoplastic Pavement Marking
Installations: The grooving equipment shall be equipped with either a free-floating saw
blade cutting head or a free-floating grinder cutting head configuration with diamond or
carbide tipped cutters and shall produce an irregular textured surface.
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CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking material
manufacturer’s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be constructed
using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to avoid
build up and hardening of slurry in the groove. The pavement surface shall be allowed to
dry for a minimum of 24 hours prior to the final cleaning of the groove and application of
the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC pavements,
the groove shall be flushed with high pressure water or shot blasted to remove any PCC
particles that may have become destabilized during the grooving process. If high pressure
water is used, the pavement surface shall be allowed to dry for a minimum of 24 hours
prior to the final cleaning of the groove and application of the pavement marking material.

Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into the
pavement prior to the application of the pavement marking material. Grooves shall be cut such
that the width is 1 in. (25 mm) greater than the width of the pavement marking line as specified
on the plans. Grooves for letters and symbols shall be cut to the shape of the corresponding
letters and/or symbols such that the letters and/or symbols shall fit entirely within the recessed
shape. Overgrind is expected given the various shapes of letters and/or symbols. However, this
overgrind shall be limited to 2 2 in. (62.5 mm) beyond the interior or exterior perimeters of the
proposed marking. The position of the edge of the grooves shall be a minimum of 2 in. (50 mm)
from the edge of all longitudinal joints. The depth of the groove shall not be less than the
manufacturer’'s recommendations for the pavement marking material specified, and according to
the following.

(a) Preformed Plastic and Thermoplastic Pavement Markings. Grooving shall be to a
minimum depth of 110 mils (2.79 mm) and a maximum depth of 200 mils (5.08 mm).

(b) Paint, Epoxy, Polyurea, and Modified Urethane Pavement Markings. Grooving shall be to
a minimum depth of 40 mils (1.02 mm) and a maximum depth of 80 mils (2.03 mm).

The cutting head shall be operated at the appropriate speed in order to prevent undulation of the
cutting head and grooving at an inconsistent depth.

At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth
measurements shall be made at 10 ft (3.3 m) intervals within the test section. The individual
depth measurements shall be within the allowable ranges according to this Article. If it is
determined the test section has not been grooved at the appropriate depth or texture, adjustments
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shall be made to the cutting head and another 50 ft (16.7 m) test section shall be installed and
checked. This process shall continue until the test section meets the requirements of this Article.

For new HMA pavements, grooves shall not be installed within 10 days of the placement of the
final course of pavement.

Final Cleaning. Immediately prior to the application of the pavement marking material or primer
sealer, the groove shall be cleaned with high-pressure air blast.

Method of Measurement. Grooving for lines will be measured for payment in place, in feet (meter)
for the groove width specified.

Grooving for letter, numbers and symbols will be measured in square feet (square meters). This
measurement to be equal to the corresponding areas for the letters, numbers or symbols shown
in TABLE 1 of Article 780.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS
AND SYMBOLS.

HAND GRADING
Eff. 04-01-2020

Grading shall be done by hand around light poles, utility poles, signposts, shrubs, trees, or other
natural or man-made objects where shallow fills or cuts are adjacent to the items. The intent is to
preserve original state of the construction limits and temporary easements as much as possible.
Items to remain in place will be determined by the Engineer

This work shall not be paid for separately but shall be included in the contract unit price per cubic
yard for EARTH EXCAVATION.

HOT-MIX ASPHALT SURFACE REMOVAL

Eff. 10-1-09

This work shall be according to the applicable portions of Section 440 of the Standard
Specifications, with the following additional requirements.

The Contractor shall have two options for the machine(s) used for Hot-Mix Asphalt Surface
Removal on the through traffic lanes on this job.

1. The machine shall be capable of removing a layer of bituminous material at least the
width of the lane of travel and 1-1/2 inches (40 mm) in depth in a single pass.

OR

2. Two machines shall be used. Each shall be capable of removing a layer of bituminous
material at least one half the width of the lane of travel and 1-1/2 inches (40 mm) in
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depth in a single pass. If this option for two machines is used, they shall be operated
in tandem with no more than 1/8-mile (200 m) separation. If areas of excessive cutting
depth appear behind the second machine, then immediate adjustments to the
operation of the first machine shall be made to correct the overcutting, and to provide
the results shown above.

Any machine used for Hot-Mix Asphalt Surface Removal shall be equipped and operated with
electronic grade control referenced to a traveling grade reference device not less than 30 ft. (9 m)
in length, and according to Article 1101.16 of the Standard Specifications.

At locations where the milling operation does not fully mill and plane the pavement surface the
requirements for checking tolerance with a 16 ft. (5 m) straightedge will not apply. These areas
will include locations where the original pavement surface is untouched by the milling teeth. They
shall also include areas where the milling teeth lightly touch the pavement, but the area between
the cuts is not trimmed by the moldboard.

This work will be measured for payment according to the applicable portions of Article 440.07 of
the Standard Specifications. No deduction will be made for areas traversed by the milling machine
where the teeth do not touch the pavement surface as long as the work is performed as directed
by the Engineer.

This work will be paid for according to the applicable portions of Article 440.08 of the Standard
Specifications.

HOT-MIX ASPHALT SURFACE REMOVAL, SPECIAL
Eff. 06-06-1995 Rev. 01-01-2014

This work shall consist of partial removal of bituminous surfaces from existing entrances, mailbox
turnouts, and/or sideroads. The work is intended to aid in matching the incidental hot-mix asphalt
resurfacing to the new pavement resurfacing and to the existing entrance, mailbox turnout, or
sideroad. The required depth(s) of cut may vary from one location to another, but shall be
generally as shown in the plans.

This work shall be done in accordance with the applicable portions of Section 440 and Article
440.04 of the Standard Specifications, and as shown on the plans.

This work will be measured in square yards (square meters) of surface area, and will be paid for
at the contract unit price per square yard (square meter) for HOT-MIX ASPHALT SURFACE
REMOVAL (SPECIAL).

PAVEMENT PATCHING

In lieu of traditional partial depth or full depth HMA patching, the Contractor shall utilize the items
shown in the HMA patch schedule. Following the hot-mix asphalt surface removal, 2 %4” operation,
the Engineer shall inspect the condition of the existing pavement to determine locations that
require additional hot-mix asphalt surface removal, 4”. Once all of the locations have been
determined by the Engineer, the Contractor shall remove the existing HMA surface to a +/- 4”
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depth and fill the holes with material according to the mix table within the general notes as shown
in the plans. All holes created during this operation shall be filled the same day.

For these partial depth patch locations, it is the intent of the Department to remove +/- 4” of the
existing HMA surface at a maximum width of 12’-0” per each lane.

The following requirements shall also apply.

Revise Article 442.08(a) of the Standard Specifications to read:

The HMA shall be placed only when the temperature in the shade is at least 40°F (5° C), the
forecast is for rising temperature, and the subgrade is not frozen. The HMA shall be placed in lifts
based on the HMA mixture specified in the plans and as outlined as follows.

COMPACTED LIFT THICKNESS
Mixture Composition . Minimgm . Maxim.um
Thickness, in. (mm) | Thickness, in. (mm)
IL-9.5, 9.5FG & 9.5L 1 %4 (32) 3 (75)
IL 19.0 & 19.0L 2 4 (57) 4 Y (114)"
1/ If a vibratory roller is used the maximum compacted thickness may be increased,

excluding the top lift, to 6 in. (150 mm), provided the required density is obtained.

Each lift shall be compacted with a mechanical tamper, a vibrating tamper, or a self-propelled
roller. Trucks may be used to supplement the tampers or rollers.

To facilitate possible extra compaction and consolidation by traffic, the surface of the completed
patch may be finished up to %z in. (13 mm) above the existing pavement.

PAVEMENT PATCHING - CLASS D AND PARTIAL DEPTH
Effective: May 1, 2012 Rev.: 03-09-2016

Revise Article 442.08(a) of the Standard Specifications to read:

The HMA shall be placed only when the temperature in the shade is at least 40°F (5° C), the
forecast is for rising temperature, and the subgrade is not frozen. The HMA shall be placed in lifts
based on the HMA mixture specified in the plans and as outlined as follows.

COMPACTED LIFT THICKNESS
Mixture Composition . Minimgm . Maxim.um
Thickness, in. (mm) | Thickness, in. (mm)
IL-9.5, 9.5FG & 9.5L 1% (32) 3 (75)
IL 19.0 & 19.0L 2 4 (57) 4 V5 (114)V

1/ If a vibratory roller is used the maximum compacted thickness may be increased,
excluding the top lift, to 6 in. (150 mm), provided the required density is obtained.
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Each lift shall be compacted with a mechanical tamper, a vibrating tamper, or a self-propelled
roller. Trucks may be used to supplement the tampers or rollers.

To facilitate possible extra compaction and consolidation by traffic, the surface of the completed
patch may be finished up to 7z in. (13 mm) above the existing pavement.

PERMANENT BENCHMARKS

Eff. 07-01-2020

An aluminum tablet of the type shown on Highway Standard 667101 shall be placed on the
proposed structure as directed by the Engineer. The benchmark elevation will be established and
marked by the department. This work will be paid for at the contract unit price each for
PERMANENT BENCHMARKS.

PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT

Eff. 10-01-1998
Rev. 03-09-2021

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per hour),
a pneumatic-tired roller will be required as the intermediate roller. This roller shall meet the
requirements of Table 1 of Article 406.07 of the Standard Specifications.

This work will not be measured for payment or paid for separately, but shall be considered as included
in the price per ton (metric ton) or square yard (square meter) of the various items of HOT-MIX
ASPHALT, of the mixture and Ndesign (if applicable) specified.

POROUS GRANULAR EMBANKMENT

Eff. 8-11-2009

POROUS GRANULAR EMBANKMENT shall be in accordance with the applicable portions of
Section 207 of the Standard Specifications, and as shown in the plans.

Quality. The coarse aggregate shall be Class D Quality or better.
Gradation. The coarse aggregate gradation shall be CA-6 or CA-10.
Method of Measurement.

a) Contract Quantities. The requirements for the use of the Contract Quantities shall
conform to Article 202.07(a) of the Standard Specifications.

b) Measured Quantities. POROUS GRANULAR EMBANKMENT will be measured for

payment and the volume computed in cubic yards (cubic meters). The pay limits will be
as shown in the plans. If the Contractor chooses to excavate beyond the limits shown,
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the additional quantities of POROUS GRANULAR EMBANKMENT will be at his/her own
expense.

PRECAST CONCRETE BOX CULVERTS
Eff. 07-01-2020

The Contractor shall assemble and match mark the precast box culvert sections and end sections
prior to shipment of these components from the manufacturer, and as directed by the Engineer in
order to secure a proper fit on each joint. Any sections or end sections which do not provide a
proper fit at the joint shall be rejected by the Engineer and replaced by the Contractor with no
additional compensation being allowed.

This work will not be paid for separately but shall be included in the contract unit price per foot for
PRECAST CONCRETE BOX CULVERTS of the size specified.

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL
Eff. 10-22-1997 Rev. 09-24-2021
Replace Article 783.03(b) with the following:

“Where removal of raised reflective markers is indicated in the plans, this shall consist of complete
removal of the castings, and reflectors from the pavement structure. Where cold milling is not
proposed, or where the proposed depth of cold milling is less than 1%z inches (38 mm), the holes
resulting from the removal of raised reflective markers shall immediately be cleaned out with
compressed air, filled with a bituminous mixture meeting the requirements of Article 1030.11
and/or Materials “M” Specification 120 (Bituminous Premix for Maintenance Use — Proprietary
Mixes), and compacted to the satisfaction of the Engineer. This work shall be completed prior to
cold milling, or prior to hot-mix asphalt placement if cold milling is not specified.”

Add the following at the end of Article 783.06:

“The payment for RAISED REFLECTIVE PAVEMENT MARKER REMOVAL shall include
complete removal and disposal of the castings and reflectors, and furnishing, placing, and
compacting the bituminous material in the holes as specified above.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Work Areas. The excavated soil and groundwater within the work areas listed
below shall be managed as either “uncontaminated soil”’, hazardous waste, special waste or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit, whichever is less.
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Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill. The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary for
collection and management of the samples, including transportation of samples from the job site
to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

The following contract specific work areas shall be monitored by the Environmental Firm for soil
contamination and workers protection.

ISGS Site 3760-112 — Commercial Building, 351 N. Chicago Street, Rossville, Vermilion

County

e Station 808+40 to Station 812+70, RT. All excavation in the northeast corner of Chicago
Street and Benton Street. The Engineer has determined this material meets the criteria of
and shall be managed in accordance to Article 669.05(a)(1). Contaminants of concern
sampling parameters: VOCs, SVOCs, and Metals.

ISGS Site 3760-115 — Commercial Building, 207 N. Chicago Street, Rossville, Vermilion

County

e Station 807+92 to Station 808+08, RT. All excavation in the southeast corner of Chicago
Street and Benton Street. The Engineer has determined this material meets the criteria of
and shall be managed in accordance to Article 669.05(a)(5). Contaminants of concern
sampling parameters: VOCs, SVOCs, and Metals.

ISGS Site 3760-143 — Parking Lot, 100 Block of S. Chicago Street, Rossville, Vermilion

County

e Station 796+89 to Station 797+15, RT. All excavation in the northeast corner of Chicago
Street and Maple Street. The Engineer has determined this material meets the criteria of
and shall be managed in accordance to Article 669.05(a)(1). Contaminants of concern
sampling parameters: VOCs, SVOCs, and Metals.

ISGS Site 3760-144 — Commercial Building, 202 S, Chicago Street, Rossville, Vermilion

County

e Station 796+49 to Station 796+70, LT. All excavation in the southwest corner of Chicago
Street and Park Plaza. The Engineer has determined this material meets the criteria of and
shall be managed in accordance to Article 669.05(a)(5). Contaminants of concern sampling
parameters: VOCs, SVOCs, and Metals.

ISGS Site 3760-152 — Vermilion County Housing Authority, 601 S. Chicago Street,

Rossville, Vermilion County

e Station 779+68 to Station 779+82, RT. All excavation in the southeast corner of Chicago
Street and Dale Street. The Engineer has determined this material meets the criteria of and
shall be managed in accordance to Article 669.05(a)(1). Contaminants of concern sampling
parameters: VOCs, SVOCs, and Metals.
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ISGS Site 3760-154 — Residence, 102 Thompson Avenue, Rossville, Vermilion County
e Station 776+09 to Station 776+352, RT. All excavation in the northeast corner of Chicago
Street and Thompson Avenue. The Engineer has determined this material meets the
criteria of and shall be managed in accordance to Article 669.05(a)(1). Contaminants of

concern sampling parameters: VOCs, SVOCs, and Metals.

ISGS Site 3760-155 — Residence, 101 _Thompson Avenue, Rossville, Vermilion County
e Station 775+56 to Station 775+83, RT. All excavation in the southeast corner of Chicago
Street and Thompson Avenue. The Engineer has determined this material meets the
criteria of and shall be managed in accordance to Article 669.05(a)(1). Contaminants of

concern sampling parameters: VOCs, SVOCs, and Metals.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

Additional information on the contract specific work areas listed above collected during the
regulated substances due-diligence process is available through the District’'s Environmental
Studies Unit (DESU).

REMOVAL OF EXISTING STRUCTURES

Description: This work shall consist of the complete removal and satisfactory disposal of the
existing culvert located on F.A.P. 332 (ILL 1) at Station 927+68. This includes but is not limited
to the box culvert, steel beam bracing along the north culvert wall, wingwalls, concrete headwalls,
and the 8” PCC Slab spanning the existing culvert. The existing structure shall be completely
removed to accommodate the proposed structure.

Existing structure details are included in the proposed structure plans for this location. Exact sizes
of the existing structure may vary in the field. Disposal of the existing structure shall be in
accordance with the applicable portions of Article 202.03 and of Section 501 of the Standard
Specifications.

Method of Measurement: This work will be measured for payment in units of each.
Basis of Payment: This work will be paid for at the contract unit price per each for REMOVAL
OF EXISTING STRUCTURES, which price shall include all labor, material, and equipment

necessary to complete the work as specified, including disposal and any required grading, and
no additional compensation will be allowed.

20



FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

SEEDING AND MULCHING

Earthwork, grading / dressing at areas disturbed by the contractor’'s equipment or work near the
ADA ramp locations shall be considered as included in the sidewalk items. These areas shall
also be seeded and fertilized with Class 2 seed meeting the applicable requirements of Section
250 of the Standard Specifications. Hand broadcasting of the seed, or other methods approved
by the Engineer, will be allowed. Mulch, Method 1 per the applicable portions of Section 251 shall
be applied to the seeded areas. This work shall be considered incidental and no additional
compensation will be allowed.

STATUS OF UTILITIES

The following utilities are involved in this project. The utility companies have provided the estimated
dates.
Estimated Date

Name & Address Relocation
of Utility Type & Location Completed
Ameren (Electric) Aerial electric lines throughout Not required
Mr. Tyler Rodeffer project limits

TRodeffer@ameren.com
(217)-431-9726 Work
(217) 778-0734 (cell)
1155 East Voorhees

MC P-35

Danville, IL 61834

Ameren (Gas) Gas mains in Hoopeston Not required
Chris Rauch

CRauch@ameren.com

(217)-383-7219 Work

(618)-562-5900 Cell

1112 West Anthony Drive

Urbana, IL 61820

Village of Rossville Gas, water, and sewer lines in Not required
Randy Lusk Rossville

Superintendent (Public Works)

randy@uvillageofrossville.org

120 E Attica St, Rossville IL

(217)304-6816
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City of Hoopeston

Wade Gocking
wadegocking@yahoo.com
(217)-283-6231

Stephen Eyrich
(217)4744-7593

301 West Main St
Hoopeston, IL

Metro Communications
Taylor Rich
trich@metrocomm.com
8 S. Washington St

PO Box 555

Sullivan, IL 61951
217-728-3608

Frontier Communications
John OFlaherty
John.o'flaherty@ftr.com
616 E Mulberry St
Chatham, IL
(217)-828-2812

FAP Route 332 (IL 1)
Project NHPP-JF6C(825)

Section 48RS-6&(487-2)RS-3&(48X-3)CR

Water and sewer lines in
Hoopeston

Fiber communications line in
several locations of the project

Fiber and copper
communications line in several
locations of the project

Vermilion County
Contract No. 70840

Not required

Not required

Not required

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.37-.40, and 108.02 of the Standard Specifications for Road and Bridge

Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor’s operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123 or 811
*=J.U.L.LLE. Member
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STRINGLINE
Eff. 11-27-1991 Rev. 08-01-2012

Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section
is intended as the first step toward establishing the proposed profile grade. The cold milling and
leveling binder or hot-mix asphalt binder course will be controlled by stringline(s) erected,
maintained, and removed and disposed of by the Contractor.

The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline
as the grade control will not be paid for separately but shall be considered as included in the
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER
COURSE pay item involved.

TREATMENT OF EXISTING FIELD TILE SYSTEMS

Eff. 12-21-1998 Rev. 01-01-2014
This work shall be according to Section 611, as shown in the plans, and as modified herein.
Storm Sewers, Special and Storm Sewers, Protected

For use in replacing existing field tile, pipe diameters of 4 inches (100 mm), 6 inches (150 mm),
8 inches (200 mm), and 10 inches (250 mm) will be allowed. For storm sewers of these sizes
used to replace existing field tile, Class B storm sewer pipe may be used where Class A storm
sewer pipe would otherwise be required.

Connections between storm sewers smaller than 12 inches (300 mm) in diameter may be made
using prefabricated, commercially available couplers, consisting of a casing pipe with flexible
tubing bands at each end. The casing pipe shall completely cover the joint area, and the tubing
shall be drawn tight around each pipe with corrosion and rust proof bands or hose clamps.
Concrete collars, as shown in the plans, may also be used for these connections.

For pipe sizes of 12 inches (300 mm) and larger, concrete collars as shown on the plans will be
required.

Field Tile Junction Vaults

If known, the locations and depths of field tile junction vaults are shown on the plans. Other
junction vaults provided as plan pay items shall be constructed according to the following:

FIELD TILE JUNCTION VAULTS 2 FEET (600 MM) DIA. shall be constructed according to
Highway Standard 602301, “Inlet, Type A”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more Storm Sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

FIELD TILE JUNCTION VAULTS 3 FEET (900 MM) DIA. shall be constructed according to

Highway Standard 602306, “Inlet, Type B”, using a frame and closed lid as shown on Highway

Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
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6 feet (1.8 m) from the flowline to the top of masonry. One or more storm sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

Where conditions found in the field require the use of flat slab tops for the junction vaults, this
work will be according to Article 109.04.

Where conditions found in the field require depths in excess of 6 feet (1.8 m) for junction vaults,
this work shall be according to Article 109.04.

Method of Measurement. Couplers for pipe sizes smaller than 12 inches (300 mm) will not be
measured separately for payment.

Concrete collars will be measured in cubic yards (cubic meters), not to exceed the dimensions
shown in the plans.
Field tile junction vaults will be measured on an each basis.

Basis of Payment. Concrete collars will be paid for at the contract unit price per cubic yard (cubic
meter) for MISCELLANEOUS CONCRETE, which price shall include all excavation and backfill.

The risers, gratings, and pipe tees for inspection wells shall be considered as included in the
payment for STORM SEWER of the type and diameter specified.

Pay items not included in the contract and not included in other items of the contract will be paid
according to Article 109.04 of the Standard Specifications.

TREE REMOVAL

Eff. 03-01-17

Removal of saplings and trees three (3) inches or greater in diameter at breast height shall not

be permitted from April 1 through September 30.

MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES
Effective: October 4, 2016 Revised: March 1, 2019

Description. This work shall consist of furnishing and placing a membrane waterproofing system
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract
plans.

All membrane waterproofing systems shall be supplied by qualified producers. The Department
will maintain a list of qualified producers.

Materials. The materials used in the waterproofing system shall consist of the following.

(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the
following properties:
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Physical Properties

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min.
Width 36 inches (914 mm) min.
in2
Tensile Strength, Film ASTM D 882 5000 Ib'/'nm$g4'5 MPa)
Pliability [180° bend over 1” inch (25 mm) mandrel @ -20 °F No Effect
(-29 °C)] ASTM D 146 (Modified) or D1970

Puncture Resistance-Membrane ASTM E 154 40 Ib. (178 N) min.
Permeability (Perms) ASTM E 96, Method B 0.1 max.

\Water Absorption (% by Weight) ASTM D 570 0.2 max.

Peel Strength ASTM D 903 9 Ib./in (1576 N/m) min.

(b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes,
and Sealing Tapes as required by the manufacturer of the membrane and film for use with
the respective membrane waterproofing system.

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall be
installed in accordance with the manufacturer’s instructions. The Contractor shall not install any
part of a membrane waterproofing system in wet conditions, or if the ambient or concrete surface
temperature is below 40° (4° C), unless allowed by the Engineer.

Surfaces to be waterproofed shall be smooth and free from projections which might damage the
membrane sheet. Projections or depressions on the surface that may cause damage to the
membrane shall be removed or filled as directed by the Engineer. The surface shall be power
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the
waterproofing is applied.

The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out primer
that tends to puddle in low spots to allow complete drying. The primer shall be cured according to
the manufacturer’s instructions. Primed areas shall not stand uncovered overnight. If membrane
sheets are not placed over primer within the time recommended by the manufacturer, the
Contractor shall recoat the surfaces at no additional cost to the Department.

The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled
to shed water by commencing from the lowest elevation of the buried structure’s top slab and
progress towards the highest elevation. The membrane sheets shall be overlapped as required
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly
sealed. The membrane shall be smooth and free of wrinkles and there shall be no depressions
in horizontal surfaces of the finished waterproofing. After placement, exposed edges of
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic,
or two-part liquid membrane, or with sealing tape.

Sealing bands at joints between precast segments shall be installed prior to the waterproofing
system being applied. Where the waterproofing system and sealing band overlap, the installation
shall be planned such that water will not be trapped or directed underneath the membrane or
sealing band.
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Care shall be taken to protect and to prevent damage to the waterproofing system prior to and
during backfilling operations. The waterproofing system shall be removed as required for the
installation of slab mounted guardrails and other appurtenances. After the installation is complete,
the system shall be repaired and sealed against water intrusion according to the manufacturer’s
instructions and to the satisfaction of the Engineer.

Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with:

Handling holes shall be filled with a polyethylene plug. The plug shall not project beyond the
inside surface after installation nor project above the outside surface to the extent that may
cause damage to the membrane. When metal lifting inserts are used, their sockets shall be
filled with mastic or mortar compatible with the membrane.

Method of Measurement. The waterproofing system will be measured in place, in square yards
(square meters) of the concrete surface to be waterproofed.

Basis of Payment. This will work will be paid for at the contract unit price, per square yard (square
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES.

BAR SPLICERS
Effective: September 2, 2022 Revised: December 9, 2022

Add the following to Article 508.08(b):

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends shall
be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All threaded ends of
Stage Il construction threaded splicer bars shall be coated according to ASTM D 3963 or dipped
in an epoxy-mastic primer prior to joining the Stage Il construction threaded splicer bar to the
threaded coupler.

Add the following to Article 1006.10(a)(1)g:
For bar splicers with welded connections between the threaded coupler and threaded rod, the

Stage | construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)

Effective: January 1, 2008 Revised: April 1, 2023
Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement in segments where no sideroads

or entrances require deployment of additional flaggers. Use of these devices shall be at the option
of the Contractor.
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Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.

Flagging equipment required for traditional flagging shall be available near each AFAD location
in the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPIL) x (%ACy /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACyv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D X (Gmp X 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\ = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) = BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.
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(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial

assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in

the award and administration of contracts. Consequently, the federal regulatory provisions of

49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business

enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
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(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 6.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
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causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially

36


mailto:DOT.DBE.UP@illinois.gov

FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
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participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

38


mailto:DOT.DBE.UP@illinois.gov

FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;
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(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

40




FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
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work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units
Category Factor Units
A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal / ton
C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cuyd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters/ cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cuyd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cum/sg m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q =

Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform

the work.
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Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIr in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI.} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

HOT-MIX ASPHALT - LONGITUDINAL JOINT SEALANT (BDE)
Effective: November 1, 2022

Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS
material is likely, the LJS shall be covered immediately following its application with
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5+ 0.5 Ib/sq yd
(0.75 £ 0.25 kg/sq m). Fine aggregate landing outside of the LJS shall be removed
prior to application of tack coat.”

Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“LJS half-width shall be applied at a width of 9 + 1 in. (225 + 25 mm) in the immediate
lane to be placed with the outside edge flush with the joint of the next HMA lift. The
vertical face of any longitudinal joint remaining in place shall also be coated.”

Add the following after the eleventh paragraph of Article 406.06(h)(2):

“LJS Half-Width Application Rate, Ib/ft (kg/m) "
Lift Thickness Coarse Graded Mixture Fine_Graded SMA Mixture
in. (mm) ’ (IL-19.0, IL-19.0L, IL-9.5, Mixture (SMA-9.5,
' IL-9.5L, IL-4.75) (IL-9.5FG) SMA-12.5)
3/4 (19) 0.44 (0.66)
1 (25) 0.58 (0.86)
11/4 (32) 0.66 (0.98) 0.44 (0.66)
11/2 (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94)
1.3/4 (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03)
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13)
> 2 1/4 (60) 0.98 (1.46)

1/ The application rate includes a surface demand for liquid. The thickness of the
LJS may taper from the center of the application to a lesser thickness on the edge
of the application, provided the correct width and application rate are maintained.”
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Add the following to the end of the second paragraph of Article 406.14 of the Standard
Specifications:

“Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.”

PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023
Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)
Modified Asphalt Binders

Test

Asphalt Grade

SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure
77 °F (25 °C), 100 mm elongation, %

A,

60 min.

70 min.

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28
Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening point
between top and bottom portions 4 (2) max. 4 (2) max.

Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

110 (12.5) min.

110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

75 (8.5) min.

75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THI

N FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

40 min.

50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
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maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 um) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

Test

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

46



FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5°C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

=54 %

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
. . Polymer Modified
Ndesign Binder Surface Binder or Surface
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface B'?r?(ljgpg: gﬂfr?;f;dy
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall
be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”

SEEDING (BDE)
Effective: November 1, 2022

Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5(5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5 (5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Oats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2 (2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5 (5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
QOats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spatrtina pectinata (Cord Grass) 4
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Class — Type

Seeds

Ib/acre (kg/hectare)

5

Forb with
Annuals Mixture 2/ 5/ 6/

Annuals Mixture - Mixture not exceeding 25 % by weight of

any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of

any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)

Annuals Mixture (Below)
Forb Mixture (Below)

1(1)
10 (10)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)

Effective: January 2, 2023

Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined
through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_. and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIu) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m )
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 I/t (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker’'s number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
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from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

SURFACE TESTING OF PAVEMENTS - IRI (BDE)
Effective: January 1, 2021 Revised: January 1, 2023

Description. This work shall consist of testing the ride quality of the finished surface of pavement
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA
surface removal, according to lllinois Test Procedure 701, “Ride Quality Testing Using the
International Roughness Index (IRI)”. Work shall be according to Sections 406, 407, or 420 of
the Standard Specifications, except as modified herein.

Hot-Mix Asphalt (HMA) Overlays

Add the following to Article 406.03 of the Standard Specifications:

“(n) Pavement Surface Grinding EQUIPMENT..........coooiiiiiiiiiii e 1101.04”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to HMA overlay pavement improvements, the Engineer will

measure the smoothness of the existing high-speed mainline pavement. The Contractor shall
measure the smoothness of the finished high-speed mainline, low-speed mainline, and
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miscellaneous pavements after the pavement improvement is complete but within the same
construction season. Testing shall be performed in the presence of the Engineer and according
to lllinois Test Procedure 701. The pavement will be identified as high-speed mainline, low-speed
mainline, or miscellaneous as follows.

(a) Test Sections.

(1) High-Speed Mainline Pavement. High-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit of 45 mph or less. These
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using
the rolling 16 ft (5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction. This may include the following examples or as determined by the
Engineer.

a.

Pavement on horizontal curves with a centerline radius of curvature of less than or
equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;

Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return;

Variable width pavements;

Side street returns, to the end of radius return;

Crossovers;

Pavement connector for bridge approach slab;

Bridge approach slab;

Pavement that must be constructed in segments of 600 ft (180 m) or less;

Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;
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. Turn lanes; and

m. Pavement within 5ft (1.5 m) of jobsite sampling locations for HMA volumetric
testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRI). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph
(80 km/h).

(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

a. MRIlo. The MRI of the existing pavement prior to construction.
b. MRI. The MRI value that warrants an incentive payment.

c. MRIr. The MRI value that warrants full payment.

d. MRIpb. The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Sublot. A continuous strip of pavement 0.1 mile (160 m) long and one lane wide. A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot. Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.

(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIg, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements. Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area perpendicular to the centerline of the
paved surface.
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Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement.
For pavement that is replaced, assessments will be based on the MRI determined after
replacement.

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIo) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIo < 125.0 in./mile MRl > 125.0 in./mile ¥
(= 1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI;) 45.0 in./mile (710 mm/km) 0.2 x MRIo + 20
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 x MRIo + 50
Disincentive (MRIp) 100.0 in./mile (1,975 mm/km) 0.2 x MRIlo + 75

1/ MRlo, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as
follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)
Mainline Pavement MRI Range Assessment Per Sublot
MRI < MRI, + (MRl — MRI) x $20.00 ?
MRI; < MRI < MRIg + $0.00
MRIr < MRI < MRIp — (MRl = MRIf) x $8.00
MRI > MRIp —$200.00

1/ MRI, MRI,, MRIg, and MRIp shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $300.00.
Smoothness assessments will not be paid or deducted until all other contract requirements

for the pavement are satisfied. Pavement that is corrected or replaced for reasons other
than smoothness, shall be retested as stated herein.”
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Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:
“407.03 Equipment. Equipment shall be according to Article 406.03.”
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)
Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot
<45.0 (710) + (45 — MRI) x $45.00
> 45.0 (710) to 75.0 (1,190) + $0.00
>75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $20.00
> 100.0 (1,580) — $500.00

1/ MRI shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $800.00.”

Portland Cement Concrete Pavement

Delete Article 420.03(i) of the Standard Specifications.
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

(a) Corrective Work. No further texturing for skid resistance will be required for areas

corrected by grinding. Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.
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Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.

(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MRI, in./mile (mm/km) ¥ Assessment Per Sublot
<450 (710) + (45— MRI) x $60.00 2
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI — 75) x $37.50
> 100.0 (1,580) —$750.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1200.00.
3/ If pavement is constructed with traffic in the lane next to it, then an additional

10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:

“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

General Equipment

Revise Article 1101.04 of the Standard Specifications to read:

“1101.04 Pavement Surface Grinding Equipment. The pavement surface grinding device
shall have a minimum effective head width of 3 ft (0.9 m).

(a) Diamond Saw Blade Machine. The machine shall be self-propelled with multiple diamond
saw blades.

(b) Profile Milling Machine. The profile milling machine shall be a drum device with carbide

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES .....iiiiiiiiiiiieie e e e e e e e e e e e e e eeeanes 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees

of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary fraffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 115 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2023, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE | - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’'s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article 1, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to
the extent of any contrary provision set forth in this PLA, the Prime Contractor and each
of its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor's delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. In that case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator’s subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, willimmediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

81



7.6

7.7

7.8

8.1

8.2

8.3

8.4

8.5

FAP Route 332 (IL 1)

Project NHPP-JF6C(825)

Section 48RS-6&(48Z-2)RS-3&(48X-3)CR
Vermilion County

Contract No. 70840

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or

parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.

ARTICLE VIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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IDOT Slate of Permanent Arbitrators
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Execution Page

lllinois Department of Transportation

Stephen Travia, Director of Highways Project Implementation

Vicki L. Wilson, Director of Finance & Administration

Yangsu Kim, Chief Counsel

Omer Osman, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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404 PERMIT

DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, LOUISVILLE DISTRICT
INDIANAPOLIS REGULATORY OFFICE
8902 OTIS AVENUE, SUITE S106B
INDIANAPOLIS, IN 46216

January 3, 2023

Regulatory Division
North Branch
ID No. LRL-2022-1082-sjk

Mr. Bart Sherer

llinois Department of Transportation
R3/R5

P.O. Box 610

Paris, 1llinois 61944

Dear Mr. Sherer:

This is regarding vour electronic correspondence dated December 14, 2022, concerning the
proposed replacement of structure 092-0130 carrying IL-1 over an unnamed tributary to North Fork
Vermilion River and installation of riprap scour protection. The project is located at Latitude: 40.4119°
N, Longitude: 87.6835° W, ncar Rossville, Vermilion County, Illinois. We have reviewed the submitted
data relative to Section 404 of the Clean Water Act.

We have determined that the proposed work is authorized under the provisions of our Nationwide
Permit (NWP) 33 CFR 330 (14) for Lincar Transportation Projects as published in the Federal Register
on December 27, 2021. We do require compliance with the enclosed Terms, General, and Regional
Conditions of the NWP and the following Special Condition:

1. The Permittee shall comply with all conditions of the Section 401 Water Quality Certification
dated October 8, 2021, issued by the Tllinois Environmental Protection Agency, which are
incorporated herein by reference.

This verification is valid until March 14, 2026. The enclosed Compliance Certification should
be signed and returned within 30 davs of completion of the project.

If you have any questions concerning this matter, please contact me, by writing to the above
address or by calling 317-543-9424. Any correspondence should reference our assigned Identification
Number LRL-2022-1082-gjk.

Sincerely,

Ly Date: 20230103
Y / 13:45:10 -05'00"
Sarah Keller
Tcam Leader

Indianapolis Regulatory Office
Enclosures
Copy Fumished: IEPA
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Compliance Certification

Permit Number: LRI.-2022-1082-sjk

Name of Permittee: Illinois Department of Transportation

Date of Issuance: January 3, 2023

Within 30 days of completion of the authorized activity or implementation of any required

compensatory mitigation (whichever occurs later), sign this certification and retum it to
Sarah.J.Keller@usace.army mil or the following address:

USACE - Louisville District
Indianapolis Regulatory Office
8902 Otis Avenue, Suite S106B

Indianapolis, IN 46216

Please note that your permitted activity is subject to a compliance inspection by an U.S.
Army Corps of Engineers representative. If you fail to comply with this permit, you are
subject to permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the said permit and required
mitigation (if applicable) was completed in accordance with the permit conditions.

Signature for Permittee Date
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e

2021 Nationwide Permit Summary

US Army Corps
of Engineers
Louisville District ®

Issued:

Expires:

February 25, 2022
March 14, 2026

No. 14. Linear Transportation
Projects
(NWP Final Rule, 86 FR 73522)

Activities required for crossings of waters
of the United States associated with the
construction, expansion, modification, or
improvement of transportation
projects (e.g., roads, highways, railways,
trails, driveways, airport runways, and
taxiways) in waters of the United States.
For linear transportation projects in non-
tidal waters, the discharge of dredged or fill
material cannot cause the loss of greater
than 12-acre of waters of the United States.
For linear transportation projects in tidal
waters, the discharge of dredged or fill

linear

material cannot cause the loss of greater
than 1/3-acre of waters of the United States.
Any  stream  channel modification,
including bank stabilization, is limited to
the minimum necessary to construct or
protect the linear transportation project;
such modifications must be in the

immediate vicinity of the project.

This NWP also authorizes temporary
structures, fills, and work, including the use
of temporary mats, necessary to construct
the lincar  transportation  project.
Appropriate measures must be taken to
maintain normal downstream flows and
minimize flooding to the maximum extent
practicable, when temporary structures,
work, and discharges of dredged or fill
material, including cofferdams, are
necessary for construction activities, access
fills, or dewatering of construction sites.
Temporary fills must consist of materials,
and be placed in a manner, that will not be
eroded by expected high flows. Temporary
fills must be removed in their entirety and
the affected returned to  pre-
construction elevations. The areas affected

areas

by temporary fills must be revegetated, as
appropriate.

This NWP cannot be used to authorize

non-linear features commonly associated
with transportation projects, such as vehicle
maintenance or storage buildings, parking
lots, train stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction notification to
the district engineer prior te commencing
the activity 1f: (1) The loss of waters of the
United States exceeds 1710 acre; or (2) there
is a discharge of dredged or fill material in
a special aquatic site, including wetlands.
(See general condition 32.) (Authorities:
Sections 10 and 404).

Nete I: For linear transportation
projects crossing a single waterbody more
than one time at separate and distant
locations, or multiple waterbodies at
separate and distant locations, each
crossing is considered a single and
complete project for purposes of NWP

authorization. Linear transportation
projects must comply with 33 CFR
330.6(d).

Note 2: Some discharges of
dredged or fill material for the construction
of farm roads or forest roads, or temporary
roads for moving mining equipment, may
qualify for an exemption under Section
404(f) of the Clean Water Act (see 33 CFR
323.4).

Note 3: For NWP 14 activities
that require pre-construction notification,
the PCN must include any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossings that require
Department of the Army authorization but
do not require pre-construction notification
(see paragraph (b)(4) of general condition
32). The district engineer will evaluate the
PCN in accordance with Section D,
““District  Engineer’s  Decision.”” The
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district engineer may require mitigation to
ensure that the authorized activity results in
no more than minimal individual and
cumulative adverse environmental effects
(see general condition 23).

Nationwide Permit General Conditions

Note: To qualify for NWP authorization,
the prospective permittee must comply with
the following general conditions, as
applicable, 1n addition to any regional or
case-specific conditions impesed by the
division engineer or district engineer.
Prospective permittees should contact the
appropriate  Corps district  office e
determine if regional cenditions have been
mposed on an NWP. Prospective
permittees  should  also
appropriate  Corps district office to
determine the status of Clean Water Act
Section 401 water quality certification
andfor Coastal Zone Management Act
consistency for an NWP. Every person who
may wish to obtain permit authorization
under one or more NWPs, or who is

contact  the

currently relving on an existing or prior
permit authorization under one or more
NWPs, has been and is on notice that all of
the provisions of 33 CFR 330.1 through
330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to
the modification, suspension, or revocation
of any NWP authorization.

l. Navigation. (a) No activity may cause
more than a minimal adverse effect on
navigation

(b} Any safety lights and signals prescribed
by the US.

regulations or otherwise, must be installed

Coast Guard, through
and maintained at the permittee's expense
on authorized facilities in navigable waters
of the United States.

(c) The permittee understands and agrees
that, if future operations by the United



States require the removal, relocation, or
other alteration, of the structure or work
herein authorized, or if, in the opinion of the
Secretary of the Army or his or her
authorized representative, said structure or
work shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required, upon
due notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No activity
may substantially disrupt the necessary life
cycle movements of those species of
aquatic life indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to impound
water.  All permanent and temporary
crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed
and constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot be
used, then the crossing should be designed
and constructed to minimize adverse effects
to aquatic life movements.

3. Spawning Areas. Activities in spawning
areas during spawning seasons must be
avoided to the maximum extent practicable.
Activities that result in the physical
destruction (e.g., through excavation, fill,
or downstream smothering by substantial
turbidity) of an important spawning area are
not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States that
serve as breeding areas for migratory birds
must be avoided to the maximum extent
practicable.

5. Shellfish Beds. No activity may occur in
areas of concentrated shellfish populations,
unless the activity is directly related to a
shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or
habitat restoration activity authorized by
NWP 27.
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6. Suitable Material. No activity may use
unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for
construction or discharged must be free
from toxic pollutants in toxic amounts (see
section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may
ocour in the proximity of a public water
supply intake, except where the activity is
for the repair or improvement of public
water supply intake structures or adjacent
bank stabilization.

8. Adverse Effects From Impoundments. If
the activity creates an impoundment of
water, adverse effects to the aquatic system
due to accelerating the passage of water,
and/or rtestricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the
maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
streamn  channelization, storm  water
management activities, and temporary and
permanent road crossings, except as
provided below. The activity must be
constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage high
flows. The activity may alter the pre-
construction course, condition, capacity,
and location of open waters ifit benefits the
aquatic  environment  (e.g.,  stream
restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The
activity must comply with applicable
FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working
in wetlands or mudflats must be placed on
mats, or other measures must be taken to
minimize soil disturbance.

12. Soil Erosion and Sediment Controls.

Appropriate  soil erosion and sediment
controls must be used and maintained in
effective  operating condition  during
construction, and all exposed soil and other
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fills, as well as any work below the ordinary
high water mark or high tide line, must be
permanently  stabilized at the earliest
practicable date. Permittees are encouraged
to perform work within waters of the Umited
States during periods of low-flow or no-
flow, or during low tides.

13. Removal of Temporary Structures and
Fills. Temporary structures must be
removed, to the maximum extent
practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the affected
areas returned to  pre-construction
elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized
structure  or fill shall be properly
maintained, including maintenance to
ensure public safety and compliance with
applicable NWP general conditions, as well
as any activity-specific conditions added by
the district engineer to an NWP
authorization.

15. Single and Complete Project. The
activity must be a single and complete

project. The same NWP camnot be used
more than once for the same single and
complete project.

16. Wild and Seenic Rivers. (a) No NWP
activity may occur in a component of the
National Wild and Scenic River System, or
in a river officially designated by Congress
as a “study niver” for possible inclusion in
the system while the river is in an official
study status, unless the appropriate Federal
agency  with  direct  management
responsibility for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur
in a component of the National Wild and
Scenic River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the miver is in an official study status, the
permittee must submit a pre-construction
notification (see general condition 32). The
district engineer will coordinate the PCN
with the Federal agency with direct



management responsibility for that river.
Permittees shall not begin the NWP activity
until notified by the district engineer that
the Federal agency with direct management
responsibility for that river has determined
in writing that the proposed NWP activity
will not adversely affect the Wild and
Scenic River designation or study status.

(¢) Information on Wild and Scenic Rivers
may be obtained from the appropriate
Federal land management agency
responsible for the designated Wild and
Scenic River or study river (e.g., National
Park Service, U.S. Forest Service, Bureau
of Land Management, U.S. Fish and
Wildlife Service). Information on these
rivers is also available at:
http://www.rivers.gov/.

17. Tribal Rights. No activity or its
operation may impair reserved tribal rights,
including, but not limited to, reserved water
rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is
authorized under any NWP which is likely
to directly or indirectly jeopardize the
continued existence of a threatened or
endangered species or a species proposed
for such designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy or
adversely modify designated critical habitat
or critical habitat proposed for such
designation. No activity is authorized under
any NWP which “may affect” a listed
species or critical habitat, unless ESA
section 7 consultation addressing the
consequences of the proposed activity on
listed species or critical habitat has been
completed. See 50 CFR 402.02 for the
definition of “effects of the action™ for the
purposes of ESA section 7 consultation, as
well as 50 CFR 402.17, which provides
further explanation under ESA section 7
regarding “activities that are reasonably
certain to occur” and “consequences caused
by the proposed action.”

(b) Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(H(1)). If pre-construction
notification is required for the proposed
activity, the Federal permittee must provide
the district engineer with the appropriate
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documentation to demonstrate compliance
with those requirements. The district
engineer will verify that the appropriate
documentation has been submitted. If the
appropriate documentation has not been
submitted, additional ESA section 7
consultation may be necessary for the
activity and the respective federal agency
would be responsible for fulfilling its
obligation under section 7 of the ESA.

{¢) Non-federal permittees must submit a
pre-construction notification to the district
engineer if any listed species (or species
proposed for listing) or designated critical
habitat (or critical habitat proposed such
designation) might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat or
critical  habitat proposed for such
designation, and shall not begin work on the
activity until notified by the district
engineer that the requirements of the ESA
have been satisfied and that the activity is
authorized. For activities that might affect
Federally-listed endangered or threatened
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation), the
pre-construction notification must include
the name(s) of the endangered or threatened
species (or species proposed for listing) that
might be affected by the proposed activity
or that utilize the designated critical habitat
(or critical habitat proposed for such
designation) that might be affected by the
proposed activity. The district engineer will
determine whether the proposed activity
“may affect” or will have “no effect” to
listed species and designated critical habitat
and will notify the non-Federal applicant of
the Corps” determination within 45 days of
receipt of a complete pre-construction
notification. For activities where the non-
Federal applicant has identified listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation) that
might be affected or is in the vicinity of the
activity, and has so notified the Corps, the
applicant shall not begin work until the
Corps has provided notification that the
proposed activity will have “no effect” on
listed species (or species proposed for
listing or designated critical habitat (or
critical  habitat proposed for such
designation), or until ESA section 7
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consultation or conference has been
completed. If the non-Federal applicant has
not heard back from the Corps within 45
days, the applicant must still wait for
notification from the Corps.

(dy As a result of formal or informal
consultation or conference with the FW'S or
NMFS the district engineer may add
species-specific permit conditions to the
NWPs.

(e) Authorization of an activity by an NWP
does not authorize the “take” of a
threatened or endangered species as defined
under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10
Permit, a Biological Opinion with
“incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species
Act prohibits any person subject to the
jurisdiction of the United States to take a
listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound,
kill, trap, capture, or collect, or to attempt
to engage in any such conduct. The word
“harm” in the definition of “take" means an
act which actually kills or injures wildlife.
Such an act may include significant habitat
modification or degradation where it
actually kills or injures wildlife by
significantly impairing essential behavioral
patterns, including breeding, feeding or
sheltering.

(£) If the non-federal permittee has a valid
ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed NWP
activity, the non-federal applicant should
provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required
by paragraph (¢) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were considered
in the internal ESA section 7 consultation
conducted for the ESA section 10(a)(1)(B)
permit.  If that coordination results in
concurrence from the agency that the
proposed NWP activity and the associated
incidental take were considered in the
internal ESA section 7 consultation for the
ESA section 10(a)(1)(B) permit, the district



engineer does not need to conduct a
separate ESA section 7 consultation for the
proposed NWP activity,.  The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a)(1)(B) permit
covers the proposed NWP activity or
whether additional ESA section 7
consultation is required.

(g) Information on the location of
threatened and endangered species and their
critical habitat can be obtained directly
from the offices of the FWS and NMFS or
their world wide web pages at
http://www.fws.gov/ or
http://www.fws.gov/ipac and
http://www.nmfs. noaa.gov/pr/species/esa/

respectively.

19. Migratory Birds and Bald and Golden
Eagles. The permittee is responsible for
ensuring that an action authorized by an
NWP complies with the Migratory Bird
Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible
for contacting the appropriate local office
of the U.S. Fish and Wildlife Service to
determine what measures, if any, are
necessary or appropriate to reduce adverse
effects to migratory birds or eagles,
including whether "incidental take" permits
are necessary and available under the
Migratory Bird Treaty Act or Bald and
Golden Eagle Protection Act for a
particular activity.

20. Historic Properties. (a) No activity is
authorized under any NWP which may
have the potential to cause effects to
properties listed, or eligible for listing, in
the National Register of Historic Places
until the requirements of Section 106 of the
National Historic Preservation Act (NHPA)
have been satisfied.

(b) Federal permittees should follow their
own procedures for complying with the
requirements of section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)1)). If pre-construction
notification is required for the proposed
NWP activity, the Federal permittee must
provide the district engineer with the
appropriate documentation to demonstrate
compliance with those requirements. The
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district engineer will verify that the
appropriate  documentation has been
submitted. Ifthe appropriate documentation
is mnot submitted, then additional
consultation under section 106 may be
necessary. The respective federal agency is
responsible for fulfilling its obligation to
comply with section 106.

(¢) Non-federal permittees must submit a
pre-construction notification to the district
engineer if the NWP activity might have the
potential to cause effects to any historic
properties listed on, determined to be
eligible for listing on, or potentially eligible
for listing on the National Register of
Historic Places, including previously
unidentified properties. For such activities,
the pre-construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-
construction notifications, district
engineers will comply with the current
procedures for addressing the requirements
of section 106 of the National Historic
Preservation Act. The district engineer shall
make a reasonable and good faith effort to
carry out appropriate identification efforts
commensurate with potential impaets,
which may include background research,
consultation, oral history interviews,
sample field investigation, and/or field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed NWP
activity has the potential to cause effects on
the Thistoric properties. Section 106
consultation is not required when the
district engineer determines that the activity
does not have the potential to cause effects
on historic properties (see 36 CFR
800.3(a)). Section 106 consultation is
required when the district engineer
determines that the activity has the potential
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to cause effects on historic properties. The
district engineer will conduct consultation
with consulting parties identified under 36
CFR 800.2(c) when he or she makes any of
the following effect determinations for the
purposes of section 106 of the NHPA: no
historic properties affected, no adverse
effect, or adverse effect.

(d) Where the non-Federal applicant has
identified historic properties on which the
proposed NWP activity might have the
potential to cause effects and has so notified
the Corps, the non-Federal applicant shall
not begin the activity until notified by the
district engineer either that the activity has
no potential to cause effects to historic
properties or that NHPA section 106
consultation has been completed. For non-
federal permittees, the district engineer will
notify the prospective permittee within 45
days of receipt of a complete pre-
construction notification whether NHPA
section 106 consultation is required. If
NHPA section 106 consultation is required,
the district engineer will notify the non-
Federal applicant that he or she cannot
begin the activity until section 106
consultation is completed. If the non-
Federal applicant has not heard back from
the Corps within 45 days, the applicant
must still wait for notification from the
Corps.

(e) Prospective permittees should be aware
that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a
permit or other assistance to an applicant
who, with intent to avoid the requirements
of section 106 of the NHPA, has
intentionally  significantly  adversely
affected a historic property to which the
permit would relate, or having legal power
to prevent it, allowed such significant
adverse effect to occur, unless the Corps,
after consultation with the Advisory
Council on Historic Preservation (ACHP),
determines that circumstances justify
granting such assistance despite the adverse
effect created or permitted by the applicant.
If circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifying the circumstances, the degree of
damage to the integrity of any historic
properties  affected, and  proposed
mitigation.  This documentation must



include any views obtained from the
applicant, SHPO/THPQ, appropriate Indian
tribes if the undertaking occurs on or affects
historic properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown
Remains and Artifacts. Permittees that
discover any previously unknown historic,
cultural or archeological remains and
artifacts while accomplishing the activity
authorized by an NWP, they must
immediately notify the district engineer of
what they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains and
artifacts until the required coordination has
been completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery effort
or if the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource Waters.
Critical resource waters include, NOAA-
managed marine sanctuaries and marine
monuments, and National Estuarine
Research Reserves. The district engineer
may designate, after notice and opportunity
for public comment, additional waters
officially designated by a state as having
particular environmental or ecological
significance, such as outstanding national
resource waters or state natural heritage
sites. The district engineer may also
designate additional critical resource waters
after notice and opportunity for public
comunent.

(a) Discharges of dredged or fill material
into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21,
29, 31,35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly
affecting, critical resource  waters,
including wetlands adjacent to such waters.

(by For NWPs 3, 8, 10, 13, 15, 18, 19, 22,
23,25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance
with general condition 32, for any activity
proposed by permittees in the designated
critical resource waters including wetlands
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adjacent to those waters. The district
engineer may authorize activities under
these NWPs only after she or he determines
that the impacts to the critical resource
waters will be no more than mimmal.

23. Mitigation. The district engineer will
consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the maximum
extent practicable at the project site (i.e., on
site).

{b) Mitigation in all its forms (avoiding,
minimizing, rectifying, reducing, or
compensating for resource losses) will be
required to the extent necessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal.

{¢) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and
require pre-construction notification, unless
the district engineer determines in writing
that either some other form of mitigation
would be more  environmentally
approprate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre-construction notification, the
district engineer may determine on a case-
by-case basis that compensatory mitigation
is required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre
and require pre-construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
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than minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement may
be satisfied through the restoration or
enhancement of riparian areas next to
streams in accordance with paragraph (e) of
this general condition. For losses of stream
bed of 3/100-acre or less that require pre-
construction  notification, the  district
engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results in
only minimal adverse environmental
effects.  Compensatory mitigation for
losses of streams should be provided, if
practicable, through stream rehabilitation,
enhancement, or preservation, since
streams are difficult-to-replace resources
(see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements) of
riparian areas next to open waters. In some
cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. If restoring riparian areas involves
planting vegetation, only native species
should be planted. The width of the
required riparian area will address
documented water quality or aquatic habitat
loss concerns. Normally, the riparian area
will be 25 to 50 feet wide on each side of
the stream, but the district engineer may
require slightly wider riparian areas to
address documented water quality or
habitat loss concerns. If it is not possible to
restore or maintain/protect a riparian area
on both sides of a stream, or if the
waterbody is a lake or coastal waters, then
restoring or maintaining/protecting a
riparian area along a single bank or
shoreline may be sufficient. Where both
wetlands and open waters exist on the
project site, the district engineer will
determine the appropriate compensatory
mitigation (e.g., riparian areas and/or
wetlands compensation) based on what is
best for the aquatic environment on a
watershed basis. In cases where riparian
areas are determined to be the most
appropriate  form of minimization or
compensatory mitigation, the district



enginecer may waive or reduce the
requirement  to  provide  wetland
compensatory mitigation for wetland
losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the applicable
provisions of 33 CFR part 332.

(1) The prospective permittee is responsible
for proposing an appropriate compensatory
mitigation option if  compensatory
mitigation is necessary to ensure that the
activity results in no more than minimal
adverse environmental effects. For the
NWPs, the preferred mechanism for
providing compensatory mitigation is
mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)(2)
and (3)). However, if an appropriate
number and type of mitigation bank or in-
lieu credits are not available at the time the
PCN is submitted to the district engineer,
the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation
required by the district engineer must be
sufficient to ensure that the authorized
activity results in no more than minimal
individual and cumulative adverse
environmental effects (see 33 CFR
330.1(e)3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater
and the impacts to potentially valuable
uplands are reduced, aquatic resource
restoration should be the first compensatory
mitigation option considered for permittee-
responsible mitigation.

(4) If permittee-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the district
engineer to make the decision on the NWP
verification request, but a final mitigation
plan that addresses the applicable
requirements of 33 CFR 332.4(c)(2)
through (14) must be approved by the
district engineer before the permittee begins
work in waters of the United States, unless
the district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
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timely completion of the required
compensatory mitigation (see 33 CFR
332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the
proposed compensatory mitigation site is
located on land in which another federal
agency holds an easement, the district
engineer will coordinate with that federal
agency to determine if proposed
compensatory — mitigation project s
compatible with the terms of the easement.

{S5) If mitigation bank or in-lieu fee program
credits are the proposed option, the
mitigation plan needs to address only the
baseline conditions at the impact site and
the number of credits to be provided (see 33
CFR 332.4(e) 1)(iiy.

{6) Compensatory mitigation requirements
{e.g., resource type and amount to be
provided as compensatory mitigation, site
protection, ecological performance
standards, monitoring requirements) may
be addressed through conditions added to
the NWP authorization, instead of
components of a compensatory mitigation
plan (see 33 CFR 332.4(c)(1)(i1)).

{g) Compensatory mitigation will not be
used to increase the acreage losses allowed
by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of
1/2-acre, it cannot be used to authorize any
NWP activity resulting in the loss of greater
than 1/2-acre of waters of the Umnited States,
even if compensatory mitigation is
provided that replaces or restores some of
the lost waters. However, compensatory
mitigation can and should be used, as
necessary, to ensure that an NWP activity
already meeting the established acreage
limits also satisfies the no more than
minimal impact requirement for the NWPs.

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When
developing a compensatory mitigation
proposal, the permittee must consider
appropriate  and  practicable  options
consistent with the framewark at 33 CFR
332.3(b). For activities resulting in the loss
of marine or estuarine resources, permittee-
responsible mitigation may be
environmentally preferable if there are no
mitigation banks or in-lieu fee programs in
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the area that have marine or estuarine
credits available for sale or transfer to the
permittee.  For  permittee-responsible
mitigation, the special conditions of the
NWP verification must clearly indicate the
party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(1) Where certain functions and services of
waters of the United States are permanently
adversely affected by a regulated activity,
such as discharges of dredged or fill
material into waters of the United States
that will convert a forested or scrub-shrub
wetland to a herbaceous wetland in a
permanently maintained utility line right-
of-way, mitigation may be required to
reduce the adverse environmental effects of
the activity to the no more than minimal
level.

24. Safety of Impoundment Structures. To
ensure that all impoundment structures are

safely designed, the district engineer may
require  non-Federal  applicants  to
demonstrate that the structures comply with
established state or federal, dam safety
criteria or have been designed by qualified
persons. The district engineer may also
require documentation that the design has
been independently reviewed by similarly
qualified persons, and appropriate
modifications made to ensure safety.

25, Water Quality. (a) Where the certifying
authority (state, authorized tribe, or EPA, as
appropriate) has not previously certified
compliance of an NWP with CWA section
401, a CWA section 401 water quality
certification for the proposed discharge
must be obtained or waived (see 33 CFR
330.4(¢c)). If the permittee cannot comply
with all of the conditions of a water quality
certification previously issued by certifying
authority for the issuance of the NWP, then
the permittee must obtain a water quality
certification or waiver for the proposed
discharge in order for the activity to be
authorized by an NWP.

(b) If the NWP activity requires pre-
construction notification and the certifying
authority has not previously certified
compliance of an NWP with CWA section
401, the proposed discharge is not



authorized by an NWP until water quality
certification is obtained or waived. If the
certifying authority issues a water quality
certification for the proposed discharge, the
permittee must submit a copy of the
certification to the district engineer. The
discharge is not authorized by an NWP until
the district engineer has notified the
permittee that the water quality certification
requirement has been satisfied by the
issuance of a water quality certification or a
waiver.

(¢) The district engineer or certifying
authority may require additional water
quality management measures to ensure
that the authorized activity does not result
in more than minimal degradation of water
quality.

26. Coastal Zone Management. In coastal
states where an NWP has not previously
received a state coastal zone management
consistency concutrence, an individual
state coastal zone management consistency
concurrence must be obtained, or a
presumption of concurrence must occur
(see 33 CFR 330.4(d). If the permittee
cannot comply with all of the conditions of
a coastal zone management consistency
concurrence previously issued by the state,
then the permittee must obtain an individual
coastal zone management consistency
concurrence of presumption of concurrence
in order for the activity to be authorized by
an NWP. The district engineer or a state
may require additional measures to ensure
that the authorized activity is consistent
with state coastal zone management
requirements.

27. Regional and  Case-By-Case
Conditions. The activity must comply with
any regional conditions that may have been
added by the Division Engineer (see 33
CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the
state, Indian Tribe, or U.S. EPA inits CWA
section 401 Water Quality Certification, or
by the state in its Coastal Zone
Management Act consistency
determination.

28. Use of Multiple Nationwide Permits.
The use of more than one NWP for a single
and complete project is authorized, subject
to the following restrictions:
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(a) If only one of the NWPs used to
authorize the single and complete project
has a specified acreage limit, the acreage
loss of waters of the United States cannot
exceed the acreage limit of the NWP with
the highest specified acreage limit. For
example, if a road crossing over tidal waters
is constructed under NWP 14, with
associated bank stabilization authorized by
NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to
authorize the single and complete project
has specified acreage limits, the acreage
loss of waters of the United States
authorized by those NWPs cannot exceed
their respective specified acreage limits.
For example, if a commercial development
is constructed under NWP 39, and the
single and complete project includes the
filling of an upland ditch authorized by
NWP 46, the maximum acreage loss of
waters of the United States for the
commercial development under NWP 39
cannot exceed 1/2-acre, and the total
acreage loss of waters of United States due
to the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit
Verifications. If the permittee sells the
property associated with a nationwide
permit verification, the permittee may
transfer the nationwide permit verification
to the new owner by submitting a letter to
the appropriate Corps district office to
validate the transfer. A copy of the
nationwide permit verification must be
attached to the letter, and the letter must
contain the following statement and
signature;

“When the structures or work authorized by
this nationwide permit are still in existence
at the time the property is transferred, the
terms and conditions of this nationwide
permit, including any special conditions,
will continue to be binding on the new
owner(s) of the property. To validate the
transfer of this nationwide permit and the
associated liabilities associated with
compliance with its terms and conditions,
have the transferee sign and date below.”
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(Transferee)

(Date)

30. Compliance Certification. Each
permittee  who receives an NWP
verification letter from the Corps must
provide a signed certification documenting
completion of the authorized activity and
implementation ~ of  any  required
compensatory mitigation. The suceess of
any required permittee-responsible
mitigation, including the achievement of
ecological performance standards, will be
addressed separately by the district
engineer. The Corps will provide the
permittee the certification document with
the NWP verification letter. The
certification document will include:

(a) A statement that the authorized activity
was done in accordance with the NWP
authorization, including any general,
regional, or activity-specific conditions;

(b) A statement that the implementation of
any required compensatory mitigation was
completed in accordance with the permit
conditions. If credits from a mitigation bank
or in-lieu fee program are used to satisfy the
compensatory mitigation requirements, the
certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(¢) The signature of the permittee certifying
the completion of the activity and
mitigation.

The completed certification document must
be submitted to the district engineer within
30 days of completion of the authorized
activity or the implementation of any
required compensatory mitigation,
whichever occurs later.

31. Activities Affecting Structures or
Works Built by the United States. If an




NWP activity also requires review by, or
permission from, the Corps pursuant to 33
U.8.C. 408 because it will alter or
temporarily or permanently occupy or use a
U.S. Ammy Corps of Engineers (USACE)
federally authorized Civil Works project (a
“USACE  project™, the prospective
permittee must submit a pre-construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission and/or
review is not authorized by an NWP until
the appropriate Corps office issues the
section 408 permission or completes its
review to alter, occupy, or use the USACE
project, and the district engineer issues a
written NWP verification.

32. Pre-Construction Notification. (a)
Timing. Where required by the terms of the
NWP, the prospective permittee must
notify the district engineer by submitting a
pre-construction notification (PCN) as
catly as possible. The district engineer must
determine if the PCN is complete within 30
calendar days of the date of receipt and, if
the PCN is determined to be incomplete,
notify the prospective permittee within that
30 day period to request the additional
information necessary to make the PCN
complete. The request must specify the
information needed to make the PCN
complete. As a general rule, district
engineers  will  request additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district engineer will notify the prospective
permittee that the PCN is still incomplete
and the PCN review process will not
commence until all of the requested
information has been received by the
district engineer. The prospective permittee
shall not begin the activity until either:

(1) He or she is notified in writing by the
district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from the
district engineer’s receipt of the complete
PCN and the prospective permittee has not
received written notice from the district or
division engineer. However, if the
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permittee was required to notify the Corps
pursuant to general condition 18 that listed
species or critical habitat might be affected
or are in the vicinity of the activity, or to
notify the Corps pursuant to general
condition 20 that the activity might have the
potential to cause effects to historic
properties, the permittee cannot begin the
activity until receiving written notification
from the Corps that there is “no effect” on
listed species or “no potential to cause
effects” on historic properties, or that any
consultation required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the
proposed activity requires a written waiver
to exceed specified limits of an NWP, the
permittee may not begin the activity until
the district engineer issues the waiver. [fthe
district or division engineer notifies the
permittee in writing that an individual
permit is required within 45 calendar days
of receipt of a complete PCN, the permittee
cannot begin the activity until an individual
permithas been obtained. Subsequently, the
permittee’s right to proceed under the NWP
may be modified, suspended, or revoked
only in accordance with the procedure set
forthin 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction
Notification: The PCN must be in writing
and include the following information:

(1) Name, address and telephone numbers
of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s)
the prospective permittee wants to use to
authorize the proposed activity;

(4) (1) A description of the proposed
activity; the activity’s purpose; direct and
indirect adverse environmental effects the
activity would cause, including the
anticipated amount of loss of wetlands,
other special aquatic sites, and other waters
expected to result from the NWP activity,
in acres, linear feet, or other appropriate
unit of measure; a description of any
proposed mitigation measures intended to
reduce the adverse environmental effects
caused by the proposed activity; and any
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other NWP(s), regional general permit(s),
or individual permit(s) used or intended to
be used to authorize any part of the
proposed project or any related activity,
including other separate and distant
crossings for linear projects that require
Department of the Army authorization but
do not require pre-construction notification.
The description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the district
engineer to determine that the adverse
environmental effects of the activity will be
no more than minimal and to determine the
need for compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or more
single and complete crossings require pre-
construction notification, the PCN must
include the quantity of anticipated losses of
wetlands, other special aquatic sites, and
other waters for each single and complete
crossing of those wetlands, other special
aquatic sites, and other waters (including
those single and complete crossings
authorized by an NWP but do not require
PCNs). This information will be used by
the district engineer to evaluate the
cumulative adverse environmental effects
of the proposed linear project, and does not
change those non-PCN NWP activities into
NWP PCNs.

(iii) Sketches should be provided when
necessary to show that the activity complies
with the terms of the NWP. (Sketches
usually clarify the activity and when
provided results in a quicker decision.
Sketches should contain sufficient detail to
provide an illustrative description of the
proposed activity (e.g., a conceptual plan),
but do not need to be detailed engineering
plans);

(5) The PCN must include a delineation of
wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial and intermittent streams, on the
project site. Wetland delineations must be
prepared in accordance with the current
method required by the Corps. The
permittee may ask the Corps to delineate
the special aquatic sites and other waters on
the project site, but there may be a delay if
the Corps does the delineation, especially if
the project site is large or contains many



wetlands, other special aquatic sites, and
other waters. Furthermore, the 45-day
peried will not start until the delineation has
been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will result in the
loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is
required, the prospective permittee must
submit a statement describing how the
mitigation requirement will be satisfied, or
explaining why the adverse environmental
effects are no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittec may submit a conceptual or
detailed mitigation plan.

(7) For non-federal permittees, if any listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation)
might be affected or is in the vieinity of the
activity, or if the activity is located in
designated critical habitat (or critical
habitat proposed for such designation), the
PCN must include the name(s) of those
endangered or threatened species (or
species proposed for listing) that might be
affected by the proposed activity or utilize
the designated critical habitat (or critical
habitat proposed for such designation) that
might be affected by the proposed activity.
For NWP activities that require pre-
construction notification, Federal
permittees must provide documentation
demonstrating  compliance  with  the
Endangered Species Act;

(8) For non-federal permittees, if the NWP
activity might have the potential to cause
effects to a historic property listed on,
determined to be eligible for listing on, or
potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vieinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction  notification,  Federal
permittees must provide documentation
demonstrating compliance with section 106
of the National Historic Preservation Act;
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(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, the
PCN must identify the Wild and Scenic
River or the “study river” (see general
condition 16); and

(10) For an NWP activity that requires
permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently occupy
or use a U.S. Army Corps of Engineers
federally authorized civil works project, the
pre-construction notification must include a
statement confirming that the project
proponent has submitted a written request
for section 408 permission from, or review
by, the Corps office having jurisdiction
over that USACE project.

(c) Form of Pre-Construction Notification:
The nationwide permit pre-construction
notification form (Form ENG 6082) should
be used for NWP PCNs. A letter containing
the required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district
engineer will consider any comments from
Federal and state agencies concerning the
proposed activity’s compliance with the
terms and conditions of the NWPs and the
need for mitigation to reduce the activity’s
adverse environmental effects so that they
are no more than minimal.

(2) Agency coordination is required for: (i)
all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of the
United States; (ii) NWP 13 activities in
exoess of 500 linear feet, fills greater than
one cubic yard per running foot, or involve
discharges of dredged or fill material into
special aquatic sites; and (iil) NWP 54
activities in excess of 500 linear feet, or that
extend into the waterbody more than 30 feet
from the mean low water line in tidal waters
ot the ordinary high water mark in the Great
Lakes.
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(3) When agency coordination is required,
the district engineer will immediately
provide (eg., via e-mail, facsimile
transmission, overmight mail, or other
expeditious manner) a copy of the complete
PCN to the appropriate Federal or state
offices (FWS, state natural resource or
water quality agency, EPA, and, if
appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the district
engineer via  telephone,  facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific
comments. The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district engineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
district engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity’s compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure that the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no response to
the resource agency, except as provided
below. The district engineer will indicate in
the administrative record associated with
each pre-construction notification that the
resource  agencies’  concems — were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economic hardship will occur. The district
engineer will consider any comuments
received to decide whether the NWP 37
authorization  should be  modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4y In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response to
NMFS within 30 calendar days of receipt of
any Essential Fish Habitat conservation
recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens
Fishery Conservation and Management
Act.



(5) Applicants are encouraged to provide
the Corps with either electronic files or
multiple copies of pre-construction
notifications  to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental
effects or may be contrary to the public
interest. If a project proponent requests
authorization by a specific NWP, the
district engineer should issue the N'WP
verification for that activity if it meets the
terms and conditions of that NWP, unless
he or she determines, after considering
mitigation, that the proposed activity will
result in more than minimal individual and
cumulative adverse effects on the aquatic
environment and other aspects of the public
interest and exercises  discretionary
authority to require an individual permit for
the proposed activity. For a linear project,
this  determination will include an
evaluation of the single and complete
crossings of waters of the United States that
require PCNs to determine whether they
individually —satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit, as
provided for in NWPs 13, 36, or 54, the
district engineer will only grant the waiver
upon a written determination that the NWP
activity will result in only minimal
individual and cumulative adverse
environmental effects.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by an NWP and
whether  those  cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the
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NWP activity, the type of resource that will
be affected by the NWP activity, the
functions provided by the aquatic resources
that will be affected by the NWP activity,
the degree or magnitude to which the
aquatic resources perform those functions,
the extent that aquatic resource functions
will be lost as a result of the NWP activity
(e.g., partial or complete loss), the duration
of the adverse effects (temporary or
permanent), the importance of the aquatic
resource functions to the region (eg.,
watershed or ecoregion), and mitigation
required by the district engineer. If an
appropriate  functional or  condition
assessment method is available and
practicable to use, that assessment method
may be used by the district engineer to
assist in the minimal adverse environmental
effects determination. The district engineer
may add case-specific special conditions to
the NWP authorization to address site-
specific environmental concerns.

3. If the proposed activity requires a PCN
and will resultin a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream
bed, the prospective permittee should
submit a mitigation proposal with the PCN.
Applicants may also propose compensatory
mitigation for NWP activities with smaller
impacts, or for impacts to other types of
waters. The district engineer will consider
any proposed compensatory mitigation or
other mitigation measures the applicant has
included in the proposal in determining
whether the net adverse environmental
effects of the proposed activity are no more
than minimal. The compensatory mitigation
proposal may be either conceptual or
detailed. If the district engineer determines
that the activity complies with the terms and
conditions of the NWP and that the adverse
environmental effects are no more than
minimal, after considering mitigation, the
district engineer will notify the permittee
and include any activity-specific conditions
in the NWP verification the district
engineer deems necessary. Conditions for
compensatory mitigation requirements
must comply with the appropriate
provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation
plan before the permittee commences work
in waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is not
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practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the prospective
permittee elects to submit a compensatory
mitigation plan with the PCN, the district
engineer will expeditiously review the
proposed compensatory mitigation plan.
The district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure that the
NWP activity results in no more than
minimal adverse environmental effects. If
the net adverse environmental effects of the
NWP activity (after consideration of the
mitigation proposal) are determined by the
district engineer to be no more than
minimal, the district engineer will provide a
timely written response to the applicant.
The response will state that the NWP
activity can proceed under the terms and
conditions of the NWP, including any
activity-specific conditions added to the
NWP authorization by the district engineer.

4. If the district engineer determines that the
adverse environmental effects of the
proposed activity are more than minimal,
then the district engineer will notify the
applicant either: (a) that the activity does
not qualify for authorization under the
NWP and instruct the applicant on the
procedures to seek authorization under an
individual permit; (b) that the activity is
authorized under the NWP subject to the
applicant’s submission of a mitigation plan
that would reduce the adverse
environmental effects so that they are no
more than minimal; or {¢) that the activity
is authorized under the NWP with specific
modifications or conditions. Where the
district engineer determines that mitigation
is required to ensure no more than minimal
adverse environmental effects, the activity
will be authorized within the 45-day PCN
period (unless additional time is required to
comply with general conditions 18, 20,
and/or 31), with activity-specific conditions
that state the mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no



work in waters of the United States may
occur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

E. Further Information

1. District engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain
other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property rights or
exclusive privileges.

4. NWPs do not authorize any injury to the
property or rights of others.

5. NWPs do not authorize interference with
any existing or proposed Federal project
(see general condition 31).

F. Nationwide Permit Definitions

Best management practices (BMPs):
Policies, practices, procedures, or structures
implemented to mitigate the adverse
environmental effects on surface water
quality resulting from development. BMPs
are categorized as structural or non-
structural.

Compensatory_mitigation: The restoration
(re-establishment ~ or  rehabilitation),
establishment (creation), enhancement,
and/or in  certain circumstances
preservation of aquatic resources for the
purposes of offsetting unavoidable adverse
impacts which remain after all appropriate
and practicable avoidance and
minimization has been achieved.

Currently serviceable: Useable as is or with
some maintenance, but not so degraded as
to essentially require reconstruction.

Direct effects: Effects that are caused by the
activity and occur at the same time and
place.
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Discharge: The term “discharge™ means
any discharge of dredged or fill material
into waters of the United States.

Ecological reference: A model used to plan
and design an aquatic habitat and riparian
area  restoration,  enhancement,  or
establishment activity under NWP 27. An
ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may
be based on a conceptual model for the
aquatic habitat type or riparian area type to
be restored, enhanced, or established as a
result of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of the
physical,  chemical, or  biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s). Enhancement
results in the gain of selected aquatic
resource function(s), but may also lead toa
decline in other aquatic resource
function(s). Enhancement does not resultin
a gain in aquatic resource area.

Establishment (creation): The manipulation
of the physical, chemical, or biological
characteristics present to develop an aquatic
resource that did not previously exist at an
upland site. Establishment results in a gain
in aquatic resource area.

High Tide Line: The line of intersection of
the land with the water’s surface at the
maximum height reached by a rising tide.
The high tide line may be determined, in the
absence of actual data, by a line of oil or
scurn along shore objects, a more or less
continuous deposit of fine shell or debris on
the foreshore or berm, other physical
markings or characteristics, vegetation
lines, tidal gages, or other suitable means
that delineate the general height reached by
a rising tide. The line encompasses spring
high tides and other high tides that oceur
with periodic frequency but does not
include storm surges in which there is a
departure from the normal or predicted
reach of the tide due to the piling up of
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water against a coast by strong winds such
as those accompanying a hurricane or other
intense storm.

Historic Property:  Any prehistoric or
historic district, site (including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the Secretary
of the Interior. This term includes artifacts,
records, and remains that are related to and
located wiathin such properties. The term
includes properties of traditional religious
and cultural importance to an Indian tribe or
Native Hawaiian organization and that meet
the National Register criteria (36 CFR part
60).

Independent utility: A test to determine
what constitutes a single and complete non-
linear project in the Corps Regulatory
Program. A project is considered to have
independent utility if it would be
constructed absent the construction of other
projects in the project area. Portions of a
multi-phase project that depend upon other
phases of the project do not have
independent utility. Phases of a project that
would be constructed even if the other
phases were not built can be considered as
separate single and complete projects with
independent utility.

Indirect effects; Effects that are caused by
the activity and are later in time or farther
removedin distance, but are still reasonably
foreseeable.

Loss of waters of the United States: Waters
of the United States that are permanently
adversely affected by filling, flooding,
excavation, or drainage because of the
regulated activity. The loss of stream bed
includes the acres of stream bed that are
permanently adversely affected by filling or
excavation because of the regulated
activity. Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to dry
land, increase the bottom elevation of a
waterbody, or change the use of a
waterbody. The acreage of loss of waters of
the United States 1s a threshold
measurement of the impact to jurisdictional
waters or wetlands for determining whether
a project may qualify for an NWP; it is not



a net threshold that is calculated after
considering compensatory mitigation that
may be used to offset losses of aquatic
functions and services. Waters of the
United States temporarily filled, flooded,
excavated, or drained, but restored to pre-
construction contours and elevations after
construction, are not included in the
measurement of 1oss of waters of the United
States. Impacts resulting from activities that
do not require Department of the Army
authorization, such as activities eligible for
exemptions under section 404(f) of the
Clean Water Act, are not considered when
calculating the loss of waters of the United
States.

Navigable waters: Waters subject to section
10 of the Rivers and Harbors Act of 1899.
These waters are defined at 33 CFR part
329,

Non-tidal wetland: A non-tidal wetland is a
wetland that is not subject to the ebb and
flow of tidal waters. Non-tidal wetlands
contiguous to tidal waters are located
landward of the high tide line (i.e., spring
high tide line).

Open water: For purposes of the NWPs, an
open water is any area that in a year with
normal patterns of precipitation has water
flowing or standing above ground to the
extent that an ordinary high water mark can
be determined. Aquatic vegetation within
the area of flowing or standing water is
cither non-emergent, sparse, or absent.
Vegetated shallows are considered to be
open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term
ordinary high water mark means that line on
the shore established by the fluctuations of
water and indicated by physical
characteristics such as a clear, natural line
impressed on the bank, shelving, changes in
the character of soil, destruction of
terrestrial vegetation, the presence of litter
and debris, or other appropriate means that
consider the characteristics of the
surrounding areas.

Perennial stream: A perennial stream has
surface water flowing continuously year-
round during a typical year.
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Practicable: Available and capable of being
done after taking into consideration cost,
existing technology, and logistics in light of
overall project purposes.

Pre-construction notification: A request
submitted by the project proponent to the
Corps for confirmation that a particular
activity is authorized by nationwide permit.
The request may be a permit application,
letter, or similar document that includes
information about the proposed work and
its anticipated environmental effects. Pre-
construction notification may be required
by the terms and conditions of a nationwide
permit, or by regional conditions. A pre-
construction  notification  may  be
voluntarily submitted in cases where pre-
construction notification is not required and
the project proponent wants confirmation
that the activity 1s authorized by nationwide
permit.

Preservation: The removal of a threat to, or
preventing the decline of, aquatic resources
by an action in or near those aquatic
resources. This term includes activities
commonly associated with the protection
and maintenance of aquatic resources
through the implementation of appropriate
legal and  physical mechanisms.
Preservation does not result in a gain of
aquatic resource area or funetions.

Re-establishment: The manipulation of the
physical,  chemical, or  biclogical
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re-establishment
results in rebuilding a former aquatic
resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of the
physical,  chemical, or  biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource
function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the
physical,  chemical, or  biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource. For
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the purpose of tracking net gains in aquatic
resource area, restoration is divided into
two categories; re-establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites under
the 404(b)(1) Guidelines. Riffle and pool
complexes sometimes characterize steep
gradient sections of streams. Such stream
sections are recognizable by their hydraulic
characteristics. The rapid movement of
water over a course substrate in niffles
results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the
water. Pools are deeper areas associated
with riffles. A slower stream velocity, a
streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands
next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems,
through which surface and subsurface
hydrology connects riverine, lacustrine,
estuarine, and marine waters with their
adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
inerease shellfish production. Shellfish seed
consists of immature individual shellfish or
individual shellfish attached to shells or
shell fragments (i.e., spat on shell). Suitable
substrate may consist of shellfish shells,
shell fragments, or other appropriate
materials placed into waters for shellfish
habitat.

Single and complete linear project: Alinear
project is a project constructed for the
purpose of getting people, goods, or
services from a point of origin to a terminal
point, which often involves multiple
crossings of one or more waterbodies at
separate and distant locations. The term
“single and complete project” is defined as
that portion of the total linear project
proposed or accomplished by one
owner/developer or partnership or other
association of owners/developers that
includes all crossings of a single water of



the United States (i.e., a single waterbody)
at a specific location. For linear projects
crossing a single or multiple waterbodies
several times at separate and distant
locations, each crossing is considered a
single and complete project for purposes of
NWP authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc., are not
separate waterbodies, and crossings of such
features cannot be considered separately.

Single and complete non-linear project: For

non-linear projects, the term “single and
complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definiion of “independent
utility™). Single and complete non-linear
projects may not be “piecemealed” to avoid
the limits in an NWP authorization.

Stormwater management:  Stormwater
management is the mechamsm for
controlling stermwater tunoff for the
purposes of reducing downstream erosion,
water quality degradation, and flooding and
mitigating the adverse effects of changes in
land use on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are those
facilities, including but not limited to,
stormwater retention and detention ponds

and best management practices, which
retain water for a period of time to control
runoft and/or improve the quality (ie., by
reducing the concentration of nutrients,
sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream
channel between the ordinary high water
marks. The substrate may be bedrock or
inorganic particles that range in size from
clay to boulders. Wetlands contiguous to
the stream bed, but outside of the ordinary
high water marks, are not considered part of
the stream bed.

Stream channelization: The manipulation
of a stream’s course, condition, capacity, or
location that causes more than minimal
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interruption of normal stream processes. A
channelized jurisdictional stream remains a
water of the United States.

Structure: An object that is arranged in a
definite pattern of organization. Examples
of structures include, without limitation,
any pier, boat dock, boat ramp, wharf,
dolphin, weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial island,
artificial reef, permanent mooring structure,
power transmission line, permanently
moored floating wvessel, piling, aid to
navigation, or any other manmade obstacle
or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated by
tidal waters. Tidal waters rise and fall in a
predictable and measurable thythm or cycle
due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and
fall of the water surface can no longer be
practically measured in a predictable
thythm due to masking by other waters,
wind, or other effects. Tidal wetlands are
located channelward of the high tide line.

Tribal lands: Any lands title to which is
either: 1) held in trust by the United States
for the benefit of any Indian tribe or
individual; or 2) held by any Indian tribe or
individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally accruing
to a triibe or tibes by virtue of inherent
sovereign  authonity,  unextinguished
aboriginal title, treaty, statute, judicial
decisions, executive order or agreement,
and that give rise to legally enforceable
remedies.

Vegetated shallows: Vegetated shallows
are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are
permanently inundated and under normal
circumstances  have rooted  aquatic
vegetation, such as seagrasses in marine
and estuarine systems and a variety of
vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs, a
waterbody is a “water of the United States.”
If a wetland i3 adjacent to a waterbody
determined to be a water of the United

13

100

Vermilion County
Contract No. 70840

States, that waterbody and any adjacent
wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)).
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US Army Corps ;.. : .~ ; : .
of Engineers ® lllinois Proposed Regional Conditions 2021 Nationwide Permits
1) For NWP 12, 57, and 58: pre-construction notification is required in accordance with
General Condition 32 for the following activities; (a) activities that involve mechanized
land clearing in a forested wetland for the utility line right-of-way; (b) utility lines placed
within, and parallel to or along a jurisdictional streambed.

2) For Nationwide Permit 14, all proposed projects that result in the loss of greaterthan
300 linear feet of streambed located within Waters of the U.S., requires a Pre-
Construction Notice in accordance with General Condition No. 32.

3) Any bank stabilization activity involving a method that protrudes fromthe bank contours,

such as jetties, stream barbs, and/or weirs, will require a pre-construction notificationin
accordance with General Condition 32.
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.0. BoX 19276, SPRINGFIELD, ILLINOIS 62794-9275 - (217) 782-3397

JB PRITZKER, GOVERNOR JOHN J, Kim, DIRECTOR
October 8, 2021 Received
U.S. Army Corps of Engineers, Rock Island 0CT 19 202
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004
Clock Tower Building Indianapolis Regutatory Office

Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE-2020-0002] Proposal to Reissue and Modify
Nationwide Permits, September 15, 2020
CWA §401 Certification/Denial and applicable conditions
Illinois EPA Log no. C-0210-20

Dear Ms. Chavez:

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking concerning their
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on
March 18, 2022. By letter dated August 19, 2021 your office extended the reascnable period of time to
revise the §401 water quality certification to October 13, 2021 for thirty-two (32) NWPs. The Agency has
made modifications to the certification conditions issued on December 11, 2020. By this final
determination document the Illinois EPA grants §401 water quality certification for NWPs 3,4, 5, 6, 7,
13, 14,15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 34, 36, 37, 38, 41, 45, 49, 53, 54, and 59 with
the special and/or general conditions specified below. This document also provides the certification
conditions for NWPs 12, 21, 29, 39, 40, 42, 43, 44, 48, 50, 51, 52, 55, 56, 57, and 58 and notice of the
Agency determination to deny eight (8) of the proposed nationwide permits which are provided below
with reasons in accordance with 40 CFR 121.7(e}(2).

CWA §401 certification is hereby granted, suh]ect to General Conditions 1 through 12 below, for
the following nationwide permits:

NWP 3 — Maintenance

NWP 4 — Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 — Scientific Measurement Devices

NWP 7 — Outfall Structures and Associated Intake Structures
NWP 18 — Minor Discharges

NWP 19 — Minor Dredging

NWP 20 — Response Operations for Qil or Hazardous Substances
NWP 22 — Removal of Vessels

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 — Maintenance of Existing Flood Control Facilities
NWP 33 — Temporary Construction, ACCCbS and Dewatering
NWP 36 — Boat Ramps

NWP 41 — Reshaping Existing Drainage Ditches

NWP 45 — Repair of Uplands Damaged by Discrete Events

2125 . First Street, Champaign, 1L 61820 (217} 278-5800 2309 W, Main Street, Suite 116, Marion, IL 62958 {618} 953-7200
2003 Mall Street Collinsville, IL 62234 (618) 346-5120 412 SW Washington Street, Suite D, Peoria, IL61602 (309) 671-3022
9513 Harrison Street, Des Plaines, 1L 60016 {847} 294-4000 4302 N. Main Street, Rockford, IL 61103 {815) 987-7760

595 3. State Street, Elgin, iL 60123 {847) 608-3131

Dieacr DA A Dedves en ODanes
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CWA §401 certification is hereby granted, subject to General Conditions I through 12 below and
the Special Conditions which are contained in the referenced attachment for the following
identified nationwide permits:

NWP 6 — Survey Activities. Refer to Special Conditions for NWP 6 in Attachment.

NWP 12 — Qil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in A¢tachment.

NWP 13 — Bank Stabilization. Refer to Special Conditions for NWP 13 in Attachment.

NWP 14 — Linear Transportation Projects. Refer to Special Conditions for NWP 14 in Attachment.

NWP 15 —U.S. Coast Guard Approved Bridges. Refer to Special Conditions for NWP 15 in Attachment.

NWP 16 — Return Water from Upland Contained Disposal Areas. Refer to Special Conditions for NWP 16 in
Attachment.

NWP 17 — Hydropower Projects. Refer to Special Conditions for NWP 17 in Attachment.

NWP 23 — Approved Categorical Exclusions. Refer to Special Conditions for NWP 23 in Attachment.

NWP 27 — Aquatic Habitat Restoration, Establishment, and Enhancement Activities. Refer to Special
Conditions for NWP 27 in Attachment.

NWP 29 — Residential Developments. Refer to Special Conditions for NWP 29 in Aftachment,

NWP 32 — Completed Enforcement Actions. Refer to Special Conditions for NWP 32 in Attachment.

NWP 37 — Emergency Watershed Protection and Rehabilitation. Refer to Special Conditions for NWP 37 in
Attachment.

NWP 38 — Cleanup of Hazardous and Toxic Waste. Refer to Special Conditions for NWP 38 in Attachment.

NWP 39 - Commercial and Institutional Developments. Refer to Special Conditions for NWP 39 in
Attachment.

NWP 40 — Agricultural Activities. Refer to Special Conditions for NWP 40 in Attachment.

NWP 42 — Recreational Facilities. Refer to Special Conditions for NWP 42 in Attachment.

NWP 43 — Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment.

NWP 51 — Land-Based Renewable Energy Generation Facilities. Refer to Special Conditions for NWP 51 in
Attachment.

NWP 52 — Water-Based Renewable Energy Generation Pilot Projects. Refer to Special Conditions for NWP
52 in Attachment.

NWP 53 — Removal of Low-Head Dams. Refer to Special Conditions for NWP 53 in Attachment.

NWP 54 — Living Shorelines. Refer to Special Conditions for NWP 54 in Attachment.

NWP 57 — Electric Utility Line and Telecommunications Activities. Refer to Special Conditions for NWP 12
in Attachment.

NWP 58 — Utility Line Activities for Water and Other Substances. Refer to Special Conditions for NWP 12
in Attachment.

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7
for the following NWPs:

NWP 21 — Surface Coal Mining Activities. The Illinois EPA has determined that a case-specific review
is warranted for all surface mining activities including carbon extraction because pursuant to
35 11l. Admin. Code Section 401.102, mining activities are identified as having, when certain
refuse materials are used, the capability to cause or threaten to cause a nuisance or render
waters harmful or detrimental to public health and to all legitimate uses including but not "~
limited to livestock and wildlife uses. The likelihood that contaminants related to coal
extraction, particularly acid producing minerals in mine refuse, would be found within
overburden and soil stockpiles and therefore present within fill materials warrant a facility
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105.
Additionally, Illinois” Section 401 implementation rules at 35 Ill. Admin. Code Part 395
regarding material testing exemptions specifically exclude material with known sources of
pollution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21).
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NWP 34 — Cranberry Production Activities: The Illinois EPA has determined that the area of impact that
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre is
determined to be representative of the maximum threshold for minimal degradation of existing
uses of aquatic resources. Consequently, any activity authorized under this nationwide permit
must be subject to a case-specific antidegradation assessment pursuant to 35 Ill. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 34,

NWP 44 — Mining Activities: The Illinois EPA has determined that a case-specific review is warranted
for all surface mining activities because pursuant to 35 Ill. Admin. Code Section 401.102,
mining activities are identified as having, when certain refuse materials are used, the capability
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public
health and to all legitimate uses inchiding but not limifed to livestock and wildlife uses.
Furthermore, all mining activities are regulated by the Illinois EPA under federal and state
statute because of their potential to cause or threaten to cause water pollution. Therefore, for
the above reasons, the Illinois EPA denies 401 certification for NWP 44,

NWP 46 — Discharges into Ditches: The Tllinois EPA has determined that a case-specific review is
warranted for all discharge activities into ditches because of the nationwide permit exceeds the
1/2 acreage determined to be the maximum threshold for minimal degradation of existing uses
of aquatic resources. Consequently, any activity authorized under this nationwide permit must
be subject to a case-specific antidegradation assessment pursuant to 35 Ill. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 46.

NWP 48 — Commercial Shellfish Mariculture Activities: As proposed, the Illinois EPA believes this
nationwide permit is inapplicable to waters of the U.S. that are found within the State of
Tllinois. Therefore, the Illinois EPA denies 401 certification for NWP 48.

NWP 49 — Coal Remining Activities: By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 49.

NWP 50 — Underground Coal Mining: By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 50.

NWP 59 — Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed
nationwide permit would appear to allow utilization of existing natural waterbodies as
treatment devices. According to 35 [ll. Admin. Code 301.440 such utilization is not
permissible. Therefore, the Illinois EPA denies 401 certification for NWP 59.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401
certification. o . .

General Condition 1: Waterbodies that Require Individual Certification
Pursuant to 35 Ill. Adm. Code Section 302.105(d)(6), an individual 401 water quality
certification will be required for activities permitted under these Naiionwide Permits for
discharges to waters designated by the State of Illinois as waters of particular biclogical
significance or Outstanding Resource Waters under 35 I1l. Adm. Code 302.105(b).
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication
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“Integrating Multiple Taxa in a Biological Stream Rating System™ and may be identified at:
https://www2.illinois.gov/dnr/conservation/BiologicalStreamratinps/Pages/default.aspx.

General Condition 2: Water Quality Impairments
Pursuant to 35 Ill. Adm. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a), an
individual 401 water quality certification will be required for activities permitted under these
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may
cause or contribute to additional loading of any pollutant, or deterioration of any water quality
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also
designated by the State of Illinois as a cause of water quality impairment of the particular
segment of the receiving water body according to the Itlinois Environmental Protection
Agency's Section 303(d) list. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at https:/www2.illinois. gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

General Condition 3: Threatened and Endangered Species
Pursuant to 35 Il. Admin. Code Section 302.105(£)(1)(F), prior to proceeding with any work
in furtherance of activities permitted under these Nationwide Permits, potential impacts to
State threatened or endangered species and Natural Areas shall be determined in accordance
with applicable consultation procedures established under 17 Il. Admin Code Part 1075. The
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT)
is available to complete consultation at http:/dnr.illinois.gov/EcoPublic/. If IDNR determines
that adverse impacts to protected natural resources are likely, the applicant shall address those
identified concerns with IDNR through the consultation process. Please contact IDNR, Impact
Assessment Section at 217-785-5500 if you have any questions regarding consultation.

General Condition 4: TMDLs
Pursuant to 35 Ill. Admin. Code Sections 302.105(a), 302.105(c)2)(B), and 395.401(a},
activities permitted under these Nationwide Permits that may cause a discharge that, whether
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load
(TMDL) report for the receiving water body shall develop and implement additional measures
and or procedures which ensure consistency with the load allocations, assumptions and
requirements of the TMDL report. TMDL program information and water listings are
available at hitps://www2.illinois.gov/epa/topics/water-quality/watershed-management
/tmdls/Pages/reports.aspx.

General Condition 5: Prohibitions
Pursuant to 35 Tll. Admin. Code Section 395.401(a), the applicant shall not cause:
a. violation of applicable provisions of the Illinois Environmental Protection Act;
b. water pollution defined and prohibited by the Illinois Environmental Protection Act;
c. violation of applicable water quality standards of the Illinois Pollution Control Beard, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
d. interference with water use practices near public recreation areas or water supply intakes.

General Condition 6: Erosion and Sedimentation Control Measures
Pursuant to the Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35
I11. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all
necessary sedimentation and erosion control measures consistent with the current edition of
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the “Iinois Urban Manual” found at https:/illinoisurbanmanual.org/. Interim measures to
prevent erosion during construction shall be taken and may include the installation of
sedimentation basins, silt fencing and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. All areas affected by
construction shall be seeded and stabilized as soon after construction as possible.

General Condition 7: NPDES Stormwater Construction Permit
Pursuant to the Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35
IlI. Admin, Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an
NPDES Storm Water Permit required by the federal Clean Water Act prior to initiating
construction if the construgtion activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be

applied for at https://www2.illinois.gov/epa/topics/forms/water-permits/storm-
water/Pages/construction.aspx.

General Condition 8: _Spill Response Plan
Pursuant fo 35 Ill. Admin. Code Sections 395.401, 302.203, and 302.208, the applicant shall
ensure that a spill avoidance and response plan has been developed and implemented for
management of accidental releases of petroleum, oil, and lubricant products to the aquatic
environment during construction and for emergency notification of applicable downstream
water supply operators. Absorbent pads, containment booms and skimmers shall be available
to facilitate the cleanup of petroleum spills. I floating hydrocarbon (oil and gas) produets are
observed, the applicant or his designated individual will be responsible for directing that work
be halted so that appropriate corrective measures are taken in accordance with the plan prior to
resuming work. :

General Condition 9: Hydraulic Machinery
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic

machinery utilized for the permitted activity and used in or immediately adjacent to waters of
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the
case of broken or leaking hydraulic equipment.

General Condition 10: Temporary Structures and Work
Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.204, and 395.401(b), temporary work
pads, cofferdams, access roads and other temporary fills are approved provided that such
activities are constructed with clean coarse aggregate or non-erodible non-earthen fill material
that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities. Temporary fills within
streams, creeks or rivers shall utilize adequate bypass measures (i.e. dam and pump, flumes,
culverts, etc.) to minimize sedimentation and erosion and to maintain normal stream flow
during construction.

General Condition 11: Construction Site Dewatering
Pursuant to Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35 111
Admin. Code Section 395.402(b)(2), dewatering of a construction site is authorized provided
the dewatering activity is limited to the immediate work area within a cofferdam or otherwise
isolated from waters of the State, and the work site is free from sources of contamination
including those of natural origin. Dewatering activities shall incorporate Best Management
Practices in accordance with the current edition of the “Illinois Urban Manual™
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https://illinoisurbanmanual.org/. Practice Standard for Dewatering (no. 813) or as otherwise
appropriate to ensure that return flows from the dewatering activity are free of unnatural
turbidity and floating debris and meet applicable water quality standards. Dewatering or
discharge of flush water from construction of drilled piers or boreholes is not authorized and
must be conducted in accordance with an NPDES permit issued by the Illinois EPA.

General Condition 12: Discharged Material Quality
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208, and 395.401(b), any spoil material
excavated, dredged or otherwise produced must not be returned to the water body but must be
deposited in a self-contained area in compliance with all state statutes. Except as specifically
allowed by special condition, any backfilling must be done with clean material that is
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve
and placed in a manner to prevent violation of applicable water quality standards.

401 Certification Special Conditions

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain
Nationwide Permits” shall be applicable as stated therein.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Darren Gove at 217-782-3362.

(

Darin E. LeCrone, P.E.
Manager, Permit Section
Division of Water Pollution Control

Sincerely,

DEL:DRG:C-0210-20.docx

Attachment: Special Conditions for Iitinois EPA 401 Water Quality Certifications of Certain Nationwide
Permits Regarding Federal Register [Docket Number: COE-2020-0002] Proposal to
Reissue and Modify Nationwide Permits dated September 15, 2020

cc: Records Unit
CoE, Chicago District
CoE, Lonisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoE, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECTIAL CONDITIONS FOR NATIONWIDE PERMIT 6

Survey Activities

1. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(iii), 302.203, and 395.401(a), the applicant
for the applicable nationwide permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup procedures
necessary to prevent water pollution and control erosion.

2. Pursuant to 35 Ill. Admin. Code Section 395.401(a), material resulting from trench excavation within
surface waters of the State may be temporarily sidecast adjacent to the trench excavation provided
that:

a. Sidecast material is not placed within a creek; stream, river or other flowing water body such
that material dispersion could occur;

b. Sidecast material is not placed within ponds or other water bodies other than wetlands; and

c. Sidecast material is not placed within a wetland for a period longer than twenty (20) calendar
days. Such sidecast material shall either be removed from the site or used as backfill (refer to
Condition 4),

3. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.205, and 395.401(a), backfill used within
trenches passing through surface water of the State, except wetland areas, shall be clean coarse
aggregate, gravel or other material which will not cause siltation. Excavated material may be used
only ift

a. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S. sieve; or
b. Excavation and backfilling are done under dry conditions.

4. Pursuant to 35 I1l. Admin. Code Sections 302.105(c)(2)(B)(ii) and 395.401(a), backfill used within
trenches passing through wetland areas shall consist of clean material which will not cause siltation.”
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve (12) inches
backfilled with the topsoil obtained during trench excavation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMITS 12, 57, and 58.

Utility Line Activities, Electric, Water, and Others.

1. Pursuant to 35 Ill. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:
a. activities in the following waters:
i Lake Calumet
ii.  Fox River (including the Fox Chain of Lakes)
iii.  Lake Michigan ’
iv.  Chicago Sanitary and Ship Canal
v.  Calumet-Sag Channel
vi.  Little Calumet River
vii. Grand Calumet River
vili. Calumet River
ix.  Pettibone Creek (in Lake County)
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X.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xil. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

b. activities in the following waters if materjal is sidecast into waters of the State or wetlands:
i Saline River (in Hardin County)
ii.  Richland Creek (in St. Clair and Monroe Counties)
iii.  Rock River (in Winnebago County)
iv.  Illinois River upsircam of mile 229.6 (Tllinois Route 178 bridge)
v.  Illinois River between mile 140.0 and 182.0
vi. DuPage River (including the East and West Branches)
vii.  Salt Creek (Des Plaines River Watershed)
viii. Waukegan River (including the South Branch)

c. activities in waters designated as Public and Food Processing Water Supplies with surface
intake facilities within 2000 feet of the proposed discharge unless the discharge is
reasonably considered downstream of the intake. The Illinois EPA’s Division of Public
Water Supply at 217/782-1020 may be contacted for information on these water supplies

2. Section 401 water quality certification is hereby issued for all other waters, with the following
conditions:

a. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.105(c)(2)(B)(iii), the applicant
for the applicable nationwide permit(s) shall provide adequate planning and supervision
during the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water poliution and control erosion.

b. Pursuant to 35 I1l. Admin. Code Sections 302.105(c)(2)(B)(ii}, 302.203, 302.208, 395.203, and
395.401, dredged material resulting from trench excavation within surface waters of the State
may be temporarily sidecast adjacent to the trench excavation provided that:

1. Sidecast material is not placed within a creck, stream, river or other flowing water body
such that material dispersion could occur;

ii. Side cast material is not placed within ponds or other water bodies other than wetlands;
and

iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calendar days. Such sidecast material shall either be removed from the site (refer to
Condition 2.e) or used as backfill (refer to Condition 2.d).

c. Pursuant to 35 1. Admin. Code Sections 302.105(c)(2)(B)(ii}, 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through surface water of the State, except
wetland areas, shall be clean course aggregate, gravel or other material which will not cause
siltation, pipe damage during placement, or chemical corrosion in place. Excavated material
may be used only if:

i. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S. sieve; or
ii. Excavation and backfilling are done under dry conditions.
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d. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through wetland areas shall consist of clean
material which will not cause siltation, pipe damage during placement, or chemical corrosion
in place. Excavated material shall be used to the extent practicable, with the upper six (6) to
twelve (12) inches backfilled with the topsoil obtained during trench excavation.

e. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, all material excavated which is not being used as backfill as stipulated in Condition
2.d and 2.c shall be stored or disposed in self-contained areas with no discharge to waters of
the State. Material shall be disposed of appropriately under the regulations at 35 Il Adm.
Code Subtitle G.

f. Pursuant to 35 Ill. Admin. Code Sections 395.401(b), 302.203, and 302.208, the use of
directional drilling to install utility pipelines below surface waters of the State is hereby
certified provided that:

i. All pits and other construction necessary for the directional drilling process are located -
outside of surface waters of the State;

ii. All drilling fluids shall be adequately contained such that they cannot cause a
discharge to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G, and
2H.

g. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)B)(1i1), 302.203, and 395.401(b),
permanent access roads shall be constructed of clean coarse aggregate or non-erodible
nonearthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide Permit 12 that constructs access roads shall maintain flow in
creeks, streams and rivers by installing culverts, bridges or other such techniques.

h. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, adjacent banks and slopes
disturbed by construction shall be stabilized immediately following construction. The
applicant shall undertake necessary measures and procedures to eliminate stormwater
channelization via the utility route during and after construction. Interim measures to prevent
erosion during construction shall be taken and may include the installation of sedimentation
basins, check dams, straw bales and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions.

i. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, asphalt, bituminous material

and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 13

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)}{2)(B), a case-specific (individual)
401 water quality certification from the Illinois EPA will be required for bank stabilization activities
that will exceed 1000 linear feet.

2. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), asphalt, bituminous material and
concrete with protruding material such as reinforcing bars or mesh shall not be:
a. used for backfill;
b. placed on shorelines/streambanks; or
c. placed in waters of the State.

3. Pursuant to 35 Tll. Admin. Code Sections 302.203, 302.208, and 395.401(b), the applicant shall
consider installing bioengineering practices in lieu of structural practices of bank stabilization to
minimize impacts to the lake, pond, river or stream and enhance aquatic habitat. The applicant shall
document the selection process for the bank stabilization technique(s) and the basis for the selection of
the bank stabilization practices. Bioengineering techniques may include, but are not limited to:

a. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
plantings on the banks above;

b. vegetated geogrids;

¢. coconut fiber (coir) logs;

d. live, woody vegetative cuttings, fascines or stumps;

¢. brush layering; and

f. soil lifts.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 14
Linear Transportation Projects

1. Pursuant to 35 Tll. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities that cause loss of greater than 500 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 Il. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c}2)(B), a case-
specific (individual) 401 water quality certification from the Iflinois EPA will be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of steel or other painted structures within the waterbody as result of demolition work of
previous structures. : : ;

3. Pursuant to 35 [Il. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for new or
expanded roadways that affect waterways which are designated by the State of Iilinois as having water
quality impairments caused by chloride. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at htips:/www2.illinois.gov/epa/topics/water-quality/watershed-
management/tmdls/Pages/303d-list.aspx
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. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 15
U.S. Coast Guard Approved Bridges

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA shall be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of demolished structural or decking materials within the waterbody as result of demolition
work of previous structures.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a}), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA shall be required for new
bridges (not replacing another) that affect waterways which are designated by the State of Illinois as
having water quality impairments caused by chloride. The most recent Illinois Integrated Water
Quality Report and Section 303(d) List can be found at https://www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 16

Return Water from Upland Contained Disposal Areas

. Pursuant to 35 Iil. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:

a. return water discharge resulting from dredging activities in the following waters:

i Lake Calumet

ii.  Fox River (including the Fox Chain of Lakes)

iii.  Lake Michigan

iv.  Chicago Sanitary and Ship Canal

v.  Calumet-Sag Channel

vi.  Little Calumet River

vii. Grand Calumet River

viil. Calumet River

ix.  Pettibone Creek (in Lake County)

x.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

xv. Saline River {(in Hardin County)

xvi. Richland Creek (in St. Clair and Monroe Counties)
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xvil. Rock River (in Winnebago County)

xviii. Illinois River upstream of mile 229.6 (Illinois Route 178 bridge)
xix. [Illinois River between mile 140.0 and 182.0

xx. DuPage River (including the East and West Branches)

xxi. Salt Creek (Des Plaines River Watershed)

xxii. Waukegan River (including the South Branch)

xxiii. any waters designated as ’

b. return water discharge, resulting from dredging activities, in waters designated as Public and
Food Processing Water Supplies with surface intake facilities within 2000 feet of the
proposed discharge unless the discharge is reasonably considered downstream of the intake.
The Illinois EPA’s Division of Public Water Supply at.217/782-1020 may be contacted for
information on these water supplies.

c. disposal areas or return water discharges that are located within a designated Environmental
Justice (EJ) area of concern. An EJ mapping tool is available at https:/illinois-
¢pa.maps.arcgis.com/apps/webappviewer/index.html?id=f154845da68a4a3{837
cd3b8R0bO233¢c.

d. dredging activities that would result in upland placement of more than 125,000 cubic yards of
material or would produce effluent discharge on a recurring basis for a period lasting more
than 5 years, including periods covered under a previous Department of the Army
authorization.

e. hydraulic dredging activities if the total quantity of dredged material per dredge event would
exceed 500 cubic yards and the receiving water:
i. is listed on the Agency’s 303(d) List, or

ii. has a USEPA approved Total Maximum Daily Load (TMDL) is in effect, or

iii. is designated pursuant to Section 302.206(d) Stream Segments for Enhanced
Dissolved Oxygen Protection.

Information on 303(d) List and TMDLs can be found at https:/fwww2.illinois.gov/
epa/topics/water-quality/watershed-management/tmdls/Pages/default. aspx and
Information on Stream Segments for Enhanced Dissolved Oxygen Protection may be
found at https://pcb.illinois.gov/documents/dsweb/Get/Document-33354/. You may also
utilize Resource Management Mapping Service to graphically identify impaired waters at
hitps:// www.rmms.illinois.edw/.

2. Section 401 water quality certification is otherwise hereby issued pursuant to the Ilinois
Environmental Protection Act Section 12(a) [415 ILCS 5/12(a)] and 35 Ill. Admin. Code Section
395.402(b)(2), except that applicants shall apply for and obtain a water pollution control permit for
construction and operation of the upland contained disposal area as provided by 35 Ill. Admin. Code
Subtitle C Part 309 Subpart B, prior to dredging activities.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 17

Hydropower Projects

. Pursuant to 35 Tll. Admin. Code Sections 395.401(b), an individual Section 401 water quality
certification will be required for any project that is not previously approved by a Section 401 water
quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission license or
permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 23

Approved Categorical Exclusions

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of %4
acres or 300 linear feet of stream channel as measured along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a}, 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities covered by this nationwide permit which includes the temporary or permanent
placement of painted steel or other painted structures within the waterbody as a result of related
demolition work.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 27

’ Aquatic Habitat Restoration, Establishment, and Enhancement Activities

. Pursuant to the Illinois Environmental Protection Act Section 12(a)[415 ILCS 5/12(a)] and 35 I11.
Admin. Code Sections 395.401(a) and 395.401(b)(2), all activities conducted under this nationwide
permit shall be in accordance with the provisions of 35 Ill. Adm. Code 405.108. Work in reclaimed
surface coal mine areas are required to obtain prior authorization from the Illinois EPA for any
activities that result in the use of acid-producing mine refuse.

. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.208, and 395.401(a), a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for the relocation of
waters of the State.

. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.203, and 395.401(a), any backfilled
materials used within artificial channels shall be clean coarse aggregate, gravel or other material which
will not cause siltation and placed in a manner to prevent violation of applicable water quality
standards.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 29

Residential Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 32
Completed Enforcement Actions

. Pursuant to 35 Ili. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that involve carbon recovery (coal mining or coal remining) or materials that may
be considered “acid-producing material”.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that include proposed (yet to be undertaken} loss of aquatic resources which exceed
the lessor of % acres or 300 linear feet of stream channel as measured along the stream corridor.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 37

Emergency Watershed Protection and Rehabilitation

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of /2
acres or 300 linear feet of stream channel as measured along the stream corridor.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 38
Cleanup of Hazardous and Toxic Waste

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), a case-specific (individual) Section 401 water
quality certification will be required for activities covered by this nationwide permit that do not require
or will not receive authorization or approval from the Illinois EPA, Bureau of Land (BOL).

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), the applicant shall notify the Nlinois EPA, Bureau
of Water, Permit Section, of the specific activity. This notification shall include information
concerning the orders and approvals that have been or will be obtained from the BOL, for all cleanup
activities under BOL jurisdiction or for which authorization or approval is sought from BOL for no
farther remedial action.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 39

Commercial and Institutional Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a}, and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of siream
channel, as measured along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permif(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, water treatment plants, wastewater treatment plants and related facilities
prior to construction.

. Pursuant to 35 IIl. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, and 395.401(b), for
construction of oil and gas wells, the impacted waters of the State shall be restored to pre-construction
conditions within six months after construction is started. For purposes of this condition, restoration
includes stabilization and seeding or planting of vegetation on the disturbed areas that were vegetated
prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 40

Agricultural Activities

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(2) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Tllinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.
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. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 42
Recreational Facilities

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 1. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fally
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(h)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior fo construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 43

Stormwater Management Facilities

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), the Agency hereby issues Section
401 water quality certification of Nationwide Permit 43 exclusively for the construction and
maintenance of pollutant reduction green infrastructure features designed to reduce inputs of
sediments, nutrients, and other pollutants into waters to meet reduction targets established under Total
Daily Maximum Loads set under the Clean Water Act. All other activities authorized under this
Nationwide Permit are denied Section 401 water quality certification. For purposes of this water
quality certification green infrastructure means wet weather management approaches and technologies
that utilize, enhance or mimic the natural hydrologic cycle processes of infiltration, evapotranspiration
and reuse. Green infrastructure approaches currently in use include green roofs, trees and tree boxes,
rain gardens, vegetated swales, pocket wetlands, infiltration planters, porous and permeable
pavements, porous piping systems, dry wells, vegetated median strips, reforestation/revegetation, rain
barrels and cisterns and protection and enhancement of riparian buffers and floodplains. Material
excavated, dredged or produced from the maintenance of green infrastructure features shall not be
discharged to waters of the State.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual} 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.
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Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Secticn 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

TLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 51

Land-Based:Renewable Energy Generation Facilities

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 1. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

HILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 52
Water-Based Renewable Energy Generation Pilot Projects

. Pursuant to 35 1ll. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that canse loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 11l. Admin. Code Section 395.401(b), an individual Section 401 water quality
certification will be required for any hydrokinetic project that is not previously approved by a Section
401 water quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission
license or permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 53
Removal of Low-Head Dams

. Pursuant to 35 Ill. Admin. Code Sections 302 203, 395.205 and 395.401(b), the apphcant shall
implement the following Best Management Practices and Material Testing:
a. Sediments and river bottom material are excavated and removed to upland areas to minimize
sediment transport downstream, minimize downcutting and protect water quality; or
b. measures shall be implemented to minimize sediment transport downstream; or
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c. the sediments and river bottom materials that will be transported downstream are determined
to have less than 20 percent passing a #230 U.S. Sieve based on representative sampling and
analysis of the sediments and river bottom materials; or

d. a combination of the above practices o protect water quality; and

e. sediments and river bottom materials shall not be pollutional if released to downstream waters.

2. Pursuant to 35 IlI. Admin. Code Sections 302.105(c)(2}(B)(ii}, 302.203, and 395.401(b), Best
Management Practices shall be implemented to minimize sediment transport downstream, minimize
downcutting of sediment and river bottom materials and protect water quality.

3. Pursuant to 35 Ill. Admin. Code Section 395.401(a), the applicant shall notify downstream surface
water supplies of the proposed dam removal. The applicant shall implement practices to prevent
interference with Public and Food Processing Water Supply intakes. The Illinois EPA’s Division of
Public Water Supply may be contacted at 217/782-1020 for information on the Public and Food
Processing Water Supplies.

4. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.401(b) and 395.402(b)2), any spoil matetial
excavated, dredged or otherwise produced during dam removal activities must not be retumed to the
waterway but must be deposited in a self-contained area in compliance with all state statutes,
regulations and permit requirements with no discharge to waters of the State unless a permit has been
issued by this Agency.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 54

Living Shorelines

1. Pursuant to 35 Ill. Admin. Code Section 395.401(a), an individual Section 401 water quality
certification shall be required for any project that exceeds 1000 feet as measured along the bank or
when the District Engineer waives the limitation of 30 feet as measured from the mean high water line.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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