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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
April 28, 2023 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78918

WILLIAMSON County

Section D9 BRIDGE REPAIR 2022-6
Route FAS 2887

District 9 Construction Funds

Superstructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contractand are included

by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts .........c.ccccooeveeiveinenccineneenne 53
2 Subletting of Contracts (Federal-Aid CONtracts) ..........ccccoriiirnienrr s 56
3 X BB ettt 57
4 X Specific EEO Responsibilities Non Federal-Aid Contracts ... 67
5 X Required Provisions - State CoNtracts ..ot 72
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11 Subsealing of CoNCrete PAVEMENTS .........ccoouiiiiiieiceeeeeee et sesaeneenan 86
12 Hot-Mix Asphalt Surface Correction 90
13 Pavement and Shoulder Resurfacing 92
14 Patching with Hot-Mix Asphalt Overlay REMOVaL ..o 93
15 Polymer Concrete 95
16 Reserved........cooeevniiiecnns 97
17 Bicycle RAcKs ... 98
18 Temporary Portable Bridge Traffic Signals 100
19 Nighttime Inspection of Roadway Lighting 102
20 English Substitution of Metric BOIS ........ccoiiiiieice ettt 103
21 Calcium Chloride Accelerator for Portland Cement Concrete ... 104
22 Quality Control of Concrete Mixtures atthe Plant ...........cooieeinneeecere e 105
23 X  Quality Control/Quality Assurance of Concrete MiXtUrEs ........cococorieinnneinnneesereeese s 113
24 RESEIVEA ...t ettt R et e Rt r e rene e 129
25 RESEIVEA ... et e e 130
26 Temporary Raised Pavement Markers ... e 131
27 Restoring Bridge Approach Pavements Using High-Density Foam ... 132
28 Portland Cement Concrete INlay o OVEIAY ........coooceoiierieererreeeesese e eseeneen 135
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ..o 139
30 Longitudinal Joint and Crack PatChing ..ot

31 X  Concrete Mix Design — Department Provided ....

32 Station Numbers in Pavements O OVEIIAYS ........ccovorrroirrreerreeeer e eenenes
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effectonthe date of invitation forbids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAS Route 2887 (IL 37), Section D9 Bridge Repair 2022-6, Wiliamson County,
Contract No. 78918, and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

FAS Route 2887 (IL 37)
Section D9 Bridge Repair 2022-6

Williamson County
Contract No. 78918

LOCATION OF PROJECT

This project is located at SN 100-0072, carrying FAS 2887 (IL-37) over Crab Orchard Creek, in
Williamson County.

DESCRIPTION OF PROJECT

The project consists of substructure repairs on SN 100-0072.

UTILITIES
Effective 1984 Revised 2/10/17

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:
There also may be utilities for which the locations are unknown. Verification of locations of

underground utilities, shown or not shown, will be the responsibility of the Contractor. The
following utility companies have facilities within the project limits which may require adjustment:
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Name and Address
of Utility

Type

Estimated
Date Adjustment
Locations Completed

Ameren lllinois I.P.
2610 Broadway

Mt. Vernon, IL 62864
ATTN: Mike Tatlock
Tel: (618) 244-8271
Cell: (618) 367-3338
Email:
MTatlock@ameren.co
m

Overhead Electric

THROUGHOUT No Conflicts
Anticipated

Clearwave
Communications

2 North Vine Street
Floor #2 / P.O. Box
808

Harrisburg, IL 62946
ATTN: Bob Hathaway
Tel: (618) 294-8000
Cell: (618) 841-6884
Email:
bhathaway@corp.cle
arwave.com

Fiber

THROUGHOUT No Conflicts
Anticipated

Frontier
Communications
208 West Union St.
Marion, IL 62959
ATTN: Rick Shaw
Tel: (618) 997-0253
Cell: (618) 997-0257
Email:
rick.shaw@ftr.com

Telephone

THROUGHOUT No Conflicts
Anticipated

Marion, City of

1102 Tower Square
Plaza

Marion, IL. 62959
ATTN: Brent Cain
Cell: (618) 922-5363
Email:
brent@cityofmarionil.
gov

Sewer

THROUGHOUT No Conflicts
Anticipated
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Mediacom CATV THROUGHOUT No Conflicts
1603 E. DeYoung St. Anticipated
Marion, IL. 62959
ATTN: Craig
Thompson

Tel: (270) 703-9490
Email:
cthompson@mediaco
mcc.com

ProTek Fiber THROUGHOUT No Conflicts
Communications Anticipated
1834 N Court St,
Marion, IL 62959
ATTN: Cameron
McCurdy

Cell: (618) 207-2545
Email:
Cameron@protekweb
.com

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the West Marion Precinct.

TRAFFIC CONTROL PLAN
Effective 1985 Revised 6/16/21

During the entire construction period, the road shall be kept open to traffic as follows:

(a) The highway shall be kept open to at least one lane of traffic at all times and to two lanes
of traffic to the greatest extent possible.

(b) Accessto all public roads and private entrances shall be maintained during all stages of
the work.

NOTIFICATION PRIOR TO STARTING WORK

Effective 12/05 Revised 2/10/17

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work.

For projects involving width or height restrictions or complete closures of the roadway or ramp,
an additional seven days of notice (21 days total) will be required.”

This additional notification is required, so the public can be notified of the pending construction.
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CHANGEABLE MESSAGE SIGNS
Revised 4/15/20

This work consists of furnishing, placing, and maintaining changeable message signs according
to Section 701 and the following:

A total of two changeable message signs shall be required in this contract. All signs must be in
place and operational for a minimum of 14 calendar days prior to lane or roadway closures. Each
sign shall state the day work will begin and delays are possible. The exact message will be
approved by the Engineer. The Contractor may be required to relocate each sign multiple times
during the contract at his or her expense. The exact location of the placement of these signs shall
be determined in the field by the Engineer.

The furnishing, placing, and maintaining of portable changeable message signs shall be paid for
per CALENDAR DAY as CHANGEABLE MESSAGE SIGN.
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)

Effective: January 1, 2008
Revised: April 1, 2023

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavementin segments where no sideroads
or entrances require deployment of additional flaggers. Use of these devicesshall be at the option
of the Contractor.

Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.

Flagging equipment required for traditional flagging shall be available near each AFAD location
in the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.




FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

BLENDED FINELY DIVIDED MINERALS (BDE)

Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a
silo for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements of
its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.
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(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Paymentfor Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment timein excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conductby the Departmentor its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;

or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.



FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have been charged for two
NG DAYS | Article 108.04(b)(4) consecutive weeks.

Article 108.08(b)(1) or The Contract_or has been grant_ed a minimum two
week extension of contract time, according to
Article 108.08.

Completion
Date Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
exceptthe 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.
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(1) Direct Jobsite and Offsite Overhead. Payment fordocumented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 -| One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 -| One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Two Project Superintendents,
Over $50,000,000 One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided forin Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvementin such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall camy
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. Asa requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effortto meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

10
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(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts mustinclude copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith effortsto obtain participation. These listed factorsare
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
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factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficienttime to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficientreason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.
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(6) Making effortsto assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
effortsmade prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten workingdays after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit forthe work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible forthe management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
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become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committedto a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE s aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
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materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Ultilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
forthe request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so naotified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liguidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE —-STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021
Revised: September 2, 2021

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. The Contractor may seek
from the Department of Commerce and Economic Opportunity (DCEQ) a waiver or reduction of
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure
compliance during the term of the contract and will be required to report on and certify its
compliance. An apprentice use plan, apprentice hours, and a compliance certification shall be
submitted to the Engineer on forms provided by the Department and/or DCEO.

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:
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(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D =MPInu - MPIL

Where: MPIn=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPIL. = The Materials Cost Index for steel as published by the Engineering News-
Record forthe month prior to the letting for work paid for at the contractprice;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIu will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI.and MPIm in excess of five percent, as calculated by:

Percent Difference = {(MPI.— MPIw) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contracttime subject to liquidated damages for completion
of the entire contract.
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Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12in. (305 mm), 0.179in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12in. (305 mm), 0.250in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Otherpiling See plans
Structural Steel See plansforweights
(masses)
Reinforcing Steel See plansforweights
(masses)

Dowel Bars and Tie Bars

6 1b (3 kg) each

Welded Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type Aw/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types Aand B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib(140kg) each
1260 Ib (570 kg) each
730 1b(330kg) each
410 Ib (185kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
LightPole, Tenon Mount and Twin Mount, 30-40ft (9 —12m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5— 16.5 m)
Light Polew/Mast Arm, 30-50 ft (9—15.2m)
Light Polew/Mast Arm, 55-60 ft (16.5— 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5—42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5—48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115kg)
150 Ib (70 kg)

SUBCONTRACTORAND DBE PAYMENT REPORTING (BDE)
Effective: April2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker’'s number
of hours worked eachday, and the worker’s starting and ending times of work eachday. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
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social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The softwareis web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www?2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(g) Temporary SigN SUPPOIS ....cceeeiueeieeaiiiieeeeeieeeeeseeeeeeasneeeeeasseeeesesneeeeeasnseeeeeennnes 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.
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Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.
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Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 20 working days.
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404 PERMIT

lllinois Department
of Transportation

Route FAS 2887

Section D9 Bridge Repair 2022-6

County  Williamson

FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

404 Permit

Marked IL 37

Stream Name  Crab Orchard Creek

Location 1.8 miles south of IL 13/IL 37 Intersection in Marion

The Division of Highways, District 9, has determined that the plans as prepared for letting are authorized under the provisions
of 33 CFR 330 Nationwide Permit (NWP) No. 14, Linear Transportation Projects, as published in the Federal Register
2/12/2012. Under the provisions of the authorization, the following attachments must be complied with:

1. Terms for Nationwide Permit No. 14.

2. Nationwide Permit General Conditions.

3. lllincis EPA Water Quality Certification Regional Conditions.

You are reminded that the permit determination is based upon plans as prepared for letting. Variation from these plans may

result in the revocation of the permit.
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Nationwide Permit 14 - Linear Transportation Projects
Effective Date: February 25, 2022; Expiration Date: March 14, 2026
(NWP Final Notice, 86 FR 73522)

Nationwide Permit 14 - Linear Transportation Projects. Activities required for
crossings of waters of the United States associated with the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways,
railways, trails, driveways, airport runways, and taxiways) in waters of the United States.
For linear transportation projects in non-tidal waters, the discharge of dredged or fill
material cannot cause the loss of greater than 1/2-acre of waters of the United States.
For linear transportation projects in tidal waters, the discharge of dredged or fill material
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any
stream channel modification, including bank stabilization, is limited to the minimum
necessary to construct or protect the linear transportation project; such modifications
must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to construct the linear transportation project. Appropriate
measures must be taken to maintain normal downstream flows and minimize flooding to
the maximum extent practicable, when temporary structures, work, and discharges of
dredged or fill material, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of
materials, and be placed in a manner, that will not be eroded by expected high flows.
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots,
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds 1/10-acre; or (2) there is a discharge of dredged or fill material in a special
aquatic site, including wetlands. (See general condition 32.) (Authorities: Sections 10
and 404)

Note 1: For linear transportation projects crossing a single waterbody more than one
time at separate and distant locations, or multiple waterbodies at separate and distant
locations, each crossing is considered a single and complete project for purposes of

NWP authorization. Linear transportation projects must comply with 33 CFR 330.6(d).

Note 2: Some discharges of dredged or fill material for the construction of farm roads or

forest roads, or temporary roads for moving mining equipment, may qualify for an
exemption under Section 404(f) of the Clean Water Act (see 33 CFR 323.4).
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Note 3: For NWP 14 activities that require pre-construction notification, the PCN must
include any other NWP(s), regional general permit(s), or individual permit(s) used or
intended to be used to authorize any part of the proposed project or any related activity,
including other separate and distant crossings that require Department of the Army
authorization but do not require pre-construction notification (see paragraph (b)(4) of
general condition 32). The district engineer will evaluate the PCN in accordance with
Section D, “District Engineer’s Decision.” The district engineer may require mitigation to
ensure that the authorized activity results in no more than minimal individual and
cumulative adverse environmental effects (see general condition 23).

2021 Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees
should contact the appropriate Corps district office to determine if regional conditions
have been imposed on an NWP. Prospective permittees should also contact the
appropriate Corps district office to determine the status of Clean Water Act Section 401
water quality certification and/or Coastal Zone Management Act consistency for an
NWP. Every person who may wish to obtain permit authorization under one or more
NWPs, or who is currently relying on an existing or prior permit authorization under one
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 3301
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating
to the modification, suspension, or revocation of any NWP authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense
on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized
representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against
the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including
those species that normally migrate through the area, unless the activity's primary
purpose is to impound water. All permanent and temporary crossings of waterbodies
shall be suitably culverted, bridged, or otherwise desighed and constructed to maintain
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low flows to sustain the movement of those aquatic species. If a bottomless culvert
cannot be used, then the crossing should be designed and constructed to minimize
adverse effects to aquatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical
destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent
practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from
toxic pollutants in toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water
supply intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water,
and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be
maintained for each activity, including stream channelization, storm water management
activities, and temporary and permanent road crossings, except as provided below. The
activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the
aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable
FEMA-approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize solil disturbance.
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12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment
controls must be used and maintained in effective operating condition during
construction, and all exposed soil and other fills, as well as any work below the ordinary
high water mark or high tide line, must be permanently stabilized at the earliest
practicable date. Permittees are encouraged to perform work within waters of the United
States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Structures and Fills. Temporary structures must be
removed, to the maximum extent practicable, after their use has been discontinued.
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP
general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete
project.

16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the
National Wild and Scenic River System, or in a river officially designated by Congress
as a “study river” for possible inclusion in the system while the river is in an official study
status, unless the appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not adversely affect
the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, orin a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the
permittee must submit a pre-construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal agency with direct
management responsibility for that river. Permittees shall not begin the NWP activity
until notified by the district engineer that the Federal agency with direct management
responsibility for that river has determined in writing that the proposed NWP activity will
not adversely affect the Wild and Scenic River designation or study status.

(¢) Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal land management agency responsible for the designated Wild and Scenic River
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service). Information on these rivers is also
available at: http://www rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights,
including, but not limited to, reserved water rights and treaty fishing and hunting rights.
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18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under the Federal
Endangered Species Act (ESA), or which will directly or indirectly destroy or adversely
modify designated critical habitat or critical habitat proposed for such designation. No
activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless ESA section 7 consultation addressing the consequences of the
proposed activity on listed species or critical habitat has been completed. See 50 CFR
402.02 for the definition of “effects of the action” for the purposes of ESA section 7
consultation, as well as 50 CFR 402.17, which provides further explanation under ESA
section 7 regarding “activities that are reasonably certain to occur” and “consequences
caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is
required for the proposed activity, the Federal permittee must provide the district
engineer with the appropriate documentation to demonstrate compliance with those
requirements. The district engineer will verify that the appropriate documentation has
been submitted. If the appropriate documentation has not been submitted, additional
ESA section 7 consultation may be necessary for the activity and the respective federal
agency would be responsible for fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed such designation) might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat or critical
habitat proposed for such designation, and shall not begin work on the activity until
notified by the district engineer that the requirements of the ESA have been satisfied
and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed for such designation), the pre-construction
notification must include the name(s) of the endangered or threatened species (or
species proposed for listing) that might be affected by the proposed activity or that
utilize the designated critical habitat (or critical habitat proposed for such designation)
that might be affected by the proposed activity. The district engineer will determine
whether the proposed activity “may affect” or will have “no effect” to listed species and
designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. For
activities where the non-Federal applicant has identified listed species (or species
proposed for listing) or designated critical habitat (or critical habitat proposed for such
designation) that might be affected or is in the vicinity of the activity, and has so notified
the Corps, the applicant shall not begin work until the Corps has provided notification
that the proposed activity will have “no effect” on listed species (or species proposed for
listing or designated critical habitat (or critical habitat proposed for such designation), or
until ESA section 7 consultation or conference has been completed. If the non-Federal
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applicant has not heard back from the Corps within 45 days, the applicant must still wait
for notification from the Corps.

(d) As a result of formal or informal consultation or conference with the FWS or NMFS
the district engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”
provisions, etc.) from the FWS or the NMF S, the Endangered Species Act prohibits any
person subject to the jurisdiction of the United States to take a listed species, where
"take" means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect,
or to attempt to engage in any such conduct. The word “harm” in the definition of “take"
means an act which actually kills or injures wildlife. Such an act may include significant
habitat modification or degradation where it actually kills or injures wildlife by
significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit
with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of
that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this
general condition. The district engineer will coordinate with the agency that issued the
ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and
the associated incidental take were considered in the internal ESA section 7
consultation conducted for the ESA section 10(a)(1)(B) permit. If that coordination
results in concurrence from the agency that the proposed NWP activity and the
associated incidental take were considered in the internal ESA section 7 consultation for
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a
separate ESA section 7 consultation for the proposed NWP activity. The district
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the
proposed NWP activity or whether additional ESA section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the F\WS and NMFS or their world
wide web pages at http://www.fws.gov/ or hitp://www.fws.gov/ipac and
hitp://www.nmfs.noaa.gov/prispecies/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for
contacting the appropriate local office of the U.S. Fish and Wildlife Service to determine
what measures, if any, are necessary or appropriate to reduce adverse effects to
migratory birds or eagles, including whether "incidental take" permits are necessary and
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available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act
for a particular activity.

20. Historic Properties. (a) No activity is authorized under any NWP which may have
the potential to cause effects to properties listed, or eligible for listing, in the National
Register of Historic Places until the requirements of Section 106 of the National Historic
Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity,
the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district
engineer will verify that the appropriate documentation has been submitted. If the
appropriate documentation is not submitted, then additional consultation under section
106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 1086.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified
properties. For such activities, the pre-construction notification must state which historic
properties might have the potential to be affected by the proposed NWP activity or
include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of,
or potential for, the presence of historic properties can be sought from the State Historic
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will
comply with the current procedures for addressing the requirements of section 106 of
the National Historic Preservation Act. The district engineer shall make a reasonable
and good faith effort to carry out appropriate identification efforts commensurate with
potential impacts, which may include background research, consultation, oral history
interviews, sample field investigation, and/or field survey. Based on the information
submitted in the PCN and these identification efforts, the district engineer shall
determine whether the proposed NWP activity has the potential to cause effects on the
historic properties. Section 106 consultation is not required when the district engineer
determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic
properties. The district engineer will conduct consultation with consulting parties
identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties
affected, no adverse effect, or adverse effect.
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(d) Where the non-Federal applicant has identified historic properties on which the
proposed NWP activity might have the potential to cause effects and has so notified the
Corps, the non-Federal applicant shall not begin the activity until notified by the district
engineer either that the activity has no potential to cause effects to historic properties or
that NHPA section 106 consultation has been completed. For non-federal permittees,
the district engineer will notify the prospective permittee within 45 days of receipt of a
complete pre-construction notification whether NHPA section 106 consultation is
required. If NHPA section 106 consultation is required, the district engineer will notify
the non-Federal applicant that he or she cannot begin the activity until section 106
consultation is completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate, or
having legal power to prevent it, allowed such significant adverse effect to occur, unless
the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP),
determines that circumstances justify granting such assistance despite the adverse
effect created or permitted by the applicant. If circumstances justify granting the
assistance, the Corps is required to notify the ACHP and provide documentation
specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties
of interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that
discover any previously unknown historic, cultural or archeological remains and artifacts
while accomplishing the activity authorized by an NWP, they must immediately notify
the district engineer of what they have found, and to the maximum extent practicable,
avoid construction activities that may affect the remains and artifacts until the required
coordination has been completed. The district engineer will initiate the Federal, Tribal,
and state coordination required to determine if the items or remains warrant a recovery
effort or if the site is eligible for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public
comment, additional waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding national resource waters
or state natural heritage sites. The district engineer may also designate additional
critical resource waters after notice and opportunity for public comment.
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(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7,12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly affecting, critical resource waters, including
wetlands adjacent to such waters.

(b) For NWPs 3, 8,10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54,
notification is required in accordance with general condition 32, for any activity proposed
by permittees in the designated critical resource waters including wetlands adjacent to
those waters. The district engineer may authorize activities under these NWPs only
after she or he determines that the impacts to the critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the
individual and cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the individual
and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless
the district engineer determines in writing that either some other form of mitigation
would be more environmentally appropriate or the adverse environmental effects of the
proposed activity are no more than minimal, and provides an activity-specific waiver of
this requirement. For wetland losses of 1/10-acre or less that require pre-construction
notification, the district engineer may determine on a case-by-case basis that
compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre and require pre-construction notification,
unless the district engineer determines in writing that either some other form of
mitigation would be more environmentally appropriate or the adverse environmental
effects of the proposed activity are ho more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be
satisfied through the restoration or enhancement of riparian areas next to streams in
accordance with paragraph (e) of this general condition. For losses of stream bed of
3/100-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure
that the activity results in only minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
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rehabilitation, enhancement, or preservation, since streams are difficult-to-replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NVWWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next
to open waters. In some cases, the restoration or maintenance/protection of riparian
areas may be the only compensatory mitigation required. If restoring riparian areas
involves planting vegetation, only native species should be planted. The width of the
required riparian area will address documented water quality or aquatic habitat loss
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the
stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to restore or
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake
or coastal waters, then restoring or maintaining/protecting a riparian area along a single
bank or shoreline may be sufficient. Vwhere both wetlands and open waters exist on the
project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where riparian areas are
determined to be the most appropriate form of minimization or compensatory mitigation,
the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must
comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity
results in no more than minimal adverse environmental effects. For the NWPs, the
preferred mechanism for providing compensatory mitigation is mitigation bank credits or
in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate
number and type of mitigation bank or in-lieu credits are not available at the time the
PCN is submitted to the district engineer, the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33
CFR 332.3().)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan
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may be used by the district engineer to make the decision on the NWP verification
request, but a final mitigation plan that addresses the applicable requirements of 33
CFR 332.4(c)(2) through (14) must be approved by the district engineer before the
permittee begins work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation (see 33
CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed option, and the
proposed compensatory mitigation site is located on land in which anocther federal
agency holds an easement, the district engineer will coordinate with that federal agency
to determine if proposed compensatory mitigation project is compatible with the terms of
the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan needs to address only the baseline conditions at the impact site and the
number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan (see 33 CFR
332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However, compensatory
mitigation can and should be used, as necessary, to ensure that an NWP activity
already meeting the established acreage limits also satisfies the no more than minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be environmentally preferable if there
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party
or parties responsible for the implementation and performance of the compensatory
mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material

into waters of the United States that will convert a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may

1"
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be required to reduce the adverse environmental effects of the activity to the no more
than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures
are safely designed, the district engineer may require non-Federal applicants to
demonstrate that the structures comply with established state or federal, dam safety
criteria or have been designed by qualified persons. The district engineer may also
require documentation that the design has been independently reviewed by similarly
qualified persons, and appropriate modifications made to ensure safety.

25. Water Quality. (a) Where the certifying authority (state, authorized tribe, or EPA, as
appropriate) has not previously certified compliance of an NWP with CWA section 401,
a CWA section 401 water quality certification for the proposed discharge must be
obtained or waived (see 33 CFR 330.4(c)). If the permittee cannot comply with all of the
conditions of a water quality certification previously issued by certifying authority for the
issuance of the NWP, then the permittee must obtain a water quality certification or
waiver for the proposed discharge in order for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority
has not previously certified compliance of an NWP with CWA section 401, the proposed
discharge is not authorized by an NWP until water quality certification is obtained or
waived. If the certifying authority issues a water quality certification for the proposed
discharge, the permittee must submit a copy of the certification to the district engineer.
The discharge is not authorized by an NVWP until the district engineer has notified the
permittee that the water quality certification requirement has been satisfied by the
issuance of a water quality certification or a waiver.

(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state
coastal zone management consistency concurrence must be obtained, or a
presumption of concurrence must occur (see 33 CFR 330.4(d)). If the permittee cannot
comply with all of the conditions of a coastal zone management consistency
concurrence previously issued by the state, then the permittee must obtain an individual
coastal zone management consistency concurrence or presumption of concurrence in
order for the activity to be authorized by an NWP. The district engineer or a state may
require additional measures to ensure that the authorized activity is consistent with state
coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR
330.4(e)) and with any case specific conditions added by the Corps or by the state,

12

38



FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

Indian Tribe, or U.S. EPA in its CWA section 401 Water Quality Certification, or by the
state in its Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NVWP for a single
and complete project is authorized, subject to the following restrictions:

(@) If only one of the NWPs used to authorize the single and complete project has a
specified acreage limit, the acreage loss of waters of the United States cannot exceed
the acreage limit of the NVWP with the highest specified acreage limit. For example, if a
road crossing over tidal waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of waters of the United
States for the total project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by
those NWPs cannot exceed their respective specified acreage limits. For example, if a
commercial development is constructed under NWP 39, and the single and complete
project includes the filling of an upland ditch authorized by NWP 46, the maximum
acreage loss of waters of the United States for the commercial development under
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States
due to the NWP 39 and 46 activities cannot exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the
nationwide permit verification to the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification
must be attached to the letter, and the letter must contain the following statement and
signature:

“When the structures or work authorized by this nationwide permit are still in existence
at the time the property is transferred, the terms and conditions of this nationwide
permit, including any special conditions, will continue to be binding on the new owner(s)
of the property. To validate the transfer of this nationwide permit and the associated
liabilities associated with compliance with its terms and conditions, have the transferee
sign and date below.”

(Transferee)

(Date)
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30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the
authorized activity and implementation of any required compensatory mitigation. The
success of any required permittee-responsible mitigation, including the achievement of
ecological performance standards, will be addressed separately by the district engineer.
The Corps will provide the permittee the certification document with the NWP
verification letter. The certification document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR 332.3(1)(3) to confirm
that the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation.

The completed certification document must be submitted to the district engineer within
30 days of completion of the authorized activity or the implementation of any required
compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires review by, or permission from, the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps
of Engineers (USACE) federally authorized Civil Works project (a “USACE project”), the
prospective permittee must submit a pre-construction notification. See paragraph
(b)(10) of general condition 32. An activity that requires section 408 permission and/or
review is not authorized by an NWP until the appropriate Corps office issues the section
408 permission or completes its review to alter, occupy, or use the USACE project, and
the district engineer issues a written NWP verification.

32. Pre-Construction Notification. (a) Timing. \Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must
determine if the PCN is complete within 30 calendar days of the date of receipt and, if
the PCN is determined to be incomplete, notify the prospective permittee within that 30
day period to request the additional information necessary to make the PCN complete.
The request must specify the information needed to make the PCN complete. As a
general rule, district engineers will request additional information necessary to make the
PCN complete only once. However, if the prospective permittee does not provide all of
the requested information, then the district engineer will notify the prospective permittee
that the PCN is still incomplete and the PCN review process will not commence until all
of the requested information has been received by the district engineer. The prospective
permittee shall not begin the activity until either:
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(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer,;
or

(2) 45 calendar days have passed from the district engineer's receipt of the complete
PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to
general condition 18 that listed species or critical habitat might be affected or are in the
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that there is
“no effect” on listed species or “no potential to cause effects” on historic properties, or
that any consultation required under Section 7 of the Endangered Species Act (see 33
CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the proposed activity requires a written waiver to
exceed specified limits of an NWP, the permittee may not begin the activity until the
district engineer issues the waiver. If the district or division engineer notifies the
permittee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the
NWP may be modified, suspended, or revoked only in accordance with the procedure
set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) (i) A description of the proposed activity; the activity's purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and
any proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
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more than minimal and to determine the need for compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aquatic sites, and other waters (including
those single and complete crossings authorized by an NVWP but do not require PCNs).
This information will be used by the district engineer to evaluate the cumulative adverse
environmental effects of the proposed linear project, and does not change those non-
PCN NWP activities into NVWP PCNs.

(iif) Sketches should be provided when necessary to show that the activity complies
with the terms of the NWP. (Sketches usually clarify the activity and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need
to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial and intermittent streams, on the
project site. Wetland delineations must be prepared in accordance with the current
method required by the Corps. The permittee may ask the Corps to delineate the
special aquatic sites and other waters on the project site, but there may be a delay if the
Corps does the delineation, especially if the project site is large or contains many
wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period
will not start until the delineation has been submitted to or completed by the Corps, as
appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is required, the prospective permittee must submit
a statement describing how the mitigation requirement will be satisfied, or explaining
why the adverse environmental effects are no more than minimal and why
compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might be
affected or is in the vicinity of the activity, or if the activity is located in designated critical
habitat (or critical habitat proposed for such designation), the PCN must include the
name(s) of those endangered or threatened species (or species proposed for listing)
that might be affected by the proposed activity or utilize the designated critical habitat
(or critical habitat proposed for such designation) that might be affected by the proposed
activity. For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered Species
Act;
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(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or
potentially eligible for listing on, the National Register of Historic Places, the PCN must
state which historic property might have the potential to be affected by the proposed
activity or include a vicinity map indicating the location of the historic property. For NWP
activities that require pre-construction notification, Federal permittees must provide
documentation demonstrating compliance with section 106 of the National Historic
Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify
the Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent
has submitted a written request for section 408 permission from, or review by, the Corps
office having jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction
notification form (Form ENG 6082) should be used for NWWP PCNs. A letter containing
the required information may also be used. Applicants may provide electronic files of
PCNs and supporting materials if the district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the
terms and conditions of the NVWWPs and the need for mitigation to reduce the activity's
adverse environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the
United States; (ii) NVWWP 13 activities in excess of 500 linear feet, fills greater than one
cubic yard per running foot, or involve discharges of dredged or fill material into special
aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into
the waterbody more than 30 feet from the mean low water line in tidal waters or the
ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide
(e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state
natural resource or water quality agency, EPA, and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will have 10 calendar days from the date the
material is transmitted to notify the district engineer via telephone, facsimile
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transmission, or e-mail that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse environmental effects
will be more than minimal. If so contacted by an agency, the district engineer will wait an
additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within
the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure that the net
adverse environmental effects of the proposed activity are no more than minimal. The
district engineer will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record associated with
each pre-construction notification that the resource agencies' concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity
may proceed immediately in cases where there is an unacceptable hazard to life or a
significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should
be modified, suspended, or revoked in accordance with the procedures at 33 CFR
330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMF S within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section

305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.

2021 District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. Ifa
project proponent requests authorization by a specific NWP, the district engineer should
issue the NWP verification for that activity if it meets the terms and conditions of that
NWP, unless he or she determines, after considering mitigation, that the proposed
activity will result in more than minimal individual and cumulative adverse effects on the
aquatic environment and other aspects of the public interest and exercises discretionary
authority to require an individual permit for the proposed activity. For a linear project,
this determination will include an evaluation of the single and complete crossings of
waters of the United States that require PCNs to determine whether they individually
satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused
by all of the crossings of waters of the United States authorized by an NWP. If an
applicant requests a waiver of an applicable limit, as provided for in NVWWPs 13, 36, or 54,
the district engineer will only grant the waiver upon a written determination that the
NWP activity will result in only minimal individual and cumulative adverse environmental
effects.
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2. When making minimal adverse environmental effects determinations the district
engineer will consider the direct and indirect effects caused by the NWP activity. He or
she will also consider the cumulative adverse environmental effects caused by activities
authorized by an NWP and whether those cumulative adverse environmental effects are
no more than minimal. The district engineer will also consider site specific factors, such
as the environmental setting in the vicinity of the NWP activity, the type of resource that
will be affected by the NWP activity, the functions provided by the aquatic resources
that will be affected by the NWP activity, the degree or magnitude to which the aquatic
resources perform those functions, the extent that aquatic resource functions will be lost
as a result of the NWP activity (e.g., partial or complete loss), the duration of the
adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the
district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district
engineer to assist in the minimal adverse environmental effects determination. The
district engineer may add case-specific special conditions to the NWP authorization to
address site-specific environmental concerns.

3. Ifthe proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream bed, the prospective permittee should submit a
mitigation proposal with the PCN. Applicants may also propose compensatory mitigation
for NWP activities with smaller impacts, or for impacts to other types of waters. The
district engineer will consider any proposed compensatory mitigation or other mitigation
measures the applicant has included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no more than minimal. The
compensatory mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and conditions of the NWP
and that the adverse environmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity-specific
conditions in the NVWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at
33 CFR 332.3(k). The district engineer must approve the final mitigation plan before the
permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan.
The district engineer must review the proposed compensatory mitigation plan within 45
calendar days of receiving a complete PCN and determine whether the proposed
mitigation would ensure that the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NVWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no
more than minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the NWP activity can proceed under the terms
and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

19

45



FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the
applicant either: (a) that the activity does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’'s
submission of a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal; or (c) that the activity is authorized under the NWP
with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects,
the activity will be authorized within the 45-day PCN period (unless additional time is
required to comply with general conditions 18, 20, and/or 31), with activity-specific
conditions that state the mitigation requirements. The authorization will include the
necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that
they are no more than minimal. When compensatory mitigation is required, no work in
waters of the United States may occur until the district engineer has approved a specific
mitigation plan or has determined that prior approval of a final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory
mitigation.

2021 Further Information

1. District engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).

2021 Nationwide Permit Definitions

Best management practices (BMPs): Policies, practices, procedures, or structures

implemented to mitigate the adverse environmental effects on surface water quality
resulting from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of
aquatic resources for the purposes of offsetting unavoidable adverse impacts which
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remain after all appropriate and practicable avoidance and minimization has been
achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and
place.

Discharge: The term “discharge” means any discharge of dredged or fill material into
waters of the United States.

Ecological reference: A model used to plan and design an aquatic habitat and riparian
area restoration, enhancement, or establishment activity under NWP 27. An ecological
reference may be based on the structure, functions, and dynamics of an aquatic habitat
type or a riparian area type that currently exists in the region where the proposed NWP
27 activity is located. Alternatively, an ecological reference may be based on a
conceptual model for the aquatic habitat type or riparian area type to be restored,
enhanced, or established as a result of the proposed NWP 27 activity. An ecological
reference takes into account the range of variation of the aquatic habitat type or riparian
area type in the region.

Enhancement: The manipulation of the physical, chemical, or biological characteristics
of an aquatic resource to heighten, intensify, or improve a specific aquatic resource
function(s). Enhancement results in the gain of selected aquatic resource function(s),
but may also lead to a decline in other aquatic resource function(s). Enhancement does
not result in a gain in aquatic resource area.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an
upland site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the
absence of actual data, by a line of oil or scum along shore objects, a more or less
continuous deposit of fine shell or debris on the foreshore or berm, other physical
markings or characteristics, vegetation lines, tidal gages, or other suitable means that
delineate the general height reached by a rising tide. The line encompasses spring high
tides and other high tides that occur with periodic frequency but does not include storm
surges in which there is a departure from the normal or predicted reach of the tide due
to the piling up of water against a coast by strong winds such as those accompanying a
hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological
site), building, structure, or other object included in, or eligible for inclusion in, the
National Register of Historic Places maintained by the Secretary of the Interior. This
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term includes artifacts, records, and remains that are related to and located within such
properties. The term includes properties of traditional religious and cultural importance
to an Indian tribe or Native Hawaiian organization and that meet the National Register
criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-
linear project in the Corps Regulatory Program. A project is considered to have
independent utility if it would be constructed absent the construction of other projects in
the project area. Portions of a multi-phase project that depend upon other phases of the
project do not have independent utility. Phases of a project that would be constructed
even if the other phases were not built can be considered as separate single and
complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Loss of waters of the United States: \Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated
activity. The loss of stream bed includes the acres of stream bed that are permanently
adversely affected by filling or excavation because of the regulated activity. Permanent
adverse effects include permanent discharges of dredged or fill material that change an
aquatic area to dry land, increase the bottom elevation of a waterbody, or change the
use of a waterbody. The acreage of loss of waters of the United States is a threshold
measurement of the impact to jurisdictional waters or wetlands for determining whether
a project may qualify for an NWP; it is not a net threshold that is calculated after
considering compensatory mitigation that may be used to offset losses of aquatic
functions and services. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after
construction, are not included in the measurement of loss of waters of the United
States. Impacts resulting from activities that do not require Department of the Army
authorization, such as activities eligible for exemptions under section 404(f) of the Clean
Water Act, are not considered when calculating the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899.
These waters are defined at 33 CFR part 329.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward
of the high tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the
extent that an ordinary high water mark can be determined. Aquatic vegetation within
the area of flowing or standing water is either non-emergent, sparse, or absent.
Vegetated shallows are considered to be open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.
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Ordinary High Water Mark: The term ordinary high water mark means that line on the
shore established by the fluctuations of water and indicated by physical characteristics
such as a clear, natural line impressed on the bank, shelving, changes in the character
of soil, destruction of terrestrial vegetation, the presence of litter and debris, or other
appropriate means that consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has surface water flowing continuously year-
round during a typical year.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the
Corps for confirmation that a particular activity is authorized by nationwide permit. The
request may be a permit application, letter, or similar document that includes
information about the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions of a nationwide
permit, or by regional conditions. A pre-construction notification may be voluntarily
submitted in cases where pre-construction notification is not required and the project
proponent wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic
resources by an action in or near those aquatic resources. This term includes activities
commonly associated with the protection and maintenance of aquatic resources through
the implementation of appropriate legal and physical mechanisms. Preservation does
not result in a gain of aquatic resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former
aquatic resource. Re-establishment results in rebuilding a former aquatic resource and
results in a gain in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of repairing natural/historic functions to a degraded aquatic
resource. Rehabilitation results in a gain in aquatic resource function, but does not
result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of
a site with the goal of returning natural/historic functions to a former or degraded aquatic
resource. For the purpose of tracking net gains in aquatic resource area, restoration is
divided into two categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient
sections of streams. Such stream sections are recognizable by their hydraulic
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characteristics. The rapid movement of water over a course substrate in riffles results in
a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools
are deeper areas associated with riffles. A slower stream velocity, a streaming flow, a
smooth surface, and a finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems,
through which surface and subsurface hydrology connects riverine, lacustrine,
estuarine, and marine waters with their adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of ecological functions and services and help
improve or maintain local water quality. (See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to
increase shellfish production. Shellfish seed consists of immature individual shellfish or
individual shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable
substrate may consist of shellfish shells, shell fragments, or other appropriate materials
placed into waters for shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal point,
which often involves multiple crossings of one or more waterbodies at separate and
distant locations. The term “single and complete project” is defined as that portion of the
total linear project proposed or accomplished by one owner/developer or partnership or
other association of owners/developers that includes all crossings of a single water of
the United States (i.e., a single waterbody) at a specific location. For linear projects
crossing a single or multiple waterbodies several times at separate and distant
locations, each crossing is considered a single and complete project for purposes of
NWP authorization. However, individual channels in a braided stream or river, or
individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or
accomplished by one owner/developer or partnership or other association of
owners/developers. A single and complete non-linear project must have independent
utility (see definition of “independent utility”). Single and complete non-linear projects
may not be “piecemealed” to avoid the limits in an NVWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality
degradation, and flooding and mitigating the adverse effects of changes in land use on
the aquatic environment.

Stormwater management facilities: Stormwater management facilities are those
facilities, including but not limited to, stormwater retention and detention ponds and best
management practices, which retain water for a period of time to control runoff and/or
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improve the quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substances and other pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water
marks. The substrate may be bedrock or inorganic particles that range in size from clay
to boulders. Wetlands contiguous to the stream bed, but outside of the ordinary high
water marks, are not considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A
channelized jurisdictional stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power transmission line, permanently moored floating
vessel, piling, aid to navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal
waters. Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to
the gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of
the water surface can no longer be practically measured in a predictable rhythm due to
masking by other waters, wind, or other effects. Tidal wetlands are located channelward
of the high tide line.

Tribal lands: Any lands title to which is either: 1) held in trust by the United States for
the benefit of any Indian tribe or individual; or 2) held by any Indian tribe or individual
subject to restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent
sovereign authority, unextinguished aboriginal title, treaty, statute, judicial decisions,
executive order or agreement, and that give rise to legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal
circumstances have rooted aquatic vegetation, such as seagrasses in marine and
estuarine systems and a variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If
a wetland is adjacent to a waterbody determined to be a water of the United States, that
waterbody and any adjacent wetlands are considered together as a single aquatic unit
(see 33 CFR 328.4(c)(2)).

ADDITIONAL INFORMATION

Information about the U.S. Army Corps of Engineers Regulatory Program, including
nationwide permits, may also be accessed at

25

51



FAS ROUTE 2887 (IL 37)

SECTION D9 BRIDGE REPAIR 2022-6
WILLIAMSON COUNTY

CONTRACT NO. 78918

http://www .swt.usace.army.mil/Missions/Regulatory.aspx or
http://www.usace .army.mil/Missions/CivilWorks/RegulatoryProgramandPermits.aspx
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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