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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
April 29, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H71 
   COOK County 
   Section 15-00190-00-PV (Glenview) 
   Project SMXV-697 () 
   Route FAU 1352 (Chestnut Avenue) 
   District 1 Construction Funds 

 
 Roadway widening and resurfacing, and construction of a multi-use path along Chestnut Avenue from 
Lehigh Avenue to Waukegan Road in Glenview. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
* 80274 138 X Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192 141 X Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246 143 X Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 145 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 146 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199 150 X Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261 151 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434   Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 154 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229 164 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80443   High Tension Cable Median Barrier Removal April 1, 2022  
* 80444 167 X Hot-Mix Asphalt – Patching   April 1, 2022  
 80442   Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80411 168 X Luminaires, LED April 1, 2019 Jan. 1, 2022 
 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 177 X Portland Cement Concrete – Haul Time  July 1, 2020  
 3426I 178 X Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 179 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 180 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
 80435   Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
 20338 181 X Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 184 X Vehicle and Equipment Warning Lights Nov. 1, 2021  
 80440   Waterproofing Membrane System Nov. 1, 2021  
 80302 185 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 186 X Work Zone Traffic Control Devices Mar. 2, 2020  
 80071   Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways” (MUTCD); and the “Manual of Test Procedures of 
Materials” in effect on the date of invitation of bids; and the Supplemental Specifications and 
Recurring Special Provisions indicated on the Check Sheet included herein which apply to and 
govern the construction of Chestnut Avenue Section No. 15-00190-00-PV, Job No. C-91-185-20, 
Contract No. 61H71 in The Village of Glenview, Cook County, and in case of conflict with any 
part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 
 
 
LOCATION OF IMPROVEMENTS 
The project is located along Chestnut Avenue in The Village of Glenview in Cook County.  The 
improvements begin east of Lehigh Avenue at Station 20+87.95 and extends to IL Route 43 
(Waukegan Road) at Station 56+50.79 with a Project Omission from Station 44+75.40 to Station 
45+66.32 (S.N. 016-6221) and along Johns Drive from Chestnut Avenue at Station 600+00.00 
and ends at Station 602+53.94.  The project is located in Northfield Township 42N and Range 
12E, 3rd PM.  The net and gross length is 3,472 feet (0.657 miles). 
 
 
DESCRIPTION OF IMPROVEMENTS 
The work consists of the roadway widening, roadway resurfacing, concrete curb and gutters, 
erosion control, storm sewers, earthwork, signing, pavement removal, maintenance of traffic, 
traffic control, multi-use path, pavement marking, landscaping, sidewalks, fire hydrants, and all 
other incidental and collateral work necessary to complete the project as shown on the plans and 
described herein. 
 
 
AVAILABLE REPORTS (D1 LR) 
 
Effective: July 1, 2021 
 

☐  No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 

 ☒  Record structural plans 

 

 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 

 

☒ Preliminary Site Investigation (PSI) (Local ROW) 
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 ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 

 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 

 

 ☐  Soils/Geotechnical Report 

 

 ☐  Boring Logs 

 

 ☒  Pavement Cores 

 

 ☐  Location Drainage Study (LDS) 

 

 ☐  Hydraulic Report 

 

 ☐  Noise Analysis 

 

 ☐  Other:  ______________________ 

 
Those seeking these reports should request access from: 

 
Adriana Webb 
Village of Glenview 
Engineering Division Manager 
2500 East Lake Avenue 
Glenview, IL 60026 
847-904-4400 
 
awebb@glenview.il.us 
 
  

mailto:awebb@glenview.il.us


3 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

IDOT DISTRICT 1 SPECIAL PROVISIONS 
 

 

ADJUSTMENTS AND RECONSTRUCTIONS (D-1) 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 
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ELECTRIC UTILITY SERVICE CONNECTION (COMED) (D-1) 
Effective:  January 1, 2012 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or 
modifying electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE 
ELECTRIC SERVICE.  For summary of the Electrical Service Drop Locations see the schedule 
contained elsewhere herein. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall 
coordinate his work fully with the ComEd both as to the work required and the timing of the 
installation.  No additional compensation will be granted under this or any other item for extra 
work caused by failure to meet this requirement.  Please contact ComEd, New Business Center 
Call Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection 
process.  The Call Center Representatives will create a work order for the service 
connection.  The representative will ask the requestor for information specific to the 
request.  The representative will assign the request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements 
with ComEd for service.  In the event of delay by ComEd, no extension of time will be considered 
applicable for the delay unless the Contractor can produce written evidence of a request for 
electric service within 30 days of execution. 
 
Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as billed 
by ComEd for its services. Work provided by the Contractor for electric service will be paid 
separately as described under ELECTRIC SERVICE INSTALLATION.  No extra compensation 
shall be paid to the Contractor for any incidental materials and labor required to fulfill the 
requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $6000 (for 2 service connections). 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC 
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service 
charges. 
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FRICTION AGGREGATE (D-1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according 
to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 

 

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D1) 
Effective:  June 26, 2006 
Revised:  December 1, 2021 
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Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or 
a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall 
contain no free metal particles or other materials.  A mineral powder (such as talc) meeting 
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight 
of GTR to reduce sticking and caking of the GTR particles.  When tested in accordance with 
Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following 
gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 m) 95  5 

No. 50 (300 m) > 20 

 
 

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform 
mixture.  The tank shall be heated and capable of maintaining the temperature of the asphalt 
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binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering systems of dryer 
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an 

accuracy of  0.40 percent.” 
 
 
 
 
 

 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
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District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according 
to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 
 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 
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2/ The coarse aggregates used shall be capable of being combined with the fine 
aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 

Binder Courses 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet 
the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to 
approval and use of fibers, the Contractor shall submit a notarized certification by the 
producer of these materials stating they meet these requirements. Reclaimed Asphalt 
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an 
SBA polymer modifier as a fiber additive if the mix design with RAS included meets 
AASHTO T305 requirements. The RAS shall be from a certified source that produces 
either Type I or Type 2. Material shall meet requirements noted herein and the actual 
dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 

for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-12.51/2/5/    17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined 
using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF 
As specified in 

Articles 582.05 and 
582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed 
not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain 
an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA production 
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
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Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall include 
enough material for the Department to conduct mixture tests detailed in Article 1030.09(a) and in 
the document “Hot-Mix Asphalt Mixture Design Verification Procedure” Section 3.3. The mixture 
test results shall meet the requirements of Articles 1030.05(b) and 1030.05(d), except Hamburg 
wheel tests will only be conducted on High ESAL mixtures during production.” 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) (D-1) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1000 
 

Two lanes blocked = $ 2,500 
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Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 
 
 
 
 
MAINTENANCE OF ROADWAYS (D-1) 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION 
(D-1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   
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4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included with 
traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that 
they are functioning properly.  The Contractor shall check signal system communications 
and phone lines to assure proper operation. This item includes, as routine maintenance, 
all portions of emergency vehicle pre-emption equipment.  The Contractor shall maintain 
in stock at all times a sufficient amount of materials and equipment to provide effective 
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the 
contractor shall supply a detailed maintenance schedule that includes dates, locations, 
names of electricians providing the required checks and inspections along with any other 
information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation must 

remain in operation during all construction stages, except for the most essential down 
time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, 
must have prior approval of the Engineer.  Approval to shut down the traffic signal 
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m. 
on weekdays.  Shutdowns shall not be allowed during inclement weather or holiday 
periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or otherwise 
removed from normal operation, and power is available, the Contractor shall place the 
traffic signal installation on flashing operation.  The signals shall flash RED for all directions 
unless a different indication has been specified by the Engineer.  The Contractor shall be 
required to place stop signs (R1-1-36) at each approach of the intersection as a temporary 
means of regulating traffic.  When the signals operate in flash, the Contractor shall furnish 
and equip all their vehicles assigned to the maintenance of traffic signal installations with 
a sufficient number of stop signs as specified herein.  The Contractor shall maintain a 
sufficient number of spare stop signs in stock at all times to replace stop signs which may 
be damaged or stolen. 



18 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others within 

one (1) hour after notification and provide immediate corrective action.  When equipment 
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with 
new and identical equipment. The cost of furnishing and installing the replaced equipment 
shall be borne by the Contractor at no additional charge to the contract. The Contractor 
may institute action to recover damages from a responsible third party. If at any time the 
Contractor fails to perform all work as specified herein to keep the traffic signal installation 
in proper operating condition or if the Engineer cannot contact the Contractor's designated 
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform 
the maintenance work.  The Contractor shall be responsible for all of the State’s Electrical 
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.  
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of 
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of 
the invoice or the cost of such work will be deducted from the amount due the Contractor.  
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail 
grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing 
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or 
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks, 
even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any cause 

shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final 
inspection otherwise the traffic signal installation will not be accepted.  Cable splices 
outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any cause, 
shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 
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10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the Engineer.  
Critical locations may include traffic signals interconnected to railroad warning devices, 
expressway ramps, intersection with an SRA route, critical corridors or other locations 
identified by the Engineer.  Temporary power to the traffic signal must meet applicable 
NEC and OSHA guidelines and may include portable generators and/or replacement 
batteries.  Temporary power to critical  locations shall not be paid for separately but shall 
be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
        
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon 
will be paid for separately.  
 
 
PUBLIC CONVENIENCE AND SAFETY (D-1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 



20 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

 

STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed improvements.  
The tables below contain a description of specific conflicts to be resolved and/or facilities which 
will require some action on the part of the Department’s contractor to proceed with work.  Each 
table entry includes an identification of the action necessary and, if applicable, the estimated 
duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 
Chestnut Avenue/ 

Johns Drive 
Intersection, 

STA 24+55, 37 LT 
 

Existing 
Telephone 
Splice Box 

 

Splice box in conflict 
with multi-use path  

 

AT&T Distribution 
 

14 days 
 

Chestnut Avenue, 
STA 21+68, 31 LT 

Guy Wire 
Extension Arm to be 

added to guy wire  
ComEd 3 Days 

Chestnut Avenue, 
STA 26+55, 34 LT 

Guy Wire 
Extension Arm to be 

added to guy wire  
ComEd 3 Days 

 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Within Project Limits 
 

Frames and Lids 
 

Manholes to be 
adjusted 

 

MWRD 
 

4 Days 
 

Chestnut Ave, 
STA 22+77, 25 RT 

Gas Valve Box 
Gas Valve Box to 

be adjusted  
Nicor Gas 2 Days 
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Chestnut Ave, 
STA 24+75 

Gas Line 
Gas Line crossing 

to be adjusted  
Nicor Gas 7 Days 

Chestnut Ave, 
STA 38+45, 24 RT 

Gas Valve Box 
Gas Valve Box to 

be adjusted at  
Nicor Gas 2 Days 

Chestnut Ave, 
STA 48+15 

Gas Line 
Gas Line crossing 

to be adjusted  
Nicor Gas 7 Days 

Chestnut Ave, 
STA 51+44, 27 RT 

Gas Valve Box 
Gas Valve Box to 

be adjusted at  
Nicor Gas 2 Days 

 
 
 
Stage 2 
 
No conflicts to be resolved in Stage 2. 
 
 
 
Stage 3 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Within Project Limits 
 

Frames and 
Lids 

 

Manholes to be 
adjusted 

 

MWRD 
 

4 Days 
 

Chestnut Avenue, 
STA 29+76, 35 LT 

Light Pole 
Light pole in conflict 
with multi-use path 
and to be relocated 

Valley Lo Towers 
(Private) 

2 Days 

Chestnut Avenue, 
STA 37+50, 31 LT 

Light Pole 

Light pole in conflict 
with new driveway 

pavement and to be 
relocated 

Valley Lo Towers 
(Private) 

2 Days 

 
 
Stage 4 
 
 
No conflicts to be resolved in Stage 4. 
 
Pre-Stage: _____14___ Days Total Installation 
Stage 1: _____24___ Days Total Installation 
Stage 2: ___0_____ Days Total Installation 
Stage 3: _____8___ Days Total Installation 
Stage 4: ___0_____ Days Total Installation 
 
 
 
 



22 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

The following contact information is what was used during the preparation of the plans as provided 
by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Wide Open West Paul Flinkow 630-8039660 Paul.Flinkow@wowinc.com 

AT&T Distribution Janet Ahern 630-573-5450 Ja1763@att.com 

ComEd Kandice Janusz 
Terri Bleck 

630-576-7094 
630-396-8225 

KandiceJanusz@usicllc.com 
Terri.bleck@comed.com 

Comcast Martha Gieras 630-600-6352 Martha_Gieras@cable.comcast.com 

Rogers Telecom / 
Gabes Construction 

Vickie Moran N/A vmoran@gabes.com 

Village of Glenview Adriana Webb 847-904-4414 awebb@glenview.il.us 

MCI (Verizon) Dean Boyers 
Ronnie Adcox 

972-729-6322 
N/A 

investigations@verizon.com 
Ronnie.adcox@verizon.com 

MWRD Joe Schuessler N/A Joseph.schuessler@mwrd.org 

Nicor Gas Utility Consultant 
Bryan Koppang 

630-388-2362 
630-388-3046 

gasmaps@nicor.com 
bkoppan@aglresources.com 

 
 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
 
 
 
 
Pre-Stage 
 
No facilities requiring extra consideration. 
 
 
 
 
 
 
 
 

mailto:Paul.Flinkow@wowinc.com
mailto:Ja1763@att.com
mailto:KandiceJanusz@usicllc.com
mailto:Terri.bleck@comed.com
mailto:Martha_Gieras@cable.comcast.com
mailto:vmoran@gabes.com
mailto:awebb@glenview.il.us
mailto:awebb@glenview.il.us
mailto:investigations@verizon.com
mailto:Ronnie.adcox@verizon.com
mailto:Joseph.schuessler@mwrd.org
mailto:gasmaps@nicor.com
mailto:bkoppan@aglresources.com
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Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

Chestnut Avenue, STA 
21+50 to STA 42+50 

approximately 24’ RT offset 

Underground 
Gas Main 

Gas main runs along southside of Chestnut 
Ave. Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave,  
STA 42+50 to STA 48+50 

approximately 37’ RT offset 

Underground 
Gas Main 

Gas main runs along southside of Chestnut 
Ave. Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave,  
STA 48+50 to STA 51+50 

approximately 31’ RT offset 

Underground 
Gas Main 

Gas main runs along southside of Chestnut 
Ave. Coordinate with Nicor for excavation 

requirements. 

Nicor Gas 
 

 
 
 

Chestnut Ave,  
STA 51+50 to STA 52+25 

approximately 24’ RT offset 

 
 
 
 

Underground 
Gas Main 

 
 

Gas main runs along southside of Chestnut 
Ave. Coordinate with Nicor for excavation 

requirements. 

 
 
 
 

Nicor Gas 

Chestnut Avenue/Johns 
Drive Intersection, 

STA 24+73, 23’ LT offset 
Johns Drive 

Underground 
Gas Main 

Gas main crosses Chestnut Ave at westside 
of intersection, offset from Johns Drive 

alignment. Coordinate with Nicor for 
excavation requirements. 

Nicor Gas 

Johns Drive, approximately 
23’ LT offset STA  600+00 

TO STA 601+70 

Underground 
Gas Main 

Gas main runs along west side of Johns 
Drive. Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, at 
approximately STA 37+77 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. Coordinate 
with Nicor for excavation requirements. 

Nicor Gas 

Chestnut Ave, 
STA 45+89 to STA 47+00 

approximately 54’ LT 

Underground 
Gas Main 

Gas main runs along northside of Chestnut 
Ave. Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 46+89 

Underground 
Gas Main 

Gas main crosses Chestnut Ave.  
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 48+15 

Underground 
Gas Main 

Gas main crosses Chestnut Ave.  
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 50+87. 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. Coordinate 
with Nicor for excavation requirements. 

Nicor Gas 

Chestnut Ave, 
approximately STA 50+93. 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
 Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 51+44, 
from offset 24 RT to offset 

46 LT 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. Coordinate 
with Nicor for excavation requirements. 

Nicor Gas 
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Chestnut Avenue, 
approximately STA 26+99 
from offset 47 LT to offset 

46 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave.  
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 33+55 
from offset 50 LT to offset 

111 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave.  
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 38+92 
from offset 67 LT to offset 

45 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave.  
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
from approximately STA 
41+39 to STA 47+65 at 

offset 27 RT 

Underground 
Water Main 

Water Main runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue/ 
Tanglewood Drive 

Intersection, STA 45+88, 
10 LT to STA 46+24, 32 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave.  
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 47+41 
from offset 34 LT to offset 

27 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave.  
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue/ 
Riverside Court 

Intersection, approximately 
STA 47+65 to STA 48+26 

at offset 25 RT 

Underground 
Water Main 

Water Main crosses Riverside Court. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 48+26 
from offset 23 RT to offset 

88 RT 

Underground 
Water Main 

Water Main perpendicular to Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
from approximately STA 
48+26 to STA 51+28 at 

offset 22 RT 

Underground 
Water Main 

Water Main runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 51+29 
from offset 46 LT to offset 

22 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 51+29 
to STA 56+54 at offset 16 

RT 

Underground 
Water Main 

Water Main runs along Chestnut Ave.  
Village of 
Glenview 

Chestnut Avenue, 
approximately STA 52+96 

from offset 16 RT LT to 
offset 32 RT 

Underground 
Water Main 

Water Main runs perpendicular to Chestnut 
Ave. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Johns Drive, 
Underground 
Water Main 

Water main crosses Johns Drive. Coordinate 
with Glenview for excavation requirements. 

Village of 
Glenview 
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approximately STA 601+84 
from offset 57 LT to 41 RT 

Chestnut Avenue, 
approximately STA 21+70 
to STA 22+60 at offset 32 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 22+65 
to STA 24+24 at offset 29 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 24+29 
to STA 25+81 at offset 27 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 25+83 

offset 30 RT to 53 RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs perpendicular to 
Chestnut Ave. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 25+86 
to STA 27+16 at offset 26 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 25+86 
to STA 27+16 at offset 26 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 27+27, 
25 RT to STA 27+36, 20 LT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut Ave 
diagonally. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 27+16 
to STA 29+68 at offset 22 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 35+76, 
from offset 35 LT to 41 RT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 43+84, 
34 RT to STA 44+42, 49 LT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut Ave 
diagonally. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 48+62 

offset 16 RT to 45 RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs perpendicular to 
Chestnut Ave. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 48+62 
to STA 50+75 at offset 17 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 50+80 

offset 17 RT to 33 RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs perpendicular to 
Chestnut Ave. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 50+75 

offset 25 LT to 17 RT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 
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Chestnut Avenue, 
approximately STA 50+75 
to STA 52+77 at offset 21 

RT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Johns Drive, 
approximately STA 600+63 
to STA 602+76 at offset 25 

LT 

Underground 
Sanitary Sewer 

Sanitary sewer runs along Johns Drive. 
Coordinate with Glenview for excavation 

requirements. 

Village of 
Glenview 

Johns Drive, 
approximately STA 

600+20, 30 RT to STA 
600+63, 27 LT 

Underground 
Sanitary Sewer 

Sanitary sewer runs diagonally across Johns 
Drive. Coordinate with Glenview for 

excavation requirements. 

Village of 
Glenview 

Chestnut Avenue, 
approximately STA 21+76 
from offset 31 LT to offset 

43 RT 

Aerial Electric 

Aerial cable crosses Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. Call 1-800-334-7661 to 
request “Facility Protection”.  

ComEd 

Chestnut Avenue, 
approximately STA 22+71 
from offset 29 LT to offset 

66 RT 

Aerial Electric 

Aerial cable crosses Chestnut Ave. 
Coordinate with Glenview for excavation 

requirements. Call 1-800-334-7661 to 
request “Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 24+50 
from offset 29 LT to offset 

66 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 29+03, 
30 LT to STA 28+65, 44 RT 

Aerial Electric 

Cables cross Chestnut Ave diagonally. 
Coordinate with Glenview for excavation 

requirements. Call 1-800-334-7661 to 
request “Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 33+00 
from offset 29 LT to offset 

66 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 34+67 

from 30 LT to 53 RT 
Aerial Electric 

Cables cross Chestnut Ave. Coordinate with 
Glenview for excavation requirements. Call 

1-800-334-7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 37+83 
from offset 32 LT to offset 

63 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 43+61 
from offset 35 LT to offset 

58 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 44+25 
from offset 35 LT to offset 

58 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
Underground 

Electric 

Cable crosses Chestnut Ave. Contact 
J.U.L.I.E. at 1-800-892-0123 for underground 

locates prior to any excavation. 
ComEd 
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approximately STA 46+65 
from offset 29 LT to offset 

44 RT 

Chestnut Avenue, 
approximately STA 48+30 
from offset 24 RT to offset 

35 RT 

Underground 
Electric 

Cable runs perpendicular to Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-0123 for 

underground locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 50+98 

from 50 LT to 50 RT 
Aerial Electric 

Cables cross Chestnut Ave. Coordinate with 
Glenview for excavation requirements. Call 

1-800-334-7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 51+44 
from offset 24 RT to offset 

27 RT 

Underground 
Electric 

Cable runs perpendicular to Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-0123 for 

underground locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 51+96 

from 49 LT to 39 RT 
Aerial Electric 

Cables cross Chestnut Ave. Call 1-800-334-
7661 to request “Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 53+17 

from 48 LT to 63 RT 
Aerial Electric 

Cables cross Chestnut Ave. Call 1-800-334-
7661 to request “Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 55+50 
from offset 24 RT to offset 

27 RT 

Underground 
Electric 

Cable runs perpendicular to Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-0123 for 

underground locates prior to any excavation. 
ComEd 

Chestnut Avenue, 
approximately STA 22+71 
from offset 29 LT to offset 

66 RT 

Aerial 
Communication 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue/ Johns 
Drive Intersection, 

approximately STA 24+68 
from 29 LT to 60 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue/ Johns 
Drive Intersection, 

approximately STA 25+60, 
29 LT to STA 26+07, 40 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave diagonally. 
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 29+03, 
30 LT to STA 28+65, 44 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave diagonally.  
Coordinate with various utilities for aerial 

cable requirements. 

AT&T 
Distribution, 

Various 

Chestnut Avenue, 
approximately STA 34+67 

from 30 LT to 53 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 49+53, 
50 LT to STA 49+96, 44 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave diagonally. 
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 50+98 

from 50 LT to 50 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 
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Chestnut Avenue, 
approximately STA 51+96 

from 49 LT to 39 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 53+17 

from 48 LT to 63 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 54+17, 
48 LT to STA 54+75, 50 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave diagonally. 
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 54+68 

from 48 LT to 50 RT 

Aerial 
Communications 

Cables 

Aerial cables cross Chestnut Ave.  
Coordinate with various utilities for aerial 

cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 21+49 
from offset 78 LT to offset 

62 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Chestnut Avenue, 
approximately STA 47+69 
from offset 47 LT to offset 

88 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Chestnut Avenue, 
approximately STA 49+35 
from offset 42 LT to offset 

31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Chestnut Avenue, 
approximately STA 50+18 
from offset 50 LT to offset 

31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Johns Drive, 
approximately STA 600+72 
from offset 39 LT to offset 

74 RT 

Underground 
Cable 

Cable crosses Johns Drive.  Coordinate with 
AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Johns Drive, 
approximately STA 602+18 
from offset 37 LT to offset 

40 RT 

Underground 
Cable 

Cable crosses Johns Drive.  Coordinate with 
AT&T Distribution for excavation 

requirements. 

AT&T 
Distribution 

Chestnut Avenue, 
approximately STA 21+53 
from offset 30 LT to offset 

61 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Comcast for excavation requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 24+57 
from offset 28 LT to offset 

74 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Comcast for excavation requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 43+60 
from offset 35 LT to offset 

56 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Comcast for excavation requirements. 

Comcast 

Chestnut Avenue, 
Underground 

Cable 
Cable crosses Chestnut Ave.  Coordinate 

with Comcast for excavation requirements. 
Comcast 
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approximately STA 43+92 
from offset 38 LT to offset 

147 RT 

Chestnut Avenue, 
approximately STA 51+96 
from offset 50 LT to offset 

39 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Comcast for excavation requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 54+16 
from offset 52 LT to offset 

51 RT 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Comcast for excavation requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 21+47 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with Rogers Telecom/Gabes Construction for 

excavation requirements. 

Rogers 
Telecom / 

Gabes 
Construction 

Chestnut Avenue, 
approximately STA 21+53 

Underground 
Cable 

Cable crosses Chestnut Ave.  Coordinate 
with MCI (Verizon) for excavation 

requirements. 
MCI (Verizon) 

Chestnut Avenue, 
approximately STA 43+89 
from offset 22 RT to 146 

RT 

Underground 
Cable 

Cable runs perpendicular to Chestnut Ave. 
Coordinate with Wide Open West (W.O.W.) 

for excavation requirements. 

Wide Open 
West 

(W.O.W.) 

Chestnut Avenue, 
approximately STA 43+89, 
22 RT to STA 44+27, 38 LT 

Underground 
Cable 

Cable crosses Chestnut Ave diagonally. 
Coordinate with Wide Open West (W.O.W.) 

for excavation requirements. 

Wide Open 
West 

(W.O.W.) 

Chestnut Avenue, 
approximately STA 47+70 

from offset 52 LT to 190 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. Coordinate 
with Wide Open West (W.O.W.) for 

excavation requirements. 

Wide Open 
West 

(W.O.W.) 

    

 
 
 
 
 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

Chestnut 
Avenue/Johns Drive 

Intersection, STA 
24+73 23’ LT Johns 

Drive 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, at 
approximately STA 

37+77 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

48+10 to STA 48+30 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 
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Chestnut Ave, 
STA 45+89 to STA 

47+00 approximately 
54’ LT 

Underground 
Gas Main 

Gas main runs along northside of 
Chestnut Ave. Coordinate with Nicor 

for excavation requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

46+89 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

48+15 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

50+87. 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

50+93. 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

51+44, from offset 24 
RT to offset 46 LT 

Underground 
Gas Main 

Gas main crosses Chestnut Ave. 
Coordinate with Nicor for excavation 

requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

26+99 from offset 47 
LT to offset 46 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

33+55 from offset 50 
LT to offset 111 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

38+92 from offset 67 
LT to offset 45 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue/ 
Tanglewood Drive 

Intersection, 
approximately STA 

45+88, 10 LT to STA 
46+24, 32 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave 
diagonally. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

47+41 from offset 34 
LT to offset 27 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

51+29 from offset 46 
LT to offset 22 RT 

Underground 
Water Main 

Water Main crosses Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

27+27, 25 RT to STA 
27+36, 20 LT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut 
Ave diagonally. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 
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Chestnut Avenue, 
approximately STA 

35+76, from offset 35 
LT to 41 RT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut 
Ave. Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

43+84, 34 RT to STA 
44+42, 49 LT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut 
Ave diagonally. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

50+75 offset 25 LT to 
17 RT 

Underground 
Sanitary Sewer 

Sanitary sewer crosses Chestnut 
Ave. Coordinate with Glenview for 

excavation requirements. 
Village of Glenview 

Chestnut Avenue, 
approximately STA 

21+76 from offset 31 
LT to offset 43 RT 

Aerial Electric 
Cable crosses Chestnut Ave. Call 1-

800-334-7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

22+71 from offset 29 
LT to offset 66 RT 

Aerial Electric 
Cable crosses Chestnut Ave. Call 1-

800-334-7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

29+03, 30 LT to STA 
28+65, 44 RT 

Aerial Electric 
Cables cross Chestnut Ave 

diagonally. Call 1-800-334-7661 to 
request “Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

34+67 from 30 LT to 
53 RT 

Aerial Electric 
Cables cross Chestnut Ave. Call 1-
800-334-7661 to request “Facility 

Protection”. 
ComEd 

Chestnut Avenue, 
approximately STA 

37+83 from offset 32 
LT to offset 63 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-

0123 for underground locates prior 
to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

43+61 from offset 35 
LT to offset 58 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-

0123 for underground locates prior 
to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

46+65 from offset 29 
LT to offset 44 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-892-

0123 for underground locates prior 
to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

50+98 from 50 LT to 
50 RT 

Aerial Electric 
Cables cross Chestnut Ave. Call 1-
800-334-7661 to request “Facility 

Protection”. 
ComEd 

Chestnut Avenue, 
approximately STA 

51+96 from 49 LT to 
39 RT 

Aerial Electric 
Cables cross Chestnut Ave. Call 1-
800-334-7661 to request “Facility 

Protection”. 
ComEd 

Chestnut Avenue, Aerial Electric 
Cables cross Chestnut Ave. Call 1-
800-334-7661 to request “Facility 

Protection”. 
ComEd 
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approximately STA 
53+17 from 48 LT to 

63 RT 

Chestnut Avenue, 
approximately STA 

22+71 from offset 29 
LT to offset 66 RT 

Aerial 
Communication 

Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue/ 
Johns Drive 
Intersection, 

approximately STA 
24+68 from 29 LT to 

60 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue/ 
Johns Drive 
Intersection, 

approximately STA 
25+60, 29 LT to STA 

26+07, 40 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave 
diagonally. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

29+03, 30 LT to STA 
28+65, 44 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave 
diagonally. Coordinate with various 

utilities for aerial cable 
requirements. 

AT&T Distribution, Various 

Chestnut Avenue, 
approximately STA 

34+67 from 30 LT to 
53 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 

49+53, 50 LT to STA 
49+96, 44 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave 
diagonally. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

50+98 from 50 LT to 
50 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 

51+96 from 49 LT to 
39 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 

53+17 from 48 LT to 
63 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 

Chestnut Avenue, 
approximately STA 

54+17, 48 LT to STA 
54+75, 50 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave 
diagonally. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

54+68 from 48 LT to 
50 RT 

Aerial 
Communication

s Cables 

Aerial cables cross Chestnut Ave. 
Coordinate with various utilities for 

aerial cable requirements. 
Various 
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Chestnut Avenue, 
approximately STA 

21+49 from offset 78 
LT to offset 62 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Chestnut Avenue, 
approximately STA 

47+69 from offset 47 
LT to offset 88 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Chestnut Avenue, 
approximately STA 

49+35 from offset 42 
LT to offset 31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Chestnut Avenue, 
approximately STA 

50+18 from offset 50 
LT to offset 31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Johns Drive, 
approximately STA 

600+72 from offset 39 
LT to offset 74 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Johns Drive, 
approximately STA 

602+18 from offset 37 
LT to offset 40 RT 

Underground 
Cable 

Cable crosses Johns Drive. 
Coordinate with AT&T Distribution 

for excavation requirements. 
AT&T Distribution 

Chestnut Avenue, 
approximately STA 

21+53 from offset 30 
LT to offset 61 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

24+57 from offset 28 
LT to offset 74 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

43+60 from offset 35 
LT to offset 56 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

43+92 from offset 38 
LT to offset 147 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

51+96 from offset 50 
LT to offset 39 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

54+16 from offset 52 
LT to offset 51 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

21+47 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Rogers Telecom / 

Rogers Telecom / Gabes 
Construction 



34 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

Gabes Construction for excavation 
requirements. 

Chestnut Avenue, 
approximately STA 

21+53 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with MCI (Verizon) for 

excavation requirements. 
MCI (Verizon) 

Chestnut Avenue, 
approximately STA 

43+89 from offset 22 
RT to 146 RT 

Underground 
Cable 

Cable runs perpendicular to 
Chestnut Ave. Coordinate with Wide 
Open West (W.O.W.) for excavation 

requirements.  

Wide Open West (W.O.W.) 

Chestnut Avenue, 
approximately STA 

43+89, 22 RT to STA 
44+27, 38 LT 

Underground 
Cable 

Cable crosses Chestnut Ave 
diagonally. Coordinate with Wide 

Open West (W.O.W.) for excavation 
requirements. 

Wide Open West (W.O.W.) 

Chestnut Avenue, 
approximately STA 

47+70 from offset 52 
LT to 190 RT 

Underground 
Cable 

Cable crosses Chestnut Ave 
diagonally. Coordinate with Wide 

Open West (W.O.W.) for excavation 
requirements. 

Wide Open West (W.O.W.) 

 
 
 
 
 
Stage 3 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

Chestnut 
Avenue/Johns Drive 

Intersection, STA 
24+73 23’ LT Johns 

Drive 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Johns Drive, 
approximately 23’ LT 
offset STA  600+00 

TO STA 601+70 

Underground 
Gas Main 

Gas main runs along west side 
of Johns Drive. Coordinate with 

Nicor for excavation 
requirements. 

Nicor Gas 

Chestnut Ave, at 
approximately STA 

37+77 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

48+10 to STA 48+30 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Ave, 
STA 45+89 to STA 

47+00 approximately 
54’ LT 

Underground 
Gas Main 

Gas main runs along northside 
of Chestnut Ave. Coordinate 

with Nicor for excavation 
requirements. 

Nicor Gas 

Chestnut Ave, 
approximately STA 

46+89 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

48+15 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 
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Chestnut Ave, 
approximately STA 

50+87. 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Ave, 
approximately STA 

50+93. 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

51+44, from offset 24 
RT to offset 46 LT 

Underground 
Gas Main 

Gas main crosses Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

51+44 to STA 54+65 
at approximately 45 

LT 

Underground 
Gas Main 

Gas main runs along Chestnut 
Ave. Coordinate with Nicor for 

excavation requirements. 
Nicor Gas 

Chestnut Avenue, 
approximately STA 

54+08, from offset 40 
LT to offset 119 LT 

Underground 
Gas Main 

Gas main perpendicular to 
Chestnut Ave. Coordinate with 

Nicor for excavation 
requirements. 

Nicor Gas 

Chestnut Avenue, 
approximately STA 

21+37 to STA 24+36 
at approximately 28 

LT 

Underground 
Water Main 

Water main runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

21+48, from offset 35 
LT to offset 24 LT 

Underground 
Water Main 

Water main runs perpendicular 
to Chestnut Ave. Coordinate 
with Glenview for excavation 

requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

24+36, from offset 34 
LT to offset 25 LT 

Underground 
Water Main 

Water main runs perpendicular 
to Chestnut Ave. Coordinate 
with Glenview for excavation 

requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

24+59, from offset 29 
LT to offset 23 LT 

Underground 
Water Main 

Water main runs perpendicular 
to Chestnut Ave. Coordinate 
with Glenview for excavation 

requirements. 

Village of Glenview 

Chestnut Avenue/ 
Johns Drive 
Intersection, 

approximately STA 
600+35, from offset 58 

LT to offset 35 RT 

Underground 
Water Main 

Water main crosses Johns 
Drive. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

25+32, from offset 47 
LT to offset 37 LT 

Underground 
Water Main 

Water main runs perpendicular 
to Chestnut Ave. Coordinate 
with Glenview for excavation 

requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

25+35 to STA 37+78 
at approximately 52 

LT 

Underground 
Water Main 

Water Main runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 



36 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

Chestnut Avenue, 
approximately STA 

26+99 from offset 47 
LT to offset 46 RT 

Underground 
Water Main 

Water Main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

33+55 from offset 50 
LT to offset 111 RT 

Underground 
Water Main 

Water Main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

38+93 from offset 67 
LT to offset 45 RT 

Underground 
Water Main 

Water Main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

47+41 from offset 34 
LT to offset 27 RT 

Underground 
Water Main 

Water Main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

51+29 from offset 46 
LT to offset 22 RT 

Underground 
Water Main 

Water Main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Johns Drive, 
approximately STA 

601+84 from offset 57 
LT to 41 RT 

Underground 
Water Main 

Water main crosses Johns 
Drive. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

20+62 to STA 27+36 
at offset 18 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

21+40 at offset 17 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs 
perpendicular to Chestnut Ave. 

Coordinate with MWRD for 
excavation requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

24+67 at offset 62 LT 
to 41 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

25+24 to STA 25+89 
at offset 20 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

25+94 to STA 27+33 
at offset 25 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

27+27, 25 RT to STA 
27+36, 20 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave diagonally. 

Coordinate with Glenview for 
excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
Underground 

Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave diagonally. 

Village of Glenview 
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approximately STA 
27+33, 29 LT to STA 

27+36, 20 LT 

Coordinate with Glenview for 
excavation requirements. 

Chestnut Avenue, 
approximately STA 

27+33, 29 LT to STA 
27+36, 60 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave diagonally. 

Coordinate with Glenview for 
excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

27+35 to STA 32+59, 
21 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

32+59 at offset 60 LT 
to 21 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs 
perpendicular to Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

32+39 to STA 35+76 
at offset 37 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

32+59 to STA 43+90, 
23 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

35+76, from offset 35 
LT to 41 RT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

43+84, 34 RT to STA 
44+42, 49 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave diagonally. 

Coordinate with Glenview for 
excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

43+90 to STA 44+48 
at offset 30 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

45+42 to STA 50+76 
at offset 38 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

48+07 to STA 49+14 
at offset 41 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

49+15 at offset 59 LT 
to 40 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs 
perpendicular to Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

49+14 to STA 50+59 
at offset 38 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs 
perpendicular to Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 

Village of Glenview 
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Chestnut Avenue, 
approximately STA 

50+72 offset 25 LT to 
10 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs 
perpendicular to Chestnut Ave. 
Coordinate with Glenview for 

excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

50+75 offset 25 LT to 
17 RT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

50+76 to STA 56+86 
at offset 32 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer runs along 
Chestnut Ave. Coordinate with 

MWRD for excavation 
requirements. 

MWRD 

Chestnut Avenue, 
approximately STA 

20+93 to STA 43+60 
at offset 30 LT 

Aerial Electric 

Aerial cable along northside of 
Chestnut Ave. Call 1-800-334-

7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

45+25 to STA 46+92 
at offset 40 LT 

Aerial Electric 

Aerial cable along northside of 
Chestnut Ave. Call 1-800-334-

7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

47+03 to STA 56+39 
at offset 50 LT 

Aerial Electric 

Aerial cable along northside of 
Chestnut Ave. Call 1-800-334-

7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Ave, 
approximately STA 

21+33 from offset 83 
LT to offset 30 LT 

Underground 
Electric 

Cable perpendicular to 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Ave, 
approximately STA 

21+55 from offset 95 
LT to offset 14 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

21+76 from offset 31 
LT to offset 43 RT 

Aerial Electric 
Cable crosses Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

22+71 from offset 29 
LT to offset 66 RT 

Aerial Electric 
Cable crosses Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

29+03, 30 LT to STA 
28+65, 44 RT 

Aerial Electric 

Cables cross Chestnut Ave 
diagonally. Call 1-800-334-

7661 to request “Facility 
Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

34+67 from 30 LT to 
53 RT 

Aerial Electric 
Cables cross Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Ave, 
Underground 

Electric 
Cable runs along northside of 

Chestnut Ave. Contact 
ComEd 
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approximately STA 
20+93 to STA 44+26 

at offset 30 LT 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

Chestnut Ave, 
approximately STA 

44+26 to STA 56+39 
at offset 50 LT 

Underground 
Electric 

Cable runs along northside of 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

21+76 from offset 31 
LT to offset 43 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

22+71 from offset 29 
LT to offset 66 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

36+60 from offset 65 
LT to offset 31 LT 

Underground 
Electric 

Cable perpendicular to 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

37+83 from offset 32 
LT to offset 63 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

41+97 from offset 61 
LT to offset 34 LT 

Underground 
Electric 

Cable perpendicular to 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

41+30 from offset 71 
LT to offset 34 LT 

Underground 
Electric 

Cable perpendicular to 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

43+61 from offset 35 
LT to offset 58 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

46+65 from offset 29 
LT to offset 44 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

51+00 to STA 51+05 
at offset 47 LT 

Underground 
Electric 

Cable runs along Chestnut 
Ave. Contact J.U.L.I.E. at 1-

800-892-0123 for underground 
locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

50+98 from 50 LT to 
50 RT 

Aerial Electric 
Cables cross Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 
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Chestnut Avenue, 
approximately STA 

51+96 from 49 LT to 
39 RT 

Aerial Electric 
Cables cross Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

53+17 from 48 LT to 
63 RT 

Aerial Electric 
Cables cross Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

54+12 from offset 48 
LT to offset 45 LT 

Underground 
Electric 

Cable perpendicular to 
Chestnut Ave. Contact 

J.U.L.I.E. at 1-800-892-0123 for 
underground locates prior to 

any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

20+93 to STA 43+60 
at offset 30 LT 

Aerial 
Communicatio

ns Cable 

Aerial cable runs along the 
northside of Chestnut Ave. 

Coordinate with various utilities 
for aerial cable requirements. 

Various 

Chestnut Avenue, 
approximately STA 

45+25 to STA 46+92 
at offset 40 LT 

Aerial 
Communicatio

ns Cable 

Aerial cable runs along the 
northside of Chestnut Ave. 

Coordinate with various utilities 
for aerial cable requirements. 

Various 

Chestnut Avenue, 
approximately STA 

47+03 to STA 56+39 
at offset 50 LT 

Aerial 
Communicatio

ns Cable 

Aerial cable runs along the 
northside of Chestnut Ave. 

Coordinate with various utilities 
for aerial cable requirements. 

Various 

Chestnut Avenue, 
approximately STA 

22+71 from offset 29 
LT to offset 66 RT 

Aerial 
Communicatio

n Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue/ 
Johns Drive 
Intersection, 

approximately STA 
24+68 from 29 LT to 

60 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue/ 
Johns Drive 
Intersection, 

approximately STA 
25+60, 29 LT to STA 

26+07, 40 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave diagonally. Coordinate with 
various utilities for aerial cable 

requirements. 

Various 

Chestnut Avenue, 
approximately STA 

29+03, 30 LT to STA 
28+65, 44 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave diagonally. Coordinate with 
various utilities for aerial cable 

requirements. 

AT&T Distribution, Various 

Chestnut Avenue, 
approximately STA 

34+67 from 30 LT to 
53 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
Aerial 

Communicatio
ns Cables 

Aerial cables cross Chestnut 
Ave diagonally. Coordinate with 

Various 
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approximately STA 
49+53, 50 LT to STA 

49+96, 44 RT 

various utilities for aerial cable 
requirements. 

Chestnut Avenue, 
approximately STA 

50+98 from 50 LT to 
50 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

51+96 from 49 LT to 
39 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

53+17 from 48 LT to 
63 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

54+17, 48 LT to STA 
54+75, 50 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave diagonally. Coordinate with 
various utilities for aerial cable 

requirements. 

Various 

Chestnut Avenue, 
approximately STA 

54+68 from 48 LT to 
50 RT 

Aerial 
Communicatio

ns Cables 

Aerial cables cross Chestnut 
Ave. Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

21+49 from offset 78 
LT to offset 62 RT 

Underground 
Cable 

Aerial cables cross Chestnut 
Ave. Coordinate with AT&T 
Distribution for aerial cable 

requirements. 

AT&T Distribution 

Chestnut Avenue/ 
Tanglewood Drive 

Intersection, 
STA 45+16, 134 LT to 

STA 46+11, 42 LT 

Underground 
Cable 

Cable runs along northeast 
side of Tanglewood Ave. 

Coordinate with AT&T 
Distribution for aerial cable 

requirements. 

AT&T Distribution 

Chestnut Avenue, 
approximately STA 

47+69 from offset 47 
LT to offset 88 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T 

Distribution for aerial cable 
requirements. 

AT&T Distribution 

Chestnut Avenue, 
approximately STA 

49+35 from offset 42 
LT to offset 31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T 

Distribution for aerial cable 
requirements. 

AT&T Distribution 

Chestnut Avenue, 
approximately STA 

50+18 from offset 50 
LT to offset 31 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with AT&T 

Distribution for aerial cable 
requirements. 

AT&T Distribution 

Chestnut Avenue, 
approximately STA 

56+39 to STA 57+75 
at offset 36 LT 

Underground 
Cable 

Cable runs along Chestnut 
Ave. Coordinate with AT&T 
Distribution for aerial cable 

requirements. 

AT&T Distribution 

Johns Drive, 
Underground 

Cable 
Cable crosses Johns Drive. 

Coordinate with AT&T 
AT&T Distribution 
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approximately STA 
600+72 from offset 39 

LT to offset 74 RT 

Distribution for aerial cable 
requirements. 

Johns Drive, 
approximately STA 

602+18 from offset 37 
LT to offset 40 RT 

Underground 
Cable 

Cable crosses Johns Drive. 
Coordinate with AT&T 

Distribution for aerial cable 
requirements. 

AT&T Distribution 

Johns Drive, 
approximately STA 

600+31 to STA 
602+18 at offset 37 LT 

Underground 
Cable 

Cable runs along west side of 
Johns Drive. Coordinate with 
AT&T Distribution for aerial 

cable requirements. 

AT&T Distribution 

Chestnut Avenue, 
approximately STA 

21+53 from offset 30 
LT to offset 61 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

21+42 to STA 21+76 
at offset 31 LT 

Underground 
Cable 

Cable runs along Chestnut 
Ave.  Coordinate with Comcast 
for excavation requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 

24+57 from offset 28 
LT to offset 74 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

27+78 from offset 70 
LT to offset 29 LT 

Underground 
Cable 

Cable runs perpendicular to 
Chestnut Ave. Coordinate with 

Comcast for excavation 
requirements. 

Comcast 

Chestnut Avenue, 
approximately STA 

43+60 from offset 35 
LT to offset 56 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

43+92 from offset 38 
LT to offset 147 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

51+96 from offset 50 
LT to offset 39 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

54+16 from offset 52 
LT to offset 51 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

21+47 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Rogers 

Telecom/Gabes Construction 
for excavation requirements. 

Rogers Telecom / Gabes 
Construction 

Chestnut Avenue, 
approximately STA 

21+53 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with MCI (Verizon) 
for excavation requirements. 

MCI (Verizon) 
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Chestnut Avenue, 
approximately STA 

43+89 from offset 22 
RT to 146 RT 

Underground 
Cable 

Cable runs perpendicular to 
Chestnut Ave. Coordinate with 
Wide Open West (W.O.W.) for 

excavation requirements. 

Wide Open West (W.O.W.) 

Chestnut Avenue, 
approximately STA 

43+89, 22 RT to STA 
44+27, 38 LT 

Underground 
Cable 

Cable crosses Chestnut Ave 
diagonally. Coordinate with 

Wide Open West (W.O.W.) for 
excavation requirements. 

Wide Open West (W.O.W.) 

Chestnut Avenue, 
approximately STA 

47+70 from offset 52 
LT to 190 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Wide Open 

West (W.O.W.) for excavation 
requirements. 

Wide Open West (W.O.W.) 

Johns Drive, 
approximately STA 

600+42 to STA 
603+50 at offset 40 LT 

Underground 
Cable 

Cable runs along westside of 
Johns Dr. Coordinate with Wide 

Open West (W.O.W.) for 
excavation requirements. 

Wide Open West (W.O.W.) 

 
 
 
Stage 4 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

Chestnut Avenue, 
approximately STA 

33+55, from offset 67 
LT to 45 RT 

Underground 
Water Main 

Water main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

38+92, from offset 50 
LT to 111 RT 

Underground 
Water Main 

Water main crosses Chestnut 
Ave. Coordinate with Glenview 
for excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

35+76, from offset 35 
LT to 41 RT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave. Coordinate with 

Glenview for excavation 
requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

43+84, 34 RT to STA 
44+42, 49 LT 

Underground 
Sanitary 
Sewer 

Sanitary sewer crosses 
Chestnut Ave diagonally. 

Coordinate with Glenview for 
excavation requirements. 

Village of Glenview 

Chestnut Avenue, 
approximately STA 

34+68, from 30 LT to 
53 RT 

Aerial Electric 
Cable crosses Chestnut Ave. 

Call 1-800-334-7661 to request 
“Facility Protection”. 

ComEd 

Chestnut Avenue, 
approximately STA 

37+83, from 32 LT to 
63 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

Chestnut Avenue, 
approximately STA 

43+61 from offset 35 
LT to offset 58 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 
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Chestnut Avenue, 
approximately STA 

34+68, from 30 LT to 
53 RT 

Aerial 
Communicatio

ns Cable 

Aerial cables cross Chestnut 
Ave.  Coordinate with various 

utilities for aerial cable 
requirements. 

Various 

Chestnut Avenue, 
approximately STA 

43+59 from offset 35 
LT to offset 56 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

43+92 from offset 38 
LT to offset 147 RT 

Underground 
Cable 

Cable crosses Chestnut Ave. 
Coordinate with Comcast for 

excavation requirements. 
Comcast 

Chestnut Avenue, 
approximately STA 

43+89, 22 RT to STA 
44+27, 38 LT 

Underground 
Cable 

Cable crosses Chestnut Ave 
diagonally. Coordinate with 

Wide Open West (W.O.W.) for 
excavation requirements. 

Wide Open West (W.O.W.) 

Chestnut Avenue, 
approximately STA 

37+83, from 32 LT to 
63 RT 

Underground 
Electric 

Cable crosses Chestnut Ave. 
Contact J.U.L.I.E. at 1-800-
892-0123 for underground 

locates prior to any excavation. 

ComEd 

 
 
 
The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Wide Open West Paul Flinkow 630-803-9660 Paul.Flinkow@wowinc.com 

AT&T Distribution Janet Ahern 630-573-5450 Ja1763@att.com 

ComEd Kandice Janusz 
Terri Bleck 

630-576-7094 
630-396-8225 

KandiceJanusz@usicllc.com 
Terri.bleck@comed.com 

Comcast Martha Gieras 630-600-6352 Martha_Gieras@cable.comcast.com 

Rogers Telecom / 
Gabes Construction 

Vickie Moran N/A vmoran@gabes.com 

Village of Glenview Adriana Webb 847-904-4414 awebb@glenview.il.us 

MCI (Verizon) Dean Boyers 
Ronnie Adcox 

972-729-6322 
N/A 

investigations@verizon.com 
Ronnie.adcox@verizon.com 

MWRD Joe Schuessler N/A Joseph.schuessler@mwrd.org 

Nicor Gas Utility Consultant 
Bryan Koppang 

630-388-2362 
630-388-3046 

gasmaps@nicor.com 
bkoppan@aglresources.com 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 

mailto:Paul.Flinkow@wowinc.com
mailto:Ja1763@att.com
mailto:KandiceJanusz@usicllc.com
mailto:Terri.bleck@comed.com
mailto:Martha_Gieras@cable.comcast.com
mailto:vmoran@gabes.com
mailto:awebb@glenview.il.us
mailto:awebb@glenview.il.us
mailto:investigations@verizon.com
mailto:Ronnie.adcox@verizon.com
mailto:Joseph.schuessler@mwrd.org
mailto:gasmaps@nicor.com
mailto:bkoppan@aglresources.com
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Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work. 
 

 
TEMPORARY INFORMATION SIGNING (D-1) 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
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The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work necessary 
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans 
and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route according to the details shown 
in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” 
and temporary pavement markings) indicated on the traffic control plan details and specified in 
the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
ABANDON STRUCTURE (VILLAGE OF GLENVIEW) 
 
This pay item shall pertain to the abandonment of any utility structure (storm, water, sanitary, etc.).The 

work shall consist of the removal and disposal of the frame, lid, existing valve (when applicable), and 

precast cone section, completely filling of structure with coarse aggregate (CA 7 crushed) material. Only if 

directed by the Engineer, the removed valve, frame and lid shall remain the property of the Village of 

Glenview, and shall be left on site in an accessible location for removal by the Village of Glenview.  Only 
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if directed by the Engineer the existing valve can be abandoned without removal, however operating nut 

shall be removed in this case. 

 

The ends of any abandoned pipe in shall be sealed with a minimum twelve (12) inch long non-shrink 

concrete or mortar plug in a manner satisfactory to the Engineer. 

 

Basis of Payment  

This work will be paid for at the contract unit price per each for VALVE VAULTS TO BE ABANDONED, 

which price shall be payment in full for performing all work as specified herein including labor, material 

and equipment required for the complete abandonment and granular trench backfilling. 

 
 
CHIMNEY SEAL (VILLAGE OF GLENVIEW) 

 

For all sanitary sewer manholes, chimney seals shall be provided and installed. Chimney seals shall be 

internal or external type, as directed by the Engineer. 

 

This work shall be in accordance with VGES detail (U-2) and manufacturer recommendations. 

 

Basis of Payment  

This work shall be included in the price of SANITARY MANHOLE REMOVAL AND 

REPLACEMENT, which price shall be payment in full for labor, materials and equipment for 

furnishing and installing an internal or external chimney seal as manufactured by "Cretex 

Specialty Products". 
 
DIRT CONTROL (VILLAGE OF GLENVIEW)  
  
This work shall be done in accordance with Section 280 and Article 107.15 of the Standard 
Specifications except as modified herein.  
 
Construction operations shall be conducted in such a way as to prevent tracking of debris, mud 
and soil onto adjacent streets. At the end of each day, the Contractor shall clean up all mud or 
soil, which has been tracked onto adjacent streets. Sections of streets shall be cleaned and swept 
by the Contractor without delays (within 24 hours) when determined by the Engineer. The 
sweeper used shall be a mechanical sweeper with water.  If the Contractor will not fulfill 
cleaning/sweeping requirements provided by the Engineer, the Village reserves a right to hire a 
sweeping company to clean/sweep the streets at the expense of the Contractor.  The Contractor 
will be responsible to reimburse the Village for the street sweeping expense completed by the 
village.  The cost associated with dirt control shall be considered included in the contract unit 
prices bid for the various items involved. 
 
All existing and newly constructed drainage pipes and structures are to be kept free from any 
debris resulting from construction activities. All storm sewer structures in the construction zone 
shall be provided with Village approved sedimentation trapping filter assembly. The maintenance 
work consists of cleaning sediment from filter after each rain event or when determined by 
Engineer. 
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The Contractor shall comply with the National Pollutant Discharge Elimination System (NPDES) 
requirements. 
 
EXPLORATORY INVESTIGATION (VILLAGE OF GLENVIEW) 
 
This work shall be performed in accordance with Section 22 of the "Standard Specifications for 
Water and Sewer Main Construction in Illinois" 6th Edition and Village’s requirements. This item 
is to be used to ensure the safety of existing utilities and is to be used at the discretion of the 
Engineer. The scope of work (if any) for this pay item will be defined by the Engineer during the 
construction period.   
  
In a number of locations, exploration and location of existing sewer services, gas pipes (or other 
utilities) may be necessary. This work shall consist of excavation and exposure of the existing 
utility as directed by the Engineer (or the particular utility owner).   
  
A quantity of TRENCH BACKFILL has been provided for the purpose of backfilling the trench 
once the exploratory excavation has been completed. 
 
Basis of Payment:  This item shall be paid for at the contract unit price cubic yard of excavation 
for EXPLORATORY EXCAVATION, which price shall be payment in full for performing all work 
as specified herein, including labor, excavation, disposal of excess materials, and restoration of 
the site. 
 
FIRE HYDRANT REMOVAL (VILLAGE OF GLENVIEW) 
 
This work shall consist of the removal of the existing fire hydrant and auxiliary valve. The removed 
material shall be delivered to the Village's Public Works yard if requested by the Engineer. The 
remaining 6 inch water main lateral shall be capped.  
 
The ends of any abandoned water main section shall be sealed with a minimum twelve (12) inch 
long non-shrink concrete or mortar plug in a manner satisfactory to the Engineer. 
 
Work shall include all excavation, disposal of excavated material and removed pipes, capping of 
six (6) inch water pipe lateral, granular trench backfill and right-of-way restoration. 
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid 
separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each for FIRE 
HYDRANTS TO BE REMOVED, which price shall be payment in full for performing all work as 
specified.  
 
FIRE HYDRANT WITH AUXILIARY VALVE INSTALLATION (VILLAGE OF GLENVIEW) 
 
This work shall consist of the furnishing and complete installation of new fire hydrant with auxiliary 
valve and auxiliary boxes with valve box stabilizer as shown in VGES detail (U-22). The indicated 
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on plans fire hydrant locations are approximate. Fire hydrant locations shall be staked by the 
Contractor and approved by the Engineer prior to installing water main fitting (tee) for the fire 
hydrant. The contractor shall utilize the existing watermain fitting (tee) unless otherwise specified. 
 
This work shall be constructed in accordance with the applicable sections of the "Standard 
Specifications for Water and Sewer Construction in Illinois”, all Local Codes and Ordinances, and 
as specified herein. The proposed hydrants shall meet or exceed UL/FM and AWWA standards. 
 
The usage of the following fire hydrants is acceptable to the Village of Glenview:    
 
Clow Medallion F-2545 with 6” MJ shoe; Main valve opening of five and one fourth (5 ¼) inches, 
two (2) four and one half (4 ½) inch port nozzles with ninety degree (900) spread between nozzles 
and National Standard threads, and have a minimum of six (6) foot depth of bury. Stainless Steel 
Nuts and bolts throughout the hydrant.  
Mueller Super Centurion 200 A-425 Fire Hydrant – with 6” MJ shoe; main valve opening of five 
and one fourth inch (5 ¼)”; and two (2) - four and one half inch (4 ½”) port nozzles with ninety (90) 
degree spread between nozzles and National Standard threads, and have a minimum of six (6) 
foot depth of bury.  Stainless Steel nuts and bolts throughout the hydrant.   
 
Hydrants shall be painted with Rustoleum Oil Based Enamel, Safety Yellow No. 7644. 
 
Bottom flange of hydrants shall be a minimum of 2” above finish grade and a maximum of 4” 
above finish grade.  
 
Each fire hydrant shall be supplied with a six (6) inch auxiliary valve (resilient wedge gate valve 
conforming to Village Standards) and cast iron valve box of adjustable type with stabilizer and 
cover marked "WATER"    The valve box shall be set vertically with the top of the box flush with 
the finished grade elevation. The fire hydrant shall be placed a minimum of five (5) feet from the 
edge of the pavement on non-curbed streets or 5’ from the back of curb on curbed streets. The 
hydrant shall be set on precast concrete blocks capable of supporting the same. The back of the 
hydrant shall be securely braced with thrust block against undisturbed earth. The hydrant backfill 
(around drain holes) shall be coarse aggregate CA 7 crushed coarse aggregate, with no fines, to 
an elevation of 2 feet below and above the water main as indicated in the standard Hydrant detail. 
The backfilled stone shall be covered with a four (4) mil thick plastic sheet or pre-approved 
geotextile fabric. All hydrants, valves and piping shall be designed for one hundred fifty (150) psi 
working pressure. 
 
Fire hydrant installation pay item includes installation of section of six (6) inch ductile iron lead 
pipe (not more than five feet long). If longer than five (5) feet long, six (six) inch lead pipe is 
required, the Contractor will be paid for the additional pipe under the “Ductile Iron water main Pipe 
installation, 6 inch” special provision.  
 
No additional compensation to the Contractor for any hydrant extension/adjustment due to 
increase in depth (up to eight feet) or decrease in depth (less than five feet) will be allowed by the 
Village. 
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Fire hydrant installation work shall include labor, materials (fire hydrant, auxiliary gate valve, 
auxiliary box, Megalugs, extension sections w/couplings, concrete supports, plastic fabric, thrust 
blocks, aggregate backfill, removal and disposal of excavated material, for a complete fire hydrant 
installation and activation. 
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid 
separately, per the specification for TRENCH BACKFILL CLARIFICATION. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each for FIRE 
HYDRANT WITH AUXILIARY VALVE AND VALVE BOX or FIRE HYDRANT WITH AUXILIARY 
VALVE, VALVE BOX AND TEE, which price shall be payment in full for all work as specified 
therein and as shown on the plans and details or as directed by the Engineer.   
 
 
 
 
GATE VALVE AND VAULT INSTALLATION (VILLAGE OF GLENVIEW) 

 

This work shall consist of the furnishing and installation of valve within the valve vault as shown 

on plans in accordance with Section 602 of the Standard Specifications and Section 42 of "Standard 

Specifications for Water and Sewer Construction in Illinois", latest edition and VGES detail (U-

15). 

 

Valve Vaults shall be precast reinforced concrete, eccentric type, with a minimum sixty (60) inch 

inside diameter barrel section. Barrel sections shall be sealed using a butyl rubber or bituminous 

mastic material strip. Eccentric cone sections shall be used. Steps shall be made of steel reinforced 

plastic, using an approved plastic meeting ASTM D4101, Type II, Grade 49108, over a #3 grade 

60 ASTM reinforcing bar. 

 

Valves shall be right-hand closing resilient wedge gate valves, in accordance to the Village of 

Glenview's Standards. Valve sizing shall be as indicated on the plans. 

 

Acceptable Resilient Wedge Gate Valve Manufacturer includes Mueller, Clow, Waterous, or U.S. 

Pipe. 

 

Valves shall be located within the vault such that the operating nut is centered to the frame and a 

minimum of twelve (12) inch clearance be maintained from the vault floor to the bottom of water 

main pipe.  

 

Only external lifting holes shall be allowed on concrete barrel sections for all structures.  Fully 

penetrating lifting holes are not allowed. All lifting holes in the concrete barrel sections shall be 

sealed with mortar after structure installation. 

 

Frames and covers are to be Type 1. Valve Vault covers must have "Water" cast into the top of the 

cover. Valve Vault frames and covers shall be considered included in this pay item. 
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Final adjustment of frame and cover elevation (prior to placement of final hot-mix asphalt course), 

frame, adjusting ring stabilization/sealing  and ten (10) inch thick concrete apron construction shall 

be considered included in the appropriate “Water Valve” contract unit price. 

 

Plastic adjustment rings shall be used at all locations. Plastic adjustment ring supply and 

installation shall be considered included in the valve vault installation cost. 

 

Work shall include valve, fittings, any capping of live or abandoned water main, vault delivery 

and installation, all saw-cutting, excavation, supply and compaction of aggregate trench backfill, 

any mortaring required around pipes, adjustment rings, sections and frames as required, disposal 

of excess material. 

 

Trench Backfill shall be considered included in the contract unit prices and will not be paid 

separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

Basis of Payment 

This work shall be paid for at the contract unit price per each WATER VALVES of the gate valve 

size specified, which price shall be payment in full for labor, materials, and equipment to complete 

the work as specified herein and  as shown on plans.  
 
 
 
HOURS OF CONSTRUCTION (VILLAGE OF GLENVIEW)  
 
This work shall be done in accordance with Article 107.09 of the Standard Specifications, except 
as modified herein. 
 
Per Village’s Ordinance, the Contractor shall be required to confine the work activity between 7:00 
A.M. - 7:00 P.M. Monday through Friday, 9:00 A.M. - 5:00 P.M. Saturdays. Work on Saturdays 
shall be coordinated and approved in writing by the Engineer at least 48 hours in advance. No 
work will be permitted on Sundays or Village observed holidays without the Engineer’s approval.  
Work activity, as intended herein, includes warming or starting up of any machinery or engines. 
 
 
 
LIGHTING UNIT COMPLETE, SPECIAL (VILLAGE OF GLENVIEW) 

 
LIGHT POLE, SPECIAL:  
 

This work shall consist of providing and installing decorative light poles.  This work shall 
include equipment, hardware, assembly, wiring, mounting, testing, grounding, labor and 
other miscellaneous work necessary to for complete fully operational installation of the 
decorative light poles.  This work shall be done in accordance with Sections 830 of the 
Standard Specifications insofar as applicable. 



52 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

 
Materials: The following materials comprise the light pole assembly. 
 
Light Poles:  Sternberg decorative 16 sharp fluted aluminum light pole with fluted base 
shaft, 6’ arm (RSA6) to accommodate LUMINAIRE, LED, HORIZONTAL MOUNT at 25’ 
M.H., as detailed in the plans. Cat. SSP10462-1A-RSA6/5725FP5-.250/BKT. 
 

Finish: Factory black finish. 
 

 
LUMINAIRE, LED, HORIZONTAL MOUNT 
 

This work shall consist of providing and installing horizontal mount LED luminaires.  This 
work shall include equipment, hardware, assembly, wiring, mounting, testing, grounding, 
labor and other miscellaneous work necessary for complete fully operational installation 
of the LED luminaires.  This work shall be done in accordance with Sections 821 of the 
Standard Specifications insofar as applicable.  Independent witness testing per Art. 
1067.01(h) will not be required. 
 
Materials.  The following materials comprise the luminaire. 
 
Luminaire:  American Electric Lighting ATB0 Cobrahead, Cat. ATB0-P203-MVOLT-R3-
BK, 70 watt, and multi-volt compatible, 4000K color temperature, P203 Performance 
Package, R3 Optics, as detailed on Plans for roadway lighting. 
 
Finish: Factory black finish to match pole. 
 

Method of Measurement.  This work will be measured for payment per each fully-assembled and 
operational lighting unit installed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for LIGHTING 
UNIT COMPLETE, SPECIAL. 
 
 
 
ORNAMENTAL LIGHT UNIT, COMPLETE (VILLAGE OF GLENVIEW) 

 
LIGHT POLE, SPECIAL:  
 

This work shall consist of providing and installing decorative light poles.  This work shall 
include equipment, hardware, assembly, wiring, mounting, testing, grounding, labor and 
other miscellaneous work necessary to for complete fully operational installation of the 
decorative light poles.  This work shall be done in accordance with Sections 830 of the 
Standard Specifications insofar as applicable. 
 
Materials: The following materials comprise the light pole assembly. 
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Light Poles:  Sternberg decorative 16 sharp fluted aluminum light pole with fluted base 
shaft, LUMINAIRE, LED, HORIZONTAL MOUNT at 18’ M.H., Sternberg decorative fixture 
as detailed in the plans. Cat. 7718FP5-.188-BCC/BKT. 
 
Finish: Factory black finish. 

 
LUMINAIRE, LED, HORIZONTAL MOUNT 
 

This work shall consist of providing and installing horizontal mount LED luminaires.  This 
work shall include equipment, hardware, assembly, wiring, mounting, testing, grounding, 
labor and other miscellaneous work necessary for complete fully operational installation 
of the LED luminaires.  This work shall be done in accordance with Sections 821 of the 
Standard Specifications insofar as applicable.  Independent witness testing per Art. 
1067.01(h) will not be required. 
 
Materials.  The following materials comprise the luminaire. 
 
Luminaire:  Sternberg 1910LEDLB-A Acorn Series  Luminaire, Cat. 1A-1910LED-LB-
1L40T3-MDL16-A/478FHPM/7718FP5, 92.3 watt, 1A mounting configuration, LB Lake 
Bluff shade, Type T3, 4000K color temperature, 1600 mA drive current, acrylic clear 
teardrop lens, 478 arm, as detailed on Plans for roadway lighting. 

 
Finish: Black textured to match pole. 
 

Method of Measurement.  This work will be measured for payment per each fully-assembled and 
operational lighting unit installed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for ORNAMENTAL 
LIGHT UNIT, COMPLETE. 
 
 
 
LIGHT POLE FOUNDATION, 24” DIAMETER (VILLAGE OF GLENVIEW) 
 
This work shall be done in accordance with Section 836 of the Standard Specifications insofar as 
applicable and as detailed on the Plans. 
 
The conduit used in the foundation shall be rigid steel conduit as detailed on the Plans.  The bolt 
pattern shall match the decorative light poles to be installed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for LIGHT POLE 
FOUNDATION, 24” DIAMETER, which price shall be payment in full for all labor, equipment, and 
materials as necessary to complete the work as specified and indicated on the Plans. 
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LINE STOP (VILLAGE OF GLENVIEW) 
 
The work shall be in accordance with manufacturer’s recommendations and consists of the 
installation of line stops in existing water mains complete, including locating existing mains; saw 
cutting, and removal and disposal of existing pavements; excavation; removal and disposal of 
waste excavated materials; protection, repair, or replacement of existing utilities; dewatering, 
including erosion and sedimentation control methods and devices to provide protection to the 
environment from all pumping operations; sheeting; shoring; tapping of pipes to install line stop 
plugs; installation of line stops; and temporary fencing, barricades, and other items needed to 
provide traffic control and protection and protection to the public. 
 
The work includes removal of the line stop plug, capping of the tapping sleeve; and backfilling of 
the excavation with compacted granular backfill. 
 
Each line stop installed for construction shall be located so to allow use of, or location/exposure 
of, the line stop in the future. Each line stop location shall be determined by making and recording 
measurements between the line stop and three nearby permanent structures, property 
pins/corners, etc. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each WATER MAIN 
LINE STOP, of the diameter specified, which price shall be payment in full for performing all work 
as specified therein and as shown on the plans and details or as determined by the Engineer. 
 
 
 
NEW FRAME & COVER (VILLAGE OF GLENVIEW) 

 
This work shall be done in accordance with Sections 604 of the Standard Specifications and the 
details in the plans except as modified herein.  This pay item shall be used either in conjunction 
with or independently of the structure adjustment pay item and requires the removal of the existing 
frame and cover and replacement with a new frame and cover. 
 
The existing frame and cover shall be removed and delivered to the Village of Glenview Public 
Works Department. 
 
For storm structures, frames and covers/open lid shall be Type 1 (for closed lid and depressed 
curb and gutter), or Neenah Foundry Number R-3250A (for full-height curb), as determined by 
the Engineer.  Contractor shall procure all construction materials in a timely manner.  Any delays 
created waiting on material delivery shall be the responsibility of the Contractor. 
 
All flat grates shall be cast open lid unless otherwise noted.  The usage of beehive (Type 8) grate 
for catch basins and inlets in parkways (five feet or more from edge of pavement) shall be 
coordinated with the Engineer. 
 
For sanitary manholes, frames and covers shall be Type 1 with T-seal, and must have “Sanitary” 
cast into the top of the cover. 
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For water valve vaults, frames and covers are to be Type 1. Valve Vault covers must have “Water” 
cast into the top of the cover. 
 
Basis of Payment: This work shall be paid for per special provision STORM SEWER CATCH 
BASIN, MANHOLE, INLET CONSTRUCTION AND/OR STORM SEWER CATCH BASIN, 
MANHOLE, INLET INSTALLATION OR REPLACEMENT (VILLAGE OF GLENVIEW), which 
price shall be payment in full for labor, materials, and equipment to perform the work as specified 
herein. 
 
NON-PRESSURE CONNECTION TO EXISTING WATER MAIN (VILLAGE OF GLENVIEW) 

 

Non-pressure connection to existing water main shall be in accordance with Section 46 of 

"Standard Specifications for Water and Sewer Construction in Illinois", Village of Glenview 

requirements and as directed by the Engineer. All new pipe and fittings must be cleaned and 

swabbed with a chlorine solution of at least fifty (50) mg/L. The methods and procedures used to 

disconnect the existing water main from use and re-connecting to the newly installed water main 

shall be coordinated with the Village of Glenview Public Works Department and shall be approved 

by the Engineer. Any necessary valve shut down, for the purpose of work on existing water system, 

shall be done by the Village of Glenview Water Department only. 

 

Work shall include all excavations; all required field adjustments, required tee removal and new 

pipe section installation, temporary blind flange or other fitting installation for pipe pressure 

testing, any capping of live or abandoned water main, coarse aggregate supply and compacted 

trench backfill, thrust blocks placement, cleaning and swabbing, disposal of excavated materials 

and removed pipes, labor, equipment and materials required for a complete connection to the 

existing water main. 

 

Trench Backfill shall be considered included in the contract unit prices and will not be paid 

separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

Basis of Payment 

This work shall be paid for at the contract unit price each for CONNECTION TO EXISTING 

WATER MAIN, of the diameter specified, which price shall be payment in full for performing all 

work as specified or as directed by the Engineer.  
 
 
 
NOTIFICATIONS (VILLAGE OF GLENVIEW)  
 
This work shall be done in accordance with Article 107.09 of the Standard Specifications, except 
as modified herein. 
 
The Contractor shall be responsible for delivery of verbal information and/or written notification 
letters (supplied by the Village) to all residents affected by each phase of construction (Examples 
include, but are not limited to: tree removal, underground utility work, pavement removal, driveway 
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removal, bituminous prime coat application, water/sewer service interruption and pavement 
placement, etc.) at least 24 hours, but not more than 72 hours, prior to commencement of the 
identified work. With the intent of providing access to the project sites at all times, the Contractor 
shall immediately respond to the Engineer’s directives regarding driveway access and any other 
issues which may occur unexpectedly. The Contractor shall be responsible for posting suitable 
advance notice of scheduled reconstruction streets at least 24 hours, but not more than 48 hours, 
prior to commencement of the work.  “No Parking - Police Order” signs are available upon request 
at the office of the Engineer.  All such notices shall be removed by the Contractor immediately 
upon the completion of work in each block.  The cost associated with notifications shall be 
considered as included in the contract unit prices bid for the various items involved. 
 
 
 
PAVEMENT COLOR AND TEXTURE (SPECIAL) (VILLAGE OF GLENVIEW) 

 
This work shall consist of providing integrally colored and stamped concrete at concrete surface 
locations as shown on the plans. This work shall consist of applying a pattern that is imprinted 
with a mold to create the appearance of hand laid decorative paving. The treatment shall be 
applied according to the Manufacturer’s Specifications.  

 
The installer performing this work must be trained or approved by the manufacturer of the 
decorative concrete systems specified and must have a minimum of five years’ experience with 
projects of similar scope and quantity.  Submit qualifications to the Engineer for review and 
approval prior to construction. 
 
Submit Manufacturer’s product data, pattern, and color samples for each product specified to the 
Engineer for review and approval prior to mock-up, ordering, and construction.   
 
The contractor shall provide an on-site mock-up, minimum size of 4 feet by 4 feet by full thickness.  
Demonstrate range of finishes and workmanship, including curing procedures.  Approved field 
samples set quality standards for comparison with remaining work.  Approved field samples may 
become part of the completed work if approved by the engineer.  
 
Manufacturer:  Butterfield Color 
   625 West Illinois Avenue 

Aurora, IL 60506 
1-800-282-3388 
www.butterfieldcolor.com 

 
Uni-Mix Integral Concrete Colorant: ASTM C 979, factory-measured powdered mix in self-
dissolving packaging, consisting of non-fading finely-ground synthetic mineral-oxide coloring 
pigments and water reducing wetting agent. 
 
Color:   U15-Coral Buff from manufacturer’s standard colors. Color to be approved by Engineer 
prior to construction. 
 

http://www.butterfieldcolor.com/
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Perma-Cast Shake-On Color Hardener: Dry shake color hardener applied to the surface of freshly 
placed concrete.  
 
Color: P15-Brick Red from manufacturer’s standard colors. Color to be approved by Engineer 
prior to construction. 
 
The pay item’s use shall determine the class of concrete in accordance with Section 1020 of the 
Standard Specifications, with the exception that the minimum cement factor shall be 6.05 cwt. 
The coarse aggregate to be used shall contain no more than two percent by weight (mass) of 
deleterious materials. Deleterious materials shall include substances whose disintegration is 
accompanied by an increase in volume which may cause spalling of concrete. 
 
Clear Liquid Release Agent: Clear liquid bond breaker that facilitates release of stamps and 
texture rollers from colored concrete. 
 
Stamp Mats: Semi-rigid polyurethane mats with projected texture and ridged underside capable 
of imprinting texture and joint patterns to plastic concrete. 
 
Patterns: Pennsylvania Avenue Brick Running Bond Product Number BST6605, and 6”x6” Slate 
Product Number BST4350 from manufacturer’s standard patterns. Patterns to be approved by 
Engineer prior to construction. 
 
Accessory Stamp Tools: Aluminum detailing tools capable of imprinting joints and dressing 
stamped joints of plastic concrete. 
 
Concrete Admixtures:  Comply with requirements of the Standard Specifications.  Do not use 
calcium chloride or admixtures containing calcium chloride. 
 
Curing and Sealing Materials:  Clear, Solvent-Borne, Membrane-Forming Curing and Sealing 
Compound: ASTM C 309, non-yellowing, VOC-compliant, high-gloss, clear liquid. 
 
Flatten Paste: Manufacturer's standard product designed to reduce sealer gloss finish to matte 
finish. 
 
Slip-Resistive Additive: Finely graded aggregate or polymer additive designed to add to sealer for 
slip-resistant surface. 
 
*Final color and stamp pattern selections to be approved the Engineer prior to mockup, ordering, 
and construction. 
 
Deliver materials in original packaging with labels intact.  Store in clean, dry and protected location 
according to manufacturer's requirements. 
 
Placement of concrete shall be performed in accordance with Section 424 of the Standard 
Specifications except as modified herein.  Refer to layout plans and details for specific 
construction configurations and accessories.  Work shall include subgrade preparation and all 
reinforcement, accessories, and finishing as shown on the plans and details. 
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Stamping. Stamp concrete surfaces according to manufacturer's instructions. 
Mat Stamping: While concrete is plastic, accurately align stamp mats in sequence and uniformly 
press into concrete to produce imprint pattern, texture, and depth of imprint, according to 
manufacturer's instructions. Remove stamps from concrete immediately.  Stamp edges and 
surfaces unable to be imprinted with stamp mat with flexible stamping mats.  Remove 
unembedded pigmented powder release agent after interval recommended by manufacturer and 
according to manufacturer's instructions. Pressure wash surfaces according to manufacturer's 
instructions without damaging decorative concrete. 
 
Joints. Provide sawcut control joints approximately 10 feet on center and expansion joints 
approximately 40 feet on center.  Review joint placement with engineer to minimize impact to 
stamp pattern for approval prior to placement.   
 
Curing and Sealing. Protect decorative concrete pavement from prematurely drying and 
excessive cold or hot temperatures.  Cure decorative concrete pavement according to 
manufacturer's instructions. 
 
Curing and Sealing Compound. Apply uniformly in continuous operation by sprayer or short nap 
roller according to manufacturer's instructions. After initial application is dry and tack free, apply 
a second coat. Do not over apply or apply in a single heavy coat.  Thoroughly mix flatten paste in 
curing and sealing compound according to manufacturer's instructions. Stir occasionally to 
maintain uniform distribution of paste.  Thoroughly mix slip-resistant additive in sealer according 
to manufacturer's instructions. Stir occasionally to maintain uniform distribution of additive.  Verify 
adequacy of slip resistance before opening up surfaces to traffic.  Do not cover concrete with 
plastic sheeting. 
 
Repairs and Protection.  Repair damaged decorative concrete pavement if required according to 
manufacturer's instructions.  Clean spillage and soiling from adjacent construction according to 
manufacturer's instructions.  Protect decorative cement concrete pavement from damage or 
deterioration until date of Final Acceptance. 
 
The contract unit price for stamped colored Portland cement concrete sidewalk, 5 inch shall 
include all base preparation, supply and placement of aggregate base, formwork, reinforcement, 
accessories, concrete, stamping and integral coloring materials, finishing, cleanup, and all other, 
labor, and equipment required to complete this work.  
 
Basis of Payment. This item shall be paid for at the contract unit price per square foot for 
STAMPED COLORED PORTLAND CEMENT CONCRETE MEDIAN SURFACE 4 INCH price 
shall be payment in full for performing the work as specified herein and as directed by the 
Engineer. 
 
 
PRESSURE CONNECTION TO EXISTING WATER MAIN (VILLAGE OF GLENVIEW) 

 

Pressure connection to existing water main shall be done by as specified in Section 46 of "Standard 

Specifications for Water and Sewer Construction in Illinois" and Village of Glenview 
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requirements. Pressure connection shall not be made within three (3) feet of an existing water main 

joint. The pressure connection and resilient wedge tapping gate valve shall be located within the 

five (5) diameter (minimum) valve vault as indicated on VGES standard detail (U-18). 

 

Valve Vaults shall be precast reinforced concrete, with a minimum sixty (60) inch inside diameter 

barrel section. Barrel sections shall be sealed using a butyl rubber or bituminous mastic material 

strip. Steps shall be made of steel reinforced plastic, using an approved plastic meeting ASTM 

D4101, Type II, Grade 49108, over a #3 grade 60 ASTM reinforcing bar. 

 

Frames and Covers are to be Type 1. Valve vault covers must have "Water" cast into the top of the 

cover. Install watertight plug on tapping valve outlet and backfill excavation if new or existing 

water main is not connected to tapping valve within forty eight (48) hours.  

 

Only external lifting holes shall be allowed on concrete barrel sections for all structures.  Fully 

penetrating lifting holes are not allowed. All lifting holes in the concrete barrel sections shall be 

sealed with mortar after structure installation. 

 

Tapping valve shall be located within the vault such that the operating nut is centered to the frame 

and a minimum of twelve (12) inch clearance be maintained from the vault floor to the bottom of 

water main pipe.  

 

Final adjustment of frame and cover elevation (prior to placement of final hot-mix asphalt course) 

shall be considered included in the pressure connection contract unit price.  Pressure connection 

work shall include all excavations, all required field adjustments, equipment and materials (tapping 

sleeve, tapping valve and valve vault supply and installation, frame an adjusting ring stabilization, 

ten (10) inch thick concrete apron construction, etc.), coarse aggregate (CA 7 Crushed) supply and 

compacted trench backfill in excavated area, concrete support and thrust blocks placement, 

disposal of excavated materials and required labor for a complete water main connection 

installation. 

 

Trench Backfill shall be considered included in the contract unit prices and will not be paid 

separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

 

Basis of Payment 

This work shall be paid for at the contract unit price per each PRESSURE CONNECTION TO 

EXISTING WATER MAIN, which price shall be payment in full for performing all work as 

specified therein and as shown on the plans and details or as directed by the Engineer.   
 
 
 
PROTECTION OF TREES (VILLAGE OF GLENVIEW) 
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This work shall be done in accordance with Section 201 of the Standard Specifications, except 
as modified herein. 
 
All tree protection (temporary fence installation) shall be completed before construction operations 
commence in any area. Every effort shall be made by the Contractor when working near trees 
and shrubs to preserve same from harm.  No trees or shrubs shall be removed unless indicated 
on the Plans or as determined in the field by the Engineer.  The Contractor shall be responsible 
for damage to or loss of any tree or shrub not specifically designated to be removed.  
 
Wherever trees which are not permitted to be removed interfere with normal excavation 
procedures, the following shall govern.  No machine excavation shall be made within a distance 
of three trunk diameters per 12 inches (whichever is greater) of any tree, and no roots over 2 
inches in diameter shall be cut unless, in the opinion of the Engineer, it is impossible to complete 
the work without cutting.  Excavation closer than three trunk diameters or 12 inches (whichever 
is greater) from any tree shall be made by hand, and the tree shall be tunneled where necessary 
as determined by the Engineer. 
 
Damage to tree limbs shall be held to a minimum.  Shrubs and tree limbs shall be tied back 
wherever necessary to prevent their loss or damage.  Wherever damage by construction 
equipment to limbs and branches is unavoidable, they shall be pruned before starting work and 
sealed in accordance with best forestry practice. 
 
Wherever necessary, the Contractor shall provide plank wrappers wired in place to protect the 
trunks from being damaged by trench machinery, tractors or trucks.  Protective planking shall be 
removed as soon as practical after the work in the vicinity has been completed.  In removing spoil 
banks from around trees, hand work will be required as necessary to prevent damage to the trunks 
by construction machinery. 
 
Small trees (less than 4 inches in diameter) and shrubs which are removed or severely damaged 
during construction shall be replaced in kind and size by the Contractor.  Trees larger than 1-inch 
in diameter shall be furnished balled and burlapped. The Contractor shall have the option of 
removing and replanting existing small trees and shrubs in the construction zone in lieu of 
replacement from new stock.  All plantings shall be thoroughly watered at the time of planting and 
thereafter as required.  All trees and shrubs planted or replanted by the Contractor which do not 
survive in good condition for a period of 18 months after the time of planting, shall be removed 
and replaced by the Contractor. 
 
Damages at the rate of one hundred dollars ($100.00) per inch of trunk diameter shall be charged 
against the Contractor for unauthorized removal or destruction of any tree 4 inches in diameter or 
larger.  No penalty will apply for removal of trees where removal is indicated on the Plans or 
determined by the Engineer. 
 
No pruning of tree limbs or branches and/or roots will be allowed without the written permission 
from the Engineer. If pruning is necessary and approved, it will be done by an approved licensed 
landscape contractor, if the Engineer deems it is necessary.  The Contractor shall contact the 
Engineer at least 24 hours prior to his need to prune.  The Contractor shall have available for use 
a small type backhoe (wheel tractor, 4-wheel combination loader front backhoe) for excavation 
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around trees and utilities.  The Contractor shall use the smaller equipment in tight areas of 
construction if so determined by the Engineer.  Tree protection shall be considered as included in 
the contract unit prices bid for the various items involved. 
  
 
 
 
SANITATION FACILITIES (VILLAGE OF GLENVIEW)  
 
This work shall be done in accordance with Article 107.08 of the Standard Specifications, except 
as modified herein. 
 
Suitable and complying with the Village of Glenview Health Department requirements portable 
toilet shall be provided at every site of construction prior to the commencement of construction. 
The location of any portable toilet shall be coordinated and approved by the Engineer. 
 
The cost of supply, installation, maintenance, relocation and removal of portable toilet shall be 
borne by the Contractor and shall be considered as included in the contract unit prices bid for the 
various items involved. 
 
 
 
SANITARY SEWER MANHOLE CONSTRUCTION AND/OR SANITARY SEWER MANHOLE 
REPLACEMENT (VILLAGE OF GLENVIEW) 

 

Sanitary sewer structure supply and construction work shall be done in accordance with applicable 

articles of Section 32 of the Standard Specifications for Water & Sewer Construction in Illinois, 

7th Edition, ASTM C891 and ASTM 478, and Village requirements.  

This work shall consist of existing sanitary sewer structure replacement with new structure or 

furnishing and constructing new sanitary sewer manhole. All manholes shall be reinforced, precast 

concrete bases and sections, of the diameter as indicated in the plans. Steps shall be made of steel 

reinforced plastic, using an approved plastic meeting ASTM D4101, Type II, Grade 49108, over 

a #3 grade 60, ASTM A615 reinforcing bar. The Contractor shall be responsible for measurement 

of the depth of the necessary new structure sections, invert elevations and pipe sizes of existing 

sewer pipes to be replaced. The Contractor shall be responsible for verifying in the field the 

proposed structure's rim and invert elevations before ordering or commencing with any sewer 

work. 

 

Flat slab tops shall not be used unless approved by the engineer.  No additional compensation to 

the Contractor will be paid for the use of flat slab tops. 

 

New frame and covers shall be provided. Frames and covers shall be Type 1 with T-seal. 
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Only external lifting holes shall be allowed on concrete barrel sections for all structures.  Fully 

penetrating lifting holes are not allowed. All lifting holes in the concrete barrel sections shall be 

sealed with mortar after structure installation. 

 

All pipe openings shall be precast or cored, and all pipe openings shall be rubber booted as shown 

on Village Detail U-3.  When replacement of existing sewer manhole is specified, replacement of 

three (3) feet of sewer pipe (for all existing connections to manhole) and connections to all existing 

sanitary sewer pipes is included in the sanitary sewer manhole replacement work. The interior of 

the manholes shall be mortared around all booted areas.  

 

Final adjustment of frame and cover elevation (prior to placement of final hot-mix asphalt course), 

frame, adjusting ring stabilization/sealing  and ten (10) inch thick concrete apron construction (in 

paved areas) shall be considered included in the appropriate “Sewer Manhole removal and 

replacement contract unit price cost. 

 

Plastic adjustment rings shall be used at all locations. Plastic adjustment ring supply and 

installation shall be considered included in the appropriate “Sewer Manhole removal and 

replacement” contract unit price cost. 

 

Sanitary Sewer Manhole Removal and Replacement work shall include all excavation, removal 

and disposal of excavated materials and existing structures, furnishing and installation of new 

manhole, the chimney seal, and aggregate trench backfill. Also included in the unit cost will be 

any flexible manhole pipe boots w/stainless steel bands and Cor-Ten bolts, new frames and lids, 

any necessary structure adjustments required to match final grades and the replacement or relaying 

of sewer pipes as necessary, which includes all necessary connectors, all for complete manhole 

construction.  

 

Trench Backfill shall be considered included in the contract unit prices and will not be paid 

separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

Basis of Payment 

This work shall be paid for at the contract unit price per each for SANITARY SEWER MANHOLE 

REMOVAL AND REPLACEMENT of the depth specified, which price shall be payment in full 

for labor, materials, and equipment to complete work as specified therein and shown on details.  
 
 
 
SEWER FLOW BYPASSING (VILLAGE OF GLENVIEW) 

 
Sewer flows may occur during the sewer system repair work. It shall be the responsibility of the 
Contractor to plan and execute, where necessary sewer bypass pumping operations sufficient to 
avoid causing sewer back-ups for the Village’s residential and commercial customers and to avoid 
illegal discharge onto land or into waterways.  
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If bypassing of the flow is required around the sections of sewer main affected by work done in 
connection with this contract, the bypass shall be made by plugging the line at a point upstream 
of the work zone and pumping to a downstream point or adjacent system. 
 
Contractor shall ensure that all bypass hoses are in good, working condition, not damaged, i.e., 
leaking.  The Contractor shall also supply adequate hose length to reach the next downstream 
manhole prior to commencing such work.  In the event that bypass hose needs to cross the 
roadway, the Contractor will need to furnish traffic ramp and bump signage in both directions 
along with standard Traffic Control and Protection. 
 
The pump and bypass lines shall be of adequate capacity and size to handle the sewer flow. The 
Contractor shall be responsible for proper scheduling of all work, taking into consideration the 
possibility of rapid increases in flow resulting from rainfall and other natural events, and shall be 
fully prepared for all adverse conditions that may arise.  
 
Village’s approval is required for any bypass pumping operation or for any bypass operation that 
goes beyond normal working hours.  The Contractor is responsible for maintaining the pump, and 
all appurtenances including lines at all times during a bypass operation. 
 
The cost associated with sewer bypassing shall be considered included in the cost of the contract. 
The Contractor shall bear all costs arising from failure to anticipate bypass pumping needs, 
including, but not limited to the emergency stoppage of work, remobilization, removal and 
replacement of damaged work, emergency response by Village personal and compensation for 
damage to public and private property. 
 
The cost associated with sewer flow bypassing shall be considered as included in the contract 
unit prices bid for the various items involved. 
 
 
STEEL CASING PIPE INSTALLATION (VILLAGE OF GLENVIEW) 

 

PART 1 –GENERAL 

 

1.1 SUMMARY 
 

This work shall consist of the complete furnishing and installation of a steel pipe casing via the 

Auger Boring and Jacking method, jacking and mining, pneumatic ramming methods, or open-cut 

installation.  

 

This work shall be constructed in accordance with all applicable sections of the most recent 

Standard Specifications for Water and Sewer Construction in Illinois, 7th Edition (Section 23), 

OSHA, the Village of Glenview requirements and as specified herein. 

 
PART 2 – PRODUCTS 
 
1.1 CASING PIPE 
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A. Provide new steel casing pipe as required by the construction permit issued 
from the Agency having jurisdiction, conforming to ASTM A139 Grade A 
with continuous field-welded butt joints in accordance with AWWA C206, a 
minimum yield strength of 35,000 psi, and the following minimum wall 
thickness: 

 
 
Nominal Minimum Wall Thickness - Inches 
Pipe Size Under Highway Under 
Railroad 

 
Under 14-inch 0.188 0.2500 
14 and 16-inch 0.250 0.3125 
18-inch 0.250 0.3125 
20-inch 0.250 0.3750 
24-inch 0.312 0.4375 
30-inch 0.312 0.5000 
36-inch 0.375 0.5625 
42-inch 0.375 0.563 
48-inch 0.375 0.625 
54-inch 0.500 0.719 
60-inch 0.575 0.781 
66-inch 0.650 0.875 
72-inch 0.650 0.938 

 
B. The casing wall thicknesses shown above are minimum thicknesses based 

on highway/transportation department or railroad requirements.  The 
Contractor shall determine if wall thicknesses need to be increased for pipe 
ramming purposes. 
 

1.2 WATER MAIN PIPE SUPPORT 
 

A. Casing Spacers:  See Village of Glenview Standard Detail U-28 
1. Bands:  Molded high density polyethylene, 304 stainless steel, or 14 

gauge (minimum) hot rolled and pickled steel. 
2. Steel band coating:  Minimum 10 mil of fusion bonded PVC coating. 
3. Steel band liner:  Minimum 0.090-inch PVC. 
4. Bolts, washers, and nuts:  304 stainless steel. 
5. Runners:  Glass reinforced or glass filled high density reinforced 

plastic. 
6. Casing spacer configuration:  Restrained, in all directions. 
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7. Spacing:  One spacer on each side of and a maximum of 12 inches 
from each joint, and a minimum of one between the joints, with 
additional spacers and as recommended by casing spacer 
manufacturer. 

8. Acceptable products: 
a. PSI. 
b. Advance. 
c. Cascade. 
d. Raci by P.W.M. 
e. kwik-ZIP HDX Series. 
 
 
 
 

1.3 CASING END SEALS 
 

A. Use concrete brick and mortar; or rubber end seals made specifically for 
this purpose. 

 
PART 3 - EXECUTION 
 
3.1   CONSTRUCTION 
 

A. General: 
1. Casing installation method will be Contractor's option. 

 
B. Water main pipe support: 

1. Use a minimum of three (3) casing spacers per each pipe length on 
6-foot centers, with size and required number of spacers as 
recommended by the manufacturer to support water main pipe for its 
entire length inside the casing pipe. 

2. Seal ends of the casing pipe between casing and carrier pipes with 
concrete brick and mortar, concrete, or rubber end seals specifically 
made for this purpose. 

 
Basis of Payment 

This work, as described above, shall be paid for at the Contract Unit Price per foot for STEEL 

CASINGS, of the diameter specified. 
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STORM SEWER CATCH BASIN, MANHOLE, INLET CONSTRUCTION AND/OR STORM 
SEWER CATCH BASIN, MANHOLE, INLET INSTALLATION OR REPLACEMENT (VILLAGE 
OF GLENVIEW) 

 
Storm sewer structure supply and construction work shall be done in accordance with applicable 
articles of Section 602 of the Standard Specifications, Section 50 of the Standard Specifications 
for Water & Sewer Construction in Illinois, 7th Edition, ASTM C891 and ASTM 478, and Village 
requirements.  
 
This work shall consist of existing storm sewer structure replacement with new structure or 
furnishing and constructing new catch basins, manholes and/or inlets. Steps shall be made of 
steel reinforced plastic, using an approved plastic meeting ASTM D4101, Type II, Grade 49108, 
over a #3 grade 60, ASTM A615 reinforcing bar. Prior to ordering any precast sewer structures , 
the Contractor shall be responsible for field survey and verification of the structure location, rims, 
inverts and pipe diameters of the existing (to be replaced) sewer structures.  
 
Flat slab tops shall not be used unless approved by the engineer. No additional compensation to 
the Contractor will be paid for the use of flat slab tops. 
 
New frame and covers shall be provided. Frames and covers shall be Type 1. All grates shall be 
cast open lid unless otherwise noted. 
 
The usage of beehive (Type 8) grate for catch basins and inlets in parkways (five feet or more 
from edge of pavement) shall be coordinated with the Engineer.  
New inlet locations in parkways shall be staked by the Contractor and approved by the Engineer 
prior to starting any excavation or installing sewer main fitting (tee, wye) for the proposed inlet.  
 
Only external lifting holes shall be allowed on concrete barrel sections for all structures.  Fully 
penetrating lifting holes are not allowed. All lifting holes in the concrete barrel sections shall be 
sealed with mortar after structure installation. 
 
Non precast pipe openings shall be cored, rubber booted, and interior wall shall mortared around 
pipe.  Rubber boots are not required on precast pipe openings and the interior wall shall be 
mortared around the pipe.   
 
When replacement of existing storm sewer structure is specified, removal and disposal of existing 
structure and replacement of three (3) feet sewer pipe section/s (for all existing connections to 
manhole) and connections to all existing storm sewer pipes is included in the appropriate work 
for storm sewer structure replacement or new storm sewer structure.  
 
Final adjustment of frame and cover elevation (prior to placement of final hot-mix asphalt course), 
frame, adjusting ring stabilization/sealing  and ten (10) inch thick concrete apron construction (in 
paved areas) shall be considered included in the appropriate “Storm Sewer Structure 
construction/replacement” contract unit price cost. 
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Plastic adjustment rings shall be used at all locations. Plastic adjustment ring supply and 
installation shall be considered included in the appropriate “Storm Sewer Structure 
construction/replacement” contract unit price cost. 
 
Storm Sewer Structure Construction / Replacement work shall include all excavation, removal 
and disposal of excavated materials and existing structures, furnishing and installation of new 
structure and aggregate trench backfill. Also included in the unit cost will be any flexible manhole 
pipe boots w/stainless steel bands and Cor-Ten bolts (when required for non-precast pipe 
openings), new frames and lids, any necessary structure adjustments required to match final 
grades and the replacement or relaying of sewer pipes as necessary, which includes all necessary 
connectors, all for complete structure construction.  
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid 
separately, per the specification for TRENCH BACKFILL CLARIFICATION. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each for CATCH 
BASINS, MANHOLES, INLETS, DRAINAGE STRUCTURES, OR VALVE VAULTS, of the type or 
type and diameter, and with the type of frame and grate or frame and lid specified or median inlet 
number specified, which price shall be payment in full for labor, materials and equipment to 
complete the work as specified therein and shown on details. 
 
 
STRUCTURE REMOVAL (VILLAGE OF GLENVIEW) 

 
This work shall consist of the removal and disposal of existing Manholes, Catch Basins, Inlets, Valve Vaults, 
etc. of various depths and diameters, at locations where replacement of the structure is not required, as 
specified herein or as directed by the Engineer.  This work shall be completed in accordance with the 
Section 605 of the Standard Specifications, all local codes and ordinances.  Only if directed by the Engineer, 
the removed valve, frame and lid shall remain the property of the Village of Glenview, and shall be left on 
site in an accessible location for removal by the Village of Glenview.   
 
The ends of any abandoned pipe shall be sealed with a minimum twelve (12) inch long non-shrink concrete 
or mortar plug in a manner satisfactory to the Engineer.  Any valve vault removals also include the removal 
of the existing valve. 
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid separately, per 
the specification for TRENCH BACKFILL CLARIFICATION. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each for REMOVING 
MANHOLES, REMOVING CATCH BASINS, REMOVING INLETS, of the utility structure specified, which price 
shall be payment in full for performing all work including labor, materials and equipment required for the 
complete removal and disposal of all excavated materials and existing structures, aggregate material 
backfill and sealing existing pipes as directed by the Engineer. 
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STORM SEWER PIPE/CULVERT REMOVAL (VILLAGE OF GLENVIEW) 
 
This work shall be completed in accordance with the Section 605 of the Standard Specifications and Village 
requirements. It is the Village requirement not to leave any abandoned sewer pipe sections under the 
paved sections of roads or driveways. Sewer pipe removal work shall consist of excavation, removal of 
pipe as indicated on drawings and/or as directed by the Engineer. The ends of any remaining and 
abandoned sewer pipe in parkway shall be sealed with a minimum twelve (12) inch long non-shrink 
concrete or mortar plug in a manner satisfactory to the Engineer. The existing structure shall be brick and 
mortared to the satisfaction of the engineer. 
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid separately, per 
the specification for TRENCH BACKFILL CLARIFICATION. 
 
Basis of Payment: This item shall be paid for at the contract unit price per foot for STORM SEWER 
PIPE/CULVERT REMOVAL of the diameter specified, which price shall be payment in full for all labor, 
material, and equipment necessary for the removal  and disposal of excavated material and existing pipe, 
brick and mortaring the existing structure, and compacted aggregate trench backfill. 
 
 
 
STORM SEWER PIPE CONNECTION TO EXISTING STRUCTURE (VILLAGE OF GLENVIEW) 

 
This pay item applies only when connections of the proposed sewer piping to the existing (not 
newly constructed) sewer structure are performed by the Contractor.  
This work shall be in accordance with the applicable sections of Section 602 of the Standard 
Specifications, VGES detail (U-5) and/or as directed by the Engineer. 
 
The Contractor shall be responsible for field verification of the existing storm sewer pipe invert 
elevations before commencing with any sewer work. 
 
When new openings for sewer pipe connections to the existing/replaced storm sewer structure 
occur within groundwater table (or deeper than five (5’) feet from finished grade surface elevation 
to top of sewer pipe) all new pipe penetrations shall be cored, rubber booted and interior mortared 
as indicated in the VGES detail U-5. Any existing concrete bench modifications required due to 
the new sewer pipe connection and any debris removal from the existing structure is part of this 
work.  
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid 
separately, per the specification for TRENCH BACKFILL CLARIFICATION. 
 
Basis of Payment: This work shall not be paid for separately but included in the cost of the contract 
unit price for STORM SEWERS, CLASS A, of the diameter and type specified, which price shall 
be payment in full for performing the work as specified therein and shall include labor, excavation, 
supply of all materials and equipment, supply and compaction of aggregate trench backfill, 
removal and disposal of excavated material, any required coring work, flexible manhole pipe boots 
w/stainless steel bands and Cor-Ten bolts.   
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STORM SEWER PIPE CONNECTION TO EXISTING PIPE (VILLAGE OF GLENVIEW) 

 
This work shall consist of the connections of the proposed storm sewer piping to the existing 
storm sewer pipe.  
 
Supply and installation of new cast iron sewer main fitting (WYE or Tee) on sewer main lines not 
larger than fifteen (15) inch diameter or  direct connection to existing storm sewer pipe of larger 
(18” and above) diameter (VGES detail U-29), is included to the storm sewer pipe connection 
work. 
 
If approved by the Engineer the Contractor may install PVC, SDR 26 sewer main fitting (WYE or 
Tee) on sewer main lines not larger than fifteen (15) inch. However, the newly installed PVC fitting 
shall be encased with eight (8) inch concrete block.   
 
The Contractor shall be responsible for field verification of the existing storm sewer pipe diameter 
and invert elevations before commencing with any sewer work. 
New openings for proposed pipe connections to existing sewer pipe, of eighteen (18) inch and 
larger, shall be cored and booted. Any sewer pipe protrusion into existing pipe shall be trimmed 
to match interior surface of main storm sewer pipe and any debris removal from the existing storm 
sewer pipe is part of this work. 
 
Reinforced concrete anchoring block pouring at the connection point and/or around PVC fitting is 
part of this work.  
 
Trench Backfill shall be considered included in the contract unit prices and will not be paid 
separately, per the specification for TRENCH BACKFILL CLARIFICATION. 
 
Basis of Payment: This work shall not be paid for separately but included in the cost of the contract 
unit price for STORM SEWERS, CLASS A, of the diameter and type specified, which price shall 
be payment in full for performing the work as specified therein and shall include labor, excavation, 
supply of all materials and equipment, supply and compaction of aggregate trench backfill, 
removal and disposal of excavated material, any required pipe coring & booting and concrete 
anchoring work.   
 
 
TEMPORARY FENCE (VILLAGE OF GLENIVEW) 

 

When construction occurs in the vicinity of existing trees or within the root zone of existing plant 

material, special plant care and tree protection will be required by the Village.  

 

This work shall be done in accordance with Section 201 of the Standard Specifications. The 

existing trees in parkway shall be protected. Manually erect a temporary tree/s protection fence 

where directed by the Engineer before commencing with any construction work. No material and 

or equipment storage is allowed within the drip line of the tree. 
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Temporary fencing shall be maintained, repaired and/or replaced (if required by the Engineer) 

without additional cost to the Village during the entire construction period. The Engineer’s 

approval for temporary fence removal must be obtained by the Contractor.  

Basis of Payment 

This work shall be paid for at the contract unit price per foot for TEMPORARY FENCE, which 

price shall be payment in full for labor, materials, equipment and incidentals necessary to perform 

the work. 
 
 
TRACER WIRE CLARIFICATION (VILLAGE OF GLENIVEW) 

 
Reinforced tracer wire shall be required on all new water mains installed within the village 
(regardless of pipe material).  Tracer wire supply and installation shall be included in water 
main pipe installation cost. 
 
Tracer wire for open cut/open ditch shall be a #12 AWG HS-CCS high-strength copper 
clad steel conductor (HS-CCS), insulated with a 30 mil, high-density, high molecular 
weight polyethylene (HDPE) insulation, and rated for direct burial use at 30 volts. HS-
CCS conductor must be at 21% conductivity for locating purposes, break load 380 lbs. 
minimum. HDPE insulation shall be RoHS compliant and utilize virgin grade material. 
Insulation color shall meet the APWA color code standard for identification of buried 
utilities. Tracer wire shall be Copperhead™ HS-CCS HDPE 30 mil. 
 
Tracer wire for directional drilling/boring shall be SoloShot™ (12 AWG) extra-high-
strength copper-clad steel conductor (EHS-CCS), insulated with a 45 mil, high-density, 
high molecular weight polyethylene (HDPE) insulation, and rated for direct burial use at 
30 volts. EHS-CCS conductor must be at 21% conductivity for locating purposes; break 
load will be 1150 lbs. minimum. HDPE insulation shall be RoHS compliant and utilize 
virgin grade material. Insulation color shall meet the APWA color code standard for 
identification of buried utilities. Tracer wire shall be Copperhead™ SoloShot™ EHS-CCS 
HDPE 45 mil.   
 
One wire shall be run along the side of the pipe between the three to six o’clock position 
of all new mains and hydrant leads, taped to the pipe a minimum of every 5 feet.  The 
wire shall be brought to grade in a tracer box at each hydrant and also secured to the top 
(inside) of each valve vault, leaving enough slack in the wire so that it may be pulled out 
of the valve vault.  A magnetized tracer box shall be installed at each new fire hydrant.  
Locate the box behind the fire hydrant away from the flow of water, within two feet of the 
hydrant barrel.  The box shall be tamper-proof, with cast or ductile iron blue lid with a 
brass wire harness and external brass connection screw, (Copperhead Industries,   LD14-
ADJ-B or LDXL36-B in unpaved areas, CD14-B for concrete applications and RB14-B in 
roadway.   Additional tracer boxes maybe required at locations to be determined by the 
Engineer. 
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All splices in the wire to connect main line tracer wire shall use Copperhead SnakeBite 
Part #SCB_01-SR. For lateral runs or hydrant leads, connections shall be made with a 3 
- way enclosed lug direct bury connector with internal silicone sealant, Copperhead 
Industries “DryConn” Direct Bury Lug, # 3WB-01.  In directional bore operations, splices 
shall be at valve and fitting locations where excavation is required.  If a splice must be 
done in an unexcavated location, use a wire nut twist connector with restraining cap and 
internal silicone sealant Copperhead Industries #SCB – 01SR.  Connections should be 
wrapped with heavy-duty electrical tape (minimum three inches each side of connection). 
 
Grounding of the tracer wire system at all dead end points completes the needed electrical 
circuit for accurate locates. Contractor to include a Copperhead™ Anode Part # (Ano-
1005),  
1# x 1.315”D x 18.5”L, Magnesium Drive in Anode which includes an HDPE cap and 10’ 
of factory installed Copperhead™ red 14 AWG copper clad steel tracer wire with 30 mil 
high-density high molecular weight polyethylene (HDPE) insulation. Installation of one 
Copperhead SnakeBite™ connector, part # SCB-01-SR, shall be installed at a location to 
be determined by the Engineer. The connector is provided to splice the factory installed 
anode tracer wire to the mainline tracer wire. The Copperhead™ Anode described above 
must be used. 
 
The Contractor is responsible for testing and ensuring the continuity of the tracing wire 
during installation, the village will test the integrity of the tracing wire at the end of 
construction. 
 
 
TRENCH BACKFILL CLARIFICATION (VILLAGE OF GLENVIEW)  
  
This work shall be performed in accordance with applicable portions of Section 208 of the  
Standard Specifications and Pipe Installation details shown on the plans.  
  
Materials definition:  
1. CA 7- Crushed  coarse aggregate-IDOT gradation (Article 1004.01)  
2. CA 6- Coarse aggregate compiled of limestone or crushed concrete material-IDOT gradation  
(Article 1004.01)   
3. FA 6- Fine aggregate-IDOT gradation (Article 1003.01)  
* Each truck load of material shall be IDOT certified and is subject to a visual inspection from  
the Engineer before being used.  All material can be rejected onsite at the Engineer’s  
discretion.*  
  
Compaction:  
The first lift over the pipe shall be compacted to not less than ninety percent (90%) and the  
balance to a minimum of ninety five percent (95%) of the standard laboratory density (AASHTO  
T-99).  
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Construction  

• Utility Trench (except water main) in Non-Paved Area:  A non-paved area shall be defined as an 
area in the parkway outside of the pavement zone of influence.  The pavement zone of influence 
shall be five (5) feet from the edge of pavement on non-curbed streets or five (5) feet from the 
back of curb on curbed streets.  Backfill material shall consist of CA 7 as trench bedding and CA 7 
extending up to twelve (12) inches above the top of pipe.  The next layer shall be FA 6 extending 
up to twelve (12) inches from finished grade elevation.  The top twelve (12) inches shall be 
backfilled with eight (8) inches of select backfill material and four (4) inches of topsoil.  All backfill 
shall be properly compacted.  

• Utility Trench in Pavement Area:  A pavement area shall be defined as an area in the pavement or 
within the pavement zone of influence.  The pavement zone of influence shall be five (5) feet from 
the edge of pavement on non-curbed streets or five (5) feet from the back of curb on curbed 
streets.  Backfill material shall consist of CA 7 as trench bedding and CA 7 extending up to twelve 
(12) inches from finished pavement surface elevation.  The top twelve (12) inches shall be 
backfilled with CA 6.  All backfill shall be properly compacted.    

• Water Main Utility Trench:  All water main trenches (pavement area or non-paved area) shall be 
backfilled with CA 7 as trench bedding and CA 7 extending up to twelve (12) inches from finished 
pavement surface elevation or finished grade elevation.  The top twelve (12) inches shall be 
backfilled in accordance with backfill specifications for “Utility Trench in Non-Paved Area” or 
“Utility Trench in Pavement Area.”  All backfill shall be properly compacted.    
Water Service trenches shall be backfilled in accordance with “Utility Trench in Non-Paved 
Area” and “Utility Trench in Pavement Area.”  

  
Clarification of Payments  
Aggregate material used for pipe bedding, encasement and trench backfill (up to the pavement  
surface elevation or 4” below finished grade in parkways) shall not be paid for separately but  
shall be considered included in the appropriate utility installation work.  
  
The Contractor shall provide tickets to the Engineer indicating the source, quality and quantity in  
cubic yards of trench backfill material which was delivered to the jobsite. 
  
 
WATER MAIN INSTALLATION (VILLAGE OF GLENVIEW) 

 

This work shall consist of the furnishing and installation of a water main pipe and fittings, of 

interior diameter as indicated on the plans or as directed by the Engineer and connections to 

existing water mains. The methods and procedures used to disconnect the existing water main and 

services from use and re-connecting to the newly installed water main shall be coordinated with 

the Village of Glenview Public Works Department and shall be approved by the Engineer. The 

work shall be constructed in accordance with the applicable articles of Section 561 of the Standard 

Specifications, Section 40 and 41 of the "Standard Specifications for Water and Sewer 

Construction in Illinois”, latest edition, and the Village of Glenview’s Engineering Standards. 

 

It is Contractor's responsibility to verify on the jobsite, the exact locations and elevations of 

existing utilities and sewer services before commencing with any water main installation work and 
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coordinate with the Engineer any changes to the proposed water main layout and/or elevation. 

Existing utility exploration work is considered as part of water main pipe installation work and 

will not be paid separately. 

 

Water Main Pipe 

 

Water pipe shall be of the following materials as specified and as approved by the Engineer: 

  

1. Ductile Iron Pipe  

Ductile Iron Pipe, Class 52 conforming to ANSI A21.51 (AWWA C-151) latest edition. All 

pipes and fittings shall have a cement mortar lining conforming to the requirements of ANSI 

A21.4 (AWWA C104). 

 

A. Joints 

On water main pipe, all joints shall be the push-on type where the sections of the water main 

pipe are connected by means of slip joints, consisting of bells cast integrally with the pipe. 

The interior angular recesses of the bells shall conform to the shape and dimensions of a single 

molded rubber seating gasket, as described in ANSI A21.11 (AWWA C-111). The interior 

dimension of the single molded rubber seat gasket is such that it will admit the insertion of 

the spigot end of the joining pipe in a manner that will compress the gasket tightly between 

the bell of the pipe and the inserted spigot thus securing the gasket and sealing the joint. Pipe 

deviation angle within the joint shall not exceed pipe manufacturer recommendation.  

                            

Slip joints shall be any one of the following makes: 

1. Super Belltite - As supplied by James B. Clow and Sons  

2. Fastite - As supplied by American Cast Iron Pipe and Foundry Co.       

3. Tyton - As supplied by U.S. Pipe and Foundry Co. 

 

The lubricant used in conjunction with slip joints shall be that recommended by the suppliers 

specified above or as approved by the Engineer. 

 

B. Polyethylene Encasement 

All water main and fittings shall be encased in high-density cross-laminated polyethylene 

encasement tubing with its material specifications and installation method in accordance with 

ANSI A21.5/AWWA 105, ASTM A674, and using "Method A" installation. 

 

The polyethylene encasement shall be secured along the pipe barrel (approximately every 

three feet) with Polywrap tape. 

 

 

     2. PVC Pipe 

PVC pipe, Class 150 (DR18) conforming to AWWA C905 requirements (for pipes larger 

than 12 inches) or AWWA C909 requirements (for pipes 12 inches and smaller). Each pipe 
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and coupling shall carry UL and FM listing labels and be approved by NSF.  Pipes provided 

shall be manufactured with ductile iron outside diameters. 

 

Fittings 

All fitting shall be ductile iron mechanical joint conforming to AWWA Cl11/C600 with cement 

mortar lining as specified under Water Main Pipe and in accordance with ANSI  A21.10.   All 

fitting shall be encased in high-density cross-laminated polyethylene encasement.   Bolts shall be 

high strength, low alloy steel "Cor-ten" T-bolt. 

 

Tracer Wire 

See TRACER WIRE CLARIFICATION. 

 

Construction Requirements: 

 

A. Excavation 

The trench shall be excavated so that the water main will be at the depth as shown on the plans 

and profiles and/or established by the Engineer. The installation depth of the water main shall not 

be less than six (6) feet from the existing/proposed ground elevation to the top of the pipe, except 

where shown differently at utility crossings or as directed by the Engineer. If the excavation has 

been made deeper than necessary, or is required deeper for adjustments for valve vaults, services 

or for separation from sewers and other utilities, no additional cost shall be charged. The cost of 

removal of any sections of abandoned (or to be abandoned) utilities (sewer, water main, etc.), 

which interfere with new water main installation, shall be considered included in “Water Main 

Installation” unit price item and shall be coordinated with the Engineer.   

 

The trench shall be excavated a minimum of twelve (12) inches wider than the outer diameter of 

the pipe. The width of the trench shall not exceed the outer diameter of the pipe by more than 

thirty-six (36) inches. If necessary, bell holes of sufficient depth shall be provided across the 

bottom of the trench to accommodate the bell of the pipe, providing sufficient room for joint 

making, and to ensure uniform bearing for the pipe. Where adverse soil conditions warrant such 

construction, water main trenches shall be stabilized in the manner directed by the Contractor’s 

Structural Engineer (with SE license). All excavated material for the installation of the water main 

shall be removed and disposed of off-site. The cost associated with the excavated material removal 

and disposal shall be considered included in “Water Main Installation” unit price item. 

 

B.  Sequence of Operations 

The Contractor shall coordinate his work in a manner that will cause as little inconvenience to 

traffic as possible. The Contractor shall work closely with the Village Officials, Fire and Police 

Departments in coordinating interruption to normal traffic flow, access to property, and 

inconvenience to the public. 

 

Any necessary valve shut down, for the purpose of work on existing water system, shall be done 

by the Village of Glenview Water Department only. A tentative installation schedule of operations 
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shall be submitted to the Village seventy two (72) hours before any shut down of the water system 

can be made. The actual sequence of water main installation shall be discussed and scheduled at a 

pre-construction meeting with the Contractor, Engineer and Public Works Department.   

                                          

C. Thrust Blocking 

Concrete Thrust Blocks, as shown on the plans and/or directed by the Engineer, shall be 

constructed at plugs, tees, and bends with three thousand (3,000) psi concrete, in accordance with 

section 41-2.09 of the "Standard Specifications for Water & Sewer Main Construction in Illinois", 

most recent addition and Village of Glenview Standards. The concrete thrust blocks shall 

completely fill the space between the bends or fittings and the walls of the trench from six (6) 

inches below the fitting to twelve (12) inches above the fitting with no possible interference with 

the making or remaking of the joints. In addition to the concrete thrust blocking at all mechanical 

joints, bends of ten (10) degrees and larger, and fire hydrants shall have a "Megalug" restraint. 

Megalug installation shall be per manufacturer recommendations. Bolts shall be "Cor- ten".  

 

D. Trench Backfill  

Trench Backfill shall be considered included in the water main installation contract unit price and 

will not be paid separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

E. Water Main Crossing Utilities 

Wherever the water main crosses existing utilities (sewer, telephone, electric, gas, etc.), the 

Contractor shall be responsible for determining the existing location and elevation (grade) of 

existing utilities to avoid all vertical and horizontal conflicts. The Contractor shall explore and/or 

uncover said utilities prior to water main and/or water service installation. This existing utility 

exploration work shall be considered included in WATER MAIN, unit price item and at no 

additional cost to the Village. 

 

F. Water Main Testing 

See WATER MAIN TESTING CLARIFICATION 

 

 

Basis of Payment 

This work, as described above, shall be paid for at the Contract Unit Price per foot for WATER 

MAIN, of the material and diameter as specified, which price shall be payment in full for labor, 

material, including all fittings (bends, wyes, tees, megalugs, reducers, plugs, sleeves, etc.) pipe, 

required water main adjustments due to utility crossings, polyethylene encasement, thrust blocks,  

tracing cables, bedding, aggregate trench backfill, pressure and  leakage testing, chlorination, and 

equipment required for a complete and operational installation, including the necessary cutting and 

plugging of existing water mains to be abandoned, crossing under existing utilities, all excavation, 

removal and disposal off-site of excavated material.  

 

Pavement and driveway removal shall be limited to the width of the proposed water main trench.  

The cost of saw cutting existing pavement for water main trenches shall be included in the cost of 
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WATER MAIN.  The cost for installing temporary CA 6 from the water main trench to the existing 

pavement elevation shall also be included in the cost of WATER MAIN. 
 
 
WATER MAIN FILLING (VILLAGE OF GLENVIEW) 

 

This work shall consist of abandoning water main pipe by filling with pressurized light weight 

grout as shown on the drawings or directed by the Engineer. Sectionalizing, which would include 

excavation, pipe breaking and compacted trench backfill is required if filling of long sections of 

water main is indicated on plans and requested by the Engineer. The length of section to be filled 

at a time shall not exceed two hundred (200’) feet, unless approved by the Engineer otherwise. 

The ends of any remaining and abandoned water main pipe shall be sealed with a minimum twelve 

(12) inch long non-shrink concrete or mortar plug in a manner satisfactory to the Engineer. 

 

Pressurized light weight grout shall be cellular grout with the following characteristics.  

1. Low density cellular concrete capable of being mixed on site and pumped into place 

through a 2-inch hose. 

2. Foaming agent complying with ASTM C869. 

3. Portland Cement:  ASTM C150, Type I or Type II. 

4. Contents:  cement, fly ash, water and foaming agent. 

5. Minimum net density:  80 pcf. 

 

 

Water main filling work shall include  labor, material, and equipment necessary for the for the 

removal and disposal of excess of excavated material, removal of sections of existing water main, 

any capping of live or abandoned water main, filling and compacted aggregate trench backfill of 

excavated area. 

 

Trench Backfill shall be considered included in the contract unit prices and will not be paid 

separately, per the specification for TRENCH BACKFILL CLARIFICATION. 

 

Basis of Payment 

This item shall be paid for at the contract unit price per foot for WATER MAIN TO BE 

ANDANDONED, of the pipe diameter specified which price shall be payment in full for 

performing all work as specified therein and as directed by the Engineer.  
 
 
 
WATER MAIN INSTALLATION INSIDE CASING PIPE (VILLAGE OF GLENVIEW) 

 

This work shall consist of the furnishing and installing of water main pipe inside the casing pipe. 

 

A pre-construction meeting will be held to discuss all issues pertaining to this project. Scheduling 

of the construction of the water main shall be strictly enforced. The work shall be constructed in 
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accordance with the applicable articles of Section 23 of the "Standard Specifications for Water and 

Sewer Construction in Illinois”, seventh edition, the Village of Glenview’s Engineering Standards 

and as per “pipeline Crossing Agreement between  Union Pacific Railroad Company and the 

Village of Glenview.. 

 

Water Main Inside casing pipe-The following pipe material shall be used for the carrier pipe for 

this project: 

 

1. Ductile Iron Pipe 

a. Ductile Iron Pipe,  Class 52 conforming to ANSI A21.51 (AWWA C-151) requirements. All 

pipe and fitting shall have a cement mortar lining conforming to the requirements of ANSI 

A21.4 (AWWA C104). 

b. Restraining System: restraining system shall be rated in accordance with the performance 

requirements of ANSI/AWWA C111/A21.11. The restraining system shall be pressure rated to 

350 psi and approved by the Engineer. 

 

2. PVC Pipe 

Restrained Joint PVC pipe, Class 150 (DR18) conforming to AWWA C900 (for pipes 12 

inches and smaller) or AWWA C905 (for pipes larger than 12 inches) requirements. PVC pipe 

shall meet all the requirements of ASTM D2241 for PVC Pressure Rated Pipe. Each pipe and 

coupling shall carry UL and FM listing labels and be approved by NSF.  Pipes provided shall be 

manufactured with ductile iron outside diameters. 

 

Certa-Lok C900/RJ restrained joint PVC Pipe, shall be used for this project. 

 

Fittings 

All fitting shall be ductile iron mechanical joint conforming to AWWA Cl11/C600 with cement 

mortar lining as specified under Water Main Pipe and in accordance with ANSI  A21.10.    Bolts 

shall be high strength, low alloy steel "Cor-ten" T-bolt. 

 

Tracer Wire 

See TRACER WIRE CLARIFICATION 

 

Spacers 

Stainless Steel Casing Spacers, as shown on the plans and/or directed by the Engineer, shall be 

installed in accordance with the spacer manufacturer recommendations and Village of Glenview 

Standard detail U-28.  

 

Water Main Installation Construction Requirements: 

 

Any necessary valve shut down, for the purpose of testing work on any connections to existing 

water system, shall be done by the Village of Glenview Water Department only. A tentative 
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installation schedule of operations shall be submitted to the Village seventy two (72) hours before 

any shut down of the water system can be made.  

 

A.  Testing 

See WATER MAIN TESTING CLARIFICATION 

 

Basis of Payment 

This work, as described above, shall be paid for at the Contract Unit Price per foot for WATER 

MAIN of the diameter and material specified, which price shall be payment in full for labor, 

material, including all fittings, pressure and  leakage testing, chlorination, and equipment required 

for a complete and operational water main installation. 
 
WATER MAIN TESTING CLARIFICATION (VILLAGE OF GLENVIEW) 

Hydrostatic Pressure Test 

1. When new water main section length exceeds forty (40) feet: 

The Contractor is required to make the appropriate temporary field arrangements 

(caps, blind flange, thrust blocks, etc.) to perform pressure and leakage tests on the water 

main and fittings installed. The Contractor shall pretest the water main to ensure pressure 

will be held before scheduling any testing for the Village. Both tests shall be for duration 

of two hours at one hundred fifty (150) psi pressure. No pressure drop (zero drop) in the 

water main during the testing is allowed.  If unable to successfully pass the required tests, 

the Contractor shall correct the installation until such test has been successfully completed. 

After a successful pressure test, chlorination shall be with gas or liquid injection method 

only in accordance with AWWA C-600 and C603 and the local authority's requirements. 

The water main shall be chlorinated with an initial concentration of fifty (50) parts per 

million. The residual concentration after 24 hours shall be no less than twenty five (25) 

parts per million. After secondary flushing, a minimum of two (2) water samples on two 

(2) consecutive days, twenty four (24) hour apart, shall be taken and tested by an Illinois 

Environmental Protection Agency certified laboratory. The sampling procedures set forth 

by the Illinois E.P.A. shall be followed. The sampling of the main must be completed by 

Friday at 1:00 p.m. The Village Engineer or his/her representative must be present for the 

chlorination, flushing and drawing of the sample. The Contractor shall bear the costs of 

water main pressure test, chlorination and flushing. If, after four samples, the results do not 

yield two consecutive clear readings, a re-chlorination will be necessary. The water system 

shall be made operational, only by the Village of Glenview Water Department after 

receiving confirmation of the, acceptable to the Engineer, pressure and chlorination tests. 

 

2. When new water main section length is less than forty (40) feet: 

The requirements and procedures for Testing and Chlorination of new water main 

sections shorter than 40 feet shall be performed by the Contractor as directed by the 

Engineer. 

 

Leak Detection 
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After water main and water service installation is complete, but prior to the new concrete 

pavement or HMA surface placement, the Contractor is required to perform a water main 

and water service leak detection survey. The leak detection survey shall incorporate, but is 

not limited, to all joints, valves, hydrants, water service taps (corporation stops), etc. Water 

leakage listening distances shall not exceed five hundred (500) feet and survey shall be 

performed by skilled qualified personnel with modern electronic leakage detecting 

equipment. The Contractor shall use leakage detecting personnel which has a minimum of 

three years experience in leak detection and correlation. Every suspect leak shall be 

analyzed and correlated utilizing a computerized leak correlator (such as an FCS Tri-Cor 

2001).  

 

All required water main leak detection survey work shall be conducted during daylight 

hours when water supply system is pressurized and in regular active condition. Twenty-

four (24) hours notification to the Engineer is required if any leak detection work is planned 

after normal working hours. All survey crews shall consist of a minimum of two personnel 

which would be adequately trained and familiar with traffic and other safety procedures. 

As each leak is pin pointed, its location will be marked in the field. The Contractor shall 

submit to the Engineer a written “Leak Location Form” on the day the leak was pin pointed. 

This Form shall include a descriptive map of each leak location and an estimated amount 

of water leakage.  

 

In the event that the water leak detection survey reveal any flawed water main or water 

service installation work by the Contractor, the defective section of water pipe, joint or 

fitting shall be exposed and repaired to eliminate any water leakage. All water main and 

water service leakage test is included in the cost of the water main and/or water service 

installation work. No additional compensation for water leakage elimination work and the 

repaired water pipe leakage re-testing will be provided to the Contractor by the Village. 

 

At the conclusion of the water leakage survey, (prior to pavement work), the Contractor 

shall prepare and submit two copies of a comprehensive report prepared by the leak 

detection firm. This report will summarize the surveyed section of water main, number and 

type of leaks found,  and the estimated quantity of leakage. This report shall be submitted 

to the Engineer for final review and determination if any additional water pipe repair work 

by the Contractor is warranted. 

 

The following water leak detection firms are acceptable to the Village of Glenview:    

• Associated Technical Services Ltd., 524 W. St Charles Ave., Villa Park, IL. 60181 

• Water Net Survey, 504 Linden Lane, Boone, Iowa 50036 

• ADS Environmental Services, 20 North Wacker Drive, Suite 1530, Chicago, IL. 

60606 

• M. E. Simpson Co. Inc.,3406 Enterprise Ave., Valpariso, Ind. 46384 

• Wachs Utility Services, 600 Knightbridge Parkway, Lincolnshire, IL. 60069 
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WATER MAIN PIPE REMOVAL (VILLAGE OF GLENVIEW) 
 

Water main pipe removal work shall consist of excavation, removal of abandoned water main pipe as indicated on 
drawings, necessary to install new water main infrastructure, and/or as directed by the Engineer. The ends of any 
remaining and abandoned water main pipe shall be sealed with a minimum twelve (12) inch long non-shrink concrete 
or mortar plug in a manner satisfactory to the Engineer. 

 
Work shall include labor, material and equipment required for the excavation, disposal of removed material, any 
capping of live or abandoned water main, and backfilling of excavation with compacted aggregate material and 
restoration of the disturbed area. 

 
Trench Backfill shall be considered included in the contract unit prices and will not be paid separately, per the 
specification for TRENCH BACKFILL CLARIFICATION. 

 

Basis of Payment 
This item shall be paid for at the contract unit price per foot for WATER MAIN TO BE ABANDONED of the pipe 
diameter specified, which price shall be payment in full for labor, material, and equipment necessary for the removal 
and disposal of excavated material and of existing pipe and compacted aggregate trench backfill. 

 
WEEKLY MEETINGS (VILLAGE OF GLENVIEW) 

 
Regular weekly meetings between the Contractor Project Manager and the Engineer are required. 
The proposed Contractor’s working schedule for the next two (2) weeks shall be submitted to the 
Engineer during each meeting. If any modifications to the proposed schedule are requested by 
the Engineer, the Contractor shall adjust the proposed schedule accordingly and submit an 
updated two week working schedule to the Engineer by 12:00pm on Thursday the same week of 
the meeting. 
 
 
ABANDON AND FILL EXISTING STORM SEWER  
 
Description. This work shall consist of filling existing sewers that are to be abandoned at the 
locations shown on the plans or as directed by the Engineer  
 
Construction Requirements. Before the sewer is abandoned, the proposed storm sewer or 
temporary by pass storm sewer shall be installed so as not to block flow from upstream sewers. 
After field verity there are active connections draining into the pipe to be abandoned, the 
Contractor must plug the pipe with Class SI Concrete or brick and suitable mortar to the 
satisfaction of the Engineer, and fill the remaining empty length of the pipe with Controlled 
LowStrength Material. The Controlled Low-Strength Material (CLSM) must meet material 
requirements of Article 593.02.  
 
Method of Measurement. This work will be measured for payment in feet for the pipe to be 
abandoned in place.  
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for ABANDON 
AND FILL EXISTING STORM SEWER. 
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BACKFLOW PREVENTER 
 
Description:  
Work under this item shall consist of installing a backflow preventer as shown on the plans. Work 
shall be performed according to the manufacturer’s specifications. 
 
Materials: 
The contractor shall use the appropriate size UltraFlex from Tide Flex. 
 
The contractor shall install per the manufacturer’s recommendations. 
  
Method of Measurement: 
This work will be measured for payment per installation. 
 
Basis of Payment:  
This work will be paid for at the contract unit price each for BACKFLOW PREVENTER. 
 
CATCH BASINS TO BE ADJUSTED WITH SPECIAL FRAME AND GRATE 
 
Description: Work shall consist of adjusting existing catch basin and installing a frame and grate as 
specified in type. Catch basin adjustment shall be in accordance with standard specification section 602. 
New frame and grate shall be in accordance to special provision NEW FRAME AND GRATE (VILLAGE OF 
GLENVIEW). 
 
Basis of Payment: This work will be paid for at the contract unit price each for CATCH BASINS TO BE 
ADJUSTED WITH SPECIAL FRAME AND GRATE which price shall include all labor, equipment, and 
materials necessary to perform said work. 

 
DETECTABLE WARNINGS (SPECIAL)  
 
Description:  
Work under this item shall consist of installing cast iron detectable warning tiles on ADA curb 
ramps as shown on the plans and according to IDOT District Detail BD-58. Work shall be 
performed according to Section 424 of the Illinois Department of Transportation Standard 
Specifications for Road and Bridge Construction, except as herein modified.  
 
Materials: 
Detectable warning tiles shall be cast iron. The color of the detectable warning tiles is to be 
approved by the Engineer.  
 
The cast iron detectable warnings shall be of uniform quality and free of surface defects.  
 
The detectable warnings shall meet requirements of ASTM A 48 Class 30 or better.   
  
Method of Measurement: 
This work will be measured for payment in place in square feet.  
 
Basis of Payment:  
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This work will be paid for at the contract unit price per square foot for DETECTABLE WARNINGS 
(SPECIAL). 
 
DUST CONTROL WATERING 
 
Description. This work shall consist of the exclusive control of dust resulting from construction 
operations by the uniform application of sprinkled water. DUST CONTROL WATERING shall be 
performed when directed by the Engineer. All equipment used for this work shall be approved by 
the Engineer prior to beginning the work and shall be equipped with adequate measuring devices 
for metering the exact amount of water discharged.  
 
Method of Measurement. Dust Control Watering will be measured for payment in units of 1000 
gallons of water applied. All water used shall be properly documented by ticket or other approved 
means.  
 
Basis of Payment. This work will be paid for at the contract unit price per unit for DUST CONTROL 
WATERING. 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work within 
the scheduled time frame as specified in the Special Provision for “Tree Planting” and 
“Supplemental Watering“, or within 24 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of $50.00 per tree/per day and $40.00 per shrub/per day, not as 
penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the 
contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the tree(s) if the watering or plant care is delayed.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided herein, 
as said damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty four hours later. 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
This work shall consist of removing, by a self-propelled milling machine with automatic grade 
control, according to Section 440 of the Standard Specifications, the necessary existing hot-mix 
asphalt material from the existing surface at locations indicated in the plans. The purpose of 
grinding is to allow for hot-mix asphalt surface with a constant cross slope. The Contractor shall 
mill a minimum of ¼ inch.  The milling thickness will vary to allow a minimum of 2 ½” hot-mix 
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asphalt binder and surface course.  After milling, if more than 2 ½” hot-mix asphalt is required to 
meet the proposed surface grades, then additional milling may be necessary to add a 2 ¼” 
minimum hot-mix asphalt binder course. Care shall be exercised in the removal not to gouge or 
damage the underlying pavement. This work will be paid for at the contract unit price per Square 
Yard for HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH). 
 
 
RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (COMPLETE)  
 

This work shall include providing and installing a Rectangular Rapid Flashing Beacon (RRFB) at locations 
shown on the plans and as directed by the Engineer. This work shall include providing and installing the 
Rectangular Rapid Flashing Beacon (RRFB) Installation as described herein and as shown on the plans. 
The RRFB’s shall meet the requirements of the FHWA interim approval. 

 
The Rectangular Rapid Flashing Beacon (RRFB) Installation shall include the 14’ galvanized steel traffic 
signal post and base, the two W11-2 signs, the two-sided wrap around Rectangular Rapid Flashing 
Beacon, the two W16-7P signs, the solar panel, the pedestrian pushbutton with audio confirmation, 
the controller cabinet, and the pedestrian pushbutton sign. The Rectangular Rapid Flashing Beacon 
(RRFB) shall be installed complete to the satisfaction of the Village and shall be tested and approved by 
them upon its installation. 

 
The Rectangular Rapid Flashing Beacon Assembly (Complete) shall be an ELTEC RRFB Pedestrian 
Crossing System. 

 
All necessary material, parts, equipment, wiring, connections, and labor required for providing and 
installing the Rectangular Rapid Flashing Beacon (RRFB) complete and to the satisfaction of the 
Engineer shall be considered included in the cost of this pay item, unless otherwise stated in the plans. 

 
Basis of Payment. This work will be paid at the contract unit price for each RECTANGULAR 
RAPID FLASHING BEACON ASSEMBLY (COMPLETE). The unit price shall include all labor, 
equipment, materials and documentation required to furnish and install the dual sided RRFB 
assembly complete including; power supply, controller and cabinet, wireless communication 
equipment, conduits, cables, and pedestrian push-buttons and signing, concrete foundation, 
ground rod, anchor rod, painting the equipment, as shown on the plans and/or as specified by the 
Engineer. 
 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 
 
Description: This work shall consist of adjusting existing structures at locations indicated on the 
plans.    
  
General: This work shall be performed in accordance with the Bureau of Design Standard for 
Frames and Lids Adjustment with Milling (BD-8) and Section 602 of the Standard Specifications.     
  
Method of Measurement: This work shall be measured per EACH frame and lid adjusted. New 
frames and lids will be measured and paid for separately.   
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Basis of Payment: This work shall be paid for at the contract unit price per EACH for FRAMES 
AND LIDS TO BE ADJUSTED (SPECIAL) which price shall include all labor, equipment, and 
materials necessary to perform said work. 
 
MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER 
Work shall include the removal of the necessary storm sewer in order to install the proposed manhole or catch basin 
where placement of a new structure over an existing storm sewer line in locations as shown on the plans. Manhole 
and/or catch basin requirements shall meet the requirements of IDOT Highway Standards as referenced in the plans. 
Work included in this pay item shall consist of placement of a manhole base beneath the proposed pipe and the 
placement of a dog-house style manhole over the existing pipe and grouted or sealed according to the satisfaction of 
the Engineer. The existing pipe will be cut or removed such that the slope of the pipe is maintained at the invert and 
outfall pipe within the manhole.  
 
Manhole bottom slab shall be reinforced per IDOT highway standards and placed with a tongue-ingroove joint or other 
approved sealant to ensure a watertight connection. Any new storm sewer that is needed to replace damaged existing 
storm sewer shall be inclusive of this item. If structure and storm sewer resides underneath proposed pavement, curb, 
or sidewalk, the excavation shall be filled with “TRENCH BACKFILL” in accordance of Section 208 of the Standard 
Specification for Road and Bridge Construction. Trench Backfill shall be considered included in the contract unit prices 
and will not be paid separately, per the specification for TRENCH BACKFILL CLARIFICATION. 
 
Method of Measurement, & Basis of Payment – PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER 
EXISTING STORM SEWER shall be measured and paid for EACH new manhole or catch basin that is installed overtop 
of existing storm sewer. All materials and labor to remove existing pipe, insert new structure, connect existing storm 
sewer to structure, and any necessary proposed storm sewer and removal of existing storm sewer pipe to make the 
connection and/or trench backfill shall be included in the cost of the item. 
 

MANHOLE, SPECIAL 
 
Description:  
This work shall consist of all material, equipment, and labor necessary to construct drainage manholes, with all 
appurtenant accessories including frame and lid or grate, in accordance with the details on the plans and Section 
602 of the Standard Specifications.  
 
Basis of payment: 
This work shall be paid for at the contract unit price per each MANHOLE, SPECIAL of the type or type and 
diameter specified. All costs required to manufacture, furnish, and completely install the new manhole including 
all excavation, concrete, reinforcement, bottom slabs, base sections, flat-slab tops, riser sections, steps, frames 
and lids necessary to complete the work as specified herein.. 
 
 
MANHOLES, TYPE A, TYPE 1 FRAMES, CLOSED LID, RESTRICTOR PLATE  
 
Description: This work shall consist of constructing a Type-A manhole, of the diameter specified, with restrictor 
in accordance with Sections 602 and 1006 of the Standard Specifications and the Plans and/or as directed by 
the Engineer.  
 
Construction Requirements: Construction shall conform to the details shown in the Plans, all applicable IDOT 
Standard Drawings and all application portions of the Sections 602 and 1006 of the Standard Specifications. The 
manhole shall include the restrictor plates of the type and size shown on the Manhole with Restrictor Plate Detail 
in the plans. The work should include the steel plate, angles and fasteners which shall be galvanized. The 
Contractor shall provide shop drawings for approval prior to manufacturing. Method of Measurement: This work 
will be measured for payment, complete in place and accepted, in units of each.  
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Basis of Payment: This work will be paid for at the contract unit price per each MANHOLES, TYPE A, TYPE 1 
FRAME, CLOSED LID RESTRICTOR PLATE of the diameter specified. Price shall include but not be limited to 
all frames, grades, lids, sand cushion, steps, flat slap tops, al excavation and backfilling and all other labor, 
equipment and materials necessary to complete the work as specified herein. 
 
 
MULCH PLACEMENT FOR EXISTING WOODY PLANTS 
 
This work shall be done in accordance with the applicable portion of Section 253.02 (c) and Section 1081.06 of 
the Standard Specifications for Road and Bridge Construction. 
 
Description:  This work shall consist of furnishing, transporting, and spreading an approved shredded hardwood 
bark mulch to the depth specified in areas as shown in the plans or as directed by the Engineer.  
 
Material:  Hardwood bark mulch shall be clean, finely shredded mixed-hardwood bark meeting the following 
requirements: 
 

• Material shall be free of sticks, leaves, stones, dirt clods, and other debris. 

• Individual wood chips shall not exceed 2 inches (50 mm) in the largest dimension. 
 
A sample must be supplied to the Roadside Development Unit for approval prior to performing any work.  Allow 
a minimum of seven (7) working days prior to installation for approval. 
 
Method:  The grade, depth, and condition of the area must be approved by the Engineer prior to placement. 
 
The Contractor shall remove all weeds, litter and plant debris before mulching.  The Contractor shall repair the 
grade by raking and adding topsoil as needed, before mulching. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area or around each 
individual tree to form a mulch ring.  Trees with a diameter of 15 inches or less will have a minimum 6 - foot 
diameter mulch ring and trees with a diameter of 16 inches or greater will have a minimum 8 – foot diameter 
mulch ring.  An excess of 4-inches of mulch is unacceptable and excess shall be removed.  Mulch shall not be 
tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk to allow the root flare to be 
exposed and shall be free of mulch contact.   
 
The shredded mulch shall be placed according at the required depth as specified in the plans for planting trees, 
shrubs, vines and perennial plants.  Care shall be taken not to bury leaves, stems, or vines under mulch material.  
Mulch shall not be in contact with the base of the trunk.  Mulch volcanos are unacceptable. 
 
All finished mulch areas shall be left smooth and level to maintain uniform surface and appearance.  
 
After the mulch placement, any debris or piles of material shall be immediately removed from the right of way, 
including raking excess mulch out of turf areas.  
 
Method of Measurement:  Mulch placement will be measured in place to the depth specified in square yards 
(square meters).  Areas not meeting the depth specified shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square yard (square meter) for MULCH 
PLACEMENT, of the thickness specified.  Payment shall include all costs for materials, equipment and labor 
required to complete the work specified herein, including the cost of removing and disposing of any debris.  Any 
mulch placement included as part of the work in other work items will not be measured separately for payment.   
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PLANTING WOODY PLANTS  
 
This work shall consist of furnishing, transporting, and planting trees and shrubs in accordance 
with Section 253 of the Standard Specifications except as specified herein, as shown on the plans, 
and as directed by the Engineer. The work shall include all mulching, bracing, wrapping, watering, 
weeding, replacement of plants when required, including all materials, labor, and equipment 
required to complete this work. 
 
Provide trees, shrubs, and accessories in accordance with Section 253 and Article1081.01 of the 
Standard Specifications except as modified herein.  
 
Provide quality, size, genus, species, and variety of trees and shrubs as shown on the plans 
and/or detailed in the special provisions in compliance with the “American Standard for Nursery 
Stock” latest edition.  
 
Mulch shall be six-month old, well rotted, shredded, native hardwood bark mulch, not larger than 
4 inches in length and ½ inches in width, free of wood chips and sawdust.  
 
Planting Time. Woody plants shall be planted between August 15th and September 30th unless 
otherwise approved by the Engineer.  
 
Add the following to Construction Requirements:  
 
Delete the third sentence of Article 253.07 and substitute the following:  
 
The Contractor shall be responsible for all plant layout. The layout must be performed by qualified 
personnel. The planting locations must be laid out as shown in the landscape plan. This will 
require the use of an engineer’s scale to determine some dimensions. Tree locations within each 
planting area shall be marked with a different color stake/flag and labeled to denote the different 
tree species. Shrub beds limits must be painted. The Engineer will approve the layout prior to 
installation.  
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following:  
 
The Contractor is responsible for plant care until receipt of the “Final Acceptance of Landscape 
Work” memorandum from the Engineer. The Contractor shall properly care for all plants including 
weeding, watering, adjusting of braces, repair of water saucers, or other work which is necessary 
to maintain the health, vigor, and satisfactory appearance of the plantings. This may require 
pruning, cultivating, tightening and repairing supports, repair of wrapping, and furnishing and 
applying sprays as necessary to keep the plants free of insects and disease. The Contractor shall 
provide plant care a minimum of every two weeks, or within 3 days following notification by the 
Engineer. All requirements for plant care shall be considered as included in the cost of the 
contract.  
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute the following:  
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During plant care watering shall be performed at least every two weeks beginning in May until 
receipt of the “Final Acceptance of Landscape Work” memorandum from the Engineer. The 
contractor shall apply a minimum of 35 gallons of water per tree, 25 gallons per large shrub, and 
15 gallons per small shrub. The Engineer may direct the Contractor to adjust the watering rate 
and frequency depending upon weather conditions.  
 
The contract unit price for trees and shrubs shall include furnishing, transporting, and planting 
trees and shrubs including mulching, bracing, wrapping, watering, weeding, replacement of plants 
when required and all materials, labor, or equipment required to complete this work.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for TREES 
(SPECIAL), SHRUBS, EVERGREENS, or VINES, of the species, root type, and plant size 
specified.   
 
The unit price shall include the cost of all materials, mulch, equipment, labor, plant care, watering, 
and disposal required to complete the work as specified herein and to the satisfaction of the 
Engineer.  Payment will be made according to the following schedule.   
 
                (a)  Initial Payment.  Upon completion of planting, mulch covering, wrapping, and 
bracing, 75 percent of the pay item(s) will be paid. 
 
                (b)  Final Payment.  After the successful completion of all required replacement 
plantings, clean-up work and receipt of the “Final Acceptance of Landscape Work” memorandum 
from the Illinois Department of Transportation, Bureau of Maintenance, or upon execution of a 
third-party bond, the remaining 25 percent of the pay item(s) will be paid. 
 
Shredded Bark Mulch is included in the price of new Trees, Shrubs and Perennials. Mulching 
existing trees and shrubs will be paid for at the contract unit price per square yard for MULCH 
PLACEMENT at the depth specified which price shall be payment in full for performing the work 
as specified herein and as determined by the Engineer. 
 
 
 
PLUG EXISTING STORM SEWERS 
 
Description. This work shall consist of plugging existing sewer pipe that is to be abandoned at 
locations shown on the plans in existing manholes or as directed by the Engineer. The sewer pipe 
shall be plugged at both ends with a minimum of two (2) feet long non-shrink concrete/mortar 
plugs. This work shall conform to the applicable portions of Article 550 of the Standard 
Specifications. The contractor shall not begin this work until the direction of flow of the existing 
sewer pipe has been verified and has been approved by the Engineer. 
Basis of Payment. This work shall be paid for at the contract unit price per CU YD for PLUG 
EXISTING STORM SEWERS, which price shall include all labor, material, and equipment 
necessary to complete the work as directed by the Engineer or as specified herein. 
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RAILROAD RIGHT-OF-WAY ENTRY PERMIT 
 
No work may be performed within Railroad Company property without a Right-of-Entry (ROE) 
License Agreement. Coordination with Metra regarding the schedule of improvements shall occur 
in advance in order for flaggers to be provided. Proof of Railroad Protective Liability Insurance 
must also be provided prior to the commencement of work on Railroad property.  
 
The Contractor shall be required to enter into agreement with the Railroad that will allow the 
contractor to perform work as shown in the plans on Railroad property adjacent to the Railroad 
right-of-way. The contractor will be held to all conditions of the right of entry permit.  
 
The work, including the permit preparation, permit fees, and any other associated fees, will be 
included in the cost at the contract unit price per EACH for RAILROAD RIGHT-OF-WAY ENTRY 
PERMIT. 
 
 
REMOVE EXISTING BRICK PAVERS 
 
This work shall consist of the complete removal of existing brick pavers and subbase material at 
the locations shown in the plans and as directed by the Engineer. 
 
Description: Removal of the existing brick pavers and subbase material shall be performed in 
accordance with the applicable portions of Section 440 of the Standard Specifications. The 
existing subgrade shall be rolled or tamped to the in-kind line and grade. If additional material is 
required to establish the in-kind grade, the material used shall be satisfactory to the Engineer and 
placed according to Section 205 of the Standard Specifications.  
 
Basis of Payment: This work shall be measured and paid for at the contract unit price per square 
foot for REMOVE EXISTING BRICK PAVERS. This price shall include all necessary labor, 
material and equipment necessary to complete the work. 
 

 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
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landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary for 
collection and management of the samples, including transportation of samples from the job site 
to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
Site 16 (boring ID N/A): Railroad ROW, 2150-2200 W. Chestnut Avenue, Glenview, Cook County 

• Station 20+87.95 to Station 21+41.40 (CL Chestnut Avenue), 0 to 45 feet LT and 0 to 55.9 ft 
RT (Full Width of ROW). The Engineer has determined this material meets the criteria of and 
shall be managed in accordance with Article 669.05(a)(5) as non-special waste. Contaminants 
of concern sampling parameter: SVOCs and Metals. 

 
Sites 21, 32, and 35 (Boring ID SB-20): Commercial Building, 2114 W. Chestnut Avenue, 
Glenview, Cook County 

• Station 21+41.40 to Station 23+00 (CL Chestnut Avenue), 0 to 44.2 feet LT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(3). Contaminants of concern sampling parameter: PNAs. 
 

Site N/A (Boring ID SB-18): Residential Condominiums, 2000-2020 W. Chestnut Avenue, 
Glenview, Cook County 

• Station 24+94.75 to Station 27+11.50 (CL Chestnut Avenue), 0 to 56.7 feet LT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(4). Contaminants of concern sampling parameter: PNAs. 
 

• Station 600+50 to Station 602+53.94 (CL Johns Drive), 0 to 37.5 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(4). Contaminants of concern sampling parameter: PNAs. 

 
Sites N/A and (Boring ID SB-8): Commercial Building, 1732 Riverside Court and 1775 W. 
Chestnut Avenue, Glenview, Cook County 

• Station 45+66.32 to Station 50+27 (CL Chestnut Avenue), 0 to 44.2 feet RT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(3). Contaminants of concern sampling parameter: PNAs. 

 
 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
 
SEGMENTAL BLOCK WALL, SPECIAL 

General. This work shall consist of removing and replacing the existing landscaping block wall at locations where 
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the block wall must be disturbed for other construction activities.  

 
The contractor shall be responsible for reestablishing the wall to its preconstruction state once construction activities 
in the vicinity of the wall are complete. The Contractor shall take great care while disassembling the wall, storing the 
blocks and reinstalling the blocks as to not damage the existing materials 

 
Construction Requirements. Work shall include all materials/labor to disassemble the existing wall, any necessary 
excavation, all materials/labor to reinstall the existing blocks, and backfill as required or specified by the Engineer. 

 
Method of Measurement and Basis of Payment. This work shall be paid for at the contract unit price per square foot 
of SEGMENTAL BLOCK WALL, SPECIAL. 

 
SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and 
as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water trees, shrubs, and vines every 7 days throughout the growing season (April 
1 to November 30).  Water perennials, plugs, and sod a minimum of twice a week.  The Engineer 
may direct the Contractor to adjust the watering rate and frequency depending upon weather 
conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  

 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the trees if the watering is delayed.  The Department shall not be required to provide 
any actual loss in order to recover these liquidated damages provided herein, as said damages 
are very difficult to ascertain.  Furthermore, no provision of this clause shall be construed as a 
penalty, as such is not the intention of the parties.   

 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide 
written certification that the water does not contain chemicals harmful to plant growth. 
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Rate of Application:  The normal rates of application for watering are as follows. The Engineer will 
adjust these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 25 gallons per large shrub 
 15 gallons per small shrub 
 4 gallons per vine 
 3 gallons per perennial plant (Gallon) 
 2 gallons per perennial plant (Quart) 
 2 gallons per perennial plant (Plug) 
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering all vegetation.  Water shall be applied at the base of the plant to keep as much water as 
possible off plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if 
mulch and soil are not displaced by watering.  The water shall be applied to individual plants in 
such a manner that the plant hole shall be saturated without allowing the water to overflow beyond 
the earthen saucer.  Watering of plants in beds shall be applied in such a manner that all plant 
holes are uniformly saturated without allowing the water flow beyond the periphery of the bed.  
Water shall slowly infiltrate into soil and completely soak the root zone.  The Contractor must 
supply metering equipment as needed to assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and 
labor needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
TEMPORARY CONSTRUCTION FENCE 
 
Description. This work shall consist of furnishing and installing TEMPORARY CONSTRUCTION 
FENCE at the locations shown on the plans and per the ENGINEER in accordance with Section 
201 of the Standard Specifications. TEMPORARY CONSTRUCTION FENCE shall be orange in 
color, and all limits shall be approved by the ENGINEER. The CONTRACTOR shall submit a 
material sample of the fencing to the ENGINEER for approval. 
 
Method of Measurement and Basis of Payment. This work will be paid for at the contract unit 
price per FOOT for TEMPORARY CONSTRUCTION FENCE, which price shall include all labor, 
material, and equipment necessary to complete this work as specified herein. 
 
 
 
TEMPORARY RAMP 
 
This work shall consist of the installation and removal of temporary ramps at locations shown on 
the plans or as directed by the Engineer.  



92 

Village of 
Glenview Chestnut Avenue, Lehigh Avenue to 

Waukegan Road 
Section 15-00190-00-PV 

Contract No. 61H71 
Cook County 

  

 

 
This work shall be performed in accordance with Section 406 of the “Standard Specifications” 
and IDOT District 1 Standard Detail BD-32.  
 
This work will be measured for payment in place and area computed in square yards.  
 
This work will be paid for at the contract unit price per square yard for TEMPORARY RAMP, 
which price shall include all labor, equipment and materials necessary to complete the work. 
Removal of the temporary ramp shall not be paid for separately but shall be included in the unit 
cost of the Temporary Ramp. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the Engineer at least 72 hours in advance of beginning work. 
 
STANDARDS:  
701011-04 Off-Road Moving Operations, 2lL, 2W, Day Only 
701106-02 Off-Road Operations, Multilane, More Than 15’ (4.5 M) Away 
701301-04 Lane Closure, 2L, 2W, Short Time Operations 
701311-03 Lane Closure, 2L, 2W, Moving Operations - Day Only 
701427-05 Lane Closure, Multilane, Intermittent Or Moving Operation, For Speeds ≤ 40 Mph 
701501-06 Urban Lane Closure, 2L, 2W, Undivided 
701502-09 Urban Lane Closure, 2L, 2W, With Bidirectional Left Turn Lane 
701701-10 Urban Lane Closure, Multilane Intersection 
701801-06 Sidewalk, Corner Or Crosswalk Closure 
701901-08 Traffic Control Devices 
 
DETAILS:  
TC-10  Traffic Control And Protection For Side Roads, Intersections And Driveways 
TC-11 Typical Applications Raised Reflective Pavement Markers (Snow-Plow Resistant) 
TC-13  District 1 Typical Pavement Markings 
TC-14 Traffic Control And Protection At Turn Bays (To Remain Open To Traffic) 
TC-16 Pavement Marking Letters And Symbols For Traffic Staging 
TC-22 Arterial Road Information Sign 
TC-23 Typical Supplemental Signing And Pavement Marking Treatment For Railroad 
Crossings 
TC-26 Driveway Entrance Signing 
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SPECIAL PROVISIONS:  
PUBLIC CONVENIENCE AND SAFETY (D1) 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
MAINTENANCE OF ROADWAYS (D1) 
TEMPORARY INFORMATION SIGNING (D1) 
AUTOMATED FLAGGER ASSISTANCE DEVICE (BDE) 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
RECURRING SP #13 PAVEMENT AND SHOULDER RESURFACING 
 
TRANSPLANTED SALVAGED TREES 
This work shall be done in accordance with the applicable portions of Section 253 of the Standard 
Specifications except as modified herein.  
 
This work shall consist of excavating and removing the existing trees in conflict with the proposed 
improvements and replacing, relocating and/or transplanting the salvaged trees to the existing 
right of way line as directed by the Engineer. The relocation of existing trees shall be directed and 
coordinated with the Village of Glenview Forester (847-657-3030) and the Engineer. If damaged 
during replanting, trees shall be replaced by the contractor at no additional cost. Replaced trees 
shall be equal or better to the existing in size, type, and condition.  
 
Disposal of unsuitable for transplantation trees off property is included in this “Transplanted 
Salvaged Trees” pay item.  
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
TRANSPLANTED SALVAGED TREES. 
 
 
TREES (SPECIAL) 
 
TREES (SPECIAL) work shall consist of coordinating and planting at the locations shown on the 
plans and per the ENGINEER. The selection of TREES (SPECIAL) shall be chosen from the list 
of tree species below. The CONTRACTOR shall submit specific species, number of trees per 
species, sizes of trees, and locations to the ENGINEER for approval prior to installation.  
 
Ornamental trees shall be used near aerial utility lines and within planted medians, or where 
otherwise determined by the ENGINEER. 
 

Ornamental Trees (3-4 per species) 
o Hawthorn:  

▪ CRATAEGUS CRUSGALLI INERMIS (THORN LESS COCKSPUR 
HAWTHORN), 3" CALIPER TREE FORM, BALLED AND BURLAPPED 

o Redbud:  
▪ CERCIS CANADENSIS (EASTERN REDBUD), 3" CALIPER, TREE 

FORM, BALLED AND BURLAPPED 
o Serviceberry:  
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▪ AMELANCHIER LAEVIS (ALLEGHENY SERVICEBERRY), 3" CALIPER, 
TREE FORM, BALLED AND BURLAPPED 

o Cornelian Cherry Dogwood:  
▪ CORNUS MAS (CORNELIAN CHERRY DOG WOOD), 2-1/2" CALIPER, 

TREE FORM, BALLED AND BURLAPPED 
o Blue Beech**:   

▪ CARPINUS CAROLINIANA (AMERICAN HORNBEAM), 3" CALIPER, 
BALLED AND BURLAPPED 

o Ironwood**:  
▪ OSTRYA VIRGINIANA (AMERICAN HOPHORNBEAM), 2-1/2" CALIPER, 

BALLED AND BURLAPPED 
 

**Cannot be planted near aerial lines. 
 

 
Shade Trees (2-3 per species unless otherwise noted) 

o Catalpa:  
▪ CATALPA SPECIOSA (NORTHERN CATALPA), 3" CALIPER, BALLED 

AND BURLAPPED 
o Hackberry:  

▪ CELTIS OCCIDENTALIS (COMMON HACKBERRY), 3" CALIPER, 
BALLED AND BURLAPPED 

o Hybrid Elm:  
▪ TREE, ULMUS X FRONTIER (FRONTIER ELM), 3" CALIPER, BALLED 

AND BURLAPPED 
o Bald Cypress:  

▪ TAXODIUM DISTICHUM (COMMON BALD CYPRESS), 3" CALIPER, 
BALLED AND BURLAPPED 

o Ginkgo (2 maximum):  
▪ GINKGO BILOBA PRINCETON SENTRY (PRINCETON SENTRY 

GINKGO), 2-1/2" CALIPER, BALLED AND BURLAPPED 
o Chestnut Oak: 

▪ QUERCUS PRINUS (CHESTNUT OAK), 2" CALIPER, BALLED AND 
BURLAPPED 

o Swamp White Oak: 
▪ QUERCUS BICOLOR (SWAMP WHITE OAK), 3" CALIPER, BALLED AND 

BURLAPPED 
 
All trees to be provided balled and burlapped. All shrubs to be provided either balled and 
burlapped or container grown. Trees should be placed in a way to promote good forest 
management practices. 
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IDOT DISTRICT 1 TRAFFIC SIGNAL SPECIAL PROVISIONS 

 

 
DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, 
RESURFACING, & PATCHING OPERATIONS) 
Effective: January 1, 1985 
Revised: January 5, 2016 
886.02TS 
 
The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction” Sections 810, 886, 1079 and 1088. 
 
The intent of this Special Provision is to prescribe the materials and construction methods 
commonly used to replace traffic signal detector loops and replace magnetic signal detectors with 
detector loops during roadway resurfacing, grinding and patching operations.  Loop detector 
replacement will not require the transfer of traffic signal maintenance from the District Electrical 
Maintenance Contractor to this contract’s electrical contractor.  Replacement of magnetic detector 
will require wiring revisions inside the control cabinet and therefore the transfer of maintenance 
will be required.  All material furnished shall be new.  The locations and the details of all 
installations shall be as indicated on the Plans or as directed by the Engineer. 
 
The work to be provided under this contract consists of furnishing and installing all traffic signal 
work as specified on the Plans and as specified herein in a manner acceptable and approved by 
the Engineer. 
 
Notification of Intent to Work.  
Contracts such as pavement grinding or patching which result in the destruction of traffic signal 
detection require a notification of intent to work and an inspection.  A minimum of seven (7) 
working days prior to the detection removal, the Contractor shall notify the: 
 

• Traffic Signal Maintenance and Operations Engineer at (847)705-4424 
• IDOT Electrical Maintenance Contractor at (773) 287-7600 

 
at which time arrangements will be made to adjust the traffic controller timing to compensate for 
the absence of detection. 
 
Failure to provide proper notification may require the District’s Electrical Maintenance Contractor 
to be called to investigate complaints of inadequate traffic signal timing.  All costs associated with 
these expenses will be paid for by the Contractor at no additional expense to the Department 
according to Section 109 of the “Standard Specifications.” 
 
Acceptance of Material. 
The Contractor shall provide: 

1. All material approval requests shall be submitted a minimum of seven (7) days prior 
to the delivery of equipment to the job site, or within 30 consecutive calendar days 
after the contract is awarded, or within 15 consecutive calendar days after the 
preconstruction meeting, whichever is first. 

2. Four (4) copies of a letter listing the vendor’s name and model numbers of the 
proposed equipment shall be supplied.  The letter will be reviewed by the Traffic 
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Design Engineer to determine whether the equipment to be used is approved.  The 
letters will be stamped as approved or not approved accordingly and returned to the 
Contractor. 

3. One (1) copy of material catalog cuts. 
4. The contract number, permit number or intersection location must be on each sheet 

of the letter and material catalog cuts as required in items 2 and 3. 
 
Inspection of Construction. 
When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the 
Standard Specifications, the Contractor must request a turn-on and inspection of the completed 
detector loop installation at each separate location.  This request must be made to the Traffic 
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7) working 
days prior to the time of the requested inspection. 
 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  If this work is not 
completed in time, the Department reserves the right to have the work completed by others at the 
Contractor’s expense. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid price, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements will be subject to removal and disposal at the Contractor's expense. 
 
Restoration of Work Area. 
Restoration of the traffic signal work area due to the detector loop installation and/or replacement 
shall be included in the cost of this item.  All roadway surfaces such as shoulders, medians, 
sidewalks, pavement shall be replaced as shown in the plans or in kind.  All damage to mowed 
lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be seeded. 
 
Removal, Disposal and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and salvage of existing traffic signal equipment shall be included in the 
cost of this item.  All material and equipment removed shall become the property of the Contractor 
and disposed of by the Contractor outside the State’s right-of-way.  No additional compensation 
shall be provided to the Contractor for removal, disposal or salvage expense for the work in this 
contract. 
 
DETECTOR LOOP REPLACEMENT.  
This work shall consist of replacing existing detector loops which are destroyed during grinding, 
resurfacing, or patching operations. 
 
If damage to the detector loop is unavoidable, replacement of the existing detection system will 
be necessary.  This work shall be completed by an approved Electrical Contractor as directed by 
the Engineer. 
 
Replacement of the loops shall be accomplished in the following manner:  The Engineer shall 
mark the location of the replacement loops.  The Traffic Signal Maintenance and Operations 
Engineer shall be called to approve loop locations prior to the cutting of the pavement.  The 
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Contractor may reuse the existing coilable non-metallic conduit (CNC) located between the 
existing handhole and the pavement if it hasn’t been damaged.  CNC meeting the requirements 
of NEC Article 353 shall be used for detector loop raceways to the handholes. All burrs shall be 
removed from the edges of the existing conduit which could cause damage to the new detector 
loop during installation.  If the existing conduit is damaged beyond repair, if it cannot be located, 
or if additional conduits are required for each proposed loop; the Contractor shall be required to 
drill through the existing pavement into the appropriate handhole, and install 1” (25 mm) CNC.  
This work and the required materials shall not be paid for separately but shall be included in the 
pay item Detector Loop Replacement.  Once suitable CNC raceways is established, the loop may 
be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole. 
All loops installed in new asphalt pavement shall be installed in the binder course and not in the 
surface course.  The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4” 
(100 mm) saw-cut to mark location of each loop lead-in. 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Traffic Signal Maintenance and 
Operations Engineer (847)705-4424 to inspect and approve the layout. 
 
Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic 
Signal Design Details.”  Saw-cuts from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-
cut unless directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 
approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary 
connections for proper operation, from the edge of pavement to the handhole, shall be included 
in the detector loop pay item. 
 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane.  The sealant 
shall be installed 1/8” (3 mm) below the pavement surface.  If installed above the surface the 
excess shall be removed immediately. 
 
Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square 
loop(s) and shall be paid for as 24 feet (7.2 m) of detector loop. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or 
moisture.  Inductance shall be more than 50 and less than 700 microhenries.  Quality readings 
shall be more than 5.  
 
Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design 
Details.” 
 
Detector loop replacement shall be measured along the sawed slot in the pavement containing 
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.   
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate 
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and backfill 
shall be included in this item. 
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Basis of Payment.   
Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of 
DETECTOR LOOP REPLACEMENT. 
  
MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.   
This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in 
cable and magnetic detection amplifiers and related control equipment wiring, installation of 
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring.  The 
detector loop, cable, and amplifier shall be installed according to the applicable portions of the 
“Standard Specifications” and the applicable portions of the Special Provision for “Detector Loop 
Replacement.”  All drilling of handholes, furnishing and installing CNC, cable splicing, trench and 
backfill, removal of equipment, and removing cable from conduit shall be included in this item. 
 
Basis of Payment.   
Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit 
price per foot (meter) for DETECTOR LOOP, TYPE I, per each for INDUCTIVE LOOP 
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14  1 PAIR.   
 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included with 
traffic signal maintenance at no additional cost to the contract.   
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5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 
Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

7. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that 
they are functioning properly.  The Contractor shall check signal system communications 
and phone lines to assure proper operation. This item includes, as routine maintenance, 
all portions of emergency vehicle pre-emption equipment.  The Contractor shall maintain 
in stock at all times a sufficient amount of materials and equipment to provide effective 
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the 
contractor shall supply a detailed maintenance schedule that includes dates, locations, 
names of electricians providing the required checks and inspections along with any other 
information requested by the Engineer. 

 
8. The Contractor is advised that the existing and/or span wire traffic signal installation must 

remain in operation during all construction stages, except for the most essential down 
time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, 
must have prior approval of the Engineer.  Approval to shut down the traffic signal 
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m. 
on weekdays.  Shutdowns shall not be allowed during inclement weather or holiday 
periods. 

 
9. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or otherwise 
removed from normal operation, and power is available, the Contractor shall place the 
traffic signal installation on flashing operation.  The signals shall flash RED for all directions 
unless a different indication has been specified by the Engineer.  The Contractor shall be 
required to place stop signs (R1-1-36) at each approach of the intersection as a temporary 
means of regulating traffic.  When the signals operate in flash, the Contractor shall furnish 
and equip all their vehicles assigned to the maintenance of traffic signal installations with 
a sufficient number of stop signs as specified herein.  The Contractor shall maintain a 
sufficient number of spare stop signs in stock at all times to replace stop signs which may 
be damaged or stolen. 

 
10. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
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11. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
12. The Contractor shall respond to all emergency calls from the Department or others within 

one (1) hour after notification and provide immediate corrective action.  When equipment 
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with 
new and identical equipment. The cost of furnishing and installing the replaced equipment 
shall be borne by the Contractor at no additional charge to the contract. The Contractor 
may institute action to recover damages from a responsible third party. If at any time the 
Contractor fails to perform all work as specified herein to keep the traffic signal installation 
in proper operating condition or if the Engineer cannot contact the Contractor's designated 
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform 
the maintenance work.  The Contractor shall be responsible for all of the State’s Electrical 
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.  
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of 
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of 
the invoice or the cost of such work will be deducted from the amount due the Contractor.  
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  

 
13. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail 
grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing 
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or 
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks, 
even if automatic warning devices are in place. 

 
14. Equipment included in this item that is damaged or not operating properly from any cause 

shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final 
inspection otherwise the traffic signal installation will not be accepted.  Cable splices 
outside the controller cabinet shall not be allowed.   

 
15. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any cause, 
shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
16. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
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17. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the Engineer.  
Critical locations may include traffic signals interconnected to railroad warning devices, 
expressway ramps, intersection with an SRA route, critical corridors or other locations 
identified by the Engineer.  Temporary power to the traffic signal must meet applicable 
NEC and OSHA guidelines and may include portable generators and/or replacement 
batteries.  Temporary power to critical  locations shall not be paid for separately but shall 
be included in the contract. 

 
18. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over traveled 
pavement.  Temporary replacement of mast arm mount signals with post mount signals 
will not be permitted. 

 
        
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon 
will be paid for separately.  
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION (TPG) 
Effective: August 1, 2012  
Revised: February 2, 2017 
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the incentive 
program described below to provide additional on-the-job training to certified graduates of the IDOT 
pre-apprenticeship training program, as outlined in this Special Provision. 
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training programs 
throughout the State to provide training and skill-improvement opportunities to promote the 
increased employment of minority groups,  disadvantaged persons and women in all aspects of 
the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program graduates 
on the project site for this Contract in order to provide the graduates with meaningful on-the-job 
training. Pursuant to this Special Provision, the Contractor must make every reasonable effort to 
recruit and employ certified TPG trainees to the extent such individuals are available within a 
practicable distance of the project site. 
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized. 
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must begin 
training on the project as soon as the start of work that utilizes the relevant trade skill and the TPG 
trainee must remain on the project site through completion of the Contract, so long as training 
opportunities continue to exist in the relevant work classification. Should a TPG  trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed for 
the separated TPG trainee. 
 
Finally, the Contractor must maintain all records it creates as a result of participation in the Program 
on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that document 
its contractual performance under and compliance with this Special Provision. Finally, through 
participation in the Program and reimbursement of wages, the Contractor is not relieved of, and 
IDOT has not waived, the requirements of any federal or state labor or employment law applicable 
to TPG workers, including compliance with the Illinois Prevailing Wage Act. 
 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
 

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The 
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estimated total number of hours, unit price, and total price must be included in the schedule of 
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG 
trainees for which the incentive is available for this contract is_1_. 

 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre- Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain a 
list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has successfully 
completed a Pre-Apprenticeship Training Program, proof that the TPG is in an Apprenticeship 
Training Program approved by the U.S. Department of Labor Bureau of Apprenticeship Training, 
and the start date for training in each of the applicable work classifications. 
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the contracted 
work, it must determine how many, if any, of the TPGs will be trained by the subcontractor. Though 
a subcontractor may conduct training, the Contractor retains the responsibility for meeting all 
requirements imposed by this Special Provision. The Contractor must also include this Special 
Provision in any subcontract where payment for contracted work performed by a TPG trainee will 
be passed on to a subcontractor. 
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour. 
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to the 
purpose of the Program. No individual may be employed as a TPG trainee in any work classification 
in which he/she has previously successfully completed a training program leading to journeyman 
status in any trade, or in which he/she has worked at a journeyman level or higher. 
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LOCAL ROADS SPECIAL PROVISION LR 107-4 

LR107-4 
Page 1 of 1 

 
 
 
 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

 
SPECIAL PROVISION FOR 

INSURANCE 
 

Effective:  February 1, 2007 

Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific Section or Article of 
the Standard Specifications for Road and Bridge Construction, adopted by the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s general liability 

insurance policy in accordance with Article 107.27: 

 

Village of Glenview 
 
 
 
 
 
 
 
 
 
 
 
 
 

The entities listed above and their officers, employees, and agents shall be indemnified and held harmless in 
accordance with Article 107.26. 
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LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA (LR) 
 
Effective: January 1, 2022  
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the following:  
 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the following: 

 
“1030.06 Quality Management Program. The Quality Management Program (QMP) will be 

Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“(3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer. Core locations will be 
determined by the Engineer following the document “Hot-Mix Asphalt QC/QA Procedure for 
Determining Random Density Locations” at density verification intervals defined in Article 
1030.09(b). After the Engineer identifies a density verification location and prior to opening 
to traffic, the Contractor shall cut a 4 in. (100 mm) diameter core. With the approval of the 
Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations. Cores or nuclear density gauge testing will be used 
for density verification. The method used for density verification will be as selected below. 

 

Density Verification Method 
X Cores 

 Nuclear Density Gauge (Correlated 
when paving ≥ 3,000 tons per mixture) 

 

Density verification test locations will be determined according to the document “Hot- Mix 
Asphalt QC/QA Procedure for Determining Random Density Locations”. The density testing 
interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses greater 
than 3 in. (75 mm). The density testing interval for paving less than 3 ft (1 m) wide will be 1 
mile (1,600 m). If a day’s paving will be less than the prescribed density testing interval, the 
length of the day’s paving will be the interval for that day. The density testing interval for 
mixtures used for patching will be 50 patches with a minimum of one test per mixture per 
project. 
 
If core testing is the density verification method, the Engineer will witness the Contractor 
coring, and secure and take possession of all density samples at the density verification 
locations. The Engineer will test the cores collected by the Contractor for density according 
to Illinois Modified AASHTO T 166 or AASHTO T 275. 
 
If nuclear density gauge testing is the density verification method, the Engineer will conduct 
nuclear density gauge tests. The Engineer will follow the density testing procedure detailed 
in the document “Illinois Modified ASTM D 2950, Standard Test Method for Density of 
Bituminous Concrete In-Place by Nuclear Method”. 
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A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location. The results of each density test must be within acceptable 
limits. The Engineer will promptly notify the Contractor of observed deficiencies.” 
 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 
“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A). This process will be witnessed 
by the Engineer who will take custody of the verification sample. Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag. Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer using 
a security ID label.” 
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Page 2 of 5
REVISED February 2018
 

Table 1 SESC Fee Schedule Review 

Fee 

Inspection 

Fee 

Section 1 Initial Application Fee 
Single Family Home <1 acre $100.00 

Commercial Site not part of a larger 

development <1 

$250.00  

Construction Site 0- 4 acres $211 $638 

Construction Site 5-9 acres $260 $788 

Construction Site 10-14 acres $341 $1024 

Construction Site 15-19 acres $374 $1365 

Construction Site 20-29 acres $390 $2048 

Construction Site 30-39 acres $423 $2048 

Construction Site 40-49 acres $455 $2340 

Construction Site 50-59 acres $488 $2574 

Construction Site 60-69 acres $520 $3432 

Construction Site 70-79 acres $536 $3432 

Construction Site 80-89 acres $585 $3861 

Construction Site 90-99 acres $618 $3861 

Construction Site 100-199 acres $650 $4290 

Construction Site 200-299 acres $699 $5506 

Construction Site 300-399 acres $764 $5756 

Construction Site 400-499 acres $796 $6167 

** > 500 acres contact SWCD for a
modified fee

Section 2 In-Stream or Stream-side work Fee 
0-2 Month project length $500 

2-4 Month project length $1000 

4-6 month project length $1500 

6-8 month project length $2000 

8-10 month project length $2500 

10-12 month project length $3000 
Section 3 Utilities, Railroads, or Linear 

Projects  
$300.00 for each wetland 

impacted/crossed 

$300 per

wetland 

Section 4 Re-Submittal Fee 
1/3 of the Original Review Fee 1/3 of 

Review 

Section 5 Re-Approval Fee 
$80.00 $80

Section 6 Non Compliance Fee 
Will be notified by letter – Billable at $65/hr 

For a fee calculator, see next page. 

**For projects > 500 acres or any other unique project as determined by the SWCD Board of Directors, a modified fee 
schedule may be developed on an individual basis, based upon the size, complexity, and duration.   

ALL FEES ARE SUBJECT TO YEARLY INCREASES. 

SEND REQUIRED INFORMATION WITH FEE PAYABLE TO: 

North Cook SWCD
640 Cosman Road
Elk Grove Village, IL. 60007
       
Phone: 224-875-7580 

WWW.NORTHCOOKSWCD.ORG 

This review will be issued on a non-discriminatory basis without regard to race, color, religion, national origin, age, gender, handicap or marital status. 
The North Cook County Soil and Water Conservation District is a non-taxing nonprofit local government. 
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Page 3 of 5
REVISED February 2018 

Fee Calculator and Worksheet 

Step 1: Review Fee 
   Acres of disturbance* Line 1 
   Enter review fee using table 1 $ Line 2 

Step 2: Inspection Fee 
   Length of project (whole years) 

NOTE: Prorated fees (partial years) will be invoiced & may delay your application. Line 3 
   Enter inspection fee using table 1 $ Line 4 
   Multiply line 3 and line 4 $ Line 5 

Step 3: In-Stream or Stream-Side Work Fee (If not applicable, enter $0 in line 7 and go to step 4) 
   Length of Work (months – round up) Line 6 
   Enter fee using table 2 $ Line 7 

Step 4: Linear Project** (If not applicable, enter $0 in line 10 and go to step 5) 
   Enter the number of impacted wetlands on line 8 Line 8 
   Wetland impact fee $ 360 Line 9 
   Multiply line 8 and line 9 $ Line 10 

Step 5: Total Fee 
 

    Sum Lines 2, 5, 7, 10           $       Line 11 

*For all projects above 500 acres in size or any other unique project as determined by

the NCCSWCD Board of Directors, a modified fee schedule will be developed on an 
individual basis, based upon the size, scope, complexity, and duration of the project. 

**Linear projects refer to roadway or utility projects 
Please remit this worksheet with your payment.

Total Fee = Review Fee + Inspect fee + In-Stream Fee* + Wetland Impact Fee* + Pre-construction notice fee 

*if applicable
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An Equal Opportunity Employer M/F/V/H 

To:   Ms. Adrianna Webb 

From:   Jeremy J. Reynolds, P.G. - Huff & Huff, Inc. 

Date:   August 26, 2021 

Re:  CCDD LPC-663 Chestnut Avenue Improvements Project 

Huff & Huff, Inc., a subsidiary of GZA (H&H/GZA) provided services in support of a Form LPC-

663 for the Chestnut Avenue Improvements Project. Eleven (11) potentially impacted 

properties (PIPs) were identified near the Project Area, which consists of areas located along 

Chestnut Avenue extending from Lehigh Avenue to Waukegan Road in Glenview, Cook County, 

Illinois (Project Corridor). Therefore, the LPC-663 form was utilized, and on June 4, June 7, and 

June 15, 2021, twenty (20) soil borings were advanced within the Project Area in proximity to 

the PIPs. Soils were screened in the field using a photoionization detector (PID). Soil samples 

were submitted for the analysis of one or more of the following contaminants of concern 

associated with the identified PIPs: volatile organic compounds (VOCs); polynuclear aromatic 

compounds (PNAs); total RCRA metals; TCLP chromium; and TCLP iron. Samples were also 

analyzed for soil pH using laboratory analysis to assess CCDD suitability of Project Corridor 

soils. 

Twenty (20) samples were submitted for soil pH analysis and are considered representative of the 

Project Corridor. The pH results ranged from 7.85 to 8.95, within the acceptable 6.25 to 9.00 range. 

Therefore, soils from this Project Corridor are considered to achieve the CCDD soil pH criteria. 

The VOC results achieve their respective Tier 1 ROs for the following exposure pathways: 

residential ingestion and inhalation; industrial/commercial ingestion and inhalation; 

construction worker ingestion and inhalation; and soil component of groundwater ingestion 

(Class I).  The results also achieve the MACs for CCDD disposal.   

Several PNAs including benzo(a)anthracene, benzo(a)pyrene, benzo(b)fluoranthene, 

dibenzo(a,h)anthracene, and indeno(1,2,3-cd)pyrene were detected in soil sample SB-18 (0-

5’) at concentrations exceeding the MAC values for locations including: outside a populated 

area; within a populated area of a non-MSA County; and within Chicago corporate limits.  

Benzo(a)pyrene was detected in samples SB-8 (0-5’) and SB-20 (0-5’) at detections 

concentrations (0.137 mg/kg and 0.142 mg/kg, respectively) that exceeded the MAC value for 

disposal outside of a populated area (0.09 mg.kg). Several additional PNAs were detected in 

samples SB-1 (0-5’), SB-6 (0-5’), SB-8 (0-5’), SB-10 (0-5’), SB-12 (0-5’), SB-15 (5-10’), SB-18 (0-

5’), and SB-20 (0-5’) below their respective MAC values. The remaining samples had PNA 

concentrations below the detection limits, achieving the MACs for CCDD disposal. The 

remaining samples had PNA concentrations below the detection limits, achieving the MACs 

for CCDD disposal. Soil sample SB-19 (5-10’) contained total chromium at a concentration (23.9 

mg/kg) that exceeded the default MAC value (21 mg/kg) for disposal. Soil sample SB-19 (5-10’) 
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Chestnut Avenue Improvements Project PSI - Glenview, Cook County
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Page | 2 Proactive by Design

were subsequently analyzed for TCLP chromium. Sample SB-26 (0-4’) had a result below the lab detection limit, 

achieving the MAC. Based on the subsequent TCLP chromium results, chromium is considered to achieve the MAC.  

With exception of the area of railroad right-of-way, soils from the Project Corridor are considered eligible for 

onsite or disposed of at a CCDD facility. 

Railroad ROW Exclusion Area

 Railroad ROW (entire excavation depth): A railroad line is located along the western edge of the Project 
Corridor, extending approximately 100 feet east of Lehigh Avenue.  Consistent with IDOT District 1 Risk-
Managed approach, soils within the right-of-way associated with the railroad corridor are considered to 
be 669.05 (a)(5) soils.  The soils are considered ineligible for disposal at CCDD facilities.  Soils considered 
to be 669.05 (a)(5) are also considered ineligible for reuse and must be managed as non-special waste, 
special waste, or hazardous waste, as applicable.   

Based on the location of the proposed improvements, it is anticipated that spoil will be managed within an MSA 

county.  Should materials be directed to a location outside an MSA county, additional CCDD exclusion zones may 

be necessary based on soils associated with borings SB-08, SB-18, and SB-20. 

Should soils be encountered within the areas identified as CCDD acceptable that are not representative of the 

soils encountered during the PSI boring activities (odors, staining, or debris), those soils would need to be 

reassessed prior to disposal at a “clean fill” facility. 

 __________________________________  

                    Jeremy J. Reynolds, P.G. 

                       Associate Principal 
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Preliminary Site Investigation 

Chestnut Avenue Improvements Project PSI - Glenview, Cook County

81.0220154.09 

Page | 1

Uncontaminated Soil Certification 

by Licensed Professional Engineer or Licensed Professional Geologist for Use of Uncontaminated Soil as Fill in a CCDD 

or Uncontaminated Soil Fill Operation. 

LPC-663 

Owner: Cook County 

Project Name: Chestnut Avenue Improvements Project 

III. Basis for Certification and Attachments 

Explain the basis upon which you are certifying that the soil from this site is uncontaminated soil. 

This form pertains to soils excavated from the Chestnut Avenue Improvements Project. The improvements are along 

Chestnut Avenue extending from Lehigh Avenue to Waukegan Road in Glenview, Cook County, Illinois.  

The planned improvements include roadway resurfacing, curb and gutter repair, and ADA curb ramp upgrades, and utility 

replacement. The maximum depth of excavation is currently unknown but is anticipated to be approximately 10 feet below 

ground surface (bgs) in select areas of parking lot improvements. Maps depicting the Project Area location, identified sites, 

and sample locations are included in Attachment A, and a photo log of site reconnaissance is included in Attachment B. 

The following information presents a summary of the records review, the identified PIPs, and other nearby sites. The 2020 

village-wide database extracts are included in Attachment C. The analyses conducted and results are summarized at the 

end of this narrative. The laboratory analytical reports are included in Attachment D.  

Historic Aerials 

A review of publicly available aerial photographs indicates that the 1938 aerial photograph, the earliest aerial photograph, 

the Project Area was developed with Chestnut Avenue constructed throughout the Project Corridor. Lehigh Avenue and 

Waukegan Road are depicted adjacent to the west and east of the Project Corridor, respectively. A railroad is depicted 

adjacent to the west of the Project Corridor in its present configuration. A quarry is depicted approximately 100 feet to 

the north of the Project Corridor. The surrounding area is sparsely developed with residential properties. Commercial 

properties are depicted along Waukegan Road. The 1951 and 1952 historical aerials depict further residential 

development in the vicinity of the Project Corridor. The quarry to the north is depicted as being infilled with land 

disturbance still present. The 1962 historical aerial depicts further residential and commercial development in the vicinity 

of the Project Corridor. The 1974 historical aerial depicts significant commercial development along the north and south 

side of the Project Corridor. The 1988 historical aerial depicts the construction of multi-tenant residential properties to 

the north of the Project Corridor. The 1999 historical aerial depicts the Project Corridor as fully developed, resembling 

present day configurations. The 2002 through 2019 historical aerials resemble present day conditions.  

Records Search 

A village wide database search, including the Project Corridor, was conducted by Environmental Risk Information Services 

(ERIS) on June 29, 2020. Fifteen (15) sites were identified within 1,000 feet of the Project Area and are summarized in the 
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following table. Sites located over 500 feet from the Project Area are considered non-PIPs based on separation distance 

and are not discussed.   

Table-1 Summary of Sites Identified to be Potentially Impacted Properties 

Site ID Site Name Address Database(s) 
Distance from 

Project Corridor 
Status 

16 Unlisted Lehigh and Chestnut ERNS (for RR Incident) ~150 Feet, West PIP*

17 
Amm's 

Limousine 
1804 Lehigh Avenue 

RCRA / LUST / UST / SPILLS / 
LUST DOCUMENT / IEPA DOCS 

~350 Feet, West NS 

21, 32, 35
E B Kaiser Co / 

Glenview Lutter 
Brickyard 

2114 W. Chestnut 
CERCLIS / SEMS ARCHIVE / AIR 

PERMITS 
Adjacent, North PIP 

27 
Integrity Auto 

Service 
2111 Chestnut  RCRA / IEPA DOCS Adjacent, South PIP 

33, 40 
Glenview 

Radiator / ACS 
Powerwash 

2025-27 Chestnut 
Avenue 

RCRA / LUST / SPILLS / LUST 
DOCUMENT / IEPA DOCS / UST 

Adjacent, South PIP 

39 
Glenview 
Autobody 

2015 Chestnut 
Avenue 

AIR PERMITS / IEPA DOCS / 
RCRA 

Adjacent, South PIP 

47 Clavey Auto SVC 
2003 Chestnut 

Avenue 
RCRA / IEPA DOCS  Adjacent, South PIP 

83 Colborne MFG 
1879 Chestnut 

Avenue 
RCRA / IEPA DOCS Adjacent, South PIP 

141 
Cars of America 

Inc 
1727 Chestnut 

Avenue 
IEPA DOCS Adjacent, South NS 

146 
Glenview Kar 

Kare 
1725 Chestnut 

Avenue 
RCRA / IEPA DOCS Adjacent, South PIP 

182 House of Rental 1766 Waukegan Road UST Adjacent, South PIP

189 
E&J Property 

Mgt / Glenview 
Cleaners 

1803 Waukegan Road 

LUST / UST / SPILLS2 / FED 
DRYCLEANERS / LUST 

DRYCLEANERS / DELISTED 
DRYCLEANERS / AIR PERMITS / 

IEPA DOCS 

Adjacent, East PIP 

196 
Sherwin 
Williams 

1835 Waukegan Road RCRA / IEPA DOCS 
~350 Feet, 
Northeast 

NS 

200, 203, 
211 

Bulk Petroleum 
1841 N. Waukegan 

Road 

LUST / SPILLS / SPILLS2 / UST / 
LUST DOCUMENT / AIR 

PERMITS / RCRA 

~450 Feet, 
Northeast 

NS 

Historic 
Storage 

Maintenance 
Garage 

2117 Chestnut 
Avenue 

Maintenance garages observed 
during site reconnaissance 

Adjacent, South PIP 

* Site is a current railroad that has been present at location since 1938. 
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Lehigh and Chestnut (Map ID 16) 

The site was not identified under an operator name but was identified as being located at the intersection of Lehigh and 
Chestnut Avenue, approximately 150 feet to the west of the Project Corridor.  The site was listed in the ERNS database for 
a train collision with a pedestrian reported on August 20, 2006. The site was identified in the historical aerials with being 
developed with a railroad since as early as 1938. Railroads have the potential for the release of material associated with 
rail cars. 

Based on the available information, the use of the site as a railroad, and the proximity to the site, this site is considered a 
PIP.   

1804 Lehigh Avenue (Map ID 17) 

The site was identified under the operator name of  “Amm's Limousine” and is located at 1804 Lehigh Avenue, 
approximately 350 feet to the west of the Project Corridor.  The site is occupied by a commercial building. The site was 
identified in the RCRA, LUST, UST, SPILLS, LUST DOCUMENT, IEPA DOCS databases. The LUST, SPILLS, and LUST DOCUMENT 
database associate the release of gasoline and diesel from an underground storage tank reported on August 16, 1993. The 
IEPA DOCS database lists the site as having the site ID of 170000307656 but does not list additional information. The RCRA 
database lists the site for the storage or use of ignitable waste. The UST database associates the following tank with the 
property: 

• One 10,000-gallon gasoline tank, removed August 16, 1993. 

• One 1,000-gallon diesel tank, removed August 16, 1993. 

Based on the available information and the separation distance from the site, this site is not considered a PIP.   

2114 W. Chestnut (Map ID 21, 32, 35) 

The site was identified under the operator names of  “E B Kaiser Co” and “Glenview Lutter Brickyard” and is located at 
2114 W. Chestnut, located adjacent to the north of the Project Corridor.  The site is occupied by a commercial building. 
The site was identified in the AIR PERMITS, CERCLIS, and SEMS ARCHIVE databases. The AIR PERMITS database lists the 
site as having a site ID of 170000022758 but does not list additional information. The CERCLIS and SEMS ARCHIVE database 
lists the site as having the site ID of 0500704 but does not list additional information. The site was identified in the historical 
aerials as being previously developed with a quarry that was infilled in the 1952 historical aerial. 

Based on the available information and the proximity to the Project Corridor, this site is considered a PIP.   

2111 Chestnut (Map ID 27) 

The site was identified under the operator name of  “Integrity Auto Service” and is located at 2111 Chestnut, adjacent to 
the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the RCRA and 
IEPA DOCS databases. The IEPA DOCS database lists the site as having the site ID of 170000225977 but does not list 
additional information. The RCRA database lists the site for the storage or use of ignitable waste.  

128



 August 26, 2021 

CCDD Narrative 

Chestnut Avenue Improvements Project PSI - Glenview, Cook County

81.0220154.09 

Page | 4Proactive by Design

Based on the available information, the potential for the storage or use of ignitable waste, and the close proximity to the 
site, this site is considered a PIP.   

2025-27 Chestnut Avenue (Map ID 33, 40) 

The site was identified under the operator names of  “Glenview Radiator” and “ACS Powerwash” and is located at 2025-
27 Chestnut Avenue, adjacent to the south of the Project Corridor.  The site is occupied by a commercial building. The site 
was identified in the RCRA, LUST, SPILLS, LUST DOCUMENT, IEPA DOCS, UST databases. The LUST, SPILLS, and LUST 
DOCUMENT database associate the release of fuel oil from an underground storage tank reported on January 15, 1992. 
The IEPA DOCS database lists the site as having the site IDs of 170000408379 and 170001802468 but does not list 
additional information. The RCRA database lists the site but does not list the chemicals associated with the property. The 
UST database associates the following tank with the property: 

• One 4,000-gallon used oil tank, removed January 30, 1992. 

Based on the available information, the release of material associated with the site, and the close proximity to the site, 
this site is considered a PIP.   

2015 Chestnut Avenue (Map ID 39) 

The site was identified under the operator name of  “Glenview Autobody” and is located at 2015 Chestnut Avenue, 
adjacent to the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the 
RCRA, AIR PERMITS, and IEPA DOCS databases. The AIR PERMITS and IEPA DOCS databases lists the site as having the site 
ID of 170000287375 but does not list additional information. The RCRA database lists the site for the storage or use of 
spent nonhalogenated solvents and ignitable waste.  

Based on the available information, the storage or use of hazardous material associated with the property, and the close 
proximity to the site, this site is considered a PIP.   

2003 Chestnut Avenue (Map ID 47) 

The site was identified under the operator name of  “Clavey Auto SVC” and is located at 2003 Chestnut Avenue, adjacent 
to the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the RCRA 
and IEPA DOCS databases. The IEPA DOCS database lists the site as having the site ID of 170000305854 and 170000333805 
but does not list additional information. The RCRA database lists the site for the storage or use of ignitable waste, benzene, 
and tetrachloroethylene.  

Based on the available information, the potential for the storage or use of solvents and hazardous material, and the close 
proximity to the site, this site is considered a PIP.   

1879 Chestnut Avenue (Map ID 83) 

The site was identified under the operator name of  “Colborne MFG” and is located at 1879 Chestnut Avenue, adjacent to 
the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the RCRA and 
IEPA DOCS databases. The IEPA DOCS database lists the site as having the site ID of 170000210885 but does not list 
additional information. The RCRA database lists the site for the storage or use of ignitable waste.  
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Based on the available information, the potential for the storage or use of ignitable waste, and the close proximity to the 
site, this site is considered a PIP.   

1727 Chestnut Avenue (Map ID 141) 

The site was identified under the operator name of  “Cars of America Inc” and is located at 1727 Chestnut Avenue, adjacent 
to the south of the Project Corridor.  The site is occupied by a commercial building. The site is in the IEPA DOCS database 
which lists the site as having the site ID of 170000455638 but does not list additional information.  

Based on the available information and the minimal nature of the database listing, this site is not considered a PIP.   

1725 Chestnut Avenue (Map ID 146) 

The site was identified under the operator name of  “Glenview Kar Kare” and is located at 1725 Chestnut Avenue, adjacent 
to the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the RCRA 
and IEPA DOCS databases. The IEPA DOCS database lists the site as having the site ID of 170000237456 but does not list 
additional information. The RCRA database lists the site for the storage or use of ignitable waste and spent 
nonhalogenated solvents.  

Based on the available information, the potential for the storage or use of ignitable waste and non-halogenated solvents, 
and the close proximity to the site, this site is considered a PIP.   

1766 Waukegan Road (Map ID 182) 

The site was identified under the operator name of  “House of Rental” and is located at 1766 Waukegan Road, adjacent 
to the south of the Project Corridor.  The site is occupied by a commercial building. The site was identified in the UST 
database which associates the following tanks with the property:  

• One 6,000-gallon gasoline tank, removed August 25, 1987 

• One 8,000-gallon gasoline tank, removed August 25, 1987 

• One 550-gallon used oil tank, removed August 25, 1987 

Based on the available information, the former tanks associated with the property, and the close proximity to the site, 
this site is considered a PIP.   

1803 Waukegan Road (Map ID 189) 

The site was identified under the operator names of  “E&J Property Mgt” and “Glenview Cleaners” and is located at 1803 
Waukegan Road, adjacent to the east of the Project Corridor.  The site is occupied by a commercial building. The site was 
identified in the LUST, UST, SPILLS2, FED DRYCLEANERS, LUST DOCUMENT, DELISTED DRYCLEANERS, AIR PERMITS, IEPA 
DOCS databases. The LUST and LUST DOCUMENT database associate the release of solvents from an underground storage 
tank reported on July 21, 2000. The SPILLS2 database lists the site as having an incident ID of 20001380 reported on July 
21, 2000. The IEPA DOCS and AIR PERMITS database lists the site as having the site ID of 170000022785 but does not list 
additional information. The UST database associates the following tank with the property: 
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• One 1,000-gallon Stoddard solvent tank, removed September 29, 2000 

• Two 500-gallon Stoddard solvent tanks, removed July 21, 2000 

Based on the available information, the release of material associated with the site, and the close proximity to the site, 
this site is considered a PIP.   

1835 Waukegan Road (Map ID 196) 

The site was identified under the operator name of  “Sherwin Williams” and is located at 1835 Waukegan Road, located 
approximately 350 feet northeast of the Project Corridor.  The site is occupied by a commercial building. The site was 
identified in the RCRA and IEPA DOCS databases. The IEPA DOCS database lists the site as having the site ID of 
170000455479 but does not list additional information. The RCRA database lists the site for the storage or use of ignitable 
waste.  

Based on the available information and the separation distance from the Project Corridor, this site is not considered a PIP.   

1841 N. Waukegan Road (Map ID 200, 203, 211) 

The site was identified under the operator name of  “Bulk Petroleum” and is located at 1841 N. Waukegan Road, located 
approximately 450 feet northeast of the Project Corridor.  The site is occupied by a commercial building. The site was 
identified in the RCRA, LUST, SPILLS, LUST DOCUMENT, AIR PERMITS, REM ASSESS, and UST databases. The LUST, SPILLS, 
and LUST DOCUMENT database associate the release of gasoline from an underground storage tank reported on April 18, 
1986, January 7, 1997 and August 20, 1999. The AIR PERMITS and REM ASSESS database lists the site as having the site ID 
of 170000022927 but does not list additional information. The RCRA database lists the site for the storage or use of 
ignitable waste. The UST database associates the following tank with the property: 

• Two 6,000-gallon gasoline tank, removed August 20, 1999. 

• One 10,000-gallon gasoline tank, removed August 20, 1999. 

• One 8,000-gallon gasoline tank, removed August 20, 1999. 

Based on the available information, the release of material associated with the site, and the close proximity to the site, 
this site is not considered a PIP.   

2117 Chestnut Avenue (Map ID Historic Storage) 

The site was identified through site reconnaissance and historical aerial review as being developed with a vehicle storage 

area with maintenance garages and poor housekeeping noted. The site is located at 2117 Chestnut Avenue, adjacent to 

the south of the Project Corridor. Maintenance garages have the potential for the storage or use of hazardous materials 

associated with the property.  

Based on the available information, the potential for the storage or use of hazardous materials associated with the 

property, and the location adjacent to the Project Corridor, this site is considered a PIP.   
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Analytical Summary 

In order to assess impacts to Project Area soils from the identified PIPs, and to assess CCDD suitability of soils for pH twenty 

soil borings were advanced within the Project Area to max depths of ten feet bgs. Soils were screened continuously using 

a PID meter and representative soil samples were collected.  The PID readings are summarized in the following table. 

PID Screening Summary 

Soil 

Boring 

Depth, 

ft 

PID 

Reading, 

ppm 

Soil 

Boring 

Depth, 

ft 

PID 

Reading, 

ppm 

SB-01 
0-5' 0.0

SB-11 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-02 
0-5' 0.0

SB-12 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-03 
0-5' 0.0

SB-13 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-04 
0-5' 0.0

SB-14 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-05 
0-5' 0.0

SB-15 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-06 
0-5' 0.0

SB-16 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-07 
0-5' 0.0

SB-17 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-08 
0-5' 0.0

SB-18 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-09 
0-5' 0.0

SB-19 
0-5' 0.0

5-10' 0.0 5-10' 0.0

SB-10 
0-5' 0.0

SB-20 
0-5' 0.0

5-10' 0.0 5-10' 0.0

VOCs 

Twelve (12) soil samples were analyzed for VOCs.   

Twelve samples [SB-1 (0-5’), SB-2 (5-10’), SB-4 (0-5’), SB-6 (0-5’), SB-9 (5-10’), SB-10 (0-5’), SB-11 (5-10’), SB-15 (5-

10’), SB-17 (0-5’), SB-18 (0-5’), SB-19 (5-10’), and SB-20 (0-5’)] were submitted for VOC analysis.  
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Samples SB-4 (0-5’), SB-6 (0-5’), and SB-18 (0-5’) had detections of acetone (0.172 mg/kg, 0.0713 mg/kg, and 

0.0901 mg/kg, respectively) that were below the MAC value (25 mg/kg). 

Samples SB-17 (0-5’) had a detection of benzene (0.00392 mg/kg) that was below the MAC value (0.03 mg/kg). 

Samples SB-15 (5-10’) and SB-17 (0-5’) had detections of toluene (0.172 mg/kg and 0.0901 mg/kg, respectively) 

that were below the MAC value (12 mg/kg). 

The remaining VOC results are below detection limits for the samples analyzed, achieving the MACs. 

PNAs 

Eighteen (18) soil samples were analyzed for PNAs.   

Eighteen (18) samples [SB-1 (0-5’), SB-2 (5-10’), SB-3 (0-5’), SB-4 (0-5’), SB-5 (5-10’), SB-6 (0-5’), SB-7 (5-10’), SB-8 

(0-5’), SB-9 (5-10’), SB-10 (0-5’), SB-11 (5-10’), SB-12 (0-5’), SB-14 (0-5’), SB-15 (5-10’), SB-17 (0-5’), SB-18 (0-5’), 

SB-19 (5-10’), and SB-20 (0-5’)] were analyzed for PNAs.   

Several PNAs including benzo(a)anthracene, benzo(a)pyrene, benzo(b)fluoranthene, dibenzo(a,h)anthracene, and 

indeno(1,2,3-cd)pyrene were detected in soil sample SB-18 (0-5’) at concentrations exceeding the MAC values for 

locations including: outside a populated area; within a populated area of a non-MSA County; and within Chicago 

corporate limits.   

Benzo(a)pyrene was detected in samples SB-8 (0-5’) and SB-20 (0-5’) at detections (0.137 mg/kg and 0.142 mg/kg, 

respectively) that exceeded the MAC value for disposal outside of a populated area (0.09 mg.kg).  

Several additional PNAs were detected in samples SB-1 (0-5’), SB-6 (0-5’), SB-8 (0-5’), SB-10 (0-5’), SB-12 (0-5’), SB-

15 (5-10’), SB-18 (0-5’), and SB-20 (0-5’) below their respective MAC values.  

The remaining samples had PNA concentrations below the detection limits, achieving the MACs for CCDD disposal. 

Total RCRA Metals 

Eighteen (18) soil samples were analyzed for total RCRA metals (excluding total chromium) and TCLP chromium.  

The following samples had detectable concentrations of one or more total RCRA metals: SB-1 (0-5’), SB-2 (5-10’), 

SB-3 (0-5’), SB-4 (0-5’), SB-5 (5-10’), SB-6 (0-5’), SB-7 (5-10’), SB-8 (0-5’), SB-9 (5-10’), SB-10 (0-5’), SB-11 (5-10’), 

SB-12 (0-5’), SB-14 (0-5’), SB-15 (5-10’), SB-17 (0-5’), SB-18 (0-5’), SB-19 (5-10’), and SB-20 (0-5’). 

Soil sample SB-19 (5-10’) contained total chromium (23.9 mg/kg) at concentrations that exceeded the default MAC 

value (21 mg/kg) for disposal. Soil sample SB-19 (5-10’) were subsequently analyzed for TCLP chromium. Sample 

SB-26 (0-4’) had a result below the lab detection limit, achieving the MAC. Based on the subsequent TCLP 

chromium results, chromium is considered to achieve the MAC.  

Table 3-8 presents the soil TCLP chromium and iron results compared to the MACs 
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The remaining RCRA metals detections achieved the MACs for CCDD disposal. 

Soil pH 

Twenty (20) samples were submitted for soil pH analysis and are considered representative of the Project Corridor. The 

pH results ranged from 7.85 to 8.95, within the acceptable 6.25 to 9.00 range. Therefore, soils from this Project Corridor 

are considered to achieve the CCDD soil pH criteria. 

CCDD Assessment

With exception of the area of railroad right-of-way, soils from the Project Corridor are considered eligible for 

onsite or disposed of at a CCDD facility. 

Railroad ROW Exclusion Area

 Railroad ROW (entire excavation depth): A railroad line is located along the western edge of the Project 
Corridor, extending approximately 100 feet east of Lehigh Avenue.  Consistent with IDOT District 1 Risk-
Managed approach, soils within the right-of-way associated with the railroad corridor are considered to 
be 669.05 (a)(5) soils.  The soils are considered ineligible for disposal at CCDD facilities.  Soils considered 
to be 669.05 (a)(5) are also considered ineligible for reuse and must be managed as non-special waste, 
special waste, or hazardous waste, as applicable.   

Based on the location of the proposed improvements, it is anticipated that spoil will be managed within an MSA 

county.  Should materials be directed to a location outside an MSA county, additional CCDD exclusion zones may 

be necessary based on soils associated with borings SB-08, SB-18, and SB-20. 

Should soils be encountered within the areas identified as CCDD acceptable that are not representative of the 

soils encountered during the PSI boring activities (odors, staining, or debris), those soils would need to be 

reassessed prior to disposal at a “clean fill” facility. 
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METRA INSURANCE REQUIREMENTS 
 
 
1. Commercial General Liability Insurance 
 
The CGL policy shall include the following coverage limits when limits are indicated: 
 

$2,000,000 per occurrence, $4,000,000 aggregate 
$2,000,000 aggregate for completed operations & products liability 

 
2. Automobile Liability Insurance 
 
The Automobile policy shall include the following additional coverage limits: 
 

-Include “any” auto (i.e. all autos owned by the contractor/vendor as well as hired and non-
owned autos used by the contractor/vendor and autos used by the contractor/vendors’ 
employees while on Metra property). 
 
$1,000,000 for Property Damage (if not combined in single limit) 

 
3. Workers Compensation and Employers Liability Insurance 
 
Workers Compensation Insurance coverage should be at statutory limits. 
As a minimum, the Employers Liability policy shall include coverage limits of: 
 

$1,000,000 for bodily injury by accident 
$1,000,000 for bodily injury by disease, each employee 
$1,000,000 aggregate liability 

 
4. Contractor’s Pollution Liability Insurance (if applicable) 
 
Coverage shall: 
 

-Cover losses caused by pollution conditions (including sudden and non-sudden pollution 
conditions) arising from the services and operations of the contractor/vendor and all 
subcontractors involved in the work. 
 
-Apply, without limitation, to bodily injury, property damage (including loss of use of 
damaged property or of property which has not been physically injured or destroyed) and 
clean-up costs. 
 
-Provide coverage for pollution conditions which arise from encountering pre-existing 
environmental conditions at the project site. 
 
-Provide coverage for liability resulting from the transportation of hazardous wastes. 
 
-Shall be written on a “project specific” basis. 

  
5. Railroad Protective Liability Insurance 
 

LIMITS REQUIRED: $2,000,000 / $6,000,000 
 

Insure all liabilities assumed under the provisions of the Hold Harmless and Indemnity 
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Clause in the contract and not  exclude  any  construction  and/or  demolition  work  
performed  within  50  feet  of  railroad  track. Commercial General Liability policies, including 
excess/umbrella, must contain contractual language covering construction and/or 
demolition being performed on or near railroad property. Commercial General Liability must 
be written on the ISO Occurrence Form CG 00 01 12 04 (or a substitute form providing 
equivalent coverage) and include the following endorsement: Contractual Liability Railroads 
ISO Form CG 24 17 10 01 (or a substitute form providing equivalent coverage). 

 
6. Additional Insured shall be as follows: “The Commuter Rail Division of the Regional 

Transportation Authority, a division of an Illinois municipal corporation and its affiliated 
separate public corporation known as the Northeast Illinois Regional Commuter Railroad 
Corporation, both operating under the service mark Metra as now exists or may hereafter 
to constituted or acquired, and The Regional Transportation Authority, an Illinois municipal 
corporation and other railroads operating on the property.” 

 
ADDITIONAL INSURED IS REQUIRED ON BOTH THE LIABILITY CERTIFICATE AND 
RAILROAD PROTECTIVE CERTIFICATE 
 
7. Each Policy shall: 
 

-Include a waiver of subrogation, thereby waiving your rights of subrogation against Metra 
and any additional insureds. 
 
-Include the Additional Insured Endorsement for all coverages including products and 
completed operations, excluding Workers Compensation and Professional Liability. 
 
-Be primary and non-contributory on all coverages. 

 
8. Deductibles All deductibles applicable to the insurance coverage shall be  borne  by  the  

contractor/vendor. The certificate of insurance shall clearly state how defense costs (also 
known as “allocated loss adjustment expenses”) shall apply in terms of the deductible and 
the insurance limits. (SIR programs are prohibited, unless approved by Metra’s Risk 
Management Department.) 

 
9. Subcontractors All subcontractors retained or hired for the work shall be required to 

maintain limits and term equivalent to those required of the prime contractor. 
 
10. Cancellation Should any of the above described policies be cancelled before the expiration 

date thereof, notice will be delivered in accordance with the policy provisions. 
Contractor/Vendor will immediately notify Metra of the cancellation, non-renewal, material 
change or reduction in coverage of any required insurance policy. Such notice shall be sent 
certified mail to Metra, care of Director of Risk Management, 547 W. Jackson, Suite 1500, 
Chicago, IL 60661. 

  
11. No Waiver The failure by Metra to receive certificates of insurance required hereunder, or 

to receive them by the date(s) required hereunder, be construed as a waiver of the 
contractor/vendor’s obligation to obtain the required insurance coverages. Failure by Metra 
to demand any certificate of insurance or other evidence of full compliance with the 
insurance requirements set forth herein, or failure by Metra to identify a deficiency in the 
evidence provided, shall not be construed as a waiver of the obligation to procure or 
maintain the insurance required hereunder. The acceptance of delivery by Metra of any 
certificate of insurance does not constitute approval or agreement that the insurance 
requirements have been met or that the insurance policies identified in the certificates of 
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insurance are in compliance with such requirements. 
 
12. Certificates 
 
Certificates of Insurance shall be sent to: 
- Julie Daily 

Metra Risk Management 547 W. Jackson Blvd. 
Chicago, IL 60661 
(phone) 312-322-6542 
(fax) 312-322-6975 
(email) JDaily@METRARR.com 

 
 
 

 

JDaily@METRARR.com


AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012 
Revised:  April 1, 2022 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 

303.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 
finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   

139



 

 
(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 
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Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
80192 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS (BDE) 
 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which will 
be based upon 130 calendar days.  After the completion date, an additional 5 working days will be 
allowed to complete punch list items/clean up. 
 
The completion date will be determined by adding the specified number of calendar days to the date 
the Contractor begins work, or to the date ten days after execution of the contract, whichever is the 
earlier, unless a delayed start is granted by the Engineer. 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 

153



DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 

154



good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

23.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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HOT-MIX ASPHALT – PATCHING (BDE) 
 
Effective:  April 1, 2022 
 
Replace Article 442.08(b) of the Standard Specifications with the following: 
 

“ (b) Density.  The density of the compacted HMA shall be according to Articles 1030.06, 
1030.09(b), 1030.09(c), and 1030.09(f).” 

 
 
80444 
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LUMINAIRES, LED (BDE) 
 
Effective:  April 1, 2019 
Revised:  January 1, 2022 
 
Description.  This work shall consist of furnishing and installing light emitting diode (LED) 
luminaires.  Work shall be according to Sections 801, 821, and 1067 of the Standard 
Specifications, except as modified herein. 
 
Submittals.  In addition to the requirements listed in Article 801.05(a), submittals for LED 
luminaires shall include the following. 
 

• Completed manufacturer’s luminaire ordering form with the full catalog number provided. 
 

• Descriptive literature and catalog cuts for the luminaire, driver, and surge protective 
device. 
 

• Lighting calculations generated with AGi32 software demonstrating compliance with the 
Luminaire Performance Table(s) shown in the contract.  These calculations shall be 
performed to the following criteria:  photopic units shall be used; calculations shall be 
performed to an accuracy matching the number of significant digits given in the Luminaire 
Performance Table(s); point-by-point illuminance, luminance, and veiling luminance ratios 
demonstrating the submitted luminaire meets the lighting metrics specified in the 
Luminaire Performance Table(s) using IES RP-8 methods. 
 

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the 
following. 
 

• IES file associated with each submitted luminaire in IES LM-63 format. 
 

• TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 
specified luminaire or luminaire family.  Both reports shall be for 50,000 hours at an 
ambient temperature of 77 °F (25 °C). 
 

• LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 
at the time of testing in PDF format inclusive of the following:  isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane and 
maximum cone; coefficient of utilization graph; candela table; and spectral distribution 
graph and chromaticity diagram. 
 

• LM-80 report for the specified LED package in PDF format and if available, LM-84 report 
for the specified luminaire or luminaire family in PDF format.  Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing. 
 

• In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 
luminaire family in PDF format. 
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• Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

• ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 
 

• ASTM G154 (ASTM D523) gloss test report in PDF format. 
 

• LED drive current, total luminaire input wattage, and current over the operating voltage 
range at an ambient temperature of 77 °F (25 °C). 
 

• Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power. 
 

• Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 
for the driver and optical assembly in PDF format. 
 

• Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 
 

• Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
 

Roadway Luminaires.  Revise Article 821.02(d) to read. 
 

“ (d) Light Source  ....................................................................................................... 1067.06” 
 
Revise the third paragraph of Article 821.03 to read. 
 

“ Each luminaire driver and/or driver arrangement shall be checked to ensure compatibility with 
the project power supply.” 
 
Replace the fifth paragraph of Article 821.03 with the following. 
 

“ No luminaire shall be installed before it is approved.  When independent luminaire testing is 
required, full approval will not be given until complete test results which demonstrate compliance 
with the contract documents have been reviewed and accepted by the Engineer.  Independent 
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”. 
 
Revise the last paragraph of Article 821.03 to read. 
 

“ When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or 
allowing contaminants to be deposited on any part of the optical assembly.  Each lens shall be 
free of all dirt, smudges, etc.  Should the luminaire require cleaning, the luminaire manufacturer’s 
cleaning instructions shall be strictly followed.” 
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Revise Article 821.08 to read. 
 

“ 821.08 Basis of Payment.  This work will be paid for at the contract unit price per each for 
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED, 
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the 
output designation specified. 

 
Luminaires.  Revise Articles 1067.01 through 1067.06 to read. 
 

“ 1067.01 General.  The size, weight, and shape of the luminaire shall be designed so as not 
to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and 
arm.  All electrical and electronic components of the luminaire shall comply with the requirements 
of Restriction of Hazardous Materials (RoHS) regulations.  The luminaire shall be listed for wet 
locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750. 

 
(a) Labels.  An internal label shall be provided indicating the luminaire is suitable for wet 

locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.  
The internal label shall also comply with the requirements of ANSI C136.22. 
 

An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS 
luminaires.  The first character shall be the alphabetical character representing the initial 
lumen output as specified in Table 1 of Article 1067.06(c).  The second character shall be 
the numerical character representing the transverse light distribution type as specified in 
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 

 
(b) Surge Protection.  The luminaire shall comply the requirements of ANSI C136.2 for 

electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped 
with a surge protective device (SPD) that is UL1449 compliant with indicator light.  An SPD 
failure shall open the circuit to protect the driver. 
 

(c) Optical Assembly.  The optical assembly shall have an IP66 or higher rating in accordance 
with ANSI C136.25.  The circuiting of the LED array shall be designed to minimize the 
effect of individual LED failures on the operation of other LEDs.  All optical components 
shall be made of glass or a UV stabilized, non-yellowing material. 
 

(d) Housing.  All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation of 
water, ice, and debris. 
 

(e) Driver.  The driver shall be integral to the luminaire and shall be capable of receiving 
indefinite open and short circuit output conditions without damage. 
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The driver shall incorporate the use of thermal foldback circuitry to reduce output current 
under abnormal driver case temperature conditions and shall be rated for a lifetime of 
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire.  If 
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at 
104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts 
(± 10%) according to the contract documents.  When the driver is operating within the 
rated input voltage range and in an un-dimmed state, the power factor measurement shall 
be not less than 0.9 and the THD measurement shall be no greater than 20%. 
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 
for Class A devices with regard to electromagnetic compatibility.  This shall be confirmed 
through the testing methods in accordance with ANSI C63.4 for electromagnetic 
interference. 
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table 
shown in the contract. 
 

(f) Photometric Performance.  The luminaire shall be IES LM-79 tested by a laboratory 
holding accreditation from the NVLAP for IES LM-79 testing procedures.  At a minimum 
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire 
classification system (LCS) graph showing lumen values and percent lumens by zone as 
described in IES RP-8.  The uplight of the BUG rating shall be U=0. 
 
The luminaire shall also meet the requirements of the Luminaire Performance Table 
shown in the contract. 
 

(g) Finish.  The luminaire shall have a baked acrylic enamel finish.  The color of the finish 
shall be gray, bronze, or black to match the pole or tower on which the luminaire is 
mounted.   
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 
Procedure A – Evaluation of Rust Creepage for Scribed Samples after exposure to 
1000 hours of testing according to ASTM B117 for painted or finished surfaces under 
environmental exposure. 
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to 
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated 
weathering testing. 
 

(h) Hardware.  All hardware shall be stainless steel or of other corrosion resistant material 
approved by the Engineer. 
 

(i) Vibration Testing.  All luminaires, with the exception of underpass and sign lighting 
luminaires, shall be subjected to and pass vibration testing requirements at “3G” minimum 
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zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire.  To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain 
fully operational after testing. 
 

(j) Wiring.  All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C). 
 
(k) Independent Luminaire Testing.  When a contract has 30 or more luminaires of the same 

manufacturer’s catalog number, that luminaire shall be independently tested to verify it will 
meet the contract requirements.  The quantity of luminaires requiring testing shall be one 
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of 
that catalog number.  Testing is not required for temporary lighting luminaires. 
 
Prior to testing the Contractor shall propose a properly accredited laboratory and a 
qualified independent witness, submitting their qualifications to the Engineer for approval.  
After approval, the Contractor shall coordinate the testing and pay all associated costs, 
including travel expenses, for the independent witness. 
 
(1) Independent Witness.  The independent witness shall select from the project 

luminaires at the manufacturer’s facility the luminaires for testing.  In all cases, the 
selection of luminaires shall be a random selection from the entire completed lot of 
luminaires required for the contract.  Selections from partial lots will not be allowed.  
The independent witness shall mark each sample luminaire’s shipping carton with the 
IDOT contract number and a unique sample identifier. 
 
At the time of random selection, the independent witness shall inspect the luminaire(s) 
for compliance with all physical, mechanical, and labeling requirements for luminaires 
according to Sections 821 and 1067.  If deficiencies are found during the physical 
inspection, the Contractor shall have all luminaires of that manufacturer’s catalog 
number inspected for the identified deficiencies and shall correct the problem(s) where 
found.  Random luminaire selection and physical inspection must then be repeated.  
When the physical inspection is successfully completed, the independent witness shall 
mark the project number and sample identifier on the interior housing and driver of the 
luminaires and have them shipped to the laboratory. 
 
The independent witness shall be present when testing is approved to be performed 
by the luminaire manufacturer.  If the tests are performed by a laboratory independent 
of the luminaire manufacturer, distributor, and Contractor, the independent witness 
need not be present during the testing. 
 

(2) Laboratory Testing.  Luminaires shall be tested at an NVLAP accredited laboratory 
approved for each of the required tests.  The testing shall include photometric, 
colorimetric, and electrical testing according to IES LM-79.  Colorimetric values shall 
be determined from total spectral radiant flux measurements using a 
spectroradiometer.  Photometric testing shall be according to IES recommendations 
and as a minimum, shall yield an isofootcandle chart, with max candela point and half 
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candela trace indicated, an isocandela diagram, maximum plane and maximum cone 
plots of candela, a candlepower table (house and street side), a coefficient of utilization 
chart, a luminous flux distribution table, BUG rating report, and complete calculations 
based on specified requirements and test results. 
 
All testing shall cover the full spherical light output at a maximum of 5 degree intervals 
at the vertical angles.  The vertical angles shall run from 0 to 180 degrees.  There shall 
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes 
containing the maximum candela on the left and right sides of the luminaire axis.  
Before testing, the luminaire when mounted on the goniometer shall be scanned for 
vertical and horizontal angles of maximum candela and these planes included in the 
test.  The luminaire shall be checked for a bi-symmetric light distribution.  Individual 
tests must be conducted for each hemisphere, quadrant, and left/right sides. 
 
The results for each photometric and colorimetric test performed shall be presented in 
a standard IES LM-79 report that includes the contract number, sample identifier, and 
the outputs listed above.  The calculated results for each sample luminaire shall meet 
or exceed the contract specified levels in the luminaire performance table(s).  The 
laboratory shall mark its test identification number on the interior of each sample 
luminaire. 
 
Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI 
standards.  The report shall list luminaire characteristics including input amperes, 
watts, power factor, total harmonic distortion, and LED driver current for full and partial 
power. 
 

(3) Summary Test Report.  The summary test report shall consist of a narrative 
documenting the test process, highlight any deficiencies and corrective actions, and 
clearly state which luminaires have met or exceeded the test requirements and may 
be released for delivery to the jobsite.  Photographs shall also be used as applicable 
to document luminaire deficiencies and shall be included in the test report.  The 
summary test report shall include the Luminaire Physical Inspection Checklist 
(form BDE 5650), photometric and electrical test reports, and point-by-point 
photometric calculations performed in AGi32 sorted by luminaire manufacturers 
catalog number.  All test reports shall be certified by the independent test laboratory’s 
authorized representative or the independent witness, as applicable, by a dated 
signature on the first page of each report.  The summary test reports shall be delivered 
to the Engineer and the Contractor as an electronic submittal.  Hard copy reports shall 
be delivered to the Engineer for record retention. 
 

(4) Approval of Independent Testing Results.  Should any of the tested luminaires fail to 
satisfy the specifications and perform according to approved submittal information, all 
luminaires of that manufacturers catalog number shall be deemed unacceptable and 
shall be replaced by alternate equipment meeting the specifications.  The submittal 
and testing process shall then be repeated in its entirety.  The Contractor may request 
in writing that unacceptable luminaires be corrected in lieu of replacement.  The 
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request shall identify the corrections to be made and upon approval of the request, the 
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.  
Once the corrections are completed, the testing process shall be repeated, including 
selection of a new set of sample luminaires.  The number of luminaires to be tested 
shall be the same quantity as originally tested. 
 
The process of retesting, correcting, or replacing luminaires shall be repeated until 
luminaires for each manufacturers catalog number are approved for the project.  
Corrections and re-testing shall not be grounds for additional compensation or 
extension of time.  No luminaires shall be shipped from the manufacturer to the jobsite 
until all luminaire testing is completed and approved in writing. 
 
Submittal information shall include a statement of intent to provide the testing as well 
as a request for approval of the chosen independent witness and laboratory.  All 
summary test reports, written reports, and the qualifications of the independent 
witness and laboratory shall be submitted for approval to the Engineer with a copy to 
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330 
Springfield, IL 62764. 

 
1067.02 Roadway Luminaires.  Roadway luminaires shall be according to Article 1067.01 

and the following. 
 
The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in. 

(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).  
It shall not be necessary to remove or open more than the access door to mount the luminaire. 

 
The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) 

and the weight, including accessories, shall not exceed 40 lb (18.14 kg).  If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental 
vibration damper installed as approved by the Engineer. 

 
The luminaire shall be equipped with both internal and external leveling indicators.  The 

external leveling indicator shall be clearly visible in daylight to an observer directly under the 
luminaire at a mounting height of 50 ft (15.2 m). 

 
The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is 

compliant with ANSI C136.41.  All receptacle pins shall be connected according to TALQ 
Consortium protocol. 

 
The luminaire shall be provided with an installed shorting cap that is compliant with 

ANSI C136.10. 
 
1067.03 Highmast Luminaires.  Highmast luminaires shall be according to Article 1067.01 

and the following. 
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The luminaire shall be horizontally mounted and shall be designed and manufactured for 
highmast tower use.  The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the 
weight, including accessories, shall not exceed 85 lb (38.6 kg). 

 
The optical assembly shall be capable of being rotated 360 degrees.  A vernier scale shall be 

furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm.  The 
scale shall be graduated in 5 degree increments or less.  The luminaire shall be clearly marked 
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation. 

 
1067.04 Underpass Luminaires.  Underpass luminaries shall be according to 

Article 1067.01 and the following. 
 
The underpass luminaire shall be complete with all supports, hardware, and appurtenant 

mounting accessories.  The underpass luminaire shall be suitable for lighting a roadway 
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly 
above the roadway edge of pavement or attached to a wall or pier.  The underpass luminaire shall 
meet the requirements of ANSI C136.27. 

 
It shall not be necessary to remove more than the cover, reflector and lens to mount the 

luminaire.  The unit shall be suitable for highway use and shall have no indentations or crevices 
in which dirt, salt, or other corrosives may collect. 

 
(a) Housing.  The housing and lens frame shall be made of die cast aluminum or 16 gauge 

(1.5 mm) minimum thickness Type 304 stainless steel.  All seams in the housing enclosure 
shall be welded by continuous welds. 
 
The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit. 
 

(b) Lens and Lens Frame.  The frame shall not overlap the housing when closed.  The 
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be 
designed to prevent dirt accumulation.  The optic assembly shall be rated IP 66 or higher. 
 

1067.05 Sign Lighting Luminaires.  Sign lighting luminaries shall be suitable for lighting 
overhead freeway and expressway guide signs; and shall be according to Article 1067.01. 

 
1067.06 Light Sources.  The light sources in all luminaires shall be LED according to 

Article 1067.01 and the following. 
 
(a) The light source shall be according to ANSI C136.37 for solid state light sources used in 

roadway and area lighting. 
 
(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal 

correlated color temperature (CCT) of 4000 K. 
 
(c) The rated initial luminous flux (lumen output) of the light source, as installed in the 

luminaire, shall be according to the following table for each specified output designation. 
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Output Designations 
and Initial Luminous Flux 

 (for information only) 

Output 
Designation 

Initial 
Luminous Flux 

(lm) 

 

Approximate High 
Pressure Sodium (HPS) 

Equivalent Wattage 

A 2,200  35 (Low Output) 

B 3,150  50 (Low Output) 

C 4,400  70 (Low Output) 

D 6,300  100 (Low Output) 

E 9,450  150 (Low Output) 

F 12,500  200 (Med Output) 

G 15,500  250 (Med Output) 

H 25,200  400 (Med Output) 

I 47,250  750 (High Output) 

J 63,300  1,000 (High Output) 

K 80,000+  1,000+ (High Output) 

 
Luminaires with an initial luminous flux less than or greater than the values listed in the 
above table may be acceptable if they meet the requirements given in the Luminaire 
Performance Table shown in the contract and approved by the Engineer.” 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
 
Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each 
railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 
 Metra 
547 W Jackson Blvd 
Chicago, IL 60661 74 (79 max/15 min) 8 (79 max/15 min) 

 
 
Class 1 RR (Y or N):  N 
DOT/AAR No.:  386411X RR Mile Post:  18.24 
RR Division:  MWD RR Sub-Division:  C&M SUB 
 
For Freight/Passenger Information Contact:  Lynn Dion Phone:  312-322-2987  
For Insurance Information Contact:  Marilyn Schlismann Phone: 312-322-7093  
 

 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability Insurance 
will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY 
INSURANCE. 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 
Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type of 
trade or job classification involved.  The number of trainees to be trained under this contract will be 
1.  In the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the trainees are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed by 
this special provision.  The Contractor shall also ensure that this Training Special Provision is made 
applicable to such subcontract.  Where feasible, 25 percent of apprentices or trainees in each 
occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an approved 
program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective of 
this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll minority 
trainees and women (e.g. by conducting systematic and direct recruitment through public and private 
sources likely to yield minority and women trainees) to the extent such persons are available within 
a reasonable area of recruitment.  The Contractor will be responsible for demonstrating the steps it 
has taken in pursuance thereof, prior to a determination as to whether the Contractor is in 
compliance with this Training Special Provision.  This training commitment is not intended, and shall 
not be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has successfully 
completed a training course leading to journeyman status or in which he or she has been employed 
as a journeyman.  The Contractor should satisfy this requirement by including appropriate questions 
in the employee application or by other suitable means.  Regardless of the method used, the 
Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the training 
program selected by the Contractor and approved by the Illinois Department of Transportation and 
the Federal Highway Administration.  The Illinois Department of Transportation and the Federal 
Highway Administration shall approve a program, if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period.  Furthermore, 
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apprenticeship programs registered with the U.S. Department of Labor, Bureau of Apprenticeship 
and Training, or with a State apprenticeship agency recognized by the Bureau and training programs 
approved by not necessarily sponsored by the U.S. Department of Labor Employment Training 
Administration shall also be considered acceptable provided it is being administered in a manner 
consistent with the equal employment obligations of Federal-aid highway construction contracts.  
Approval or acceptance of a training program shall be obtained from the State prior to commencing 
work on the classification covered by the program.  It is the intention of these provisions that training 
is to be provided in the construction crafts rather than clerk-typists or secretarial-type positions.  
Training is permissible in lower level management positions such as office engineers, estimators, 
timekeepers, etc., where the training is oriented toward construction applications.  Training in the 
laborer classification may be permitted provided that significant and meaningful training is provided 
and approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved training 
program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As approved 
by the Engineer, reimbursement will be made for training of persons in excess of the number 
specified herein.  This reimbursement will be made even though the Contractor receives additional 
training program funds from other sources, provided such other source does not specifically prohibit 
the Contractor from receiving other reimbursement.  Reimbursement for offsite training indicated 
above may only be made to the Contractor where he does one or more of the following and the 
trainees are concurrently employed on a Federal-aid project; contributes to the cost of the training, 
provides the instruction to the trainee or pays the trainee’s wages during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, or 
the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a lack of 
good faith on the part of the Contractor in meeting the requirement of this Training Special Provision.  
It is normally expected that a trainee will begin his training on the project as soon as feasible after 
start of work utilizing the skill involved and remain on the project as long as training opportunities 
exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor will 
have fulfilled his responsibilities under this Training Special Provision if he has provided acceptable 
training to the number of trainees specified.  The number trained shall be determined on the basis 
of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified in 
the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the appropriate 
rates approved by the Departments of Labor or Transportation in connection with the existing 
program shall apply to all trainees being trained for the same classification who are covered by this 
Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the training.  
The Contractor shall provide each trainee with a certification showing the type and length of training 
satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
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For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA approved 
OJT procedures.  The Contractor must comply with the recordkeeping and reporting obligations of 
the Illinois Works Apprenticeship Initiative for the life of the project, including the certification as to 
whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included in 
the schedule of prices. 
 
 
20338 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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