BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING PAPER BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do
not include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists,
please indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in
case they are requested by IDOT.

[ ] Page 11 (Paragraph L) — Your State Board of Elections certificate of registration is no longer required with your bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be
original for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C
(page 12), complete the first section (page 14) with your company information and then sign and date the Not Applicable
statement on page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you
submitted accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of
the parameters that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct
and you will be required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your Proposal Bid Bond (if applicable) using the
current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to the
Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — Do Not Submit with Bid The bidder shall submit a
Disadvantaged Business Utilization Plan on completed Department forms SBE 2025 and 2026. (1) The final Utilization Plan
must be submitted within five calendar days after the date of the letting. (2) To meet the five day requirement, the bidder may
send the Utilization Plan electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to (217) 785-1524.
The subject line must include the bid ltem Number and the Letting date. The Utilization Plan should be sent as one .pdf file,
rather than multiple files and emails for the same Item Number. It is the responsibility of the bidder to obtain confirmation of
email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service within the five calendar day period. If a
question arises concerning the mailing date of a Utilization Plan, the mailing date will be established by the U.S. Postal
Service postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery setrvice. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the five days if the bidder intends to rely
upon mailing or delivery to satisfy the submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qualifiCation ..........c.cee e e e s 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........ccococeeieiieiiciee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceereiiiieiriiien i, 217-782-7806
ESHMALES UL et e s e 217-785-3483
F =T (0 = LU 1o S ERPRP 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural ReSources).........cccccceeeviviiiieeeeeen e 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENES ........cccuiieieiiiie e e e e e enaeeas 217-782-3413
=T (o =T I [ T=TU T =g o] SRS 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting June 10, 2016
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 62A00

WILL County

Section 2014-065-R

Route FAI 55

Project ACNHPP-0055(450)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by

[J A Cashier's Check or a Certified Check is included F
Checked by

[0 An Annual Bid Bond is included or is on file with IDOT.

(Printed by authority of the State of lllinois)
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RETURN WITH BID

llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 62A00

WILL County

Section 2014-065-R

Project ACNHPP-0055(450)
Route FAI 55

District 1 Construction Funds

This project consists of modifications of I-55 southbound exit ramps, new retaining wall, 0.76 miles of
resurfacing of a portion of the northwest frontage road, 0.29 miles of US 6 from West Frontage

Road to I-55 southbound exit ramp, installation of lighting and traffic signals all at the interchange
of I-55 and US 6 in the Village of Channahon.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the
Department. Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations
respecting performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1
SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
A2004820| T-GLED TRI-I SK 2-1/2 EACH 7.000
B2001620| T-CRAT CRU-I TF 2-1/2 EACH 8.000
C2007224| S-ROSA KNOCKOUT 24 EACH 200.000
K0026850| PERENNIAL PLANT CARE SQ YD 370.000
K0029624| WEED CONTROL TEASEL GALLON 14.000
X0322247| MAIN EX TRAFFIC SURV L SUM 1.000
X0322433| LT TOWER SERVICE PAD EACH 1.000
X0322765| REL VIDEO VEH DET SYS EACH 1.000
X0323914| FOC SPLICE - LATERAL EACH 14.000
X0323957| FOC SPLICE - MAINLINE EACH 8.000
X0324085| EM VEH P SLSC 20 3C FOOT 785.000
X0325040| FO INNERDUCT 1 1/4" FOOT 1,500.000
X0327392| WOOD POLE 60CL 4 EACH 2.000
X1400081| FAC T SUPER P CAB SP EACH 1.000
X1400153| TEMP WP50 CL3 EACH 5.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
05/18/2016

NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X1400154| TEMP AERFOC 96 SNGL M FOOT 1,000.000

X1400155| REMAL OF FOC FOOT 30,000.000

X1400156| RADAR VEH DET SY SAFB EACH 1.000

X4022000| TEMP ACCESS- COM ENT EACH 1.000

X6640525| CH LK FENCE 4 ATT STR FOOT 450.000

X6700410| ENGR FLD OFF A SPL CAL MO 12.000

X7010216| TRAF CONT & PROT SPL L SUM 1.000

X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000

X7030025| WET REF TEM TP T3 L&S SQFT 255.000

X7030030| WET REF TEM TAPE T3 4 FOOT 21,438.000

X7030050| WET REF TEM TPE T3 12 FOOT 220.000

X7030055| WET REF TEM TPE T3 24 FOOT 106.000

X8102835| REM UNDRGRND CABLE FOOT 3,000.000

X8620200| UNINTER POWER SUP SPL EACH 1.000

X8710024| FOCC62.5/125 MM12SM24 FOOT 1,681.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X8710035| FIB OPT CBL 96F SM FOOT 30,000.000
X8850102| INDUCTION LOOP FOOT 108.000
Z0013797| STAB CONSTR ENTRANCE SQ YD 200.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
70030850 TEMP INFO SIGNING SQFT 49.000
Z0033028| MAINTAIN LIGHTING SYS CAL MO 11.000
Z0033056| OPTIM TRAF SIGNAL SYS EACH 1.000
Z0046304| P UNDR FOR STRUCT 4 FOOT 490.000
Z0056608| STORM SEW WM REQ 12 FOOT 20.000
20062456| TEMP PAVEMENT SQ YD 504.000
Z0064800| SELECTIVE CLEARING UNIT 43.000
70073510 TEMP TR SIGNAL TIMING EACH 1.000
Z0076600| TRAINEES HOUR 500.000 0.800 400.000
Z0076604| TRAINEES TPG HOUR 500.000 15.000 7,500.000
20200100 EARTH EXCAVATION CUYD 9,343.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
05/18/2016

NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20201200 REM & DISP UNS MATL CU YD 3,5677.000

20800150 TRENCH BACKFILL CU YD 144.000

21001000 GEOTECH FAB F/GR STAB SQ YD 7,647.000

21101615 TOPSOILF& P 4 SQ YD 11,133.000

25000210| SEEDING CL 2A ACRE 2.500

25000400 NITROGEN FERT NUTR POUND 207.000

25000600 POTASSIUM FERT NUTR POUND 207.000

25100115 MULCH METHOD 2 ACRE 4.750

25100135 MULCH METHOD 4 ACRE 0.250

25100630, EROSION CONTR BLANKET SQ YD 11,591.000

25100900 TURF REINF MAT SQ YD 10.000

25200110/ SODDING SALT TOLERANT SQ YD 132.000

28000200| EARTH EXC - EROS CONT CU YD 100.000

28000250, TEMP EROS CONTR SEED POUND 511.000

28000305 TEMP DITCH CHECKS FOOT 348.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 5

SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

28000400 PERIMETER EROS BAR FOOT 2,259.000

28000510| INLET FILTERS EACH 15.000

30300001| AGG SUBGRADE IMPROVE CUYD 256.000

30300112 AGG SUBGRADE IMPR 12 SQ YD 7,647.000

31200500 STAB SUBBASE HMA 4 SQ YD 5,609.000

35102000 AGG BASE CSE B 8 SQ YD 314.000

40600290| BIT MATLS TACK CT POUND 8,228.000

40600982| HMA SURF REM BUTT JT SQ YD 190.000

40603085| HMA BC IL-19.0 N70 TON 1,505.000

40603335| HMA SC "D" N50 TON 35.000

40603340| HMA SC "D" N70 TON 1,567.000

42000506| PCC PVT 10 1/4 JOINTD SQ YD 5,153.000

42001300| PROTECTIVE COAT SQ YD 7,692.000

42300400| PCC DRIVEWAY PAVT 8 SQ YD 51.000

42400200| PC CONC SIDEWALK 5 SQFT 5,200.000
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SCHEDULE OF PRICES 05/18/2016
CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number -  2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
42400410/ PC CONC SIDEWALK 8 SQFT 515.000
42400800 DETECTABLE WARNINGS SQFT 190.000
44000100 PAVEMENT REM SQ YD 3,782.000
44000155| HMA SURF REM 11/2 SQ YD 12,910.000
44000200 DRIVE PAVEMENT REM SQ YD 437.000
44000500 COMB CURB GUTTER REM FOOT 982.000
44000600 SIDEWALK REM SQFT 3,234.000
44004250| PAVED SHLD REMOVAL SQ YD 950.000
44200970/ CL B PATCH T2 10 SQ YD 24.000
44201299 DOWEL BARS 1 1/2 EACH 36.000
44201761| CL D PATCH T1 10 SQ YD 32.000
44201765 CL D PATCH T2 10 SQ YD 182.000
44201769| CL D PATCH T3 10 SQ YD 564.000
44201771 CL D PATCH T4 10 SQ YD 496.000
44213200| SAW CUTS FOOT 102.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 7
SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
44213208| TIEBARS 11/4 EACH 36.000
48101620 AGGREGATE SHLDS B 10 SQ YD 556.000
48102100 AGG WEDGE SHLD TYPE B TON 293.000
48203021| HMA SHOULDERS 6 SQ YD 543.000
48203037| HMA SHOULDERS 10 SQ YD 263.000
48300505| PCC SHOULDERS 10 1/4 SQ YD 1,149.000
50105220| PIPE CULVERT REMOV FOOT 57.000
50200100 STRUCTURE EXCAVATION CUYD 324.000
50300225| CONC STRUCT CUYD 164.000
50300255/ CONC SUP-STR CUYD 27.500
50300300 PROTECTIVE COAT SQ YD 604.000
50500505 STUD SHEAR CONNECTORS EACH 704.000
50800205 REINF BARS, EPOXY CTD POUND 19,710.000
51204650| PILE SHOES EACH 60.000
51500100 NAME PLATES EACH 1.000
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SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

52200100 FUR SOLDIER PILES HP FOOT 1,324.000

52200150 DRIVE SOLDIER PILES FOOT 1,251.000

52200250 UNTREATED TIMBER LAG SQFT 3,266.000

54213657 PRC FLAR END SEC 12 EACH 1.000

54261424 CONC ES 542001 24 1:4 EACH 1.000

550A0050f STORM SEWCL A1 12 FOOT 324.000

550A0090| STORM SEW CL A1 18 FOOT 114.000

550A0120{ STORMSEWCL A1 24 FOOT 485.000

55100500 STORM SEWER REM 12 FOOT 290.000

55100700 STORM SEWER REM 15 FOOT 60.000

59100100 GEOCOMPOSITE WALL DR SQ YD 243.000

60100060/ CONC HDWL FOR P DRAIN EACH 2.000

60100905| PIPE DRAINS 4 FOOT 40.000

60108104| PIPE UNDERDR T 14 FOOT 1,050.000

60200105| CB TA 4 DIA T1F OL EACH 1.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
60200805| CB TA 4 DIA T8G EACH 4.000
60201340| CB TA 4 DIA T24F&G EACH 5.000
60204505 CB TA 5 DIA T8G EACH 1.000
60218400 MAN TA 4 DIA T1F CL EACH 3.000
60250200 CB ADJUST EACH 4.000
60255500 MAN ADJUST EACH 4.000
60259340/ MAN RECON NEW T24F&G EACH 1.000
60500050, REMOV CATCH BAS EACH 1.000
60500205| FILL CATCH BAS EACH 9.000
60603800 COMB CC&G TB6.12 FOOT 110.000
60605000 COMB CC&G TB6.24 FOOT 1,089.000
60610400/ COMB CC&G TM6.24 FOOT 221.000
60618300 CONC MEDIAN SURF 4 SQFT 1,438.000
60624300/ CONC BAR MED 4 DOW SQFT 745.000
60624600 CORRUGATED MED SQFT 69.000
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SCHEDULE OF PRICES 05/18/2016
NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

63000001| SPBGR TY A 6FT POSTS FOOT 1,125.000

63000003| SPBGR TY A 9FT POSTS FOOT 250.000

63100045| TRAF BAR TERM T2 EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 3.000

63500105| DELINEATORS EACH 37.000

66400105| CH LK FENCE 4 FOOT 541.000

66900200/ NON SPL WASTE DISPOSL CUYD 3,900.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 2.000

67100100/ MOBILIZATION L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 80.000

70106800 CHANGEABLE MESSAGE SN CAL MO 24.000

70300100 SHORT TERM PAVT MKING FOOT 2,496.000

70300150 SHRT TRM PAVT MK REM SQFT 832.000

70300220 TEMP PVT MK LINE 4 FOOT 16,124.000
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NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
70400100 TEMP CONC BARRIER FOOT 1,461.000
70400200 REL TEMP CONC BARRIER FOOT 585.000
70600240| IMP ATTN TEMP NRD TL2 EACH 1.000
70600251| IMP ATTN TEMP NRN TL3 EACH 1.000
70600260| IMP ATTN TEMP FRN TL3 EACH 1.000
70600332| IMP ATTN REL FRN TL3 EACH 1.000
72000100| SIGN PANEL T1 SQFT 102.000
72000200 SIGN PANEL T2 SQFT 12.000
72400310/ REMOV SIGN PANEL T1 SQFT 4.000
72400320 REMOV SIGN PANEL T2 SQFT 12.000
72400710 RELOC SIGN PANEL T1 SQFT 146.000
72400730 RELOC SIGN PANEL T3 SQFT 275.000
72700100 STR STL SIN SUP BA POUND 2,444.000
72800100 TELES STL SIN SUPPORT FOOT 60.000
72900100 METAL POSTTY A FOOT 51.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

72900200 METAL POSTTY B FOOT 85.000

73000100/ WOOD SIN SUPPORT FOOT 117.000

73400100/ CONC FOUNDATION CUYD 6.000

73700100 REM GR MT SIN SUPPORT EACH 8.000

73700200 REM CONC FDN-GR MT EACH 8.000

78000200 THPL PVT MK LINE 4 FOOT 11,640.000

78000500 THPL PVT MK LINE 8 FOOT 193.000

78000600 THPL PVT MK LINE 12 FOOT 106.000

78000650 THPL PVT MK LINE 24 FOOT 54.000

78008200 POLYUREA PM T1 LTR-SY SQFT 770.000

78008210 POLYUREAPMT1LN 4 FOOT 3,487.000

78008230 POLYUREAPMT1LN 6 FOOT 2,482.000

78008240 POLYUREAPMT1LN 8 FOOT 419.000

78008250 POLYUREA PM T1 LN 12 FOOT 832.000

78008270 POLYUREA PM T1LN 24 FOOT 172.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number - 2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

78100100 RAISED REFL PAVT MKR EACH 175.000

78100200 TEMP RAIS REF PVT MKR EACH 72.000

78200530 BAR WALL MKR TYPE C EACH 116.000

78300100 PAVT MARKING REMOVAL SQFT 11,100.000

78300200 RAISED REF PVT MK REM EACH 118.000

80500020 SERV INSTALL POLE MT EACH 1.000

81028200/ UNDRGRD C GALVS 2 FOOT 1,417.000

81028210/ UNDRGRD C GALVS 2 1/2 FOOT 201.000

81028220/ UNDRGRD C GALVS 3 FOOT 318.000

81028240 UNDRGRD C GALVS 4 FOOT 906.000

81400100, HANDHOLE EACH 3.000

81400200/ HD HANDHOLE EACH 2.000

81400300/ DBL HANDHOLE EACH 3.000

81603081| UD 3#2#4GXLPUSE 1.5 P FOOT 1,400.000

81702130 EC C XLP USE 1C 6 FOOT 260.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number -  2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

81800230| A CBL 2-1C6 MESS WIRE FOOT 120.000

82102400 LUM SV HOR MT 400W EACH 2.000

83007200| LT P A 35MH 6MA EACH 5.000

83050810| LT P A 47.5MH 15MA EACH 2.000

83600200| LIGHT POLE FDN 24D FOOT 70.000

83800105 BKWY DEV TR B 11.5BC EACH 5.000

83800205/ BKWY DEV TR B 15BC EACH 2.000

84200500) REM LT UNIT SALV EACH 5.000

84200804| REM POLE FDN EACH 5.000

84400405/ RELOC EX WOOD POLES EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 3.000

86400100 TRANSCEIVER - FIB OPT EACH 1.000

87200400 SPAN WIRE FOOT 1,280.000

87200500\ TETHER WIRE FOOT 280.000

87300925| ELCBL C TRACER 14 1C FOOT 1,681.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number -  2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

87301215| ELCBL C SIGNAL 14 2C FOOT 1,625.000

87301225| ELCBL C SIGNAL 14 3C FOOT 2,515.000

87301245| ELCBL C SIGNAL 14 5C FOOT 2,025.000

87301255| ELCBL C SIGNAL 14 7C FOOT 2,050.000

87301305| ELCBL C LEAD 14 1PR FOOT 4,776.000

87301805 ELCBL C SERV 6 2C FOOT 70.000

87301900 ELCBL C EGRDC 6 1C FOOT 1,190.000

87502440| TS POST GALVS 10 EACH 1.000

87502480| TS POST GALVS 14 EACH 1.000

87502500| TS POST GALVS 16 EACH 5.000

87700140 S MAA & P 20 EACH 1.000

87700170 S MAA & P 26 EACH 1.000

87700220 S MAA & P 36 EACH 1.000

87702240| S MAA & P DMA 20 & 46 EACH 1.000

87800100 CONC FDN TY A FOOT 28.000
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CoNTEACT
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number -  2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

87800150, CONC FDNTY C FOOT 4.000

87800400, CONC FDN TY E 30D FOOT 20.000

87800415/ CONC FDN TY E 36D FOOT 25.000

87900200| DRILL EX HANDHOLE EACH 4.000

88030020| SH LED 1F 3S MAM EACH 6.000

88030050| SH LED 1F 3S BM EACH 2.000

88030100| SH LED 1F 5S BM EACH 6.000

88030110| SH LED 1F 5S MAM EACH 5.000

88102717| PED SH LED 1F BM CDT EACH 10.000

88200410 TS BACKPLATE L F PLAS EACH 11.000

88500100| INDUCTIVE LOOP DETECT EACH 13.000

88600100 DET LOOP T1 FOOT 90.000

88600700 PREFORM DETECT LOOP FOOT 800.000

88700200| LIGHT DETECTOR EACH 3.000

88700300| LIGHT DETECTOR AMP EACH 1.000
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NUMBER -
State Job # - C-91-047-15
Project Number Route
County Name - WILL- - ACNHPP-0055/450/ FAI 55
Code - 197 - -
District - 1--
Section Number -  2014-065-R
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
88800100 PED PUSH-BUTTON EACH 10.000
89502375 REMOV EX TS EQUIP EACH 1.000




CONTRACT NUMBER 62A00

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the CPO may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11.

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Addtionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

NA-FEDERAL

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[ I acknowledge, understand and accept these terms and conditions for the above certifications.

11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. If
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES _ NO ___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO___

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.

-12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

13-
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly

supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form,
disclose whether any of the following has occurred within the previous 10 years: suspension or debarment from
contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and
administrative findings; and criminal felony convictions. This disclosure is a continuing obligation and must be
promptly supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, lllinois
Administrative Code, Section 750.120. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of
the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Contract No. 62A00

WILL County

Section 2014-065-R

Project ACNHPP-0055(450)
Route FAI 55

District 1 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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WILL County

Section 2014-065-R

Project ACNHPP-0055(450)
Route FAI 55

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 62A00
WILL County
Section 2014-065-R
Project ACNHPP-0055(450)
Route FAI 55
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)



o Return with Bid
llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 62A00

WILL County

Section 2014-065-R

Project ACNHPP-0055(450)
Route FAI 55

District 1 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be scuspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO__

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-



RETURN WITH SUBCONTRACT

Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this
form, disclose whether any of the following has occurred within the previous 10 years: suspension or debarment
from contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil
judgments and administrative findings; and criminal felony convictions. This disclosure is a continuing obligation
and must be promptly supplemented for accuracy throughout the procurement process and term of the contract.
If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.mJune 10,
2016. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62A00

WILL County

Section 2014-065-R

Project ACNHPP-0055(450)
Route FAI 55

District 1 Construction Funds

This project consists of modifications of I-55 southbound exit ramps, new retaining wall, 0.76 miles of
resurfacing of a portion of the northwest frontage road, 0.29 miles of US 6 from West Frontage Road to
I-55 southbound exit ramp, installation of lighting and traffic signals all at the interchange of I-55 and
US 6 in the Village of Channahon.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted April 1, 2016

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

No ERRATA this year.
SUPPLEMENTAL SPECIFICATIONS
Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction CONtracts ............ccocceiiiiiieiiiie e 1
X Subletting of Contracts (Federal-Aid CONTACES) .......cciuiiiiiiiiiie ettt 4

3 X EEO s .5
4 Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccocevvieeiniiiiiniine e, . 15
5 Required Provisions - State Contracts s 20
6 Asbestos Bearing Pad REMOVAI ...ttt ettt e ettt e e bt e et e e e e st et e e be e e e eate e e e naneeeannee 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ... .27
8 Temporary Stream Crossings and IN-Stream WOrk Pads ............cocuiiiiiiiiiiieii et 28
9 Construction Layout Stakes EXCEPt fOr BrAGES .......coiuuiiiiiiiiiiieiie ettt sttt e e b e saeeeeee s 29

10 X Construction Layout Stakes . 32

11 Use of Geotextile Fabric for RAIlroad CroSSING .........c.coiuiiiiiiiiiiiieiiere ettt sreesine e 35

12 Subsealing of CONCrete PAVEMENTS ........cc.ciiiiiiiiiiieie ettt et b e st e e b e saneeeee s 37

13 Hot-Mix Asphalt Surface Correction ...... 41

14 X Pavement and Shoulder Resurfacing ................... . 43

15 Patching with Hot-Mix Asphalt Overlay Removal ..... . 44

16 Polymer Concrete .........ccoooveiiiieeiiiiieeieee e

17 PVC Pipeliner ....... .

18 BICYCIE RACKS ...ttt ettt e e ekttt e e et e e e et e okt e e e R b et e e bt e e RE et e e R et e e s e e e e nn e e e R nn e e e rn e e e nrneeanne

19 Temporary Portable Bridge Traffic SIgNals ..........coceoiiiiiiiii e

20 X Work Zone Public Information Signs ...........

21 Nighttime Inspection of Roadway Lighting .. .

22 English Substitution Of MetriC BOIES .........ooiiiiiii ettt e et e e e sar e e e

23 Calcium Chloride Accelerator for Portland Cement CONCrete ..o 55

24 Quality Control of Concrete Mixtures at the Plant ................. 56

25 X Quality Control/Quality Assurance of Concrete Mixtures ... 64

26 X Digital Terrain Modeling for Earthwork Calculations .... . 80

27 X Pavement Marking Removal .........cccccoooiiniiiiiniiienieee . 82

28 Preventive Maintenance — Bituminous Surface Treatment . 83

29 Preventive Maintenance — Cape SEal ...........uoi ittt ettt et e et e e st e e e s ae e e e abbee e eteeeennneeeanes 89

30 Preventive Maintenance — MICrO-SUIMACING .......coitiiiiiiiii ittt ettt sbe ettt san e abeesnee e 104

31 Preventive Maintenance — Slurry Seal ........ . 115

32 Temporary Raised Pavement Markers ..........cccccooieeiiiiieeiiieeennes . 125

33 Restoring Bridge Approach Pavements Using High-Density FOam ..o 126
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
roadway reconstruction of FAI Route 55 (1-55), Project ACNHPP-0055(450), Section 2014-065-
R, Will County, Contract No. 62A00 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAI Route 55 (I-55)
Project ACNHPP-0055(450)
Section 2014-065-R
Will County
Contract No. 62A00

LOCATION OF PROJECT

The US 6 project begins at a point on the centerline of US 6 (Eames Street) approximately 629
feet west of its intersection with the Southwest Frontage Road and extends in an easterly
direction to west of |-55 for a total distance of 0.287 miles (1,517 feet). The Northwest Frontage
Road (NWFR) resurfacing begins approximately 1,923 feet north of US 6 and extends to the
north, a total distance of approximately 0.763 miles. The project is located in Will County in the
Village of Channahon.

DESCRIPTION OF PROJECT

This project consists of the widening of US 6; relocation and reconstruction of Ramp C (SB 1-55
Exit Ramp) with PCC pavement; and resurfacing 4,031 feet of the Northwest Frontage Road
(NWFR). Other improvements include retaining wall construction, traffic signal installation,
roadway lighting, traffic surveillance, signing, storm sewers, landscaping and all incidental and
collateral work necessary to complete the project as shown on the plans and as described
herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed
with work. Each table entry includes an identification of the action necessary and, if applicable,
the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

Pre-Stage
STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
NONE
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Stage 1
ngic';l'IIEO/N TYPE DESCRIPTION REiZCéN%IELE ACTION
Power poles and aerial
uS 6 lines are in conflict with
gta- 200+37, RT the proposed edge of
ta. 201+91, RT pavement, sidewalk and These will be relocated
Sta. 203+45, RT gnF;O;NeiiraTOIeS the relocated light poles. | COMED by ComEd or lts
Sta. 204+50, RT lines contractor - 20 day
’ These will need to be duration.
Sta. 204+74, LT relocated for the
pavement widening in
Stage 1.
Power poles will be in
conflict with the These poles will be
Ramp C (I-55 SB exit Power Pole proposed ditch grading relocated to a utility
Ramp) . for Ramp C. COMED .
Sta. 14+00 to Sta. a_md aerial easement adjacent to the
16+00, RT lines. These poles will need to Iz_g% ROdW tt?y ComEd -
be relocated prior to the ay duration.
start of earthwork.
The aerial lines are These facilities will be
Ramp C (I-55 SB exit Aerial and attached the Com Ed... relocated by Comcast to
Ramp) underaround COMCAST the Northwest Frontage
Sta. 14+00 to Sta. cableg These will need to be Road. 15 day duration
18+00, RT relocated prior to the after ComEd relocates
start of earthwork. the power poles.
The 4” gas main is . o .
R . located within the IDOT This facility will be
amp C (I-55 SB exit ROW abandon after a new gas
Ramp) Abandon 4” ’ main has been installed
Sta. 12+00 to Sta gas main NICOR Gas along the Northwest
18+.00 RT ) ) This will interfere with to Frontage Road — 5 day
’ earthwork and needs to duration
be abandoning prior to ’
the start of earthwork.
The 4” gas main will be
abandon after a new
main has been installed This facility to be
US 6 Sta. 204+60, Abandon 4” along the Northwest NICOR Gas abandoned by NICOR 5
crossing gas main Frontage Road. day duration after gas
main relocated.
This needs to be done
prior to the pavement
widening on US 6.
The 6” gas main is in
conflict with the catch
basins, and pavement. Installation to be
US 6 Sta. 199+00 to | Proposed 6” NICOR Gas completed by NICOR 5
Sta. 204+00, RT. gas main This needs to be da durationy
installed prior to the y '
storm sewer
construction.
The underground lines
. are inside the IDOT
E::g)c (I-55 SB exit Underground ROW. Relocation to be
Sta. 14+00 to Sta. FO and copper . AT&T completec_i by AT&T 10
17+00. RT cable These will neeq to be day duration
’ relocated to prior to the
start of earthwork.
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Stage 2
STAGE/ RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
NONE

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)
Total Underground relocation 40 days

Total Aerial relocation 50-55 days

Pre-Stage: _0
Stage 1. 90
Stage 2: _ 0

Days Total Installation

Days Total Installation

Days Total Installation
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The following contact information is what was used during the preparation of the plans as
provided by the Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible to
Resolve Conflict

Name of
contact

Address

Phone

e-mail address

ComEd

Lap Dao

ComEd

One Lincoln
Center, Suite
600

Oak Brook, IL
60181

630-437-
2445

Lap.Dao@comed.com

AT&T

Steven Pesola

AT&T lllinois
1000 Commerce
Dry

Oak Brook, IL
60523

630-573-
5703

sp9653@att.com

Comcast

Tony Delvaux

Comcast Cable
688 Industrial
Dr.

Elmhurst, IL
60126

847-789-
0792

Tony_Delvaux@cable.comcast.com

NICOR

Bruce
Koppang

Nicor Gas
Engineering-
Design

1844 Ferry
Road
Naperville, Il
60563

630-388-
3046

bkoppang@aplresources.org

Channahon

Ed Dolezal

Village of
Channahon
24555 S. Navajo
Dr.

Channahon, IL
60410

815-467-
6644

edolezal@channahon.org

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.
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Pre-Stage
STAGE/
TYPE DESCRIPTION OWNER ACTION
LOCATION
NONE
Stage 1
STAGE/
TYPE DESCRIPTION OWNER ACTION
LOCATION
US 6 Sta. 202+07, 8 PVC.; San | This utility will be crossed . Watch and protect during
. . sewer in 12 Village of Channahon .
perpendicular crossing . . by the proposed storm excavation
casing pipe.
This utility will be crossed Locate during excavation
US 6 Sta. 202+15, | 12 DIPWMin | by the proposed storm | and Watch and protect
. . 24 casing | sewer. WM Quality storm | Village of Channahon .
perpendicular crossing . ; . . during storm sewer
pipe. sewer will be installing installati
over this pipe. instaflation.
This utility will be crossed
by the proposed ditch.
Ramp C (I-55 SB exit 12 PVC san The depth of this may Watch and protect during
Ramp) Sta. 13+50, force main var. The contractor shall | Village of Channahon excavation and retaining
RT to 17+60, RT ’ coordinate the  ditch wall construction.
excavation  with  the
Village.
This utility will be to the
48” Casing | west of the proposed
Ramp C (I-55 SB exit pipes with 12” | retaining wall. It will not Watch and protect during
Ramp) Sta. 8+68, watermain and | be in conflict with the | Village of Channahon retaining wall
perpendicular crossing | 12 PVC san | retaining; however the construction.
force main. contractor shall be aware
of its location.
Ramp C (I-55 SB exit ATT Cabinet, | These AT&T facilities will Watch and protect durin
Ramp) Sta 14+24, 70 controller and | be allowed to stay within | AT&T all construcfi)on activitiesg
RT pad. the proposed ROW. ’
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STAGE/
LOCATION

TYPE DESCRIPTION

OWNER

ACTION

NONE

The following contact information is what was used during the preparation of the plans as
provided by the owner of the facility.

Agency/Company
Responsible to
Resolve Conflict

Name of contact

Address

Phone

e-mail address

Same as listed above for
Utilities to be Adjusted.

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into
account in the bid as this information has also been factored into the timeline identified for the
project when setting the completion date. The applicable portions of the Standard Specifications
for Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the
Department’s contractor and the utility companies. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to any and all excavation work.
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COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985 Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on, July 28, 2017 except
as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within
_5_ working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days
allowed for clean-up work and punch list items. Temporary lane closures for this work may
be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

SELECTIVE CLEARING - TREE REMOVAL RESTRICTIONS

Trees three (3) inches or greater in diameter at breast height shall not be cleared between April
1 through September 30 due to adverse impacts to the Indiana Bat and the Long-Eared Bat.

Selective Clearing is vital to utility relocation work on this contract and is considered included in
the critical path. The clearing of trees within the right-of-way will allow utility companies access
to the available right-of way for the purpose of utility relocations. The contractor shall begin tree
removal no later than 10 days after September 30. The contractor will coordinate with the
Engineer to determine the priority of tree removals to best facilitate utility relocations
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COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS

This contract abuts and/or overlaps with the concurrent contracts listed below. Each contract
includes work items requiring close coordination between the various Contractors regarding the
sequence and timing for execution of work items. The project that may be under contract
concurrent with this project is as follows:

Contract No. 60X84 — US 6 over I-55 Bridge widening and rehabilitation along with 1-55 Ramps
A, B and D widening and reconstruction.

Contract No. 60130 — US 6 roadway reconstruction east of the interchange; Southeast and
Northeast Frontage Road relocation.

The Contractor shall schedule their work in order to minimize any conflicts that may arise
between contracts as specified in Article 105.08 of the Standard Specifications. No additional
compensation will be allowed for delays or inconveniences resulting from activities of other
contractors.

COORDINATION WITH ADJACENT AND/OR OVERLAPPING IDOT PERMIT PROJECTS

This contract abuts and/or overlaps with an IDOT Permit Project as listed below. Each contract
includes work items requiring close coordination between the IDOT Contractor and the IDOT
Permit work regarding the sequence and timing for execution of work items. The IDOT Permit
Project that may be under contract concurrent with this project is as follows:

US Route 6 & West Frontage Road Improvements By Bluestone Partners, LLC.

The Contractors shall schedule their work in order to minimize any conflicts that may arise
between projects as specified in Article 105.08 of the Standard Specifications. No additional
compensation will be allowed for delays or inconveniences resulting from activities of other
contractors..
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001 Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular
Embankment and Backfill. The Rap material shall be reclaimed asphalt pavement material
resulting from the cold milling or crushing of an existing hot-mix bituminous concrete
pavement structure, including shoulders. RAP containing contaminants such as earth,
brick, concrete, sheet asphalt, sand, or other materials identified by the Department will be
unacceptable until the contaminants are thoroughly removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The RAP
shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will not be
accepted.”

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001 Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness
shall be 9 in. (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.
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When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of
the temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

STABILIZED CONSTRUCTION ENTRANCE

Description. This work shall consist of furnishing, installation, maintenance and removal of stabilized
pad of aggregate underlain with filter fabric as shown on the plans or directed by the Engineer.

Materials. Materials shall conform to the following:
Aggregate size. IDOT Coarse Aggregate Graduation: CA-1 CA-2 CA-3, or CA-4.

Filter Fabric shall consist of synthetic polymers composed of at least 85 percent by weight
polypropylene, polyesters, polyamides, polyethylene, polyolefins, or polyvinylidenechlorides.
The geotextile shall be free of any chemical treatment or coating that significantly reduces
its porosity. Fibers shall contain stabilizers and/or inhibitors to enhance resistance to ultraviolet
lights.

Construction Requirements. The course aggregate shall be a thickness of 6 inches or
more. The stone entrance should not be filled until the area has been inspected and approved
by the Engineer.

11
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The rock shall be dumped and spread into place in approximately horizontal layers not more
than 3 feet in thickness. It shall be placed in a manner to produce a reasonable homogeneous
stable fill that contains no segregated pockets or larger or small fragments or large unfilled
space caused by bridging of larger fragments. No compaction will be required beyond that
resulting from the placing and spreading operations.

The minimum width and length shall be 14 and 40 feet, respectively.

All surface water flowing or diverted toward the construction entrance shall be piped across the
entrance. Any pipe used for this will be considered incidental to the STABILIZED
CONSTRUCTION ENTRANCE. The stabilized construction entrance will have positive
drainage away from the roadway.

The entrance shall remain in place and be maintained until the disturbed area is stabilized. Any
sediment spilled onto public right-of-ways must be removed immediately.

Method of Measurement and Basis of Payment. The work shall be measured and paid for
at the contract unit price per square yard for STABILIZED CONSTRUCTION
ENTRANCE, which price shall be payment in full for all material, labor and any other items
required to complete the work.

CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 Revised: December 1, 2011

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered
as drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the
plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in
accordance with Article 602.15 of the Standard Specifications. This work will be paid for in
accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: January 21, 2015

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and
weekend closures on all Freeways and/or Expressways in District One. This advance
notification is calculated based on workweek of Monday through Friday and shall not include
weekends or Holidays.

LOCATION: I-55: @ US-6

WEEKNIGHT TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE

Sunday - Thursday 1-Lane/Ramp 9:00 PM to 5:00 AM

Friday 1-Lane/Ramp 9:00 PM (Fri) to 9:00 AM (Sat)

Saturday 1-Lane/Ramp 9:00 PM (Sat) to [ 11:00 AM (Sun)

In addition to the hours noted above, temporary shoulder and non-system interchange partial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1% and April
1%,

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting

hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

13



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

The Contractor will be required to cooperate with all other contractors when erecting lane
closures on the expressway. All lane closures (includes the taper lengths) without a three (3)
mile gap between each other, in one direction of the expressway, shall be on the same side of
the pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be
connected. The maximum length of any lane closure on the project and combined with any
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures
shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:
One lane or ramp blocked = $2,000
Two lanes blocked = Not applicable
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such

damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.
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TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996 Revised: January 21, 2015

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a
truck/trailer mounted attenuator and arrow board per State Standard 701428 and the
Traffic Control Setup and Removal Freeway/Expressway BDE Special Provision.
Failure to meet this requirement will be subject to a Traffic Control Deficiency. The
deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with
manufacturer’'s recommendations and requirements.

15



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction
zone. The Contractor is responsible for verifying the accuracy of the sign log.
Throughout the duration of this project, all existing traffic signs shall be maintained
by the Contractor. All provisions of Article 107.25 of the Standard Specifications
shall apply except the third paragraph shall be revised to read: "The Contractor shall
maintain, furnish, and replace at his own expense, any traffic sign or post which has
been damaged or lost by the Contractor or a third party.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be
established and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph
as shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies
may be omitted when this assembly would normally be placed within 1500 feet of
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph
then additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all
cases. END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum
size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch
by 48 inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES”
signs (W8-11) on both sides of the expressway, at any time when the elevation
difference between adjacent lanes open to traffic equals or exceeds one inch. Signs
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a
minimum of every mile.
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(c) Drums/Barricades. Check barricades shall be placed in work areas perpendicular to
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work
areas as a traveled way. Check barricades shall also be placed in advance of each
open patch, or excavation, or any other hazard in the work area, the first at the edge of
the open ftraffic lane and the second centered in the closed lane. Check barricades,
either Type | or Il, or drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of
Type Il or drums, along the cold milling and asphalt paving operations. The vertical
barricades shall be placed at the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on
both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the
lower slope of the wall shall also have a 6 inch wide temporary pavement marking
edgeline (yellow on the left and white on the right).

(f) _Full Expressway Closures. Full Expressway Closures will only be permitted for a
maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway
Open to Traffic Special Provision. During Full Expressway Closures, the Contractor will
be required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.

Method of Measurement. This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428,
701446, 701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with
this item.
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Basis of Payment.

(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and
protection is required is increased or decreased by more than ten percent (10%), the
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will
be adjusted as follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

(b) The Engineer may require additional traffic control be installed in accordance with
standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

(c) Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards
and/or designs other than those included in the plans. Revisions or modifications to the
traffic control shown in the contract shall be submitted by the Contractor for approval by
the Engineer. No additional payment will be made for a Contractor requested
modification.

(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

(f) Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.
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(g) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) All prismatic barrier wall reflectors will be measured and paid for according to the
Recurring Special Provision Guardrail and Barrier Wall Delineation.

(j) The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996 Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain
and remove all applicable traffic control devices along the detour route according to the details
shown in the plans.

Method of Measurement: All traffic control (except Traffic Control and Protection
(Expressways)) and temporary pavement markings) indicated on the traffic control plan details
and specified in the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:

701101 MULTI-LANE OFF-ROAD OPERATIONS

701201  LANE CLOSURE, 2L, 2W, DAY ONLY, FOR SPEEDS > 45 MPH

701301  LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

701306 LANE CLOSURE, 2L,2W SLOW MOVING OPERATIONS DAY ONLY, FOR
SPEEDS >= 45 MPH

701311 LANE CLOSURE, 2L, 2W, MOVING OPERATIONS - DAY ONLY

701326  LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS > 45 MPH

701400 APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY

701401  LANE CLOSURE, FREEWAY/EXPRESSWAY

701411 LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP,
FOR SPEEDS > 45 MPH

701428 TRAFFIC CONTROL, SETUP AND REMOVAL, FREEWAY/EXPRESSWAY

701501  URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

701601  URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE
MEDIAN

701606  URBAN LANE CLOSURE, MULTILANE, 2W WITH MOUNTABLE MEDIAN

701701  URBAN LANE CLOSURE, MULTILANE INTERSECTION

701801  LANE CLOSURE, MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK
CLOSURE

701901 TRAFFIC CONTROL DEVICES

704001  TEMPORARY CONCRETE BARRIER
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DETAILS:

- TRAFFIC CONTROL PLANS SHEET NO. MOT-1 to MOT-8
- ENTRANCE AND EXIT RAMP CLOSURE DETAILS (TC-8)

DRIVEWAYS (TC-10)

RESISTANT) (TC-11)
- MULTI-LANE FREEWAY PAVEMENT MARKING (TC-12)
- DISTRICT ONE TYPICAL PAVEMENT MARKINGS (TC-13)

TRAFFIC (TC-14)

RAMP CLOSURES (TC-17)
- ARTERIAL ROAD INFORMATION SIGN (TC-22)
- DRIVEWAY ENTRANCE SIGNING (TC-26)

(TC-27)

SPECIAL PROVISIONS:

- MAINTENANCE OF ROADWAYS

- TRAFFIC CONTROL AND PROTECTION (ARTERIALS)

- TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
- FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC

- TEMPORARY INFORMATION SIGNING

- TYPE Ill TEMPORARY TAPE FOR WET CONDITIONS

- PUBLIC CONVENIENCE AND SAFETY (DIST. 1)

- PAVEMENT MARKING REMOVAL

- SIDEWALK CLOSURE OR CROSSWALK CLOSURE (BDE)
- PAVEMENT PATCHING (BDE)

- CONTRACTOR COOPERATION

- RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE)
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TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE & MULTI-LANE WEAVE (TC-9)
TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS AND

TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS (SNOW PLOW

TRAFFIC CONTROL AND PROTECTION AT TURN BAYS (TO REMAIN OPEN TO

PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING (TC-16)
TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL

MILE POST MARKERS — GORE SIGNS — MAJOR GUIDE SIGN LAYOUT — ARROWS
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description. This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials. Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS

Installation. The sign sizes and legend sizes shall be verified by the Contractor prior to
fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement. This work shall be measured for payment in square feet (square
meters) edge to edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.
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Basis Of Payment. This work shall be paid for at the contract unit price per square foot (square
meter) for TEMPORARY INFORMATION SIGNING.

SPEED DISPLAY TRAILER (D-1)
Effective: April 1, 2015

Add the following to Article 701.15(1) of the Standard Specifications:

“(I) Speed Display Trailer. A speed display trailer shall be utilized on freeways and
expressways as part of Highway Standard 701400. The trailer shall be placed on the
right hand side of the roadway adjacent to, or within 100 ft. (30 m) beyond, the first work
zone speed limit sign.

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) Revised. “Speed Display Trailer will NOT be paid for by separate pay item, but it costs
shall be included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through
trailer. The height of the display and radar shall be such that it will function and be
visible when located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed
display shall show two digits (00 to 99) in mph. The color of the changeable message
legend shall be a yellow legend on a black background. The minimum height of the
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least
750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. The display shall include automatic dimming for
nighttime operation.

The speed indicator measurement and display functions shall be equipped with the
power supply capable of providing 24 hours of uninterrupted service.”
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WET REFLECTIVE TEMPORARY TAPE TYPE IlI
Effective: February 1, 2007 Revised: February 1, 2011

Description.
This work shall consist of furnishing, installing, and maintaining Type Ill Temporary Pavement

Marking Tape for Wet Conditions.

Materials.
Materials shall be according to the following.

Item Article/Section
() Pavement Marking TApE ......ccoccoiiieicccceeece et 1095.06

Initial minimum reflectance values under dry and wet conditions shall be as specified in Article
1095.06. The marking tape shall maintain its reflective properties when submerged in water.
The wet reflective properties will be verified by a visual inspection method performed by the
Department. The surface of the material shall provide an average skid resistance of 45 BPN
when tested according to ASTM E 303.

CONSTRUCTION REQUIREMENTS

Type lll Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and
703.05. Application shall follow manufacturer’'s recommendations.

Method of Measurement.
This work will be measured for payment in place, in feet (meters).

Basis of Payment.
This work will be paid for at the contract unit price per foot (meter) for WET REFLECTIVE
TEMPORARY TAPE TYPE lll of the line width specified, and at the contract unit price per
square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE lll, LETTERS
AND SYMBOLS.

SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013 Revised: July 1, 2015

Add the following paragraph to Article 720.03 of the Standard Specifications:
Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted

to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.
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PUBLIC CONVENIENCE AND SAFETY (D-1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After’

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

CONCRETE BARRIER MEDIAN, 4 FT. (DOWELLED)

Description.
This work shall consist of constructing Concrete Barrier Median onto an existing concrete

pavement and shall be attached to the pavement using tie bars. The median shall be
constructed in accordance with the applicable portions of State Standard 606301 and Section
606 of the Standard Specifications as well as the plan details and the items listed below.

This work will also include variable depth concrete removal at the median noses.

CONSTRUCTION REQUIREMENTS

Article 606.09 Add the following: Contraction joints shall be cut to match the existing lateral
pavement joints and any lateral cracks in the pavement.

Method of Measurement.
This work will be measured for payment in place, in square feet.

Basis of Payment.

This work will be paid for according to Article 606.15 at the contract unit price per square foot for
CONCRETE BARRIER MEDIAN, 4 FT, (DOWELLED). Saw cutting (variable-depth); Concrete
removal (variable-depth), along with furnishing, drilling and grouting of tie bars will be included
in the cost of this pay item.
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TEMPORARY PAVEMENT
Effective: March 1, 2003 Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations
shown on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the
Standard Specification.

Method of Measurement. Temporary pavement will be measured in place and the area
computed in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.

AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012 Revised: April 1, 2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) C0oarse AQOregate .......oooocuiiiiiiiiee e 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .....cccceeeieiiiiiiiiiieiiieeeeeeeeeen, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.
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Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.
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“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed

concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches

below the bottom of pavement.

of deleterious materials.

maximum of 5.0 percent.

(c) Gradation.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free
Non-mechanically blended RAP may be allowed up to a

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No Sieve Size and Percent Passing
- 871 6” 471 2» #4
CS 01 100 97 +3 90 + 10 45 + 25 20+ 20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97+3 90+ 10 45+ 25 20+ 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011 Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”
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Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”

FRICTION AGGREGATE (D-1)
Effective: January 1, 2011 Revised: July 24, 2015

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4)Crushed Stone. Crushed stone shall be the angular fragments resulting from crushing
undisturbed, consolidated deposits of rock by mechanical means. Crushed stone shall
be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination *:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized
Subbase or
Shoulders

Allowed Alone or in Combination ¥

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination ¥

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50
Surface

Allowed Alone or in Combination ¥

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete®
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Use Mixture Aggregates Allowed
HMA D Surface and Allowed Alone or in Combination *:
High ESAL ILLe:\éeélng Binder Crushed Gravel
' Carbonate 2(/Zrushed Stone (other than
Limestone)
ﬁgﬂgi n 50 Crystalline Crushed Stone
Surfacge Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¥':
High ESAL IL-9.5
SMA Crystalline Crushed Stone
Ndesian 80 Crushed Sandstone
9 Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...
50% Dolomite? Any Mixture E
aggregate

75% Dolomite”
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

Crushed Sandstone,
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No Limestone.

Use Mixture Aggregates Allowed
75% Crushed Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination %:
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

Other Combinations Allowed:

Up to...

With...

50% Crushed
Gravel?, Crushed
Concrete?, or
Dolomite?

Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.
2/ Carbonate crushed stone and/or crushed gravel shall not be used in SMA Ndesign 80.
In SMA Ndesign 50, carbonate crushed stone shall not be blended with any of the other

aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.
4/ Crushed steel slag shall not be used as leveling binder.
5/ When combinations of aggregates are used, the blend percent measurements shall be

by volume.”

33



GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006

FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.0.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR particles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 pum) > 20

34



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOte 5) .....ouiuiiiiii e 10317

Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

HEAT OF HYDRATION CONTROL FOR CONCRETE STRUCTURES (D-1)
Effective: November 1, 2013

Article 1020.15 shall not apply.
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HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013 Revised: April 1, 2016

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 21/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2,&3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11"
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2in. (12.5mm) | CA13%¥ CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13%
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption < 2.0
percent.”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:

‘IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have

minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

g) Performance Graded Asphalt Binder (NOte 2) ...
h) Fibers (Note 3)

0= . PRSPPI Article/Section
(@) Coarse AQAregate .......oococcuiiiiiiiiee e 1004.03
(D) FINE AQQIEJALE ....uueieiiei e e e e e e e e e e e e e e e e e e e e e e e e e e e e aaaaeas 1003.03
(C) RAP MALEIIAl .....uuueiieiiiii 1031
(o DI L= = 1 1= PP PPPP S PPPPPPPPR 1011
(€) Hydrated LIME .......oooiiiiiiiii et a e 1012.01
(f) Slaked Quicklime (Note 1)
( 1032
(
(

i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall be from a certified source that
produces either Type | or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

”»

Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "
Sieve IL-19.0 mm SMA ¥ SMA Y IL-9.5mm | IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm
min [ max | min [ max | min | max | min | max | min | max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 100 100
1/2 in.
(12.5 mm) 75 89 80 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 90 100
#8 5/ 5/ 6/ 2/
(2.36 mm) 20 42 16 | 24 16 32 34 52 70 90
#16
(1.18 mm) 15 30 10 32 50 65
#30
(600 um) 12 16 12 18
#50
(300 um) 6 15 4 15 15 30
#100
(150 um) 4 9 3 10 10 18
#200 3 6 70 |9.0¥]| 75 |95%| 4 6 7 9%
(75 pm)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.
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Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the

Engineer.

The maximum percent passing the #635 (20 um) sieve shall be < 3

percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34

percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-787
70 135 15.0 65- 75
90

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent”
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.
Volumetric Requirements
SMA "
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.07
80 3.5 16.0” 75 - 83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.

For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).
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2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

Illinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 = 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000

repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000

repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”
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Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications
to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes
first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the
criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: April 2, 2016

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve. RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged

from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality, but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will
not be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000 tons (1800 metrictons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.
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Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall
be run at the minimum frequency of one sample per 200 tons (180 metric tons) for
the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test
stockpile has been established it shall be sealed. Additional incoming RAS shall be
in a separate working pile as designated in the Quality Control plan and only added
to the sealed stockpile when the test results of the working pile are complete and are
found to meet the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G,m- A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gumm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-164-11, Test
Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 um) +4 %
No. 200 (75 pym) +25%
Asphalt Binder Content +2.0%
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If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immmediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.
(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse

aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.
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(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to lllinois Modified AASHTO T 164 by a
consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Bureau of Materials and Physical Research Aggregate Lab
for MicroDeval Testing, according to ITP 327. A maximum loss of 15.0 percent will be
applied for all HMA applications. The fine aggregate portion of the fractionated RAP shall
not be used in any HMA mixtures that require a minimum of “B” quality aggregate or
better, until the coarse aggregate fraction has been determined to be acceptable thru a
MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.
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(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase.

FRAP stockpiles for use in HMA shoulders and

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or

conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of

the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures 2 # Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the

required virgin asphalt binder grade shall be PG64-28.
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3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall
be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.
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(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

i.  When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j. Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).
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g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 uym) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”

HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR)
Effective: January 1, 2012 Revised: January 16, 2015

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA). This special provision shall apply to all pay items as
specified in plans. This work shall be according to the Standard Specifications except as
modified herein.

Exceptions may be approved for small tonnage less than 800 (725 metric) tons and
miscellaneous mixture applications as defined by the Engineer.

Delete Articles: 406.06(b)(1), 2" Paragraph (Temperature requirements)
406.06 (e), 3" Paragraph (Pavers speed requirements)
406.07(b) (Rolling)

406.07(c) (Density)

1030.05(a)(4, 5, 9) (QC/QA Documents)

1030.05(d)(2)a. (Plant Tests)

1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)

1030.05(d)(2)f. (HMA Sampling)

1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) (Control Limits)
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1030.05(d)(5) (Control Charts)

1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)

1030.06(a), 3rd paragraph  (Before start-up...)

1030.06(a), 7th paragraph  (After an acceptable...)

1030.06(a), 8th paragraph  (If a mixture...)

1030.06(a), 9th paragraph (A nuclear/core...)

Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.

(b) Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Pay Parameters: Pay Parameters shall be field Voids in the Mineral Aggregate (VMA),
voids, and density. Field VMA will be calculated using the combined aggregates bulk
specific gravity (Gsp) from the mix design.

(d) Mixture Lot. A lot shall begin once an acceptable test strip has been completed and the
AJMF has been determined. If the test strip is waived, a sublot shall begin with the start
of production. A mixture lot shall consist of four sublots unless it is the last or only lot, in
which case it may consist of as few as one sublot.

(e) Mixture Sublot. A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of
1000 tons (910 metric tons).

o If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will
consist of that amount.

¢ If the remaining quantity is less than or equal to 200 tons, the quantity shall be

combined with the previous sublot.

(f) Density Interval. Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than
3in. (75 mm).

(g) Density Sublot. A sublot for density shall be the average of five consecutive Density
Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the
previous Density Intervals.

¢ If one or two Density Intervals remain outside a sublot, they shall be included in
the previous sublot.

o If three or more Density Intervals remain, they shall be considered a sublot.
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(h) Density Test: A density test consists of a core taken at a random longitudinal and
random transverse offset within each Density Interval. The HMA maximum theoretical
gravity (Gmm) will be based on the running average of four Department test results. Initial
Gnm Will be based on the average of the first four test results. If less than four G,
results are available, use an average of all available Department G, test results.

The random transverse offset excludes a distance from each outer edge equal to the lift
thickness or a minimum of 4 in. (100 mm). If a core is located within one foot of an
unconfined edge, 2.0 percent density will be added to the density of that core.

Quality Control (QC) by the Contractor:

The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture
gradation. The minimum test frequency shall be according to the following table.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
Gmm

The Contractor’s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.

Quality Assurance (QA) by the Engineer:

Voids, field VMA and Dust/AC ratio: The Engineer will determine the random tonnage and the
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt
Random Jobsite Sampling” procedure.
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Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will be identified after final rolling and cores shall be
obtained under the supervision of the Engineer. All core holes shall be filled immediately upon
completion of coring. All water shall be removed from the core holes prior to filling. All core
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a
separate container prior to placement in the hole. Any depressions in the surface of the filled
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill
material to the depth of the lift thickness and replacement.

The Engineer will withess and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.

The Engineer will test one or all of the randomly selected split samples from each lot for voids,
field VMA and dust/AC ratio. The Engineer will test a minimum of one sample per project. The
Engineer will test all of the pavement cores for density. All QA testing will be performed in a
qualified laboratory by personnel who have successfully completed the Department's HMA
Level | training. QA test results will be available to the Contractor within 10 working days from
receipt of secured cores and split mixture samples.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, as a
minimum, the originals of all Department test results and raw data, random numbers used and
resulting calculations for sampling locations, and quality level analysis calculations.

If the QA results do not meet the 100 % sublot pay factor limits or do not compare to QC results
within the precision limits listed below, the Engineer will test all split mix samples for the lot.

Test Parameter Limits of Precision
Gmb 0.030
Gim 0.026
Field VMA 1.0 %
Acceptance by the Engineer: All of the Department’s tests shall be within the acceptable limits
listed below:
Parameter Acc.ep_table
Limits
Field VMA -1.0 — +3.0%"
Voids 2.0-6.0%
IL-9.5, IL-19.0, IL-4.75,
Density: IL-9 5FGY 90.0 - 98.0%
SMA 92.0 - 98.0%
Dust / AC Ratio 0.4 -1.6"
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1/ Based on minimum required VMA from mix design

2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be

89.0% - 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor using
QA results for each mix according to the “QCP Payment Calculation” document.

Dust / AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested sublot is outside of this range,
the Department will test the remaining sublots for Dust / AC pay adjustment.

Dust / AC Pay Adjustment Table"

Range Deduct / sublot
06<X=<1.2 $0
0.5sX<06 or 1.2<X=s14 $1000
04<X<050r14<X=s16 $3000
X<04 or X >1.6 Shall be removed and replaced

1/ Does not apply to SMA.

CALCIUM ALUMINATE CEMENT (BMPR)
Effective: July 1, 2013

Revise Article 1001.01(e) to read:

“(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall meet the
standard physical requirements for Type | cement according to AASHTO M 85,
except the time of setting shall not apply. The chemical requirements shall be
determined according to AASHTO T 105 and shall be as follows: minimum 37
percent aluminum oxide (Al,O3), maximum 42 percent calcium oxide (CaO),
maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur trioxide
(S0O3), maximum 1.75 percent loss on ignition, and maximum 7 percent insoluble

residue.”
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1)
Effective: April 1, 2011 Revised: April 2, 2011
Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..o e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed

around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.
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(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.

outside edge
Width, measured | 8 1/2in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the

temporary ramp shall be removed. Excess material shall be disposed of according to Article
202.03.

SLIPFORM PAVING (D-1)

Effective: November 1, 2014

Revise Article 1020.04 Table 1, Note (5) of Standard Specifications to read:
“The slump range for slipform construction shall be 1/2to 1 1/2 in.”

Revise Article 1020.04 Table 1 (metric), Note (5) of Standard Specifications to read:

“The slump range for slipform construction shall be 13 to 40 mm.”

59



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

EMBANKMENT |
Effective: March 1, 2011 Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).

c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (PI) of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

e) The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.
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Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in
the various items of excavation.

STORM SEWER ADJACENT TO OR CROSSING WATER MAIN
Effective: February 1, 1996 Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-lron pipe shall meet the minimum requirements for Thickness Class 50.

Encasing of standard type storm sewer, according to the details for “Water and Sewer
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of
the “Standard Specifications for Water and Sewer Main Construction in lllinois”, may be used for
storm sewers crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWER (WATER MAIN
REQUIREMENTS), of the diameter specified.
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ENGINEER’S FIELD OFFICE, TYPE A (SPECIAL)
670.02 Engineer’s Field Office Type A. Revise the first paragraph of this Article to read:
Engineer’s Field Office Type A (Special). Type A (Special) field offices shall
have a ceiling height of not less than 7 feet and a floor space of not less than
3000 square feet with a minimum of two separate offices. The office shall also
have a separate storage room capable of being locked for the storage of the
nuclear measuring devices. The office shall be provided with sufficient heat,
natural and artificial light, and air conditioning. Doors and windows shall be
equipped with locks approved by the Engineer.
Revise the second sentence of the fourth paragraph of this Article to read:

Solid waste disposal consisting of seven waste baskets and an outside trash
container of sufficient size to accommodate a weekly provided pick-up service.

Add the following to the fourth paragraph of this Article:

A weekly cleaning service for the office shall be provided. Separate sanitary
facilities will be provided for men and women.

Revise the fifth paragraph of this Article to read:

An electronic security system that will respond to any breach of exterior doors
and windows with an on-site alarm shall be provided.

Add the following to a separate paragraph following the fifth paragraph to read:
Parking will be provided for twelve vehicles.
Revise subparagraph (a) of this Article to read:

a) Fifteen desks with minimum working surface 42 inch x 30 inch each and fifteen
non-folding chairs with upholstered seats and backs.

Revise the first sentence of subparagraph (c) of this Article to read:
c¢) Two four-post drafting tables with minimum top size 37-1/2 inch x 48 inch.
Revise subparagraph (d) of this Article to read:

d) Eight free standing four-drawer legal size file cabinets with lock and an
underwriter’s laboratories insulated file device 350 degrees one hour rating.

62



FAI Route 55 (I-55)
Project ACNHPP-0055(450)
Section 2014-065-R
Will County
Contract No. 62A00
Revise subparagraph (e) of this Article to read:

e) Twenty folding chairs and three conference tables with minimum top size of 44
inch x 96 inch.

Revise subparagraph (g) of this Article to read:

g) Two office style refrigerators with a minimum size 8 cubic feet with a freezer
unit.

Revise subparagraph (h) of this Article to read:

h) Three electric desk type tape printing calculator and two pocket scientific
notation calculators with a 1000 hour battery life or with a portable recharger.

Revise subparagraph (i) of this Article to read:
i) Six telephones, with touch tone, where available, two telephone answering
machines, and nine telephone lines including one line for the fax machine, and
two lines for the exclusive use of the Engineer. All telephone lines shall include
long distance service and all labor and materials necessary to install the phone
lines at the locations directed by the Engineer. Two of the phone lines must
provide DSL service or High Speed Internet equivalent.

Revise subparagraph (j) of this Article to read:
j) Two dry process copy machines capable of reproducing prints up to 11 inch x
17 inch from nontransparent master sheets, as black or blue lines on white
paper, with sorting and reduction/enlargement capabilities including
maintenance, reproduction paper, activating agent and power source.

Revise subparagraph (k) of this Article to read:
k) Two plain paper fax machines including maintenance and supplies.

Revise subparagraph (l) of this Article to read:
I) One electric water cooler dispenser including water service.

Add the following subparagraphs to this Article:
n) Two 4 foot x 6 foot chalkboards or dry erase boards.

Add the following subparagraphs to this Article:

o) Five folding tables, minimum 30” x 72”.

670.07 Basis of Payment.
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Revise the fourth sentence of the first paragraph of this Article to read:
The building or buildings, fully equipped, will be paid for at the contract unit price
per calendar month or fraction thereof for ENGINEER'’S FIELD OFFICE, TYPE A
(SPECIAL).

CHAIN LINK FENCE, 4' ATTACHED TO STRUCTURE

Description. This work shall consist of all labor, materials and equipment necessary for the

mounting of a chain link fence on retaining walls, in accordance with the details and locations

shown on the plans and the requirements of Section 664 of the Standard Specifications.

Construction Requirements. All posts shall be vertical when erected; the base plate shall be
welded to the post at the proper angle to account for any slope along the top of the wall.

The fence fabric shall be Type |, Class D and shall be in accordance with Article 1006.27 of the
Standard Specifications.

The steel base plate shall meet the requirements of AASHTO M183.

Method of Measurement. Measurement shall be made along the top of the fence center to
center of the end post, in feet, completed in place.

Basis of Payment. The work under this item will be paid at the contract unit price per foot for
CHAIN LINK FENCE, 4 ATTACHED TO STRUCTURE which shall include all labor, materials,
and equipment necessary to perform the work as specified.
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TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002 Revised: July 1, 2015

800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations.

¢ All material furnished shall be new unless otherwise noted herein.

o Traffic signal construction and maintenance work shall be performed by personnel
holding current IMSA Traffic Signal Technician Level Il certification. A copy of the
certification shall be immediately available upon request of the Engineer.

e The work to be done under this contract consists of furnishing, installing and maintaining
all traffic signal work and items as specified in the Plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Vendor. Company that sells a particular type of product directly to the contractor or the
Equipment Supplier.

101.57 Equipment supplier. Company that supplies, represents and provides technical support
for IDOT District One approved traffic signal controllers and other related equipment. The
Equipment Supplier shall be located within IDOT District One and shall:

e Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal
controllers and cabinet assemblies.

¢ Maintain an inventory of IDOT District One approved controllers and cabinets.

o Be staffed with permanent sales and technical personnel able to provide traffic signal
controller and cabinet expertise and support.

e Technical staff shall hold current IMSA Traffic Signal Technician Level Ill certification
and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day
notice.
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Submittals.
Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted electronically through the District’'s SharePoint
System unless directed otherwise by the Engineer. Electronic material submittals shall follow
the District's Traffic Operations Construction Submittals guidelines. General requirements
include:

1. All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials and
equipment shall bear the U.L. label whenever such labeling is available.

2. Product data and shop drawings shall be assembled by pay item. Only the top sheet of
each pay item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be stamped with
the review status on each sheet.

3. Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.
4, When hard copy submittals are necessary, four complete copies of the manufacturer’s

descriptive literatures and technical data for the traffic signal materials shall be
submitted. For hard copy or electronic submittals, the descriptive literature and technical
data shall be adequate for determining whether the materials meet the requirements of
the plans and specifications. If the literature contains more than one item, the
Contractor shall indicate which item or items will be furnished.

5. When hard copy submittals are necessary for structural elements, four complete copies
of the shop drawings for the mast arm assemblies and poles, and the combination mast
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials
shall be submitted.

6. Partial or incomplete submittals will be returned without review.

7. Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’s Central Office. Examples include ornamental/decorative,
non-standard length mast arm pole assemblies and monotube structures. The
Contractor shall account for the additional review time in his schedule.

8. The contract number or permit number, project location/limits and corresponding pay
code number must be on each sheet of correspondence, catalog cuts and mast arm
poles and assemblies drawings.

9. Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties. Certifications involving inspections,
and/or tests of material shall be complete with all test data, dates, and times.
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10. After the Engineer reviews the submittals for conformance with the design concept of the
project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is for
conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall
not be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor
must still be in full compliance with contract and specification requirements.

11. The Contractor shall secure approved materials in a timely manner to assure
construction schedules are not delayed.

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’,
or INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated
within the submittal comments, with a disposition of previous comments to verify contract
compliance at no additional cost to the contract.

13. Exceptions to and deviations from the requirements of the Contract Documents will not
be allowed. It is the Contractor's responsibility to note any deviations from Contract
requirements at the time of submittal and to make any requests for deviations in writing
to the Engineer. In general, substitutions will not be acceptable. Requests for
substitutions must demonstrate that the proposed substitution is superior to the material
or equipment required by the Contract Documents. No exceptions, deviations or
substitutions will be permitted without the approval of the Engineer.

14. Contractor shall not order major equipment such as mast arm assemblies prior to
Engineer approval of the Contractor marked proposed traffic signal equipment locations
to assure proper placement of contract required traffic signal displays, push buttons and
other facilities. Field adjustments may require changes in proposed mast arm length
and other coordination.

Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

It shall be the contractor's responsibility to verify all dimensions and conditions existing in the
field prior to ordering materials and beginning construction. This shall include locating the mast
arm foundations and verifying the mast arms lengths.

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any
controller and cabinet to be tested at the equipment supplier's facility prior to field
installation, at no extra cost to this contract.
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Maintenance and Responsibility.
Revise Article 801.11 of the Standard Specifications to read:

a. Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work
on this Contract. The Contractor is hereby advised that all traffic control
equipment, presently installed at these locations, may be the property of the
State of lllinois, Department of Transportation, Division of Highways, County,
Private Developer, Municipality or Transit Agency in which they are located.
Once the Contractor has begun any work on any portion of the project, all traffic
signals within the limits of this contract or those which have the item
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,”
shall become the full responsibility of the Contractor. The Contractor shall supply
the Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT
ComCenter and the Department’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers.

b. Automatic Traffic Enforcement equipment such as red lighting running and
railroad crossing camera systems are owned and operated by others and the
Contractor shall not be responsible for maintaining this equipment.

C. Regional transit, County and other agencies may also have equipment
connected to existing traffic signal or peripheral equipment such as PTZ
cameras, switches, transit signal priority (TSP and BRT) servers and other
devices that shall be included with traffic signal maintenance at no additional cost
to the contract.

d. When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This
notification must be made a minimum of seven (7) working days prior to the start
of construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be
transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer
prior to or at the time of final inspection otherwise the traffic signal installation will
not be accepted.
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The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shut down the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of
the traffic signals and other equipment noted herein. Any inquiry, complaint or
request by the Department, the Department’s Electrical Maintenance Contractor
or the public, shall be investigated and repairs begun within one hour. Failure to
provide this service will result in liquidated damages of $1000 per day per
occurrence. In addition, the Department reserves the right to assign any work
not completed within this timeframe to the Electrical Maintenance Contractor. All
costs associated to repair this uncompleted work shall be the responsibility of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor
within one month after the incident will result in additional liquidated damages of
$1000 per month per occurrence. Unpaid bills will be deducted from the cost of
the Contract. The Department may inspect any signalizing device on the
Department’s highway system at any time without notification.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in
the vicinity of highway-rail grade crossings which states that lane restrictions,
flagging, or other operations shall not create conditions where vehicles can be
queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be
provided at the crossing to prevent vehicles from stopping on the tracks, even if
automatic warning devices are in place.

The Contractor shall be responsible to clear snow, ice, dirt, debris or other
condition that obstructs visibility of any traffic signal display or access to traffic
signal equipment.

The Contractor shall maintain the traffic signal in normal operation during short or
long term loss of utility or battery back-up power at critical locations designated
by the Engineer. Critical locations may include traffic signals interconnected to
railroad warning devices, expressway ramps, intersection with an SRA route,
critical corridors or other locations identified by the Engineer. Temporary power
to the traffic signal must meet applicable NEC and OSHA guidelines and may
include portable generators and/or replacement batteries. Temporary power to
critical locations shall not be for separately but shall be included in the contract.
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Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications to read:

Any traffic signal control equipment damaged or not operating properly from any cause shall be
replaced with new equipment meeting current District One ftraffic signal specifications and
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal
system, all as approved by the Engineer. Final replacement of damaged equipment must meet
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal
installation will not be accepted. Cable splices are only allowed at the bases pf post and mast
arms.

Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require
construction of a full or partial span wire signal installation or other method approved by the
Engineer to assure signal heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals will not be permitted.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause, shall be the
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit
agreement.

Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the Equipment
Supplier prior to the Department’'s “turn-on” field inspection. If in the event the Engineer
determines work is not complete and the inspection will require more than two (2) hours to
complete, the inspection shall be canceled and the Contractor will be required to reschedule at
another date. The maintenance of the traffic signals will not be accepted until all punch list work
is corrected and re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection. The Department will not grant a field
inspection until written or electronic notification is provided from the Contractor that the
equipment has been field tested and the intersection is operating according to Contract
requirements. The Contractor must invite local fire department personnel to the turn-on when
Emergency Vehicle Preemption (EVP) is included in the project. When the contract includes the
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of
the turn-on/detour implementation schedule, as well as stage changes and phase changes
during construction.
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The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to assist with
traffic control at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office who is
knowledgeable of the cabinet design and controller functions to attend the traffic signal
inspection for both permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to
be placed in continuous operation. The Agency that is responsible for the maintenance of each
traffic signal installation will assume the maintenance upon successful completion of this
inspection.

The District requires the following Final Project Documentation from the Contractor at traffic
signal turn-ons in electronic format in addition to hard copies where noted. A CD/DVD shall be
submitted with separate folders corresponding to each numbered title below. The CD/DVD shall
be labelled with date, project location, company and contract or permit number. Record
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for
review by the Department as described here-in.

Final Project Documentation:

1. Record Drawings. Signal plans of record with field revisions marked in red ink.
One hard copy set of 11”x17” record drawings shall also be provided.
2. Inventory. Inventory of new and existing traffic signal equipment including

cabinet types and devices within cabinets in an Excel spread sheet format. One
hard copy shall also be provided.

3. Pictures. Digital pictures of a minimum 12M pixels of each intersection approach
showing all traffic signal displays and equipment. Pictures shall include controller
cabinet equipment in enough detail to clearly identify manufacture and model of
major equipment.

4. Field Testing. Written notification from the Contractor and the equipment vendor
of satisfactory field testing with corresponding material performance
measurements, such as for detector loops and fiber optic systems (see Article
801.13). One hard copy of all contract required performance measurement
testing shall also be provided.

5. Materials Approval. The material approval letter. A hard copy shall also be
provided.
6. Manuals. Operation and service manuals of the signal controller and associated

control equipment. One hard copy shall also be provided.

7. Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies 11" x 17" of the
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files
of the cabinet wiring diagram. Five hard copies of the cable logs and electronic
excel files shall be provided with cable #, number of conductors and spares,
connected device/signal head and intersection location.
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8. Controller Programming Settings. The traffic signal controller’s timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type
and Detector Switching; and any other functions programmable from the
keyboard. The controller manufacturer shall also supply a printed form, not to
exceed 11” x 17” for recording that data noted above. The form shall include a
location, date, manufacturer's name, controller model and software version. The
form shall be approved by the Engineer and a minimum of three (3) copies must
be furnished at each turn-on. The manufacturer must provide all programming
information used within the controller at the time of turn-on.

9. Warrantees and Guarantees. All manufacturer and contractor warrantees and
guarantees required by Article 801.14.

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings
section herein.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on”, completeness of the required documentation and
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic
signal. If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed
by written correspondence from the Engineer. The Contractor shall be responsible for all traffic
signal equipment and associated maintenance thereof until Departmental acceptance is
granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.
Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

Record Drawings.
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2" paragraph of Article 801.16 of the Standard Specifications to
read:

“When the work is complete, and seven days before the request for a final inspection,
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date
and the signature of the Contractor’s supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. If the contract consists of multiple intersections, each intersection shall be
saved as an individual PDF file with TS# and location name in its file name.
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In addition to the record drawings, copies of the final catalog cuts which have been
Approved or Approved as Noted shall be submitted in PDF format along with the record
drawings. The PDF files shall clearly indicate the pay item either by filename or PDF
Table of Contents referencing the respective pay item number for multi-item PDF
files. Specific part or model numbers of items which have been selected shall be clearly

visible.”

As part of the record drawings, the Contractor shall inventory all traffic signal
equipment, new or existing, on the project and record information in an Excel
spreadsheet. The inventory shall include equipment type, model numbers,
software manufacturer and version and quantities.

Add the following to Article 801.16 of the Standard Specifications:
“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

All Mast Arm Poles and Posts
Traffic Signal Wood Poles
Rail Road Bungalow

UPS

Handholes

Conduit roadway crossings
Controller Cabinets
Communication Cabinets
Electric Service Disconnect locations
CCTV Camera installations
Fiber Optic Splice Locations
Conduit Crossings

Datum to be used shall be North American 1983.
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Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

e File shall be named: TSXXX-YY-MM-DD (i.e. TS22157_15-01-01)
e Each intersection shall have its own file
¢ Row 1 should have the location name (i.e. IL 31 @ Klausen)
e Row 2 is blank
¢ Row 3 is the headers for the columns
e Row 4 starts the data
e Column A (Date) — should be in the following format: MM/DD/YYYY
o Column B (Item) — as shown in the table below
e Column C (Description) — as shown in the table below
e Column D and E (GPS Data) — should be in decimal form, per the
IDOT special provisions
Examples:

Date Item Description Latitude Longitude
01/01/2015 | MP (Mast Arm Pole) ggﬁbmgfigugbe 41580493 | -87.793378
01/01/2015 | HH (Handhole) :‘r']'f:r‘gyeggr{ Eigjg'le 41558532 | -87.792571
01/01/2015 | ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571
01/01/2015 | CC (Controller Cabinet) 41.602248 | -87.794053

IL 31 east side crossing
01/01/2015 | RSC (Rigid Steel Crossing) south leg to center HH at 41.611111 -87.790222
Klausen
01/01/2015 | PTZ (PTZ) NEQ extension pole 41593434 | -87.769876
01/01/2015 | POST (Post) 41.651848 | -87.762053
01/01/2015 '(\:"acb?ng\t")aswr Controller 41584503 | -87.793378
01/01/2015 8gg\fncet()o°mm“”ica“°” 41584600 | -87.793432
01/01/2015 g?sstég?”ery Backup 41558532 | -87.792571
01/01/2015 | CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen | 41.588888 | -87.794440

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 1 foot. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.
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Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 1 foot accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

Delete the last sentence of the 3™ paragraph of Article 801.16.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.IL.LE
or Digger. If this Contract requires the services of an Electrical Contractor, the Contractor shall
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground ftraffic facilities does not
relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included
in the related pay items such as foundation, conduit, handhole, underground raceways, etc. All
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in
kind. All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be restored to
their original configuration as directed by the Engineer. All damaged brick pavers shall be
replaced with a comparable material approved by the Engineer. Restoration of the work area
shall be included in the contract without any extra compensation allowed to the Contractor.
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Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors. Covers shall be made of outdoor fabric with urethane
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A
center mesh strip allows viewing without removal for signal status testing purposes. Covers
shall include a message indicating the signal is not in service.

OPTIMIZE TRAFFIC SIGNAL SYSTEM
Effective: May 22, 2002 Revised: July 1, 2015

800.02TS

Description.
This work shall consist of optimizing a closed loop traffic signal system.

OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be
prepared. The purpose of this work is to improve system performance by optimizing traffic
signal timings, developing a time of day program and a traffic responsive program.

After the signal improvements are completed, the signal system shall be optimized as specified
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic
Signal Systems for District One of the lllinois Department of Transportation. The Contractor
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as noted herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank a CD, copies of computer simulation files for the existing optimized system and a timing
database that includes intersection displays will be made for the Consultant. The Consultant
shall confer with the Traffic Signal Engineer prior to optimizing the system to determine if any
extraordinary conditions exist that would affect traffic flows in the vicinity of the system, in which
case, the Consultant may be instructed to wait until the conditions return to normal or to follow
specific instructions regarding the optimization.

(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Appropriate signal timings and offsets shall be developed for each intersection and
appropriate cycle lengths shall be developed for the closed loop signal system.
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2. Traffic counts shall be taken at all intersections after the permanent traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual turning
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday
Friday and on a Saturday or Sunday, as directed by the Engineer, to account for special
traffic generators such as shopping centers, educational institutes and special event
facilities. The turning movement counts shall identify cars, and single-unit and multi-unit
heavy vehicles.

3. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

4. A ftraffic responsive program shall be developed, which considers both volume and
occupancy. A time-of-day program shall be developed for used as a back-up system.

5. Proposed signal timing plan for the new or modified intersection shall be forwarded to
IDOT for review prior to implementation.

6. Consultant shall conduct on-site implementation of the timings and make fine-tuning
adjustments to the timings in the field to alleviate observed adverse operating conditions
and to enhance operations. The consultant shall respond to IDOT comments and public
complaints for a minimum period of 90 days from date of timing plan implementation.

7. Speed and delay studies shall be conducted during each of the count periods along the
system corridor in the field before and after implementation of the proposed timing plans
for comparative evaluations. These studies should utilize specialized electronic timing
and measuring devices.

(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized
system. The SCAT Report shall include the following elements:
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Cover Page in color showing a System Map

Figures

1. System overview map — showing system number, system schematic map with
numbered system detectors, oversaturated movements, master location, system
phone number, cycle lengths, and date of completion.

2. General location map in color — showing signal system location in the metropolitan
area.

3. Detail system location map in color — showing cross street names and local
controller addresses.

4. Controller sequence — showing controller phase sequence diagrams.

Table of Contents

Tab 1: Final Report
. Project Overview
. System and Location Description (Project specific)
. Methodology
. Data Collection
. Data Analysis and Timing Plan Development
. Implementation
a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) with am,
md, and pm cycle lengths
7. Evaluation
a. Speed and Delay runs

OO WN -

Tab 2. Turning Movement Counts
1. Turning Movement Counts (Showing turning movement counts in the intersection
diagram for each period, including truck percentage)

Tab 3. Synchro Analysis
1. AM: Time-Space diagram in color, followed by intersection Synchro report (Timing
report) summarizing the implemented timings.
2. Midday: same as AM
3. PM: same as AM
4. Special weekend or off-peak traffic generators (shopping centers, educational
facilities, arenas, etc.): same as AM

Tab 4: Speed, Delay Studies
1. Summary of before and after runs results in two (2) tables showing travel time and
delay time.
2. Plot of the before and after runs diagram for each direction and time period.

Tab 5: Environmental Report

1. Environmental impact report including gas consumption, NO2, HCCO,
improvements.

Tab 6: Electronic Files
1. Two (2) CDs for the optimized system. The CDs shall include the following

elements:

a. Electronic copy of the SCAT Report in PDF format

b. Copies of the Synchro files for the optimized system

c. Traffic counts for the optimized system

d. New or updated intersection graphic display files for each of the system
intersections and the system graphic display file including system detector
locations and addresses.
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Basis of Payment.

The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM,
which price shall be payment in full for performing all work described herein for the entire traffic
signal system. Following the completion of traffic counts, 25 percent of the bid price will be
paid. Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid
when the system is working to the satisfaction of the engineer and an approved report and CD
have been submitted.

ELECTRIC SERVICE INSTALLATION
Effective: May 22, 2002 Revised: January 5, 2016

805.01TS

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the “District One Standard
Traffic Signal Design Details”.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of contract preparation. The Contractor must request in writing for
service and/or service modification within 10 days of contract award and must follow-up with the
electric utility to assure all necessary documents and payment are received by the utility. The
Contractor shall forward copies of all correspondence between the contractor and utility
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer. The
service agreement and sketch shall be submitted for signature to the IDOT'’s Traffic Operations
Programs Engineer.

Materials.
a. General. The completed control panel shall be constructed in accordance with UL
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall
be UL listed.
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Enclosures.

1. Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X,
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm)
thick Type 5052 H-32 aluminum. Seams shall be continuous welded and
ground smooth. Stainless steel screws and clamps shall secure the cover
and assure a watertight seal. The cover shall be removable by pulling the
continuous stainless steel hinge pin. The cabinet shall have an oil-resistant
gasket and a lock kit shall be provided with an internal O-ring in the locking
mechanism assuring a watertight and dust-tight seal. The cabinet shall be
sized to adequately house all required components with extra space for
arrangement and termination of wiring. A minimum size of 14-inches (350
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is
required. The cabinet shall be channel mounted to a wooden utility pole
using assemblies recommended by the vendor.

2. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom
0.500-inch (12.70 mm) thick. Seams shall be continuous welded and ground
smooth. The door and door opening shall be double flanged. The door shall
be approximately 80% of the front surface, with a full length tamperproof
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with
stainless steel carriage bolts and nylocks nuts. The locking mechanism shall
be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required. The
cabinet shall be mounted upon a square Type A concrete foundation as
indicated on the plans. The foundation is paid for separately.

3. All enclosures shall include a green external power indicator LED light with
circuitry as shown in the Electrical Service-Panel Diagram detail sheet. For
pole mounted service enclosures, the power indicator light shall be mounted
as shown in the detail. For ground mounted enclosures, the power indicator
light shall be mounted on the side of the enclosure most visible from the
major roadway.

Electric Utility Meter Housing and Riser. The electric meter housing and meter
socket shall be supplied and installed by the contractor. Electric utility required
risers, weather/service head and any other materials necessary for connection shall
also be included in the pay item. Materials shall be in accordance with the electric
utility’s requirements. For ground-mounted service, the electric utility meter housing
shall be mounted to the enclosure. The meter shall be supplied by the utility
company. Metered service shall not be used unless specified in the plans.
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d. Surge Protector. Overvoltage protection, with LED indicator, shall be provided for
the 120 volt load circuit by the means MOV and thermal fusing technology. The
response time shall be <5n seconds and operate within a range of —40C to +85C.
The surge protector shall be UL 1449 Listed.

e. Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt
circuit breakers shall have an interrupting rating of not less than 65,000 rms
symmetrical amperes.  Unless otherwise indicated, the main disconnect circuit
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the
auxiliary circuit breakers shall be rated 10 amperes, 120 V.

f. Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is
present.

g. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

h. Utility Services Connection. The Contractor shall notify the Utility Company
marketing representative a minimum of 30 working days prior to the anticipated date
of hook-up. This 30 day advance notification will begin only after the Utility Company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the Utility Company marketing representative for service
connection, the service installation controller cabinet and cable must be installed for
inspection by the Utility Company.

i. Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to
meet resistance requirements at no additional cost to the contract.

Installation.
a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting

hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.
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C. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition
to the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS
Effective: May 22, 2002 Revised: July 1, 2015

806.01TS
Revise Section 806 of the Standard Specifications to read:

General. All traffic signal systems, equipment and appurtenances shall be properly grounded in
strict conformance with the NEC. This work shall be in accordance with IDOT’s District One
Traffic Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This conductor
shall be bonded to the equipment grounding conductor only at the Electric Service
Installation. All power cables shall include one neutral conductor of the same size.

(b)

The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the
equipment grounding conductor.
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2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector,
to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes,
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic
signal wiring system, except where noted herein. Bonding shall be made with a splice and
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A UL listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations including spare or empty conduits.

3. All metallic and non-metallic raceways shall have a continuous equipment grounding
conductor, except raceways containing only detector loop lead-in circuits, circuits under 50
volts and/or fiber optic cable will not be required to include an equipment grounding
conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall
be provided over individual conductor heat shrinks.

The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the

ground rod to the equipment grounding conductor and is bonded to ground rods via exothermic
welding, UL listed pressure connectors, and UL listed clamps.

COILABLE NON-METALLIC CONDUIT
Effective: May 22, 2002 Revised: July 1, 2015

810.01TS

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC).

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:
On temporary traffic signal installations with detector loops, CNC meeting the requirements of

NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up
the wood pole, unless otherwise shown on the plans
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Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.

UNDERGROUND RACEWAYS
Effective: May 22, 2002 Revised: July 1, 2015

810.02TS
Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans
beyond the structure or duct bank. The end of this extension shall be capped
and sealed with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”
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HANDHOLES
Effective: January 01, 2002 Revised: July 1, 2015

814.01TS

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits
for detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All
conduit ends should be sealed with a waterproof sealant to prevent the entrance of
contaminants into the handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90
degree bends and extend into the handhole at least 6 inches (152 mm). Hooks shall be placed
a minimum of 12 inches (305 mm) below the lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.
Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“‘Handholes shall be constructed as shown on the plans and shall be cast-in-place, or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”
Add the following to Article 814.03 of the Standard Specifications:
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to
Article 1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of
1/2 inch (13 mm) thickness shall be placed between the handhole and the sidewalk.”
Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm)
minimum. Frames and lid openings shall match this dimension.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel
threaded stint extended from the eye hook assembly for the purpose of attaching the grounding
conductor to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm).
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Precast Round Handholes.

All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter.
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the
inside diameter of the handhole.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover.
The head of the bolt shall be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm).
Precast round handholes shall be only produced by an approved precast vendor.

Materials.
Add the following to Section 1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according
to Articles 1042.03(a)(c)(d)(e).”

GROUNDING CABLE
Effective: May 22, 2002 Revised: July 1, 2015.

817.01TS

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.

The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to
all proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including
push button posts. The grounding conductor shall be bonded to all proposed and existing pull
boxes, handhole frames and covers and other metallic enclosures throughout the traffic signal
wiring system and noted herein and detailed on the plans. The grounding conductor shall be
bonded to conduit terminations using rated grounding bushings. Bonding to existing handhole
frames and covers shall be paid for separately.

Add the following to Article 817.05 of the Standard Specifications:
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Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at
the contract unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING
CONDUCTOR, NO. 6 1C, which price includes all associated labor and material including
grounding clamps, splicing, exothermic welds, grounding connectors, conduit grounding
bushings, and other hardware.

FIBER OPTIC TRACER CABLE
Effective: May 22, 2002 Revised: July 1, 2015

817.02TS

The cable shall meet the requirements of Section 817 of the Standard Specifications, except for
the following:

Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer
cable shall be clearly marked and identified. All tracer cable splices shall be kept to a minimum
and shall incorporate maximum lengths of cable supplied by the manufacturer. The tracer cable
will be allowed to be spliced at handholes only. The tracer cable splice shall use a Western
Union Splice soldered with resin core flux and shall be soldered using a soldering iron. Blow
torches or other devices which oxidize copper cable shall not be allowed for soldering
operations. All exposed surfaces of the solder shall be smooth. The splice shall be covered
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation,
underwater grade.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER,
NO. 14 1C per foot (meter), which price shall include all associated labor and material for
installation.
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON
INSTALLATION
Effective: May 22, 2002 Revised: July 1, 2015

850.01TS

General.

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

2. The Contractor shall have electricians with IMSA Level |l certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

3. This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,
communication cables, conduits to adjacent intersections, and other traffic signal
equipment.

4. Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included
with traffic signal maintenance at no additional cost to the contract.

5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

6. The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.

Maintenance.

1. The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure
that they are functioning properly. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item includes, as
routine maintenance, all portions of emergency vehicle pre-emption equipment. The
Contractor shall maintain in stock at all times a sufficient amount of materials and
equipment to provide effective temporary and permanent repairs. Prior to the traffic
signal maintenance transfer, the contractor shall supply a detailed maintenance
schedule that includes dates, locations, names of electricians providing the required
checks and inspections along with any other information requested by the Engineer.
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The Contractor is advised that the existing and/or span wire traffic signal installation
must remain in operation during all construction stages, except for the most essential
down time. Any shutdown of the traffic signal installation, which exceeds fifteen (15)
minutes, must have prior approval of the Engineer. Approval to shut down the traffic
signal installation will only be granted during the period extending from 10:00 a.m. to
3:00 p.m. on weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or
otherwise removed from normal operation, and power is available, the Contractor shall
place the traffic signal installation on flashing operation. The signals shall flash RED for
all directions unless a different indication has been specified by the Engineer. The
Contractor shall be required to place stop signs (R1-1-36) at each approach of the
intersection as a temporary means of regulating traffic. When the signals operate in
flash, the Contractor shall furnish and equip all their vehicles assigned to the
maintenance of traffic signal installations with a sufficient number of stop signs as
specified herein. The Contractor shall maintain a sufficient number of spare stop signs
in stock at all times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for
the maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

The Contractor shall respond to all emergency calls from the Department or others
within one (1) hour after notification and provide immediate corrective action. When
equipment has been damaged or becomes faulty beyond repair, the Contractor shall
replace it with new and identical equipment. The cost of furnishing and installing the
replaced equipment shall be borne by the Contractor at no additional charge to the
contract. The Contractor may institute action to recover damages from a responsible
third party. If at any time the Contractor fails to perform all work as specified herein to
keep the traffic signal installation in proper operating condition or if the Engineer cannot
contact the Contractor's designated personnel, the Engineer shall have the State's
Electrical Maintenance Contractor perform the maintenance work. The Contractor shall
be responsible for all of the State’s Electrical Maintenance Contractor's costs and
liguidated damages of $1000 per day per occurrence. The State's Electrical
Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or
the cost of such work will be deducted from the amount due the Contractor. The
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.
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7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of
highway-rail grade crossings which states that lane restrictions, flagging, or other
operations shall not create conditions where vehicles can be queued across the railroad
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from
stopping on the tracks, even if automatic warning devices are in place.

8. Equipment included in this item that is damaged or not operating properly from any
cause shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of
final inspection otherwise the traffic signal installation will not be accepted. Cable
splices outside the controller cabinet shall not be allowed.

9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.

11. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the
Engineer. Critical locations may include traffic signals interconnected to railroad warning
devices, expressway ramps, intersection with an SRA route, critical corridors or other
locations identified by the Engineer. Temporary power to the traffic signal must meet
applicable NEC and OSHA guidelines and may include portable generators and/or
replacement batteries. Temporary power to critical locations shall not be paid for
separately but shall be included in the contract.

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over
traveled pavement. Temporary replacement of mast arm mount signals with post mount
signals will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing
beacon will be paid for separately.
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FULL-ACTUATED CONTROLLER AND CABINET
Effective: January 1, 2002 Revised: July 1, 2015

857.02TS

Description.
This work shall consist of furnishing and installing a traffic actuated solid state digital controller

in the controller cabinet of the type specified, meeting the requirements of Section 857 of the
Standard Specifications, as modified herein, including malfunction management unit, load
switches and flasher relays, with all necessary connections for proper operation.

If the intersection is part of an existing system and/or when specified in the plans, this work shall
consist of furnishing and installing a(n) "Econolite and traffic actuated solid state controller.

Materials.
Add the following to Article 857.02 of the Standard Specifications:

For installation as a stand-alone traffic signal, connected to a closed loop system or integrated
into an advance traffic management system (ATMS), controllers shall be Econolite ASC/3S-
1000 or Eagle/Siemens M52 unless specified otherwise on the plans or elsewhere on these
specifications. Only controllers supplied by one of the District One approved closed loop
equipment suppliers will be allowed. Unless specified otherwise on the plans or these
specifications, the controller shall be of the most recent model and software version supplied by
the equipment supplier at the time of the traffic signal TURN-ON. A removable controller data
key shall also be provided. Individual load switches shall be provided for each vehicle,
pedestrian, and right turn over lap phase. The controller shall prevent phases from being
skipped during program changes and after all preemption events and shall inhibit simultaneous
display of circular yellow and yellow arrow indications.

For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have
the latest version of NTCIP software installed. For operation prior to integration into an ATMS,
the controller shall maintain existing close loop management communications.

Add the following to Article 1074.03 of the Standard Specifications:

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of
pedestrian and four (4) phases of overlap operation.

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit”

(b) (6) Cabinets — Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external
hardware shall be stainless steel.

(b) (6) Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

(b) (7) Surge Protection — Shall be a 120VAC Single phase Modular filter Plug-in type,
supplied from an approved vendor.

(b) (8) BIU — shall be secured by mechanical means.
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9) Transfer Relays — Solid state or mechanical flash relays are acceptable.

10) Switch Guards — All switches shall be guarded.

11) Heating — One (1) 200 watt, thermostatically-controlled, electric heater.

12) Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall
be controlled by a door switch. The LED Panels shall be provided from an
approved vendor.

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1 %
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly
beneath the controller support shelf. The drawer shall have a hinged top cover
and shall be capable of accommodating one (1) complete set of cabinet prints
and manuals. This drawer shall support 50 Ibs. (23 kg) in weight when fully
extended. The drawer shall open and close smoothly. Drawer dimensions
shall make maximum use of available depth offered by the controller shelf and
be a minimum of 18 inches (610mm) wide.

(b) (14) Plan & Wiring Diagrams — 12” x 15" (305mm x 406mm) moisture sealed
container attached to door.

(b) (15) Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle pre-emption and sixteen channels (16) of vehicular operation.

(b) (16) Field Wiring Labels — All field wiring shall be labeled.

(b) (17) Field Wiring Termination — Approved channel lugs required.

(b) (18) Power Panel — Provide a nonconductive shield.

(b) (19) Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 amps.

(b) (20) Police Door — Provide wiring and termination for plug in manual phase advance

switch.

Basis of Payment.

This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED
CONTROLLER AND TYPE SUPER R CABINET; FULL-ACTUATED CONTROLLER AND
TYPE IV CABINET, SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE V CABINET,
SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL);
FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL).
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL
Effective: January 1, 2013 Revised: January 5, 2016

862.01TS

This work shall be in accordance with section 862 of the Standard Specification except as
modified herein

Add the following to Article 862.01 of the Standard Specifications:

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of 10 (ten) hours.

Add the following to Article 862.02 of the Standard Specifications:

Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER
SUPPLY, SPECIAL.

Add the following to Article 862.03 of the Standard Specifications:

The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type
indicated on the plans.

The UPS shall provide reliable emergency power to the traffic signals in the event of a power
failure or interruption.

Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown
on the plans.

At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance
with the District One Emergency Vehicle Priority System specification at no additional cost to
the contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202
of the Standard Specifications. The concrete apron shall also, follow the District 1 Standard
Traffic Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery
Cabinet.
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This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the UPS including the addition of alarms.

Materials.
Revise Article 1074.04(a)(1) of the Standard Specifications to read:

The UPS shall be line interactive or double conversion and provide voltage regulation and
power conditioning when utilizing utility power. The UPS shall be sized appropriately for the
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating
load. When installed at a railroad-interconnected intersection the UPS must maintain the
railroad pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The
total connected traffic signal load shall not exceed the published ratings for the UPS.

The UPS shall provide a minimum of 10 (ten) hours of normal operation run-time for signalized
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output
capacity, with 86 percent minimum inverter efficiency).

Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:
The UPS shall have a minimum of four (4) sets of nhormally open (NO) and normally closed (NC)
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal

block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify
each contact according to the plans.

Revise Article 1074.04(a)(10) of the Standard Specifications to read:

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name
signs, any automated enforcement equipment and any other devices directed by the Engineer.
Revise Article 1074.04(b)(2)b of the Standard Specifications to read:

Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type
3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a
natural mill finish.

Revise Article 1074.04(b)(2)c of the Standard Specifications to read:

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.

Revise Article 1074.04(b)(2)e of the Standard Specifications to read:
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The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance
between shelves shall be a minimum of 10 in. (250 mm).

End of paragraph 1074.04(b)(2)e
The door shall be equipped with a two position doorstop, one a 90° and one at 120°.
Revise Article 1074.04(b)(2)g of the Standard Specifications to read:

The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous
piano hinge with stainless steel pin, and a three point locking system. The cabinet shall be
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key.
Provisions for padlocking the door shall be provided.

Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j-  The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall include standard RS-232 and internal Ethernet interface.

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate.
Access to the generator inlet shall be from a secured weatherproof lift cover plate or
behind a locked battery cabinet police panel.

(11) The bypass switch shall include an internal power transfer relay that allows removal of
the battery back-up unit, while the traffic signal is connected to utility power, without
impacting normal traffic signal operation.

Revise Article 1074.04(d)(3) of the Standard Specifications to read:

All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no
maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.

Revise Article 1074.04(d)(4) of the Standard Specifications to read:
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to

160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type
batteries.
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Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of 10 (ten) hours.
Calculations shall be provided showing the number of batteries of the type supplied that
are needed to satisfy this requirement. A minimum of four batteries shall be provided.

(10) Battery Heater mats shall be provided, when gel cell type batteries are supplied.
Add the following to the Article 1074.04 of the Standard Specifications:

(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full
replacement) shall cover a minimum of 5 years from date the equipment is placed in
operation.

(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the
utility provider.

(9) The UPS shall be set-up to run the traffic signal continuously, without going to a red
flashing condition, when switched to battery power unless otherwise directed by the Engineer.
The Contractor shall confirm set-up with the Engineer. The continuous operation mode when
switched to battery may require modification to unit connections and these modifications are
included in the unit price for this item.

Revise Article 862.05 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL.
Replacement of Emergency Vehicle Priority System confirmation beacons and any required
modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL
item.
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FIBER OPTIC CABLE
Effective: May 22, 2002 Revised: July 1, 2015

871.01TS

Add the following to Article 871.01 of the Standard Specifications:

The Fiber Optic cable shall be installed in conduit or as specified on the plans.

Add the following to Article 871.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless
otherwise indicated on plans. The fiber optic cable shall provide twelve fibers per tube for the

amount of fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic cable
may be gel filled or have an approved water blocking tape.

Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved
mechanical connectors at the distribution enclosure. Fibers not being used shall be labeled
“spare." Fibers not attached to the distribution enclosure shall be capped.. A minimum of 13.0
feet (4m) of extra cable length shall be provided for controller cabinets. The controller cabinet
extra cable length shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.
Testing shall be in accordance with Article 801.13(d). Electronic files of OTDR signature traces
shall be provided in the Final project documentation with certification from the Contractor that

attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and
0.4 bd/km nominal at 1300nm for single mode fiber.
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ELECTRIC CABLE
Effective: May 22, 2002 Revised: July 1, 2015

873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C
Effective: January 1, 2013 Revised: July 1, 2015

873.03TS

This work shall consist of furnishing and installing lead-in cable for light detectors installed at
existing and/or proposed ftraffic signal installations as part of an emergency vehicle priority
system. The work includes installation of the lead-in cables in existing and/or new conduit. The
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the
vendor of the Emergency Vehicle Priority System Equipment.

Basis of Payment.

This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE
PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full
for furnishing, installing and making all electrical connections necessary for proper operations.

TRAFFIC SIGNAL POST
Effective: May 22, 2002 Revised: July 01, 2015

875.01TS

Add the following to Article 1077.01 (c) of the Standard Specifications:

Washers for post bases shall be the same size or larger than the nut.

Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read:

All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111. If

the Department approves painting, powder coating by the manufacturer will be required over the
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.
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MAST ARM ASSEMBLY AND POLE

Effective: May 22, 2002 Revised: July 01, 2015
877.01TS

Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer.

Add the following to Article 1077.03 (a)(3) of the Standard Specifications:
If the Department approves painting, powder coating by the manufacturer will be required over

the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special
Provisions.

CONCRETE FOUNDATIONS

Effective: May 22, 2002 Revised: July 01, 2015
878.01TS

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. (300 mm) at the threaded end.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:

The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans
or as directed by the engineer.
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LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD
Effective: May 22, 2002 Revised: July 1, 2015

880.01TS

Materials.
Add the following to Section 1078 of the Standard Specifications:

1. LED modules proposed for use and not previously approved by IDOT District One will
require independent testing for compliance to current VTCSH-ITE standards for the
product and be Intertek ETL Verified. This would include modules from new vendors
and new models from IDOT District One approved vendors.

2. The proposed independent testing facility shall be approved by IDOT District One.
Independent testing must include a minimum of two (2) randomly selected modules of
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as
a minimum Luminous Intensity and Chromaticity tests. However, complete module
performance verification testing may be required by the Engineer to assure the accuracy
of the vendor’s published data and previous test results. An IDOT representative will
select sample modules from the local warehouse and mark the modules for testing.
Independent test results shall meet current ITE standards and vendor’s published data.
Any module failures shall require retesting of the module type. All costs associated with
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be
the responsibility of the LED module vendor and not be a cost to this contract.

3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black
polycarbonate housings. All head housings shall be the same color (yellow or black) at
the intersection. For new signalized intersections and existing signalized intersections
where all signals heads are being replaced, the proposed head housings shall be black.
Where only selected heads are being replaced, the proposed head housing color (yellow
or black) shall match existing head housings. Connecting hardware and mounting
brackets shall be polycarbonate (black). A corrosion resistant anti-seize lubricant shall
be applied to all metallic mounting bracket joints, and shall be visible to the inspector at
the signal turn-on. Post top mounting collars are required on all posts, and shall be
constructed of the same material as the brackets.

4. The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects within the first 7 years from
the date of traffic signal TURN-ON. LED signal modules which exhibit luminous
intensities less than the minimum values specified in Table 1 of the ITE Vehicle Traffic
Control Signal Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27,
2005) [VTSCH], or applicable successor ITE specifications, or show signs of entrance of
moisture or contaminants within the first 7 years of the date of traffic signal TURN-ON
shall be replaced or repaired. The vendor’s written warranty for the LED signal modules
shall be dated, signed by a vendor’s representative and included in the product submittal
to the State.
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(a) Physical and Mechanical Requirements
1. Modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section

2. The maximum weight of a module shall be 4 Ibs. (1.8 kg).

3. Each module shall be a sealed unit to include all parts necessary for operation (a printed
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after
installation and connection.

5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun
phantom effect and enhance on/off contrast. The tinting shall be uniform across the lens
face. Polymeric lens shall provide a surface coating or chemical surface treatment
applied to provide abrasion resistance. The lens of the module shall be integral to the
unit, convex with a smooth outer surface and made of plastic. The lens shall have a
textured surface to reduce glare.

6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the
color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol.

(b) Photometric Requirements

4. The LEDs utilized in the modules shall be AlinGaP technology for red and InGaN for
green and amber indications, and shall be the ultra bright type rated for 100,000 hours of
continuous operation from -40 °C to +74 °C.

(c) Electrical

1. Maximum power consumption for LED modules is per Table 2.

2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured
at this voltage.

3. The modules shall be operationally compatible with currently used controller assemblies
(solid state load switches, flashers, and conflict monitors).

4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the
two leads shall be 15 VAC or less.

5. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.
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6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more
LED will not result in the loss of the entire module.

(d) Retrofit Traffic Signal Module

1. The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

2. Retrofit modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket.

4. The maximum weight of a Retrofit module shall be 4 Ibs. (1.8 kg).

5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof
after installation and connection.

6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m)
in length, with quick disconnect terminals attached.

7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only.
All general specifications apply unless specifically superseded in this section.

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor
ITE specifications for arrow indications.

2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining
rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 inch (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically superseded in
this section.

1. The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.
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Basis of Payment.
Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Revise the second paragraph of Article 880.04 of the Standard Specifications to read:

If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting
diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified,
and of the particular kind of material, when specified. Price shall be payment in full for removal
of the existing module, furnishing the equipment described above including LED modules, all
mounting hardware, and installing them in satisfactory operating condition. The type specified
will indicate the number of signal faces, the number of signal sections in each signal face and
the method of mounting.

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD
Effective: May 22, 2002 Revised: July 1, 2015

881.01TS

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
No mixing of different types of pedestrian traffic signals or displays will be permitted.
Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with glossy yellow or black polycarbonate housings. All pedestrian head
housings shall be the same color (yellow or black) at the intersection. For new
signalized intersections and existing signalized intersections where all pedestrian heads
are being replaced, the proposed head housings shall be black. Where only selected
heads are being replaced, the proposed head housing color (yellow or black) shall match
existing head housings. Connecting hardware and mounting brackets shall be
polycarbonate (black). A corrosion resistant anti-seize lubricant shall be applied to all
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-
on.
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(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a
Walking Person. “Egg Crate” type sun shields are not permitted. Numerals shall
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet
(36.6m).

Materials.
Add the following to Article 1078.02 of the Standard Specifications:

General.

1. The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall start
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off
when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on. Module shall not
have user accessible switches or controls for modification of cycle.

2. At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

3. The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one complete
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing Upraised
Hand. It will start to count down during the flashing Upraised Hand.

5. If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

6. The next cycle, following the preemption event, shall use the correct, initially
programmed values.

7. If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the
unit suspends any timing and the digits will go dark.

8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display

utilizing two rows of LEDs.
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10. The LED module shall meet the requirements of the Institute of Transportation
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part
2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except
as modified herein.

11. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

12. In the event of a power outage, light output from the LED modules shall cease
instantaneously.

13. The LEDs utilized in the modules shall be AlinGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking
Person) indications.

14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Basis of Payment.
Add the following to the first paragraph of Article 881.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Add the following to Article 881.04 of the Standard Specifications:

If the work consists of retrofitting an existing polycarbonate pedestrian signal head and
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as a
PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind
of material, when specified. Price shall be payment in full for furnishing the equipment
described above including LED modules, all mounting hardware, and installing them in
satisfactory operating condition.
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TRAFFIC SIGNAL BACKPLATE
Effective: May 22, 2002 Revised: July 1, 2015

882.01TS

Delete 1% sentence of Article 1078.03 of the Standard Specifications and add “All backplates
shall be louvered, formed ABS plastic”.

Add the following to the third paragraph of Article 1078.03 of the Standard Specifications. The
retroreflective backplate shall not contain louvers.

Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:

When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article
1091.03 and applied in preferred orientation for the maximum angularity according to the
vendor's recommendations. The retroreflective sheeting shall be installed under a controlled
environment at the vendor/equipment supplier before shipment to the contractor. The formed
plastic backplate shall be prepared and cleaned, following recommendations of the
retroreflective sheeting manufacturer.

DETECTOR LOOP
Effective: May 22, 2002 Revised: January 5, 2016

886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Revise Article 886.04 of the Standard Specifications to read:

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.
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Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder course
and not in the surface course. The edge of pavement, curb and handhole shall be cut with a
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an
approved vendor. The sealant shall be installed 1/8 inch (3 mm) below the pavement
surface. If installed above the surface the excess shall be removed immediately.

(c) Preformed. This work shall consist of furnishing and installing a rubberized or cross linked
polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

(d) Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective
enclosure near the proposed handhole location. The protective enclosure shall provide
sufficient protection from other construction activities and may be buried for additional
protection.

(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector

loops enter the handhole. CNC, included in this pay item, shall be used to protect the
preformed lead-ins from back of curb to the handhole.
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(f) Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. The loop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in
the hose except where necessary to connect homeruns to the loops. This will provide
maximum wire protection and loop system strength. Hose tee connections shall be heavy
duty high temperature synthetic rubber. The tee shall be of proper size to attach directly to
the hose, minimizing glue joints. The tee shall have the same flexible properties as the hose
to insure that the whole assembly can conform to pavement movement and shifting without
cracking or breaking. For XLPE jacketed preformed loops, all splice connections shall be
soldered, sealed, and tested before being sealed in a high impact glass impregnated plastic
splice enclosure. The wire used shall be #16 THWN stranded copper. The number of turns
in the loop shall be application specific. Homerun wire pairs shall be twisted a minimum of
four turns per foot. No wire splices will be allowed in the preformed loop assembly. The
loop and homeruns shall be filled and sealed with a flexible sealant to insure complete
moisture blockage and further protect the wire. The preformed loops shall be constructed to
allow a minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.
Add the following to Article 886.05 of the Standard Specifications:

Preformed detector loops will be measured along the detector loop embedded in the pavement,
rather than the actual length of the wire. Detector loop measurements shall include the saw cut
and the length of the detector loop wire to the edge of pavement. The detector loop wire,
including all necessary connections for proper operations, from the edge of pavement to the
handhole, shall be included in the price of the detector loop. CNC, trench and backfill, and
drilling of pavement or handholes shall be included in detector loop quantities.

Basis of Payment.
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be
payment in full for furnishing and installing the detector loop and all related connections for
proper operation.
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RADAR VEHICLE DETECTION SYSTEM
Effective: July 01, 2015 Revised:

886.03TS

Description. This work shall consist of furnishing and installing a radar vehicle detection system
as specified and/or as shown on the plan. This pay item shall include all necessary work and
equipment required to have a fully operational system including but not limited to the detector
unit/s, the interface unit and all the necessary hardware, cable and accessories required to
complete the installation in accordance with the manufacturer’s specifications.

The radar vehicle detection system shall work under all weather conditions, including rain,
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an
ambient temperature range of -34 to 74 degrees Celsius. It shall have a max power output of 75
watts or less.

The radar vehicle detection system shall be compatible with the District's approved traffic
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components
for full time operation. The radar vehicle detection system shall provide a minimum of one
interface unit that has Ethernet connectivity, surge protection and shall be capable of supporting
a minimum of 4 detector units.

The far back radar detection shall have a detection range of 400 feet or better.

A representative from the supplier of the radar vehicle detection system shall supervise the
installation and testing of the radar vehicle detection system and shall be present at the traffic
signal turn-on inspection. Once the radar vehicle detection system is configured, it shall not
need reconfiguration to maintain performance, unless the roadway configuration or the
application requirements change.

The mounting location/s of the detector unit/s shall be per the manufacturer’'s recommendations.
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled
into signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires.

The radar vehicle detection system shall be warrantied, free from material and workmanship
defects for a period of two years from final inspection.

Basis of Payment. This work shall be paid for at the contract unit price each for RADAR
VEHICLE DETECTION SYSTEM, SINGLE APPROACH, STOP BAR; RADAR VEHICLE
DETECTION SYSTEM, SINGLE APPROACH, FAR BACK; RADAR VEHICLE DETECTION
SYSTEM, SINGLE APPROACH, STOP BAR AND FAR BACK, the price of which shall include
the cost for all of the work and material described herein and includes furnishing, installing,
delivery, handling, testing, set-up and all appurtenances and mounting hardware necessary for
a fully operational radar vehicle detection system.
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EMERGENCY VEHICLE PRIORITY SYSTEM
Effective: May 22, 2002 Revised: July 1, 2015

887.01TS
Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’'s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently
in use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour
warranty for each direction of pre-emption. The lamp shall have an adjustable mount with a
weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or stainless
steel. Holes drilled into signal poles, mast arms, or posts shall require rubber grommets. In
order to maintain uniformity between communities, the confirmation beacons shall indicate when
the control equipment receives the pre-emption signal. The pre-emption movement shall be
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on
Uniform Traffic Control Devices,” and other applicable sections of future editions. The stopped
pre-empted movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at
a uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection
controller and shall provide operation for all movements required in the pre-emption phase
sequence.
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PEDESTRIAN PUSH-BUTTON
Effective: May 22, 2002 Revised: July 1, 2015

888.01TS

Description.
Revise Article 888.01 of the Standard Specifications to read:

This work shall consist of furnishing and installing a latching (single call) or non-latching (dual
call) pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD,
sign series R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal. The
pedestrian station sign size without count-down pedestrian signals shall accommodate a
MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s).

Installation.
Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to assure proper orientation when two
pedestrian push buttons are required for one post. The price of the bracket and/or extension
shall be included in the cost of the pedestrian push button. The contractor is not allowed to
install a push-button assembly with the sign below the push-button in order to meet mounting
requirements.

Materials.
Revise Article 1074.02(a) of the Standard Specifications to read:

The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing
shall be furnished with suitable mounting hardware.

Revise Article 1074.02(e) of the Standard Specifications to read:

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station
shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign
with arrow(s) for a count-down pedestrian signal. The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12”
sign with arrow(s).

Add the following to Article 1074.02 of the Standard Specifications:
(f) Location. Pedestrian push-buttons and stations shall be mounted to a post, mast arm
pole or wood pole as shown on the plans and shall be fully ADA accessible from a

paved or concrete surface. See the District’s Detail sheets for orientation and mounting
details.
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Basis of Payment.
Revise Article 888.04 of the Standard Specifications to read:

This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON
or PEDESTRIAN PUSH-BUTTON, NON-LATCHING.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002 Revised: July 1, 2015

890.02TS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the lllinois Department of Transportation. The Contractor shall contact the Traffic
Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING.
(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings.

(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in
the field to alleviate observed adverse operating conditions and to enhance
operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

(f) Return original timing plan once construction is complete.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Effective: May 22, 2002 Revised: July 1, 2015

895.02TS
Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No
equipment will be accepted without a prior appointment. All equipment shall be delivered within
30 days of removing it from the traffic signal installation. The Contractor shall provide one hard
copy and one electronic file of a list of equipment that is to remain the property of the State,
including model and serial numbers, where applicable. The Contractor shall also provide a copy
of the Contract plan or special provision showing the quantities and type of equipment.
Controllers and peripheral equipment from the same location shall be boxed together
(equipment from different locations may not be mixed) and all boxes and controller cabinets
shall be clearly marked or labeled with the location from which they were removed. If equipment
is not returned according to these requirements, it will be rejected by the State's Electrical
Maintenance Contractor. The Contractor shall be responsible for the condition of the traffic
signal equipment from the time Contractor takes maintenance of the signal installation until the
acceptance of a receipt drawn by the State's Electrical Maintenance Contractor indicating the
items have been returned in good condition.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment and
provide all necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of these Specifications at no cost to the
contract.

RELOCATE VIDEO DETECTION SYSTEM
X0322765TS

This work shall consist of relocation of video detection cameras, span wire, tether wire, video
cable, and all associated items with this system. Also this work will include any additional cable
needed to maintain the operation of the video detection system.

Basis of Payment.
This work will be paid for at the contract unit price each RELOCATE VIDEO DETECTION
SYSTEM, which price shall be payment in full for the aforementioned work.
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GENERAL ELECTRICAL REQUIREMENTS
Effective: January 1, 2012

Add the following to Article 801 of the Standard Specifications:
“Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work
(electrical or otherwise) at the site, the Contractor shall request a maintenance
transfer and preconstruction site inspection, to be held in the presence of the
Engineer and a representative of the party or parties responsible for maintenance
of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be
made no less than seven (7) calendar days prior to the desired inspection date.
The maintenance transfer and preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required
for the construction period.

Establish the approximate location and operating condition of lighting and/or traffic
control systems which may be affected by the work

Marking of Existing Cable Systems. The party responsible for maintenance of any
existing lighting and/or traffic control systems at the project site will, at the
Contractor's request, mark and/or stake, once per location, all underground cable
routes owned or maintained by the State. A project may involve multiple
"locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least
304.8 mm (one (1) foot) to either side.. The request for the cable locations and
marking shall be made at the same time the request for the maintenance transfer
and preconstruction inspection is made. The Contractor shall exercise extreme
caution where existing buried cable runs are involved. The markings of existing
systems are made strictly for assistance to the Contractor and this does not relieve
the Contractor of responsibility for the repair or replacement of any cable run
damaged in the course of his work, as specified elsewhere herein. Note that the
contractor shall be entitled to only one request for location marking of existing
systems and that multiple requests may only be honored at the contractor's
expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’'s expense.
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Condition of Existing Systems. The Contractor shall conduct an inventory of all
existing electrical system equipment within the project limits, which may be
affected by the work, making note of any parts which are found broken or missing,
defective or malfunctioning. Megger and load readings shall be taken for all
existing circuits which will remain in place or be modified. If a circuit is to be taken
out in its entirety, then readings do not have to be taken. The inventory and test
data shall be reviewed with and approved by the Engineer and a record of the
inventory shall be submitted to the Engineer for the record. Without such a record,
all systems transferred to the Contractor for maintenance during construction shall
be returned at the end of construction in complete, fully operating condition.”

Add the following to the 1! paragraph of Article 801.05(a) of the Standard Specifications:

“ltems from multiple disciplines shall not be combined on a single submittal and
transmittal. ltems for lighting, signals, surveillance and CCTV must be in
separate submittals since they may be reviewed by various personnel in various
locations.”

Revise the second sentence of the 5" paragraph of Article 801.05(a) of the Standard
Specifications to read:

“The Engineer will stamp the submittals indicating their status as ‘Approved’,
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’.

Revise the 6" paragraph of Article 801.05(a) of the Standard Specifications to read:

“‘Resubmittals. All submitted items reviewed and marked ‘Approved as Noted’, or
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous
comments to verify contract compliance at no additional cost to the state unless
otherwise indicated within the submittal comments.”

Revise Article 801.11(a) of the Standard Specifications to read:

“Lighting Operation_and Maintenance Responsibility. The scope of work shall
include the assumption of responsibility for the continuing operation and
maintenance the of existing, proposed, temporary, sign and navigation lighting, or
other lighting systems and all appurtenances affected by the work as specified
elsewhere herein. Maintenance of lighting systems is specified elsewhere and will
be paid for separately
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Energy and Demand Charges. The payment of basic energy and demand charges
by the electric utility for existing lighting which remains in service will continue as a
responsibility of the Owner, unless otherwise indicated. Unless otherwise
indicated or required by the Engineer duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously
at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the
Engineer to place a proposed new lighting system in service, whether the system
has passed final acceptance or not, (such as to allow temporary lighting to be
removed), the Owner will accept responsibility for energy and demand charges for
such lighting, effective the date of authorization. All other energy and demand
payments to the utility shall be the responsibility of the Contractor until final
acceptance.”

Add the following to Section 801 of the Standard Specifications:

‘Lighting Cable Identification. Each wire installed shall be identified with its
complete circuit number at each termination, splice, junction box or other location
where the wire is accessible.”

‘Lighting Cable Fuse Installation. Standard fuse holders shall be used on
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse
holders shall be used on frangible (breakaway) light pole installations. Wires shall
be carefully stripped only as far as needed for connection to the device.
Over-stripping shall be avoided. An oxide inhibiting lubricant shall be applied to
the wire for minimum connection resistance before the terminals are crimped-on.
Crimping shall be performed in accordance with the fuse holder manufacturer's
recommendations. The exposed metal connecting portion of the assembly shall
be taped with two half-lapped wraps of electrical tape and then covered by the
specified insulating boot. The fuse holder shall be installed such that the fuse side
is connected to the pole wire (load side) and the receptacle side of the holder is
connected to the line side.”

Revise the 2™ paragraph of Article 801.16 of the Standard Specifications to read:

“When the work is complete, and seven days before the request for a final inspection,
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date
and the signature of the Contractor’s supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. In addition to the record drawings, copies of the final catalog cuts which
have been Approved or Approved as Noted shall be submitted in PDF format along with
the record drawings. The PDF files shall clearly indicate either by filename or PDF table
of contents the respective pay item number. Specific part or model numbers of items

which have been selected shall be clearly visible.”
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Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or
being affected in other ways by this contract:

Last light pole on each circuit

Handholes

Conduit roadway crossings

Controllers

Control Buildings

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations

CCTV Camera installations

Fiber Optic Splice Locations

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

1. Description of item

2. Designation or approximate station if the item is undesignated

3. Latitude

4. Longitude

Examples:

Equipment Description Equipment Designation Latitude Longitude
CCTV Camera pole ST42 41.580493 -87.793378
FO mainline splice handhole HHL-ST31 41.558532 -87.792571
Handhole HH at STA 234+35 41.765532 -87.543571
Electric Service Elec Srv 41.602248 -87.794053
Conduit crossing SB IL83 to EB 1290 ramp SIDE A | 41.584593 -87.793378
Conduit crossing SB IL83 to EB 1290 ramp SIDEB | 41.584600 -87.793432
Light Pole DA03 41.558532 -87.792571
Lighting Controller X 41.651848 -87.762053
Sign Structure FGD 41.580493 -87.793378
Video Collection Point VCP-IK 41.558532 -87.789771
Fiber splice connection Toll Plaza34 41.606928 -87.794053

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 100 feet. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.
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Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 5 meter accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

MAINTENANCE OF LIGHTING SYSTEMS
Effective: January 1, 2012

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection,
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of
the party or parties responsible for maintenance of any lighting systems which may be affected by
the work. The request for the maintenance preconstruction inspection shall be made no less than
seven (7) calendar days prior to the desired inspection date.

Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be
maintained.

Maintenance of Existing Lighting Systems

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.
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Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of
circuits in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits. The affected circuits shall
be isolated by means of in-line waterproof fuse holders as specified elsewhere and
as approved by the Engineer.

Full Maintenance. If the number of circuits affected by the contract is greater
than 40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits.

Maintenance of Proposed Lighting Systems

Proposed Lighting Systems. Proposed lighting systems shall be defined as any
lighting system or part of a lighting system, temporary or permanent, which is to be
constructed under this contract.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.

Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the Electrical
Maintenance Contract, State of lllinois, Department of Transportation, Division of Highways,
District One and Village of Channahon. These responsibilities shall include the maintenance of
lighting units (including sign lighting), cable runs and lighting controls. In the case of a pole
knockdown or sign light damage, the Contractor shall promptly clear the lighting unit and circuit
discontinuity and restore the system to service. The equipment shall then be re-set by the
contractor within the time limits specified herein.

If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for
such equipment under Article 109.04. If the equipment damaged by any construction operations,
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and
shall not be paid for separately.
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Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the

patrol.

Patrol reports shall be presented on standard forms as designated by the Engineer.

Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs
as described elsewhere herein.

The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system

equipment.

INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours 7 Calendar
days
. 1 hour to 7 Calendar
Hanging mast arm na
clear days
Radio problem 1 hour 4 hours (71 Calendar
ays
Motqust' caused damage or 1 hour to 7 Calendar
leaning light pole 10 degrees or 4 hours
clear days
more
Circuit out — Needs to reset 1 hour 4 hours na
breaker
Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days
Qutage of 3 or more successive 1 hour 4 hours na
lights
o .
Outage of 75% of lights on one 1 hour 4 hours na
tower
Outage of light nearest RR
crossing approach, Islands and | 1 hour 4 hours na
gores
Outage (§ingle or multiple) 7 Calendar
found on night outage survey or | na na davs
reported to EMC Y
Navigation light outage na na 24 hours
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Service Response Time -- amount of time from the initial notification to the Contractor until
a patrolman physically arrives at the location.

Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)
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o Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs
to meet the service restoration requirement.

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to repair this
uncompleted work shall be the responsibility of the Contractor. Failure to pay these costs to the
Electrical Maintenance Contractor within one month after the incident will result in additional
liguidated damages of $500 per month per occurrence. Unpaid bills will be deducted from any
monies owed to the Contractor. Repeated failures and/or a gross failure of maintenance shall
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies
and the resulting costs deducted from any monies owed the contractor.

Damage caused by the Contractor’'s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid for. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment. Maintenance of lighting systems shall be paid for at the contract unit price
per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work
as described herein.
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UNDERGROUND RACEWAYS
Effective: January 1, 2012

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduit shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans
beyond the structure or duct bank. The end of this extension shall be capped
and sealed with a cap designed for the conduit to be capped. The ends of rigid
metal conduit to be capped shall be threaded, the threads protected with full
galvanizing, and capped with a threaded galvanized steel cap. The ends of rigid
nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid
PVC cap of not less than 3 mm (0.125”) thick. The cap shall be sealed to the
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the
material of both the cap and the conduit. A washer or similar metal ring shall be
glued to the inside center of the cap with epoxy, and the pull cord shall be tied to
this ring.”

Add the following to Article 810.04(c) of the Standard Specifications:

“Coilable non-metallic conduit shall be machine straightened to remove the
longitudinal curvature caused by coiling the conduit onto reels prior to installing in
trench, encasing in concrete or embedding in structure. The straightening shall
not deform the cross-section of the conduit such that any two measured outside
diameters, each from any location and at any orientation around the longitudinal
axis along the conduit differ by more than 6 mm (0.25”).” The longitudinal axis of
the straightened conduit shall not deviate by more than 20 mm per meter (0.25”
per foot” from a straight line. The HDPE and straightening mechanism
manufacturer operating temperatures shall be followed.
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UNIT DUCT
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm)
unless otherwise directed by the Engineer.”

Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.
General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and
can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its
properties of performance.

The duct shall be made of high density polyethylene which shall meet the requirements
of ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall demonstrate compliance with the details of these
requirements.

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447. Submittal
information shall demonstrate compliance with these requirements.

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall
mm in mm in mm in mm in
31.75 1.25 35.05 1.380 42.16 1.660 3.556 +0.51 0.140 +0.020
38.1 1.50 40.89 1.610 48.26 1.900 3.683 +0.51 0.145 +0.020
Nominal Size | Pulled Tensile
mm in N Ibs
31.75 1.25 3322 747
38.1 1.50 3972 893
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Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE
for high density polyethylene), nominal size of the duct and the name and/or trademark

of the manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the

installation of the duct.
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs
35 1.25 4937 1110
41 1.5 4559 1025

WIRE AND CABLE
Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor | Messenger wire
Size Stranding Average Minimum | Stranding
AWG Insulation Size
Thickness AWG
mm mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1
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Duct crush test results shall meet or exceed the following
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Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used
as the ground conductor. Unless otherwise indicated, the code word designation
of this cable assembly is “Palomino”. The steel reinforced aluminum conductor
shall conform to ASTM B-232. The cable shall be assembled according to
ANSI/ICEA S-76-474.

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting of a
woven reinforced polyethylene tape with a metallic core or backing.”

LUMINAIRE
Effective: January 1, 2012

Add the following to first paragraph of Article 1067(c) of the Standard Specifications:

“The reflector shall not be altered by paint or other opaque coatings which would
cover or coat the reflecting surface. Control of the light distribution by any
method other than the reflecting material and the aforementioned clear protective
coating that will alter the reflective properties of the reflecting surface is
unacceptable”

Add the following to Article 1067(f) of the Standard Specifications:
“The ballast shall be a High Pressure Sodium, high power factor, constant

wattage auto-regulator, lead type (CWA) for operation on a nominal 240 volt
system.”
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Revise Article 1067(f)(1) of the Standard Specifications to read:

“The high pressure sodium, auto-regulator, lead type (CWA) ballast shall be
designed to ANSI Standards and shall be designed and rated for operation on a
nominal 240 volt system. The ballast shall provide positive lamp ignition at the input
voltage of 216 volts. It shall operate the lamp over a range of input voltages from
216 to 264 volts without damage to the ballast. It shall provide lamp operation
within lamp specifications for rated lamp life at input design voltage range.
Operating characteristics shall produce output regulation not exceeding the
following values:

Nominal Ballast Maximum Ballast
Wattage Regulation
750 25%

400 26%

310 26%

250 26%

150 24%

70 18%

For this measure, regulation shall be defined as the ratio of the lamp watt
difference between the upper and lower operating curves to the nominal lamp
watts; with the lamp watt difference taken within the ANSI trapezoid at the
nominal lamp operating voltage point parallel to the minimum lamp volt line:

126



Lamp Wattage

W

LampH

Mominal

LampL

FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County
Contract No. 62A00

\B//

/]
/]
7

P
]
/

T| Parallel
Lamp Voltage Line

to Minimum

Ballast Regulation =

where:
Wiampn = lamp watts at +10% line voltage when Lamp voltage = LVy
Wiamp = lamp watts at - 10% line voltage when lamp voltage = LV,
Wiampn = lamp watts at nominal lamp operating voltage = LVy

LY,
L,

Lamp Voltage (LV)

LV,

WLampH - WLampL

LampN

x100

Nominal
Wattage Lamp Voltage, LVy LVL LVu
750 120v 115v 125v
400 100v 95v 105v
310 100v 95v 105v
250 100v 95v 105v
150 55v 50v 60v
70 52v 47v 57v
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Ballast losses, based on cold bench tests, shall not exceed the following values:

Nominal Ballast Maximum
Wattage Ballast Losses
750 15%
400 20%
310 21%
250 24%
150 26%
70 34%

Ballast losses shall be calculated based on input watts and lamp watts at nominal
system voltage as indicated in the following equation:

WLine - WLamp
—X

Lamp

Ballast Losses = 100

where:
Wine = line watts at nominal system voltage
Wiamp = lamp watts at nominal system voltage

Ballast output to lamp. At nominal system voltage and nominal lamp voltage, the
ballast shall deliver lamp wattage with the variation specified in the following
table.

Nominal Ballast Output to
Wattage lamp variation
750 +7.5%
400 +7.5%
310 +7.5%
250 +7.5%
150 +7.5%
70 +7.5%

Example: For a 400w luminaire, the ballast shall deliver 400 watts +7.5% at a
lamp voltage of 100v for the nominal system voltage of 240v which is the range
of 370w to 430w.

128



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Ballast output over lamp life. Over the life of the lamp the ballast shall produce
average output wattage of the nominal lamp rating as specified in the following
table. Lamp wattage readings shall be taken at 5-volt increments throughout the
ballast trapezoid. Reading shall begin at the lamp voltage (Ly) specified in the
table and continue at 5 volt increments until the right side of the trapezoid is
reached. The lamp wattage values shall then be averaged and shall be within
the specified value of the nominal ballast rating. Submittal documents shall
include a tabulation of the lamp wattage vs. lamp voltage readings.

Nominal LV Readings Maximum Wattage
Ballast Wattage begin at Variation
750 110v +7.5%
400 90v +7.5%
310 90v +7.5%
250 90v +7.5%
150 50v +7.5%
70 45y +7.5%

Example: For a 400w luminaire, the averaged lamp wattage reading shall not
exceed the range of £7.5% which is 370w to 430w”

Add the following to Article 1067(h) of the Standard Specifications:

‘Independent Testing. Independent testing of luminaires shall be required
whenever the pay item quantity of luminaires of a given pay item, as indicated on
the plans, is 50 or more. For each luminaire type to be so tested, one luminaire
plus one luminaire for each 50 luminaires shall be tested. Example: A plan pay
item quantity of 75 luminaires for a specific pay item would dictate that 2 be
tested; 135 luminaires would dictate that three be tested.” If the luminaire
performance table is missing from the contract documents, the luminaire(s) shall
be tested and the test results shall be evaluated against the manufacturer’'s data
as provided in the approved material submittal. The test luminaire(s) results shall
be equal to or better than the published data. If the test results indicated
performance not meeting the published data, the test luminaire will be designated
as failed and corrective action as described herein shall be performed.

The Contractor shall be responsible for all costs associated with the specified
testing, including but not limited to shipping, travel and lodging costs as well as the
costs of the tests themselves, all as part of the bid unit price for this item. Travel,
lodging and other associated costs for travel by the Engineer shall be direct-billed
to or shall be pre-paid by the Contractor, requiring no direct reimbursement to the
Engineer or the independent witness, as applicable”
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The Contractor shall select one of the following options for the required testing with
the Engineer's approval:

a.

Engineer Factory Selection for Independent Lab: The Contractor may
select this option if the luminaire manufacturing facility is within the state
of lllinois. The Contractor shall propose an independent test laboratory
for approval by the Engineer. The selected luminaires shall be marked by
the Engineer and shipped to the independent laboratory for tests.

Engineer Witness of Independent Lab Test: The Contractor may select
this option if the independent testing laboratory is within the state of
lllinois. The Engineer shall select, from the project luminaires at the
manufacturer’s facility or at the Contractor's storage facility, luminaires for
testing by the independent laboratory.

Independent Witness of Manufacturer Testing: The independent witness
shall select from the project luminaires at the manufacturers facility or at
the Contractor's storage facility, the luminaires for testing. The Contractor
shall propose a qualified independent agent, familiar with the luminaire
requirements and test procedures, for approval by the Engineer, to
witness the required tests as performed by the luminaire manufacturer.

The independent witness shall as a minimum meet the following
requirements:

» Have been involved with roadway lighting design for at least 15 years.

» Not have been the employee of a luminaire or ballast manufacturer
within the last 5 years.

» Not associated in any way (plan preparation, construction or supply)
with the particular project being tested.

» Be a member of IESNA in good standing.

» Provide a list of professional references.

This list is not an all inclusive list and the Engineer will make the final
determination as to the acceptability of the proposed independent witness.

Engineer Factory Selection and Witness of Manufacturer Testing: The
Contractor may select this option if the luminaire manufacturing facility is
within the state of lllinois. At the Manufacturer’s facility, the Engineer shall
select the luminaires to be tested and shall be present during the testing
process. The Contractor shall schedule travel by the Engineer to and from
the Manufacturer’'s laboratory to witness the performance of the required
tests.
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Should any of the tested luminaires fail to satisfy the specifications and
perform according to approved submittal information, the luminaire shall be
unacceptable and be replaced by alternate equipment meeting the
specifications with the submittal and testing process repeated in their
entirety; or corrections made to achieve required performance. In the case
of corrections, the Contractor shall advise the Engineer of corrections made
and shall request a repeat of the specified testing and, if the corrections are
deemed reasonable by the Engineer, the testing process shall be repeated.
The number of luminaires to be tested shall be the same quantity as
originally tested; i.e. if three luminaires were tested originally, one, two or
three failed, another three must be tested after corrective action is taken.

Revise Article 1067.06(a)(1) of the Standard Specifications to read:

“The lamps shall be of the clear type and shall have a color of 1900° to 2200°
Kelvin.”

Add the following tables to Article 1067 of the Standard Specifications:

IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE #1
ROADWAY LUMINAIRES

GIVEN CONDITIONS

RoADWAY DATA

LUMINAIRE DATA

LAYOUT DATA

Pavement Width (both directions plus median) 90 (ft)
Number of Lanes 4
I.E.S. Surface Classification R3
Q-Zero Value .07
Median Width 42 (ft)
Lane Width 12 (ft)
LIGHT POLE DATA Mounting Height 47.5 (ft)
Mast Arm Length 15 (ft)
Pole Set-Back From Edge of Pavement 4 (ft)
Lamp Type HPS
Lamp Lumens 50,000
I.E.S. Vertical Distribution Medium
I.E.S. Control Of Distribution Cutoff
I.E.S. Lateral Distribution Type lll
Total Light Loss Factor 0.7
Spacing 285 (ft)
Configuration Opposite
Luminaire Overhang over edge of pavement 11 (ft)
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NOTE: Variations from the above specified I.E.S. distribution pattern may be requested and

acceptance of variations will be subject to review by the Engineer based on how well the performance
requirements are met.

PERFORMANCE REQUIREMENTS |

NOTE: These performance requirements shall be the minimum acceptable standards of photometric
performance for the luminaire, based on the given conditions listed above.

LUMINANCE Average Luminance, Lave 0.9 Cd/m?
Uniformity Ratio, LAVE/LMIN 3.0 (Max)
Uniformity Ratio, LMAX/LMIN 5.0 (Max)
Veiling Luminance Ratio, Ly/Lave 0.3 (Max)

LUMINAIRE LAYOUT FOR TABLE #1

a2t

MEDIAN

121t
12ft

___€-| *4,

i 285ft
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LUMINAIRE SAFETY CABLE ASSEMBLY
Effective: January 1, 2012

Description: This item shall consist of providing a luminaire safety cable assembly as specified
herein and as indicated in the plans.

Materials. Materials shall be according to the following:

Wire Rope. Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless
steel having a maximum carbon content of 0.08 % and shall be a stranded assembly. Cables
shall be 3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or
strand splices.

Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410
and Mil-DTL-83420.

Cable terminals shall be stainless steel compatible with the cable and as recommended by the
cable manufacturer. Terminations and clips shall be the same stainless steel grade as the wire
rope they are connected to.

U-Bolts. U-Bolts and associated nuts, lock washers, and mounting plates shall be
manufactured from Type 304 or Type 316 stainless steel.

CONSTRUCTION REQUIREMENTS

General. The safety cable assembly shall be installed as indicated in the plan details. One end
of the cable assembly shall have a loop fabricated from a stainless steel compression sleeve.
The other end of the cable assembly shall be connected with stainless steel wire rope clips as
indicated. Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of
the mast arm. Unless otherwise indicated in the plans, the luminaire safety cable shall only be
used in conjunction with luminaires which are directly above the traveled pavement.

Basis of Payment: This work shall be paid for at the contract price each for LUMINAIRE
SAFETY CABLE ASSEMBLY, which shall be payment for the work as described herein and as
indicated in the plans.

MAST ARM SIGN PANELS
Effective: May 22, 2002 Revised: July 1, 2015

720.01TS
Add the following to Article 720.02 of the Standard Specifications:
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-

T5. Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201
stainless steel.
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TRAFFIC SURVEILLANCE. - GENERAL
Effective: June 1, 1994 Revised: July 21, 2011

1.0 The following supplements applicable sections of Section 800 of the Standard Specifications
for Road and Bridge Construction.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used in traffic surveillance installations. All material furnished shall be new. The
locations and the details of all installations shall be as indicated on the Plans or as directed by
the Engineer.

When the road is open to traffic, except as otherwise provided, the Contractor may request a
turn on and inspection of all complete traffic surveillance installations system. This request
must be made to the Engineer a minimum of seven (7) working days prior to the time of the
requested inspection. Upon demonstration that all surveillance is operational and all work is
completed in accordance with the contract and to the satisfaction of the Bureau of Traffic
Operations Electrical Engineer, The Bureau of Traffic Operations Electrical Engineer will then
allow all of the surveillance to be placed in continuous operation. The Agency that is
responsible for the maintenance of the ftraffic surveillance installations will assume the
maintenance upon successful completion of this inspection.

Projects which call for the storage and re-use of existing traffic surveillance equipment shall
have a 30 day test period prior to project acceptance.

1.1 DEFINITION OF TERMS

Whenever in these Special Provisions the following terms are used, the intent and
meaning shall be interpreted as follows:

Induction Loop - A continuous non-spliced wire, three turns, permanently placed and
sealed in sawcuts in the roadway and adjacent area, used in conjunction with an induction
loop detector sensor unit.

State Highway Communications Center - The main communication control facility of the
lllinois Department of Transportation with present offices at 201 W. Center Court,
Schaumburg, lllinois 60196-1096.

1.2 PROSECUTION OF SURVEILLANCE WORK

The work shall be as indicated on the Plans and as required by the Specifications. Unless
otherwise indicated, the Contractor shall furnish and install all required materials and
equipment, including all associated appurtenances, to produce a complete and
operational installation. The appurtenances shall be as indicated, and the costs shall be
included in the unit prices bid for the pay items of this contract. The work shall be done in
a workmanlike manner.
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1.3 CONNECTIONS TO EXISTING INSTALLATIONS

Where new work connects to existing installations, the Contractor shall do all necessary
cutting, fitting and foundation drilling to the existing installation and shall remove all
existing work, as required, to make satisfactory connections, with the work to be
performed under these Provisions, so as to leave the entire work in a finished and
workmanlike manner, as approved by the Bureau of Traffic Operations Electrical
Engineer. No raceways shall be allowed to enter cabinet through the sides or back walls.

Some contracted work which does not call for a complete rebuilding of a surveillance
location but the replacement of detector loops and lead-in cable only in conjunction with
work such as pavement overlay, cut and grind, curb and gutter replacement and other
similar type work where existing appurtenances have been in place for several years.
This at times has created pre-existing conditions (such as blocked/broken lead-in
conduits, buried handholes) which the contractor may have to repair/replace to make the
location fully functioning. The Contractor will be compensated for such work utilizing
contract items after a complete inspection by the Bureau of Traffic Operations Electrical
Engineer, Resident Engineer and Electrical Maintenance Contractor's Rep. with a full
review on a case by case basis. Upon completing such work the Contractor shall notify
the R.E. to contact the Bureau of Traffic Operations Electrical Engineer for checks and
test to insure the location is on-line and working correctly.

The Contractor shall furnish all labor and material to the furtherance of this end, whether
or not distinctly shown on the plans, in any of the "Standard Specifications" or in the
Special Provisions.

Note that the Contractor shall be entitled to only one request for location marking of
existing systems by the Electrical Maintenance Contractor and that multiple requests may
only be honored at the Contractor’s expense.

1.4 STANDARD GUARANTEE

Manufacturers' warranties or guarantees on all electrical and mechanical equipment
consistent with those provided as customary trade practice shall be obtained and
transferred to the State.

1.5 IN-SERVICE WARRANTIES OR GUARANTEES

The Contractor shall provide warranties or guarantees that will provide for satisfactory in-
service operation of the mechanical and electrical equipment and related components.
These warranties or guarantees shall cover a period of two (2) years following project
acceptance. The cost of these warranties and guarantees shall be considered incidental
to the Contract.
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1.6 EQUIPMENT DOCUMENTS

The Contractor shall furnish five (5) diagrams of the internal and external connection of
the equipment in each Bureau of Traffic Operations Electrical cabinet. Contractor shall
also furnish the Operating and maintenance instructions for all equipment supplied. One
copy of the wiring diagrams for each cabinet shall be retained in each field cabinet. A
wiring diagram shall be contained in a plastic pouch that shall be permanently mounted to
the door of each cabinet. Contractor shall permanently mark the cabinet for each
termination and each terminal connection as to loop, tone, closure, phone, and lane
function of each termination in the cabinet and provide a completed cable log and location
as-built diagram at each location.

1.7 TERMINAL BLOCKS

Terminal blocks provided in field cabinets shall be the heavy duty barrier type. The
terminal block shall be a minimum of 2 inches (50.8 mm) wide and 1-3/16 inch (30.16 mm)
deep. Center to center of the terminal screws or studs shall be a minimum of 21/32 inch
(16.67 mm) with barriers in between. Terminal blocks shall be rated at 45 amps 600 volts
breakdown RMS line to line 11,000 V. and breakdown RMS line to ground 13,800 V. A
marking strip shall be provided with each terminal block.

1.8 EXISTING EQUIPMENT

All existing equipment, replaced by new equipment shall remain the property of the
State and shall be delivered to the Electrical Maintenance Contractor. The cost of
removing and delivering the replaced equipment shall be paid for under separate pay
item for Cabinet Housing Equipment - Removal.

1.9 TELECOMMUNICATION CABLE

When installing the telecommunication cable, the Contractor shall extend his
installation and connections of the cable to the next adjacent Surveillance installations
or junction box, beyond the limits of his contract section. He shall be responsible for
insuring that the cable is continuous and connected from one contract section to the
other.

The Contractor shall comply with the agreement between the State of lllinois and
IBT/Ameritech as to connections, locations, and terminations of the phone lines
(Telephone Company, Engineering, General Service Engineering Division, Outside
Plant Engineering Notes 14-36A., March 1971, Administrative Aids and Procedures).
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EXISTING SURVEILLANCE EQUIPMENT AND APPURTENANCES

Before starting work, the Contractor, in the presence of the Resident Engineer, Bureau
of Traffic Operations Electrical Engineer and the State Electrical Maintenance
Contractor's rep., shall inspect the existing equipment to be delivered or maintained by
the Contractor and shall take an inventory of all defective, broken, and/or missing
parts. Those parts found broken, defective, and/or missing shall be repaired or
replaced by the State Electrical Maintenance contractor and shall be recorded as such.
The Contractor shall be required to maintain all tone transmitters, tone receivers, tone
power supplies, tone mounting frames, harnesses, controller and wiring. The
Contractor shall be required to maintain all metering and surveillance cabinets,
foundation, concrete handhole, vehicle detection equipment, all interconnecting cables
and all Surveillance appurtenances including signal heads. Contractor shall number
each cabinet as indicated on the plans, with reflective decals as those used on lighting
pole standard.

Should damage occur to any surveillance items during the Contractor's contract period,
the Contractor shall repair or replace all damaged equipment at his own expense. The
Bureau of Traffic Operations Electrical Engineer shall determine what equipment shall
be reusable and what shall be replaced. Replaced equipment shall be of equal or
better quality and type.

The Contractor, prior to the commencement of his work, shall notify the Bureau of
Traffic Operations Electrical Engineer for a pre-construction inspection. If construction
begins prior to this meeting, the Contractor assumes maintenance responsibilities of
the locations within his contract limits and shall make any repairs or replace any
damaged equipment pre-existing or damaged as a result of his own negligence at his
own expense. This also relieves the Electrical Maintenance Contractor of providing
one free locate of the surveillance installations within the contract limits.

AS-BUILT PLANS

Upon completion of the work, the Contractor shall furnish one (1) copy of “as-built’
drawings on CD compatible with Micro Station V8-2004 Edition software at the Bureau
of Traffic Operations Electrical Design Section and four (4) full size sets of "as-built"
plans to the Resident Engineer. The plans shall include definite locations and length of
all cables, duct, conduit pushes, induction loop, lead-in, foundations, handhole and P-
duct. The cost of the "as-built" plans shall be incidental to the contract. The Engineer
will not authorize final inspection of any installations until the said plans are in his
possession.

PROTECTION OF THE WORK

Electrical work, equipment and appurtenances shall be protected from damage during
construction until final acceptance. Electrical raceway or duct openings shall be
capped or sealed from the entrance of water and dirt. Wiring shall be protected from
mechanical injury.
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1.13 STANDARDS OF INSTALLATION

Electrical work shall be installed in a neat and workmanlike manner in accordance with
the best practices of the trade. Unless otherwise indicated, materials and equipment
shall be installed in accordance with the manufacturer's recommendations.

Except as specified elsewhere herein, materials and equipment shall be in
conformance with the requirements of Section 800 & 1088 of the Standard
Specifications for Road and Bridge Construction.

In addition to the requirements of the Standard Specifications relating to control of
materials, the Contractor shall comply with the following requirements.

The Contractor shall supply samples of all wire, cable, and equipment and shall make
up and supply samples of each type of cable splice proposed for use in the work for the
Engineer's approval.

Before equipment and/or material including cabinet, telemetry, and detectors are
delivered to the job site, the Contractor shall obtain and forward to the Engineer a
certified, notarized statement from the manufacturer, containing the catalog numbers of
the equipment and/or material, guaranteeing that the equipment and/or material, after
manufacture, comply in all respects with the requirements of the Specifications and
these Special Provisions. Re-manufactured or modified equipment other than by the
original manufacturer shall not be allowed . Original manufacturer shall certify that he
made modification to the equipment.

All cost of work and materials required to comply with the above requirements shall be
included in the pay item bid prices, under which the subject materials and equipment
are paid, and no additional materials and equipment are paid, and no additional
compensation will be allowed. Materials and equipment not complying with the above
requirements that have been installed on the job will be done at the Contractor's own
risk and may be subject to removal and disposal at the Contractor's expense.

1.14 PROCUREMENT

Materials and equipment shall be the products of established manufacturers, shall be
new, and suitable for the service required. The Contractor is obligated to conduct his
own search into the timely availability of the specified equipment and to ensure that all
materials and equipment are in strict conformance with the contract documents.
Materials or equipment items which are similar or identical shall be the product of the
same manufacturer. The cost of submittals, certifications, any required samples and
similar costs shall not be paid for extra but shall be included into the pay item bid price
for the respective material or work.
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1.15 EXCEPTIONS, DEVIATIONS AND SUBSTITUTIONS

Exceptions to and deviations from the requirements of the Contract Documents shall
not be allowed without approval by Engineer and Bureau of Traffic Operations
Electrical Engineer. It is the Contractor's responsibility to note any deviations from
contract requirements at the time of submittal and to make any requests for deviations
in writing to the Engineer. In general, substitutions will not be acceptable. Requests
for substitutions must demonstrate that the proposed substitution is superior to the
material or equipment required by the Contract Documents. No substitutions shall be
permitted without the approval of the Engineer, and Bureau of Traffic Operations

Electrical Engineer.

1.16 SUBMITTALS

Within 30 days after contract award, the Contractor shall submit, for approval, complete
manufacturer's product data (for standard products and components) and detailed
shop drawings (for fabricated equipment). All of the submittal information shall be
assembled by the Contractor and submitted to the Engineer at one time. All equipment
samples shall be submitted at this time. Partial and sporadic submittals may be
returned without review. The Contractor may request, in writing, permission to make a
partial submittal. The Engineer will evaluate the circumstances of the request and may
accept to review such a partial submittal. However, no additional compensation or
extension of time shall be allowed for extra costs or delays incurred due to partial or

late submittals.
1.17 TESTING

Before final acceptance, the electrical equipment, material, induction loops and
work provided under this contract shall be tested. Tests will not be made
progressively, as parts of the work are completed they shall be all made at one
time. Items which fail to test satisfactorily shall be repaired or replaced.
Bureau of Traffic Operations Electrical Engineer will witness all testing.

1.18 INSTALLATION/INSPECTION PROCEDURES

After all control boxes and equipment to be installed has been physically inspected and
approved by Bureau of Traffic Operations Electrical Engineer, the equipment supplier
shall then deliver all equipment to the job site. The Contractor shall then
install/safeguard all the equipment which has been delivered prior to requesting an
inspection. No unapproved equipment shall be on the job site or installed as part of the
job. This does not relieve the Contractor from replacement/repairs of equipment found

to be damaged or in non-compliance of these provisions.
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Certain items such as conduit, wire, duct, anchor bolts, and junction boxes will be
inspected and may be tested by the Department's Bureau of Materials and these items
shall not be delivered to the job site without inspection approval. Items such as
cabinets shall be inspected by the Engineer at the contractor's or manufacturer's shop
and these items shall not be delivered to the job site without Bureau of Traffic
Operations Electrical Engineer inspection approval. It shall be the Contractor's
responsibility to arrange inspection activities with the Engineer thirty (30) days prior to
installation. 30 days prior to installation of the tone equipment being supplied and,
prior to request for a turn-on, the Bureau of Traffic Operations Electrical Engineer will
be contacted for the correct frequencies, controller addresses and "DB" setting for
each location to be installed. When the work is complete, all equipment fully
operational, the Contractor shall schedule a turn-on inspection with the Engineer.
Acceptance will be made as a total system, not as parts. The Contractor shall request
the inspection no less than seven (7) working days prior to the desired inspection date.

No inspection shall be made until the delivery of acceptable "as built" drawings,
specified certifications, and the required guarantees.

It will be the responsibility of the installing contractor to provide a qualified technician
representing the tone equipment supplier to be at the turn-on inspection of each
location to provide the technical expertise to bring each location on line.

The Contractor shall furnish the necessary manpower and equipment to make the
Inspection. The Engineer may designate the type of equipment required for the
inspection tests.

A written record of the loop analyzer readings shall be submitted to the Bureau of
Traffic Operations Electrical Engineer prior to the final inspection.

Any part or parts of the installation that are missing, broken, defective, or not
functioning properly during the inspection shall be noted and shall be adjusted,
repaired, or replaced as directed by the Engineer and another inspection shall be made
at another date. Only upon satisfaction of all points shall the installation be acceptable.

After the subject inspections are completed the Bureau of Traffic Operations Electrical
Engineer will provide the contractor with a complete punch list of items necessary to be
completed prior to final inspection and acceptance for maintenance.

The Contractor shall furnish a written guarantee for all materials, equipment and work

performed under the contract for a period of not less than two (2) years from the date
of final acceptance.
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TEMPORARY WOOD POLE
Effective: 6/27/14

Description.

Temporary Wood poles shall be installed in the vicinity of the locations on the plans. They are
to be located where they will not impact Construction Operations. This pay item shall include the
installation and removal of the wood poles.

Materials.

The wood poles shall be according to Article 1069.04 of the Standard Specifications for Road
and Bridge Construction book.

Basis of Payment

This item shall be paid as a lump sum for TEMPORARY WOOD POLE, of the height and class
which shall include furnishing the wood poles, as well as, all labor and transportation to move
the wood poles.

MAINTENANCE OF EXISTING TRAFFIC SURVEILLANCE
Effective: June 1, 1994 Revised: June 3, 2009

This item shall consist of maintaining the existing traffic surveillance locations in place as shown
on the plans and as described herein. The energy charges for the operation of the traffic
surveillance installation shall be paid for by others.

The maintenance of existing traffic surveillance installation shall meet the requirements of
Section Art. 801.11 of the Standard Specifications, except as follows:

Full maintenance responsibility shall start as soon as the general contractor or subs begins any
physical work on the contract or any portion thereof. The general contractor shall maintain the
existing surveillance installations located within the contract limits, in compliance with the
current State Electrical Maintenance Contract by a qualified electrical sub-contractor.

At least five days prior to maintenance assumption of the existing traffic surveillance
installation(s) under this contract, the Contractor shall request that the Resident Engineer
contact TSC for an inspection of the installation(s). The TSC Engineer shall establish a date
and time of inspection and at that time shall check the installation to determine if any corrective
work should be done by the State's Electrical Maintenance Contractor prior to the Contractor
taking over maintenance of the installation. The Resident Engineer, TSC Engineer, and the
Contractor shall mutually agree on the date of maintenance transfer to the Contractor for this
section.

Maintenance Procedures: The electrical sub-contractor shall perform the following maintenance
procedures for each existing installation designated to remain in operation during construction.
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The electrical sub-contractor shall:

1. Patrol and inspect each surveillance installation every two (2) weeks for general operation of
the tone equipment and loop amplifiers to insure that they are functioning properly, check
cabinet and or signal foundation tighten where necessary, check for proper alignment of
signal heads (if applicable), lamp failures (if applicable), and shall be logged on the
Surveillance Inspection and Repair Check List..

2. Provide immediate corrective action to replace burned out lamps or damaged sockets.
When lamps are replaced, the reflector and lens shall be cleaned. All replacement lamps
shall meet the approval of the Engineer. The electrical sub-contractor shall repair or replace
all defective equipment from any cause whatsoever.

3. Maintain in stock at all times a sufficient amount of materials and equipment to provide
effective temporary and permanent repairs.

4. Provide immediate corrective action when any part or parts of the system fail to function
properly. Two heads facing each approach shall be considered the minimum acceptable
signal operation.

5. Replace defective or damaged equipment.

6. A record tag shall be attached to each individual piece of equipment, with the following
information: (1) date originally installed by the Engineer. The interval between successive
dates of cleaning shall not exceed one year. Any component which fails in a manner which
affects the intended operation of any installation shall be repaired before it is returned to
service. The electrical sub-contractor shall be required to maintain the existing type of
equipment during the period of time that the original equipment is being repaired.

7. Provide the Engineer with the names, addresses, and telephone numbers of two (2) persons
qualified and assigned to the maintenance of the traffic surveillance installation. These
people must be made available 24 hours per day, each and every day of the year for
emergency calls by the Engineer.

8. Respond to all emergency calls from the Department within one hour after notification and
provide immediate corrective action. When equipment has been damaged or becomes
faulty beyond repair, the Contractor shall replace it with new and identical equipment. The
cost of furnishing and installing the replaced equipment shall be borne by the general
contractor at no additional charge to the State. The general contractor may institute action
to recover damages from a responsible third party. If at any time the Contractor fails to
perform all work as specified herein to keep the traffic surveillance installation in proper
operating condition or if the Engineer cannot contact the Contractor's designated personnel,
the Engineer shall have the State's Electrical Maintenance Contractor perform the
maintenance work required. The State's Electrical Maintenance Contractor shall bill the
general contractor for the total cost of the work. The general contractor shall pay this bill
within thirty (30) days of the date of receipt of the invoice or the cost of such work shall be
deducted from the amount due the contractor.
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9. All dispatch tickets reporting malfunctions shall be responded to and cleared within one (1)
hour, and immediate corrective action shall be taken to correct the problem. He shall report
back via telephone his findings and clear any dispatch tickets. If follow-up work is
necessary, it shall commence within 10 days of notice, and permanent repairs shall be
completed within 45 days!

10. The Contractor shall maintain all devices and appurtenances at the surveillance locations
including but not limited to tone equipment, loop detectors, CB radios, inductance loops,
flashing beacons, interconnecting cables, and wooden posts.

11. Upon completion of all contract work, it shall be required prior to inspection that the cabinet
be vacuumed and dusted and all handholes be pumped.

BASIS OF PAYMENT

This item shall be paid for at the Lump Sum contract unit price for MAINTENANCE OF
EXISTING TRAFFIC SURVEILLANCE, which price shall be payment in full for all materials,
equipment, and labor needed to perform the work described herein.
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SURVEILLANCE INSPECTION AND REPAIR CHECKLIST Contract No.
Location #: Cabinet: Patrolman:
Date: Arrival Departure Direction:
Time Time:
Expressway:

| OK? | N/A | Deficiencies and/or Comments

Inspect Loop Detectors

Verify Functioning Bulbs, Signal Load
Relays, and Flashing Beacon
Controller

Telephone TSC for Location Turn-on

Replace  Burnt-out Lamps and
Damaged Lenses

Check for Missing, Damaged, or
Loose Signs

Check Cabinet and Signal Foundation
and Tighten Where Necessary

Check Lubrication of Cabinet Doors,
Hinges, and Locks

Check Tuning and Operation of Loop

Detectors

Check tuning and operation of tone
equipment

Inspect Stop Bar Striping for
Deficiencies

Log follow-up activity needed/telephone shop technician for Ticket #

Before leaving the installation, patrolman shall call TSC by Cellular telephone and ask that the
purported maintenance activity and accuracy of the data be checked.
Time Called: Talked to: Verified OK:

This form shall be faxed to Resident Engineer and TSC Engineer within 24 hours of completion
of work.
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INDUCTION LOOP
Effective: June 1, 1994 Revised: August 12, 2015

1. DESCRIPTION

This item shall consist of furnishing, installing and testing an induction loop, of the dimensions
shown on the plans or of the dimension from Table 1, at the locations shown. The induction
loop shall be installed in accordance with all details shown on the plans and applicable portions
of Section.886 Standard Specifications for Road and Bridge Construction. All saw cutting, cable
installation, joint sealing, lead-ins and testing necessary to complete the installation shall
conform with the following requirements.

2. MATERIALS

The cable used for induction loop shall be #14-19 strand XHHW XLP-600V, encased in orange
Detecta-duct tubing as manufactured by Kris-Tech Wire Company, Inc., IMSA 51-7, or
comparable. All loop wire shall be UL listed. Lead-ins shall be Canoga 30003 or equal cable.
The jacket, constructed of high density polyethylene, shall be rated to 600 volts in accordance
with UL 83 Section 36.

Joint sealer shall have sufficient strength and resiliency to withstand stresses set up by
vibrations and differences in expansion and contraction due to temperature changes. The joint
sealer shall have a minimum tensile strength of 100 P.l.E. when tested by ASTM Method D638-
58T. Adhesion to clean dry, oil-free Portland Cement concrete shall be at least equal to the
tensile strength of the concrete. The joint sealer, with qualities described above, shall be
capable of curing in a maximum time of 30 minutes at all temperatures above 50 degrees F (10
degrees C). Curing shall be defined as the capability of withstanding normal traffic loads
without degradation. A hard asphalt-based filling and insulating compound having a high
softening point and a high pouring temperature shall be used if the outside installation
temperature is below 50 degrees F (10 degrees C). The filling compound shall have a softening
point of not less than 235 degrees F (110 degrees C) and a summer pouring temperature of 375
degrees F (190 degrees C); winter pouring temperature of 425 degrees F (220 degrees C).
Sealant for Detector Loop(s): The sealer shall meet or exceed the characteristics provided by
OZ GEDNEY DOZSeal 230 filling compound.

3. INSTALLATION DETAILS

Slots in the pavement shall be cut with a concrete sawing machine in accordance with the
applicable portions of Art. 420.05 of the Standard Specifications for Road and Bridge
Construction. The slot must be clean, dry, and oil-free. Wire shall be inserted in the pavement
slot with a blunt tool which will not damage the insulation. Loops shall not be dry cut. Loops
should not be installed at an outside temperature below 50 degrees F (10 degrees C) unless
directed by Engineer.

Plastic sleeving shall be used to insulate the wire where loop wire crosses cracks and joints in

the pavement. The sleeving shall be properly sealed with electrical tape to prevent joint sealer
from entering sleeves. Sleeving shall extend a minimum of 8 inch (20 cm) each side of joint.
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Induction loops on exit and entrance ramps shall be square or rectangular with edges
perpendicular or parallel to traffic flow. All mainline loops shall be round loops, 6 feet (1.8 m.) in
diameter. Induction loops shall be centered on all ramps and in traffic lanes unless designated
otherwise on the plans or by the Engineer. Traffic lanes shall be referred to by number and loop
wire shall be color-coded and labeled accordingly. Lane one shall be the lane adjacent to the
median, or that lane on the extreme left in the direction of the traffic flow; subsequent lanes are
to be coded sequentially towards the outside shoulder. A chart which shows the coding for
each installation shall be included in each cabinet. Core holes shall not be allowed at corner of
loop. Saw cuts for all induction loops and lead-ins shall not be greater than 2.75 inches (7 cm)
in depth.

All excess joint sealer shall be removed so that the level of the sealer in the saw cut is at the
same level as the adjoining pavement.

All induction loops shall contain three (3) turns of No. 14 wire min. Each induction loop shall
have its own Canoga 30003 or equal home run or lead-in to the cabinet when said induction
loops is over 150 feet (45 m) from cabinet. Induction loops shall not be connected in series with
other loops. This wire shall be free from kinks or any insulation abrasions. The loop lead-in
shall be a Canoga 30003 cable. The loop lead-in shall be barrel sleeved, crimped, soldered and
protected by heat shrinkable tubing to the loop #14 wire. Lead-ins shall be twisted in such a
manner so as to prevent mechanical movement between the individual cables. Lead-ins shall
be brought into a cabinet or handhole at the time the induction loop is placed in the pavement.
Loops located over 1000 feet (300m) from cabinet require four (4) turns of No. 14 wire.

Where lead in runs are less than 150 feet (45 meters), the loop wire shall be utilized as lead-in
from the Core Hole to the Cabinet, w/o splices, being twisted 5 turns per foot (16 turns per
meter). The additional loop wire will not be paid for separately, but shall be considered part of
this Pay Item.

Where duct is collapsed or damaged, making it impossible to pull loop lead-in, the affected area
will need to be replaced. This will be paid for by the pay items CONDUIT IN TRENCH, HIGH
DENSITY POLYETHYLENE COILABLE 1-1/4> and TRENCH AND BACKFILL FOR
ELECTRICAL WORK.

Loop lead-ins placed in handholes shall be coiled, taped and hung from the side of the
handhole to protect against water damage. Any other method of installation will require prior
written approval of the Engineer. Each loop lead-in shall be color coded and tagged in each
handhole thru which it passes. The loop lead-in shall be color coded and tagged at the core
hole, in each junction box it passes thru, and at the termination point in the cabinet.

Contractor shall core drill all mainline round loops 6 feet (183 meters) in diameter x .25 inch
(6 mm) in width x 2.75 inches (7 cm) in depth.

Loop lead-ins shall not be allowed in saw cuts in shoulders. The Engineer shall be contacted
regarding proposed changes in loop locations necessitated by badly deteriorated pavement.
The Engineer may relocate such loops. Loop Wire and lead-ins shall not be installed in the curb
and gutter section or through the edge of pavement. A hole shall be drilled at least 12 inches
(30 cm) in from the edge of pavement through which the P-duct, loop wire and lead-in shall be
installed. Saw cuts through shoulders to core hole shall not be allowed.
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W (M) S (M)

13 ft (4.0 m) 9 ft (2.8 m)

14 ft (4.3 m) 10 ft (3.1 m)
15 ft (4.6 m) 11t (3.4 m)
16 ft (4.9 m) 12 (3.7 m)
17 ft (5.2 m) 13ft (4.0 m)
18 ft (5.5 m) 14ft (4.3 m)
19t (5.8 m) 15t (4.6 m)
20 ft (6.1 m) 16 ft (4.9 m)
21 ft (6.4 m) 17 ft(5.2 m)

22 ft (6.7 m) 18 ft (5.5 m)
23 ft (7.0 m) 19t (5.8 m)
24 ft (7.3 m) 20 ft (6.1 m)
25 ft (7.6 m) 21 ft (6.4 m)

Should the induction loop and/or core hole for the induction loop and loop lead-in cable be
paved over by other construction operations, it shall be the contractor's responsibility for
locating and finding the induction loop and/or the core hole for the repair of a bad loop or lead-in
or for the installation of a new loop or loop lead-in. The locating of the core hole and the
induction loop shall be incidental to the cost of the induction loop lead-in installation.

No extra compensation shall be allowed for finding and locating induction loops and/or core
hole.

The loop shall be spliced to the lead-in wire with a barrel sleeve crimped and soldered. Epoxy
filled heat shrink tubing shall be used to protect the splice. The soldered connection shall be
made with a soldering iron or soldering gun. No other method will be acceptable, i.e. the use of
a torch to solder will not be acceptable. The heat shrink tube shall be shrunk with a heat gun.
Any other method will not be acceptable, i.e. the use of a torch will not be acceptable. No burrs
shall be left on the wire when done soldering. Cold solder joints will not be acceptable. Refer to
T.S.C. typical(s) TY-1TSC-418 #2 & #3 for proper loop to loop lead-in splice detail.

Where there are continuous count stations or multiple lane exits or entrance ramps the loop in
the left most lane shall be wrapped clockwise, the adjacent lane loop wrapped counter-
clockwise, etc, alternating wrapping the loops every other lane.

4.

TRAFFIC SYSTEMS CENTER LOOP SPLICING REQUIREMENT COLOR CODE
MAINLINE LOOPS METERING LOOPS

Lane 1 Blue Lane 4 Violet Loop 1 Green

Lane 2 Brown Exit Black Loop 2 Yellow

Lane 3 Orange Entrance White Loop 3 Red
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When 2 or 3 loops are installed on an exit or entrance ramp the loop color code shall conform to
the mainline loop color code and shall be marked as entrance or exit ramp loops.

In addition to color codes each loop shall be identified with a written label attached to the loop
wire, or lead-in wire. The tags shall be Panduit #MP250W175-C or equivalent. All wires and
cables shall be identified in each handhole or cabinet that the cable passes through, or
terminates in. The labels shall be attached to the cable by use of two cable ties.

5. PROSECUTION OF SURVEILLANCE WORK

The work shall consist of replacement and/or repairs caused by the pavement repair, removal
and resurfacing to all induction loops, loop lead-in, poly-duct, steel conduits, all interconnecting
cables and all Surveillance appurtenances. The Contractor shall make modifications to existing
installations to render the location functional. The Contractor shall also furnish and install new
induction loops, loop lead-ins, poly-duct, steel conduits, all interconnecting cables, and all
Surveillance appurtenances.

Should damage occur to any Traffic Systems Center cabinets, housing telemetry equipment
and/or vehicle detection equipment, the Contractor shall install and replace all damaged
equipment at his own expense. The Traffic Systems Center staff shall determine what
equipment shall be reusable and what shall be replaced. Replaced equipment shall be of equal
or better quality and type.

6. CONNECTIONS TO EXISTING INSTALLATIONS

Where new work connects to existing installations, the Contractor shall do all necessary cutting,
fitting and foundation drilling to the existing installation. The Contractor shall remove all existing
equipment, as required to make satisfactory connections, so as to leave the entire work in a
finished and workmanlike manner, as approved by the Engineer. No raceways shall be allowed
to enter cabinet through the sides or backwalls.

7. PROTECTION OF WORK

Electrical work, equipment and appurtenances shall be protected from damage during
construction until final acceptance. Electrical raceway or duct openings, shall be capped or
sealed from the entrance of water and dirt. Wiring shall be protected from mechanical injury.

8. STANDARDS OF INSTALLATION

Electrical work shall be installed in a neat and workmanlike manner in accordance with the best
practices of the trade. Unless otherwise indicated, materials and equipment shall be new and
installed in accordance with the manufacturer's recommendations.

Except as specified elsewhere herein, materials and equipment shall be in conformance with
the requirements of Section 106 of the Standard Specifications.
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9. TESTING

Before final acceptance, the induction loops shall be tested. Tests will not be made
progressively, as parts of the work are completed. They shall be all made at one time. Items
which fail to test satisfactorily shall be repaired or replaced.

An electronic test instrument capable of measuring large values of electrical resistance, such as
major megger, shall be used to measure the resistance of the induction loop and its lead-in.
The resistance of the loop and its lead-in shall be a minimum of 100 meg ohms above ground
under any conditions of weather or moisture. The resistance tests and all electronic tests shall
be performed in the presence of the Engineer any number of times specified by the Engineer.
The loop and loop lead-in shall have an inductance between 100 micro henries and 700 micro
henries. The continuity test of the loop and loop lead-in shall not have a resistance greater than
two (2) ohms. The Contractor shall do all testing in the presence of the Engineer and all
readings will be recorded by the Engineer. Testing shall be done with an approved loop tester.

10. FINAL ACCEPTANCE INSPECTION

When the work is complete, tested and fully operational, the Contractor shall schedule a Final
Acceptance Inspection with the Engineer. Final acceptance will be made as a total system, not
as parts.

The Contractor shall furnish the necessary manpower and equipment to make the Final
Acceptance Inspection. The Engineer will designate the type of equipment required for the
inspection tests.

11. METHOD OF MEASUREMENT

The induction loop measurement shall be the length of saw cut in the pavement which contains
loop wire. The actual length of wire used in the saw cut shall not be considered in any
measurement.

12. BASIS OF PAYMENT

This item will be paid at the contract unit price per lineal foot (meter) as INDUCTION LOOP for
furnishing and installing all materials listed complete and operating in place. If loop is less than
150 ft. from cabinet, loop wire shall be used as lead-in and will not be paid separately. If loop is
greater than 150 ft. from cabinet, loop wire shall be spliced in handhole to an ELECTRIC
CABLE IN CONDUIT, LEAD-IN NO. 18 4/C TWISTED SHIELDED (see ELECTRICAL CABLE
IN CONDUIT, 4C NO. 18 SHIELDED LOOP DETECTOR WIRE SPECIAL PROVISION).
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FIBER OPTIC CABLE, SINGLE MODE
Effective: March 15, 2013

Description. The Contractor shall furnish and install loose-tube, single-mode, fiber optic cable
of the number of fibers specified as shown in the plans and as directed by the Engineer.

Other ancillary components, required to complete the fiber optic cable plant, including but not
limited to, moisture and water sealants, cable caps, fan-out kits, etc., shall be included in the
cost of fiber optic cable and will not be paid for separately.

Materials The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The
cable shall be an accepted product of the United States Department of Agriculture Rural Ultilities
Service (RUS) 7 CFR 1755.900 and meet the requirements of ANSI/ICEA Standard for Fiber
Optic Outside Plant Communications Cable, ANSI/ICEA S-87-640-1999 for a single sheathed,
non-armored cable, and shall be new, unused and of current design and manufacture.

Fibers.

The cables shall use dispersion unshifted fibers. The optical and physical characteristics of the
un-cabled fibers shall include:

The single-mode fiber shall meet EIA/TIA-492CAAA, "Detail Specification for Class Iva
Dispersion-Unshifted  Single-Mode  Optical  Fibers," and ITU recommendation
G.652.D,“Characteristics of a single-mode optical fiber cable.”

Physical Construction
Requirement Units Value
Cladding Diameter (um) 125.0+£ 0.7
Core-to-Cladding Concentricity (um) 0.5
Cladding Non-Circularity <0.7%

, , 1310 nm 9.2+04
Mode Field Diameter 1550 nm (Mm) 104205
Coating Diameter (um) 245+5
Colored Fiber Nominal Diameter (um) 253 - 259
Fiber Curl radius of curvature (m) >40m
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Optical Characteristics

Requirement Units Value
. , 1310 nm <04
Cabled Fiber Attenuation 1550 nm (dB/km) <03
Point discontinuity 1310 nm (dB) <0.1
1550 nm <0.1
Macrobend Turns Mandrel
Attenuation oD
1 32 + 2 mm < 0.05 at 1550
nm
100 | 50 £2 mm <0052t 1310
(dB)
100 | 50 +2 mm <0.10 at 1550
nm
100 | 60+ 2 mm < 0.05 at 1550
nm
100 |60 +2mm = 00521625
Cable Cutoff Wavelength (A ¢ ) (nm) <1260
, : 1302 <A, <
Zero Dispersion Wavelength (A,) (nm) 1322 ©
Zero Dispersion Slope (S,) (ps/(nm2skm)) | < 0.089
1550 nm <3.5
Total Dispersion 1285-1330 nm (ps/(nmekm)) | <17.5
1625 nm <215
Cabled Polarization Mode Dispersion (ps/km™) <0.2
IEEE 802.3 GbE - 1300 nm Laser Distance (m) up to 5000
Water Peak Attenuation: 1383 £ 3 nm (dB/km) <04

Cable Construction.

The number of fibers in each cable shall be as specified on the plans.

Section 2014-065-R

Will County

Contract No. 62A00

Optical fibers shall be placed inside a loose buffer tube. The nominal outer diameter of the
buffer tube shall be 3.0 mm. Each buffer tube shall contain up to 12 fibers. The fibers shall not

adhere to the inside of the buffer tube.

Each fiber shall be distinguishable by means of color coding in accordance with TIA/EIA-598-B,
"Optical Fiber Cable Color Coding." The fibers shall be colored with ultraviolet (UV) curable

inks.

Buffer tubes containing fibers shall be color coded with distinct and recognizable colors in
accordance with TIA/EIA-598-B, "Optical Fiber Cable Color Coding." Buffer tube colored stripes
shall be inlaid in the tube by means of co-extrusion when required. The nominal stripe width

shall be 1 mm.
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For cables containing more than 12 buffer tubes, standard colors are used for tubes 1 through
12 and stripes are used to denote tubes 13 through 24. The color sequence applies to tubes
containing fibers only, and shall begin with the first tube. If fillers are required, they shall be
placed in the inner layer of the cable. The tube color sequence shall start from the inside layer
and progress outward.

In buffer tubes containing multiple fibers, the colors shall be stable across the specified storage
and operating temperature range and shall not be subject to fading or smearing onto each
other. Colors shall not cause fibers to stick together.

The buffer tubes shall be resistant to external forces and shall meet the buffer tube cold bend
and shrinkback requirements of 7 CFR 1755.900.

Fillers may be included in the cable core to lend symmetry to the cable cross-section where
needed. Fillers shall be placed so that they do not interrupt the consecutive positioning of the
buffer tubes. In dual layer cables, any fillers shall be placed in the inner layer. Fillers shall be
nominally 2.5 mm or 3.0 mm in outer diameter.

The central member shall consist of a dielectric, glass reinforced plastic (GRP) rod (optional
steel central member). The purpose of the central member is to provide tensile strength and
prevent buckling. The central member shall be overcoated with a thermoplastic when required
to achieve dimensional sizing to accommodate buffer tubes/fillers.

Each buffer tube shall contain a water-swellable yarn for water-blocking protection. The water-
swellable yarn shall be non-nutritive to fungus, electrically non-conductive, and homogeneous. It
shall also be free from dirt or foreign matter. This yarn will preclude the need for other water-
blocking material; the buffer-tube shall be gel-free. The optical fibers shall not require cleaning
before placement into a splice tray or fan-out kit.

Buffer tubes shall be stranded around the dielectric central member using the reverse
oscillation, or "S-Z", stranding process.

Water swellable yarn(s) shall be applied longitudinally along the central member during
stranding.

Two polyester yarn binders shall be applied contrahelically with sufficient tension to secure each
buffer tube layer to the dielectric central member without crushing the buffer tubes. The binders
shall be non-hygroscopic, non-wicking, and dielectric with low shrinkage.

For single layer cables, a water swellable tape shall be applied longitudinally around the outside
of the stranded tubes/fillers. The water swellable tape shall be non-nutritive to fungus,
electrically non-conductive, and homogenous. It shall also be free from dirt and foreign matter.

For dual layer cables, a second (outer) layer of buffer tubes shall be stranded over the original
core to form a two layer core. A water swellable tape shall be applied longitudinally over both
the inner and outer layer. The water swellable tape shall be non-nutritive to fungus, electrically
non-conductive, and homogenous. It shall also be free from dirt and foreign matter.
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The cables shall contain one ripcord under the sheath for easy sheath removal.

Tensile strength shall be provided by the central member, and additional dielectric yarns as
required.

The dielectric yarns shall be helically stranded evenly around the cable core.

The cables shall be sheathed with medium density polyethylene (MDPE). The minimum nominal
jacket thickness shall be 1.4 mm. Jacketing material shall be applied directly over the tensile
strength members (as required) and water swellable tape. The polyethylene shall contain
carbon black to provide ultraviolet light protection and shall not promote the growth of fungus.

The MDPE jacket material shall be as defined by ASTM D1248, Type Il, Class C, Category 4
and Grades J4, E7 and ES8.

The jacket or sheath shall be free of holes, splits, and blisters.
The cable jacket shall contain no metal elements and shall be of a consistent thickness.

Cable jackets shall be marked with the manufacturer's name, month and year of manufacture,
sequential meter or foot markings, a telecommunication handset symbol as required by Section
350G of the National Electrical Safety Code (NESC), fiber count, and fiber type. The actual
length of the cable shall be within -0/+1% of the length markings. The print color shall be white,
with the exception that cable jackets containing one or more co-extruded white stripes, which
shall be printed in light blue. The height of the marking shall be approximately 2.5 mm.

The maximum pulling tension shall be 2700 N (608 Ibf) during installation (short term) and 890
N (200 Ibf) long term installed.

The shipping, storage, and operating temperature range of the cable shall be -40°C to +70°C.
The installation temperature range of the cable shall be —30°C to +70°C.

General Cable Performance Specifications

The fiber optic cable manufacturer shall provide documentation and certify that the fiber optic
cable complies with the following EIA-455-xxx Fiber Optic Test Procedures (FOTP):

When tested in accordance with FOTP-3, "Procedure to Measure Temperature Cycling
Effects on Optical Fibers, Optical Cable, and Other Passive Fiber Optic Components,"
the change in attenuation at extreme operational temperatures (-40°C and +70°C) shall
not exceed 0.15 dB/km at 1550 nm for single-mode fiber and 0.3 dB/km at 1300 nm for
multimode fiber.

When tested in accordance with FOTP-82, "Fluid Penetration Test for Fluid-Blocked
Fiber Optic Cable," a one meter length of unaged cable shall withstand a one meter
static head or equivalent continuous pressure of water for one hour without leakage
through the open cable end.
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When tested in accordance with FOTP-81, "Compound Flow (Drip) Test for Filled Fiber
Optic Cable," the cable shall exhibit no flow (drip or leak) of filling and/or flooding
material at 70°C.

When tested in accordance with FOTP-41, "Compressive Loading Resistance of Fiber
Optic Cables," the cable shall withstand a minimum compressive load of 220 N/cm (125
Ibf/in) applied uniformly over the length of the sample. The 220 N/cm (125 Ibf/in) load
shall be applied at a rate of 2.5 mm (0.1 in) per minute. The load shall be maintained for
a period of 1 minute. The load shall then be decreased to 110 N/cm (63 Ibf/in).
Alternatively, it is acceptable to remove the 220 N/cm (125 Ibf/in) load entirely and apply
the 110 N/cm (63 Ibf/in) load within five minutes at a rate of 2.5 mm (0.1 in) per minute.
The 110 N/cm (63 Ibf/in) load shall be maintained for a period of 10 minutes. Attenuation
measurements shall be performed before release of the 110 N/cm (63 Ibf/in) load. The
change in attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fibers and
0.30 dB at 1300 nm for multimode fiber.

When tested in accordance with FOTP-104, "Fiber Optic Cable Cyclic Flexing Test," the
cable shall withstand 25 mechanical flexing cycles around a sheave diameter not greater
than 20 times the cable diameter. The change in attenuation shall not exceed 0.15 dB at
1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber.

When tested in accordance with FOTP-25, "Repeated Impact Testing of Fiber Optic
Cables and Cable Assembilies," except that the number of cycles shall be two at three
locations along a one meter cable length and the impact energy shall be atleast 4.4 Nm
(in accordance with ICEA S-87-640)", the change in attenuation shall not exceed 0.15
dB at 1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber.

When tested in accordance with FOTP-33, "Fiber Optic Cable Tensile Loading and
Bending Test," using a maximum mandrel and sheave diameter of 560 mm, the cable
shall withstand a rated tensile load of 2670N (601 Ibf) and residual load of 30% of the
rated installation load. The axial fiber strain shall be < 60% of the fiber proof level after
completion of 60 minute conditioning and while the cable is under the rated installation
load. The axial fiber strain shall be < 20% of the fiber proof level after completion of 10
minute conditioning and while the cable is under the residual load. The change in
attenuation at residual load and after load removal shall not exceed 0.15 dB at 1550 nm
for single mode fiber and 0.30 dB at 1300 nm for multimode fiber.

When tested in accordance with FOTP-85, "Fiber Optic Cable Twist Test," a length of
cable no greater than 2 meters shall withstand 10 cycles of mechanical twisting. The
change in attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fiber and
0.30 dB at 1300 nm for multimode fiber.
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When tested in accordance with FOTP-37, "Low or High Temperature Bend Test for
Fiber Optic Cable," the cable shall withstand four full turns around a mandrel of < 20
times the cable diameter after conditioning for four hours at test temperatures of -30°C
and +60°C. Neither the inner or outer surfaces of the jacket shall exhibit visible cracks,
splits, tears, or other openings. The change in attenuation shall not exceed 0.30 dB at
1550 nm for single mode fiber and 0.50 dB at 1300 nm for multimode fiber.

Quality Assurance Provision

All cabled optical fibers > 1000 meters in length shall be 100% attenuation tested. The
attenuation of each fiber shall be provided with each cable reel. The cable manufacturer shall
be TL 9000 registered.

Packaging

Top and bottom ends of the cable shall be available for testing. Both ends of the cable shall be
sealed to prevent the ingress of moisture. Each reel shall have a weather resistant reel tag
attached identifying the reel and cable. The reel tag shall include the following information:

Cable Number
Gross Weight
Shipped Cable Length in Meters
Job Order Number
Product Number
Customer Order Number
Date Cable was Tested
Manufacturer Order Number
Cable Length Markings
a: Top (inside end of cable)
b: Bottom (outside end of cable)

The reel (one flange) marking shall include:

Manufacturer

Country of origin

An arrow indicating proper direction of roll when handling
Fork lift-handling illustration

Handling Warnings.
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Each cable shall be accompanied by a cable data sheet
following information:

Manufacturer Cable Number
Manufacturer Product Number
Manufacturer Factory Order Number
Customer Name

Customer Cable Number

Customer Purchase Order Number
Mark for Information

Ordered Length

Maximum Billable Length

Actual Shipped Length

Measured Attenuation of Each Fiber
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. The cable data sheet shall include the

The cable shall be capable of withstanding a minimum-bending radius of 20 times its outer
diameter during installation and 10 times its outer diameter during operation without changing
the characteristics of the optical fibers.

The cable shall meet all of specified requirements under the following conditions:

Shipping/storage temperature: -58° F to +158° F

(-50° C to +70° C)

Installation temperature: -22° F to +158° F (-30° C to +70° C)
Operating temperature: -40° F to +158° F (-40° C to +70° C)

Relative humidity from 0% to 95%, non-condensi

Optical Patch Cords and Pigtails.
The optical patch cords and pigtails shall comply with the following:

e The optical patch cords shall consist of a

ng

section of single fiber, jacketed cable

equipped with optical connectors at both ends.
e The factory installed connector furnished as part of the optical patch cords and
pigtails shall meet or exceed the requirements for approved connectors specified

herein.

e The fiber portion of each patch cord and pigtail shall be a single, jacketed fiber with
optical properties identical to the optical cable furnished under this contract.
e The twelve fiber single-mode fiber optic cable shall be installed as a pigtail with

factory installed ST compatible connectors.

e The patch cords shall comply with Telcordia GR-326-CORE
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Connectors.
The optical connectors shall comply with the following:

o All connectors shall be factory installed ST compatible connectors. Field installed
connectors shall not be allowed.

e Maximum attenuation 0.4dB, typical 0.2dB.

No more than 0.2dB increase in attenuation after 1000 insertions.

Attenuation of all connectors will be checked and recorded at the time of installation

with an insertion test minimum 5 times checked with an OTDR.

All fibers shall be connectorized at each end.

All fibers shall terminate at a fiber patch panel

Unused fibers will be protected with a plastic cap to eliminate dust and moisture.

Termination shall be facilitated by splicing factory OEM pigtails on the end of the

bare fiber utilizing the fusion splicing method. Pigtails shall be one meter in length.

CONSTRUCTION REQUIREMENTS
Experience Requirements.

Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the
following requirements:

¢ A minimum of three (3) years experience in the installation of fiber optic cables, including
fusion splicing, terminating and testing single mode fibers.

o Install two systems where fiber optic cables are outdoors in conduit and where the
systems have been in continuous satisfactory operation for at least two years. The
Contractor shall submit as proof, photographs or other supporting documents, and the
names, addresses and telephone numbers of the operating personnel who can be
contacted regarding the installed fiber optic systems.

¢ One fiber optic cable system (which may be one of the two in the preceding paragraph),
which the Contractor can arrange for demonstration to the Department representatives
and the Engineer.

Installers shall be familiar with the cable manufacturer's recommended procedures for installing
the cable. This shall include knowledge of splicing procedures for the fusion splicer being used
on this project and knowledge of all hardware such as breakout (furcation) kits and splice
closures. The Contractor shall submit documented procedures to the Engineer for approval and
to be used by Construction inspectors.

Personnel involved in testing shall have been trained by the manufacturer of the fiber optic
cable test equipment to be used, in fiber optic cable testing procedures. Proof of this training
shall be submitted to the Engineer for approval. In addition, the Contractor shall submit
documentation of the testing procedures and a copy of the test equipment operation manual for
approval by the Engineer.
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Installation in Raceways.

Prior to installation, the Contractor shall provide a cable-pulling plan. The plan shall include the
following information:

¢ Identify where each cable will enter the underground system and the direction each
pull.

o |dentify locations where the cable is pulled out of a handhole, coiled in a figure eight,
and pulled back into the hand hole.

e The plan shall address the physical protection of the cable during installation and
during periods of downtime.
Identify the location of slack storage locations

e |dentify the locations of splices.

¢ Identify distances between fiber access points and crossings.

The cable-pulling plan shall be provided to the Engineer for approval a minimum of 15 working
days prior to the start of installation. The Engineer’'s approval shall be for the operation on the
freeway and does not include an endorsement of the proposed procedures. The Contractor is
responsible for the technical adequacy of the proposed procedures.

During cable pulling operations, the Contractor shall ensure that the minimum bending of the
cable is maintained during the unreeling and pulling operations. Unless specified otherwise by
the fiber optic cable manufacturer, the outside bend radius of the cable during installation shall
be no less than 20 times the outside diameter of the fiber optic cable. Entry guide chutes shall
be used to guide the cable into the handhole conduit ports. Lubricating compound shall be used
to minimize friction. Corner rollers (wheels), if used, shall not have radii less than the minimum
installation-bending radius of the cable. A series array of smaller wheels can be used for
accomplishing the bend if the cable manufacturers specifically approve the array.

If figure-eight techniques are used during cable installation, the cable shall be handled manually
and stored on the ground. The cable shall be placed on tarps to prevent damage from gravel,
rocks, or other abrasive surfaces. Tarps should also be used in muddy conditions to keep the
cable clean. Enough area to accommodate the cable length to be stored and sufficient
personnel to maintain the required minimum-bending diameter as well as avoid kinking or
otherwise damaging the cable shall be provided. If the cable has been figure-eighted in
preparation for a forward feed, the figure-eight must be flipped over to access the outside cable
end. Provide sufficient personnel to avoid kinking the cable as the figure-eight is flipped over.
When removing the cable from the figure-eight, use care to avoid kinking the cable and violating
the minimum-bending diameter.

Power assisted or figure-eight eliminator equipment, which is used to eliminate manual figure-

eight procedures, shall not be used unless specifically allowed by the cable manufacturer in
writing.
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The pulling tension shall be continuously measured and shall not be allowed to exceed the
maximum tension specified by the manufacturer of the cable. A dynamometer or in-line
tensiometer shall be used to monitor tension in the pull-line near the winch. This device must
be visible to the winch operator or used to control the winch. The pulling system shall have an
audible alarm that sounds whenever a pre-selected tension level is reached. Tension levels
shall be recorded continuously and shall be given to the engineer as well as included in the
record drawing package.

The use of a breakaway link (swivel) may be used to ensure that the maximum tension of the
cable is not exceeded. Breakaway links react to tension at the pulling eye and shall not be used
in lieu of tension measuring devices. All pulling equipment and hardware which will contact the
cable during installation must maintain the cable’s minimum bend radius. Equipment including
sheaves, capstans, bending shoes, and quadrant blocks shall be designed for use with fiber
optic cable.

The cable shall be pulled into the conduit as a single component, absorbing the pulling force in
all tension elements. The central strength member and Aramid yarn shall be attached directly to
the pulling eye during cable pulling. "Basket grip” type attachments, which only attach to the
cable’s outer jacket, shall not be permitted. A breakaway swivel, rated at 95% of the cable
manufacturer's approved maximum tensile loading, shall be used on all pulls. When
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used
for each cable.

To minimize the exposure of the backbone cable and to facilitate the longer lengths of fiber optic
cable, the Contractor shall use a “blown cable” (pneumatically assisted) technique to place the
fiber optic cable. A Compressed air cooler shall be used when ambient air temperatures
reaches 90°F or more.

Where cable is to be pulled through existing conduit which contains existing cables, optical or
other, the existing cables shall be removed and reinstalled with the fiber optic cable as indicated
on the plans. The removal of the cable(s) shall be paid for separately. Reinstallation of the
existing cables, if indicated on the plans, along with the fiber optic cable shall be included in this
item for payment.

Tracer Wire

A tracer wire shall be installed with all fiber optic cable runs. One tracer wire shall be installed
along with the fiber optic cable in each raceway. If a raceway has more than one fiber optic
cable, only one tracer wire per raceway is required. If there are parallel raceways, a tracer wire
is required in each raceway that contains a fiber optic cable. Tracer wire shall be installed in
raceway segments which are metallic to provide a continuous tracer wire system.

The tracer wire shall be a direct burial rated, number 12 AWG (minimum) solid (.0808”
diameter), steel core soft drawn high strength tracer wire. The wire shall have a minimum 380
pound average tensile break strength. The wire shall have a 30 mil high density yellow
polyethylene (HDPE) jacket complying with ASTM-D-1248, and a 30 volt rating.
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Connection devices used shall be as approved by the tracer wire manufacturer, except wire
nuts of any type are not acceptable and shall not be used.

The cost of the tracer wire shall be included in the cost of the fiber optic cable and not paid for
separately.

Aerial Fiber Optic Cable

Aerial fiber optic cable assemblies shall be of a self-supporting figure-8 design. The fiber optic
cable shall be as described herein and shall be waterblocked utilizing water-swellable materials.
The cable assembly shall be designed and manufactured to facilitate midspan access.

The submittal information must include a copy of the standard installation instructions for the
proposed cable. Installed cable sag shall not exceed 1% of the span distance. The submittal
information must also include catalog cuts for all hardware to be utilized in the installation.

Construction Documentation Requirements

Installation Practices for Outdoor Fiber Optic Cable Systems

The Contractor shall examine the proposed cable plant design. At least one month prior to
starting installation of the fiber optic cable plant, the Contractor shall prepare and submit to the
Engineer for review and approval, ten (10) copies of the Contractor’'s “Installation Practices for
Outdoor Fiber Optic Cable Systems” manual. This manual shall address the Contractor’s
proposed practices covering all aspects of the fiber optic cable plant. This submittal shall
include all proposed procedures, list of installation equipment, and splicing and test equipment.
Test and quality control procedures shall be detailed as well as procedures for corrective action.

Operation and Maintenance Documentation

After the fiber optic cable plant has been installed, ten (10) complete sets of Operation and
Maintenance Documentation shall be provided. The documentation shall, as a minimum,
include the following:

» Complete and accurate as-built diagrams showing the entire fiber optic cable plant
including locations of all splices.

* Final copies of all approved test procedures

» Complete performance data of the cable plant showing the losses at each splice
location and each terminal connector.

*  Complete parts list including names of vendors.

Testing Requirements

The Contractor shall submit detailed test procedures for approval by the Engineer. All fibers
(terminated and un-terminated) shall be tested bi-directionally at both 1310 nm and 1550 nm
with both an Optical Time Domain Reflectometer (OTDR) and a power meter with an optical
source. For testing, intermediate breakout fibers may be concatenated and tested end-to-end.
Any discrepancies between the measured results and these specifications will be resolved to
the satisfaction of the Engineer.

160



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Fibers which are not to be terminated shall be shall be tested with a temporary fusion spliced
pigtail fiber. Mechanical splice or bare fiber adapters are not acceptable.

The Contractor shall provide the date, time and location of any tests required by this
specification to the Engineer at least 5 working (7 calendar) days before performing the test.
Included with the notification shall be a record drawing of the installed fiber optic cable system.
The drawings shall indicate actual installed routing of the cable, the locations of splices, and
locations of cable slack with slack quantities identified.

Upon completion of the cable installation, splicing, and termination, the Contractor shall test all
fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The test procedure
shall be as follows:

A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical
Source/Power Meter shall conduct the installation test. The test equipment used shall have
been calibrated within the last two years. Documentation shall be provided. The Technician is
directed to conduct the test using the standard operating procedures defined by the
manufacturer of the test equipment. All fibers installed shall be tested in both directions.

A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under test at
both the launch and receive ends. The tests shall be conducted at 1310 and 1550 nm for all
fibers.

All testing shall be witnessed by the IDOT Engineer and a copy of the test results (CD ROM or
USB Drive) shall be submitted on the same day of the test. Hardcopies shall be submitted as
described herein with copies on CD ROM.

At the completion of the test, the Contractor shall provide copies of the documentation of the
test results to the Project Engineer. The test documentation shall be submitted as two bound
copies and three CD ROM copies, and shall include the following:

Cable & Fiber Identification:

e Cable ID o Operator Name

e Cable ITocatlon - beginning and Date & Time
end point

. Elber ID, including tube and «  Setup Parameters
fiber color

e Wavelength e Range (OTDR)

e Pulse width (OTDR) e Scale (OTDR)

e Setup Option chosen to pass

¢ Refractory index (OTDR) OTDR “dead zone”
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e Measured Length (Cable Marking)

o Total Length (OTDR)

e Optical Source/Power Meter Total
Attenuation (dB/km)

Power Meter Measurements (dB)

. Bidirectional
Location Fiber | Cable AtoB BtoA Average
A B No. | Length | 1310 1550 1310 1550 1310 1550

(km) nm nm nm nm nm nm
1
2

Maximum Loss

Minimum Loss

The OTDR test results file format must be Bellcore/Telcordia compliant according to GR-
196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, Revision 1.1, GR
196, Revision 2.0 (SR-4731) in a “.SOR” file format.
manufacture’s software to read the test files, OTDR and power, shall be provided to the
Department. These results shall also be provided in tabular form, see sample below:

A copy of the test equipment

Sample OTDR Summary
Cable | +op k.03 OTDR | b imp Sta. 67 | Date: 1/1/00
Designation: Location:
Fiber Event Event Event Loss (dB)
Number Type Location 1310 nm 1550 nm
1 Splice 23500 Ft. .082 .078
1 Splice 29000 Ft. .075 .063
2 Splice 29000 Ft. .091 .082
3 Splice 26000 Ft. .072 .061
3 Bend 27000 Ft. .010 .009
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The following shall be the criteria for the acceptance of the cable:

The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of
the cable's published production loss. However, no event shall exceed 0.10 dB. If any event is
detected above 0.10 dB, the Contractor shall replace or repair the fiber including that event
point.

The total loss of the cable (dB), less events, shall not exceed the manufacturer's production
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm.

If the total loss exceeds these specifications, the Contractor shall replace or repair the cable run
at the no additional cost to the state, both labor and materials. Elevated attenuation due to
exceeding the pulling tension, or any other installation operation, during installation shall require
the replacement of the cable run at no additional cost to the State, including labor and materials.

Splicing Requirements

Splices shall be made at locations shown on the Plans. Any other splices shall be permitted only
with the approval of the Engineer. Splices will be paid for separately. All splice locations must
be identified in the Record Drawings. Cable runs which dead-end at a handhole,
communications vault, interconnect cabinet, or any other type of enclosure, shall be
dead ended in a splice enclosure.

Slack Storage of Fiber Optic Cables.

Included as a part of this item, slack fiber shall be supplied as necessary to allow splicing the
fiber optic cables in a controlled environment, such as a splicing van or tent. After splicing has
been completed, the slack fiber shall be stored underground in handholes or in the raised base
adapters of ground mounted cabinets in accordance with the fiber optic cable manufacturer’s
guidelines. Fiber optic cable slack shall be 100 feet for each cable at each splice location,
above or below ground. Fiber optic cable slack shall be 50 feet for each cable at access points,
above or below ground, where splicing is not involved. If the innerduct is cut, the ends of the
innerduct should extend beyond the first vertical rack so they can be secured at that point. This
slack shall be measured for payment.

Fiber optic cable shall be tagged inside handholes with yellow tape containing the text:
"CAUTION - FIBER OPTIC CABLE." In addition, permanent tags, as approved by the engineer,
shall be attached to all cable in a hand hole or other break-out environment. These tags shall
be stainless steel, nominally 0.75” by 1.72”, and permanently embossed. These tags shall be
attached with stainless steel straps, and shall identify the cable number, the number of fibers,
and the specific fiber count. Tags and straps shall be Panduit or approved equal. See figure
below:
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FIBER

OPTIC
CABLE ‘\

HANDHOLE OR

/ COMMUNICATIONS VAULT

~N

|TCFiE-028| |

SPLICE

ENCLOSURE

LCF-IE-02-B

1.

S P

" TCF-IE-02-S
0 0

\; STAINLESS STEEL CABLE TAG
PANDUIT OR APPROVED

EQUAL.

NOTES:

INNER DUCT NOT SHOWN FOR
CLARITY.

CABLE SLACK NOT SHOWN FOR
CLARITY.

CONFIRM CABLE DESIGNATIONS
WITH ENGINEER DURING SHOP
DRAWING SUBMITTAL.

TCF-IE-02-N

)

STAINLESS STEEL
CABLE TAG WITH
STAINLESS STEEL
BANDS.

Label the destination of each trunk cable onto the cable in each handhole, vault or cable

termination panel.

Method of Measurement

Fiber optic cable will be measured for payment in feet in place
installed and tested. Fiber optic cable will be measured horizontally and vertically between the
changes in direction, including slack cable. The entire lengths of cables installed in buildings
will be measured for payment

Basis of Payment This work will be paid for at the contract unit price per foot for FIBER OPTIC
CABLE of the type, size, and number of fibers specified. Payment shall not be made until the
cable is installed, spliced and tested in compliance with these special provisions.
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FIBER OPTIC SPLICE
Effective: June 1, 2014

Description. The Contractor will splice optical fibers from different cable sheaths and protect
them with a splice closure at the locations shown on the Plans. Fiber splicing consists of in-line
fusion splices for all fibers described in the cable plan at the particular location.

Two splices are identified. A mainline splice includes all fibers in the cable sheath. In a lateral
splice, the buffer tubes in the mainline cable are dressed out and those fibers identified on the
plans are accessed in and spliced to lateral cables.

Materials.

Splice Closures. Splice Closures shall be designed for use under the most severe conditions
such as moisture, vibration, impact, cable stress and flex temperature extremes as
demonstrated by successfully passing the factory test procedures and minimum specifications
listed below:

Physical Requirements. The closures shall provide ingress for up to four cables in a butt
configuration. The closure shall prevent the intrusion of water without the use of encapsulates.

The closure shall be capable of accommodating splice organizer trays that accept mechanical,
or fusion splices. The splice closure shall have provisions for storing fiber splices in an orderly
manner, mountings for splice organizer assemblies, and space for excess or un-spliced fiber.
Splice organizers shall be re-enterable. The splice case shall be UL rated.

Closure re-entry and subsequent reassembly shall not require specialized tools or equipment.
Further, these operations shall not require the use of additional parts.

The splice closure shall have provisions for controlling the bend radius of individual fibers to a
minimum of 38 mm (1.5 in.).

Factory Testing.

Compression Test. The closure shall not deform more than 10% in its largest cross-sectional
dimension when subjected to a uniformly distributed load of 1335 N at temperatures of —18 and
38 degrees Celsius (0 and 100 degrees Fahrenheit). The test shall be performed after
stabilizing at the required temperature for a minimum of two hours. It shall consist of placing an
assembled closure between two flat parallel surfaces, with the longest closure dimension
parallel to the surfaces. The weight shall be placed on the upper surface for a minimum of 15
minutes. The measurement shall then be taken with weight in place.
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Impact Test. The assembled closure shall be capable of withstanding an impact of 28 N-M at
temperatures of —18 and 38 degrees Celsius (0 and 100 degrees Fahrenheit). The test shall be
performed after stabilizing the closure at the required temperature for a minimum of 2 hours.
The test fixture shall consist of 9 kg (20 Ib) cylindrical steel impacting head with a 50 mm (2 in.)
spherical radius at the point where it contacts the closure. It shall be dropped from a height of
305 mm (12 in.). The closure shall not exhibit any cracks or fractures to the housing that would
preclude it from passing the water immersion test. There shall be no permanent deformation to
the original diameter or characteristic vertical dimension by more than 5%.

Cable Gripping and Sealing Testing. The cable gripping and sealing hardware shall not cause
an increase in fiber attenuation in excess of 0.05 dB/fiber @ 1550 nm when attached to the
cables and the closure assembly. The test shall consist of measurements from six fibers, one
from each buffer tube or channel, or randomly selected in the case of a single fiber bundle. The
measurements shall be taken from the test fibers before and after assembly to determine the
effects of the cable gripping and sealing hardware on the optical transmission of the fibers.

Vibration Test. The splice organizers shall securely hold the fiber splices and store the excess
fiber. The fiber splice organizers and splice retaining hardware shall be tested per EIA
Standard FOTP-Il, Test Condition 1. The individual fibers shall not show an increase in
attenuation in excess of 0.1 dB/fiber.

Water Immersion Test. The closure shall be capable of preventing a 3 m (10 ft) water head
from intruding into the splice compartment for a period of 7 days. Testing of the splice closure is
to be accomplished by the placing of the closure into a pressure vessel and filling the vessel
with tap water to cover the closure. Apply continuous pressure to the vessel to maintain a
hydrostatic head equivalent 3 m (10 ft) on the closure and cable. This process shall be
continued for 30 days. Remove the closure and open to check for the presence of water. Any
intrusion of water in the compartment containing the splices constitutes a failure.

Certification. It is the responsibility of the Contractor to insure that either the manufacturer, or
an independent testing laboratory has performed all of the above tests, and the appropriate
documentation has been submitted to the Department. Manufacturer certification is required for
the model(s) of closure supplied. It is not necessary to subject each supplied closure to the
actual tests described herein.

CONSTRUCTION REQUIREMENTS

The closure shall be installed according to the manufacturer's recommended guidelines. For
mainline splices, the cables shall be fusion spliced. 45 days prior to start of the fiber optic
cabling installation, the Contractor shall submit the proposed locations of the mainline splice
points for review by the Department.

The Contractor shall prepare the cables and fibers in accordance with the closure and cable

manufacturers' installation practices. A copy of these practices shall be provided to the Engineer
21 days prior to splicing operations.
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Using a fusion splicer, the Contractor shall optimize the alignment of the fibers and fuse them
together. The Contractor shall recoat the fused fibers and install mechanical protection over
them.

Upon completing all splicing operations for a cable span, the Contractor shall measure the
mean bi-directional loss at each splice using an Optical Time Domain Reflectometer. This loss
shall not exceed 0.1 dB.

The Contractor shall measure the end-to-end attenuation of each fiber, from connector to
connector, using an optical power meter and source. This loss shall be measured at from both
directions and shall not exceed 0.5 dB per installed kilometer of single mode cable.
Measurements shall be made at both 1300 and 1550 nm for single mode cable. For multimode
cable, power meter measurements shall be made at 850 and 1300 nm. The end-to-end
attenuation shall not exceed 3.8 dB/installed kilometers at 850nm or 1.8 dB per installed
kilometer at 1300nm for multimode fibers.

As directed by the Engineer, the Contractor at no additional cost to the Department shall replace
any cable splice not satisfying the required objectives.

The Contractor shall secure the Splice Closure to the side of the splice facility using cable
support brackets. All cables shall be properly dressed and secured to rails or racks within the
manhole. No cables or enclosures will be permitted to lie on the floor of the splice facility.
Cables that are spliced inside a building will be secured to the equipment racks or walls as
appropriate and indicated on the Plans.

Method of Measurement. Fiber optic splice of the type specified will be measured as each,
completely installed and tested with all necessary splices completed within the enclosure, and
the enclosure secured to the wall of the splice facility.

Basis of Payment. This item shall be paid at the contract unit price each for FIBER OPTIC
SPLICE - LATERAL or FIBER OPTIC SPLICE - MAINLINE of the type specified, which shall be
payment in full for the work, complete, as specified herein.
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FIBER OPTIC CABLE INNERDUCT
Effective: April 1, 2005

1.

Description.

This item shall consist of furnishing, installing, splicing, connecting and demonstrating
continuity of fiber optic cable innerduct of sizes specified herein and as shown on the
contract drawings. The innerduct shall be High Density Polyethylene.

Materials.

3.1

3.2

General:

The duct shall be a spiral ribbed plastic duct which is intended for underground
use and which can be manufactured and coiled or reeled in continuous
transportable lengths and uncoiled for further processing and/or installation
without adversely affecting its properties of performance. The ribbed duct shall
have internally designed longitudinal ribs for reduced pulling frictions and
increased lubrication effectiveness

The duct shall be made of high density polyethylene which shall meet the
requirements of ASTM D 3035. The innerduct material shall be composed of
high density polyethylene meeting the requirements of PE334470E/C as defined
in ASTM D3350.

Submittal information shall demonstrate compliance with the details of these
requirements.

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D3035, SDR-11.
Submittal information shall demonstrate compliance with these requirements.

Nomina I.nS|de Outside Wall Bend Weight
. Diamete . . : Pull
| Size h Diameter | Thicknes | Radius Strenat Average
(Diamet o (Average s (minimu 9 (Ibs/100f
(minimu . h
er) m) ) (Min.) m) t.)
1” 1.030” 1.315” 0.120” 14” 500 19
1.25” 1.313” 1.660” 0.151” 17” 750 31
1.5” 1.506” 1.900” 0.173” 19” 1000 40
2’ 1.885” 2.375 0.216” 247 1600 60
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3.3 Marking:
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly
and durably marked at least every 10 feet with the material designation (HDPE
for high density polyethylene), nominal size of the duct, and the name and/or
trademark of the manufacturer.

3.4 Color:

Innerduct shall be colored as follows or as directed by the Engineer.

Usage Designation Color
Fiber Optic Trunk Cable

(Ducts containing cables of 96 fibers)
Fiber Optic Distribution Cable

(Ducts containing cables of 12, 6 or 4
fibers and 96 fiber ducts designated as
distribution fibers)

Orange

Blue

Installation.
4.1 Pulling Tension.

Pulling tension of the duct shall be monitored throughout the pull and pulling
tension shall not exceed those listed in the table or the specific manufacturer
maximum pulling tensions as indicated in the catalog cut submittals. Failure to
monitor the pulling tension will result is non-payment of that particular duct span
and the span may be reinstalled with new duct at no additional cost to the State.
Lubricants used shall be compatible with the duct.

4.2 Junction boxes.

Where duct passes through junction and/or pull boxes, the duct shall remain
continuous unless a break is specifically indicated in the plans or as directed by the
Engineer.

4.3 Handholes.

Where duct passes through handholes, the duct shall be looped uncut within the
handhole unless otherwise indicated on the Plans or directed by the Engineer.
Bends.

Minimum bending radius shall be in accordance with the above table or the
manufacturer's recommended radius, whichever is larger. Bends shall be made so
that the duct will not be damaged and the internal diameter of the duct will not be
effectively reduced. The degrees of bend in one duct run shall not exceed 360°
between termination points.
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In Trench

Where duct is installed in trench, it shall be placed in the bottom of the trench after
all loose stones have been removed and all protruding stones have been removed
or covered with backfill material as directed by the Engineer.

Where duct is shown to be installed in trench, it shall be installed at a depth not
less than 30 inches unless otherwise indicated or specifically directed by the
Engineer.

The inner duct may be plowed into place. Unless otherwise indicated or
specifically approved by the Engineer, plowing of inner duct shall lay the duct in
place and shall not pull the duct through the length of the cut behind a bullet-nose
mandrel or similar apparatus. In all cases, plowing operations shall be
non-injurious to the duct.

In Raceway

Where duct is installed in raceways, lubricating compounds shall be used where
necessary to assure smooth installation.

Encased in Concrete

Concrete shall be class Sl complying with Section 720 of the Standard
Specifications.

Steel Reinforcement Bars. Steel reinforcement bars shall comply with Section
706.10 of the Standard Specifications.

Underground concrete-encased conduit shall be supported on interlocking plastic
spacers specifically designed for the purpose spaced along the length of the run as
recommended by the manufacturer. Spacing between raceways within a common
duct dank shall be not less than 2 inches. The interlocking spacers shall be used
at a minimum interval of 8 ft.

Concrete cover overall shall not be less than 3 inches all around the encased run.
Space below the conduit, and concrete fill shall be assured. Care shall be
exercised during concrete placement to assure that there are no voids, so that
spacers are undisturbed, and so that conduit joints stay secure and unbroken.
Concrete shall be deflected during placement to minimize the possible damage to
or movement of the conduits.

Conduit encased in concrete shall have steel reinforcing where installed below
roadway or other paved vehicle areas (including shoulder) and the reinforcement
shall extend not less than 5 feet additional from the edge of pavement unless
otherwise indicated. Steel reinforcement shall not be less than No. 4 bars at
corners and otherwise spaced on 12-inch centers, tied with No. 4 bars on 12-inch
centers.
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The Engineer shall examine all conduit joints for compliance with section 5 of this
specification before concrete is poured.

47 Embedded

Conduit embedded in structure shall be supported on interlocking plastic spacers
specifically designed for the purpose spaced along the length of the run as
recommended by the manufacturer. Spacing between raceways within a common
structure shall be not less than 2 inches. The interlocking spacers shall be used at
a minimum interval of 8 ft.

Concrete cover overall shall not be less than 3 inches all around the embedded
run. Space below the conduit, and concrete fill shall be assured. Care shall be
exercised during concrete placement to assure that there are no voids, so that
spacers are undisturbed, and so that conduit joints stay secure and unbroken.
Concrete shall be deflected during placement to minimize the possible damage to
or movement of the conduits.

The Engineer shall examine all conduit joints for compliance with section 5 of this
specification before concrete is poured.

5. Joints

5.1 All HDPE duct to HDPE duct joints shall be made with an approved duct fusion
splicing device.

5.2 HDPE coilable non-metallic conduit to non-HDPE coilable non-metallic conduit
joints shall be either made with an approved mechanical connector or with a
chemical compound. Both methods must be specifically designed for joining
HDPE coilable non-metallic conduit. Minimum pullout force for the chemical
compound shall be as listed in the following table.

Nominal Size Pullout Force
mm in N Lbs
3175 | 1.25 2400 540
38.1 1.50 2535 570
50.8 2.0 3335 750
63.5 2.5 4445 1,000
76.2 3.0 6225 1,400
101.6 4.0 8890 2,000

7. Measurement.

The duct shall be measured for payment in linear feet in place as described herein.
Measurements shall be made in straight lines between horizontal changes in direction
between the centers of the terminating points (poles, cabinets, junction boxes). Vertical
measurement of the duct shall be as follows:
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For runs terminating at junction boxes and/or control cabinets, the vertical measurement
shall be taken from the bottom of the trench, or horizontal raceway, to a point 18-inches
beyond the center of the junction box or control cabinet.

For runs terminating at poles, the vertical measure shall be taken from the bottom of the
trench, or horizontal raceway, to a point 18-inch beyond the center of the light pole
handhole regardless of light pole mounting method

Innerduct installed in excess of the limits describes herein shall not be paid for.
8. Basis of Payment.

This item will be paid for at the contract unit price per foot for INNERDUCT, of the size of
duct as indicated, which shall be payment in full for all material and work as specified
herein.

REMOVAL OF FIBER OPTIC CABLE

Description. The Contractor shall remove and dispose of the fiber optic cable and tracer cable
from the existing innerduct and handholes. as shown in the plans. This work will include
disconnecting the cable at the mainline and lateral splices in such a way so as not to damage
the cable on the other side of the splice.

Other ancillary components, including cleaning and testing of existing innerduct, shall be
included in the cost of removal of fiber optic cable and will not be paid for separately.

The contractor shall perform this work in a manner that ensures no damage to any conduit,
innerduct, handholes pole or other ITS components. In case of damage to any equipment or
property, the contractor shall immediately notify the Engineer. The Contractor shall repair or
replace any items damaged by him at his sole expense and to the satisfaction of the Engineer.

CONSTRUCTION REQUIREMENTS
Experience Requirements.

Personnel involved in the removal of the fiber optic cables shall meet the following
requirements:

¢ A minimum of three (3) years experience in the installation of fiber optic cables, including
fusion splicing, terminating and testing single mode fibers.

e Install two systems where fiber optic cables are outdoors in conduit and where the
systems have been in continuous satisfactory operation for at least two years. The
Contractor shall submit as proof, photographs or other supporting documents, and the
names, addresses and telephone numbers of the operating personnel who can be
contacted regarding the installed fiber optic systems.
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¢ One fiber optic cable system (which may be one of the two in the preceding paragraph),
which the Contractor can arrange for demonstration to the Department representatives
and the Engineer.

Removal from Raceways.

Prior to installation, the Contractor shall provide a cable-pulling plan. The plan shall include the
following information:

o Identify where each cable will be removed from the underground system and the
direction each pull.

¢ |dentify locations where the cable is pulled out of a handhole.

e The plan shall address the physical protection of the existing innerduct and fiber
optic cable that will remain in service during the removal operation.

¢ Identify the locations of splices.
Identify distances between fiber access points and crossings.

The cable-pulling plan shall be provided to the Engineer for approval a minimum of 15 working
days prior to the start of removal. The Engineer’s approval shall be for the operation on the
freeway and does not include an endorsement of the proposed procedures. The Contractor is
responsible for the technical adequacy of the proposed procedures.

During cable pulling operations, the Contractor shall ensure that the minimum bending of the

Tracer Wire

The cost of the removal of the tracer wire shall be included in the cost of the removal of fiber
optic cable and will not be paid for separately.

After Removal from Raceways.

After the existing cable have been removed the existing innerduct, it must be cleaned and
tested for continuity as follows.

Cleaning & Continuity. The test involves pushing a foam swab along the inside
diameter of the test section using compressed air. A satisfactory test result occurs when
the foam swab travels the length of the test section, in accordance with the test
procedure. Contractor shall remove all accumulated debris within each test section as
part of testing.

Internal Sizing Conformance. The test involves pushing a sizing dart along the inside
diameter of the test section using compressed air. The width of the sizing dart shall
contain a circular section, of diameter that is 80 percent of the internal diameter of the
conduit. A satisfactory test result occurs when the dart travels the length of the test
section, in accordance with the test procedure.

Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct.

173



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Any innerduct that need to be replaced will be paid for at the contract unit price for FIBER
OPTIC INNERDUCT 1 V4" DIA.

Method of Measurement Fiber optic cable removal will be measured for payment in feet in
between handholes and tested. Fiber optic cable will be measured horizontally and vertically
between the changes in direction.

Basis of Payment This work will be paid for at the contract unit price per foot for REMOVAL
OF FIBER OPTIC CABLE.

REMOVAL OF UNDERGROUND CABLE:

The work shall consist of removal and disposal of existing underground cable, any associated
hardware attachments, and cable splicing terminals. The contractor shall perform this work in a
manner that ensures no damage to any conduit, unit duct, pole or other roadway lighting
components. In case of damage to any equipment or property, the contractor shall immediately
notify the Engineer. The Contractor shall repair or replace any items damaged by him at his sole
expense and to the satisfaction of the Engineer. It is the responsibility of the contractor to
backfill any voids remaining from the removal of underground cable and associated elements in
accordance with pertinent sections of standard specifications and to the satisfaction of the
Engineer without any additional payment.

Method of Measurement: The removal of cable shall be measured for payment in feet in place.

Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVAL
OF UNDERGROUND CABLE.

SELECTIVE CLEARING
Effective: February 8, 2007

Description. This work shall consist of extensive removal and disposal of shrubs, brush, debris
(including rocks, bottles, etc.) and selected trees up to six (6) inches (150 mm) in diameter. All
trees and shrubs to be saved shall be carefully protected as provided by Article 201.05 of the
Standard Specifications. Locations for Selective Clearing and vegetation to be cleared or saved
shall be designated by the Engineer.

The undesirable trees and brush (Siberian EIm, European Buckhorn, Mulberry, etc.) shall be cut
flush with the ground and all stubs or stumps shall be treated with a re-sprout herbicide
approved by the Engineer to prevent re-growth from the stumps. Trees of Tree of Heaven shall
not be cut off as specified above, but shall be pulled or grubbed in such a manner as to insure
complete removal. Branches on remaining trees shall be pruned off up to 6 feet (2 meters) from
the ground.

All cleared areas shall be graded, trimmed, smoothed, and finished uniformly to the satisfaction

of the Engineer with equipment approved by the Engineer. Disposal of material shall be done in
accordance with Article 202.03.
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Method of Measurement. Selective Clearing will be measured in units of 1,000 square feet (90
square meters). Areas not meeting the satisfaction of the Engineer shall not be measured for
payment. Plan quantities are estimates only. Actual quantities will be measured in place.
Agreement to plan quantities will not be allowed.

Basis of Payment. This work will be paid for at the contract unit price per unit for SELECTIVE
CLEARING.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.
Phase 1 Preliminary Engineering information is available through the District’s
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer
will be at no additional cost to the Department. The lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

Site 693V-14 (Vacant Land No. 3)

e Station 204+70 to Station 206+10 (CL U.S. Route 6 / Channahon Road), 0 to 125 feet
LT (Vacant Land No. 3, PESA Site 693V-14, 24000 block of Eames Street, Channahon).
This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Contaminants of concern sampling parameters:
Benzo(a)pyrene, Lead and Manganese.

e Station 14+10 to Station 15+70 (CL Ramp C), 0 to 80 feet RT (Vacant Land No. 3, PESA
Site 693V-14, 24000 block of Eames Street, Channahon). This material meets the
criteria of Article 669.09(a)(2) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Manganese.
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e Station 15+70 to Station 16+00 (CL Ramp C), 0 to 80 feet RT (Vacant Land No. 3, PESA
Site 693V-14, 24000 block of Eames Street, Channahon). This material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Dibenzo(a,h)anthracene, Arsenic and Manganese.

e Station 16+00 to Station 16+85 (CL Ramp C), 0 to 110 feet RT (Vacant Land No. 3,
PESA Site 693V-14, 24000 block of Eames Street, Channahon). This material meets
the criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Dibenzo(a,h)anthracene, Arsenic and Manganese.

Site 693V-16 (BP Amoco Gasoline Station and McDonald’s)

e Station 204+70 to Station 205+70 (CL U.S. Route 6 / Channahon Road), 0 to 115 feet
RT (BP Amoco Gasoline Station and McDonald’s, PESA Site 693V-16, 24061 Eames
Street, Channahon). This material meets the criteria of Article 669.09(a)(2) and shall be
managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)pyrene.

Site 693V-19 (State ROW)

e Station 206+40 to Station 208+10 (CL U.S. Route 6 / Channahon Road), 0 to 100 feet
RT (State ROW, PESA Site 693V-19, 23000-24000 blocks of Eames Street and 23000
block of S. Frontage Roads West and East, Channahon). This material meets the
criteria of Article 669.09(a)(2) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Lead and Manganese.

e Station 206+90 to Station 208+10 (CL U.S. Route 6 / Channahon Road), 0 to 70 feet LT
(State ROW, PESA Site 693V-19, 23000-24000 blocks of Eames Street and 23000
block of S. Frontage Roads West and East, Channahon). This material meets the
criteria of Article 669.09(a)(2) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)pyrene, Lead and Manganese.

e Station 12+05 to Station 13+00 (CL Ramp C), 0 to 140 feet RT (State ROW, PESA Site
693V-19, 23000-24000 blocks of Eames Street and 23000 block of S. Frontage Roads
West and East, Channahon). This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)pyrene and Manganese.

e Station 13+00 to Station 13+50 (CL Ramp C), 0 to 110 feet RT (State ROW, PESA Site
693V-19, 23000-24000 blocks of Eames Street and 23000 block of S. Frontage Roads
West and East, Channahon). This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Manganese.

e Station 13+50 to Station 14+10 (CL Ramp C), 0 to 90 feet RT (State ROW, PESA Site
693V-19, 23000-24000 blocks of Eames Street and 23000 block of S. Frontage Roads
West and East, Channahon). This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Manganese.
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e Station 14+10 to Station 17+00 (CL Ramp C), 0 to 30 feet LT (State ROW, PESA Site
693V-19, 23000-24000 blocks of Eames Street and 23000 blocks of S. Frontage Roads
West and East, Channahon). This material meets the criteria of Article 669.09(a)(2) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Manganese.

PERENNIAL PLANT CARE (AND CALENDAR)
Effective: January 1, 2015 Revised: March 12, 2015

Description: This work shall consist of weeding, trimming and other perennial plant care work
items for each work cycle as described herein and as directed by the Engineer. The work
required for each work cycle shall be scheduled to be complete and acceptable at the time of
inspection.

Inspection Date: Perennial plant care will be inspected on the date specified in the plans. The
work required for each work cycle must be 100 percent complete on the inspection date. Partial
inspections will not be made.

Work Cycle Requirements:

e Perennial plant beds must be 100 percent weed-free and clear of litter and debris to
be acceptable. Control weeds in landscaped areas by pulling the entire plant and
roots. Disturbed areas shall be raked level and mulch adjusted.

o Dead flowers, stems, and leaves must be trimmed and removed.

o Remove litter and other debris. All drain inlets must be kept clean and draining
freely. All walls, pavement, curb and gutters, and concrete pads are to be left clean
and swept free of all debris.

o Plants must be free of insect infestations and sprayed if necessary.

e All debris that results from this operation must be removed from the right-of-way and
disposed of in accordance with Article 202.03 at the end of each day.

e Trim dead tips of vines and ground covers.

Method of Measurement: The work will be measured for payment of surface area cared for to
the satisfaction of the Engineer on the inspection date specified in the plans. The area will be
computed in square yards. Measurement for payment of this work will be performed on the
inspection date specified in the plans.

If the inspection discloses any work as being unsatisfactory, the Engineer will give the
Contractor the necessary instructions for correction of same, and the Contractor shall
immediately comply with such instructions and correct the unsatisfactory work on the inspection
date. Work that is not acceptable on the inspection date will not be measured for payment.
Individual perennial plant areas within a perennial plant bed will not be measured for payment if
any portion of the perennial plant bed has not been cared for to the satisfaction of the Engineer.
Each perennial plant care work cycle specified in the plans will be measure separately for
payment.
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Basis of Payment: This work will be paid for at the contract unit price per square yards for
PERENNIAL PLANT CARE, which price shall include all materials, equipment, labor, removal,
disposal and incidentals required to complete the work as specified herein and to the

satisfaction of the Engineer.

PERENNIAL PLANT CARE CALENDAR

Activity

Time

Plant Perennials as per Plan

May 1 - June 15
August 15 - September 15

Mulch Perennial Beds

24 Hours After Planting

Install Selective Mow Stakes as per Plan
or Direction of RE

Prior to Period of
Establishment Inspection

Perennial Plant Period of Establishment - Water
Once Every 7 Days for 4 Weeks

Within 30 Days After Planting

Replace Dead Plants

After Period of Establishment
Inspection

Perennial Plant Care (First Cycle)

30 Days After Period of
Establishment Inspection

Perennial Plant Care (Second Cycle)

60 Days After Period of
Establishment Inspection

Perennial Plant Care (Third Cycle)

90 Days After Period of
Establishment Inspection

Supplemental Watering

Use After Period of Est. Insp. As
Directed by Resident Engineer
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PLANTING PERENNIAL PLANTS
Effective: January 1, 2015 Revised: February 9, 2015

Revise Article 254 of the Standard Specifications to read:

Article 254.05 Layout of Planting.

The Contractor shall place the marking flags and outline each area for mass or solid planting.
The Engineer will contact the Roadside Development Unit at (847) 705-4171 prior to planting to
verify the layout. Allow a minimum of seven (7) working days prior to installation for approval.

254.08 Period of Establishment. Period of Establishment for the various types of perennial
plants shall be as follows.

(b) Perennial plants must undergo a 30-day period of establishment. Additional watering shall
be performed at least twice a week for four weeks following installation. Water shall be applied
at the rate of 2 gallons per square foot. Should excess moisture prevail, the Engineer may
delete any or all of the additional watering cycles. In severe weather, the Engineer may require
additional watering.

A spray nozzle that does not damage small plants must be used when watering perennial
plants. Water shall be applied at the base of the plant to keep as much water as possible off
plant leaves. Watering of plants in beds shall be applied in such a manner that all plant holes
are uniformly saturated without allowing water to flow beyond the periphery of the bed.

During the period of establishment, weeds and grass growth shall be removed from within the
mulched perennial beds. This weeding shall be performed twice during the 30 day period of
establishment. The Contractor will not be relieved in any way from the responsibility for
unsatisfactory plants due to the extent of weeding.

The weeding may be performed in any manner approved by the Engineer provided the weed
and grass growth, including their roots and stems, are removed from the area specified. Mulch
disturbed by the weeding operation shall be replaced to its original condition. All debris that
results from this operation must be removed from the right-of-way and disposed of at the end of
each day in accordance with Article 202.03.

At the end of the period of establishment, the Contractor will be permitted to replace any
unacceptable plants and shall thoroughly weed all the beds.
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PLANTING WOODY PLANTS
Effective: January 1, 2015 Revised: February 9, 2015

This work shall consist of planting woody plants as specified in Section 253 of the Standard
Specifications and Supplemental Specifications with the following revisions:

Delete the third sentence of Article 253.07 and substitute the following:

“The Contractor shall place the marking flags and outline each area for mass or solid planting.
The Engineer will contact the Roadside Development Unit at (847) 705-4171, at least 72 hours
prior to any digging to verify the layout.”

Delete the fourth paragraphs of Article 253.10 and substitute the following:

“All trees shall be placed in a plumb position and set with the root flare (where roots emerge
from the base of the tree) 2 in. (50 mm) higher than the depth they grew in the nursery.
Prepared backfill shall be placed around the root system. Tamping or watering shall accompany
the backfilling operation to eliminate air pockets.

Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.
Place backfill in 6 inch-thick layers. Work each layer by hand to compact backfill and eliminate
voids. Maintain plumb during backfilling. When backfill is approximately 2/3 complete, saturate
backfill with water and repeat until no more water can be absorbed. Place and compact
remainder of backfill and thoroughly water again. Approved watering equipment shall be at the
site of the work and in operational condition prior to starting the planting operation and during all
planting operations or planting will not be allowed.

(a) Balled and Burlapped Plants. After the plant is placed in the hole, all cords and burlap
surrounding tree base shall be removed from the trunk, including burlap that would be
exposed at ground level. Wire baskets shall be removed from at least the upper one half of
the planting ball. All materials shall be disposed of properly.”

Add the following to Article 253.10(e):

“Spade a planting bed edge at approximately a 45 degree angle and to a depth of approximately
3-inches (75 mm) around the perimeter of the tree bed. Remove any debris created in the
spade edging process and disposed of as specified in Article 202.03.”

Delete Article 253.11 and substitute the following:

“Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched
bed or saucer area specified to a depth of 3 inches (100 mm). Mulch shall be a minimum 6
inches (150 mm) from contact with the base of the trunk. No weed barrier fabric will be
required for tree and shrub planting. Pre-emergent Herbicide will be used instead of weed
barrier fabric. The Pre-emergent Herbicide shall be applied prior to mulching. See specification
for Weed Control, Pre-Emergent Granular Herbicide.”
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WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE
Effective: July 29, 2002 Revised: February 7, 2007

Description: This work shall consist of spreading a pre-emergent granular herbicide in place of
weed barrier fabric in areas as shown on the plans or as directed by the Engineer. This item will
be used in mulched plant beds and mulch rings.

Delete Article 253.11 and substitute the following:

Within 48 hours after planting, mulch shall be placed around all plants in the entire
mulched bed or saucer area specified to a depth of 4 inches (100 mm). No weed barrier
fabric will be required for tree and shrub planting. Pre-emergent Herbicide will be used
instead of weed barrier fabric. The Pre-emergent Herbicide shall be applied prior to
mulching. Mulch shall not be in contact with the base of the trunk.

Materials: The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient. The
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours
prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer’s directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or
overlaps as poor weed control or crop injury may occur. More uniform application may be
achieved by spreading half of the required amount of product over the area and then applying
the remaining half in swaths at right angles to the first. Apply the granular herbicide at the rate
of 100 Ibs/acre (112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will be measured in place in Pounds
(Kilograms) of Pre-emergent Granular Herbicide applied. Areas treated after mulch placement
shall not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per pound (kilogram) of
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE.
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SPEED DISPLAY TRAILER (D1)
Effective: April 1, 2015 Revised: April 1, 2016

Add the following to Article 701.15 of the Standard Specifications:

“(m)Speed Display Trailer. A speed display trailer shall be utilized on freeways and
expressways as part of Highway Standard 701400. The trailer shall be placed on the
right hand side of the roadway adjacent to, or within 100 ft. (30 m) beyond, the first work
zone speed limit sign.

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) Revised. “Speed Display Trailer will NOT be paid for by separate pay item, but its costs
shall be included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through
trailer. The height of the display and radar shall be such that it will function and be
visible when located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed
display shall show two digits (00 to 99) in mph. The color of the changeable message
legend shall be a yellow legend on a black background. The minimum height of the
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least
750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. The display shall include automatic dimming for
nighttime operation.

The speed indicator measurement and display functions shall be equipped with the
power supply capable of providing 24 hours of uninterrupted service.”
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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“(b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.

COARSE AGGREGATE QUALITY

CLASS

QUALITY TEST B c 5
Na,SO, Soundness 5 Cycle, 2/
ITP 104 ", % Loss max. 15115120 125
Los Angeles Abrasion, 3/ 4/ 5/
ITP 96 ', % Loss max. 4071407 140 45
Minus No. 200 (75 pm) Sieve 46| ___ |o57| __
Material,
ITP 11
Deleterious Materials '
Shale, % max. 1.0 | 2.0 [4.0%| -
Clay Lumps, % max. 025| 05 |05%| —
Coal & Lignite, % max. 0.25| --- - -
Soft & Unsound Fragments, %| 4.0 | 6.0 |[8.0%| -
max.
Other Deleterious, % max. 40% 2.0 |20%| -
Total Deleterious, % max. 5.0 | 6.0 [10.0%] -
Oil-Stained Aggregate ', % max | 50 | - | -

1/

2/

3/

4/

5/

6/

Does not apply to crushed concrete.

For aggregate surface course and aggregate shoulders, the maximum percent

loss shall be 30.

For portland cement concrete, the maximum percent loss shall be 45.

Does not apply to crushed slag or crushed steel slag.

For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.

For crushed aggregate, if the material finer than the No. 200 (75 ym) sieve
consists of the dust from fracture, essentially free from clay or silt, this

percentage may be increased to 2.5.
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7/ Does not apply to aggregates for HMA binder mixtures.
8/ Does not apply to Class A seal and cover coats.

9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation. In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.

10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.

All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).

Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”
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CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013 Revised: April 1, 2016

Description. This work shall consist of constructing cast-in-place concrete and precast concrete
end sections for pipe culverts. These end sections are shown on the plans as Highway
Standard 542001 or 542011. This work shall be according to Section 542 of the Standard
Specifications except as modified herein.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) .....ueiiiiiiiiiiii e 1020
(b) Precast Concrete End Sections (Note 2)
(c) Coarse Aggregate (NOLE 3) ... 1004.05
(d) Structural Steel (NOE 4) ......ueeiiiiieiee s 1006.04
(e) Anchor Bolts and Rods (NOtE 5) .......euriiiiiiiiiiiie e 1006.09
(f) ReiNfOrcemMENt BArs ...........cce e 1006.10(a)
(9) NONSHIINK GrOUL .....ooiiiiiiiiiie e e e e e e 1024.02
(h) Chemical Adhesive ReSin SYStem ...........ooiiiiiiiiii e 1027
(i) Mastic Joint Sealer fOr PIPE .........uuuuuiuiiii e e e e 1055
(1) HaNA HOIE PIUGS ...eueiieiii e e e e e e e e e e e e e e e e e eaaeeas 1042.16

Note 1. Cast-in-place concrete end sections shall be Class Sl, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).

Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.

Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA 9, CA 10, CA12, CA 17, CA 18, or CA 19.

Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).
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CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be
either precast or cast-in-place, and shall be in proper position and backfilled according to the
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of
the concrete end sections. If soil conditions permit, cast-in-place toe walls may be poured
directly against the soil. When poured directly against the soil, the clear cover of the sides and
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe
wall.

(a) Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

(b) Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to
the requirements of Section 502 of the Standard Specifications, except a layer of
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation
of the bottom of the end section. The granular bedding shall extend a minimum of 2 ft
(600 mm) beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

When individual, precast end sections are placed side-by-side for a multi-pipe culvert
installation, a 3 in. (75 mm) space shall be left between adjacent end section walls and
the space(s) filled with Class Sl concrete.

Method of Measurement. This work will be measured for payment as each, with each end of
each culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001 or CONCRETE END SECTION, 542011, of the pipe
diameter and slope specified.
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

188



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 24.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE patrticipation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on completed
Department forms SBE 2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Ultilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the original certified mail receipt from the U.S. Postal Service or the
receipt issued by a delivery service. It is the responsibility of the bidder to ensure
the postmark or receipt date is affixed within the five days if the bidder intends to rely
upon mailing or delivery to satisfy the submission day requirement. The Utilization
Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial

pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

194



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springdfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.
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() PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

ENGINEER’S FIELD OFFICE (BDE)
Effective: April 1, 2016

Revise the fifth sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which remain the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance, monthly
local telephone, and online data usage that, when combined, exceed $250.”
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EQUAL EMPLOYMENT OPPORTUNITY (BDE)
Effective: April 1, 2015

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

"EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act, or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status or an unfavorable discharge from military
service.
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(4) That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations."

STATE CONTRACTS. Revise Section Il of Check Sheet #5 of the Recurring Special Provisions
to read:

‘Il. EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.
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During the performance of this Contract, the Contractor agrees as follows:

1. That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

2. That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status, or an unfavorable discharge from military
service.

4. That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

5. That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

6. That it will permit access to all relevant books, records, accounts and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.
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7. That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of lllinois or any
of its political subdivisions or municipal corporations.”

ERRATA FOR THE 2016 STANDARD SPECIFICATIONS (BDE)
Effective: April 1, 2016

Page 84 Article 204.02. In the seventh line of the first paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Page 90 Article 205.06. In the first sentence of the third paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Page 91 Article 205.06. In the first sentence of the fourth paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the second
sentence change “AASHTO T 224” to “lllinois Modified AASHTO T 99 (Annex A1)”.

Page 91 Article 205.06. In the second line of the fifth paragraph change “AASHTO T 191”
to “lllinois Modified AASHTO T 191”.

Page 91 Article 205.06. In the sixth line of the eighth paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Page 148 Article 302.09. In the second sentence of the fifth paragraph change “AASHTO
T 191" to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“AASHTO T 99” to “lllinois Modified AASHTO T 99”.

Page 152  Article 310.09. In the second sentence of the second paragraph change “AASHTO
T 191" to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“AASHTO T 99” to “lllinois Modified AASHTO T 99”.

Page 155 Article 311.05(a). In the first sentence of the fifth paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the
second sentence change “AASHTO T 224” to “lllinois Modified AASHTO T 99
(Annex A1)”.

Page 155 Article 311.05(a). In the second line of the sixth paragraph change “AASHTO
T 191” to “lllinois Modified AASHTO T 191”.

Page 163  Article 351.05(a). In the second sentence of the fifth paragraph change “AASHTO
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T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the third sentence
change “AASHTO T 224" to “lllinois Modified AASHTO T 99 (Annex A1)".

Page 163  Article 351.05(a). In the second line of the sixth paragraph change “AASHTO
T 191” to “lllinois Modified AASHTO T 191”.

Page 169 Article 352.11. In the second sentence of the fourth paragraph change “AASHTO
T 191" to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“AASHTO T 134 (Method B)” to “lllinois Modified AASHTO T 134 (Method B)”".

Page 169  Article 352.12. In the first sentence of the first paragraph change “AASHTO T 22”
to “lllinois Modified AASHTO T 22”, and in the second sentence change “AASHTO
T 134 (Method B)” to “lllinois Modified AASHTO T 134 (Method B)”.

Page 196 Article 406.07(a). After the footnotes in Table 1 - Minimum Roller Requirements for
HMA add the following:

‘EQUIPMENT DEFINITION

Vs - Vibratory roller, static mode, minimum 125 Ib/in. (2.2 kg/mm) of roller
width. Maximum speed = 3 mph (5 km/h) or 264 ft/min (80 m/min). If the
vibratory roller does not eliminate roller marks, its use shall be
discontinued and a tandem roller, adequately ballasted to remove roller
marks, shall be used.

Vp - Vibratory roller, dynamic mode, operated at a speed to produce not less
than 10 impacts/ft (30 impacts/m).

P - Pneumatic-tired roller, max. speed 3 1/2 mph (5.5 km/h) or 308 ft/min
(92 m/min).  The pneumatic-tired roller shall have a minimum tire
pressure of 80 psi (550 kPa) and shall be equipped with heat retention
shields. The self-propelled pneumatic-tired roller shall develop a
compression of not less than 300 Ib (53 N) nor more than 500 Ib (88 N)
per in. (mm) of width of the tire tread in contact with the HMA surface.

Tg - Tandem roller for breakdown rolling, 8 to 12 tons (7 to 11 metric tons),
250 to 400 Ib/in. (44 to 70 N/mm) of roller width, max. speed = 3 1/2 mph
(5.5 km/h) or 308 ft/min (92 m/min).

Te - Tandem roller for final rolling, 200 to 400 Ib/in. (35 to 70 N/mm) of roller
width with minimum roller width of 50in. (1.25m). Ballast shall be
increased if roller marks are not eliminated. Ballast shall be decreased if
the mat shoves or distorts.

3W- Three wheel roller, max. speed = 3 mph (5km/h) or 264 ft/min

(80 m/min), 300 to 400 Ib/in. (53 to 70 N/mm) of roller width. The three-
wheel roller shall weigh 10 to 12 tons (9 to 11 metric tons).”
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Page 331  Atrticle 5(3)5.04(p). Under Range of Clearance in the first table change “in. x 10" to
“in. x 10™.

Page 444  Article 542.03. In the Notes in Table IlIB add “CPP Corrugated Polypropylene
(CPP) pipe with smooth interior”.

Page 445  Article 542.03. In the fourth column in Table IlIB (metric) change the heading for
Type 5 pipe from “CPE” to “CPP”.

Page 445 Article 542.03. In the Notes in Table IlIB (metric) change “PE Polyethylene (PE)
pipe with a smooth interior” to “CPP Corrugated Polypropylene (CPP) pipe with
smooth interior”.

Page 449  Article 542.04(f)(2). In the third line of the second paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Page 544  Article 639.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires,
Traffic Signals,” to “AASHTO “LRFD Specifications for Structural Supports for

Highway Signs, Luminaires, and Traffic Signals,”.

Page 546 Article 640.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals™.

Page 548 Article 641.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaire and
Traffic Signals,” to “AASHTO “LRFD Specifications for Structural Supports for

Highway Signs, Luminaires, and Traffic Signals,”.

Page 621  Article 727.03. In the first sentence of the third paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals™.

Page 629 Article 734.03(a). In the fourth line of the second paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”".

Page 649 Article 801.02. In the first sentence of the first paragraph change “AASHTO’s
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for

”y

Highway Signs, Luminaires, and Traffic Signals™.

Page 742  Article 1003.04(c). Under Gradation in the table change “(see Article 1003.02(c))”
to “(see Article 1003.01(c))”.
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Page 755 Article 1004.03(b). Revise the third sentence of the first paragraph to read “For
Class A (seal or cover coat), and other binder courses, the coarse aggregate shall
be Class C quality or better.”.

Page 809 Article 1020.04(e). In the third line of the first paragraph change “ITP SCC-3" to
“ITP SCC-4".

Page 945 Article 1069.05. In the first sentence of the tenth paragraph change ““Standard
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals™ to “AASHTO “LRFD Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals™.

Page 961  Article 1070.04(b)(1). In the third sentence of the first paragraph change
“Standard Specifications of Structural Supports for Highway Signs, Luminaires
and Traffic Signals” published by AASHTO” to “AASHTO “LRFD Specifications for

Structural Supports for Highway Signs, Luminaires, and Traffic Signals™.

Page 989 Article 1077.01. In the second sentence of the first paragraph change “Standard
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals, as published by AASHTO” to “AASHTO “LRFD Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals™.

Page 1121 Article 1103.13(a). In the first line of the first paragraph change “Bridge Deck
Approach Slabs.” to “Bridge Deck and Approach Slabs.”.
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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TEMPORARY CONCRETE BARRIER (BDE)
Effective: January 1, 2015 Revised: July 1, 2015

Revise Article 704.02 of the Standard Specifications to read:

“704.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Precast Temporary Concrete Barrier ... 1042
(b) Reinforcement Bars ..........c..oeiiiiiiiiiiii e 1006.10(a)
(c) Connecting Pins and Anchor Pins (Note 1)
(d) Connecting Loop Bars (Note 2)
(e) Packaged Rapid Hardening Mortar or CONCrete ...........coooiiiiiiiiiiiiiieiiiiiiieeeeee e 1018

Note 1. Connecting Pins and Anchor Pins shall be according to the requirements of
ASTM F 1554 Grade 36 (Grade 250).

Note 2. Connecting loop bars shall be smooth bars according to the requirements of
ASTM A 36 (A 36M).”

Revise Article 704.04 of the Standard Specifications to read:

“704.04 Installation. The barriers shall be seated on bare, clean pavement or paved
shoulder and connected together in a smooth, continuous line at the locations provided by the
Engineer.

Except on bridge decks, or where alternate anchoring details are shown on the plans, the
barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder
using six anchor pins and protected with an impact attenuator as shown on the plans. When
pinning of additional barrier units within the installation is specified, three anchor pins shall be
installed in the traffic side holes of the required barriers.

Where both pinned and unpinned barrier units are used in a continuous installation, a
transition shall be provided between them. The transition from pinned to unpinned barrier shall
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond
the pinned section and one anchor pin installed in the middle hole on the traffic side of the
second barrier beyond the pinned section. The third barrier beyond the pinned section shall
then be unpinned.

Barriers located on bridge decks shall be restrained as shown on the plans. Anchor pins
shall not be installed through bridge decks, unless otherwise noted.

Barriers or attachments damaged during transportation or handling, or by traffic during the

life of the installation, shall be repaired or replaced. The Engineer will be the sole judge in
determining which units or attachments require repair or replacement.
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The barriers shall be removed when no longer required by the contract. After removal, all
anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or
concrete. Only enough water to permit placement and consolidation by rodding shall be used
and the material shall be struck-off flush.”

Add the following after the first paragraph of Article 704.05 of the Standard Specifications:

“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,
will be measured for payment as each, per anchor pin installed.”

Add the following after the second paragraph of Article 704.06 of the Standard Specifications:

“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,
will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE
BARRIER.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.
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Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable ftraining to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)
Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllinois Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.
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The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 1. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsible IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.

TRAVERSABLE PIPE GRATE (BDE)
Effective: January 1, 2013 Revised: April 1, 2014

Description. This work shall consist of constructing a traversable pipe grate on a concrete end
section.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Traversable Pipe Grate Components (Note 1)
(b) Chemical Adhesive ReSIN SYSIEM .......uuiceeceeeceecc e, 1027
(c) High Strength Steel Bolts, Nuts, and Washers (Note 2) .......cccooeeiviiiiiiiiiiiiieneennnn. 1006.08

Note 1. All steel pipe shall be according to ASTM A 53 (Type E or S), Grade B, or
ASTM A 500 Grade B, standard weight (SCH. 40). Structural steel shapes and plates
shall be according to AASHTO M270 Grade 50 (M 270M Grade 345) and the
requirements of Article 1006.04 of the Standard Specifications. All steel components of
the grating system shall be galvanized according to AASHTO M 111 or M 232 as
applicable.

Anchor rods shall be according to ASTM F 1554, Grade 36 (Grade 250).

Note 2. Threaded rods conforming to the requirements of ASTM F 1554, Grade 105
(Grade 725) may be used for the thru bolts.
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CONSTRUCTION REQUIREMENTS

Fabrication of the traversable pipe grate shall be according to the requirements of Section 505
of the Standard Specifications and as shown on the plans.

Anchor rods shall be set according to Article 509.06 of the Standard Specifications. Bolts and
anchor rods shall be snug tightened by a few impacts of an impact wrench or the full force of a
worker using an ordinary spud wrench. Thru bolts shall be snug tightened and shall be brought
to a snug tight condition followed by an additional 2/3 turn on one of the nuts. Match marks
shall be provided on the bolt and nut to verify relative rotation between the bolt and the nut.

Splicing of pipes shall be made by utilizing full penetration butt welds according to
Article 505.04(q) of the Standard Specifications. In lieu of welding, bolted or sleeve type splices
may be utilized, provided the splices are located over intermediate supports with no more than
one splice per pipe run with the exception that no splice may occur in pipe runs under 30 ft
(9 m) in length.

Method of Measurement. This work will be measured for payment in place in feet (meters).
The length measured shall be along the pipe grate elements from end to end for both
longitudinal and intermediate support pipes.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
TRAVERSABLE PIPE GRATE.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”
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Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: July 1, 2015

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate on the
attached form whether or not this special provision will be part of the contract and submit the
completed form with his/her bid. Failure to submit the form, or failure to fill out the form
completely, shall make this contract exempt of bituminous materials cost adjustments.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G, x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
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Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\Y, = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2015

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be
subject to fuel cost adjustment only when the category representing the added work was subject
to the fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not
be subject to fuel cost adjustment. Category descriptions and thresholds for application and the
fuel usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

222



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

English Units
Category
A - Earthwork

Fuel Usage Factors.

B — Subbase and Aggregate Base courses

C — HMA Bases, Pavements and Shoulders
D — PCC Bases, Pavements and Shoulders

E — Structures

Metric Units
Category
A - Earthwork

B — Subbase and Aggregate Base courses

C - HMA Bases, Pavements and Shoulders
D — PCC Bases, Pavements and Shoulders

E — Structures

(c) Quantity Conversion Factors.

Category

B

Conversion

sq yd to ton
sg m to metric ton

sq yd to ton
sq m to metric ton

sqydtocuyd
sgmtocum
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Factor Units

0.34 gal/ cu yd

0.62 gal/ ton

1.05 gal/ton

2.53 gal / cu yd

8.00 gal / $1000
Factor Units

1.68 liters / cum

2.58 liters / metric ton

4.37 liters / metric ton
12.52 liters / cum
30.28 liters / $1000

Factor

0.057 ton / sq yd / in depth
0.00243 metric ton / sq m / mm depth

0.056 ton / sq yd / in depth
0.00239 m ton / sq m / mm depth

0.028 cu yd / sq yd / in depth
0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $

FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of

work are satisfied. The adjustments shall not apply during contract time subject to liquidated
damages for completion of the entire contract.
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: July 1, 2015

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPIl_. — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 1b (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m
14 b/ft (21 kg/m
21 Io/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

PaNa NN

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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STORM WATER POLLUTION PREVENTION PLAN

llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route  FAI55/1-55 Marked Rte. _I-55 AT U.S. 6 (EAMES STREET)
Section _2014-065-R e Project No. C-91-047-15 o

County  WILL Contract No.  62A00

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is. to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations. > P
John Fortmann, PE /o é/i—" P

Print Name Signature
Deputy Director of Highways, Region One Engineer Y- 723-/5
Title Date
lllinois Department of Transportation -
Agericy

I.  Site Description:
A.  Provide a description of the project location (include latitude and longitude):

The location of this project is 41°27'21.94"N Latitude and 88°11'44.93"W Longitude, The project begins along the
centerline of FAI 55 (US RTE 6/ Eames Street) at STA 199+00, west of Interstate 55, and continues east for 820-
FT and ends at STA 207+20. This project is located in Section 4 and 9, Township 34 north, Range 9 East, all in
Will County

The design, installation, and maintenance of BMPs at these locations are within an area where
annual erosivity (R-value) is less than or equal to 160. Erosivity is less than five (5) in all two (2) week
periods between October 12 and April 15, which would qualify for a construction rainfall erosivity
waiver under the US Construction General Permit requirements. At these locations, erosivity is
highest in spring to autumn, April 16 - October 11

B. Provide a description of the construction activity which is the subject of this plan:

The necessary ESC measures shall be installed prior o the start of construction and shall be maintained
throughout the course of this project. There are three (3) construction stages: Construction Pre-Stage |
Construction Stage 1, and Construction Stage 2. The scope of work is to reconstruct US Route 6 within the project
limits by adding eastbound and westbound right turn lanes;providing a 10-FT wide multi-use path along the west
bound lanes; providing a 5-FT wide sidewalk along the east bound lanes; improving the enclosed drainage system;
and providing permanent traffic signal and lighting features.In addtion to reconstruction US Route 6, the scope of
work also includes resurfacing the Northwest Frontage Road from 29+84 to 70+14; relocating and widening Ramp
C from STA 9+50 to 18+00 +/-; and providing a retaining wall between Ramp C and the Northwest Frontage Road.
The construction activities will also include earth excavation and embankment placement. Final construction
activities and improvements will be completed with topsoil placement, erosion control blanket placement, and
seeding.

C. Provide the estimated duration of this project:
Approximately two (2) years.

D. The total area of the construction site is estimated to be 25.0 acres.

‘inted 4/13/2015 Page 1 of 11 BDE 2342 (Rev. 3/20/14)
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The total area of the site estimated to be disturbed by excavation, grading or other activities is 25.0 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Pre Construction Total Area = 25.0 Acres, Impervious Area = 20.0 Acres, Pervious Area = 5.0 Acres
C=((17.070.95)+(8.0 "0.30)/25.0 = 0.74

Post Construction Total Area = 30.0 Acres, Impervious Area = 17.0 Acres, Pervious Area = 13.0 Acres
C = ({(20.0"0.95)+(5.0 "0.30})/25.0 = 0.82

F. List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

95% of the site is of Soil Group C of soil type B02B: Orthents, loamy. undulating; with 1%-6% slopes; and K factor
is 0.43.

% of the site is of Soil Group B of soil type 318B: Lorenzo loam: with 2% to 4% slopes; and K factor is 0.24.
G. Provide an aerial extent of wetland acreage at the site:

The nine (9) Wetlands are:
1- Wetland Pond, total area = 3.43 AC;
No Impact

2 - Wet Meadow, total area = 0.41 AC
No Impact

3 - Wet Meadowm |, total area = 0.07 AC
No Impact

4 -Wet Meadow, total area = 0.31 AC
No Impact

6 - Wet Meadow, total area = 0.05 AC
No Impact

7 - Forested Wetland , total area = 0.05 AC
No Impact

8 - Wet Meadow. total area = 0.01 AC
No Impact

9 - Wet Meadow, total area = 0.28 AC
No Impact

10 - Wet Meadow, total area = 0.05 AC
No Impact

H. Provide a description of potentially erosive areas associated with this project:
These erosive areas are at culvert outfalls and proposed roadway embankments that are 1V:6H to 1V:2H.

I. The fellowing is a description of soil disturbing activities by stages. their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

Construction Pre-Stage:

This consists of removing existing pavement markings and gravel shoulders along US 6 to accommodate the
construction of the temporary pavement along the eastbound US Route 6 lane. Traffic Centrol and Temporary
Pavement Markings for Stage 1 will be placed. In addition to work for US 6, temporary pavement needed for Traffic
in stage | for Ramp C and I-55 will be constructed. All work in this stage will be completed in slopes less than 4 %.
Embankment work for the temporary pavement will be at a max. of 1V:4H.

Construction Stage 1:

This consists of constructing the eastbound and westbound right turn lanes along US Route 6, installing storm

sewers; grading roadside ditches; and constructing the 10-FT wide multi-use path and the 5-ft wide sidewalk along
4/13/2015 Page 2 of 11 BDE 2342 (Rev. 3/20/14)
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east bound lanes of US Route 6. In addition to US RTE 6 work, Ramp C will be constructed and widened at its new
location, and the old Ramp C will be removed. The proposed retaining wall between the Northwest Frontage Road
and Ramp C will be constructed. All work in this stage will be completed in slopes less than 4 %. All drainage
ditches and infield will be final graded. Embankment work for the permanent pavement will be at a max. of 1V:3H.

Construction Stage 2:

This stage consists of resurfacing the Northwest Frontage Road from STA 29+84 to STA 70+15. Seeding in all
dislurbed areas will be completed. Final pavement markings will be placed. The permanent traffic signals will be
installed at the intersection of US RTE 6 and Ramp C/D. Permanent Fiber Optic Cables will be installed. All work in
this stage will be done in slopes less than 4 %.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (o be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. ldentify who owns the drainage system (municipality or agency) this project will drain into:

lllinois Department of Transportation.
The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

This project is within an MS4. It is in Will County and is in the Village of Channaho; and is of lllinois Department of
Transportation jurisdiction.

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The Des Plaines River is located 2.3 miles south and 1.5 miles east of the proposed project limits. The majority of
the runoff does not directly discharge directly into this river, since it is not adjacent to the project site. Des Plaines
River is not identified by the IDNR as “biologically significant stream.” The Des Plaines River (Segment G-24) is
listed on the IEPA's Section 303(d) list as having its fish consumption use impaired for mercury and
polychiorinated-biphenyls (PCBs); and its primary recreation use impaired by fecal coliform. No TMDLs are
currently being developed for this stream segment.

N.  Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream butfers, specimen trees, natural vegetation, nature preserves, elc.

All work must be completed within the proposed construction limits. Temporary construction fence and erosion
barrier is proposed along the construction limits. All un-impacted wetlands located within the ROW and wetlands
adjacent to the ROW will be protected during construction. Wetland exclusion fencing and “Wetland No Intrusion”
signage should also be provided at the boundary of all un-impacted wetlands within/adjacent to the ROW.

O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribal, State or Local Programs

Other

O00RO0RO

—

303(d) Listed receiving waters (fill out this section if checked above):
Des Plaines River
a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

The Des Plaines River (Segment G-24) is listed on the IEPA's Section 303(d) list as having its fish
14/13/2015 Page 3 of 11 BDE 2342 (Rev. 3/20/14)
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consumption use impaired for mercury and polychlorinated-biphenyls (PC8s): and its primary
recreation use impaired by fecal coliform.

b.  Provide a description of how erosion and sediment control practices will prevent a discharge of
sediment resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24)
hour rainfall event:

Erosion and sediment control measures are designed to limit the sediment from leaving the
construction site. The measures proposed are temporary erosion control fences, ditch checks, and
inlet protections. Permanent measures are riprap at drainage outlels and seeding for all disturbed
areas.

o

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water
body:

There is no direct discharge from the project site to the listed water body. The listed water body is
located 2.3 miles south and 1.5 miles east of the proposed project limits. The majority of the runoff
does not directly discharge directly into this river.

d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

The construction dewatering effluent discharges into existing IDOT storm sewers that are along IL. RTE
6. that then releases into the Storm Sewers along 1-55.

2. TMDL (fill out this section if checked above)
a.  The name(s) of the listed water body:
n/a

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

n/a

¢ If a specific numeric wasle load allocation has been established that would apply to the project's
discharges, provide a description of the necessary sieps to meet that allocation:

n/a

P.  The following pollutants of concern will be associated with this construction project:

Soil Sediment &2 Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
& Concrete Antifreeze / Coolants
Concrete Truck Waste Waste water from cleaning construction equipment
& Concrete Curing Compounds [J  Other (specify)
4] Solid Waste Debris [0 Other (specify)
4] Paints (0  Other (specity)
& Solvents [0 Other (specify)
Fertilizers / Pesticides O  Other (specify)
. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:
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A.  Erosion and Sediment Controls: At a minimum. controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters. direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited lo: temporary seeding, permanent seeding. mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in lI(B)(1) and 11{B)(2}, stabilization measures shall be initialed immediately where construction activities
have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction
will not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The foliowing stabilization practices will be used for this project:

Preservation of Mature Vegetation Erosion Control Blanket / Mulching
Vegetated Buffer Strips Sodding
Protection of Trees Geotextiles

Other (specify) temp. fence
Other (specify) Mulch Method 2
Other (specify)

Other (specify)

Temporary Erosion Control Seeding
Temporary Turf (Seeding, Class 7)
Temporary Mulching

Permanent Seeding

HERAREDOERE
O0EHEREUE

Describe how the stabilization practices listed above will be utilized during construction:

Preservation of Mature Vegetation and Protection of Trees will stabilize the areas adjacent to the construction
limits and will reduce the velocity of runoff and filter storm water runoff.

Mulch and temporary seeding will be used lo control erosion during the pre-stage activities.

Temporary Fence will be in place at the beginning of construction and remain for the duration of the project. This
will protect the tree root zones. In addition, tree pruning and tree root pruning will be provided for any unavoidable
impacts to tree that are to remain.

Temporary erosion control seeding and temporary mulch will be used throughout on any bare surfaces no more
than one (1) day after the construction activily in that portion of the site temporarily or permanently ceases on all

disturbed portions where construction will not occur for a period of fourteen (14) or more calendar days. Erosion
control blankets will be used as a temporary measure on 2:1 slopes.

Geotextile filter fabric will be placed under the rock out falls to prevent the underlining sails from washing away
Permanent stabilization shall be completed at each stage prior to switching traffic for the next stage

Erosion Control Blanket will be placed onto prepared, seeded scils to prevent the seeds from washing away and
erosion of the prepared seed bed.

Mulch Method 2 should be applied to slopes for temporary stabilization prior to seasons when temporary seed will
not germinate; for example mid-July and February..

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:
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After the completion of construction activities, all disturbed areas will be seeded with ECB. Riprap will continue to
provide stability at drainage outlets. Stabilization practices controls runoff volume and velocity, peak runoff rates,
and volumes of discharge. It also minimizes exposed soil, disturbed slopes, and sediment discharges from
construction. It provides as natural buffers and minimizes soil compaction. Existing vegetated areas where
disturbance can be avoided will not require stabilization.

C.  Structural Practices: Provided below is a description of structural practices that will be implemented, to the
degree attainable. to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
pollutants from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion
barrier, earth dikes, drainage swales, sediment traps. ditch checks, subsurface drains, pipe slope drains, leve!
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions. and
temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

The following structural practices will be used for this project:

Perimeter Erosion Barrier Rock Qutlet Protection
Temporary Ditch Check Riprap
Storm Drain inlet Protection Gabions

Slope Mattress

Retaining Walls

Slope Walls

Concrete Revetment Mats

Level Spreaders

Other (specify) Storm Sewer Construction
Other {specify) Pipe Inlet Protection
Other (specify) Mulch method 2

Other (specify)

Other (specify)

Sediment Trap

Temporary Pipe Slope Drain
Temporary Sediment Basin
Temporary Stream Crossing
Stabilized Construction Exits
Turf Reinforcement Mats
Permanent Check Dams
Permanent Sediment Basin
Aggregate Ditch

Paved Ditch

UocCOEROODDEEA
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Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier will be installed at the beginning of construction and remain in place for the duration of
the project.

Storm drain inlet protection for pipe inlets is comprised of ditch checks, temporary seeding, and temporary erosion
control blankets. Storm drain inlet protections for catch basins are of inlet filters. These protection devices will filter
sediment from entering into inlets, catch basins and the upstream ends of minor culverts.

Stabilized construction exits/entrances will reduce the amount of sediment and poliutants transported onto paved
roads by construction equipment. This is done when the mud and dirt are knocked off from the vehicle tires. All
work associated with installation and maintenance of this item is incidental to the contract.

Temporary ditch checks will reduce the velocity of the flowing water in the ditch thereby allowing sediment to settle
and reducing erosion. This can also be used for temporary pipe inlet protection to filter sediment from entering into
the existing or proposed pipe and or culverts.

Pipe inlet protection for both existing and proposed culverts and inlets will filter sediment before it enters the storm
sewer system. This will be placed during rough grading and in unpaved areas prior to the establishment of
vegetative cover. In addition, temporary ditch checks, temporary seeding, and erosion control blanket shall be
ulilized as pipe protection at the discretion of the RE.

Turf Reinforcement Mats will enhance vegetation growth along steep embankment slopes because it can stand up
to stormwater and allow thicker vegetation to grow through the larger openings in the mat. They also provide
additional reinforcement that doubles your vegetation's natural erosion protection abilities.

Rip Rap will and can be used to stabilize the drainage outlets.
Erosion and Sediment control plan for storm sewer construction, which the contractor shall provide to the RE. is a

plan so a stabilized flow line will be provided during storm sewer construction. The use of a stabilized flow line
between installed storm sewer and open disturbance will reduce the potential for offsite discharge of sediment
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bearing waters. The contractor shall have a stabilized flowline during storm sewer under construction when rain is
forecasted. so that flow will not erode. Lack of an approved plan or failure to comply will result in an ESC
Deficiency deduction.

Mulch Method 2 should be applied to siopes for temporary stabilization prior to seasons when temporary seed will
not germinate; for example mid-July and February

All work associated with installation and maintenance of Stabilized Construction Entrances,
concrete washouts are incidental o the contract.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Riprap will continue to provide slability at drainage outlets.
D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [J Yes No

If yes above. identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to centrol volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section
404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds),
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter
41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment
Manual. If practices other than those discussed in Chapter 41 are selected for implementation or if practices
are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biological characteristics and functions are maintained and protected (e.g. maintenance of
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:
Riprap will continue to provide stability at drainage outlets.

F.  Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the
llinois  Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in
applicable sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment and
erosion site plans, site permits, storm water management site plans or site permits approved by local officials that
are applicable to protecting surface waler resources are, upon submittal of an NOI, to be authorized to discharge
under the Permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

N/A at this time.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan,
the Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident
Engineer a Contractor Certification Statement, BDE 2342a.

4/13/2015 Page 7 of 11 BOE 2342 (Rev. 3/20/14)

236



FAI Route 55 (I-55)

Project ACNHPP-0055(450)
Section 2014-065-R

Will County

Contract No. 62A00

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

* Deployment of Erosion Control Practices

* Deployment of Sediment Control Praclices (including stabilized construction entrances/exits)

* Deployment of Construction Site Management Practices (including concrete washout facilities, chemical
storage, refueling locations, etc.)
Paving, saw-cutting, and any other pavement related operations

* Major planned stockpiling operations

+ Timeframe for other significant long-term operations or activities that may plan non-storm waler
discharges such as dewatering, grinding, etc.

* Permanent stabilization activities for each area of the project

* & & @

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement. a discussion of how they will comply with the requirements of the permit in regard to
the following items and provide a graphical representation showing location and type of BMPs to be used
when applicable:

» Vehicle Entrances and Exits — identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

* Material Delivery, Storage and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

= Stockpile Management — Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used lo prevent pollution of storm water from stockpiles.

* Waste Disposal — Discuss methods of waste disposal that will be used for this project.

*  Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

* Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

* Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

* Vehicle and Equipment Fueling — Identify equipment tueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

* Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

* Dewatering Activities — Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

* Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

* Additional measures indicated in the plan.

Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured
BMPs which are fo be installed and maintained per manufacture’s specifications.

All ESC measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide for
Construction Inspection and IDOT's Best Management Practices - Maintenance Guide
(http:.f,fwww.idot.minois.gov,’!ransportation-system,fenvironment/erosion~and~sedimem-commI)
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All work shall be coordinated such that no more than 10 acres are distrubed at a time and that, under no circumstances.
shall the Contractor prolong final grading and shaping so that the entire project can be permanently seeded at one time,
as in accordance to Article 280.03 of the Standard Specifications. Whenever possible, the grading shall be completed to
the design grade and the permanent vegetation plan shall be implemented prior to starting grading on the next site.

In addition, when balancing earhwork {borrow from a cut used as fill at a location distant from the cut) the engineer shall
consider allowing more than 10 acres of grading at a time. The 10 acre limitation does not include haul roads, bridge
construction work areas or storage areas.

Variations to the above may be considered by the engineer under all the following conditicns:

-it the contractor falls behind schedule through no fault of his own.

-if the contractor must present a schedule demonstrating the need for such variation in order to complete work on time.

Temporary Erosion Control Seeding - Shall be applied weekly, regardless of weather conditions, as per Article 280.04(f)
of the Standard Specification. Reapply seed if stabilization has not been achieved. Apply temporary mulch to hold seed in
place if seed has been washed away or found to be concentrating in ditch bottoms. Mow if necessary, to promote seed
soil contact when excessive weed development occurs. Restore rills, greater than 2 inches deep. as quickly as possible.
on slopes steeper than 1V:4H to prevent sheet flow from becoming concentrated flow. Supplement BMPs if weather
conditions are not conductive to germination.

Mulch - Repair straw if blown or washed away or if hydraulic muich washes away. Place tackifiers or ECB if mulch does
not control erosion.

Erosion Control Blanket (ECB) - Repair damage due to water running beneath the blanket and restore ECBs when
displacement occurs. Reseeding may be necessary. Replace all displaced ECBs and restaple.

Perimeter Erosion Barrier (PEB) - Restore fences that are not upright. Clean silt filter when silt filter is full of silt and
sediment to allow proper drainage. Repair tears, gaps, or undermining. Restore leaning PEB and Ensure Taut. Repair or
Replace any missing or broken stakes immediately. Clean PEB if sediment reaches one-third height of barrier. Remove
PEB once final stabilization establishes since PEB is no longer necessary and should be removed. Repair PEB if
undermining occurs anywhere along its entire length.

Storm Drain Inlet Protection - Remove sediment from inlet filter baskel is 25% full or 50% of the fabric pores are covered
with silt. Remove ponding water on road surfaces immediately. Clean filter if standing water is present longer than one
hour after rain event. Clean sediment or replace silt fence and straw bale inlet protection when sediment accumulates to
one-third the height of the fabric. Remove trash accumulated around or on top of practice. When filter is removed for
cleaning, replace filter if any tear is present.

Rock Outlet Protection - Restore dislodged protection at outlet structures and correct ercsion that may ocecur. Remove
sediment buildup that deposits in the protection. Remedy deficient areas, prone to increased erosion. immediately to
prevent greater deficiencies. Remove sediment when voids are full and replace protection. Protection is reusable if the
accumulated sediment is removed. Temporary devices (temporary pipe slope drains) should be completely removed as
soon as the surrounding drainage area has been stabilized or at the completion of construction.

Protecting Existing Vegetation and Natural Features - Repair and/ or replace perimeler controls and stabilization
measures when stockpile material has potential to be discharged or leave the limits of protection. Remove all off-tracked
material by sweeping or other methods. Update the SWPPP and ESC plans anytime a stockpile location has been
removed, relocated, added, or required maintenance. Handle contaminated soil stockpiles according to article 669-11
Temporary Staging in the Standard Specifications. During summer months, stockpiles should be watered to maintain the
Crop cover.

Stabilized Construction Exits - Replenish stone or replace exit if vehicles continue to track sediment onto the roadway
from the construction site. Sweep sediment on roadway from construction activities immediately. Ensure culverts are free
from damage. Use street sweeping in conjunction with this BMP to remove sediment not removed by the by the stabilized
construction exit.

All maintenance is the responsibility of the contractor.

All ESC measures should be checked weekly and after each rainfall, 0.5 inches or greater in a 24 hour period, or
equivalent snowfall. Additionally, during winter months, all measures should be checked after each significant snowmelt.

All offsite borrow, waste, and use areas are part of the conslruction site and are to be inspected according to the

language in this section.
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IV. Inspections:

Qualified perscnnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pallution Prevention Flan Erosion Control inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due 1o snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois gov, telephone or tax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part V. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pallution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Additional Inspections Required:

All offsite Borrow, Wastes and Use areas are part of the construction site and are to be inpsected according to the language in this
section

V.  Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department

of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Aftach to this certification all items required by Section I.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route FAl 55/ 1-55 Marked Rte. |55 AT U.S. 6 (EAMES STREET)
Section  2014-065-R Project No. C-91-047-15
County  WILL Contract No.  62A00

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

I certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[0 Contractor

[0 Sub-Contractor

Print Name Signature
Title - o Date
o " Name of Firm Telephone
Streat Address T City/State/ZIP

Items which this Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP:
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

53



	Instructions
	Checklist and Bid Submittal Guidlines
	Cover Page
	Schedule of Prices
	Special Provisions



