
 
June 1, 2010 
 
SUBJECT:  Various Routes 
  Section 2010-020 PP 
  Kane & DuPage Counties 
  Contract No. 60K39 
  Item No. 65, June 11, 2010 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 2 of the Special Provisions. 
2. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS:jc 
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STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987      Revised:  July 1, 1994 
 
Utility companies involved in this project have provided the following: 
 
No conflicts are anticipated. 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the Standard 
Specifications shall apply. 
 
WORK RESTRICTIONS 
Revised: May 28, 2010 
 
The Contractor will not be allowed to work on any parallel routes within one mile of each other.  
The Contractor shall also submit a copy of the proposed patching sequence plan as identified by 
location to the Department for review and approval by the Engineer. 
 
The Contractor will be allowed a maximum of 14 calendar days for each lane closure (except the 
middle lane on a three lane section in each direction).  Once a lane is closed, the Contractor shall 
complete all patching and safely open the lane to traffic within the 14 calendar days. 
 
For road sections with three lanes in each direction, the contractor will only be allowed a two lane 
closure to patch the middle lane from 9:00 PM Friday to 5:00 AM Monday.  The contractor shall 
use a PP3 concrete mix in accordance with the Standard Specifications for the middle lane 
patching. 
 
The three lane sections are on IL 59 (US 34 to North Aurora Road) and on IL 83 (Ridgemore Drive 
to 35th Street). 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) 
Effective: May 1, 2007 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the Standard 
Specifications.  
 
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) 
Effective: January 1, 2007 
 
For work outside the limits of bridge approach pavement, all references in the Highway Standards and 
Standard Specifications for reinforcement, dowel bars, tie bars and chair supports for pavement, 
shoulders, curb, gutter, combination curb and gutter and median shall be epoxy coated, unless noted on 
the plan. 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985  Revised:  October 1, 1995 
 
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special Provisions 
contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions 
and Special Provisions contained herein, relating to traffic control.                      Revised 06/01/2010 
  


