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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
June 13, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62W90 
  COOK-LAKE-MCHENRY Counties 
  Section 2024-965-TS 
  Various Routes 
  District 1 Construction Funds 
  
 Replacement of old controllers, replace fiber optic cable, network switches, PTZ cameras, and 
controllers among other equipment to allow for remote access and monitoring capabilities, complete 
the ATMS system in Lake County allowing for fully remote access to all intersection. There are one 
hundred fifteen locations proposed on this project located in mainly in Lake County with fewer location 
in Cook and McHenry Counties. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gia Biagi,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section 2024-965-TS, Various Counties, Contract No. 62W90 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
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Lake County Division of Transportation special provisions shall supplement the State of Illinois 
Special Provision and are effective for systems communicating to Lake County Passage system 
only. 
 
 
LOCATION OF PROJECT 
 
There are one hundred fifteen locations proposed on this project located in mainly in Lake County 
with fewer location in Cook and McHenry Counties. These locations are mainly within 
Villages/Cities of McHenry, Johnsburg, Spring Grove, Round Lake, Volo, Barrington, Wheeling, 
Buffalo Grove, Riverwoods, Mundelein, Libertyville, Grayslake, Island Lake, Mettawa, Lake 
Forest, Vernon Hills, Waukegan, Antioch, and Lake Villa. These locations consist of multiple 
closed loop systems located along IL 120 from Ringwood Rd to Fish Lake, IL 31 from Lillian St to 
Johnsburg Rd, US Rte 12 from Fox Lake to State Park, IL 59 from Beach Grove to Wilson, IL 176 
from Darrell Rd to River Rd, US Rte 45 from Washington to IL 83, IL 83 from Brighton Ln to 
Center, US Rte 45 from Buffalo Grove to IL 60, IL 60 from Grainger Entrance to Academy, IL 21 
from Lake Cook Rd to Deerfield Rd, IL 131 from Crescent Ave to 10th St. 
 
 
DESCRIPTION OF PROJECT 
 
This project proposes to update and incorporate one hundred fifteen traffic signals into Central 
Traffic Management System. This project will replace fiber optic cable, network switches, PTZ 
cameras, and controllers among other equipment to allow for remote access and monitoring 
capabilities at these locations. Certain zones of the centralized system will be optimized with this 
project. This project will complete the ATMS system in Lake County allowing for fully remote 
access to all intersection. 
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MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised: April 1, 2025 
 
 
Utility companies and/or municipal owners located within the construction limits of this project have provided 
the following information regarding their facilities and the proposed improvements. The tables below contain 
a description of specific conflicts to be resolved and/or facilities which will require some action on the part 
of the Department’s contractor to proceed with work. Each table entry includes an identification of the action 
necessary and, if applicable, the estimated duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in the contract. 
The company has been notified of all conflicts and will be required to obtain the necessary permits to 
complete their work; in some instances, resolution will be a function of the construction staging. The 
responsible agency must relocate, or complete new installations as noted below; this work has been 
deemed necessary to be complete for the Department’s contractor to then work in the stage under which 
the item has been listed. 
 
 
Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 
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Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 

          

 
 
Stage 2 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 

          

No conflicts to be resolved (or if there are conflicts, they are to be listed as noted above) 
 
 
 
 
Pre-Stage: ________ Days Total Installation 
Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as provided by the 
Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan included 
for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those 
which during coordination were identified as ones which might require the Department’s contractor to take 
into consideration when making the determination of the means and methods that would be required to 
construct the proposed improvement.  In some instances, the contractor will be responsible to notify the 
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.   
 
 
Pre-Stage  
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

    
 
  

 
 
Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

    
 
  

 
 
Stage 2 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

    
 
  

 
 
 
No facilities requiring extra consideration (or listed as noted above) 
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The following contact information is what was used during the preparation of the plans as provided by the 
owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Tollway/Adesta Steve Mosny 331-285-3069 Steven.mosny@aus.com 
TDS Metrocom TDS Telecom 

Outside Plant 
 TDSTelecomOSP@tdstelecom.com 

Zayo Fiber Mark Schwabe 815-715-9350 mschwabe@networkconnex.com 
AT&T Tom Laskowski 630-573-5643 Tl7895@att.com 

    
 
 
The above represents the best information available to the Department and is included for the convenience 
of the bidder.  The days required for conflict resolution should be considered in the bid as this information 
has also been factored into the timeline identified for the project when setting the completion date. The 
applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be 
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days 
noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 
utility kickoff meeting will be scheduled between the Department, the Department’s contractor, and the utility 
companies when necessary.  
 

The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior to any 
excavation work. Please note that IDOT electrical facilities are not part of the one-call locating services, 
such as JULIE or DIGGER. 

If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, at their 
own expense, to locate existing IDOT electrical facilities before commencing work. For contracts that do 
not require an electrical contractor, the contractor may request one free locate of IDOT electrical facilities 
by contacting the Department’s Electrical Maintenance Contractor. Additional locate requests will be at 
the contractor’s expense. 

The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in advance of the 
work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of 
underground electrical facilities. 

Please note, the marking of underground facilities does not absolve the contractor of their responsibility to 
repair or replace any facilities damaged during construction at their expense. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 
WORK RESTRICTION 
 
Contractor is to start work first at Locations # 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17, 18 
of the FORMER EAGLE 4O system due to another project coming which will take maintenance 
of these signals for extended period of time. Coordinate with the local Area Traffic Signal Engineer 
regarding the scheduling and coordination of work and traffic signal maintenance ahead of time. 
Coordination with contract 62W89 and 62U72 may be necessary. Further coordination will be 
required among the designers, resident engineer, and contractors. No additional compensation 
will be provided for mobilization or traffic control. This work shall be completed as the first item 
and shall be completed as a whole corridor.  
 
 
Contractor is to start work first at Locations # 29, 30, 31, 32, 33, 34, 35 of the FORMER EAGLE 
1C system due to another project coming which will take maintenance of these signals for 
extended period of time. Coordinate with the local Area Traffic Signal Engineer regarding the 
scheduling and coordination of work and traffic signal maintenance ahead of time. Coordination 
with a local municipality permit may be needed. Further coordination will be required among the 
designers, resident engineer, and contractors. No additional compensation will be provided for 
mobilization or traffic control. This work shall be completed as the first item and shall be completed 
as a whole corridor.  
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CONTRACTOR COOPERATION 
 
It is anticipated that this contract will be constructed ahead of other roadway projects within or 
adjacent to the project’s improvement limits. Projects that may be under contract concurrent with 
this project are as follows: 
 
LOCATION # 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17, AND 18 
CONTRACTOR SHOULD COORDINATE WORK WITH WORK UNDER CONTRACT 62W89 
AND 62U72. CONTRACTOR TO PLAN WORK ACCORDINGLY.  
 
LOCATION # 29, 30, 31, 32, 33, 34, 35 
CONTRACTOR SHOULD COORDINATE WORK WITH WORK UNDER LOCAL MUNICIPALITY 
PERMIT. THE SCHEDULE FOR THE LOCAL PERMIT WORK IS UNKNOWN. THIS PROJECT 
INCLUDES MAJOR TRAFFIC SIGNAL WORK AND WILL HAVE TRAFFIC SIGNAL OFF 
MAINTENANCE FOR EXTENDED PERIOD OF TIME. CONTRACTOR TO PLAN WORK 
ACCORDINGLY.  
 
LOCATION # 38 
CONTRACTOR SHOULD COORDINATE WORK WITH WORK UNDER CONTRACT 62U21. 
CONTRACTOR TO PLAN WORK ACCORDINGLY.  
 
 
ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have 
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet 
with a minimum of two separate offices. The office shall also have a separate storage 
room capable of being locked for the storage of the nuclear measuring devices. The office 
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors 
and windows shall be equipped with locks approved by the Engineer. 

 
Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 
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TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
701001, 701006, 701101, 701106, 701301, 701426, 701427, 701501, 701502, 701601, 701602, 
701606, 701701, 701801, 701901 
 
DETAILS:  
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
Arterial Road Information Sign (TC-22) 
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14) 
 
SPECIAL PROVISIONS:  
Maintenance of Roadways (D1) 
Public Convenience and Safety (D1) 
Temporary Information Signing 
Keeping Arterial Roadways Open to Traffic (Lane Closures Only) 
Work Zone Traffic Control Devices (BDE) 
Vehicle and Equipment Warning Lights (BDE) 
Work Restriction 
Contractor Cooperation  
 
  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
9 

 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
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Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 1, 2024 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and 
construction methods commonly used for traffic signal installations. 
 
All material furnished shall be new unless otherwise noted herein. Traffic signal construction and 
maintenance work shall be performed by personnel holding current International Municipal Signal 
Association (IMSA)/Illinois Public Service Institute (IPSI) Traffic Signal Technician Level II 
certification. A copy of the certification shall be immediately available upon request of the 
Engineer. The work to be done under the Contract consists of furnishing, installing, and 
maintaining all traffic signal work and items as specified in the plans and as specified herein in a 
manner acceptable and approved by the Engineer. 
 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 

101.56    Manufacturer.  Company that sells a particular type of product directly 
to the Contractor or the Vendor. 

 
101.57   Vendor.  Company that supplies, represents, and provides technical 

support for IDOT District One approved traffic signal controllers and other related 
equipment.  The Vendor shall be located within IDOT District One and shall: 
 

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic 
signal controllers and cabinet assemblies. 

 
(2) Maintain an inventory of IDOT District One approved controllers and cabinets. 

 
(3) Be staffed with permanent sales and technical personnel able to provide traffic 

signal controller and cabinet expertise and support. 
 

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level 
III certification and shall attend traffic signal turn-ons as well as cabinet and/or 
controller modifications. 
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Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 

“All material approval requests shall be submitted electronically following District 
guidelines unless directed otherwise by the Engineer.  Submittal requirements shall 
include, but not limited to the following: 
 
(1) All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05.  Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available. 

 
(2) Product data and shop drawings shall be assembled by pay item.  Only the top sheet 

of each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet. 

 
(3) Original manufacturer published product data and shop drawing sheets with legible 

dimensions and details shall be submitted for review. 
 

(4) When hard copy submittals are necessary, four (4) complete copies of the 
manufacturer’s descriptive literatures and technical data for the traffic signal materials 
shall be submitted.  For hard copy or electronic submittals, the descriptive literature 
and technical data shall be adequate for determining whether the materials meet the 
requirements of the plans and specifications.  If the literature contains more than one 
item, the Contractor shall indicate which item or items will be furnished. 

 
(5) When hard copy submittals are necessary for structural elements, four (4) complete 

copies of the shop drawings for the mast arm assemblies and poles, and the 
combination mast arm assemblies and poles showing, in detail, the fabrication thereof 
and the certified mill analyses of the materials used in the fabrication, anchor rods, 
and reinforcing materials shall be submitted. 

 
(6) Partial or incomplete submittals will be returned without review. 

 
(7) Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include 
ornamental/decorative, non-standard length mast arm pole assemblies and 
monotube structures. 

 
(8) The Contract number or Permit number, project location/limits, and corresponding 

pay code number must be on each sheet of correspondence, material approval, and 
mast arm poles and assemblies drawings. 
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(9) Where certifications and/or warranties are specified, the information submitted for 

approval shall include certifications and warranties.  Certifications involving 
inspections and/or tests of material shall be complete with all test data, dates, and 
times. 

 
(10) After the Engineer reviews the submittals for conformance with the design concept of 

the project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is 
for conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with Contract and specification requirements. 

 
(11) The Contractor shall secure approved materials in a timely manner to assure 

construction schedules are not delayed. 
 

(12) All submitted items reviewed and marked ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless 
otherwise indicated within the submittal comments, with a disposition of previous 
comments to verify Contract compliance at no additional cost to the Contract. 

 
(13) Exceptions to and deviations from the requirements of the Contract Documents will 

not be allowed.  It is the Contractor’s responsibility to note any deviations from 
Contract requirements at the time of submittal and to make any requests for 
deviations in writing to the Engineer.  In general, substitutions will not be acceptable.  
Requests for substitutions must demonstrate that the proposed substitution is 
superior to the material or equipment required by the Contract Documents.  No 
exceptions, deviations or substitutions will be permitted without the approval of the 
Engineer. 

 
(14) The Contractor shall not order major equipment such as mast arm assemblies prior 

to Engineer approval of the Contractor marked proposed traffic signal equipment 
locations to assure proper placement of Contract required traffic signal displays, push 
buttons and other facilities.  Field adjustments may require changes in proposed mast 
arm length and other coordination. 

 
(15) Revised cabinet wiring diagrams shall be submitted whenever any wiring 

modifications are made to the traffic signal cabinet.” 
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Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 

“It shall be the Contractor's responsibility to verify all dimensions and conditions existing 
in the field prior to ordering materials and beginning construction.  This shall include 
locating the mast arm foundations and verifying the mast arms lengths.” 

 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an 
approved Vendor in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no 
extra cost to the Contract. 

 
Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations. 
Replace Article 801.11(b) of the Standard Specifications to read: 
 

(b) Traffic Signals and Flashing Beacons.  The Contractor shall be responsible for 
maintaining the traffic signal/flashing beacon installation in proper operating condition. 

 
(1) General. 

 
a. The Contractor must notify the Area Traffic Signal Maintenance and 

Operations Engineer of their intent to begin any physical construction work 
on the Contract or any portion thereof.  This notification must be made a 
minimum of seven (7) working days prior to the start of construction to allow 
sufficient time for inspection of the existing traffic signal installation(s) and 
transfer of maintenance to the Contractor.  The Department will attempt to 
fulfill the Contractor’s inspection date request(s); however, workload and 
other conditions may prevent the Department from accommodating specific 
dates or times.  The Contractor shall not be entitled to any other 
compensation if the requested inspection date(s) cannot be scheduled by 
the Department. 

 
b. Full maintenance responsibility shall start upon the successful completion 

of a maintenance transfer inspection, or as directed by the Engineer.  If the 
Contractor begins any physical work on the Contract or any portion thereof 
prior to a traffic signal inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  
The Contractor will become responsible for repairing or replacing all 
equipment that is not operating properly or is damaged at the time of 
transfer at no cost to the owner of the traffic signal equipment.  Final repairs 
or replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection, otherwise the traffic signal 
installation will not be accepted. 
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c. All traffic signals within the limits of the Contract or those which have the 

item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,” 
“TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF 
EXISTING FLASHING BEACON INSTALLATION” shall become the full 
responsibility of the Contractor.  Maintenance responsibility shall end upon 
issuance of final acceptance by the Engineer. 

 
d. The Contractor shall have electricians with IMSA/IPSI Traffic Signal 

Technician Level II certification on staff to provide signal maintenance.  A 
copy of the certification shall be immediately available upon request by the 
Engineer. 

 
e. This item shall include maintenance of all traffic signal equipment and other 

connected and related equipment such as flashing beacons, emergency 
vehicle preemption (EVP) equipment, master controllers, network 
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom 
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone 
service installations, cellular modems, radios, communication cables, and 
other traffic signal equipment.  All conduit and related equipment to 
adjacent intersections shall be maintained to the far back handhole, or as 
directed by the Engineer.  If adjacent intersections are part of Contract 
work, then maintenance of all conduit and related equipment shall be 
included in this item. 

 
f. Regional transit, County, and other agencies may also have equipment 

connected to existing traffic signal or peripheral equipment such as network 
switches and transit signal priority (TSP, SCP, and BRT) servers, radios, 
and other devices, where maintenance shall be coordinated with the owner. 

 
g. Maintenance shall not include automatic traffic enforcement equipment 

such as red light enforcement cameras, detectors, or peripheral equipment.  
This equipment is operated and maintained by others and shall be 
deactivated while on Contractor maintenance. 

 
h. The energy charges for the operation of the traffic signal installation shall 

be paid for by the Contractor. 
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(2) Maintenance. 
 

a. The Contractor shall inspect all traffic signal equipment and appurtenances 
every two (2) weeks to ensure they are functioning properly.  Signal heads 
shall be properly adjusted, including plumb, and tightly mounted.  All 
controller cabinets, signal posts, and controller pedestals shall be tight on 
their foundations and in alignment.  Deficient equipment shall be repaired 
or replaced as necessary.  The Contractor shall check signal system 
communications and phone lines to assure proper operation.  This item 
includes, as routine maintenance, all portions of EVP equipment.  The 
Contractor shall always maintain enough materials and equipment in stock 
to provide effective temporary and permanent repairs.  The Contractor shall 
supply a detailed maintenance log monthly that includes dates, locations, 
names of electricians performing the required checks and inspections, and 
any other information requested by the Engineer.  The Contractor shall 
attend any additional inspections as requested by the Engineer.  The 
Contractor shall check the controllers, relays, and detectors after receiving 
complaints or calls to ascertain that they are functioning properly and make 
all necessary repairs and replacement. 

 
b. The Contractor is advised that the existing and/or temporary traffic signal 

installation must remain in operation during all construction stages, except 
for the most essential down time.  Any shutdown of the traffic signal 
installation which exceeds fifteen (15) minutes must have prior approval 
from the Engineer.  Approval to shut down the traffic signal installation will 
only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on 
weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
c. The Contractor shall provide immediate corrective action when any part(s) 

of the signal fail to function properly.  Two far side heads facing each 
approach shall be considered the minimum acceptable signal operation 
pending permanent repairs.  When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from 
normal operation, and power is available, the Contractor shall place the 
traffic signal installation in flashing operation.  The signals shall flash RED 
for all directions unless a different indication has been specified by the 
Engineer.  The Contractor shall install cones on all lane lines at the stop 
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar 
on each approach on the right side and on raised medians (where 
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD” 
warning signs followed by fluorescent orange W3-1 symbolic stop ahead 
warning signs on all approaches to the intersection. 

 
d. Temporary replacement of a damaged or knocked down mast arm pole 

assembly shall require construction of a full or partial span wire signal 
installation or other method approved by the Engineer to assure signal 
heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals is not 
permitted. 
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e. The Contractor shall provide the Engineer with two (2) 24-hour telephone 

numbers for the maintenance of the traffic signal installation and for 
emergency calls by the Engineer. 

 
f. Traffic signal equipment which is lost, damaged, or not returned to the 

Department for any reason shall be replaced with new equipment meeting 
the requirements of the Standard Specifications and these special 
provisions. 

 
g. The Contractor shall be fully responsible for the safe and efficient operation 

of the traffic signals and other equipment noted herein.  The Contractor 
shall respond to all emergency calls from the Department or others within 
one (1) hour after notification and provide immediate corrective action.  
When equipment has been damaged or becomes faulty beyond repair, the 
Contractor shall replace it with new equipment meeting current District One 
traffic signal specifications.  The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional cost 
to the Contract.  The Contractor may institute action to recover damages 
from a responsible third party.  If at any time the Contractor fails to perform 
all work as specified herein to keep the traffic signal installation in proper 
operating condition, or if the Engineer cannot contact the Contractor's 
designated personnel, the Engineer shall have the Department's Electrical 
Maintenance Contractor perform the maintenance work.  The Contractor 
shall be responsible for all of the Department’s Electrical Maintenance 
Contractor’s costs and liquidated damages of $1,000 per day per 
occurrence.  The Department's Electrical Maintenance Contractor shall bill 
the Contractor for the total cost of the work.  The Contractor shall pay this 
bill within thirty (30) days of the date of receipt of the invoice or the cost of 
such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to inspect the 
traffic signal installation that has been transferred to the Contractor for 
maintenance.  Final replacement of damaged equipment must meet the 
approval of the Engineer prior to or at the time of final inspection, otherwise 
the traffic signal installation will not be accepted.  Cable splices outside the 
controller cabinet shall not be allowed.  The Department may inspect any 
signalizing device on the Department’s highway system at any time without 
notification.  The Contractor shall not install padlocks on traffic signal 
cabinets or otherwise restrict the Department’s access to the cabinet or 
controller. 
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h. Any proposed activity in the vicinity of a highway-rail grade crossing must 

adhere to the guidelines set forth in the current edition of the Manual on 
Uniform Traffic Control Devices (MUTCD) regarding work in temporary 
traffic control zones in the vicinity of highway-rail grade crossings which 
states that lane restrictions, flagging, or other operations shall not create 
conditions where vehicles can be queued across the railroad tracks.  If the 
queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent 
vehicles from stopping on the tracks, even if automatic warning devices are 
in place. 

 
i. The Contractor shall be responsible to clear snow, ice, dirt, debris, 

vegetation, temporary fence, or other condition that obstructs visibility of 
any traffic signal display or access to traffic signal equipment. 

 
j. The Contractor shall maintain the traffic signal in normal operation during 

any loss of utility or battery backup power.  Temporary power to the traffic 
signal must meet applicable NEC and OSHA guidelines and may include 
portable generators and/or replacement batteries.  Temporary power shall 
not be paid for separately but shall be included in the Contract. 

 
(3) Basis of Payment.  This work will be paid for at the Contract unit price per each for 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, 
TEMPORARY TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE 
TRAFFIC SIGNAL INSTALLATION, or TEMPORARY PORTABLE BRIDGE 
TRAFFIC SIGNAL INSTALLATION.  Each location will be paid for separately.  
Maintenance of a flashing beacon shall be paid for at the Contract unit price for 
MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION.  Each 
flashing beacon will be paid for separately. 

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications: 
 

“Any traffic signal control equipment that is damaged and non-repairable or not operating 
properly from any cause shall be replaced with new equipment meeting current District 
One traffic signal specifications and provided by the Contractor at no additional cost to the 
Contract and/or owner of the traffic signal system, all as approved by the Engineer.  Final 
replacement of damaged equipment must meet the approval of the Engineer prior to or at 
the time of final inspection.  Repair or replace any equipment damaged within the time 
shown in the table below: 
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ITEM 
RESPONSE 

TIME 
SERVICE 

RESTORATION 

PERMANENT
REPAIR 
(calendar 

days) 
Cabinet 1 hour 24 hours 21 days 
Controllers and Peripheral Equipment 1 hour 4 hours 21 days 
System Detector Loop 1 hour N/A 7 days 
All Other Detectors 1 hour N/A 21 days 
Signal Head and Lenses 1 hour 4 hours 7 days 
Aviation Red Beacon 1 hour 4 hours 7 days 
Mast Arm Assembly and Pole 1 hour 4 hours 7 days 
Traffic Signal Post 1 hour 4 hours 7 days 
Cable and Conduit 1 hour 4 hours 7 days 
Interconnect and Telemetry 1 hour 4 hours 7 days 
Graffiti Removal N/A N/A 7 days 
Misalignment of Signal Heads 1 hour 4 hours 4 hours 
Closed Loop Monitoring System 1 hour 24 hours 14 days 
Post and Poles Plumb Vertically N/A N/A 21 days 
Controller, Post & Pole Foundations N/A N/A 21 days 
Complaints, Calls, Controller or System Alarms, 
Timing, Phasing, Programming 

1 hour 4 hours N/A 

Patrol Truck Deficiencies N/A 24 hours 24 hours 
Signal Heads Visibility 1 day 2 days 14 days 

 
 

Temporary replacement of a damaged or knocked down mast arm pole assembly shall 
require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over traveled 
pavement.  Temporary replacement of mast arm mount signals with post mount signals 
will not be permitted. 

 
Replacement of any equipment for any reason shall be reported to the Area Traffic Signal 
Maintenance and Operations Engineer in writing within 24 hours.  Permanent and 
temporary replacement of the controller and/or cabinet shall require inspection and testing 
by the Vendor.   

 
Automatic Traffic Enforcement equipment, such as red light enforcement cameras, 
detectors, and peripheral equipment, that is damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the automatic traffic enforcement 
company per Permit agreement.” 
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Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 

“Turn-on.  It is the intent to have all electric work completed and equipment field tested by 
the Contractor and/or Vendor prior to the Department’s “turn-on” field inspection.  If in the 
event the Engineer determines work is not complete and the inspection will require more 
than two (2) hours to complete, the inspection shall be canceled, and the Contractor will 
be required to reschedule at another date.  The maintenance of the traffic signals will not 
be accepted until all punch list work is corrected and re-inspected. 

 
When the Contractor requests a turn-on and inspection of the completed traffic signal 
installation(s), the request must be made to the Area Traffic Signal Maintenance and 
Operations Engineer a minimum of seven (7) working days prior to the time of the 
requested inspection.  The Department will attempt to fulfill the Contractor’s turn-on and 
inspection date request(s); however, workload and other conditions may prevent the 
Department from accommodating specific dates or times.  The Contractor shall not be 
entitled to any other compensation if the requested turn-on and inspection date(s) cannot 
be scheduled by the Department.  The Department will not grant a field inspection until 
written or electronic notification is provided from the Contractor that the equipment has 
been field tested and the intersection is operating according to Contract requirements.  
The Contractor must invite local fire department personnel to the turn-on when emergency 
vehicle preemption (EVP) is included in the project.  When the Contract includes the item 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
and/or TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT 
Consultant of the turn-on/detour implementation schedule, as well as stage changes and 
phase changes during construction. 

 
The Contractor must have all traffic signal work completed and the electrical service 
installation connected by the utility company prior to requesting an inspection and turn-on 
of the traffic signal installation.  The Contractor shall be responsible to provide a police 
officer to assist with traffic control at the time of testing. 

 
The Contractor shall provide a representative from the Vendor who is knowledgeable of 
the cabinet design and controller functions to attend the traffic signal inspection for both 
permanent and temporary traffic signal turn-ons. 

 
Upon demonstration that the signals are operating and all work is completed in 
accordance with the Contract and to the satisfaction of the Engineer, the Engineer will 
then allow the signals to be placed in continuous operation.  The signals shall continue to 
be maintained by the Contractor until final acceptance. 
 
The Department requires the following Final Project Documentation from the Contractor 
at traffic signal turn-ons in electronic format in addition to hard copies where noted.  An 
electronic media device shall be submitted with separate folders corresponding to each 
numbered title below.  The electronic media device shall be labeled with date, project 
location, company, and Contract or Permit number.  Electronic record drawings and 
material approvals shall be submitted prior to traffic signal turn-on for review by the 
Department as described in the Record Drawings section herein. 
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Final Project Documentation: 
 
(1) Record Drawings.  Electronically produced signal plans of record with field revisions 

marked in red.  Two (2) hard copies of 11 in. x 17 in. record drawings shall also be 
provided. 

 
(2) Field Testing.  Written notification from the Contractor and the Vendor of satisfactory 

field testing with corresponding material performance measurements, such as for 
detector loops and fiber optic systems (see Article 801.13). 

 
(3) Material Approvals.  Material approval documentation. 

 
(4) Manuals.  Operation and service manuals of the signal controller and associated 

control equipment. 
 

(5) Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies of 11 in. x 17 in. cabinet 
wiring diagrams shall be provided along with electronic PDF and DGN files of the 
cabinet wiring diagram.  Five (5) hard copies of the cable logs and electronic Excel 
files shall be provided with cable #, number of conductors and spares, connected 
device/signal head and intersection location. 

 
(6) Warrantees and Guarantees.  All manufacturer and Contractor warrantees and 

guarantees required by Article 801.14. 
 

(7) GPS Coordinates.  GPS coordinates of traffic signal equipment as described in the 
Record Drawings section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon 
inspection results at the traffic signal “turn-on”, completeness of the required 
documentation, and successful operation during a minimum 72 hour “burn-in” period 
following activation of traffic signal equipment.  If approved, traffic signal acceptance shall 
be verbal at the final inspection followed by written correspondence from the Engineer.  
The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until Departmental acceptance is granted. 

 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished 
by the Contractor.  No spare traffic signal equipment is available from the Department. 

 
All punch list work shall be completed within two (2) weeks after the turn-on.  The 
Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer to 
schedule an inspection of all punch list work.  Failure to meet these time constraints shall 
result in liquidated damage charges of $500 per month per incident. 
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All cost of work and materials required to comply with the requirements herein shall be 
included in the pay item bid prices, under which the subject materials and signal equipment 
are paid, and no additional compensation will be allowed.  Materials and signal equipment 
not complying with the requirements herein shall be subject to removal and disposal at the 
Contractor's expense.” 

 
Record Drawings. 
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16. Revise the second and third paragraphs of Article 801.16 of the Standard 
Specifications to read: 

 
“When the work is complete, and seven (7) days before the request for a final inspection, 
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the 
Engineer for review and approval and shall be stamped with the date and the signature of 
the Contractor’s supervising Engineer or electrician.  The record drawings shall be 
submitted in PDF format.  If the Contract consists of multiple intersections, each 
intersection shall be saved as an individual PDF file with TS# and location name in its file 
name. 

 
In addition to the record drawings, copies of the final material approvals which have been 
Approved or Approved as Noted shall be submitted in PDF format.  The PDF files shall 
clearly indicate the pay item either by filename or PDF Table of Contents referencing the 
respective pay item number for multi-item PDF files.  Specific part or model numbers of 
items which have been selected shall be clearly visible. 

 
The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically 
produced final record drawings to be kept inside each traffic signal cabinet within 
project limits.” 
 

Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by the Contract: 
 

 All Mast Arm Poles and Posts 
 Traffic Signal Wood Poles 
 Railroad Bungalow 
 UPS 
 Handholes 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV/PTZ Camera installations 

 
Datum to be used shall be North American 1983. 
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Data shall be provided in electronic format and shall be in .csv format.  Latitude 
and Longitude shall be in decimal degrees with a minimum of 6 decimal places.  
Each coordinate shall have the following information: 
 

 File shall be named:  TSXXX_YY-MM-DD.csv (i.e. TS22157_24-01-
01.csv) 

 Each intersection shall have its own file 
 Row 1 should have the location name (i.e. IL 31 @ Klausen) 
 Row 2 is blank 
 Row 3 is the headers for the columns 
 Row 4 starts the data 
 Column A (Date) – should be in the following format: MM/DD/YYYY 
 Column B (Item) – as shown in the table below 
 Column C (Description) – as shown in the table below 
 Column D and E (GPS Data) – should be in decimal form 

 
Examples: 

 
Date Item Description Latitude Longitude 

01/01/2024 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2024 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2024 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2024 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2024 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2024 POST (Post)  41.651848 -87.762053 

01/01/2024 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2024 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2024 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

 
Data collection can be made as construction progresses or can be collected after all items 
are installed.  If the data is unacceptable, the Contractor shall make corrections to the data 
collection equipment and/or process and resubmit the data for review and approval as 
specified. 
 
Data shall have a minimum 1 ft accuracy after post processing.” 
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Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 

“801.17    Restoration of Work Area.  Restoration of the traffic signal work area 
shall be included in the related pay items such as foundation, conduit, handhole, 
underground raceways, detector loop installation or replacement, etc.  All roadway 
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.  
All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be 
restored to their original configuration as directed by the Engineer.  All damaged brick 
pavers shall be replaced with a comparable material approved by the Engineer. 
 
Exposed holes created from removal or relocation of traffic signal equipment shall be 
sealed using a zinc-plated fender washer with toggle bolt. 
 
Restoration of the work area shall be included in the Contract without any extra 
compensation allowed to the Contractor. 
 
Removal, Disposal, and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and/or salvage of existing traffic signal equipment shall become 
the property of the Contractor and disposed of by the Contractor outside the State’s right-
of-way, unless otherwise noted.  No additional compensation shall be provided to the 
Contractor for removal, disposal or salvage expense for the work in the Contract.” 

 
Bagging Signal Heads. 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor 
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for 
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover 
to the backplate. A center mesh strip allows viewing without removal for signal status testing 
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian 
pushbuttons that are not in service shall be covered with a durable material such as described 
above or burlap that is secured in a weather-resistant manner. The entire housing, including the 
pedestrian sign, shall also be covered on the front side. 
 
Turn-on of New Traffic Signal Installations. 
The following only applies to new traffic signals at previously unsignalized locations. 
  
The signal responsibility shall begin at the start of signal construction and shall end upon 
issuance of final acceptance by the Engineer. New traffic signal heads and indications may not 
be installed more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the 
traffic signal to avoid motorist confusion caused by the presence of new signal heads, even if 
properly covered. Unenergized signal indications shall be bagged until one (1) hour prior to the 
scheduled turn-on per the Bagging Signal Heads section above. 
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New stop bars and crosswalks on approaches that did not previously have stop control shall 
NOT be installed until the day of the traffic signal turn-on. 
  
A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the 
scheduled new traffic signal turn-on for all approaches to the intersection with the following 
messages: 
 

NEW  STARTING 
TRAFFIC  MMM ## 
SIGNAL   

 
where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on, 
respectively.  
 
On the day of the turn-on, change messages to read: 
 

NEW  BE 
SIGNAL  PREPARED 
AHEAD  TO STOP 

 
The PCMS must remain in place for two (2) weeks following the day of the turn-on. 
 
Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on. 
 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 

“IDOT traffic signal facilities are not part of any of the one-call locating service such as 
J.U.L.I.E or Digger.  If the Contract requires the maintenance services of an Electrical 
Contractor, the Contractor shall be responsible at their own expense for locating all 
existing IDOT electrical facilities, including but not limited to interconnect conduit and 
handholes, prior to performing any work.  A maintenance transfer is required prior to any 
locating work.  If this Contract does not require the maintenance services of an Electrical 
Contractor, the Contractor may request one free locate for existing IDOT electrical facilities 
from the District One Electrical Maintenance Contractor prior to the start of any work.  
Additional requests will be at the expense of the Contractor.  The location of underground 
traffic facilities does not relieve the Contractor of their responsibility to repair any facilities 
damaged during construction at their expense. 

 
The exact location of all utilities shall be field verified by the Contractor before the 
installation of any components of the traffic signal system.  For locations of utilities, locally 
owned equipment, and leased enforcement camera system facilities, the local Counties 
or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312) 
744-7000, and for all other locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
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The Contractor shall take whatever precautions to protect the electric cable or electric 
conductors in conduit from damage during location and construction operations.  If the 
wiring is damaged, the Contractor shall replace the entire length of cable or conductors in 
conduit, in a manner satisfactory to the Engineer.  Splicing below grade will not be 
permitted. 
 
In the event the repairs are not made by the Contractor, the Contractor shall reimburse 
the Department for such repairs within sixty (60) days of receiving written notification of 
said damage.  Otherwise, the cost of such repairs will be deducted from monies due or 
which will become due the Contractor under the terms of the Contract.” 

 
Grounding of Traffic Signal Systems 
Revise Section 806 of the Standard Specifications to read: 
 

“All traffic signal systems, equipment and appurtenances shall be properly grounded in 
strict conformance with the NEC.  This work shall be in accordance with IDOT’s District 
One Traffic Signal Design Details. 

 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An 
additional ground rod will be required at locations were measured resistance exceeds 25 
ohms.  Ground rods are included in the applicable concrete foundation or service 
installation pay item and will not be paid for separately. 

 
Testing shall be according to Article 801.13 (a) (4) and (5). 

 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This 

conductor shall be bonded to the equipment grounding conductor only at the Electric 
Service Installation.  All power cables shall include one neutral conductor of the same 
size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in 

addition to Article 801.04 of the Standard Specifications: 
 

(1) Equipment grounding conductors shall be bonded to the grounded conductor 
(neutral conductor) only at the Electric Service Installation.  The equipment 
grounding conductor is paid for separately and shall be continuous.  The Earth 
shall not be used as the equipment grounding conductor. 

 
(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding 

connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, 
pull boxes, handhole frames and covers, conduits, and other metallic enclosures 
throughout the traffic signal wiring system, except where noted herein.  Bonding 
shall be made with a splice and pigtail connection, using a sized compression type 
copper sleeve, sealant tape, and heat-shrinkable cap.  A UL listed electrical joint 
compound shall be applied to all conductors’ terminations, connector threads and 
contact points.  Conduit grounding bushings shall be installed at all conduit 
terminations, including spare or empty conduits and conduit protruding from 
handhole walls. 
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(3) All metallic and non-metallic raceways, including spare or empty raceways, shall 

have a continuous equipment grounding conductor, except raceways containing 
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will 
not be required to include an equipment grounding conductor. 

 
(4) Individual conductor splices in handholes shall be soldered and sealed with heat 

shrink.  When necessary to maintain effective equipment grounding, a full cable 
heat shrink shall be provided over individual conductor heat shrinks. 

 
(c) The grounding electrode conductor shall be similar to the equipment grounding 

conductor in color coding (green) and size.  The grounding electrode conductor is used 
to connect the ground rod to the equipment grounding conductor and is bonded to 
ground rods via exothermic welding, UL listed pressure connectors, and UL listed 
clamps.” 

 
 
ATMS SYSTEM INTEGRATION (PROJECT SPECIFIC) 
 
Description.  
This item includes integrating of all the field devices such as but not limited to the proposed Pan 
Tilt Zoom (PTZ) cameras, new upgraded traffic signal controllers and cabinets, wireless point to 
point devices, network switches, cellular modems, reconfigurations, and changes to fiber splicing 
from multimode to single mode fiber into the Lake County Passage and Advanced Traffic 
Management System (ATMS). Locations with designation as Lake County Tactics or Centracs on 
the traffic signal cable plans are to be integrated into Lake County system above. Locations with 
IDOT Tactics or Centracs designations on the cable plan are to be integrated to IDOT ATMS 
system. This item includes database programming, graphic representation of the intersections in 
the software, detector diagnostics, switch programming, reconfiguration of other switches to allow 
communications with the new installed switches must be included in this pay item. Miscellaneous 
devices, cabinets, racks, and cables necessary to provide the successful integration of the 
proposed switches in this project to the existing ATMS systems must be included in this pay item. 
The integration into the Lake County Passage and ATMS system must also allow for the 
Department to have full viewing and full system rights at these locations. This item must include 
a final Lake County Passage system map and final fiber splicing diagram for the entire county 
with all the new updates and all the work included in this Contract shown as existing equipment 
in the final condition. Map must be in the PDF format or as required by the Engineer. Coordination 
with the County system engineers will be required. This Contract contains systems which will be 
added to IDOT ATMS system. Accurate distinction between the ATMS systems is necessary. No 
physical work is anticipated at IDOT District 1 Headquarters for IDOT ATMS integration. Remote 
configurations in the system will be required to add IL Route 120 at IL Route 31 system. 
 
Work as necessary will be performed at the: 
 
Lake County Division of Transportation 
600 W Winchester Road  
Libertyville, IL 60048 
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Integration. 
The Contractor shall subcontract with the development and maintenance contractor 
for the ATMS to perform all ATMS software and hardware modifications. 
 
Contact information is: 
Parsons Transportation Group  
Project Manager 
650 E Algonquin Rd, Suite 104 
Schaumburg, IL 60173 
Phone: (847) 925-0120 
 
Work under this item includes but is not limited to the following: 
1 - Create new graphics display, description, and control panel display 
2 - Modify the existing system connection to allow full access to traffic signal controllers using 
Tactics software while allowing the County to monitor these intersections in Centracs at the same 
time. 
3 - Monitoring intersections through Lake County Centracs must include viewing the status of the 
intersection such as being on or off line, flashing or operating normal, and viewing real time signal 
operation.  
4 - Tactics software will be primary command generator for uploads, downloads, or any other 
changes. 
5 - Provide as build Lake County Passage map and fiber splicing map for the entire county with 
updates from County Engineers. 
6 - Develop an integration acceptance test plan and conduct said test to verify that all PTZs and 
traffic signal intersections have been properly integrated according to the requirements. This 
acceptance plan shall conclude with a 30-day burn-in period. During the burn-in period, 
the subcontractor shall identify and resolve any problems identified with the integration. 
 
 
Method of Measurement. The ATMS System integration shall be measured as lump sum. 
 
Basis of Payment. This item shall be paid for at the contract lump sum price for ATMS SYSTEM 
INTEGRATION, which price shall be payment in full for the work described for a complete 
seamless integration of the new traffic signal intersection, PTZs and all the devices included in 
this Contract into the appropriate Lake County ATMS or IDOT ATMS systems. Acceptance shall 
be granted after integration and after passing an acceptance test proposed by the Subcontractor 
and agreed upon by the Engineer. 
 
  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
29 

 
LAYER II DATALINK SWITCH 
 
Effective: November 1, 2023 
Revised: September 1, 2024 
892.04TS 
 
Description. 
This work shall consist of furnishing and installing a Layer II Ethernet switch used to transmit data 
from one traffic signal cabinet to another traffic signal cabinet containing a Layer II switch or a 
Layer III (Network) switch. 
 
Materials. 
The Layer II switch shall be environmentally hardened with a minimum of (2) 1Gbps SFP ports 
and (8) 1Gbps copper RJ45 ports.  Two SFP ports shall be populated with environmentally 
hardened optical modules capable of transmitting the designed distance on single-mode and / or 
multi-mode fiber optic cable as defined in the plans.  An environmentally hardened power supply 
with input of 120 VAC and sufficient wattage for the switch shall be provided.  
  
The switch shall conform to the following minimum specifications: 

 Forwarding Bandwidth 3.8Gbps 
 Switching Bandwidth 7.6Gbps 
 Forwarding rate: 5.66Mpps with 64-byte packets (Line-rate at all packet sizes) 
 Egress buffer: 2 MB 
 Unicast MAC addresses: 8000 
 Internet Group Management Protocol (IGMP) multicast groups: 255 
 Virtual LANs (VLANs): 256 
 IPv4 MAC security ACEs: 384 (default Ternary Content-Addressable Memory [TCAM] 

template) 
 Bidirectional, 128 NAT translation entries 
 IPv4 routing: 2000 routes, IPv6 routing: 1750 routes 
 Layer 2 switching: IEEE 802.1, 802.3, 802.3at, 802.3af standard (see Table 8), VTPv2, 

NTP, UDLD, CDP, LLDP, Unicast MAC filter, Resilient Ethernet Protocol (REP), Media 
Redundancy Protocol (MRP) Ring (IEC 62439-2) 

 Security: SCP, SSH, SNMPv3, TACACS+, RADIUS Server/Client, MAC Address 
Notification, BPDU Guard, SPAN session 

 Multicast: IGMPv1, v2, v3 Snooping, IGMP filtering, IGMP Querier 
 Safety certifications: 

o UL/CSA 60950-1 
o EN 60950-1 
o CB to IEC 60950-1 (with country deviations) 
o NOM to NOM-019-SCF1 (through partners and distributors) 
o CE Marking 

 Hazard location: 
o ANSI/ISA 12.12.01 (Class1, Div2 A-D)  
o EN 60079-0, -15 ATEX Certificate (Class 1, Zone2 A-D)  
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 EMC emissions and immunity compliance: 

o FCC 47 CFR Part 15 Class A 
o EN 55022A Class A 
o VCCI Class A 
o RoHS compliance 
o AS/NZS CISPR 22 Class A, AS/NZS CISPR 24 
o CISPR11 Class A, CISPR22 Class A 
o ICES 003 Class A 
o CE Marking 
o IEC/EN/EN61000-4-2 (Electro Static Discharge), 15kV air/8kV contact 
o IEC/EN 61000-4-3 (Radiated Immunity, 10 and 20 V/m) 
o IEC/EN 61000-4-4 (Fast Transients - 4kV power line, 4kV data line) 
o IEC/EN 61000-4-5 (Surge 2 kV/1 kV) 
o IEC/EN 61000-4-6 (Conducted Immunity, 10 V/emf) 
o IEC/EN 61000-4-8 (Power Frequency Magnetic Field Immunity) 
o IEC/EN 61000-4-9 (Pulse Magnetic Field Immunity) 
o IEC/EN 61000-4-10 (Oscillatory Magnetic Field Immunity) 
o IEC/EN 61000-4-11 (AC power Voltage Immunity) 
o IEC/EN 61000-4-29 (Voltage Dips Immunity) 
o IEC/EN 61000-6-1 (Immunity for Light Industrial Environments) 
o IEC/EN 61000-6-2 (Immunity for Industrial Environments) 
o IEC/EN 61000-6-4 Class A 
o EN 61326 

 Shock and vibration: 
o IEC 60068-2-27 (Operational Shock: 30G 11ms, half sine) 
o IEC 60068-2-27 (Non-Operational Shock 55-70G, trapezoidal) 
o IEC 60068-2-6, IEC 60068-2-64, EN 61373 (Operational Vibration) 
o IEC 60068-2-6, IEC 60068-2-64, EN 61373 (Non-operational Vibration) 

 Industry standards: 
o UL508 
o CSA C22.2 No. 142 
o EN 61131-2 (EMC/EMI, environmental, mechanical) 
o Substation KEMA (IEEE 1613, IEC 61850-3) 
o EN50121-3-2 
o EN50121-4 
o NEMA TS-2 (EMC, environmental, mechanical) 
o ABB Industrial IT certification 
o IP30 
o ODVA Industrial Ethernet/IP support 

 Corrosive testing: 
o ISO-12944-6 
o IEC-60068-2-60 

 Humidity: 
o IEC 60068-2-52 (salt fog mist, test Kb) marine environments 
o IEC 60068 -2-3 
o IEC 60068-2-30 
o Relative humidity: 5% to 95% non-condensing 
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 Operating temperature: 

o -40C to +70C (vented enclosure - 40 LFM Air Flow) 
o -40C to +60C (sealed enclosure – 0 LFM Air Flow) 
o -34C to +75C (fan or blower-equipped enclosure – 200 LFM Air Flow) 
o -40C to +85C (IEC 60068-2-2 Environmental Type Testing – 16 hours) 

 Operational altitude: Up to 15,000 ft 
 Storage temperature: 

o -40 C to +85 C (storage temperature) 
o IEC 60068-2-14 

 Storage altitude: Up to 15,000 ft 
 Mean time between failure: 374,052 hours (42.7 years) 
 Warranty: Five-year  

 
The Cisco IE-3100-8T2C-E Industrial Ethernet Switch and Cisco GLC-LX-SM-RGD SFP are 
compliant with this specification. Other manufacturers that comply with this specification are 
allowed. 
 
Construction Requirements 
The Layer II switch and its power supply shall be mounted to either a standard DIN rail or an 
equipment mounting channel in the cabinet. The power supply shall be hard-wired to the cabinet 
power, not plugged into one of the traffic signal cabinet power outlets. 
 
Configuration Design Document. 
A configuration design document shall be submitted within 60 days after contract award.  It shall 
be prepared by a designer with a minimum of CCNP certification – and shall include proof of 
currently active CCNP credentials.  The document shall contain actual configuration files for each 
switch to be delivered under this contract.   
 
The Layer II switch shall be configured to be compatible with the IDOT D1 field network design.  
High level guidance (IP Scheme / VLANs / routing protocols, etc.) will be provided by IDOT but 
the integration, functionality and compatibility with the existing network are the responsibility of 
the contractor. 
 
The configuration design document shall meet the acceptance of the IDOT engineer. Contractor 
to coordinate with IDOT Electric Maintenance Contractor and Network engineer for proper set up 
and IP configuration.  
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for LAYER II DATALINK SWITCH, 
the price of which shall include all equipment, materials, and labor required to furnish, configure 
and install the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, 
software, and other peripheral equipment required to place the switch in operation to the 
satisfaction of the Traffic Engineer. 
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LAYER III NETWORK SWITCH (PROJECT SPECIFIC) 
Effective: November 1, 2023 
892.05TS 
 
Description. 
This work shall consist of furnishing and installing a Layer III Ethernet switch used to transmit data 
from one traffic signal cabinet to another traffic signal cabinet containing a Layer II switch or a 
Layer III (Network) switch. 
 
Materials. 
The Layer III Distribution switch shall be environmentally hardened with a minimum of 4 1Gbps 
SFP ports and 12 1Gbps copper RJ45 ports.  All SFP ports shown on the plans shall be populated 
with environmentally hardened optical modules capable of transmitting the appropriate distance 
as shown on the plans on single-mode fiber optic cable.  An environmentally hardened power 
supply with input of 120 VAC and sufficient wattage for the switch shall be provided.   
The switch shall conform to the following minimum specifications: 

 Forwarding bandwidth: 28 Gbps (line rate/non-blocking) 
 Switching bandwidth: 56 Gbps(Switching bandwidth is full-duplex capacity) 
 Forwarding rate: 41.67 mpps with 64 byte packets (line rate for all ports and packet sizes) 
 Number of queues: 4 egress 
 Unicast MAC addresses: 16,000 
 IGMP multicast groups: 1000 
 Number of VLANs: 1000 
 IPv4 MAC security ACEs: 1000 with default TCAM template 
 NAT translation: Bidirectional, 128 unique subnet NAT translation entries, which can 

expand to tens of thousands of translated entries if designed  
 Warranty: Five-year  
 Layer 2 switching: IEEE 802.1, 802.3, 802.3at, 802.3af standard, VTPv2, NTP, UDLD, 

CDP, LLDP, Unicast Mac filter, Flexlink, VTPv3, EtherChannel, Voice VLAN, QinQ 
tunneling 

 Security: SCP, SSH, SNMPv3, TACACS+, RADIUS Server/Client, MAC Address 
Notification, BPDU Guard, Port-Security, Private VLAN, DHCP Snooping, Dynamic ARP 
Inspection, IP Source Guard, 802.1x, Guest VLAN, MAC Authentication Bypass, 802.1x 
Multi-Domain Authentication, Storm Control, Trust Boundary, Cisco TrustSec®security, 
FIPS 140-2, ACT2, Secure Boot, Full flexible Netflow1 

 Layer 2 multicast: IGMPv1, v2, v3 Snooping, IGMP filtering, IGMP Querier 
 Quality of Service (QoS): Ingress Policing, Rate-Limit, Egress Queueing/shaping, 

AutoQoS, Modular QoS CLI (MQC) 
 Layer 2 IPv6: IPv6 Host support, HTTP over IPv6, SNMP over IPv6 
 Layer 3 routing: IPv4 Static Routing 
 Layer 2 switching with 1:1 static Network Address Translation (NAT) 
 Utility: IEEE 1588v2 PTP Power Profile, dying gasp, GOOSE messaging, SCADA protocol 

classification, MODBUS TCP/IP Memory Maps, utility SmartPort macro, BFD, Ethernet 
OAM, IEEE 802.3ah, CFM (IEEE 802.1ag) 
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 Redundancy:  

o Redundancy Ethernet Protocol ring (REP) 
o Parallel Redundancy Protocol (PRP) 
o High Availability Seamless Redundancy (HSR), PTP over HSR 
o Media Redundancy Protocol (MRP) ring, MRP Auto Manager (MAM) 

 IP multicast: PIM Sparse Mode (PIM-SM), PIM Dense Mode (PIM-DM), and PIM sparse-
dense mode 

 IP unicast routing protocols: OSPF, EIGRP, BGPv4, IS-IS, RIPv2, Policy-Based Routing 
(PBR), HSRP 

 IPv6 routing: RIPng, OSPFv6, and EIGRPv6 support 
 Security: IEEE 802.1AE MACsec (including PSK based MKA support), Cisco TrustSec®, 

SGT inline tagging and SGACL, Full flexible Netflow 
The Cisco IE-4000-8S8P Industrial Ethernet Switch would be considered compliant with this 
specification.  Other manufacturers and switch models that comply with this specification are 
allowed. 
 
The Layer III switch and its power supply shall be mounted to either a standard DIN rail or an 
equipment mounting channel in the cabinet. The power supply shall be hard-wired to the cabinet 
power, not plugged into one of the traffic signal cabinet power outlets. 
 
Configuration Design Document. 
A configuration design document shall be submitted within 60 days after contract award.  It shall 
be prepared by a designer with a minimum of CCNP certification – and shall include proof of 
currently active CCNP credentials.  The document shall contain actual configuration files for each 
switch to be delivered under this contract.   
 
The Layer III switch shall be configured to be compatible with the IDOT D1 field network design.  
High level guidance (IP Scheme / VLANs / routing protocols, etc.) will be provided by IDOT but 
the integration, functionality and compatibility with the existing network are the responsibility of 
the contractor. 
 
The configuration design document shall meet the acceptance of the IDOT engineer. Contractor 
to coordinate with IDOT Electric Maintenance Contractor and Network engineer for proper set up 
and IP configuration.  
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for LAYER III NETWORK SWITCH, 
the price of which shall include all equipment, materials, and labor required to furnish, configure 
and install the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, 
software, and other peripheral equipment required to place the switch in operation to the 
satisfaction of the Traffic Engineer. 
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RELOCATE EX LAYER II (DATALINK) SWITCH FROM INVENTORY (PROJECT SPECIFIC) 
 
Description 
This work shall consist of picking up existing Layer II switches from IDOT Electrical Maintenance 
Contractor warehouse, programming, and installation of these devices at locations specified on 
plans. 
 
General 
The contractor shall arrange a time and date for pick up of these devices from IDOT Electrical 
Maintenance Contractor warehouse. Existing devices are new devices in original packaging and 
consist of the switch and power supply for each corresponding device. Packaging includes 
instructions, model numbers, and serial numbers for installation. The devices included in this work 
are 13 each of Antaria LMX-1204G-SFP-T Layer II Switch with Antaria ML60.242. DIN Rail power 
supply and 15 each of Cisco IE2000-8TC-B-01 with Advantech PSD-A120W24 power supply. 
Work under this pay item includes programming and installation of these devices in the field. 
Network cables such as CAT6, mounting hardware, screws, programming, coordination with 
County systems engineers, and any other miscellaneous items required for installation of these 
devices shall be included in this pay item. Switch installation and final programming shall conform 
to the current LAYER II (DATALINK) SWITCH special provision and per Lake County system 
requirements. 
 
IDOT Electrical Maintenance Contractor warehouse: 
Meade Electric  
6850 W 62nd Street, 
Chicago, IL 60638 
 
Basis of Payment 
The work shall be paid for at the contract unit each for RELOCATE EX LAYER II (DATALINK) 
SWITCH FROM INVENTORY, which price shall be payment in full for performing all work 
described herein. The unit price shall include the travel to pick up the devices, programming, and 
installation of these devices. Network cables, mounting hardware, screws, programming, 
coordination with County systems engineers, and any other miscellaneous items required for 
installation of these devices shall be included in this pay item. 
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OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: November 1, 2023 
800.02TS 
 
Description. 
This work shall consist of optimizing a traffic signal system. 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing traffic signal system is to 
be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be prepared. The 
purpose of this work is to improve system performance by optimizing traffic signal timings and 
developing both a Time Of Day (TOD) program and a Traffic Responsive Program (TRP). 
 
After the signal improvements are completed, the signal system shall be optimized as specified 
by an approved Consultant who has previous experience in optimizing traffic signal systems for 
District One of the Illinois Department of Transportation. The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4734 for a listing of approved Consultants. Traffic signal system 
optimization work, including fine-tuning adjustments of the optimized system, shall follow the 
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as noted herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, timing patterns, and 
SCAT Report may be obtained from the Department, if available and as appropriate. The 
Consultant shall confer with the Area Traffic Signal Maintenance and Operations Engineer prior 
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic 
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until 
the conditions return to normal or to follow specific instructions regarding the optimization. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM: 
 

1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the signal system. Consultant shall be 
present at the turn-on(s), if applicable, to implement initial timing plans. 

 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Maintenance and Operations Engineer. 
Manual turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday 
to midday Friday and on a Saturday or Sunday, as directed by the Engineer, to account 
for special traffic generators such as shopping centers, educational institutes and special 
event facilities. The turning movement counts shall identify cars, and single-unit and multi-
unit heavy vehicles. 

 
3. The intersections shall be re-addressed and all system detectors reassigned as necessary 

according to the current standard practice of District One. System detector quantities and 
locations shall be assessed for optimal performance. The Department shall be notified of 
any proposed changes during Data Collection. 
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4. A Traffic Responsive Program shall be developed, which considers both volume and 

occupancy. A Time Of Day program shall be developed for use as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. The consultant shall respond to IDOT comments and public 
complaints for a minimum period of six (6) months from date of timing plan implementation.  

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM: 
 

Consultant shall provide to IDOT one (1) USB flash drive for the optimized system containing 
the following: 
 
1. Electronic copy of the SCAT Report in PDF format 
 
2. Copies of the Synchro (or other appropriate, approved optimization software) files for the 

optimized system 
 
3. Traffic counts for the optimized system 
 
The flash drive shall be labeled with the IDOT system number and master location (if 
applicable), as well as the submittal date and the consultant logo. 
 
The SCAT Report shall include the following elements: 

  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
37 

 
Cover Page in color showing a System Map 
Figures 

 

1.  System overview map showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location (if 
applicable), system phone number (if applicable), cycle lengths, and date of 
completion. 

2.  General location map in color showing signal system location in the metropolitan 
area. 

3.  Detail system location map in color showing cross street names and local controller 
addresses. 

4.  Controller sequence showing controller phase sequence diagrams. 
Table of Contents 
Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) with AM, 
Midday, and PM cycle lengths 

7.  Evaluation 
a. Speed and Delay runs 

Tab 2.  Turning Movement Counts 

 
1.  Turning Movement Counts (Showing turning movement counts in the intersection 

diagram for each period, including truck percentage) 
Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report (timing 
report) summarizing the implemented timings. 

2.  Midday: same as AM 
3.  PM: same as AM 
4. Special weekend or off-peak traffic generators (shopping centers, educational 

facilities, arenas, etc.): same as AM 
Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and 

delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 

 
1. Environmental impact report including gas consumption, NO2, HCCO, 

improvements. 
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Basis of Payment. 
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system. Following the completion of traffic counts, 25 percent of the bid price will be paid. 
Following the completion of the Synchro analysis, 25 percent of the bid price will be paid. 
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid when 
the USB flash drive containing the SCAT report has been submitted and the system is operating 
to the satisfaction of the Engineer. 
 
 
ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing water 
in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the work 
of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide 
a clean, clear passage for the installation of cable.  Whenever the installation of cables is not 
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling 
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain 
in the conduit to facilitate future work.  When great difficulty of either inserting the duct rod or 
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of 
a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the conduit 
must be excavated and repaired.  The existence and location of breaks in the conduit may be 
determined by rodding, but the excavation and repair work required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
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Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING 
CONDUIT for the installation of new electric cables in existing conduits.  Such price shall include 
the furnishing of all necessary tools, equipment, and materials required to prepare a conduit for 
the installation of cable. 
 
 
UNDERGROUND CONDUIT, UNI-DUCT, 1.25’’ SDR 11 (1) MICRODUCT (PROJECT 
SPECIFIC) 
 
 
Description.   
 
This work shall consist of furnishing, installing, splicing, connecting, sealing, and demonstrating 
continuity a of fiber optic conduit (duct) system of the size specified herein and as shown in the 
plans. This duct is being installed in existing steel conduit only at specific locations. 

Materials 
The conduit and fittings shall meet the requirements of Article 1088.01(c) of the Standard 
Specifications, except as modified herein. The conduit system shall consist of one 1.66” outside 
diameter (1.278” inside diameter) duct. The conduit system shall be designed for direct burial. 

The overall conduit system shall have a nominal 1.66” O.D. with a supported bend radius of 17" 
inches, an unsupported bend radius of 34" inches, and a safe working load of 1717 lbs. 

The product life shall be a minimum of fifteen years after installation. 

The conduit system shall be free from holes, blisters, inclusions, cracks, or other imperfections 
that would affect the performance or serviceability of the product. 

The conduit system shall be constructed of polymeric materials, which are lightweight, flexible, 
corrosion resistant and nonconductive. The base material shall be clean virgin grade high-density 
polyethylene (HDPE), which conforms to ASTM D3350-98a, Type III, Category 5, Class B or C 
and Grade P- 34 per ASTM D1248-84 or equivalent. 

The base HDPE material shall conform to the following minimum mechanical properties: 

Description Property ASTM Standard Density D1505 0.940-0.950 g/cm3 Melt Index (E) D1238 
0.10 – 0.35 g/10 Minute Environmental Stress Crack Resistance (ESCR) D1693 192.0 hrs (per 
ASTM D3350) Tensile @ Yield (min) D638 2500 – 3200 psi (1,700 – 2,200 N/cm2) % Elongation 
D638 300% Flexural Modulus (min) D790 115,000 psi (790,000 kPa) Hardness D2240 60 Shore 
D VICAT Softening Point D1525 248°F (120°C) Brittleness Temperature D746 -94°F (-70°C) 

The ducts shall be smooth on the outside and have a co-extruded permanent layer of Silicore (or 
approved equivalent) to provide a permanent low friction boundary layer between the duct and 
the fiber optic cable for the anticipated service life of the conduit system. 
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The standard available duct colors shall be blue, yellow, green, brown, grey, black, and red, or 
other colors as approved. The ducts shall be individually colored and be sequentially numbered 
every two feet. The colors shall be protected from ultra-violet (UV) degradation by the 
incorporation of Hindered Amine Light Stabilizers (HALS) to allow for two years of outside storage 
UV protection. The duct material shall be compounded with antioxidant additives to prevent 
thermal degradation. 

All ducts shall have a minimum sustained air pressure of 300 PSI, and a minimum burst pressure 
of 475 PSI. 

The conduit system shall be equipped with an integrated 20 AWG copper wire, insulated and 
installed inside the duct that is designed to be used for underground utility locating purposes. 
Continuity of the tracer wire must be maintained at all points.  Connection devices used shall be 
as approved by the tracer wire manufacturer, except wire nuts of any type are not acceptable and 
shall not be used. 
 
The Contractor shall perform a locate or conductivity test as a part of the final documentation. 
  
The conduit system shall be supplied on 3,500 ft. reels (or larger as equipment and installation 
techniques permit) in order to minimize the number of conduit splices. Fittings shall be mechanical 
or glued splices that preserve the smooth, seamless surface on the inside of the conduit. Fittings 
shall be capable of developing a minimum of 75% of the rated tensile (pull) strength of the conduit. 
 
Installation 
 
The conduit system shall be installed according to Section 810 of the Standard Specifications, in 
accordance with manufacturer’s specifications, and as specified herein. 
 
The 1.25” duct shall be installed in existing steel conduit system. The duct shall be installed at 
locations specified on the plans and shall terminate at the handhole. The ends of the duct must 
be sealed with an approved duck seal kit to prevent any water, moisture, debris, or rodent 
instruction. The duct shall be continuous from the start (first handhole) to the end (last handhole 
in the system). 
 
The conduit system shall be sealed at all times during and after construction to eliminate the 
ingress of dirt and moisture. The Contractor shall utilize caps that are approved for use by the 
duct manufacturer. 

The Contractor shall perform post installation testing on all ducts prior to installing the fiber optic 
cable. As a minimum, tests shall include: an air test, a foam sponge test, a plastic sphere test and 
a pressure test.  The tracer wire shall be tested per specifications prior to any fiber optic cable 
being installed. 

Each duct shall be tested for continuity by blowing a sponge and then a plastic sphere 
(approximately 80% of the inside duct diameter) from one end to the other and each duct shall be 
pressure tested in accordance with the manufacturer’s procedures to ensure that the duct will 
pressurize and hold air pressure for a specific amount of time. 
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The Contractor shall perform acceptance testing of the ducts in accordance with the 
manufacturer’s recommended practices. Testing, at a minimum shall demonstrate that the ducts 
are installed and assembled correctly, are air-tight, and have had no reduction of the interior 
diameter. Each duct shall be pressurized to check for leaks and other problems that would prevent 
the installation of fiber optic cable in the future. All testing shall be performed in the presence of 
the Resident Engineer.  

The Contractor shall submit testing information to the Department for review and approval prior 
to ordering material. 

In addition to the GPS documentation requirements in the Traffic Signal General Requirements, 
the Contractor shall locate the conduit system every 100' feet using a GIS locating device that is 
accurate to the nearest foot.  

The Contractor shall submit catalog cut sheets for the conduit system, duck sealing kits, splice 
kits, and all installation and testing documents to the Department for review prior to ordering. 

Method of Measurement 
This work will be measured for payment in feet in place. Measurements will be made in straight 
lines along the centerline of the conduit system between ends and changes in direction.   
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for UNDERGROUND CONDUIT, UNI-
DUCT 1.25’’ SDR 11. 
 
 
FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: November 1, 2023 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 

“In order to trace the fiber optic cable after installation, the tracer cable shall be installed 
in the same conduit as the fiber optic cable in locations shown on the plans.  The tracer 
cable shall be continuous, extended into the controller cabinet and terminated on a barrier 
type terminal strip mounted on the side wall of the controller cabinet.  The barrier type 
terminal strip and tracer cable shall be clearly marked and identified.  All tracer cable 
splices shall be kept to a minimum and shall incorporate maximum lengths of cable 
supplied by the manufacturer.  The tracer cable will be allowed to be spliced at handholes 
only.  The tracer cable splice shall use a Western Union Splice soldered with resin core 
flux and shall be soldered using a soldering iron.  Blow torches or other devices which 
oxidize copper cable shall not be allowed for soldering operations.  All exposed surfaces 
of the solder shall be smooth.  The splice shall be covered with a black shrink tube meeting 
UL 224 guidelines, Type V and rated 600V, minimum length 4 in. (100 mm) and with a 
minimum 1 in. (25 mm) coverage over the XLP insulation, underwater grade.” 
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Revise Article 817.05 of the Standard Specifications to read: 
 

“Basis of Payment. The tracer cable shall be paid for separately as ELECTRIC CABLE IN 
CONDUIT, TRACER, NO. 14 1C per foot (meter), which price shall include all associated 
labor and material for installation.” 

 
 
TRAFFIC SIGNAL PAINTING 
Effective: May 22, 2002 
Revised: March 1, 2025 
851.01TS 
 
Description.   
This work shall include surface preparation, powder coated finish application and packaging of 
new galvanized steel traffic signal mast arm poles and posts assemblies.  All work associated 
with applying the painted finish shall be performed at the vendor’s facility for the pole assembly 
or post or at a painting facility approved by the Engineer. Traffic signal mast arm shrouds and 
post bases shall also be painted the same color as the pole assemblies and posts, including 
pedestrian posts. 
 
Surface Preparation.    
All weld flux and other contaminates shall be mechanically removed.  The traffic mast arms and 
post assemblies shall be degreased, cleaned, and air dried to assure all moisture is removed. 
 
Painted Finish.   
All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate (TGIC) 
polyester powder to a dry film thickness of 2.0 mils.  Prior to application, the surface shall be 
mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate preheated 
to 450 ºF for a minimum one (1) hour.  The coating shall be electrostatically applied and cured by 
elevating the zinc-coated substrate temperature to a minimum of 400 ºF.   
 
The finish paint color shall be one of the vendor’s standard colors and shall be as selected by the 
local agency responsible for paint costs.  The Contractor shall confirm, in writing, the color 
selection with the local responsible agency and provide a copy of the approval to the Engineer 
and a copy of the approval shall be included in the material catalog submittal. 
 
Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in 
this pay item. 
 
Any damage to the finish after leaving the vendor’s facility shall be repaired to the satisfaction of 
the Engineer using a method recommended by the vendor and approved by the Engineer.  If while 
at the vendor’s facility the finish is damaged, the finish shall be re-applied at no cost to the 
contract.   
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Warranty.   
The Contractor shall furnish in writing to the Engineer, the paint vendor’s standard warranty and 
certification that the paint system has been properly applied. 
 
Packaging.   
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM AND POLE, 
UNDER 40 FEET (12.19 METER), PAINT NEW MAST ARM AND POLE, 40 FEET (12.19 
METER) AND OVER, PAINT NEW COMBINATION MAST ARM AND POLE, UNDER 40 FEET 
(12.19 METER), PAINT NEW COMBINATION MAST ARM AND POLE, 40 FEET (12.19 METER) 
AND OVER, PAINT NEW TRAFFIC SIGNAL POST or PAINT NEW PEDESTRIAN PUSH-
BUTTON POST of the length specified, which shall be payment in full for painting and packaging 
the traffic signal mast arm poles and posts described above including all shrouds, bases and 
appurtenances. 
 
 
FULL-ACTUATED CONTROLLER IN EXISTING CABINET 
Effective: September 26, 1995 
Revised: November 1, 2023 
857.01TS   
 
Description. 
This work shall consist of furnishing and installing a(n) "Cable plan sheet with designation 
‘TACTICS’ requires Eagle/Yunex controller and Cable plan sheet with designation ‘CENTRACS’ 
requires Econolite Cobalt controller" brand traffic actuated solid state digital controller meeting 
the requirements of the current District One Traffic Signal Special Provisions 857.02TS FULL-
ACTUATED CONTROLLER AND CABINET and 857.02TS RAILROAD, FULL-ACTUATED 
CONTROLLER AND CABINET. This pay item shall include furnishing and installing the controller 
complete including malfunction management unit, load switches and flasher relays, and all 
necessary connections for proper operation. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on 
the plans or elsewhere on these specifications.  Only controllers supplied by one of the 
District One approved vendors will be allowed.  The controller shall be of the most recent 
approved model and software version supplied by the vendor at the time of the traffic 
signal TURN-ON, unless specified otherwise on the plans or these specifications.  A 
removable controller data key shall also be provided.  Individual load switches shall be 
provided for each vehicle, pedestrian, and overlap phase.  The controller shall prevent 
phases from being omitted during program changes and after all preemption events and 
shall inhibit simultaneous display of circular yellow and yellow arrow indications. 
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For integration into an Advanced Traffic Management System (ATMS) such as Centracs, 
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP 
software installed.  For operation prior to integration into an ATMS, the controller shall 
maintain existing communications.” 

 
Basis of Payment.   
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER IN 
EXISTING CABINET.  
 
 
FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: March 1, 2024 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in 
the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications, as modified herein, including malfunction management unit, load 
switches and flasher relays, and all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "Cable plan sheet with designation ‘TACTICS’ requires 
Eagle/Yunex controller and Cable plan sheet with designation ‘CENTRACS’ requires Econolite 
Cobalt controller" brand traffic actuated solid state controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on 
the plans or elsewhere on these specifications.  Only controllers supplied by one of the 
District One approved Vendors will be allowed.  The controller shall be of the most recent 
approved model and software version supplied by the Vendor at the time of the traffic 
signal TURN-ON unless specified otherwise on the plans or these specifications.  A 
removable controller data key shall also be provided.  Individual load switches shall be 
provided for each vehicle, pedestrian, and overlap phase.  The controller shall prevent 
phases from being omitted during program changes and after all preemption events and 
shall inhibit simultaneous display of circular yellow and yellow arrow indications. 

 
For integration into an Advanced Traffic Management System (ATMS) such as Centracs, 
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP 
software installed.  For operation prior to integration into an ATMS, the controller shall 
maintain existing communications.” 
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Revise Article 1074.03 (a) (5) paragraph “b.” to read: 
 

“Thermostatically Controlled Exhaust Fans.  The cabinet shall be equipped with two (2) 
thermostatically controlled exhaust fans.  Each fan shall have a minimum air delivery 
capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating ball bearings.  
The thermostat control shall be adjustable between 91 and 113 °F (33 and 45 °C) and 
shall be set to turn the fan on at 95 °F (35 °C).” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be 
pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian 
and four (4) phases of overlap operation. 
 

Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read: 
 

“The malfunction management unit shall have a minimum of 16 fully programmable 
channels.” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(b) (5) Cabinets – Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-H32. 
The surface shall be smooth, free of marks and scratches.  All external hardware 
shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120 VAC Single phase Modular filter Plug-in type, 
supplied from an approved Vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 W, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall be 
controlled by a door switch.  The LED Panels shall be provided from an approved 
Vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1-1/2 in. 
(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath 
the controller support shelf.  The drawer shall have a hinged top cover and shall 
be capable of accommodating one (1) complete set of cabinet prints and 
manuals.  This drawer shall support 50 lb (23 kg) in weight when fully extended.  
The drawer shall open and close smoothly.  Drawer dimensions shall make 
maximum use of available depth offered by the controller shelf and be a minimum 
of 18 in. (610mm) wide. 

  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
46 

 
(b) (14) Plan & Wiring Diagrams – 12 in. x 15 in. (305mm x 406mm) moisture sealed 

container attached to door. 
(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 

vehicle preemption and sixteen channels (16) of vehicular operation. 
(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 A. 
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE 
SUPER P STRETCHED CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER R 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER 
AND TYPE SUPER P STRETCHED CABINET (SPECIAL); FULL-ACTUATED CONTROLLER 
AND TYPE SUPER R CABINET (SPECIAL). 
 
 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: March 1, 2024 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein. 
 
Add the following to Article 862.01 of the Standard Specifications: 
 

“The UPS shall have the power capacity to provide normal operation of a signalized 
intersection that utilizes all LED type signal head optics for a minimum of six (6) hours.” 

 
Add the following to Article 862.02 of the Standard Specifications: 
 

“Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL.” 
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Add the following to Article 862.03 of the Standard Specifications: 
 

“The UPS shall additionally include, but not be limited to, a battery cabinet, where 
applicable.  For Super P and Super R cabinets, the battery cabinet is integrated to the 
traffic signal cabinet and shall be included in the cost for the traffic signal cabinet of the 
size and type indicated on the plans.” 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially 
rest on the lip of the existing controller cabinet foundation and be secured to the existing 
controller cabinet by means of at least four (4) stainless steel bolts.  The UPS cabinet shall 
be completely enclosed with the bottom and back constructed of the same material as the 
cabinet. 

 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as 
shown on the plans. 

 
At locations where UPS is installed and an emergency vehicle priority system is in use, 
any existing incandescent confirmation beacons shall be replaced with LED lamps in 
accordance with the District One Emergency Vehicle Priority System specification at no 
additional cost to the Contract.  A concrete apron shall be provided and be in accordance 
with Articles 424 and 202 of the Standard Specifications.  The concrete apron shall also 
follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground Mounted 
Controller Cabinet and UPS Battery Cabinet. 

 
For a ground mounted UPS, the UPS shall be mounted on its own Type A concrete 
foundation which will be paid for separately.  A concrete apron shall be provided with a 
dimension of 36 in. in front of the UPS cabinet, 5 in. deep, and a width sized appropriately 
to the width of the concrete foundation.  The concrete apron shall follow Articles 424 and 
202 of the Standard Specifications. 

 
This item shall include any required modifications to an existing traffic signal controller as 
a result of the addition of the UPS including the addition of alarms. 

 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 

“The UPS shall be line interactive or double conversion and provide voltage regulation 
and power conditioning when utilizing utility power.  The UPS shall be sized appropriately 
for the intersection(s) normal traffic signal operating load.  The UPS must be able to 
maintain the intersection’s normal operating load plus 20 percent of the intersection’s 
normal operating load.  When installed at a railroad-interconnected intersection, the UPS 
must maintain the railroad preemption load, plus 20 percent of the railroad preemption-
operating load.  The total connected traffic signal load shall not exceed the published 
ratings for the UPS.  The UPS shall provide a minimum of six (6) hours of normal operation 
run-time for signalized intersections with LED type signal head optics at 77 °F (25 °C) 
(minimum 1000 W active output capacity, with 86 percent minimum inverter efficiency).” 
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Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 

“The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed 
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel 
mounted terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and 
labeled so as to identify each contact according to the plans.” 

 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 

“When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street 
name signs, any automated enforcement equipment and any other devices directed by 
the Engineer.” 

 
Revise Article 1074.04(b)(2) paragraph “b.” of the Standard Specifications to read: 
 

“Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA 
Type 3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125 in. thick and 
have a natural mill finish.” 

 
Revise Article 1074.04(b)(2) paragraph “c.” of the Standard Specifications to read: 
 

“No more than three (3) batteries shall be mounted on individual shelves for a cabinet 
housing six batteries and no more than four (4) batteries per shelf for a cabinet housing 
eight batteries.” 

 
Revise Article 1074.04(b)(2) paragraph “e.” of the Standard Specifications to read: 
 

“The battery cabinet housing shall have the following nominal outside dimensions: a width 
of 25 in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m).  
Clearance between shelves shall be a minimum of 10 in. (250 mm).” 

 
Revise Article 1074.04(b)(2) paragraph “g.” of the Standard Specifications to read: 
 

“The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum 
continuous piano hinge with stainless steel pin, and a three point locking system.  The 
door shall be equipped with a two position doorstop, one a 90o and one at 120o.  The 
cabinet shall be provided with a main door lock which shall operate with a traffic industry 
conventional No. 2 key. Provisions for padlocking the door shall be provided.” 

 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 

j. The battery cabinet shall have provisions for an external generator connection. 
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Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 

 
(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 

and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. 
Access to the generator inlet shall be from a secured weatherproof lift cover plate or 
behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal 

of the battery back-up unit, while the traffic signal is connected to utility power, without 
impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 

“All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, 
completely sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid 
(VRLA) requiring no maintenance.  All batteries in a UPS installation shall be the same 
type; mixing of gel cell and AGM types within a UPS installation is not permitted.” 

  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 

“Batteries shall be certified by the manufacturer to operate over a temperature range of -
13°F to 160 °F (-25°C to 71 °C) for gel cell batteries and -40°F to 140°F (-40°C to 60 °C) 
for AGM type batteries.” 

 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of six (6) hours.  
Calculations shall be provided showing the number of batteries of the type supplied 
that are needed to satisfy this requirement.  A minimum of four (4) batteries shall be 
provided. 

 
(10) Battery heater mats shall be provided when gel cell type batteries are supplied. 
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Add the following to Article 1074.04 of the Standard Specifications: 
 

(e) Warranty.  The warranty for an uninterruptable power supply (UPS) and batteries (full 
replacement) shall cover a minimum of five (5) years from date the equipment is placed 
in operation. 

 
(f) Installation.  Bypass switch shall completely disconnect the traffic signal cabinet from 

the utility provider. 
 

(g) The UPS shall be set-up to run the traffic signal continuously without going to a red 
flashing condition when switched to battery power unless otherwise directed by the 
Engineer.  The Contractor shall confirm set-up with the Engineer.  The continuous 
operation mode when switched to battery may require modification to unit connections 
and these modifications are included in the unit price for this item. 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Basis of Payment. 
This work will be paid for at the Contract unit price per each for UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER SUPPLY, GROUND 
MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of emergency vehicle priority system confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER 
SUPPLY, GROUND MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND 
CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED 
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. 

 
 
REMOVE AND REPLACE BATTERIES FOR UNINTERRUPTABLE POWER SUPPLY  
Effective: November 1, 2023 
862.03TS 
 
Description. 
Remove and Replace Batteries for Uninterruptable Power Supply (UPS) shall meet the 
requirements of Special Provision 862.01TS Uninterruptable Power Supply, Special for the 
batteries requirements including sizing, rating, and warranty. This item requires that the 
Contractor remove the existing batteries in the uninterruptable power supply and replace them 
with new batteries that provide a minimum of six (6) hours of full run- time operation. 
 
The Contractor is responsible for modifying the existing uninterruptable power supply to make the 
cabinet and controller compatible for extra batteries if needed to ensure a minimum of six (6) 
hours of full run-time operation. Any connectors, wiring, seals, battery heating mats if needed 
shall be part of this pay item and included in the cost of this pay item. The Contractor is responsible 
for verifying that the existing battery heating mats are working properly and relocate these or 
replace with new heating mats as needed. This work shall also include properly cleaning of the 
inside of UPS cabinet of any battery acid residue or other debris to the satisfaction of the Engineer.   
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The existing batteries at an intersection shall be removed and recycled at an electronics recycling 
facility in an environmentally and properly way in meeting all applicable sections of US EPA and 
IL EPA publications along with the Code of Federal Regulations for transportation. Salvage value 
shall be included in the bid price. 
 
All batteries in a UPS installation shall be the same type; mixing of gel cell and AGM types within 
a UPS installation is not permitted. All batteries shall have a clear label with the date it was 
manufactured and date it was installed inside a UPS. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each of all batteries in cabinet per intersection 
for REMOVE AND REPLACE BATTERIES FOR UNINTERRUPTABLE POWER SUPPLY, the 
price of which shall include the cost for all of the work and material described herein and includes 
furnishing, installing, and all mounting hardware necessary for proper operation to the satisfaction 
of the Traffic Engineer. 
 
 
FIBER OPTIC CABLE, SINGLE MODE 
Effective: March 15, 2013 
Revised: January 1, 2023 
 
 
Description.  The Contractor shall furnish and install loose-tube, single-mode, fiber optic cable 
of the number of fibers specified as shown in the plans and as directed by the Engineer. 
 
Other ancillary components, required to complete the fiber optic cable plant, including but not 
limited to, moisture and water sealants, cable caps, fan-out kits, etc., shall be included in the cost 
of fiber optic cable and will not be paid for separately. 
 
Materials.  The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The 
cable shall be an accepted product of the United States Department of Agriculture Rural Utilities 
Service (RUS) 7 CFR 1755.900 and meet the requirements of ANSI/ICEA Standard for Fiber 
Optic Outside Plant Communications Cable, ANSI/ICEA S-87-640-1999 for a single sheathed, 
non-armored cable, and shall be new, unused and of current design and manufacture.  
 
Fibers. 
 
The cables shall use dispersion unshifted fibers.  The optical and physical characteristics of the 
un-cabled fibers shall include: 
 
The single-mode fiber shall meet EIA/TIA-492CAAA, "Detail Specification for Class IVa 
Dispersion-Unshifted Single-Mode Optical Fibers," and ITU recommendation G.652.D, 
“Characteristics of a single-mode optical fiber cable.” 
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Physical Construction 
Requirement Units Value 
Cladding Diameter  (μm) 125.0 ± 0.7  
Core-to-Cladding Concentricity  (μm) ≤ 0.5  
Cladding Non-Circularity   ≤ 0.7 %  

Mode Field Diameter  
1310 nm  

(μm) 
9.2 ± 0.4  

1550 nm  10.4 ± 0.5  
Coating Diameter   (μm) 245 ± 5  
Colored Fiber Nominal Diameter  (μm) 253 - 259  
Fiber Curl radius of curvature  (m) > 4.0 m  

 
Optical Characteristics 
Requirement  Units Value 

Cabled Fiber Attenuation  
1310 nm  

(dB/km) 
≤ 0.4  

1550 nm  ≤ 0.3  
Point discontinuity 1310 nm  

(dB) 
≤ 0.1  

1550 nm  ≤ 0.1  
Macrobend 
Attenuation 

Turns Mandrel OD 

(dB) 

 
1 32 ± 2 mm  < 0.05 at 1550 nm  

100 50 ± 2 mm  < 0.05 at 1310 nm  
100 50 ± 2 mm  < 0.10 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1625 nm  

Cable Cutoff Wavelength ( λ ccf )  (nm) < 1260  
Zero Dispersion Wavelength (λo)  (nm) 1302 ≤ λo ≤ 1322  
Zero Dispersion Slope (So)  (ps/(nm²•km)) ≤ 0.089  

Total Dispersion  
1550 nm 

(ps/(nm•km)) 
≤ 3.5 

1285-1330 nm ≤ 17.5 
1625 nm  ≤ 21.5  

Cabled Polarization Mode Dispersion  (ps/km-2 ) ≤ 0.2  
IEEE 802.3 GbE - 1300 nm Laser Distance  (m) up to 5000  
Water Peak Attenuation: 1383 ± 3 nm  (dB/km) ≤ 0.4  

 
Cable Construction. 
 
The number of fibers in each cable shall be as specified on the plans. 
 
Optical fibers shall be placed inside a loose buffer tube. The nominal outer diameter of the buffer 
tube shall be 3.0 mm.  Each buffer tube shall contain up to 12 fibers.  The fibers shall not adhere 
to the inside of the buffer tube. 
 
Each fiber shall be distinguishable by means of color coding in accordance with TIA/EIA-598-B, 
"Optical Fiber Cable Color Coding."  The fibers shall be colored with ultraviolet (UV) curable inks. 
 
Buffer tubes containing fibers shall be color coded with distinct and recognizable colors in 
accordance with TIA/EIA-598-B, "Optical Fiber Cable Color Coding."  Buffer tube colored stripes 
shall be inlaid in the tube by means of co-extrusion when required. The nominal stripe width shall 
be 1 mm. 
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For cables containing more than 12 buffer tubes, standard colors are used for tubes 1 through 12 
and stripes are used to denote tubes 13 through 24. The color sequence applies to tubes 
containing fibers only, and shall begin with the first tube. If fillers are required, they shall be placed 
in the inner layer of the cable. The tube color sequence shall start from the inside layer and 
progress outward. 
 
In buffer tubes containing multiple fibers, the colors shall be stable across the specified storage 
and operating temperature range and shall not be subject to fading or smearing onto each other. 
Colors shall not cause fibers to stick together. 
 
The buffer tubes shall be resistant to external forces and shall meet the buffer tube cold bend and 
shrinkback requirements of 7 CFR 1755.900. 
 
Fillers may be included in the cable core to lend symmetry to the cable cross-section where 
needed. Fillers shall be placed so that they do not interrupt the consecutive positioning of the 
buffer tubes. In dual layer cables, any fillers shall be placed in the inner layer. Fillers shall be 
nominally 2.5 mm or 3.0 mm in outer diameter. 
 
The central member shall consist of a dielectric, glass reinforced plastic (GRP) rod (optional steel 
central member). The purpose of the central member is to provide tensile strength and prevent 
buckling. The central member shall be overcoated with a thermoplastic when required to achieve 
dimensional sizing to accommodate buffer tubes/fillers. 
 
Each buffer tube shall contain a water-swellable yarn for water-blocking protection. The water-
swellable yarn shall be non-nutritive to fungus, electrically non-conductive, and homogeneous. It 
shall also be free from dirt or foreign matter. This yarn will preclude the need for other water-
blocking material; the buffer-tube shall be gel-free.  The optical fibers shall not require cleaning 
before placement into a splice tray or fan-out kit. 
 
Buffer tubes shall be stranded around the dielectric central member using the reverse oscillation, 
or "S-Z", stranding process. 
 
Water swellable yarn(s) shall be applied longitudinally along the central member during stranding. 
 
Two polyester yarn binders shall be applied contrahelically with sufficient tension to secure each 
buffer tube layer to the dielectric central member without crushing the buffer tubes. The binders 
shall be non-hygroscopic, non-wicking, and dielectric with low shrinkage. 
 
For single layer cables, a water swellable tape shall be applied longitudinally around the outside 
of the stranded tubes/fillers. The water swellable tape shall be non-nutritive to fungus, electrically 
non-conductive, and homogenous. It shall also be free from dirt and foreign matter. 
 
For dual layer cables, a second (outer) layer of buffer tubes shall be stranded over the original 
core to form a two layer core. A water swellable tape shall be applied longitudinally over both the 
inner and outer layer. The water swellable tape shall be non-nutritive to fungus, electrically non-
conductive, and homogenous. It shall also be free from dirt and foreign matter. 
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The cables shall contain one ripcord under the sheath for easy sheath removal. 
  
Tensile strength shall be provided by the central member, and additional dielectric yarns as 
required. 
 
The dielectric yarns shall be helically stranded evenly around the cable core. 
 
The cables shall be sheathed with medium density polyethylene (MDPE). The minimum nominal 
jacket thickness shall be 1.4 mm. Jacketing material shall be applied directly over the tensile 
strength members (as required) and water swellable tape. The polyethylene shall contain carbon 
black to provide ultraviolet light protection and shall not promote the growth of fungus. 
 
The MDPE jacket material shall be as defined by ASTM D1248, Type II, Class C, Category 4 and 
Grades J4, E7 and E8. 
 
The jacket or sheath shall be free of holes, splits, and blisters. 
 
The cable jacket shall contain no metal elements and shall be of a consistent thickness. 
 
Cable jackets shall be marked with the manufacturer’s name, month and year of manufacture, 
sequential meter or foot markings, a telecommunication handset symbol as required by Section 
350G of the National Electrical Safety Code (NESC), fiber count, and fiber type. The actual length 
of the cable shall be within -0/+1% of the length markings. The print color shall be white, with the 
exception that cable jackets containing one or more co-extruded white stripes, which shall be 
printed in light blue. The height of the marking shall be approximately 2.5 mm. 
 
The maximum pulling tension shall be 2700 N (608 lbf) during installation (short term) and 890 N 
(200 lbf) long term installed. 
 
The shipping, storage, and operating temperature range of the cable shall be -40°C to +70°C. 
The installation temperature range of the cable shall be –30°C to +70°C. 
 
 
General Cable Performance Specifications 
 
The fiber optic cable manufacturer shall provide documentation and certify that the fiber optic 
cable complies with the following EIA-455-xxx Fiber Optic Test Procedures (FOTP): 
 

When tested in accordance with FOTP-3, "Procedure to Measure Temperature Cycling 
Effects on Optical Fibers, Optical Cable, and Other Passive Fiber Optic Components," the 
change in attenuation at extreme operational temperatures (-40°C and +70°C) shall not 
exceed 0.15 dB/km at 1550 nm for single-mode fiber and 0.3 dB/km at 1300 nm for 
multimode fiber. 
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When tested in accordance with FOTP-82, "Fluid Penetration Test for Fluid-Blocked Fiber 
Optic Cable," a one meter length of unaged cable shall withstand a one meter static head 
or equivalent continuous pressure of water for one hour without leakage through the open 
cable end. 

 
When tested in accordance with FOTP-81, "Compound Flow (Drip) Test for Filled Fiber 
Optic Cable," the cable shall exhibit no flow (drip or leak) of filling and/or flooding material 
at 70°C. 

 
When tested in accordance with FOTP-41, "Compressive Loading Resistance of Fiber 
Optic Cables," the cable shall withstand a minimum compressive load of 220 N/cm (125 
lbf/in) applied uniformly over the length of the sample. The 220 N/cm (125 lbf/in) load shall 
be applied at a rate of 2.5 mm (0.1 in) per minute. The load shall be maintained for a 
period of 1 minute. The load shall then be decreased to 110 N/cm (63 lbf/in). Alternatively, 
it is acceptable to remove the 220 N/cm (125 lbf/in) load entirely and apply the 110 N/cm 
(63 lbf/in) load within five minutes at a rate of 2.5 mm (0.1 in) per minute. The 110 N/cm 
(63 lbf/in) load shall be maintained for a period of 10 minutes. Attenuation measurements 
shall be performed before release of the 110 N/cm (63 lbf/in) load. The change in 
attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fibers and 0.30 dB at 
1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-104, "Fiber Optic Cable Cyclic Flexing Test," the 
cable shall withstand 25 mechanical flexing cycles around a sheave diameter not greater 
than 20 times the cable diameter. The change in attenuation shall not exceed 0.15 dB at 
1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-25, "Repeated Impact Testing of Fiber Optic 
Cables and Cable Assemblies," except that the number of cycles shall be two at three 
locations along a one meter cable length and the impact energy shall be atleast 4.4 Nm 
(in accordance with ICEA S-87-640)”, the change in attenuation shall not exceed 0.15 dB 
at 1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-33, "Fiber Optic Cable Tensile Loading and 
Bending Test," using a maximum mandrel and sheave diameter of 560 mm, the cable 
shall withstand a rated tensile load of 2670N (601 lbf) and residual load of 30% of the 
rated installation load. The axial fiber strain shall be ≤ 60% of the fiber proof level after 
completion of 60 minute conditioning and while the cable is under the rated installation 
load. The axial fiber strain shall be ≤ 20% of the fiber proof level after completion of 10 
minute conditioning and while the cable is under the residual load. The change in 
attenuation at residual load and after load removal shall not exceed 0.15 dB at 1550 nm 
for single mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-85, "Fiber Optic Cable Twist Test," a length of 
cable no greater than 2 meters shall withstand 10 cycles of mechanical twisting. The 
change in attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fiber and 0.30 
dB at 1300 nm for multimode fiber. 
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When tested in accordance with FOTP-37, "Low or High Temperature Bend Test for Fiber 
Optic Cable," the cable shall withstand four full turns around a mandrel of ≤ 20 times the 
cable diameter after conditioning for four hours at test temperatures of -30°C and +60°C. 
Neither the inner or outer surfaces of the jacket shall exhibit visible cracks, splits, tears, or 
other openings. The change in attenuation shall not exceed 0.30 dB at 1550 nm for single 
mode fiber and 0.50 dB at 1300 nm for multimode fiber. 

 
 
Quality Assurance Provision 
 
All cabled optical fibers > 1000 meters in length shall be 100% attenuation tested. The attenuation 
of each fiber shall be provided with each cable reel.  The cable manufacturer shall be TL 9000 
registered. 
 
 
Packaging 
 
Top and bottom ends of the cable shall be available for testing.  Both ends of the cable shall be 
sealed to prevent the ingress of moisture.  Each reel shall have a weather resistant reel tag 
attached identifying the reel and cable.  The reel tag shall include the following information: 
 

 Cable Number 
 Gross Weight 
 Shipped Cable Length in Meters 
 Job Order Number 
 Product Number 
 Customer Order Number 
 Date Cable was Tested 
 Manufacturer Order Number 
 Cable Length Markings 

a: Top (inside end of cable) 
b: Bottom (outside end of cable) 

 
The reel (one flange) marking shall include: 
 

 Manufacturer 
 Country of origin 
 An arrow indicating proper direction of roll when handling 
 Fork lift-handling illustration 
 Handling Warnings. 
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Each cable shall be accompanied by a cable data sheet.  The cable data sheet shall include the 
following information: 
 

 Manufacturer Cable Number 
 Manufacturer Product Number 
 Manufacturer Factory Order Number 
 Customer Name 
 Customer Cable Number 
 Customer Purchase Order Number 
 Mark for Information 
 Ordered Length 
 Maximum Billable Length 
 Actual Shipped Length 
 Measured Attenuation of Each Fiber 

 
The cable shall be capable of withstanding a minimum-bending radius of 20 times its outer 
diameter during installation and 10 times its outer diameter during operation without changing the 
characteristics of the optical fibers. 
 
The cable shall meet all of specified requirements under the following conditions: 
 

 Shipping/storage temperature: -58° F to +158° F (-50° C to +70° C) 
 Installation temperature: -22° F to +158° F (-30° C to +70° C) 
 Operating temperature: -40° F to +158° F (-40° C to +70° C) 
 Relative humidity from 0% to 95%, non-condensing 

 
 
Optical Patch Cords and Pigtails.  
The optical patch cords and pigtails shall comply with the following: 
 

 The optical patch cords shall consist of a section of single fiber, jacketed cable 
equipped with optical connectors at both ends. 

 The factory installed connector furnished as part of the optical patch cords and pigtails 
shall meet or exceed the requirements for approved connectors specified herein. 

 The fiber portion of each patch cord and pigtail shall be a single, jacketed fiber with 
optical properties identical to the optical cable furnished under this contract. 

 The twelve fiber single-mode fiber optic cable shall be installed as a pigtail with factory 
installed ST compatible connectors.  

 The patch cords shall comply with Telcordia GR-326-CORE 
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Connectors. 
The optical connectors shall comply with the following: 
 

 All connectors shall be factory installed ST compatible connectors. Field installed 
connectors shall not be allowed. 

 Maximum attenuation 0.4dB, typical 0.2dB. 
 No more than 0.2dB increase in attenuation after 1000 insertions. 
 Attenuation of all connectors will be checked and recorded at the time of installation 

with an insertion test minimum 5 times checked with an OTDR. 
 All fibers shall be connectorized at each end. 
 All fibers shall terminate at a fiber patch panel 
 Unused fibers will be protected with a plastic cap to eliminate dust and moisture. 
 Termination shall be facilitated by splicing factory OEM pigtails on the end of the bare 

fiber utilizing the fusion splicing method. Pigtails shall be one meter in length. 
 

CONSTRUCTION REQUIREMENTS 
 
Experience Requirements. 
 
Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the 
following requirements: 
 

 A minimum of three (3) years experience in the installation of fiber optic cables, including 
fusion splicing, terminating and testing single mode fibers. 

 
 Install two systems where fiber optic cables are outdoors in conduit and where the systems 

have been in continuous satisfactory operation for at least two years. The Contractor shall 
submit as proof, photographs or other supporting documents, and the names, addresses 
and telephone numbers of the operating personnel who can be contacted regarding the 
installed fiber optic systems. 

 
 One fiber optic cable system (which may be one of the two in the preceding paragraph), 

which the Contractor can arrange for demonstration to the Department representatives 
and the Engineer. 

 
Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable.  This shall include knowledge of splicing procedures for the fusion splicer being used 
on this project and knowledge of all hardware such as breakout (furcation) kits and splice closures.  
The Contractor shall submit documented procedures to the Engineer for approval and to be used 
by Construction inspectors. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic cable 
test equipment to be used, in fiber optic cable testing procedures.  Proof of this training shall be 
submitted to the Engineer for approval.  In addition, the Contractor shall submit documentation of 
the testing procedures and a copy of the test equipment operation manual for approval by the 
Engineer. 
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Installation in Raceways. 
 
Prior to installation, the Contractor shall provide a cable-pulling plan.  The plan shall include the 
following information: 
 

 Identify where each cable will enter the underground system and the direction each 
pull. 

 Identify locations where the cable is pulled out of a handhole, coiled in a figure eight, 
and pulled back into the hand hole. 

 The plan shall address the physical protection of the cable during installation and 
during periods of downtime. 

 Identify the location of slack storage locations 
 Identify the locations of splices. 
 Identify distances between fiber access points and crossings. 

 
The cable-pulling plan shall be provided to the Engineer for approval a minimum of 15 working 
days prior to the start of installation.  The Engineer’s approval shall be for the operation on the 
freeway and does not include an endorsement of the proposed procedures.  The Contractor is 
responsible for the technical adequacy of the proposed procedures. 
 
During cable pulling operations, the Contractor shall ensure that the minimum bending of the 
cable is maintained during the unreeling and pulling operations.  Unless specified otherwise by 
the fiber optic cable manufacturer, the outside bend radius of the cable during installation shall be 
no less than 20 times the outside diameter of the fiber optic cable.  Entry guide chutes shall be 
used to guide the cable into the handhole conduit ports.  Lubricating compound shall be used to 
minimize friction.  Corner rollers (wheels), if used, shall not have radii less than the minimum 
installation-bending radius of the cable.  A series array of smaller wheels can be used for 
accomplishing the bend if the cable manufacturers specifically approve the array. 
 
If figure-eight techniques are used during cable installation, the cable shall be handled manually 
and stored on the ground.  The cable shall be placed on tarps to prevent damage from gravel, 
rocks, or other abrasive surfaces. Tarps should also be used in muddy conditions to keep the 
cable clean.  Enough area to accommodate the cable length to be stored and sufficient personnel 
to maintain the required minimum-bending diameter as well as avoid kinking or otherwise 
damaging the cable shall be provided. If the cable has been figure-eighted in preparation for a 
forward feed, the figure-eight must be flipped over to access the outside cable end. Provide 
sufficient personnel to avoid kinking the cable as the figure-eight is flipped over. When removing 
the cable from the figure-eight, use care to avoid kinking the cable and violating the minimum-
bending diameter. 
 
Power assisted or figure-eight eliminator equipment, which is used to eliminate manual figure-
eight procedures, shall not be used unless specifically allowed by the cable manufacturer in 
writing. 
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The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable.  A dynamometer or in-line 
tensiometer shall be used to monitor tension in the pull-line near the winch.  This device must be 
visible to the winch operator or used to control the winch.  The pulling system shall have an audible 
alarm that sounds whenever a pre-selected tension level is reached.  Tension levels shall be 
recorded continuously and shall be given to the engineer as well as included in the record drawing 
package. 
 
The use of a breakaway link (swivel) may be used to ensure that the maximum tension of the 
cable is not exceeded.  Breakaway links react to tension at the pulling eye and shall not be used 
in lieu of tension measuring devices.  All pulling equipment and hardware which will contact the 
cable during installation must maintain the cable’s minimum bend radius. Equipment including 
sheaves, capstans, bending shoes, and quadrant blocks shall be designed for use with fiber optic 
cable. 
 
The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements.  The central strength member and Aramid yarn shall be attached directly to 
the pulling eye during cable pulling. "Basket grip” type attachments, which only attach to the 
cable’s outer jacket, shall not be permitted.  A breakaway swivel, rated at 95% of the cable 
manufacturer’s approved maximum tensile loading, shall be used on all pulls. When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
 
To minimize the exposure of the backbone cable and to facilitate the longer lengths of fiber optic 
cable, the Contractor shall use a “blown cable” (pneumatically assisted) technique to place the 
fiber optic cable.  A Compressed air cooler shall be used when ambient air temperatures reaches 
90°F or more. 
 
Where cable is to be pulled through existing conduit which contains existing cables, optical or 
other, the existing cables shall be removed and reinstalled with the fiber optic cable as indicated 
on the plans.  The removal of the cable(s) shall be paid for separately.  Reinstallation of the 
existing cables, if indicated on the plans, along with the fiber optic cable shall be included in this 
item for payment. 
 
Tracer Wire 
 
Refer to FIBER OPTIC TRACER CABLE special provision. 
 
Aerial Fiber Optic Cable 
 
Aerial fiber optic cable assemblies shall be of a self-supporting figure-8 design.  The fiber optic 
cable shall be as described herein and shall be waterblocked utilizing water-swellable materials.  
The cable assembly shall be designed and manufactured to facilitate midspan access. 
 
The submittal information must include a copy of the standard installation instructions for the 
proposed cable.  Installed cable sag shall not exceed 1% of the span distance.  The submittal 
information must also include catalog cuts for all hardware to be utilized in the installation. 
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Construction Documentation Requirements 
 
All documentation requirements shall be provided in a USB Drive electronic file format. 
 
Installation Practices for Outdoor Fiber Optic Cable Systems  
 
The Contractor shall examine the proposed cable plant design.  At least one month prior to starting 
installation of the fiber optic cable plant, the Contractor shall prepare and submit to the Engineer 
for review and approval, ten (10) copies including two (2) USB Drives with electorinc files of the 
Contractor’s “Installation Practices for Outdoor Fiber Optic Cable Systems” manual.  This manual 
shall address the Contractor’s proposed practices covering all aspects of the fiber optic cable 
plant.  This submittal shall include all proposed procedures, list of installation equipment, and 
splicing and test equipment.  Test and quality control procedures shall be detailed as well as 
procedures for corrective action. 
 
Operation and Maintenance Documentation 
 
After the fiber optic cable plant has been installed, ten (10) complete sets of Operation and 
Maintenance Documentation shall be provided including electronic files saved on USB Drive.  The 
documentation shall, as a minimum, include the following: 
 

•  Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

•  Final copies of all approved test procedures 
•  Complete performance data of the cable plant showing the losses at each splice 

location and each terminal connector. 
•  Complete parts list including names of vendors. 

 
Testing Requirements 
 
The Contractor shall submit detailed test procedures for approval by the Engineer.  All fibers 
(terminated and un-terminated) shall be tested bi-directionally at both 1310 nm and 1550 nm with 
both an Optical Time Domain Reflectometer (OTDR) and a power meter with an optical source.  
For testing, intermediate breakout fibers may be concatenated and tested end-to-end.  Any 
discrepancies between the measured results and these specifications will be resolved to the 
satisfaction of the Engineer. 
 
Fibers which are not to be terminated shall be shall be tested with a temporary fusion spliced 
pigtail fiber.   Mechanical splice or bare fiber adapters are not acceptable.  
 
The Contractor shall provide the date, time and location of any tests required by this specification 
to the Engineer at least 5 working (7 calendar) days before performing the test.  Included with the 
notification shall be a record drawing of the installed fiber optic cable system.  The drawings shall 
indicate actual installed routing of the cable, the locations of splices, and locations of cable slack 
with slack quantities identified. 
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Upon completion of the cable installation, splicing, and termination, the Contractor shall test all 
fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The test procedure 
shall be as follows: 
 
A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical 
Source/Power Meter shall conduct the installation test.  The test equipment used shall have been 
calibrated within the last two years.  Documentation shall be provided. The Technician is directed 
to conduct the test using the standard operating procedures defined by the manufacturer of the 
test equipment.  All fibers installed shall be tested in both directions. 
 
A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under test at 
both the launch and receive ends.  The tests shall be conducted at 1310 and 1550 nm for all 
fibers. 
 
All testing shall be witnessed by the IDOT Engineer and a copy of the test results (USB Drive) 
shall be submitted on the same day of the test.  Hardcopies shall be submitted as described 
herein with copies on USB Drive. 
 
At the completion of the test, the Contractor shall provide copies of the documentation of the test 
results to the Project Engineer. The test documentation shall be submitted as two bound copies 
and three USB Drive copies, and shall include the following: 
 
Cable & Fiber Identification: 
 

 Cable ID  Operator Name 
 Cable Location - beginning and end 

point 
 Date & Time 

 Fiber ID, including tube and fiber color  Setup Parameters 
 Wavelength  Range (OTDR) 
 Pulse width (OTDR)  Scale (OTDR) 

 Refractory index (OTDR) 
 Setup Option chosen to pass OTDR “dead 

zone” 
 
Test Results shall include: 
 

 OTDR Test results  Measured Length (Cable Marking) 
 Total Fiber Trace  Total Length (OTDR) 

 Splice Loss/Gain 
 Optical Source/Power Meter Total 

Attenuation (dB/km) 
 Events > 0.10 dB  

 
  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
63 

 
Sample Power Meter Tabulation: 
 

Power Meter Measurements (dB) 

Location Fiber 
No. 

Cable 
Length 

(km) 

A to B B to A 
Bidirectional 

Average 
A B 1310 nm 1550 nm 1310 nm 1550 nm 1310 nm 1550 nm 

  1        
          
          
  2        

Maximum Loss       
Minimum Loss       

 
 
The OTDR test results file format must be Bellcore/Telcordia compliant according to GR-
196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, Revision 1.1, GR 
196, Revision 2.0 (SR-4731) in a “.SOR” file format.  A copy of the test equipment 
manufacture’s software to read the test files, OTDR and power, shall be provided to the 
Department.  These results shall also be provided in tabular form, see sample below: 
 
 
 

Sample OTDR Summary 

Cable 
Designation: TCF-IK-03 OTDR 

Location: Pump Sta. 67 Date: 1/1/00 

Fiber 
Number 

Event 
Type 

Event 
Location 

Event Loss (dB) 
1310 nm 1550 nm 

1 Splice 23500 Ft. .082 .078 
1 Splice 29000 Ft. .075 .063 
2 Splice 29000 Ft. .091 .082 
3 Splice 26000 Ft. .072 .061 
3 Bend 27000 Ft. .010 .009 

 
 
The following shall be the criteria for the acceptance of the cable: 
 
The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of 
the cable's published production loss.  However, no event shall exceed 0.10 dB.  If any event is 
detected above 0.10 dB, the Contractor shall replace or repair the fiber including that event point. 
 
The total loss of the cable (dB), less events, shall not exceed the manufacturer's production 
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair the cable run 
at the no additional cost to the state, both labor and materials. Elevated attenuation due to 
exceeding the pulling tension, or any other installation operation, during installation shall require 
the replacement of the cable run at no additional cost to the State, including labor and materials. 
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Splicing Requirements 
 
Splices shall be made at locations shown on the Plans. Any other splices shall be permitted only 
with the approval of the Engineer.  Splices will be paid for separately.  All splice locations must 
be identified in the Record Drawings.  Cable runs which dead-end at a handhole, 
communications vault, interconnect cabinet, or any other type of enclosure, shall be dead 
ended in a splice enclosure. 
 
Slack Storage of Fiber Optic Cables. 
 
Included as a part of this item, slack fiber shall be supplied as necessary to allow splicing the fiber 
optic cables in a controlled environment, such as a splicing van or tent.  After splicing has been 
completed, the slack fiber shall be stored underground in handholes or in the raised base adapters 
of ground mounted cabinets in accordance with the fiber optic cable manufacturer’s guidelines.  
Fiber optic cable slack shall be 100 feet for each cable at each splice location, above or below 
ground.  Fiber optic cable slack shall be 50 feet for each cable at access points, above or below 
ground, where splicing is not involved.  If the innerduct is cut, the ends of the innerduct should 
extend beyond the first vertical rack so they can be secured at that point.  This slack shall be 
measured for payment. 
 
Fiber optic cable shall be tagged inside handholes with yellow tape containing the text:  
"CAUTION - FIBER OPTIC CABLE."  In addition, permanent tags, as approved by the engineer, 
shall be attached to all cable in a hand hole or other break-out environment.  These tags shall be 
stainless steel, nominally 0.75” by 1.72”, and permanently embossed.  These tags shall be 
attached with stainless steel straps, and shall identify the cable number, the number of fibers, and 
the specific fiber count.  Tags and straps shall be Panduit or approved equal.   See figure below: 
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Label the destination of each trunk cable onto the cable in each handhole, vault or cable 
termination panel.  
 
Method of Measurement.  Fiber optic cable will be measured for payment in feet in place 
installed and tested.  Fiber optic cable will be measured horizontally and vertically between the 
changes in direction, including slack cable.  The entire lengths of cables installed in buildings will 
be measured for payment 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE of the type, size, and number of fibers specified.  Payment shall not be made until the 
cable is installed, spliced and tested in compliance with these special provisions. 
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SPLICE FIBER IN CABINET 
Effective: November 1, 2023 
871.02TS 
 
Description. 
This work shall consist of fusion splicing singlemode or multimode fibers in a field cabinet, inside 
a building, as shown on the plans and/or as directed by the Traffic Engineer. 
 
General. 
This pay item shall include splices between existing fiber optic cables and any splices shown on 
the plans as a bid item. Splices shall be secured in fiber optic splice trays within fiber optic 
distribution enclosures. All fusion splices shall be secured on aluminum splice trays capable of 
accommodating the required number of fusion splices, including necessary splice holders and a 
compatible splice tray cover. The tray dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall 
be mounted within the enclosure using suitable hardware that allows removal for maintenance 
purposes without the use of tools. All individual splice trays shall be labelled. Splice trays shall be 
included in the unit cost of SPLICE FIBER IN CABINET. 
 
The quality of all fiber splices shall be verified by testing and documentation according to Article 
801.13(d) of the “Standard Specifications,” to the satisfaction of the Traffic Engineer. 
 
All optical fibers shall be spliced to provide continuous runs. Splices shall only be allowed in 
equipment cabinets, in buildings, as shown on the plans and/or as directed by the Traffic 
Engineer. 
 
All splices shall be made using a fusion splicer that automatically positions the fibers using a 
system of light injection and detection. The Contractor shall provide all equipment and 
consumable supplies. 
 
An OTDR trace and power meter readings must be provided from end point termination to end 
point termination for any fiber that is spliced. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per each for SPLICE FIBER IN CABINET. 
The unit price shall include all equipment; materials; fiber optic splice trays; testing and 
documentation; and labor required to fusion splice singlemode fiber optic cable. Splices involving 
new fiber optic cable installed under this contract, and any splices shown on the plans as an 
included item, shall be included in the unit cost of the applicable FIBER OPTIC CABLE of the 
type, size, and number of fibers specified. 
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TERMINATE FIBER IN CABINET  
Effective: November 1, 2023 
871.03TS 
 
Description. 
This work shall consist of terminating existing or new fibers in a field cabinet, inside a building, as 
shown on the plans and/or as directed by the Traffic Engineer. 
 
General. 
This pay item shall include splices between existing fiber optic cables and any splices shown on 
the plans as a bid item. All multimode connectors shall be LC compatible, with ceramic ferrules. 
Singlemode fiber terminations shall utilize pre-fabricated, factory-terminated (LC compatible with 
ceramic ferrules) pigtails fusion spliced to bare fibers. The splicing of pigtails for singlemode fibers 
is included in the cost of TERMINATE FIBER IN CABINET. The prefabricated pigtails shall have 
all of their fibers color coded to match the singlemode fibers in the fiber optic cable. All fusion 
splices shall be secured on aluminum splice trays capable of accommodating the required number 
of fusion splices, including necessary splice holders and a compatible splice tray cover. The tray 
dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the enclosure using 
suitable hardware that allows removal for maintenance purposes without the use of tools. All 
individual splice trays shall be labelled. Splice trays and connector bulkheads shall be included in 
the cost of TERMINATE FIBER IN CABINET. Connector bulkheads shall be the proper type for 
the fiber enclosure at the location, and shall be properly secured to the enclosure. 
 
The quality of all fiber splices and terminations shall be verified by OTDR and power meter testing 
and documented according to Article 801.13(d) of the “Standard Specifications,” to the satisfaction 
of the Traffic Engineer.  
 
All bulkhead connectors / adapters shall be labeled with the fiber numbers and direction (i.e. 13-
14N, 1-2W, etc.) with a laminated machine printed label. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for TERMINATE FIBER IN CABINET, 
The unit price shall include all equipment; materials; connectors; pigtails; splice trays; bulkheads; 
testing and documentation; and labor required to terminating each required multimode or 
singlemode fiber. Terminations involving new fiber optic cable installed under this contract, 
including any terminations shown on the plans as an included item, shall be included in the unit 
cost of the applicable FIBER OPTIC CABLE of the type, size, and number of fibers specified. 
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FIBER OPTIC INTERCONNECT CENTER, 24 PORT OR 48 PORT 
Effective: November 1, 2023 
871.04TS 
 
Description. 
This work shall consist of removal of existing fiber optic interconnect center (FOIC) and 
replacement with a new FOIC wall mount in a traffic signal cabinet, as shown on the plans and/or 
as directed by the Traffic Engineer. 
 
General. 
This pay item shall include providing and installing a Corning WIC-024 (24 Port) or CCH-04U (48 
Port) or approved equivalent.  The connector panels shall be populated with LC connectors.    
 
The existing FOIC shall be removed and disposed of.  The existing terminations shall remain 
intact if LC or replaced with LC if not, and any active connections shall be restored.   New fiber 
jumpers shall be provided as part of this pay item if required.   
 
All bulkhead connectors / adapters shall be labeled with the fiber numbers and direction (i.e. 13-
14N, 1-2W, etc.) with a laminated machine printed label. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per each for FIBER OPTIC INTERCONNECT 
CENTER, 24 PORT or FIBER OPTIC INTERCONNECT CENTER, 48 PORT. The unit price shall 
include all equipment; materials; fiber optic splice trays; testing and documentation; and labor 
required to fusion splice singlemode and multimode fiber optic cable.  
 
 
ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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CAMERA MOUNTING ASSEMBLY  
Effective: November 1, 2023 
877.02TS   
 
Description. 
This work shall consist of modifying an existing traffic signal mast arm pole to accommodate an 
extension pole suitable for mounting a CCTV Camera.  
 
Materials. 
The pole extension shall be a Schedule 40 galvanized steel pipe, 20 feet in length and 4 inch in 
diameter.  
 
General. 
The pole extension shall be fastened to the existing mast arm pole with adjustable, galvanized 
steel clamps as shown on the plan detail. The galvanized clamps shall fit securely around the 
tapered mast arm. The contractor shall use galvanized shims and shall modify clamps as required 
to maintain a plumb vertical alignment of the camera mounting assembly pole. The exposed wires 
shall be trained into a drip loop and protected with black plastic spiral cable wrap. Relocation, 
adjustments or any temporary removal and reinstallation of any mast arm mounted sign panels 
or any other equipment in conflict with the installation of Camera Mounting Assembly shall be part 
of this pay item and included in the unit price.   
 
All holes drilled into signal poles, mast arm, or posts shall require a rubber grommets to prevent 
the chafing of wires.  
 
Basis of Payment.   
This work will be paid for at the contract unit price each for CAMERA MOUNTING ASSEMBLY. 
The unit price shall include all equipment, materials, mounting hardware, shims, gromets, cable 
wrap, components, and labor required to securely fasten the assembly to an existing pole and 
place the camera into operation to the satisfaction of the Traffic Engineer. The camera and cables 
will be paid for separately as part of unit price for REMOTE CONTROLLER VIDEO SYSTEM, and 
OUTDOOR RATED NETWORK CABLE.   
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VIDEO VEHICLE DETECTION SYSTEM 
Effective: January 1, 2020 
Revised: March 1, 2024 
886.04TS 
 
Description. 
This work shall consist of furnishing and installing a video vehicle detection system as specified 
and/or as shown on the plans. This pay item shall include all necessary work and equipment 
required to have a fully operational system including but not limited to the detector unit(s), the 
interface unit and all the necessary hardware, cables, and accessories required to complete the 
installation in accordance with the manufacturer’s specifications.  
 
The video vehicle detection system shall work under all weather conditions, including rain, 
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an 
ambient temperature range of –30°F to 165°F. 
 
The video vehicle detection system shall be compatible with the District’s approved traffic 
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components for 
full time operation. The video vehicle detection system shall provide a minimum of one interface 
unit that has Ethernet connectivity, surge protection and shall be capable of supporting a minimum 
of 2 detector units. The video vehicle detection system shall include a display and stand inside 
the cabinet that has a minimum 10 in. screen with a minimum 1280 x 800 resolution. The display 
shall be temperature rated for the cabinet environment. 
 
The video vehicle detection system shall be one of the following systems or an approved 
equivalent: 

- Autoscope Vision 
- Iteris Vantage Next 

 
A representative from the supplier of the video vehicle detection system shall supervise the 
installation and testing of the video vehicle detection system and shall be present at the traffic 
signal turn-on inspection. Once the video vehicle detection system is configured, it shall not need 
reconfiguration to maintain performance, unless the roadway configuration or the application 
requirements change. 
 
The mounting location(s) of the detector unit(s) shall be per the manufacturer’s recommendations. 
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled into 
signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires. 
 
The video detection system shall be warrantied for a period of two (2) years from final inspection 
and shall be free from material and workmanship defects. 
 
Basis of Payment. 
This work shall be paid for at the Contract unit price each for VIDEO VEHICLE DETECTION 
SYSTEM, SINGLE APPROACH, the price of which shall include the cost for all of the work and 
material described herein and includes furnishing, installing, delivery, handling, testing, set-up 
and all appurtenances and mounting hardware necessary for a fully operational video vehicle 
detection system. 
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT 
Effective: January 1, 2002 
Revised: July 1, 2015  
887.03TS 
 
This item shall consist of relocating the existing emergency vehicle priority system phasing unit 
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as 
indicated in the plans or as directed by the Engineer. 
 
The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and 
reconnecting it into the new traffic signal controller cabinet. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the 
equipment.  The Contractor must demonstrate to the satisfaction of the Engineer that the 
emergency vehicle system operates properly. 
 
Basis of Payment.   
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT. 
 
 
OUTDOOR RATED NETWORK CABLE 
Effective: November 1, 2023 
887.04TS 
 
Description. 
This work shall consist of furnishing and installing a network cable from the traffic signal cabinet 
to the associated field device as shown on the plans 
 
Materials. 
The outdoor rated network cable shall be a black Category 5e cable, meeting the TIA/EIA 568-
B.2 telecommunication standards. The cable shall be composed of 24 AWG solid bare copper 
conductors, twisted pairs, polyolefin insulation, inner LLPE jacket, overall shield (100% coverage), 
24 AWG stranded TC drain wire, industrial grade sunlight- and oil-resistant LLPE jacket. The 
cable shall be capable of performing from -40 ºF to 160 ºF. 
 
Each end of the cable shall be terminated with an RJ-45 connector installed according to the 
TIA/EIA 568B standard. The drain wire at the cabinet end shall be terminated with a ring lug and 
attached to a suitable ground point. 
 
The work shall be performed according to the applicable portions of Section 873 of the “Standard 
Specifications”, and details as shown on the plans. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per foot for OUTDOOR RATED NETWORK 
CABLE, the unit price shall include all equipment, materials and labor required to furnish and 
install the cable and making all connections necessary for proper operation. The unit price shall 
also include furnishing and installing the RJ-45 connectors, ring terminals and grounding the 
cable. 
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CELLULAR MODEM 
Effective: November 1, 2023 
892.01TS 
 
Description. 
The work shall include but not be limited to installation, set-up, support and configuration of the 
cellular communication system to work with IDOT District One’s network. Equipment shall include 
but limited to 1) a rugged cellular modem certified with Verizon Wireless designed with 2 ethernet 
ports and an RS232 port for connection the traffic signal controller, 2) an external low profile 
antenna mounted to the traffic signal cabinet, 3) a router with 2 ethernet ports with static IP 
address assigned by IDOT, 4) for those traffic signals with controllers that are not ethernet 
compatible, additional hardware and cabling will be needed, 5) all appurtenances necessary to 
provide cellular communication for the closed-loop system or centralized management system as 
indicated on the plans. IDOT District One has installed cellular communication equipment at 
various locations within the District. For questions regarding these locations, please contact the 
Traffic Signal Engineer at 847-705-4424. The necessary SIM card will be provided by the District 
once testing has been completed and accepted by IDOT. 
 
Method of Measurement.  
Each item of equipment as noted above, furnished, and installed, inspected, accepted, and 
documented for one location shall be counted as a single unit for payment.  
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for CELLULAR MODEM, which price 
shall be payment in full for performing all work described herein. 
 
 
POE EXTENDER  
Effective: November 1, 2023 
892.03TS 
 
Description. 
This work shall consist of furnishing and installing a long range power over ethernet (PoE) 
extender kit for devices powered by PoE with cable runs greater than 250 feet. 
 
Materials. 
The PoE extender kit shall consist of a base extender, device extender, power supply for base 
extender, mounts and all accessories required to install the PoE extender kit. The PoE extender 
shall support IEEE 802.3af and IEEE 802.3at compliant devices.  The PoE extender shall be TS2 
compatible.  The PoE extender shall be able to extend PoE to a maximum distance of 3280 feet 
and be able to operate in temperatures from -40° F to 158° F with maximum humidity of 85% RH 
(non-condensing). The power supply shall have an input voltage of 90-265 V AC and an output 
voltage of 44-57 V DC with a max current of 0.7 A.   
  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
73 

 
Installation. 
The power supply and base extender shall be installed in the traffic signal control cabinet.  The 
power supply shall be hard-wired to the cabinet power, not plugged into one of the traffic signal 
cabinet power outlets. The device extender shall be installed in the devices power supply cabinet 
located on the traffic signal mast arm pole. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for POE EXTENDER, the price of 
which shall include all equipment, materials, and labor required to furnish, configure and install 
the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, software, 
and other peripheral equipment required to place the switch in operation to the satisfaction of the 
Traffic Engineer. 
 
The OUTDOOR RATED NETWORK cable from the traffic signal cabinet to the PoE device will 
be paid for separately. 
 
 
REMOTE CONTROLLED VIDEO SYSTEM 
Effective: November 1, 2023 
892.08TS 
 
Description. 
This work shall consist of furnishing and installing an IP based remote controlled video system at 
a location designated by the Traffic Engineer. The work shall include a color camera, dome 
assembly, all mounting hardware, connectors, cables, power injectors, and related equipment 
necessary to complete the installation according to the manufacturer’s specifications.  Any 
licensing required for adding the camera to the CENTRACS CCTV VIDEO MODULE will be 
provided by The Department. Configuration of the camera into the centralized system shall be 
part of this pay item.  
 
Materials. 
The PTZ camera shall be one of the following approved models: 
 
- TKH Security Solutions PD1103Z2-E 
 
- AXIS Q6075-E 
 
- Cohu 4220HD 
 
The Contractor shall furnish the required number of power injectors for the camera make and 
model selected, including operation of the camera heater, as well as all required mounting 
hardware, connectors, patch cables, and power supplies. The system shall have anonymous FTP 
capabilities disabled by the vendor/equipment supplier or provide a feature for the user to disable 
the functionality through the standard internal menu. 
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Installation. 
The camera shall be installed as shown on the plans, either on the luminaire arm near the 
luminaire, or on the combination mast arm assembly pole, angled toward the center of the 
intersection using a mounting bracket compatible with the camera and procured from one of the 
approved camera manufacturers. When installed on the pole, the camera shall be mounted to 
provide a minimum of 12 inches clear space between face of the pole and the camera housing. 
When installed on the luminaire arm, the camera shall be installed with a 30-degree tilt-adjustable 
bracket. The camera and any external hardware and housing shall be installed with stainless 
steel straps. 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to 
prevent the chafing of wires. 
 
The Contractor shall contact the Traffic Engineer prior to installing the camera and associated 
wiring, to receive final approval on the camera location. If the Remote Controlled Video System 
will be connected to the Gigabit Ethernet network, then a Layer II (Datalink) Switch and/or a Layer 
III (Network) Switch shall be required. Layer II and Layer III switches shall be installed as shown 
on the plans. Contractor to coordinate with IDOT Electric Maintenance Contractor and Network 
engineer for proper set up and IP configuration. The remote controlled video system shall be 
warrantied, free from material and workmanship defects for a period of three years from final 
acceptance. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for REMOTE CONTROLLED VIDEO 
SYSTEM, The unit price shall include all associated equipment, hardware, cables, materials and 
labor required to install the complete system in place and in operation to the satisfaction of the 
Traffic Engineer. The OUTDOOR RATED NETWORK cable from the traffic signal cabinet will be 
paid for separately. If required, the LAYER II (DATALINK) SWITCH and/or the LAYER III 
(NETWORK) SWITCH will be paid for separately. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: March 1, 2024 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 

“The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 

 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility.  The Contractor shall contact the 
State's Electrical Maintenance Contractor to schedule an appointment to deliver the 
equipment.  No equipment will be accepted without a prior appointment.  All equipment 
shall be delivered within thirty (30) days of removing it from the traffic signal installation.  
The Contractor shall provide one hard copy and one electronic file of a list of equipment 
that is to remain the property of the State, including model and serial numbers, where 
applicable.  The Contractor shall also provide a copy of the Contract plan or special 
provision showing the quantities and type of equipment.  Controllers and peripheral 
equipment from the same location shall be boxed together (equipment from different 
locations may not be mixed) and all boxes and controller cabinets shall be clearly marked 
or labeled with the location from which they were removed.  If equipment is not returned 
according to these requirements, it will be rejected by the State's Electrical Maintenance 
Contractor.  The Contractor shall be responsible for the condition of the traffic signal 
equipment from the time Contractor takes maintenance of the signal installation until 
approval by the Department. A delivery receipt will be signed by the State's Electrical 
Maintenance Contractor indicating the items have been returned. 

 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State.  The Contractor shall package the equipment 
and provide all necessary documentation as stated above. 

 
Traffic signal equipment which is lost, damaged, or not returned to the Department for any 
reason shall be replaced with new equipment meeting the requirements of these 
Specifications at no cost to the contract.” 
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REMOTE CONTROLLED VIDEO SYSTEM (LCDOT) 
Effective: October 1. 2016 
Revised: August 1, 2024 
LC801.02 
 
 General:  
This work shall consist of furnishing and installing an IP based remote-controlled video system at 
a location designated by the Traffic Engineer. The work shall include a color camera, dome 
assembly, all mounting hardware, connectors, cables, power injectors, and related equipment 
necessary to complete the installation according to the manufacturer’s specifications. For this 
specification the term “camera” is defined as one of the specified camera models, housed in a 
dome assembly, with pan-tilt-zoom (PTZ) capability.  
 
Materials:  
The camera shall be one of the following approved models:  
- TKH PD950DC  
- AXIS Q6075-E  
- BOSCH AUTODOME 7100i (IR)  
 
The Contractor shall furnish the required number of power injectors for the camera make and 
model selected, including operation of the camera heater, as well as all required mounting 
hardware, connectors, patch cables, and power supplies. The system shall have anonymous FTP 
(file transfer protocol) capabilities disabled by the vendor/equipment supplier or provide a feature 
for the user to disable the functionality through the standard internal menu.  
 
Installation: 
The camera shall be installed as shown on the plans, either on the luminaire arm near the 
luminaire, or on the combination mast arm assembly pole, angled toward the center of the 
intersection using a mounting bracket compatible with the camera and procured from one of the 
approved camera manufacturers. When installed on the pole, the camera shall be mounted to 
provide a minimum of 12 inches clear space between face of the pole and the camera housing. 
When installed on the luminaire arm, the camera shall be installed with a 30-degree tilt-adjustable 
bracket. The camera and any external hardware and housing shall be installed with stainless steel 
straps. All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to 
prevent the chafing of wires. The Contractor shall contact the Traffic Engineer prior to installing 
the camera and associated wiring, to receive final approval on the camera location. If the Remote 
Controlled Video System will be connected to the Gigabit Ethernet network, then a Layer II 
(Datalink) Switch and/or a Layer III (Network) Switch shall be required. Layer II and Layer III 
switches shall be installed as shown on the plans.  
 
The Contractor shall contact the Transportation Management Center to obtain the initial 
configuration settings (IP addresses, etc.) necessary to establish proper communication between 
the camera and the Lake County Network. The Contractor shall program the camera with the 
configuration settings provided by the TMC, and connect the camera to the appropriate 
communication equipment (Layer II Switch, cell modem, etc.). Only after the Contractor has 
established communication will the TMC staff be available to assist with additional camera 
configuration and programming. The camera shall be warrantied, free from material and 
workmanship defects for a period of three years from the date the camera is activated. 
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Basis of Payment:  
This item will be paid for at the contract unit price per each for REMOTE CONTROLLED VIDEO 
SYSTEM. The unit price shall include all associated equipment, hardware, cables, materials and 
labor required to install the complete system in place and in operation to the satisfaction of the 
Traffic Engineer.  
 
The OUTDOOR RATED NETWORK cable from the traffic signal cabinet to the camera will be 
paid for separately. If required, the LAYER II (DATALINK) SWITCH and/or the LAYER III 
(NETWORK) SWITCH will be paid for separately. 
 
 
SMALL FORM PLUGGABLE (SFP) FIBER OPTIC TRANSCEIVER MODULE, 1 GIGABIT (GB), 
SINGLE MODE (LCDOT) 
Effective: October 1. 2016 
Revised: May 1, 2024 
LC801.12Rev 
 
Description:  
This work shall consist of furnishing and installing an SFP fiber optic transceiver module 
that plugs into an LCDOT traffic network switch.  
 
Materials: 
The module shall be a small form pluggable (SFP) Fiber Optic Transceiver with a 1 gigabit 
per second transfer rate (1Gb). The module shall be one of the following approved models:  
 
- Cisco GLC-LX-SM-RGD – 1 Gbps 10Km SM or 550m MM rugged SFP  
 
General:  
The SFP fiber optic transceiver module shall be installed in the LCDOT traffic network 
switch. All connections from the SFP fiber optic transceiver module to the fiber distribution 
patch panel shall be made accordingly.  
 
Following location require 1 Gigabit SM SFP 
DARRELL RD AT BONNER RD   - 1 EACH  
IL 21 AT IL 60   - 1 EACH 
IL 131 AT WASHINGTON ST – 1 EACH 
 
Basis of Payment:  
This item will be paid for at the contract unit price per each for SMALL FORM PLUGGABLE (SFP) 
FIBER OPTIC TRANSCEIVER MODULE, 1 GB, SINGLE MODE. The unit price shall include all 
equipment, materials, and labor required to furnish and install the module, including all necessary 
connectors, cables, hardware, software, and other peripheral equipment required to place the 
module in operation to the satisfaction of the Traffic Engineer. 
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SMALL FORM PLUGGABLE (SFP) FIBER OPTIC TRANSCEIVER MODULE, 100 MEGABITS 
PER SECOND (MB), SINGLE MODE (LCDOT) 
Effective: October 1. 2016 
Revised: May 1, 2024 
LC801.11Rev 
 
 
Description:  
This work shall consist of furnishing and installing an SFP fiber optic transceiver module 
that plugs into an LCDOT traffic network switch.  
 
Materials: 
The module shall be a small form pluggable (SFP) Fiber Optic Transceiver with a 100 
megabits per second transfer rate (100Mb). The module shall be one of the following 
approved models or an approved equivalent:  
 
- Cisco GLC-FE-100LX-RGD – 100 Mbps 10Km SM rugged SFP  
 
General:  
The SFP fiber optic transceiver module shall be installed in the LCDOT traffic network 
switch. All connections from the SFP fiber optic transceiver module to the fiber distribution 
patch panel shall be made accordingly.  
 
Following location require 100 Megabit SM SFP 
IL 176 AT RIVER   - 2 EACH  
IL 176 AT ROBERTS  - 2 EACH 
IL 176 AT WESTRIDGE – 2 EACH 
IL 176 AT DARRELL – 1 EACH  
 
Basis of Payment:  
This item will be paid for at the contract unit price per each for SMALL FORM PLUGGABLE 
(SFP) FIBER OPTIC TRANSCEIVER MODULE, 100mb, SINGLE MODE. The unit price shall 
include all equipment, materials, and labor required to furnish and install the module, including 
all necessary connectors, cables, hardware, software, and other peripheral equipment 
required to place the module in operation to the satisfaction of the Traffic Engineer. 
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WIRELESS TRANSMISSION SYSTEM POINT TO POINT (LCDOT) 
Effective: October 1. 2016 
Revised: November 8, 2024 
LC801.14 
 
Description:  
This work shall consist of the installation of a new node on the Lake County PASSAGE wireless 
network. The work includes furnishing and installing the directional antenna and power injector; 
associated cables and/or wiring; and all mounting hardware.  
 
Materials:  
The Wireless Transmission System Point to Point includes:  
• One Proxim Tsunami Quick Bridge unit with Integrated Antenna (Model QB-10150L-LNK-US).  
• Two Proxim Model 76394 surge suppressors.  
• Power wiring from the radio power injector to the circuit breaker.  
• All mounting hardware.  
 
The Wireless Transmission System Point to Point electronics shall be procured from the County’s 
PASSAGE Consultant. The PASSAGE Consultant shall program this equipment for the 
appropriate location in the County’s communication network.  
 
General: 
The power injector and one surge suppressor shall be installed in the signal cabinet as directed 
by the Traffic Engineer. All remaining mounted components of this item shall be installed as high 
as possible on the mast arm assembly pole or camera pole as shown on the plans and/or as 
directed by the Traffic Engineer. The system shall not be installed on the mast arm or luminaire 
arm unless directed to do so by the Traffic Engineer. In the event existing equipment precludes 
the highest mounting location, the Contractor shall contact the Traffic Engineer before moving 
any existing equipment to confirm the preferred mounting location.  
 
The antenna shall be aimed at another antenna on the County’s wireless system, (e.g. aimed at 
corresponding antenna at another intersection), as shown on the plans and/or as directed by the 
Traffic Engineer. A representative of the County’s PASSAGE Consultant shall be present during 
the aiming of the antenna to assess the link performance and direct any necessary adjustments 
in mounting and/or aiming the antenna. All holes drilled into signal poles, mast arms, or posts 
shall require rubber grommets to prevent the chafing of wires.  
 
Basis of Payment: 
This item will be paid for at the contract unit price per each for WIRELESS TRANSMISSION 
SYSTEM POINT TO POINT. The unit price shall include all equipment, materials, and labor 
required to furnish and install one integrated radio/antenna; power injector; and surge 
suppressors at one location, placing the system in operation to the satisfaction of the Traffic 
Engineer. The unit price shall also include all equipment, materials and labor required to furnish 
and install all associated connectors; cables; hardware; other peripheral equipment; and all 
programming and field support by the County’s PASSAGE Consultant. The OUTDOOR RATED 
NETWORK CABLE from the antenna to the traffic signal cabinet or switch location shall be paid 
for separately. 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 
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Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
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Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-
entraining admixture shall be used to produce an air content, according to Article 
1020.08, of not less than 6.0 percent nor more than 9.0 percent of the volume of the 
grout.  The Contractor shall have the option to use a water-reducing or high range water-
reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 

45 °F (7 °C) and rising.  The mixture for cement mortar shall consist of three parts sand to one 
part cement by volume.  The amount of water shall be no more than that necessary to produce a 
workable, plastic mortar.” 
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Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 
  



Various Routes 
Section 2024-965-TS 

Various Counties 
Contract No. 62W90 

 

 
84 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 

Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 

Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 

Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 
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Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
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Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 
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For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
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Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
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Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 
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Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on 
the Department’s qualified product list.  Submitted data/results shall not be more than 
five years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
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Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 

 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010      Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 

50-99 2003 
100-299 2002 
300-599 2000 
600-749 2001 

750 and up 2005 
 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 2, 2025 
 
1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a recipient 

of federal financial assistance, is required to take all necessary and reasonable steps to 
ensure nondiscrimination in the award and administration of contracts.  Consequently, the 
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization 
of disadvantaged business enterprises.  For the purposes of this Special Provision, a 
disadvantaged business enterprise (DBE) means a business certified in accordance with the 
requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) 
DBE Directory.  Award of the contract is conditioned on meeting the requirements of 49 CFR 
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material 
breach of the contract and may result in the termination of the contract or such other remedies 
as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable for 
performance by DBE companies and that, in the absence of unlawful discrimination and in an 
arena of fair and open competition, DBE companies can be expected to perform 0.00% of the 
work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only 
award this contract to a bidder who makes a good faith effort to meet this goal of DBE 
participation in the performance of the work in accordance with the requirements of 
49 CFR 26.53 and SBE Memorandum No. 24-02.   

 
4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can be 

found in the Illinois UCP Directory.  Bidders can obtain additional information and assistance 
with identifying DBE-certified companies at the Department’s website or by contacting the 
Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 

 
(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 

obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the goal. 

 
(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 

DBE firm the bidder has committed to perform the work to achieve the contract goal. 
 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a bid if it does not meet the bidding procedures set forth herein 
and the bid will be declared non-responsive.  A bidder declared non-responsive for failure to 
meet the bidding procedures will not give rise to an administrative reconsideration.  In the 
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of 
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project 
if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization Plan 

is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements 
of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan of that determination 
in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the bidder 

commits to have performed by the specified DBEs and paid for upon satisfactory completion.  
The Department is only able to count toward the achievement of the overall goal and the 
contract goal the value of payments made for the work actually performed by DBE firms.  In 
addition, a DBE must perform a commercially useful function on the contract to be counted.  
A commercially useful function is generally performed when the DBE is responsible for the 
work and is carrying out its responsibilities by actually performing, managing, and supervising 
the work involved.  The Department and Contractor are governed by the provisions of 49 CFR 
Part 26.55(c) on questions of commercially useful functions as it affects the work.  Specific 
guidelines for counting goal credit are provided in 49 CFR Part 26.55.  In evaluating Utilization 
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance 
with SBE Policy Memorandum 24-02.    

 
8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is a 
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be 
performed by DBE firms, or the DBE firms specified to perform that work, must be approved, 
in writing, by the Department in accordance with federal regulatory requirements.  Deviation 
from the DBE Utilization Plan condition-of-award without such written approval is a violation 
of the contract and may result in termination of the contract or such other remedy the 
Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
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(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide 
copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified firms 
shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated and 
ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
PAVEMENT MARKING INSPECTION (BDE) 
Effective:  April 1, 2025 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 
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Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  
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Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle 
White Yellow 

Observation 
Angle 

White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 

Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 

20 (0.51) 
65 (1.65) 1/ 
20 (0.51) 2/ 

65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 
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(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 
stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
Effective:  January 2, 2025      Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
SURVEYING SERVICES (BDE) 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
 
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized.  
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No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act.  
 
Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each 
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The 
estimated total number of hours, unit price, and total price must be included in the schedule of 
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG 
trainees for which the incentive is available for this contract is 1. 
 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications.  
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To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher. 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020      Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 
device used on the contract.  The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.” 
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
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(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 

product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 95 working days. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


