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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 16, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 97812 
   ST. CLAIR County 
   Section 18-00141-03-BR           
   Project 0C9Y-856 () 
   Route FAS 1950 (Imbs Station Road) 
   District 8 Construction Funds 

 
 Replace existing structure with a three-span PPC deck beam bridge with concrete wearing surface, 
approach slabs, HMA approach pavement, and traffic barrier terminals, on IMBS Station Road over 
Prairie DuPont Creek, 2.0 miles west of IL 163. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099      Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274      Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
* 80192      Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 68  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 69  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 73  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 76  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446      Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 86  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445 91  Seeding Nov. 1, 2022  
* 80448 97  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 98  Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 101  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 102  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 103  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338 105  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 108  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 109  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 110  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 112  Working Days Jan. 1, 2002  
 
 

     
 
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 20, 2023 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

      GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
      GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 Sept 2, 2022 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 15 Three Sided Precast Concrete Structure July 12, 1994 Dec 21, 2016 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
     *GBSP 18 Modular Expansion Joint May 19, 1994 Dec 9, 2022 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

      GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 15, 2022 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 28 Deck Slab Repair May 15, 1995 April 13, 2018 
      GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
     *GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 9, 2022 
113   GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
      GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 
      GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 
      GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
      GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
      GBSP 86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2011 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 Oct 23, 2020 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 Aug 9, 2019 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016  
      GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 Oct 23, 2020 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
     *GBSP 100 Bar Splicers Sept 2, 2022 Dec 9, 2022 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022  
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022  
     *GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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SPECIAL PROVISIONS 
 
The following Special Provisions supplement the Standard Specifications for Road and Bridge 
Construction, adopted January 1, 2022, the latest edition of the Manual on Uniform Traffic 
Control Devices for Streets and Highways, and the Manual of Test Procedures for Materials in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheets included herein which apply to and govern 
the construction of Section 18-00141-03-BR, CH 40 (Imbs Station Road), in St. Clair County, 
and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions 
shall take precedent and shall govern. 
 
DESCRIPTION OF WORK:  The proposed work shall consist of the removal of an existing three 
span bridge; construction of a proposed three span bridge with approach slabs and a precast 
prestressed concrete deck beam superstructure with a concrete wearing surface and 
substructures consisting of steel H-pile supported spill-thru concrete abutments and individually 
concrete encased steel H-pile bent piers; reconstruction of the approach roadways with a hot-
mix asphalt and traffic barrier terminals; and all miscellaneous work necessary to complete the 
proposed improvements. 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL):  Traffic control shall be according to the 
applicable section of the Standard Specifications, the applicable guidelines contained in the 
Illinois Manual of Uniform Traffic Control Devices, these Special Provisions, and any special 
details and Highway Standards contained herein and in the plans. 
 
At the preconstruction meeting the Contractor shall furnish the name of the individual in his 
direct employ who is responsible for the installation and maintenance of the traffic control for 
this project. If the actual installation and maintenance are to be accomplished by the sub-
contractor, consent shall be requested of the Engineer at the time of the preconstruction 
meeting in accordance with Article 108.01 of the Standard Specifications for Road and Bridge 
Construction.  This shall not relieve the Contractor of the foregoing requirement for a 
responsible individual in his direct employ. 
 
The Contractor shall furnish, erect, maintain, and remove all warning signs, flags, barricades, 
and lights in accordance with Article 107.14 of the Standard Specifications, the latest edition of 
the Manual of Uniform Traffic Control Devices for Construction and Maintenance Operations 
and/or as directed by the Engineer. 
 
Any additional cost to the Contractor due to furnishing, erecting, maintaining and removing all 
warning signs, flags, barricades and lights as required by the Special Provisions, Traffic Control 
Standards, Article 107.14 of the Standard Specifications, the Manual of Uniform Traffic Control 
Devices for Construction and Maintenance Operations, or as directed by the Engineer will be 
considered included in the cost of Traffic Control and Protection, (Special). 
 
Special attention is called to Article 107.09 and 107.14 and Section 701 of the Standard 
Specifications and the following Highway Standards: 701901 and BLR 21. 
 
Traffic control devices, according to Standard 701901, shall be erected, maintained, and 
removed by the Contractor at locations as designated by the Engineer. 
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Traffic Control related Special Provisions required for this project include: Work Zone Traffic 
Control Surveillance; Vehicle and Equipment Warning Lights; Work Zone Traffic Control 
Devices; Construction and Maintenance Sign Supports; Construction and Maintenance Signs. 
 
The advance warning signage shall be placed as shown on the plans and/or as directed by the 
Engineer. 
 
The Contractor shall be responsible for coordination with property owners and shall provide for 
property owner access, including the installation and removal of aggregate for temporary 
access, if required. 
 
The roadway within the confines of the proposed project limits will be closed to all traffic until 
such time that the Engineer deems it is safe to open the road. 
 
This work shall be paid for at the contract unit price per Lump Sum for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL) which price shall include all material and labor required to 
install, maintain, reposition, and dismount the various items as shown on the plans and/or as 
directed by the Engineer.  
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS:  This work shall be done in 
accordance with Article 701.14 of the Standard Specifications and Highway Standard 701901, 
except as herein modified. 
 
All construction signs mounted in permanent support for use in temporary traffic control having 
an area of 10 square feet or more shall be mounted on two 4”x4” or two 4”x6” wood posts. 
 
Type A metal posts (two for each sign) conforming to Article 1006.29 of the Standard 
specifications may be used in lieu of wood posts; Type A metal posts used for these signs may 
be furnished. 
 
All warning signs shall have minimum dimensions of 48”x48” and have a black legend on 
fluorescent orange reflectorized background, meeting, as a minimum, Type AP reflectivity 
requirements of Table 1091-2 in Article 1091.02. 
 
This work shall be included in the contract unit price per Lump Sum for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL). 
 
CONTRACTOR ACCESS:  At road closure locations, where Type III barricades are installed in 
a manner that will not allow Contractor access to the project without relocation of one or more of 
the barricades, the arrangement of the barricades at the beginning of each work day may be 
relocated, when approved by the Engineer, in the manner shown on Highway Standard 701901.  
At the end of each work day, the barricades shall be moved and the road shall be closed to 
traffic. 
 
This work shall be included in the contract unit price per Lump Sum for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL). 
 
BRIDGE SHOP DRAWINGS:  The Contractor shall forward seven (7) sets of the shop drawings 
for the precast prestressed concrete deck beams (PPCDB) to the office of the County Engineer, 
St. Clair County Highway Department, 1415 North Belt West, Belleville, IL 62226 for review. 
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DELIVERY OF CONSTRUCTION MATERIALS / EQUIPMENT TO / FROM JOBSITE: The 
Contractor shall be responsible for investigating the access roadways available for the delivery 
of all construction materials and equipment to and from the project site. The Contractor and its 
subcontractors / suppliers shall abide by all posted roadway and / or bridge load limits. The 
Contractor shall provide notification to the County / Road District highway officials of the 
intended delivery routes planned for use prior to the start of construction operations. 
 
SOIL BORING DATA: The Soil Boring Data is shown only as a guide for bidders in estimating 
soil conditions which may be encountered in the work. 
 
STATUS OF UTILITIES TO BE CONTACTED / ADJUSTED: The name and phone number of 
the existing possible utilities to be contacted / adjusted are: 
 

STATUS OF 
UTILITIES TO BE CONTACTED / ADJUSTED 

(Based on Design Phase Locate Dig Number X1871157-00X on 07/06/2021) 
                                                 Estimated Date 
Name and Address of Utility Type                Location       Relocation Completed 
 
Monroe Co. Electric Coop   Electric    S. of Road See Note 1 Below 
Keith Jones 
Phone: 618-939-7171 / 618-334-1510 
 
Frontier Communications Communications Unknown See Note 2 Below 
Kalin Hinshaw 
Phone: 815-895-1515 
 
Clearwave Communications                Communications Unknown See Note 2 Below 
Roth Clayton 
Email: rclayton@clearwave.com  
 
Charter Communications                     Communications Unknown See Note 2 Below 
Chris Shelton 
Phone: 314-386-1649 
Email: chris.shelton@charter.com 
 
MCI / Verizon Communications Unknown See Note 2 Below 
Jason Jarvis 
Phone: 219-314-6926 
Email: Investigations@verizon.com  
 
IL American Water-E St. Louis         Water S. of Road See Note 3 Below 
Brent O’Neill 
Phone: 859-321-8235 
Email:  brent.o’neill@amwater.com   
 
Enable Miss. River Gas Trans. Gas Transmission None Known None Anticipated 
Rick Hardester 
Phone: 501-377-4614 / 501-681-9307 
Email:  rick.hardester@enablemidstream.com  
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Village of Dupo        Unknown None Known None Anticipated 
Rex Keys 
Phone: 618-779-4914 

JULIE:  811 OR 1-800-892-0123 

Note 1:  There is an existing electric line on the south side of the project, parallel to the roadway 
near the existing bridge.  The utility owner will be notified.  Relocation is not anticipated to be 
required.  The Contractor shall coordinate with the utility for any conflicts due to the Contractor’s 
means and methods. 

Note 2:  There may be existing communication utility lines (unknown location(s)) that may be 
near the existing bridge.  The utility owner will be notified and relocation, if required, is 
anticipated to be completed prior to the construction start date. 

Note 3:  There is an existing water line on the south side of the project, parallel to the roadway 
near the existing bridge.  The utility owner will be notified.  Relocation is not anticipated to be 
required.  The Contractor shall coordinate with the utility for any conflicts due to the Contractor’s 
means and methods. 

The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Articles 102, 105.07, and 107.20 of the 
Standard Specifications for Road and Bridge Construction shall apply. 

If any utility adjustment or removal has not been completed when required by the Contractor’s 
operations, the Contractor should notify the Engineer in writing. A request for an extension of 
time will be considered to the extent the Contractor’s operations were affected. 

JOINT UTILITY INFORMATION FOR EXCAVATORS (J.U.L.I.E.): This work shall be done in 
accordance with Article 107.39 of the Standard Specifications except as herein modified: 

Because a minimum of 48 hours advance notice is required for notification to utilities, the 
Contractor will be required to give the Resident Engineer 96 hours’ notice, in writing, for a 
specific area prior to beginning any excavation. 

Locations of proposed signposts, guardrail, sign, light or signal foundations, etc., shall be staked 
by the Engineer and then notice provided as above. 

If any of the location markers placed by a utility company in conformance with this procedure 
are destroyed by Contractor Operations, the Contractor shall immediately notify the utility owner 
and bear the cost of remarking the facilities at his own cost and expense.  Compliance with this 
special provision shall be considered included in the cost of the contract and no additional 
compensation will be allowed for any costs incurred. 
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When the plans or special provisions include information pertaining to the location of 
underground utility facilities, such information represents only the opinion of St. Clair County as 
to the location of such utilities and is only included for the convenience of the bidder. 

 County:  St. Clair 
 Township:  Stookey (T1N, R9W) 
 Section:  Near NW ¼, SW ¼ of Section 19  

 
WORK TO BE PERFORMED BY OTHERS: The Contractor's attention is called to the utility 
facilities within the right of way limits of construction. Unless otherwise provided, any required 
adjustment of the various facilities will be performed by others. 
 
The plans may not show the location of all utility facilities or the manner in which the adjustment 
will be made.  In the event the Contractor desires more detailed information on the exact 
location of facilities and the working schedules for any required adjustment, it is suggested that 
it be obtained from the attached status of utilities to be adjusted and/or the utility company 
involved. 
 
It is understood and agreed that the Contractor has taken the foregoing into consideration in 
submitting his bid, and no additional compensation will be allowed for any delays or 
inconveniences caused by same. 
 
CONSTRUCTION CONTRACTS: The successful bidder, as a condition of this contract, must 
submit evidence that he has conducted a pre-job conference with his sub-contractors and their 
employees, or the employee's duly recognized representatives and union officials, to determine 
employee jurisdiction, job assignment and work schedules. This requirement is to promote 
industrial harmony and to eliminate work stoppage and jurisdictional disputes. Said pre-job 
conference shall be conducted at least fourteen (14) days prior to the commencement of any 
construction. 
 
SAFETY AND HEALTH: The Contractor shall be responsible for enforcing all O.S.H.A. Safety 
and Health Standards (29 CFR 1926/1910), pertaining to the construction industry, as 
established by the United States Department of Labor, Occupational Safety and Health 
Administration 2207. 
 
TEMPORARY STREAM CROSSING: If the contractor chooses to construct a temporary stream 
crossing, it shall be constructed according to applicable portions of the Public Law 92-500 Section 
404 Permit and shall be constructed of course aggregate to the elevation of Ordinary High Water 
above which he may use earth of any other material suitable to the Engineer. 
 
If the existing R.O.W. is not adequate for the construction of a temporary stream crossing, the 
Contractor shall be responsible for negotiating the terms of a temporary use permit with the 
adjacent landowners and the contractor will be required to meet requirements as specified in 
Section 107.22.  This agreement shall be approved by the Engineer before the temporary stream 
crossing is constructed.  
 
The contractor shall also be responsible for the removal of the temporary stream crossing from the 
channel as directed by the Engineer. 
 
The cost of the temporary stream crossing and any temporary use permits required for the 
construction of the temporary stream crossing shall be the sole responsibility of the Contractor. 
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AGGREGATE BASE COURSE, TYPE A:  This work shall be performed according to the 
applicable requirements of Section 351, except as modified herein: 
 

1. The base course may be placed without the use of a spreader box.  The aggregate shall 
be placed in a manner and with a moisture content that prevents segregation of the 
aggregate.  The final cross section and profile shall be as required by the elevations and 
details on the drawings. 

2. The Aggregate Base Course, Type A gradation shall be CA 6 or CA 10.  Only crushed 
stone will be approved for use on this project. 

 
Method of Payment: This work will be paid for at the contract unit price per Ton for 
AGGREGATE BASE COURSE, TYPE A.  
 
POROUS GRANULAR EMBANKMENT (SPECIAL): Porous Granular Embankment shall meet 
the applicable portions of Section 207 except as modified herein.   
 
The material under paragraph 207.02 Materials shall be gradation CA 6 as specified under 
Section 1004, paragraph 1004.01 Materials and paragraph 1004.05 (a)(b).  
 
The aggregate shall be placed in a manner and with a moisture content as required for 
compaction and that prevents segregation of the aggregate. 
 
The aggregate shall be compacted to not less than 95 percent of the standard laboratory 
density.  The standard laboratory density shall be the maximum dry density determined 
according to Illinois Modified AASHTO T 99 (Method C).  A coarse particle correction according 
Illinois Modified AASHTO T 99 (Annex A1) shall be used.  
 
Any excavation required for installation will not be paid for separately but shall be included in the 
contract unit price per Ton for the Porous Granular Embankment. 
 
Method of Measurement:  According to the requirements of Article 311.08. 
 
Method of Payment: This work will be paid for at the contract unit price per Ton for POROUS 
GRANULAR EMBANKMENT (SPECIAL).  
 
SEEDING, CLASS 2 (SPECIAL):  Earth shoulders and slopes constructed according to the 
typical sections shall be seeded with Class 2 Seeding according to Sections 250 and 251 of the 
Standard Specifications. Fertilizer nutrients and Mulch Method 1 shall be included in this pay 
item and shall be applied at the following rates: 
 
  Nitrogen Fertilizer Nutrient  90 lbs. / acre 
  Phosphorus Fertilizer Nutrient 90 lbs. / acre 
  Potassium Fertilizer Nutrient 90 lbs. / acre  
  Mulch Method 1    2 tons / acre 
 
All seeding shall be done at the Engineer’s discretion. Payment shall be made at the contract 
unit price per Acre for SEEDING, CLASS 2 (SPECIAL) for the surface area seeded. 
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STONE DUMPED RIPRAP, CLASS A5:  This work shall be performed according to Section 
281, except as modified herein: 

De-watering will not be required for placement of filter fabric, bedding or riprap. Placement of 
these items shall be according to applicable portions of the Standard Specifications and/or as 
directed by the Engineer. Any changes made because of field conditions shall have prior 
approval from the Engineer. 

Article 281.02 Materials shall meet the requirement of Quality Designation "A" and 
Gradation Designation "RR5" as defined in Article 1005.01 of the 
Standard Specifications. 

Article 281.04 The thickness of the riprap shall be 22 inches minimum or as indicated on 
the plans. 

Article 281.06 This work will be measured in tons as specified in Article 311.08(b) of the 
Standard Specifications. 

Article 281.07 Any excavation required for installation will not be paid for separately but 
shall be included in the contract unit price per ton for the riprap and no 
additional compensation will be allowed. 

Method of Payment: This work will be paid for at the contract unit price per Ton for STONE 
DUMPED RIPRAP, CLASS A5 measured as specified herein. 

REMOVAL OF EXISTING STRUCTURE, SPECIAL:  The existing structure shall be removed 
according to Section 501 of the Standard Specifications.  No salvage. 

Work shall include removal of the existing structure, pavement connectors (HMA) for bridge 
approach slabs, bridge approach slabs, bridge approach slab footings, and approach guardrails. 
Work shall also include removal of riprap, filter fabric, and any other miscellaneous debris near 
the existing bridge abutments, piers, and channel that require removal to facilitate the 
construction / reshaping of the stream bank for the proposed bridge.   

This work will be paid for at the contract unit price per Each for REMOVAL OF EXISTING 
STRUCTURE, SPECIAL. 

EARTHWORK EQUIPMENT MOVEMENTS ON THE NEW BRIDGE: The Contractor must obtain 
the written approval of the Engineer for the type of equipment to be used to haul earth excavation 
materials across the new bridge structure. Only rubber-tired equipment will be approved to haul 
earthwork across the new structure. 

SETTING EQUIPMENT ON BRIDGE DECK: When the Contractor proposes to place any load on 
an incomplete bridge deck or overloads on a completed bridge deck, they shall have the proposed 
loading reviewed and approved by a Structural Engineer who is licensed in the State of Illinois. 

The Contractors Structural Engineer shall indicate any limiting conditions for loading of the bridge 
structure.  Conditions for approved loading may include (but are not limited to) backfilling at 
abutments, pouring of end blocks, grouting of deck and dowel pins, location of equipment on the 
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deck, maximum load to be lifted by the equipment, and the type and size of the mats to be placed 
on the bridge deck for the equipment outriggers, etc. 
 
A copy of the plan approved by the Contractors Structural Engineer shall be submitted to the office 
of the County Engineer prior to any loads being placed on the bridge deck.  Further the Contractors 
Structural Engineer shall be on-site during the proposed structure loading to certify compliance with 
his approved plan. 
 
BORROW SITE, USE AREAS, AND / OR WASTE AREAS:  In addition to the provisions 
contained in Article 107.22 of the Standard Specifications, any required submittal(s) to the 
District office shall require that at least four (4) copies be sent for processing. All copies of 
photographs submitted shall be in color. The Contractor shall be solely responsible for obtaining 
approval of a borrow site, use area, and/or waste area. 
 
EARTH EXCAVATION:  This work shall be constructed according to Section 202 of the 
Standard Specifications for Road and Bridge Construction, except as modified herein. 
 
At locations where existing bituminous treated surface lies at or below the elevation of the 
proposed subgrade, the Contractor shall scarify the existing surface, reducing all particles to a 
size not larger than 4 in. in the largest dimension and recompact the existing surface prior to 
placing earth embankment or other subbase material. 
This work shall be included in the contract unit price per Cubic Yard for EARTH EXCAVATION. 
 
EXCAVATION AND EMBANKMENT:  Excavation and embankment shall conform to the 
applicable requirements of Section 202, 203, 204, 205, and 502 of the Standard Specifications 
except that excavated materials that are suitable may be used in the construction of the 
embankment or disposed of at the contractor’s discretions. Embankment materials shall be 
furnished by the Contractor either from suitable roadway excavated material from within the 
right of way or from locations furnished by the Contractor off the right of way. Suitable material 
from excavation for structures and drainage items may also be placed in embankments.  
 
Material, which is proposed for use by the Contractor as material to be used for embankment 
construction, must be inspected and approved by the District soils Engineer. In order to be 
approved for used as embankment material, the proposed material must meet the following 
requirements: 
 

1) It must fall in one of the following Highway Research Board Classifications: 
A-1, A-2, A-3, A-4, A-6, or A-7-6. 

2) It shall have a group index of 19 or less. 
3) Any A-4, A-6, or A-7-6 material to be used as borrow for embankment construction 

shall have a minimum standard lab dry density of 90 pcf (1440 kg/m3) and shall not 
have an organic content greater than 7%. 

4) Classification of material for points 1 and 2 shall be determined in accordance with 
the latest AASHTO Designation: M 145. 

5) When tested for density in place, any soil classified as an A-1, A-2, A-3, or   A-4 shall 
not contain more than 100% of optimum moisture content determined in accordance 
with AASHTO T-99. In regards to this restriction, the Contractor will be permitted the 
use of an approved additive to effect a quicker drying time. The additive may be used 
any time the Contractor desires, in any amount he desires and its use may be 
discontinued when he desires. 
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a. The top 3 feet (0.9 meters) in fill heights of 0 to 20 feet and 8 feet (2.4
meters) in fill heights of 20+ feet of those portions of the embankment which
will be permanently exposed in the completed roadway shall be constructed
using native materials of a classification that will support vegetation and
contain a P.I. of 10 or greater as directed by the Engineer.

b. Those portions of the lime modified soil layer shall be constructed with a
minimum of 18 inches (450 mm) of “reactive” soil. For definition of a “reactive”
soil, see Section 310.02, Note 2, of the Standard Specifications.

An estimated quantity of off-site borrow material needed to complete the embankment is shown 
on the plans for information only. The Contractor will be required to complete the embankment 
in accordance with the plan cross sections. 

COMPLIANCE WITH PUBLIC LAW 92-500 SECTION 404 PERMIT REQUIREMENTS: The 
Contractor shall conduct his operations in such a manner to comply with the provisions of PL 95-
500, Section 404 requirements. 

The County has obtained a sign-off letter from the Corps of Engineers stating that this project is 
exempt from a 404 permit; however, it is exempt only if all conditions described in the sign-off letter 
are met. 

The Contractor shall comply with all conditions described in the above-mentioned sign-off letter, 
which is included in this proposal. 

No additional compensation will be allowed to the Contractor for complying with the requirements 
of this Special Provision. 
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SOIL BORING LOG
Log of Boring

GC-01
Sheet 1 of 5

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/01/2021 to 04/01/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-55LC (Track) BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 3-3/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.1 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 23.50 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674593.718, 2303312.754 HAMMER EFFICIENCY: 96.3 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:

10



De
pt

h 
(Ō

)

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

G
ra

ph
ic

29.5

36.0

39.2

Material DescripƟon

LEAN CLAY (CL): very soŌ, wet, gray, 
mostly low plasƟcity FINES, trace sand

SILT WITH SAND (ML): soŌ, moist, gray 
and brown, mostly low plasƟcity FINES

FAT CLAY (CH): medium sƟī, moist, 
brown and gray, mostly high plasƟcity 
FINES

SILTY SAND (SM): loose, moist, gray, 
mostly Įne to coarse SAND, liƩle low 
plasƟcity Įnes, trace gravel

414.6

408.1

404.8

El
ev

aƟ
on

 (Ō
): 

44
4.

1

421

419

417

415

413

411

409

407

405

403

Sa
m

pl
e 

N
um

be
r

SS-8

SS-9

SS-10

SS-11

SS-12

SS-13

Re
co

ve
ry

, i
n.

 (%
)

18
(100)

18
(100)

18
(100)

18
(100)

0
(0)

18
(100)

Sa
m

pl
in

g 
Re

sis
t.

O
r

Co
re

 R
Q

D(
%

)

0-0-0
N = 0

1-2-1
N = 3

0-0-0
N = 0

0-2-2
N = 4

0-0-2
N = 2

2-3-3
N = 6

Ri
m

ac
, Q

u 
(t

sf
)

0.1

0.3

0.1

0.2

1.4

S

S

S

B

S

Po
ck

et
 P

en
. Q

u 
(t

sf
)

0.2

0.2

0.8

0.5

<0.2

<0.2

<0.2

1.2

1.8

1.2

P

P

P

P

P

P

P

P

P

P

M
oi

st
ur

e 
Co

nt
en

t (
%

)

30

29

30

26

32

Dr
y 

U
ni

t W
ei

gh
t (

pc
f)

Li
qu

id
 L

im
it

21

Pl
as

Ɵc
ity

 In
de

x

3

De
pt

h 
(Ō

)

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

Remarks

SOIL BORING LOG
Log of Boring

GC-01
Sheet 2 of 5

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/01/2021 to 04/01/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-55LC (Track) BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 3-3/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.1 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 23.50 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674593.718, 2303312.754 HAMMER EFFICIENCY: 96.3 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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SOIL BORING LOG
Log of Boring

GC-01
Sheet 3 of 5

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/01/2021 to 04/01/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-55LC (Track) BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 3-3/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.1 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 23.50 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674593.718, 2303312.754 HAMMER EFFICIENCY: 96.3 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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Very hard drilling from 70.5 Ō to 
71Ō

Switch to Mud Rotary Drilling at 
80 Ō

SOIL BORING LOG
Log of Boring

GC-01
Sheet 4 of 5

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/01/2021 to 04/01/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-55LC (Track) BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 3-3/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.1 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 23.50 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674593.718, 2303312.754 HAMMER EFFICIENCY: 96.3 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:

13
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90.5

96.0

98.5

99.0

102.
0

104.
0

Material DescripƟon

LEAN CLAY (CL): sƟī, dry, brown, mostly 
non plasƟc FINES

GRAVELLY LEAN CLAY (CL): hard, moist, 
gray, mostly low plasƟcity FINES, some 
GRAVEL, trace sand

CLAYEY SAND WITH GRAVEL (SC): 
medium dense, wet, gray, mostly Įne to 
coarse SAND, some non plasƟc Įnes, 
liƩle gravel

SANDY LEAN CLAY (CL): medium sƟī, 
moist, gray, mostly low plasƟcity FINES, 
some Įne to medium SAND
POORLY GRADED GRAVEL (GP): mostly 
GRAVEL

CLAYEY SAND WITH GRAVEL (SC): 
medium dense, moist, gray, mostly Įne 
to coarse SAND, liƩle gravel, liƩle non 
plasƟc Įnes

Boring terminated at 104.0'
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Remarks

Rough drilling from 90.5 Ō to 91 
Ō

Rough drilling from 96 Ō to 97 Ō

Rough drilling form 99 Ō to 102 
Ō

SOIL BORING LOG
Log of Boring

GC-01
Sheet 5 of 5

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/01/2021 to 04/01/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-55LC (Track) BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 3-3/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.1 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 23.50 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674593.718, 2303312.754 HAMMER EFFICIENCY: 96.3 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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Material DescripƟon

ASPHALT

CRUSHED STONE

LEAN CLAY (CL): medium sƟī, moist, 
greenish gray, mostly non plasƟc FINES, 
trace sand

LEAN CLAY (CL): medium sƟī, moist, gray 
to brown, mostly non plasƟc FINES, few 
sand

LEAN CLAY (CL): soŌ, wet, gray and 
brown, mostly non plasƟc FINES, few 
sand
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SOIL BORING LOG
Log of Boring

GC-02
Sheet 1 of 4

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/02/2021 to 04/02/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-550X BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 4-1/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.8 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 21.00 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674672.322, 2303559.056 HAMMER EFFICIENCY: 92.2 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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Material DescripƟon

LEAN CLAY (CL): soŌ, wet, gray and 
brown, mostly non plasƟc FINES, few 
sand

LEAN CLAY (CL): soŌ, moist, gray to 
reddish brown, mostly low plasƟcity 
FINES
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Switch to Mud Rotary Drilling at 
30 Ō

SOIL BORING LOG
Log of Boring

GC-02
Sheet 2 of 4

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/02/2021 to 04/02/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-550X BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 4-1/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.8 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 21.00 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674672.322, 2303559.056 HAMMER EFFICIENCY: 92.2 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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Material DescripƟon

LEAN CLAY (CL): soŌ, moist, gray to 
reddish brown, mostly low plasƟcity 
FINES

CLAYEY SAND (SC): medium dense, 
moist, gray, mostly Įne to coarse SAND, 
some non plasƟc FINES, few gravel

LEAN CLAY WITH GRAVEL (CL): medium 
sƟī, gray and streaked blueish green, 
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SOIL BORING LOG
Log of Boring

GC-02
Sheet 3 of 4

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/02/2021 to 04/02/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-550X BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 4-1/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.8 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 21.00 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674672.322, 2303559.056 HAMMER EFFICIENCY: 92.2 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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68.6

Material DescripƟon

LEAN CLAY WITH GRAVEL (CL): medium 
sƟī, gray and streaked blueish green, 
mostly low plasƟcity FINES, liƩle gravel, 
trace sand

Moderately weathered, LIMESTONE

Boring terminated at 68.6'
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SOIL BORING LOG
Log of Boring

GC-02
Sheet 4 of 4

ROUTE: County Highway 40 DESCRIPTION: Imbs StaƟon Rd over Prairie Du Pont Creek
SECTION: 18-00141-03-BR DRILLER: Bulldog Drilling, Inc. DATE(S) DRILLED: 04/02/2021 to 04/02/2021
COUNTY: St. Clair DRILLED BY: Rob Scharringhausen LOGGED BY: Nikki Kurfman (Gonzalez)
STRUCT. NO.: S.N. 082-3110 DRILL RIG TYPE: CME-550X BACKFILL: Auger cuƫngs and asphalt patch
STATION & OFFSET: , DRILLING METHOD: 4-1/4" HSA & Mud Rotary Ground Water ObservaƟon(s):
SURFACE ELEV.: 444.8 Ō SAMPLING METHOD: 2" Split Spoon First Encounter: 21.00 Ō
VERTICAL DATUM: NAVD83 HAMMER TYPE: Auto Hammer (140 lb) Upon CompleƟon:

NORTHING/EASTING: 674672.322, 2303559.056 HAMMER EFFICIENCY: 92.2 % AŌer Drilling:

LOCATION: SW 1/4, SEC. 19, T1N, R9W, 3rd PM REMARKS:
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BORING LOG LEGEND AND NOMENCLATURE 

 
Depth is in feet below ground surface. 

Elevation is in feet mean sea level, site datum, or as otherwise noted. 

SAMPLE TYPE  SAMPLING RESISTANCE 

SS Split-spoon sample, disturbed, obtained by driving a 2-inch-
O.D. split-spoon sampler (ASTM D 1586). 

 
3-5-7 

Standard Penetration Test (SPT) Blows are expressed as blows per 6 inches 
of split-spoon sampler penetration when driven with a 140-pound hammer 
falling freely 30 inches.  

NX Diamond core bit, nominal 2-inch-diameter rock sample 
(ASTM D 2113). 

 650 psi Hydraulic pressure required to push thin wall tube (ex. Shelby tube) 

ST 
Thin-walled (Shelby) tube sample, relatively undisturbed, 
obtained by pushing a 3-inch-diameter tube (ASTM D 
1587). 

 
50/2” Number of blows (50) to drive penetration sampler a certain number of inches 

(2) 

CS 
Continuous sample tube system, relatively undisturbed, 
obtained by split-barrel sampler in conjunction with auger 
advancement. 

 
WOR Weight of Rods, sampler was advanced by the weight of rods. 

BS Bag sample, disturbed, obtained from cuttings.  WOH Weight of Hammer, sampler was advanced by the weight of rods and hammer. 

Recovery is expressed as a ratio of the length recovered to the total length pushed, driven, or cored as a percentage. 

Ground Water Levels indicated on the soil boring logs are the levels measured in the borehole at the times indicated. Groundwater level variations will occur over time. In 
low permeability soils, accurate determination of groundwater levels is not possible with short term water level observations. 

SPT N-Value is the number of total blows obtained for the second and third 6-inch increments of the Standard Penetration Test (SPT), in blows per foot (ASTM D 1586). 

RELATIVE DENSITY OF COARSE-GRAINED SOILS1  CONSISTENCY OF FINE-GRAINED SOILS1 

Descriptive Term 
(Density) SPT N-Value Relative Density  Descriptive Term 

(Consistency) SPT N-Value Unconfined Compressive Strength 
Qu, (psf) 

Very Loose 0 - 4 
0-40 

 Very Soft 0 - 1 less than 500 

Loose 5 - 10  Soft 2 - 4 500 to 1,000 

Medium Dense 11 - 29 40-70  Medium Stiff 4 - 8 1,000 to 2,000 

Dense 30 - 50 70-85  Stiff 8 - 15 2,000 to 4,000 

Very Dense > 50 85-100  Very Stiff 15 - 30 4,000 to 8,000 

1. Coarse grained soils (more than 50% retained on No. 
200 sieve) include gravel and sands. 

 Hard > 30 > 8,000 

 1. Fine grained soils (50% or more passing the No. 200 sieve) include clays 
and silts. Consistency determined by laboratory shear strength testing, field 
visual-manual procedures or standard penetration resistance. 

Material Description indicates soil constituents and other classification characteristics based on visual classification (ASTM D 2488) and Unified Soil Classification 
(ASTM D 2487). Material description modified based on available laboratory test results. Major and minor constituents may be added as modifiers according to the 
relative proportions.  

Descriptive Terms of 
other constituents 

Percent of Dry 
Weight 

 GRAIN SIZE TERMINOLOGY  PLASTICITY DESCRIPTION 
 Classification Particle Size  Term Liquid Limit 

Trace < 5  Boulders Over 12 in. (300 mm)  Non-plastic 0 
Some 5 - 12  Cobbles 12 in. to 3 in. (300mm to 75mm)  Low 1 - 29 
With 12 - 30  Gravel 3 in. to #4 sieve (75mm to 4.75 mm)  Medium 30 - 49 

Modifier ≥ 30  Sand #4 to #200 sieve (4.75mm to 0.075mm)  High ≥ 50 
   Silt or Clay Passing #200 sieve (0.075mm)    

Stratigraphic Breaks may be observed or interpreted and are indicated by a dashed line. Transition between described materials may be gradual. 

LAYERED SOILS  RQD (Rock Quality Designation)  Laboratory Tests 

Type of Layer Thickness/Occurrence  The ratio between the total length of core 
segments 4 inches or more in length and the 
total length of core drilled. RQD (expressed as 
a percentage) indicates in-situ rock quality  

MC Natural moisture content in percent 

Parting <1/16 inch %200 Percent passing #200 sieve 

Seam 1/16 to 0.5-inch Excellent 90 to 100 TXUU Su Undrained shear strength  
by UU Triaxial test (ksf) 

Layer 0.5 to 12 inches Good 75 to 90 UC Su Undrained shear strength  
by unconfined compression test (ksf) 

Stratum >12 inches Fair 50 to 75 Torvane Su Undrained shear strength 
by pocket torvane test (ksf) 

Pocket Small erratic deposit Poor 25 to 50 PP Su Undrained shear strength 
by pocket penetrometer test (ksf) 

Varved Alternating parting or seams Very Poor 0 to 25  

Occasional One or less per foot  
of thickness observed 

  

Frequent Greater than one per foot  
of thickness observed 
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DEPARTMENT OF THE ARMY 

U.S. ARMY CORPS OF ENGINEERS, ST.  LOUIS DISTRICT 
1222 SPRUCE STREET 

ST. LOUIS, MISSOURI 63103-2833 
  

  

 
June 3, 2022 

 
Regulatory Branch 
File Number: MVS-2021-534 
 
Randy Georgen P.E., Asst. County Engineer  
St. Clair County Highway Department  
1415 North Belt West  
Belleville, IL  62223 
 
Dear Mr. Georgen: 
 
 This letter is in regard to your application, received September 21, 2021, regarding the project 
known as Imbs Station Rd over Prairie Du Pont Creek. The project involves removal of a 170’ x 
32’ three span bridge and replacement with an approximately 190’ x 32’ three span bridge. The 
project is located in Section 19, Township 1 North, Range 9 West, in St. Clair County, Illinois. 
Approximate geographic coordinates for the site are 38.5195°, -90.1427°. Prairie DuPont Creek 
is a secondary tributary to the navigable Mississippi River. 
 

The Corps of Engineers has determined that this activity is authorized under Section 404 of 
the Clean Water Act by an existing Department of the Army nationwide permit for Linear 
Transportation Projects, as described in the January 13, 2021 and December 27, 2021 Federal 
Register(s), Reissuance and Modification of Nationwide Permit). This verification is valid until 
March 14, 2026, unless the District Engineer modifies, suspends, or revokes the nationwide 
permit authorizations in accordance with 33 CFR 330.5(d). If you commence, or are under 
contract to commence, this activity before the nationwide permits expire, you will have 12 
months after the date the nationwide permit expire or are modified, suspended, or revoked, to 
complete the activity under the present terms and conditions of these nationwide permit.  
Enclosed is a copy of the nationwide permit and conditions and management practices with 
which you must comply.  
 
    In accordance with General Condition number 30 of the Nationwide Permit, a compliance 
certification (Attachment A of this package) must be completed within 30 days of project 
completion or the permit issuance may be revoked and considered null and void. 
 
  The Illinois Environmental Protection Agency Division of Water Pollution Control (IEPA/WPC) 
has conditionally issued general Section 401 Water Quality Certification for this nationwide 
permit, subject to the special conditions and three general conditions (see enclosure).  These 
conditions are part of the Corps permit.  If you have any questions regarding the water quality 
certification conditions, you may call Mr. Darin LeCrone, IEPA/WPC, at 217-782-0610. 
 
     This determination is applicable only to the permit program administered by the Corps of 
Engineers.  It does not eliminate the need to obtain other federal, state or local approvals before 
beginning work.  This permit verification does not convey property rights, nor authorize any 
injury to property or invasion of other rights.  
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     You are reminded that the permit is based on submitted plans. Variations from these plans 
shall constitute a violation of Federal law and may result in the revocation of the permit.  If this 
nationwide permit is modified, reissued, or revoked during this period, the provisions described 
at 33 CFR 330.6(b) will apply.     
 

 
     If you have any questions, please contact Ms. Amy Henke in our office at (314) 331-8649 or 
Amy.c.henke@usace.army.mil.  In any correspondence or inquiries, please refer to the File 
Number MVS-2021-534. The St. Louis District Regulatory Branch is committed to providing 
quality and timely service to our customers.  In an effort to improve customer service, please 
take a moment to go to our Customer Service Survey found on our web site at 
https://regulatory.ops.usace.army.mil/customer-service-survey/.  

 
 

Sincerely, 
 
 
 
Keith McMullen 
Illinois Section Chief 

            Regulatory Branch 
 
Enclosures  
 
Copy Furnished:  
Milner, IDNR-OWR  
Lecrone, IEPA 
Taylor, Gonzalez Co  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MCMULLEN.KEIT
H.A.1230430477

Digitally signed by 
MCMULLEN.KEITH.A.1230430477 
Date: 2022.06.02 14:23:56 -05'00'
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ATTACHMENT A 
 

COMPLETED WORK CERTIFICATION 
 

 
Date of Issuance:  June 3, 2022 
 
File Number: MVS-2021-534  
 
Name of Permittee(s):  St. Clair Co Highway 
 
Name of Project:  Imbs Station Rd over Prairie DuPont Creek 
 
Project Location: West of Imbs, St. Clair County, Illinois 
 
River Basin/County/State:  Mississippi/St. Clair/Illinois 
 
Project Manager: Henke 
    
 
 
     Upon completion of this activity authorized by this permit and any mitigation required 
by the permit, sign this certification and return it to the following address or electronically 
to MVS-Regulatory@usace.army.mil: 
 

U.S. Army Corps of Engineers 
Attn: Regulatory Branch (OD-F) 

1222 Spruce Street 
St. Louis, Missouri 63103-2833 

 
(Please note that your permitted activity is subject to a compliance inspection by a U.S. 
Army Corps of Engineers representative.  If you fail to comply with this permit, you are 
subject to permit suspension, modification or revocation.) 
 
     I hereby certify that the work authorized by the above referenced permit has been 
completed in accordance with the terms and conditions of the said permit, and required 
mitigation was completed in accordance with the permit conditions. 
 
 
 
__________________________       ___________________________ 
Signature of Permittee                  Date 
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No. 14. Linear Transportation 
Projects
(NWP Final Notice, 86 FR, 73574)

Activities required for crossings of 

waters of the United States associated 

with the construction, expansion, 

modification, or improvement of linear 

transportation projects ( e.g., roads, 

highways, railways, trails, driveways, 

airport runways, and taxiways) in 

waters of the United States. For linear 

transportation projects in non-tidal 

waters, the discharge of dredged or fill 

material cannot cause the loss of 

greater than 1/2 -acre of waters of the 

United States. For linear 

transportation projects in tidal waters, 

the discharge of dredged or fill 

material cannot cause the loss of 

greater than 1/3 -acre of waters of the 

United States. Any stream channel 

modification, including bank 

stabilization, is limited to the 

minimum necessary to construct or 

protect the linear transportation 

project; such modifications must be in 

the immediate vicinity of the project.

This NWP also authorizes temporary 

structures, fills, and work, including 

the use of temporary mats, necessary 

to construct the linear transportation 

project. Appropriate measures must 

be taken to maintain normal 

downstream flows and minimize 

flooding to the maximum extent 

practicable, when temporary 

structures, work, and discharges of 

dredged or fill material, including 

cofferdams, are necessary for 

construction activities, access fills, or 

dewatering of construction sites. 

Temporary fills must consist of 

materials, and be placed in a manner, 

that will not be eroded by expected 

high flows. Temporary fills must be 

removed in their entirety and the 

affected areas returned to pre-

construction elevations. The areas 

affected by temporary fills must be 

revegetated, as appropriate.

This NWP cannot be used to authorize 

non-linear features commonly 

associated with transportation 

projects, such as vehicle maintenance 

or storage buildings, parking lots, train 

stations, or aircraft hangars.

Notification: The permittee must 

submit a pre-construction notification 

to the district engineer prior to 

commencing the activity if: (1) The 

loss of waters of the United States 

exceeds 1/10 acre; or (2) there is a 

discharge of dredged or fill material in 

a special aquatic site, including 

wetlands. (See general condition 32.) 

(Authorities: Sections 10 and 404).

Note 1: For linear transportation 

projects crossing a single waterbody 

more than one time at separate and 

distant locations, or multiple 

waterbodies at separate and distant 

locations, each crossing is considered 

a single and complete project for 

purposes of NWP authorization. Linear 

transportation projects must comply 

with 33 CFR 330.6(d).

Note 2: Some discharges of dredged 

or fill material for the construction of 

farm roads or forest roads, or 

temporary roads for moving mining 

equipment, may qualify for an 

exemption under Section 404(f) of the 

Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that 

require pre-construction notification, 

the PCN must include any other NWP(s), 

regional general permit(s), or individual 

permit(s) used or intended to be used to 

authorize any part of the proposed 

project or any related activity, including 

other separate and distant crossings 

that require Department of the Army 

authorization but do not require pre-

construction notification (see paragraph 

(b)(4) of general condition 32). The 

district engineer will evaluate the PCN in 

accordance with Section D, “District 

Engineer's Decision.” The district 

engineer may require mitigation to 

ensure that the authorized activity 

results in no more than minimal 

individual and cumulative adverse 

environmental effects (see general 

condition 23).

C. Nationwide Permit General
Conditions

(NWP Final Notice, 86 FR 2867-2874)

Note: To qualify for NWP authorization, 

the prospective permittee must comply 

with the following general conditions, as 

applicable, in addition to any regional or 

case-specific conditions imposed by the 

division engineer or district engineer. 

Prospective permittees should contact 

the appropriate Corps district office to 

determine if regional conditions have 

been imposed on an NWP. Prospective 

permittees should also contact the 

appropriate Corps district office to 

determine the status of Clean Water Act 

U.S Army Corps
Of Engineers

2022 Nationwide Permit Summary
         
         Issued:  February 25, 2022            Expires:  March 14, 2026       
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Section 401 water quality certification 

and/or Coastal Zone Management Act 

consistency for an NWP. Every person 

who may wish to obtain permit 

authorization under one or more 

NWPs, or who is currently relying on 

an existing or prior permit 

authorization under one or more 

NWPs, has been and is on notice that 

all of the provisions of 33 CFR 330.1 

through 330.6 apply to every NWP 

authorization. Note especially 33 CFR 

330.5 relating to the modification, 

suspension, or revocation of any NWP 

authorization.  
1. Navigation. (a) No activity may 

cause more than a minimal adverse 

effect on navigation. 

(b) Any safety lights and signals 

prescribed by the U.S. Coast Guard, 

through regulations or otherwise, 

must be installed and maintained at 

the permittee's expense on authorized 

facilities in navigable waters of the 

United States. 

(c) The permittee understands and 

agrees that, if future operations by the 

United States require the removal, 

relocation, or other alteration, of the 

structure or work herein authorized, 

or if, in the opinion of the Secretary of 

the Army or his or her authorized 

representative, said structure or work 

shall cause unreasonable obstruction 

to the free navigation of the navigable 

waters, the permittee will be required, 

upon due notice from the Corps of 

Engineers, to remove, relocate, or 

alter the structural work or 

obstructions caused thereby, without 

expense to the United States. No claim 

shall be made against the United 

States on account of any such removal 

or alteration. 

2. Aquatic Life Movements. No 

activity may substantially disrupt the 

necessary life cycle movements of 

those species of aquatic life 

indigenous to the waterbody, 

including those species that normally 

migrate through the area, unless the 

activity's primary purpose is to 

impound water. All permanent and 

temporary crossings of waterbodies 

shall be suitably culverted, bridged, or 

otherwise designed and constructed 

to maintain low flows to sustain the 

movement of those aquatic species. If 

a bottomless culvert cannot be used, 

then the crossing should be designed 

and constructed to minimize adverse 

effects to aquatic life movements. 

3. Spawning Areas. Activities in 

spawning areas during spawning 

seasons must be avoided to the 

maximum extent practicable. 

Activities that result in the physical 

destruction (e.g., through excavation, 

fill, or downstream smothering by 

substantial turbidity) of an important 

spawning area are not authorized. 

4. Migratory Bird Breeding Areas. 
Activities in waters of the United 

States that serve as breeding areas for 

migratory birds must be avoided to 

the maximum extent practicable. 

5. Shellfish Beds. No activity may 

occur in areas of concentrated 

shellfish populations, unless the 

activity is directly related to a shellfish 

harvesting activity authorized by 

NWPs 4 and 48, or is a shellfish 

seeding or habitat restoration activity 

authorized by NWP 27. 

6. Suitable Material. No activity may 

use unsuitable material (e.g., trash, 

debris, car bodies, asphalt, etc.). 

Material used for construction or 

discharged must be free from toxic 

pollutants in toxic amounts (see section 

307 of the Clean Water Act). 

7. Water Supply Intakes. No activity 

may occur in the proximity of a public 

water supply intake, except where the 

activity is for the repair or improvement 

of public water supply intake structures 

or adjacent bank stabilization. 

8. Adverse Effects From 
Impoundments. If the activity creates 

an impoundment of water, adverse 

effects to the aquatic system due to 

accelerating the passage of water, 

and/or restricting its flow must be 

minimized to the maximum extent 

practicable. 

9. Management of Water Flows. To the 

maximum extent practicable, the pre-

construction course, condition, capacity, 

and location of open waters must be 

maintained for each activity, including 

stream channelization, storm water 

management activities, and temporary 

and permanent road crossings, except 

as provided below. The activity must be 

constructed to withstand expected high 

flows. The activity must not restrict or 

impede the passage of normal or high 

flows, unless the primary purpose of the 

activity is to impound water or manage 

high flows. The activity may alter the 

pre-construction course, condition, 

capacity, and location of open waters if 

it benefits the aquatic environment 

(e.g., stream restoration or relocation 

activities). 

10. Fills Within 100-Year Floodplains. 
The activity must comply with applicable 

FEMA-approved state or local floodplain 

management requirements. 

11. Equipment. Heavy equipment 

working in wetlands or mudflats must 

be placed on mats, or other measures 

must be taken to minimize soil 

disturbance. 
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12. Soil Erosion and Sediment 
Controls. Appropriate soil erosion and 

sediment controls must be used and 

maintained in effective operating 

condition during construction, and all 

exposed soil and other fills, as well as 

any work below the ordinary high 

water mark or high tide line, must be 

permanently stabilized at the earliest 

practicable date. Permittees are 

encouraged to perform work within 

waters of the United States during 

periods of low-flow or no-flow, or 

during low tides. 

13. Removal of Temporary Structures 
and Fills. Temporary structures must 

be removed, to the maximum extent 

practicable, after their use has been 

discontinued. Temporary fills must be 

removed in their entirety and the 

affected areas returned to pre-

construction elevations. The affected 

areas must be revegetated, as 

appropriate. 

14. Proper Maintenance. Any 

authorized structure or fill shall be 

properly maintained, including 

maintenance to ensure public safety 

and compliance with applicable NWP 

general conditions, as well as any 

activity-specific conditions added by 

the district engineer to an NWP 

authorization. 

15. Single and Complete Project. The 

activity must be a single and complete 

project. The same NWP cannot be 

used more than once for the same 

single and complete project. 

16. Wild and Scenic Rivers. (a) No 

NWP activity may occur in a 

component of the National Wild and 

Scenic River System, or in a river 

officially designated by Congress as a 

“study river” for possible inclusion in 

the system while the river is in an 

official study status, unless the 

appropriate Federal agency with 

direct management responsibility for 

such river, has determined in writing 

that the proposed activity will not 

adversely affect the Wild and Scenic 

River designation or study status. 

(b) If a proposed NWP activity will 

occur in a component of the National 

Wild and Scenic River System, or in a 

river officially designated by Congress 

as a “study river” for possible 

inclusion in the system while the river 

is in an official study status, the 

permittee must submit a pre-

construction notification (see general 

condition 32). The district engineer 

will coordinate the PCN with the 

Federal agency with direct 

management responsibility for that 

river. Permittees shall not begin the 

NWP activity until notified by the 

district engineer that the Federal 

agency with direct management 

responsibility for that river has 

determined in writing that the 

proposed NWP activity will not 

adversely affect the Wild and Scenic 

River designation or study status. 

(c) Information on Wild and Scenic 

Rivers may be obtained from the 

appropriate Federal land management 

agency responsible for the designated 

Wild and Scenic River or study river 

(e.g., National Park Service, U.S. Forest 

Service, Bureau of Land Management, 

U.S. Fish and Wildlife Service). 

Information on these rivers is also 

available at: http://www.rivers.gov/. 

17. Tribal Rights. No activity or its 

operation may impair reserved tribal 

rights, including, but not limited to, 

reserved water rights and treaty 

fishing and hunting rights. 

18. Endangered Species. (a) No 

activity is authorized under any NWP 

which is likely to directly or indirectly 

jeopardize the continued existence of a 

threatened or endangered species or a 

species proposed for such designation, 

as identified under the Federal 

Endangered Species Act (ESA), or which 

will directly or indirectly destroy or 

adversely modify designated critical 

habitat or critical habitat proposed for 

such designation. No activity is 

authorized under any NWP which “may 

affect” a listed species or critical habitat, 

unless ESA section 7 consultation 

addressing the consequences of the 

proposed activity on listed species or 

critical habitat has been completed. See 

50 CFR 402.02 for the definition of 

“effects of the action” for the purposes 

of ESA section 7 consultation, as well as 

50 CFR 402.17, which provides further 

explanation under ESA section 7 

regarding “activities that are reasonably 

certain to occur” and “consequences 

caused by the proposed action.” 

(b) Federal agencies should follow their 

own procedures for complying with the 

requirements of the ESA (see 33 CFR 

330.4(f)(1)). If pre-construction 

notification is required for the proposed 

activity, the Federal permittee must 

provide the district engineer with the 

appropriate documentation to 

demonstrate compliance with those 

requirements. The district engineer will 

verify that the appropriate 

documentation has been submitted. If 

the appropriate documentation has not 

been submitted, additional ESA section 

7 consultation may be necessary for the 

activity and the respective federal 

agency would be responsible for 

fulfilling its obligation under section 7 of 

the ESA. 

(c) Non-federal permittees must submit 

a pre-construction notification to the 

district engineer if any listed species (or 

species proposed for listing) or 

designated critical habitat (or critical 
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habitat proposed such designation) 

might be affected or is in the vicinity 

of the activity, or if the activity is 

located in designated critical habitat 

or critical habitat proposed for such 

designation, and shall not begin work 

on the activity until notified by the 

district engineer that the 

requirements of the ESA have been 

satisfied and that the activity is 

authorized. For activities that might 

affect Federally-listed endangered or 

threatened species (or species 

proposed for listing) or designated 

critical habitat (or critical habitat 

proposed for such designation), the 

pre-construction notification must 

include the name(s) of the endangered 

or threatened species (or species 

proposed for listing) that might be 

affected by the proposed activity or 

that utilize the designated critical 

habitat (or critical habitat proposed 

for such designation) that might be 

affected by the proposed activity. The 

district engineer will determine 

whether the proposed activity “may 

affect” or will have “no effect” to 

listed species and designated critical 

habitat and will notify the non-Federal 

applicant of the Corps' determination 

within 45 days of receipt of a complete 

pre-construction notification. For 

activities where the non-Federal 

applicant has identified listed species 

(or species proposed for listing) or 

designated critical habitat (or critical 

habitat proposed for such designation) 

that might be affected or is in the 

vicinity of the activity, and has so 

notified the Corps, the applicant shall 

not begin work until the Corps has 

provided notification that the 

proposed activity will have “no effect” 

on listed species (or species proposed 

for listing or designated critical habitat 

(or critical habitat proposed for such 

designation), or until ESA section 7 

consultation or conference has been 

completed. If the non-Federal 

applicant has not heard back from the 

Corps within 45 days, the applicant 

must still wait for notification from 

the Corps. 

(d) As a result of formal or informal 

consultation or conference with the 

FWS or NMFS the district engineer 

may add species-specific permit 

conditions to the NWPs. 

(e) Authorization of an activity by an 

NWP does not authorize the “take” of 

a threatened or endangered species 

as defined under the ESA. In the 

absence of separate authorization 

(e.g., an ESA Section 10 Permit, a 

Biological Opinion with “incidental 

take” provisions, etc.) from the FWS 

or the NMFS, the Endangered Species 

Act prohibits any person subject to 

the jurisdiction of the United States to 

take a listed species, where “take” 

means to harass, harm, pursue, hunt, 

shoot, wound, kill, trap, capture, or 

collect, or to attempt to engage in any 

such conduct. The word “harm” in the 

definition of “take” means an act 

which actually kills or injures wildlife. 

Such an act may include significant 

habitat modification or degradation 

where it actually kills or injures 

wildlife by significantly impairing 

essential behavioral patterns, 

including breeding, feeding or 

sheltering. 

(f) If the non-federal permittee has a 

valid ESA section 10(a)(1)(B) incidental 

take permit with an approved Habitat 

Conservation Plan for a project or a 

group of projects that includes the 

proposed NWP activity, the non-

federal applicant should provide a 

copy of that ESA section 10(a)(1)(B) 

permit with the PCN required by 

paragraph (c) of this general 

condition. The district engineer will 

coordinate with the agency that issued 

the ESA section 10(a)(1)(B) permit to 

determine whether the proposed NWP 

activity and the associated incidental 

take were considered in the internal ESA 

section 7 consultation conducted for the 

ESA section 10(a)(1)(B) permit. If that 

coordination results in concurrence 

from the agency that the proposed NWP 

activity and the associated incidental 

take were considered in the internal ESA 

section 7 consultation for the ESA 

section 10(a)(1)(B) permit, the district 

engineer does not need to conduct a 

separate ESA section 7 consultation for 

the proposed NWP activity. The district 

engineer will notify the non-federal 

applicant within 45 days of receipt of a 

complete pre-construction notification 

whether the ESA section 10(a)(1)(B) 

permit covers the proposed NWP 

activity or whether additional ESA 

section 7 consultation is required. 

(g) Information on the location of 

threatened and endangered species and 

their critical habitat can be obtained 

directly from the offices of the FWS and 

NMFS or their world wide web pages at 

http://www.fws.gov/ or 

http://www.fws.gov/ipac and 

http://www.nmfs.noaa.gov/pr/species/

esa/ respectively. 

19. Migratory Birds and Bald and 
Golden Eagles. The permittee is 

responsible for ensuring that an action 

authorized by an NWP complies with 

the Migratory Bird Treaty Act and the 

Bald and Golden Eagle Protection Act. 

The permittee is responsible for 

contacting the appropriate local office 

of the U.S. Fish and Wildlife Service to 

determine what measures, if any, are 

necessary or appropriate to reduce 

adverse effects to migratory birds or 

eagles, including whether “incidental 

take” permits are necessary and 
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available under the Migratory Bird 

Treaty Act or Bald and Golden Eagle 

Protection Act for a particular activity. 

20. Historic Properties. (a) No activity 

is authorized under any NWP which 

may have the potential to cause 

effects to properties listed, or eligible 

for listing, in the National Register of 

Historic Places until the requirements 

of Section 106 of the National Historic 

Preservation Act (NHPA) have been 

satisfied. 

(b) Federal permittees should follow 

their own procedures for complying 

with the requirements of section 106 

of the National Historic Preservation 

Act (see 33 CFR 330.4(g)(1)). If pre-

construction notification is required 

for the proposed NWP activity, the 

Federal permittee must provide the 

district engineer with the appropriate 

documentation to demonstrate 

compliance with those requirements. 

The district engineer will verify that 

the appropriate documentation has 

been submitted. If the appropriate 

documentation is not submitted, then 

additional consultation under section 

106 may be necessary. The respective 

federal agency is responsible for 

fulfilling its obligation to comply with 

section 106. 

(c) Non-federal permittees must 

submit a pre-construction notification 

to the district engineer if the NWP 

activity might have the potential to 

cause effects to any historic properties 

listed on, determined to be eligible for 

listing on, or potentially eligible for 

listing on the National Register of 

Historic Places, including previously 

unidentified properties. For such 

activities, the pre-construction 

notification must state which historic 

properties might have the potential to 

be affected by the proposed NWP 

activity or include a vicinity map 

indicating the location of the historic 

properties or the potential for the 

presence of historic properties. 

Assistance regarding information on 

the location of, or potential for, the 

presence of historic properties can be 

sought from the State Historic 

Preservation Officer, Tribal Historic 

Preservation Officer, or designated 

tribal representative, as appropriate, 

and the National Register of Historic 

Places (see 33 CFR 330.4(g)). When 

reviewing pre-construction 

notifications, district engineers will 

comply with the current procedures 

for addressing the requirements of 

section 106 of the National Historic 

Preservation Act. The district engineer 

shall make a reasonable and good 

faith effort to carry out appropriate 

identification efforts commensurate 

with potential impacts, which may 

include background research, 

consultation, oral history interviews, 

sample field investigation, and/or field 

survey. Based on the information 

submitted in the PCN and these 

identification efforts, the district 

engineer shall determine whether the 

proposed NWP activity has the 

potential to cause effects on the 

historic properties. Section 106 

consultation is not required when the 

district engineer determines that the 

activity does not have the potential to 

cause effects on historic properties 

(see 36 CFR 800.3(a)). Section 106 

consultation is required when the 

district engineer determines that the 

activity has the potential to cause 

effects on historic properties. The 

district engineer will conduct 

consultation with consulting parties 

identified under 36 CFR 800.2(c) when 

he or she makes any of the following 

effect determinations for the 

purposes of section 106 of the NHPA: 

No historic properties affected, no 

adverse effect, or adverse effect. 

(d) Where the non-Federal applicant has 

identified historic properties on which 

the proposed NWP activity might have 

the potential to cause effects and has so 

notified the Corps, the non-Federal 

applicant shall not begin the activity 

until notified by the district engineer 

either that the activity has no potential 

to cause effects to historic properties or 

that NHPA section 106 consultation has 

been completed. For non-federal 

permittees, the district engineer will 

notify the prospective permittee within 

45 days of receipt of a complete pre-

construction notification whether NHPA 

section 106 consultation is required. If 

NHPA section 106 consultation is 

required, the district engineer will notify 

the non-Federal applicant that he or she 

cannot begin the activity until section 

106 consultation is completed. If the 

non-Federal applicant has not heard 

back from the Corps within 45 days, the 

applicant must still wait for notification 

from the Corps. 

(e) Prospective permittees should be 

aware that section 110k of the NHPA 

(54 U.S.C. 306113) prevents the Corps 

from granting a permit or other 

assistance to an applicant who, with 

intent to avoid the requirements of 

section 106 of the NHPA, has 

intentionally significantly adversely 

affected a historic property to which the 

permit would relate, or having legal 

power to prevent it, allowed such 

significant adverse effect to occur, 

unless the Corps, after consultation with 

the Advisory Council on Historic 

Preservation (ACHP), determines that 

circumstances justify granting such 

assistance despite the adverse effect 

created or permitted by the applicant. If 

circumstances justify granting the 

assistance, the Corps is required to 
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notify the ACHP and provide 

documentation specifying the 

circumstances, the degree of damage 

to the integrity of any historic 

properties affected, and proposed 

mitigation. This documentation must 

include any views obtained from the 

applicant, SHPO/THPO, appropriate 

Indian tribes if the undertaking occurs 

on or affects historic properties on 

tribal lands or affects properties of 

interest to those tribes, and other 

parties known to have a legitimate 

interest in the impacts to the 

permitted activity on historic 

properties. 

21. Discovery of Previously Unknown 
Remains and Artifacts. Permittees 

that discover any previously unknown 

historic, cultural or archeological 

remains and artifacts while 

accomplishing the activity authorized 

by an NWP, they must immediately 

notify the district engineer of what 

they have found, and to the maximum 

extent practicable, avoid construction 

activities that may affect the remains 

and artifacts until the required 

coordination has been completed. The 

district engineer will initiate the 

Federal, Tribal, and state coordination 

required to determine if the items or 

remains warrant a recovery effort or if 

the site is eligible for listing in the 

National Register of Historic Places. 

22. Designated Critical Resource 
Waters. Critical resource waters 

include, NOAA-managed marine 

sanctuaries and marine monuments, 

and National Estuarine Research 

Reserves. The district engineer may 

designate, after notice and 

opportunity for public comment, 

additional waters officially designated 

by a state as having particular 

environmental or ecological 

significance, such as outstanding 

national resource waters or state 

natural heritage sites. The district 

engineer may also designate 

additional critical resource waters 

after notice and opportunity for public 

comment. 

(a) Discharges of dredged or fill 

material into waters of the United 

States are not authorized by NWPs 7, 

12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 

42, 43, 44, 49, 50, 51, 52, 57 and 58 

for any activity within, or directly 

affecting, critical resource waters, 

including wetlands adjacent to such 

waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 

22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 

38, and 54, notification is required in 

accordance with general condition 32, 

for any activity proposed by 

permittees in the designated critical 

resource waters including wetlands 

adjacent to those waters. The district 

engineer may authorize activities 

under these NWPs only after she or he 

determines that the impacts to the 

critical resource waters will be no 

more than minimal. 

23. Mitigation. The district engineer 

will consider the following factors 

when determining appropriate and 

practicable mitigation necessary to 

ensure that the individual and 

cumulative adverse environmental 

effects are no more than minimal: 

(a) The activity must be designed and 

constructed to avoid and minimize 

adverse effects, both temporary and 

permanent, to waters of the United 

States to the maximum extent 

practicable at the project site (i.e., on 

site). 

(b) Mitigation in all its forms (avoiding, 

minimizing, rectifying, reducing, or 

compensating for resource losses) will 

be required to the extent necessary to 

ensure that the individual and 

cumulative adverse environmental 

effects are no more than minimal. 

(c) Compensatory mitigation at a 

minimum one-for-one ratio will be 

required for all wetland losses that 

exceed 1/10-acre and require pre-

construction notification, unless the 

district engineer determines in writing 

that either some other form of 

mitigation would be more 

environmentally appropriate or the 

adverse environmental effects of the 

proposed activity are no more than 

minimal, and provides an activity-

specific waiver of this requirement. For 

wetland losses of 1/10-acre or less that 

require pre-construction notification, 

the district engineer may determine on 

a case-by-case basis that compensatory 

mitigation is required to ensure that the 

activity results in only minimal adverse 

environmental effects. 

(d) Compensatory mitigation at a 

minimum one-for-one ratio will be 

required for all losses of stream bed that 

exceed 3/100-acre and require pre-

construction notification, unless the 

district engineer determines in writing 

that either some other form of 

mitigation would be more 

environmentally appropriate or the 

adverse environmental effects of the 

proposed activity are no more than 

minimal, and provides an activity-

specific waiver of this requirement. This 

compensatory mitigation requirement 

may be satisfied through the restoration 

or enhancement of riparian areas next 

to streams in accordance with 

paragraph (e) of this general condition. 

For losses of stream bed of 3/100-acre 

or less that require pre-construction 

notification, the district engineer may 

determine on a case-by-case basis that 

compensatory mitigation is required to 
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ensure that the activity results in only 

minimal adverse environmental 

effects. Compensatory mitigation for 

losses of streams should be provided, 

if practicable, through stream 

rehabilitation, enhancement, or 

preservation, since streams are 

difficult-to-replace resources (see 33 

CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for 

NWP activities in or near streams or 

other open waters will normally 

include a requirement for the 

restoration or enhancement, 

maintenance, and legal protection 

(e.g., conservation easements) of 

riparian areas next to open waters. In 

some cases, the restoration or 

maintenance/protection of riparian 

areas may be the only compensatory 

mitigation required. If restoring 

riparian areas involves planting 

vegetation, only native species should 

be planted. The width of the required 

riparian area will address documented 

water quality or aquatic habitat loss 

concerns. Normally, the riparian area 

will be 25 to 50 feet wide on each side 

of the stream, but the district engineer 

may require slightly wider riparian 

areas to address documented water 

quality or habitat loss concerns. If it is 

not possible to restore or 

maintain/protect a riparian area on 

both sides of a stream, or if the 

waterbody is a lake or coastal waters, 

then restoring or 

maintaining/protecting a riparian area 

along a single bank or shoreline may 

be sufficient. Where both wetlands 

and open waters exist on the project 

site, the district engineer will 

determine the appropriate 

compensatory mitigation (e.g., 

riparian areas and/or wetlands 

compensation) based on what is best 

for the aquatic environment on a 

watershed basis. In cases where 

riparian areas are determined to be 

the most appropriate form of 

minimization or compensatory 

mitigation, the district engineer may 

waive or reduce the requirement to 

provide wetland compensatory 

mitigation for wetland losses. 

(f) Compensatory mitigation projects 

provided to offset losses of aquatic 

resources must comply with the 

applicable provisions of 33 CFR part 

332. 

(1) The prospective permittee is 

responsible for proposing an 

appropriate compensatory mitigation 

option if compensatory mitigation is 

necessary to ensure that the activity 

results in no more than minimal 

adverse environmental effects. For 

the NWPs, the preferred mechanism 

for providing compensatory mitigation 

is mitigation bank credits or in-lieu fee 

program credits (see 33 CFR 

332.3(b)(2) and (3)). However, if an 

appropriate number and type of 

mitigation bank or in-lieu credits are 

not available at the time the PCN is 

submitted to the district engineer, the 

district engineer may approve the use 

of permittee-responsible mitigation. 

(2) The amount of compensatory 

mitigation required by the district 

engineer must be sufficient to ensure 

that the authorized activity results in 

no more than minimal individual and 

cumulative adverse environmental 

effects (see 33 CFR 330.1(e)(3)). (See 

also 33 CFR 332.3(f).) 

(3) Since the likelihood of success is 

greater and the impacts to potentially 

valuable uplands are reduced, aquatic 

resource restoration should be the 

first compensatory mitigation option 

considered for permittee-responsible 

mitigation. 

(4) If permittee-responsible mitigation is 

the proposed option, the prospective 

permittee is responsible for submitting a 

mitigation plan. A conceptual or 

detailed mitigation plan may be used by 

the district engineer to make the 

decision on the NWP verification 

request, but a final mitigation plan that 

addresses the applicable requirements 

of 33 CFR 332.4(c)(2) through (14) must 

be approved by the district engineer 

before the permittee begins work in 

waters of the United States, unless the 

district engineer determines that prior 

approval of the final mitigation plan is 

not practicable or not necessary to 

ensure timely completion of the 

required compensatory mitigation (see 

33 CFR 332.3(k)(3)). If permittee-

responsible mitigation is the proposed 

option, and the proposed compensatory 

mitigation site is located on land in 

which another federal agency holds an 

easement, the district engineer will 

coordinate with that federal agency to 

determine if proposed compensatory 

mitigation project is compatible with the 

terms of the easement. 

(5) If mitigation bank or in-lieu fee 

program credits are the proposed 

option, the mitigation plan needs to 

address only the baseline conditions at 

the impact site and the number of 

credits to be provided (see 33 CFR 

332.4(c)(1)(ii)). 

(6) Compensatory mitigation 

requirements (e.g., resource type and 

amount to be provided as compensatory 

mitigation, site protection, ecological 

performance standards, monitoring 

requirements) may be addressed 

through conditions added to the NWP 

authorization, instead of components of 

a compensatory mitigation plan (see 33 

CFR 332.4(c)(1)(ii)). 
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(g) Compensatory mitigation will not 

be used to increase the acreage losses 

allowed by the acreage limits of the 

NWPs. For example, if an NWP has an 

acreage limit of 1/2-acre, it cannot be 

used to authorize any NWP activity 

resulting in the loss of greater than 

1/2-acre of waters of the United 

States, even if compensatory 

mitigation is provided that replaces or 

restores some of the lost waters. 

However, compensatory mitigation 

can and should be used, as necessary, 

to ensure that an NWP activity already 

meeting the established acreage limits 

also satisfies the no more than 

minimal impact requirement for the 

NWPs. 

(h) Permittees may propose the use of 

mitigation banks, in-lieu fee programs, 

or permittee-responsible mitigation. 

When developing a compensatory 

mitigation proposal, the permittee 

must consider appropriate and 

practicable options consistent with the 

framework at 33 CFR 332.3(b). For 

activities resulting in the loss of 

marine or estuarine resources, 

permittee-responsible mitigation may 

be environmentally preferable if there 

are no mitigation banks or in-lieu fee 

programs in the area that have marine 

or estuarine credits available for sale 

or transfer to the permittee. For 

permittee-responsible mitigation, the 

special conditions of the NWP 

verification must clearly indicate the 

party or parties responsible for the 

implementation and performance of 

the compensatory mitigation project, 

and, if required, its long-term 

management. 

(i) Where certain functions and 

services of waters of the United States 

are permanently adversely affected by 

a regulated activity, such as discharges 

of dredged or fill material into waters 

of the United States that will convert a 

forested or scrub-shrub wetland to a 

herbaceous wetland in a permanently 

maintained utility line right-of-way, 

mitigation may be required to reduce 

the adverse environmental effects of 

the activity to the no more than 

minimal level. 

24. Safety of Impoundment 
Structures. To ensure that all 

impoundment structures are safely 

designed, the district engineer may 

require non-Federal applicants to 

demonstrate that the structures 

comply with established state or 

federal, dam safety criteria or have 

been designed by qualified persons. 

The district engineer may also require 

documentation that the design has 

been independently reviewed by 

similarly qualified persons, and 

appropriate modifications made to 

ensure safety. 

25. Water Quality. (a) Where the 

certifying authority (state, authorized 

tribe, or EPA, as appropriate) has not 

previously certified compliance of an 

NWP with CWA section 401, a CWA 

section 401 water quality certification 

for the proposed discharge must be 

obtained or waived (see 33 CFR 

330.4(c)). If the permittee cannot 

comply with all of the conditions of a 

water quality certification previously 

issued by certifying authority for the 

issuance of the NWP, then the 

permittee must obtain a water quality 

certification or waiver for the 

proposed discharge in order for the 

activity to be authorized by an NWP. 

(b) If the NWP activity requires pre-

construction notification and the 

certifying authority has not previously 

certified compliance of an NWP with 

CWA section 401, the proposed 

discharge is not authorized by an NWP 

until water quality certification is 

obtained or waived. If the certifying 

authority issues a water quality 

certification for the proposed discharge, 

the permittee must submit a copy of the 

certification to the district engineer. The 

discharge is not authorized by an NWP 

until the district engineer has notified 

the permittee that the water quality 

certification requirement has been 

satisfied by the issuance of a water 

quality certification or a waiver. 

(c) The district engineer or certifying 

authority may require additional water 

quality management measures to 

ensure that the authorized activity does 

not result in more than minimal 

degradation of water quality. 

26. Coastal Zone Management. In 

coastal states where an NWP has not 

previously received a state coastal zone 

management consistency concurrence, 

an individual state coastal zone 

management consistency concurrence 

must be obtained, or a presumption of 

concurrence must occur (see 33 CFR 

330.4(d)). If the permittee cannot 

comply with all of the conditions of a 

coastal zone management consistency 

concurrence previously issued by the 

state, then the permittee must obtain 

an individual coastal zone management 

consistency concurrence or 

presumption of concurrence in order for 

the activity to be authorized by an NWP. 

The district engineer or a state may 

require additional measures to ensure 

that the authorized activity is consistent 

with state coastal zone management 

requirements. 

27. Regional and Case-By-Case 
Conditions. The activity must comply 

with any regional conditions that may 

have been added by the Division 

Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by 
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the Corps or by the state, Indian Tribe, 

or U.S. EPA in its CWA section 401 

Water Quality Certification, or by the 

state in its Coastal Zone Management 

Act consistency determination. 

28. Use of Multiple Nationwide 
Permits. The use of more than one 

NWP for a single and complete project 

is authorized, subject to the following 

restrictions: 

(a) If only one of the NWPs used to 

authorize the single and complete 

project has a specified acreage limit, 

the acreage loss of waters of the 

United States cannot exceed the 

acreage limit of the NWP with the 

highest specified acreage limit. For 

example, if a road crossing over tidal 

waters is constructed under NWP 14, 

with associated bank stabilization 

authorized by NWP 13, the maximum 

acreage loss of waters of the United 

States for the total project cannot 

exceed 1/3-acre. 

(b) If one or more of the NWPs used to 

authorize the single and complete 

project has specified acreage limits, 

the acreage loss of waters of the 

United States authorized by those 

NWPs cannot exceed their respective 

specified acreage limits. For example, 

if a commercial development is 

constructed under NWP 39, and the 

single and complete project includes 

the filling of an upland ditch 

authorized by NWP 46, the maximum 

acreage loss of waters of the United 

States for the commercial 

development under NWP 39 cannot 

exceed 1/2-acre, and the total acreage 

loss of waters of United States due to 

the NWP 39 and 46 activities cannot 

exceed 1 acre. 

29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 

property associated with a nationwide 

permit verification, the permittee may 

transfer the nationwide permit 

verification to the new owner by 

submitting a letter to the appropriate 

Corps district office to validate the 

transfer. A copy of the nationwide 

permit verification must be attached 

to the letter, and the letter must 

contain the following statement and 

signature: 

“When the structures or work 

authorized by this nationwide permit 

are still in existence at the time the 

property is transferred, the terms and 

conditions of this nationwide permit, 

including any special conditions, will 

continue to be binding on the new 

owner(s) of the property. To validate 

the transfer of this nationwide permit 

and the associated liabilities 

associated with compliance with its 

terms and conditions, have the 

transferee sign and date below.” 

(Transferee) 

(Date) 

30. Compliance Certification. Each 

permittee who receives an NWP 

verification letter from the Corps must 

provide a signed certification 

documenting completion of the 

authorized activity and 

implementation of any required 

compensatory mitigation. The success 

of any required permittee-responsible 

mitigation, including the achievement 

of ecological performance standards, 

will be addressed separately by the 

district engineer. The Corps will 

provide the permittee the certification 

document with the NWP verification 

letter. The certification document will 

include: 

(a) A statement that the authorized 

activity was done in accordance with 

the NWP authorization, including any 

general, regional, or activity-specific 

conditions; 

(b) A statement that the 

implementation of any required 

compensatory mitigation was 

completed in accordance with the 

permit conditions. If credits from a 

mitigation bank or in-lieu fee program 

are used to satisfy the compensatory 

mitigation requirements, the 

certification must include the 

documentation required by 33 CFR 

332.3(l)(3) to confirm that the permittee 

secured the appropriate number and 

resource type of credits; and 

(c) The signature of the permittee 

certifying the completion of the activity 

and mitigation. 

The completed certification document 

must be submitted to the district 

engineer within 30 days of completion 

of the authorized activity or the 

implementation of any required 

compensatory mitigation, whichever 

occurs later. 

31. Activities Affecting Structures or 
Works Built by the United States. If an 

NWP activity also requires review by, or 

permission from, the Corps pursuant to 

33 U.S.C. 408 because it will alter or 

temporarily or permanently occupy or 

use a U.S. Army Corps of Engineers 

(USACE) federally authorized Civil Works 

project (a “USACE project”), the 

prospective permittee must submit a 

pre-construction notification. See 

paragraph (b)(10) of general condition 

32. An activity that requires section 408 

permission and/or review is not 

authorized by an NWP until the 

appropriate Corps office issues the 

section 408 permission or completes its 

review to alter, occupy, or use the 

USACE project, and the district engineer 

issues a written NWP verification. 
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32. Pre-Construction Notification. (a) 

Timing. Where required by the terms 

of the NWP, the prospective permittee 

must notify the district engineer by 

submitting a pre-construction 

notification (PCN) as early as possible. 

The district engineer must determine 

if the PCN is complete within 30 

calendar days of the date of receipt 

and, if the PCN is determined to be 

incomplete, notify the prospective 

permittee within that 30 day period to 

request the additional information 

necessary to make the PCN complete. 

The request must specify the 

information needed to make the PCN 

complete. As a general rule, district 

engineers will request additional 

information necessary to make the 

PCN complete only once. However, if 

the prospective permittee does not 

provide all of the requested 

information, then the district engineer 

will notify the prospective permittee 

that the PCN is still incomplete and the 

PCN review process will not 

commence until all of the requested 

information has been received by the 

district engineer. The prospective 

permittee shall not begin the activity 

until either: 

(1) He or she is notified in writing by 

the district engineer that the activity 

may proceed under the NWP with any 

special conditions imposed by the 

district or division engineer; or 

(2) 45 calendar days have passed from 

the district engineer's receipt of the 

complete PCN and the prospective 

permittee has not received written 

notice from the district or division 

engineer. However, if the permittee 

was required to notify the Corps 

pursuant to general condition 18 that 

listed species or critical habitat might 

be affected or are in the vicinity of the 

activity, or to notify the Corps 

pursuant to general condition 20 that 

the activity might have the potential 

to cause effects to historic properties, 

the permittee cannot begin the 

activity until receiving written 

notification from the Corps that there 

is “no effect” on listed species or “no 

potential to cause effects” on historic 

properties, or that any consultation 

required under Section 7 of the 

Endangered Species Act (see 33 CFR 

330.4(f)) and/or section 106 of the 

National Historic Preservation Act (see 

33 CFR 330.4(g)) has been completed. 

If the proposed activity requires a 

written waiver to exceed specified 

limits of an NWP, the permittee may 

not begin the activity until the district 

engineer issues the waiver. If the 

district or division engineer notifies 

the permittee in writing that an 

individual permit is required within 45 

calendar days of receipt of a complete 

PCN, the permittee cannot begin the 

activity until an individual permit has 

been obtained. Subsequently, the 

permittee's right to proceed under the 

NWP may be modified, suspended, or 

revoked only in accordance with the 

procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction 

Notification: The PCN must be in 

writing and include the following 

information: 

(1) Name, address and telephone 

numbers of the prospective 

permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or 

NWP(s) the prospective permittee 

wants to use to authorize the 

proposed activity; 

(4) (i) A description of the proposed 

activity; the activity's purpose; direct 

and indirect adverse environmental 

effects the activity would cause, 

including the anticipated amount of loss 

of wetlands, other special aquatic sites, 

and other waters expected to result 

from the NWP activity, in acres, linear 

feet, or other appropriate unit of 

measure; a description of any proposed 

mitigation measures intended to reduce 

the adverse environmental effects 

caused by the proposed activity; and 

any other NWP(s), regional general 

permit(s), or individual permit(s) used or 

intended to be used to authorize any 

part of the proposed project or any 

related activity, including other separate 

and distant crossings for linear projects 

that require Department of the Army 

authorization but do not require pre-

construction notification. The 

description of the proposed activity and 

any proposed mitigation measures 

should be sufficiently detailed to allow 

the district engineer to determine that 

the adverse environmental effects of 

the activity will be no more than 

minimal and to determine the need for 

compensatory mitigation or other 

mitigation measures. 

(ii) For linear projects where one or 

more single and complete crossings 

require pre-construction notification, 

the PCN must include the quantity of 

anticipated losses of wetlands, other 

special aquatic sites, and other waters 

for each single and complete crossing of 

those wetlands, other special aquatic 

sites, and other waters (including those 

single and complete crossings 

authorized by an NWP but do not 

require PCNs). This information will be 

used by the district engineer to evaluate 

the cumulative adverse environmental 

effects of the proposed linear project, 

and does not change those non-PCN 

NWP activities into NWP PCNs. 
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(iii) Sketches should be provided when 

necessary to show that the activity 

complies with the terms of the NWP. 

(Sketches usually clarify the activity 

and when provided results in a quicker 

decision. Sketches should contain 

sufficient detail to provide an 

illustrative description of the proposed 

activity (e.g., a conceptual plan), but 

do not need to be detailed 

engineering plans); 

(5) The PCN must include a delineation 

of wetlands, other special aquatic 

sites, and other waters, such as lakes 

and ponds, and perennial and 

intermittent streams, on the project 

site. Wetland delineations must be 

prepared in accordance with the 

current method required by the Corps. 

The permittee may ask the Corps to 

delineate the special aquatic sites and 

other waters on the project site, but 

there may be a delay if the Corps does 

the delineation, especially if the 

project site is large or contains many 

wetlands, other special aquatic sites, 

and other waters. Furthermore, the 

45-day period will not start until the 

delineation has been submitted to or 

completed by the Corps, as 

appropriate; 

(6) If the proposed activity will result 

in the loss of greater than 1/10-acre of 

wetlands or 3/100-acre of stream bed 

and a PCN is required, the prospective 

permittee must submit a statement 

describing how the mitigation 

requirement will be satisfied, or 

explaining why the adverse 

environmental effects are no more 

than minimal and why compensatory 

mitigation should not be required. As 

an alternative, the prospective 

permittee may submit a conceptual or 

detailed mitigation plan. 

(7) For non-federal permittees, if any 

listed species (or species proposed for 

listing) or designated critical habitat 

(or critical habitat proposed for such 

designation) might be affected or is in 

the vicinity of the activity, or if the 

activity is located in designated critical 

habitat (or critical habitat proposed 

for such designation), the PCN must 

include the name(s) of those 

endangered or threatened species (or 

species proposed for listing) that 

might be affected by the proposed 

activity or utilize the designated 

critical habitat (or critical habitat 

proposed for such designation) that 

might be affected by the proposed 

activity. For NWP activities that 

require pre-construction notification, 

Federal permittees must provide 

documentation demonstrating 

compliance with the Endangered 

Species Act; 

(8) For non-federal permittees, if the 

NWP activity might have the potential 

to cause effects to a historic property 

listed on, determined to be eligible for 

listing on, or potentially eligible for 

listing on, the National Register of 

Historic Places, the PCN must state 

which historic property might have 

the potential to be affected by the 

proposed activity or include a vicinity 

map indicating the location of the 

historic property. For NWP activities 

that require pre-construction 

notification, Federal permittees must 

provide documentation 

demonstrating compliance with 

section 106 of the National Historic 

Preservation Act; 

(9) For an activity that will occur in a 

component of the National Wild and 

Scenic River System, or in a river 

officially designated by Congress as a 

“study river” for possible inclusion in 

the system while the river is in an 

official study status, the PCN must 

identify the Wild and Scenic River or the 

“study river” (see general condition 16); 

and 

(10) For an NWP activity that requires 

permission from, or review by, the 

Corps pursuant to 33 U.S.C. 408 because 

it will alter or temporarily or 

permanently occupy or use a U.S. Army 

Corps of Engineers federally authorized 

civil works project, the pre-construction 

notification must include a statement 

confirming that the project proponent 

has submitted a written request for 

section 408 permission from, or review 

by, the Corps office having jurisdiction 

over that USACE project. 

(c) Form of Pre-Construction 

Notification: The nationwide permit pre-

construction notification form (Form 

ENG 6082) should be used for NWP 

PCNs. A letter containing the required 

information may also be used. 

Applicants may provide electronic files 

of PCNs and supporting materials if the 

district engineer has established tools 

and procedures for electronic 

submittals. 

(d) Agency Coordination: (1) The district 

engineer will consider any comments 

from Federal and state agencies 

concerning the proposed activity's 

compliance with the terms and 

conditions of the NWPs and the need 

for mitigation to reduce the activity's 

adverse environmental effects so that 

they are no more than minimal. 

(2) Agency coordination is required for: 

(i) All NWP activities that require pre-

construction notification and result in 

the loss of greater than 1/2-acre of 

waters of the United States; (ii) NWP 13 

activities in excess of 500 linear feet, fills 

greater than one cubic yard per running 

foot, or involve discharges of dredged or 

fill material into special aquatic sites; 34



 
 
 
 

and (iii) NWP 54 activities in excess of 

500 linear feet, or that extend into the 

waterbody more than 30 feet from the 

mean low water line in tidal waters or 

the ordinary high water mark in the 

Great Lakes. 

(3) When agency coordination is 

required, the district engineer will 

immediately provide (e.g., via email, 

facsimile transmission, overnight mail, 

or other expeditious manner) a copy 

of the complete PCN to the 

appropriate Federal or state offices 

(FWS, state natural resource or water 

quality agency, EPA, and, if 

appropriate, the NMFS). With the 

exception of NWP 37, these agencies 

will have 10 calendar days from the 

date the material is transmitted to 

notify the district engineer via 

telephone, facsimile transmission, or 

email that they intend to provide 

substantive, site-specific comments. 

The comments must explain why the 

agency believes the adverse 

environmental effects will be more 

than minimal. If so contacted by an 

agency, the district engineer will wait 

an additional 15 calendar days before 

making a decision on the pre-

construction notification. The district 

engineer will fully consider agency 

comments received within the 

specified time frame concerning the 

proposed activity's compliance with 

the terms and conditions of the NWPs, 

including the need for mitigation to 

ensure that the net adverse 

environmental effects of the proposed 

activity are no more than minimal. The 

district engineer will provide no 

response to the resource agency, 

except as provided below. The district 

engineer will indicate in the 

administrative record associated with 

each pre-construction notification that 

the resource agencies' concerns were 

considered. For NWP 37, the 

emergency watershed protection and 

rehabilitation activity may proceed 

immediately in cases where there is 

an unacceptable hazard to life or a 

significant loss of property or 

economic hardship will occur. The 

district engineer will consider any 

comments received to decide whether 

the NWP 37 authorization should be 

modified, suspended, or revoked in 

accordance with the procedures at 33 

CFR 330.5. 

(4) In cases of where the prospective 

permittee is not a Federal agency, the 

district engineer will provide a 

response to NMFS within 30 calendar 

days of receipt of any Essential Fish 

Habitat conservation 

recommendations, as required by 

section 305(b)(4)(B) of the Magnuson-

Stevens Fishery Conservation and 

Management Act. 

(5) Applicants are encouraged to 

provide the Corps with either 

electronic files or multiple copies of 

pre-construction notifications to 

expedite agency coordination. 

 

D. District Engineer's Decision 

1. In reviewing the PCN for the 

proposed activity, the district engineer 

will determine whether the activity 

authorized by the NWP will result in 

more than minimal individual or 

cumulative adverse environmental 

effects or may be contrary to the 

public interest. If a project proponent 

requests authorization by a specific 

NWP, the district engineer should 

issue the NWP verification for that 

activity if it meets the terms and 

conditions of that NWP, unless he or 

she determines, after considering 

mitigation, that the proposed activity 

will result in more than minimal 

individual and cumulative adverse 

effects on the aquatic environment and 

other aspects of the public interest and 

exercises discretionary authority to 

require an individual permit for the 

proposed activity. For a linear project, 

this determination will include an 

evaluation of the single and complete 

crossings of waters of the United States 

that require PCNs to determine whether 

they individually satisfy the terms and 

conditions of the NWP(s), as well as the 

cumulative effects caused by all of the 

crossings of waters of the United States 

authorized by an NWP. If an applicant 

requests a waiver of an applicable limit, 

as provided for in NWPs 13, 36, or 54, 

the district engineer will only grant the 

waiver upon a written determination 

that the NWP activity will result in only 

minimal individual and cumulative 

adverse environmental effects. 

2. When making minimal adverse 

environmental effects determinations 

the district engineer will consider the 

direct and indirect effects caused by the 

NWP activity. He or she will also 

consider the cumulative adverse 

environmental effects caused by 

activities authorized by an NWP and 

whether those cumulative adverse 

environmental effects are no more than 

minimal. The district engineer will also 

consider site specific factors, such as the 

environmental setting in the vicinity of 

the NWP activity, the type of resource 

that will be affected by the NWP 

activity, the functions provided by the 

aquatic resources that will be affected 

by the NWP activity, the degree or 

magnitude to which the aquatic 

resources perform those functions, the 

extent that aquatic resource functions 

will be lost as a result of the NWP 

activity (e.g., partial or complete loss), 

the duration of the adverse effects 
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(temporary or permanent), the 

importance of the aquatic resource 

functions to the region (e.g., 

watershed or ecoregion), and 

mitigation required by the district 

engineer. If an appropriate functional 

or condition assessment method is 

available and practicable to use, that 

assessment method may be used by 

the district engineer to assist in the 

minimal adverse environmental 

effects determination. The district 

engineer may add case-specific special 

conditions to the NWP authorization 

to address site-specific environmental 

concerns. 

3. If the proposed activity requires a 

PCN and will result in a loss of greater 

than 1/10-acre of wetlands or 3/100-

acre of stream bed, the prospective 

permittee should submit a mitigation 

proposal with the PCN. Applicants may 

also propose compensatory mitigation 

for NWP activities with smaller 

impacts, or for impacts to other types 

of waters. The district engineer will 

consider any proposed compensatory 

mitigation or other mitigation 

measures the applicant has included in 

the proposal in determining whether 

the net adverse environmental effects 

of the proposed activity are no more 

than minimal. The compensatory 

mitigation proposal may be either 

conceptual or detailed. If the district 

engineer determines that the activity 

complies with the terms and 

conditions of the NWP and that the 

adverse environmental effects are no 

more than minimal, after considering 

mitigation, the district engineer will 

notify the permittee and include any 

activity-specific conditions in the NWP 

verification the district engineer 

deems necessary. Conditions for 

compensatory mitigation 

requirements must comply with the 

appropriate provisions at 33 CFR 

332.3(k). The district engineer must 

approve the final mitigation plan 

before the permittee commences 

work in waters of the United States, 

unless the district engineer 

determines that prior approval of the 

final mitigation plan is not practicable 

or not necessary to ensure timely 

completion of the required 

compensatory mitigation. If the 

prospective permittee elects to 

submit a compensatory mitigation 

plan with the PCN, the district 

engineer will expeditiously review the 

proposed compensatory mitigation 

plan. The district engineer must 

review the proposed compensatory 

mitigation plan within 45 calendar 

days of receiving a complete PCN and 

determine whether the proposed 

mitigation would ensure that the NWP 

activity results in no more than 

minimal adverse environmental 

effects. If the net adverse 

environmental effects of the NWP 

activity (after consideration of the 

mitigation proposal) are determined 

by the district engineer to be no more 

than minimal, the district engineer will 

provide a timely written response to 

the applicant. The response will state 

that the NWP activity can proceed 

under the terms and conditions of the 

NWP, including any activity-specific 

conditions added to the NWP 

authorization by the district engineer. 

4. If the district engineer determines 

that the adverse environmental 

effects of the proposed activity are 

more than minimal, then the district 

engineer will notify the applicant 

either: (a) That the activity does not 

qualify for authorization under the 

NWP and instruct the applicant on the 

procedures to seek authorization 

under an individual permit; (b) that 

the activity is authorized under the NWP 

subject to the applicant's submission of 

a mitigation plan that would reduce the 

adverse environmental effects so that 

they are no more than minimal; or (c) 

that the activity is authorized under the 

NWP with specific modifications or 

conditions. Where the district engineer 

determines that mitigation is required 

to ensure no more than minimal 

adverse environmental effects, the 

activity will be authorized within the 45-

day PCN period (unless additional time 

is required to comply with general 

conditions 18, 20, and/or 31), with 

activity-specific conditions that state the 

mitigation requirements. The 

authorization will include the necessary 

conceptual or detailed mitigation plan 

or a requirement that the applicant 

submit a mitigation plan that would 

reduce the adverse environmental 

effects so that they are no more than 

minimal. When compensatory 

mitigation is required, no work in waters 

of the United States may occur until the 

district engineer has approved a specific 

mitigation plan or has determined that 

prior approval of a final mitigation plan 

is not practicable or not necessary to 

ensure timely completion of the 

required compensatory mitigation. 

 

E. Further Information 

1. District engineers have authority to 

determine if an activity complies with 

the terms and conditions of an NWP. 

2. NWPs do not obviate the need to 

obtain other federal, state, or local 

permits, approvals, or authorizations 

required by law. 

3. NWPs do not grant any property 

rights or exclusive privileges. 

4. NWPs do not authorize any injury to 

the property or rights of others. 36



 
 
 
 

5. NWPs do not authorize interference 

with any existing or proposed Federal 

project (see general condition 31). 

 

F. Definitions 

Best management practices (BMPs): 
Policies, practices, procedures, or 

structures implemented to mitigate 

the adverse environmental effects on 

surface water quality resulting from 

development. BMPs are categorized as 

structural or non-structural. 

Compensatory mitigation: The 

restoration (re-establishment or 

rehabilitation), establishment 

(creation), enhancement, and/or in 

certain circumstances preservation of 

aquatic resources for the purposes of 

offsetting unavoidable adverse 

impacts which remain after all 

appropriate and practicable avoidance 

and minimization has been achieved. 

Currently serviceable: Useable as is or 

with some maintenance, but not so 

degraded as to essentially require 

reconstruction. 

Direct effects: Effects that are caused 

by the activity and occur at the same 

time and place. 

Discharge: The term “discharge” 

means any discharge of dredged or fill 

material into waters of the United 

States. 

Ecological reference: A model used to 

plan and design an aquatic habitat and 

riparian area restoration, 

enhancement, or establishment 

activity under NWP 27. An ecological 

reference may be based on the 

structure, functions, and dynamics of 

an aquatic habitat type or a riparian 

area type that currently exists in the 

region where the proposed NWP 27 

activity is located. Alternatively, an 

ecological reference may be based on 

a conceptual model for the aquatic 

habitat type or riparian area type to 

be restored, enhanced, or established 

as a result of the proposed NWP 27 

activity. An ecological reference takes 

into account the range of variation of 

the aquatic habitat type or riparian 

area type in the region. 

Enhancement: The manipulation of 

the physical, chemical, or biological 

characteristics of an aquatic resource 

to heighten, intensify, or improve a 

specific aquatic resource function(s). 

Enhancement results in the gain of 

selected aquatic resource function(s), 

but may also lead to a decline in other 

aquatic resource function(s). 

Enhancement does not result in a gain 

in aquatic resource area. 

Establishment (creation): The 

manipulation of the physical, 

chemical, or biological characteristics 

present to develop an aquatic 

resource that did not previously exist 

at an upland site. Establishment 

results in a gain in aquatic resource 

area. 

High Tide Line: The line of intersection 

of the land with the water's surface at 

the maximum height reached by a 

rising tide. The high tide line may be 

determined, in the absence of actual 

data, by a line of oil or scum along 

shore objects, a more or less 

continuous deposit of fine shell or 

debris on the foreshore or berm, 

other physical markings or 

characteristics, vegetation lines, tidal 

gages, or other suitable means that 

delineate the general height reached 

by a rising tide. The line encompasses 

spring high tides and other high tides 

that occur with periodic frequency but 

does not include storm surges in 

which there is a departure from the 

normal or predicted reach of the tide 

due to the piling up of water against a 

coast by strong winds such as those 

accompanying a hurricane or other 

intense storm. 

Historic Property: Any prehistoric or 

historic district, site (including 

archaeological site), building, structure, 

or other object included in, or eligible 

for inclusion in, the National Register of 

Historic Places maintained by the 

Secretary of the Interior. This term 

includes artifacts, records, and remains 

that are related to and located within 

such properties. The term includes 

properties of traditional religious and 

cultural importance to an Indian tribe or 

Native Hawaiian organization and that 

meet the National Register criteria (36 

CFR part 60). 

Independent utility: A test to determine 

what constitutes a single and complete 

non-linear project in the Corps 

Regulatory Program. A project is 

considered to have independent utility if 

it would be constructed absent the 

construction of other projects in the 

project area. Portions of a multi-phase 

project that depend upon other phases 

of the project do not have independent 

utility. Phases of a project that would be 

constructed even if the other phases 

were not built can be considered as 

separate single and complete projects 

with independent utility. 

Indirect effects: Effects that are caused 

by the activity and are later in time or 

farther removed in distance, but are still 

reasonably foreseeable. 

Loss of waters of the United States: 
Waters of the United States that are 

permanently adversely affected by 

filling, flooding, excavation, or drainage 

because of the regulated activity. The 

loss of stream bed includes the acres of 

stream bed that are permanently 37



 
 
 
 

adversely affected by filling or 

excavation because of the regulated 

activity. Permanent adverse effects 

include permanent discharges of 

dredged or fill material that change an 

aquatic area to dry land, increase the 

bottom elevation of a waterbody, or 

change the use of a waterbody. The 

acreage of loss of waters of the United 

States is a threshold measurement of 

the impact to jurisdictional waters or 

wetlands for determining whether a 

project may qualify for an NWP; it is 

not a net threshold that is calculated 

after considering compensatory 

mitigation that may be used to offset 

losses of aquatic functions and 

services. Waters of the United States 

temporarily filled, flooded, excavated, 

or drained, but restored to pre-

construction contours and elevations 

after construction, are not included in 

the measurement of loss of waters of 

the United States. Impacts resulting 

from activities that do not require 

Department of the Army 

authorization, such as activities 

eligible for exemptions under section 

404(f) of the Clean Water Act, are not 

considered when calculating the loss 

of waters of the United States. 

Navigable waters: Waters subject to 

section 10 of the Rivers and Harbors 

Act of 1899. These waters are defined 

at 33 CFR part 329. 

Non-tidal wetland: A non-tidal 

wetland is a wetland that is not 

subject to the ebb and flow of tidal 

waters. Non-tidal wetlands contiguous 

to tidal waters are located landward of 

the high tide line (i.e., spring high tide 

line). 

Open water: For purposes of the 

NWPs, an open water is any area that 

in a year with normal patterns of 

precipitation has water flowing or 

standing above ground to the extent 

that an ordinary high water mark can 

be determined. Aquatic vegetation 

within the area of flowing or standing 

water is either non-emergent, sparse, 

or absent. Vegetated shallows are 

considered to be open waters. 

Examples of “open waters” include 

rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: The term 

ordinary high water mark means that 

line on the shore established by the 

fluctuations of water and indicated by 

physical characteristics such as a clear, 

natural line impressed on the bank, 

shelving, changes in the character of 

soil, destruction of terrestrial 

vegetation, the presence of litter and 

debris, or other appropriate means 

that consider the characteristics of the 

surrounding areas. 

Perennial stream: A perennial stream 

has surface water flowing 

continuously year-round during a 

typical year. 

Practicable: Available and capable of 

being done after taking into 

consideration cost, existing 

technology, and logistics in light of 

overall project purposes. 

Pre-construction notification: A 

request submitted by the project 

proponent to the Corps for 

confirmation that a particular activity 

is authorized by nationwide permit. 

The request may be a permit 

application, letter, or similar 

document that includes information 

about the proposed work and its 

anticipated environmental effects. 

Pre-construction notification may be 

required by the terms and conditions 

of a nationwide permit, or by regional 

conditions. A pre-construction 

notification may be voluntarily 

submitted in cases where pre-

construction notification is not required 

and the project proponent wants 

confirmation that the activity is 

authorized by nationwide permit. 

Preservation: The removal of a threat 

to, or preventing the decline of, aquatic 

resources by an action in or near those 

aquatic resources. This term includes 

activities commonly associated with the 

protection and maintenance of aquatic 

resources through the implementation 

of appropriate legal and physical 

mechanisms. Preservation does not 

result in a gain of aquatic resource area 

or functions. 

Re-establishment: The manipulation of 

the physical, chemical, or biological 

characteristics of a site with the goal of 

returning natural/historic functions to a 

former aquatic resource. Re-

establishment results in rebuilding a 

former aquatic resource and results in a 

gain in aquatic resource area and 

functions. 

Rehabilitation: The manipulation of the 

physical, chemical, or biological 

characteristics of a site with the goal of 

repairing natural/historic functions to a 

degraded aquatic resource. 

Rehabilitation results in a gain in aquatic 

resource function, but does not result in 

a gain in aquatic resource area. 

Restoration: The manipulation of the 

physical, chemical, or biological 

characteristics of a site with the goal of 

returning natural/historic functions to a 

former or degraded aquatic resource. 

For the purpose of tracking net gains in 

aquatic resource area, restoration is 

divided into two categories: Re-

establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool 

complexes are special aquatic sites 

under the 404(b)(1) Guidelines. Riffle 

and pool complexes sometimes 
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characterize steep gradient sections of 

streams. Such stream sections are 

recognizable by their hydraulic 

characteristics. The rapid movement 

of water over a course substrate in 

riffles results in a rough flow, a 

turbulent surface, and high dissolved 

oxygen levels in the water. Pools are 

deeper areas associated with riffles. A 

slower stream velocity, a streaming 

flow, a smooth surface, and a finer 

substrate characterize pools. 

Riparian areas: Riparian areas are 

lands next to streams, lakes, and 

estuarine-marine shorelines. Riparian 

areas are transitional between 

terrestrial and aquatic ecosystems, 

through which surface and subsurface 

hydrology connects riverine, 

lacustrine, estuarine, and marine 

waters with their adjacent wetlands, 

non-wetland waters, or uplands. 

Riparian areas provide a variety of 

ecological functions and services and 

help improve or maintain local water 

quality. (See general condition 23.) 

Shellfish seeding: The placement of 

shellfish seed and/or suitable 

substrate to increase shellfish 

production. Shellfish seed consists of 

immature individual shellfish or 

individual shellfish attached to shells 

or shell fragments (i.e., spat on shell). 

Suitable substrate may consist of 

shellfish shells, shell fragments, or 

other appropriate materials placed 

into waters for shellfish habitat. 

Single and complete linear project: A 

linear project is a project constructed 

for the purpose of getting people, 

goods, or services from a point of 

origin to a terminal point, which often 

involves multiple crossings of one or 

more waterbodies at separate and 

distant locations. The term “single and 

complete project” is defined as that 

portion of the total linear project 

proposed or accomplished by one 

owner/developer or partnership or 

other association of 

owners/developers that includes all 

crossings of a single water of the 

United States (i.e., a single waterbody) 

at a specific location. For linear 

projects crossing a single or multiple 

waterbodies several times at separate 

and distant locations, each crossing is 

considered a single and complete 

project for purposes of NWP 

authorization. However, individual 

channels in a braided stream or river, 

or individual arms of a large, 

irregularly shaped wetland or lake, 

etc., are not separate waterbodies, 

and crossings of such features cannot 

be considered separately. 

Single and complete non-linear 
project: For non-linear projects, the 

term “single and complete project” is 

defined at 33 CFR 330.2(i) as the total 

project proposed or accomplished by 

one owner/developer or partnership 

or other association of 

owners/developers. A single and 

complete non-linear project must 

have independent utility (see 

definition of “independent utility”). 

Single and complete non-linear 

projects may not be “piecemealed” to 

avoid the limits in an NWP 

authorization. 

Stormwater management: 
Stormwater management is the 

mechanism for controlling stormwater 

runoff for the purposes of reducing 

downstream erosion, water quality 

degradation, and flooding and 

mitigating the adverse effects of 

changes in land use on the aquatic 

environment. 

Stormwater management facilities: 
Stormwater management facilities are 

those facilities, including but not limited 

to, stormwater retention and detention 

ponds and best management practices, 

which retain water for a period of time 

to control runoff and/or improve the 

quality (i.e., by reducing the 

concentration of nutrients, sediments, 

hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the 

stream channel between the ordinary 

high water marks. The substrate may be 

bedrock or inorganic particles that range 

in size from clay to boulders. Wetlands 

contiguous to the stream bed, but 

outside of the ordinary high water 

marks, are not considered part of the 

stream bed. 

Stream channelization: The 

manipulation of a stream's course, 

condition, capacity, or location that 

causes more than minimal interruption 

of normal stream processes. A 

channelized jurisdictional stream 

remains a water of the United States. 

Structure: An object that is arranged in 

a definite pattern of organization. 

Examples of structures include, without 

limitation, any pier, boat dock, boat 

ramp, wharf, dolphin, weir, boom, 

breakwater, bulkhead, revetment, 

riprap, jetty, artificial island, artificial 

reef, permanent mooring structure, 

power transmission line, permanently 

moored floating vessel, piling, aid to 

navigation, or any other manmade 

obstacle or obstruction. 

Tidal wetland: A tidal wetland is a 

jurisdictional wetland that is inundated 

by tidal waters. Tidal waters rise and fall 

in a predictable and measurable rhythm 

or cycle due to the gravitational pulls of 

the moon and sun. Tidal waters end 

where the rise and fall of the water 

surface can no longer be practically 

measured in a predictable rhythm due 39



 
 
 
 

to masking by other waters, wind, or 

other effects. Tidal wetlands are 

located channelward of the high tide 

line. 

Tribal lands: Any lands title to which is 

either: (1) Held in trust by the United 

States for the benefit of any Indian 

tribe or individual; or (2) held by any 

Indian tribe or individual subject to 

restrictions by the United States 

against alienation. 

Tribal rights: Those rights legally 

accruing to a tribe or tribes by virtue 

of inherent sovereign authority, 

unextinguished aboriginal title, treaty, 

statute, judicial decisions, executive 

order or agreement, and that give rise 

to legally enforceable remedies. 

Vegetated shallows: Vegetated 

shallows are special aquatic sites 

under the 404(b)(1) Guidelines. They 

are areas that are permanently 

inundated and under normal 

circumstances have rooted aquatic 

vegetation, such as seagrasses in 

marine and estuarine systems and a 

variety of vascular rooted plants in 

freshwater systems. 

Waterbody: For purposes of the 

NWPs, a waterbody is a “water of the 

United States.” If a wetland is adjacent 

to a waterbody determined to be a 

water of the United States, that 

waterbody and any adjacent wetlands 

are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)).  
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Illinois Regional Conditions 2021 Nationwide Permits

1) For NWP 12, 57, and 58: pre-construction notification is required in accordance with 
General Condition 32 for the following activities; (a) activities that involve mechanized 
land clearing in a forested wetland for the utility line right-of-way; (b) utility lines placed 
within, and parallel to or along a jurisdictional stream bed. 

2) For Nationwide Permit 14, all proposed projects that result in the loss of greater than 
300 linear feet of streambed located within Waters of the U.S., requires a Pre-
Construction Notice in accordance with General Condition No. 32. 

3) Any bank stabilization activity involving a method that protrudes from the bank contours, 
such as jetties, stream barbs, and/or weirs, will require a pre-construction notification in 
accordance with General Condition 32. 
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LR107-4
Page 1 of 1 

State of Illinois
Department of Transportation

Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR

INSURANCE

Effective:  February 1, 2007
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.

St. Clair County and the Public Building Commission of St. Clair County

60



LR 702 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 
SPECIAL PROVISION 

FOR 
CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 
All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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SUBMITTAL OF EEO/LABOR DOCUMENTATION 
 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor 
shall be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail using 
specific file formatting criteria provided by the District EEO Officer.  Contractors 
must submit a sample text file to District 8 for review at least fourteen (14) days 
prior to the start of construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
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The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
Effective: August 1, 2012   Revised: February 2, 2017 

 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 

 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site. 

 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized. 

 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee. 

 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act. 

 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 1. 

 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre- 
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications. 

 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor. 

 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour. 

 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 

67



BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 

68



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

 
Effective: September 1, 2000 
Revised: March 2, 2019 

 
FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts. Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

 
STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts. DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

 
CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract. The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts. That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year. The Department is required to make a 
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a 
specific DBE utilization goal established by the Department. The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies. The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 8.00% of the work. This percentage is set as the DBE participation goal for this 
contract. Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 

 
(b) The bidder documents a good faith effort has been made to meet the goal, even though 

the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies. In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting. Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 
certification/il-ucp-directory/index. 

 

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted. The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive. In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids. 

 
GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization 
Plan is approved. All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder. The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful. The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

 
(a) The following is a list of types of action that the Department will consider as part of the 

evaluation of the bidder’s good faith efforts to obtain participation. These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive. 
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract. The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation. The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved. This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration. 
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable. Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts. Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities. The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award. If the Department determines the 

79



 
 
 

bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive. The notification will also 
include a statement of reasons for the adverse determination. If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of an adverse determination by 

emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination. The determination shall become 
final if a request is not made on or before the fifth calendar day. A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid. The request will be reviewed by the 
Department’s Reconsideration Officer. The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal. After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award. A final decision that a good faith effort was not made shall render the bid not 
responsive. 

 
CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion. The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies. In addition, a DBE must perform a 
commercially useful function on the contract to be counted. A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved. The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work. Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

 
(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by 

the DBE’s own forces, including the cost of materials and supplies. Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible. At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract. Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE. The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner- 

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the 
contract. The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE. The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract. If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises. All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 

 

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract. The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract. Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted. If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required. However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the 

Department upon request. Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 

 
(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor- 
initiated work substitution proposals. Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change. If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) The DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price. If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision. 
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part. Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent. This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non- 
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request. The Contractor shall give the DBE five days to respond to the 
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action. If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 

 
For purposes of this paragraph, good cause includes the following circumstances: 

 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards. Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 

nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 

 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 

written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 

 
(10) Other documented good cause that compels the termination of the DBE 

subcontractor. Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self- 
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 

 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal. The good faith efforts shall be documented by the Contractor. If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer. If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed. If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages. 
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT. The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision. Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages. A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
80127 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 1. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

 
 
20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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CONCRETE WEARING SURFACE 
Effective:  June 23, 1994 
Revised:  October 4, 2016 
 
Description.  This work consists of placing a concrete wearing surface, to the specified 
thickness, on precast concrete members such as deck beams and deck panels.  Included in this 
work is cleaning and preparing the precast concrete  surface prior to placement of the concrete 
wearing surface.  This work shall be according to the applicable articles of Section 503 and the 
following. 
 
Materials.  The concrete wearing surface shall be class BS concrete, except as follows, when 
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design 
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa) 
and a design flexural strength of 800 psi (5,500 kPa). 

 
Equipment:  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to 
the applicable portions of Section 1100 and the following: 

 
 

(1) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment 
may be performed by high-pressure waterblasting or abrasive blasting.  Hand-held 
blast cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment shall have a minimum water 
pressure of 7000 psi (48 MPa). 
 

(2) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 
control devices capable of removing wet debris and water all in the same pass. 
Vacuum equipment shall also be capable of washing the deck with pressurized water 
prior to the vacuum operation to dislodge all debris and slurry from the deck surface. 

 
 
 

(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 
according to Article 1020.03. 

 
(c) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 

 
(d) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 

503.03.  
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CONSTRUCTION REQUIREMENTS 
 
Surface Preparation.  Prior to placement of the concrete wearing surface, the top surface of the 
precast concrete members shall be clean and free of all foreign material. 
 
 
All debris of every type, including dirty water, resulting from the cleaning operation shall be 
reasonably confined during the performance of the cleaning work and shall be immediately and 
thoroughly removed from the cleaned surfaces and all other areas where debris may have 
accumulated. 
 
Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned 
surface, all areas still contaminated shall be cleaned again at the Contractor’s expense. 
 
 
Wearing Surface Placement.  The concrete wearing surface placement shall be according to 
Article 503.16 of the Standard Specifications.  Areas to receive the overlay shall be either 
thoroughly or continuously wetted with water at least one hour before placement of the concrete 
wearing surface is started.  When the surface is pre-wetted any accumulations of water shall be 
dispersed or removed prior to placement of the concrete wearing surface. 
 
Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the 
Engineer for approval. 
 
Curing and Protection.  The concrete shall be continuously wet cured for at least 14 days 
according to Article 1020.13(a)(5).  However, if the minimum specified compressive strength or 
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall 
the wet cure be less than 7 days.  The concrete shall be protected from low air temperatures 
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for 
the entire curing period. 
 
Opening to Traffic.  The concrete wearing surface without Steel Bridge Rail attached may be 
opened to traffic when test specimens have obtained a minimum compressive strength of 4000 
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the 
completion of the wet cure.  When Steel Bridge Rail is utilized, the concrete wearing surface 
may be opened when test specimens have obtained a minimum compressive strength of 5000 
psi (34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the 
completion of the wet cure. 
 
Method of Measurement.  Concrete wearing surface will be measured for payment in place and 
the area computed in square yards (square meters). 
 
Basis of Payment.  This work including cleaning and surface preparation will be paid for at the 
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the 
thickness specified. 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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