



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 9, 2011

SUBJECT: FAI Route 90/94 (I-90/94/Dan Ryan Expressway)
Project IM-000S (856) 054
Section 2010-127-BP
Cook County
Contract No. 60N01
Item No. 137, June 17, 2011 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised page 2 & 106 of the Special Provisions.
3. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; D. Carl Puzey;
Estimates

TBW:MS:jc

TABLE OF CONTENTS

LOCATION OF PROJECT 1

DESCRIPTION OF PROJECT 1

COMPLETION DATE PLUS WORKING DAYS..... 2

TRAFFIC CONTROL PLAN 2

CLEANING AND PAINTING EXISTING STEEL STRUCTURES 3

CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 22

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 44

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 45

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)..... 45

TEMPORARY INFORMATION SIGNING 49

RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 50

RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 51

CTA FLAGGING AND COORDINATION..... 53

UPRR RIGHT OF ENTRY AGREEMENT 57

CN RIGHT OF ENTRY PERMIT 71

NS RIGHT OF ENTRY APPLICATION..... 74

METRA RIGHT OF ENTRY APPLICATION 77

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS (BDE) 79

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)..... 79

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)..... 80

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 82

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)..... 83

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 84

ENGINEER’S FIELD OFFICE TYPE A (BDE) 92

EQUIPMENT RENTAL RATES (BDE)..... 94

LIQUIDATED DAMAGES (BDE)..... 95

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 95

NIGHTTIME WORK ZONE LIGHTING (BDE) 96

PAYMENTS TO SUBCONTRACTORS (BDE) 98

POST MOUNTING OF SIGNS (BDE)..... 99

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 99

TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 100

UTILITY COORDINATION AND CONFLICTS (BDE)..... 100

CONTRACTOR COOPERATION 106

Revised 06/09/2011

COMPLETION DATE PLUS WORKING DAYS

Effective: September 30, 1985

Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, August 31, 2012 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5 working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

TRAFFIC CONTROL PLAN

Effective: September 30, 1985

Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans, and the Special Provisions contained herein.

Revised 06/09/2011

- (d) Other Obligations of Contractor. Upon payment of a claim under this provision, the Contractor shall assign subrogation rights to the Department for the Department's efforts of recovery from any other party for monies paid by the Department as a result of any claim under this Provision. The Contractor shall fully cooperate with the Department in its efforts to recover from another party any money paid to the Contractor for delay damages under this Provision."

CONTRACTOR COOPERATION

It is anticipated that this contract will be constructed concurrently with another project in the same area. The project that may be under contract concurrent with this project is as follows:

***Contract No. 60N01 (I-90/94 (Dan Ryan Expressway) from Cermak Rd. to Canal St.);
Bridge Painting***

The Contractor shall schedule their work in order to minimize any conflicts that may arise between contracts as specified in Article 105.08 of the Standard Specifications. No additional compensation will be allowed for delays or inconveniences resulting from activities of other contractors.

Revised 06/09/2011