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  69-3(3HB)    793

CONTRACT NO. 72667
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SEB

SHEET 6 OF 27

FAP 310 (US 67/IL 104)

STAGE 2 - 957+00 TO 1020+00

TRAFFIC CONTROL & STAGING

104

MORGAN COUNTY

$
F
I
L

E
$

M
a
r
-
2
9
-
2
0
1
1
 
0
1
:1

0
:0

2
P

M
1
:1

0
:0

2
 

P
M

SECTION 69-3(3HB)

0200 200 400

 960+00

 970+00

 980+00
 990+00  1000+00  1010+00

STAGE 2 CONSTRUCTION

LEGEND

RII-2 (4830) "ROAD CLOSED"

TYPE III BARRICADES WITH

DIRECTION OF TRAFFIC

STAGE 2 PAVEMENT REMOVAL

PROPOSED VP-1L (1236) "VERTICAL PANELS"

AGGREGATE FOR TEMPORARY ACCESS

* RII-4 (4830) "ROAD CLOSED TO THRU TRAFFIC"

TYPE III BARRICADES WITH
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~ TR 93 (BETHEL LANE)

POT STA 591+00.00 SERVICE DRIVE 91
POT STA 84+75.00 TR 93 (BETHEL LANE) =
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& PROTECTION STD BLR-21

ACCORDING TO TRAFFIC CONTROL

CLOSE EX TR 93 TO TRAFFIC

POT STA 21+14.55 EX TR 93
POT STA 91+37.00 TR 93 (BETHEL LANE) =

STA 827+00 TO STA 970+25

CONSTRUCT FAP 310 WB LANES

 100+00
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BETHEL

~ TR 115 (REL CYLINDER HEAD RD)

POT STA 0+00.00 OLD CYLINDER HEAD RD

POC STA 99+75.00 TR 115 (REL CYLINDER HEAD RD)=

POC STA 1+90.00 OLD CYLINDER HEAD RD

POT STA 10+00.00 GILLILAND RD CONNECTOR=

~ GILLILAND RD CONNECTOR

~ CYLINDER HEAD RD

FE

~ FAP 310 (US 67 / IL 104)
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~ EX US 67 / IL 104

STA 969+06

PR 72" RCCP

STA 971+13

PR 30" EXTENSION

 0+00

POC STA 970+25.52 37.00’ RT FAP 310
POC STA 0+00.00 TRANSITION A =

P
C

C

POT STA 481+34.32 EX US 67 / IL 104
POC STA 980+28.20 65.48’ RT FAP 310 =
PT STA 9+88.91 TRANSITION A =

~TRANSITION A

DETAIL "A" (SHEET 120)
CLOSE TO EX US 67 TRAFFIC UTILIZING
STA 0+00 TO STA 9+89
CONSTRUCT TRANSITION A

STA 974+66

PR 30" EXTENSION
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~ TR 30A (ST. PAUL’S CURCH RD)

POT STA 466+77.39 EX US 67 / IL 104

POT STA 10+00.00 TR 30A (ST. PAUL’S CHURCH RD) =

RIPRAP

RIPRAP RIPRAPRIPRAP

ITEM CODE DESCRIPTION UNIT QUANTITY

    ITEMS IN THE CONTRACT.

    INCLUDED IN THE CONTRACT UNIT BID PRICES OF THE TRAFFIC CONTROL PAY

* - ITEM WILL NOT BE MEASURED AND PAID FOR SEPERATELY.  THE COST WILL BE

**

    BY THE ENGINEER.

** - QUANTITY MAY BE ADJUSTED ACCORDING TO SITE CONDITIONS AND AS DIRECTED

STAGE 2 - THIS SHEET

TRAFFIC CONTROL & PROTECTION SCHEDULE

SEE SHEET 125 FOR STAGE CONSTRUCTION PAVEMENT MARKING SCHEDULE

*

*

*

5422D030

70101830

VERTICAL PANELS, POST MOUNTED

BARRICADES, TYPE III (WITH R11-2)

BARRICADES, TYPE II / DRUMS

PIPE CULVERTS, CLASS D, TYPE 2 30" (TEMPORARY)

TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21

EACH

EACH

EACH

FOOT

L SUM

25

2

20

120

1

STA 80+13 TO STA 91+37

(BETHEL LANE)

CONSTRUCT TR 93

CONSTRUCT SERVICE DRIVE 91 STA 591+00 TO 593+85

US 67 STA 957+00 TO STA 981+00 FAP 310

@ 100’ CENTERS ALONG NORTH SIDE OF EX

INSTALL VP-IL (1236) "VERTICAL PANELS"

COURSE HAS BEEN PLACED.

THROUGH TRAFFIC ONCE A MINIMUM OF 6 INCHES OF HMA BASE

DAYS TO THROUGH TRAFFIC.  TR 93 MAY BE OPENED TO

THE CONTRACTOR SHALL CLOSE TR 93 A MINIMUM OF 14 CALENDAR

OR TR 93 (BETHEL LANE) NORTH OF US 67 AT ALL TIMES

THRU TRAFFIC BE ALLOWED ON TR 42 (CREWS LANE)

CONSTRUCTION SEQUENCE SHALL BE ARRANGED SO THAT

OR METHOD APPROVED BY THE ENGINEER.

ALL SIGNS SHALL BE MOUNTED ACCORDING TO STANDARD 701901

ACTIVITIES AND AS DIRECTED BY THE ENGINEER.

INSTALLED ON ALL SIDE ROADS WITHIN 200’ OF CONSTRUCTION

W20-1 (4848) "ROAD CONSTRUCTION AHEAD" SHALL BE

TO ROADWAYS OPEN TO TRAFFIC.

701001, 701006, AND 701011 FOR CONSTRUCTION ADJACENT

UTILIZE TRAFFIC CONTROL & PROTECTION STANDARDS

SHEET 121

SEE DETAIL "D"


