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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 17, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 66L58 
   DEKALB-KENDALL Counties 
   Section (15A,15R)RS-6,SW 
   Project COVD-STP-4SQ3(982) 
   Route FAP 591 
   District 3 Construction Funds 

 
 5.41 miles, Milling & Resurfacing (Designed Overlay) & ADA 0.2 miles East of Somonauk Rd in 
Somonauk to Chilton Way in Plano. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 591 (US 34), Project COVD-STP-4SQ3(982), Section (15A, 15R)RS-
6, SW, DeKalb and Kendall Counties Contract No. 66L58 and in case of conflict with any part or 
parts of said Specifications, the said Special Provisions shall take precedence and shall govern. 
 

 
 

LOCATION OF PROJECT 
 
This project begins on US 34 0.2 mile east of Somonauk Road in Somonauk and continues east 
to the intersection of US 34 and Chilton Way in Plano. 
 
 
DESCRIPTION OF PROJECT 
 
This project consists of milling and resurfacing of US 34 with combined improvements of ADA 
ramps, traffic signals, and minor drainage work.  
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CONSTRUCTION LAYOUT SPECIAL (ADA) 
(Effective January 1, 2022) 
 
This work shall consist of furnishing and placing construction layout stakes for the construction of 
ADA Ramps shown in the plans.  The Contractor shall furnish and place stakes marking the 
locations and elevations of points indicated in the plans for ADA Ramp Construction.  The 
Contractor shall locate all reference points as shown on the plans and listed herein.  Any additional 
control points required will be identified in the field by the Contractor and all field notes will be 
kept in the office of the Resident Engineer.  The Contractor shall provide field forces, equipment, 
and material to set all additional stakes for this project, which are needed to establish offset 
stakes, reference points, and any other horizontal and vertical controls necessary to secure a 
correct layout for the work. 
 
Layout stakes shall be set to assure conformance to the ADA Ramp design shown on the plans 
and shall meet the approval of the Engineer.  The Contractor shall be responsible for having the 
finished work conform to the lines, grades, elevations, and dimensions called for in the plans.  Any 
inspection or checking of the Contractor’s layout by the Engineer and the acceptance of all or any 
part of it shall not relieve the Contractor of his/her responsibility to secure the proper dimensions, 
grades, and elevations of the work.  The Contractor shall exercise care in the preservation of 
stakes and benchmarks and shall have them reset when any are damaged, lost, displaced, 
removed, or otherwise obliterated. 
 
Responsibility of the Department.  The Department will make random checks of the Contractor’s 
staking to determine if the work is in conformance with the plans.  When the Contractor’s work 
will tie into work that is being or will be done by others, checks will be made to determine if the 
work is in conformance with the proposed overall grade and horizontal alignment.  Where the 
Contractor, in setting construction stakes, discovers discrepancies, the Department will check to 
determine their nature and make whatever revisions are necessary to the plans.  Any additional 
re-staking required by the Engineer will be the responsibility of the Contractor.  The additional re-
staking done by the Contractor will be paid for according to Article 109.04 of the Standard 
Specifications.  The Department will be responsible for the accuracy of the initial reference points 
shown in the plans.  It is not the responsibility of the Department, except as provided herein, to 
check the correctness of the Contractor’s stakes.  Any apparent errors will be immediately called 
to the Contractor’s attention and the Contractor will be required to make the necessary correction 
before the stakes are used for construction purposes.  The Contractor shall provide the Engineer 
a copy of any field notes and layout diagrams produced during the course of the project. 
 
Responsibility of the Contractor.  The Contractor shall establish from the given survey points and 
contract plan information, all the control points or reference points necessary to layout the ADA 
Ramp elements.  The Contractor shall furnish and place the layout stakes.  The Contractor shall 
notify the Engineer when the stakes are complete and available for review and approval by the 
Engineer at least 3 working days in advance of the actual construction.  Field notes shall be kept 
in standard survey field notebooks and those books shall become the property of the Department 
at the completion of the project.  All notes shall be neat, orderly, and in accepted form. 
 
Measurement and Payment.  This work will be paid for at the contract lump sum price for 
CONSTRUCTION LAYOUT (SPECIAL). 
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FIBER OPTIC TRACER CABLE 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer cable 
shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum and 
shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable will 
be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western Union 
Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow torches or 
other devices which oxidize copper cable shall not be allowed for soldering operations.  All 
exposed surfaces of the solder shall be smooth.  The splice shall be covered with a black shrink 
tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and 
with a minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 
14 1C per foot (meter), which price shall include all associated labor and material for installation. 
 
 
FULL-ACTUATED CONTROLLER AND CABINET 
 
Description. 
 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in 
the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications, as modified herein, including malfunction management unit, load 
switches and flasher relays, with all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "Siemens" or "Econolite" brand traffic actuated solid state 
controller as stated. 
 
Materials. 
 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated 
into an advance traffic management system (ATMS), controllers shall be Siemens M60 unless 
specified otherwise on the plans or elsewhere on these specifications.  Only controllers supplied 
by one of the District Three approved closed loop equipment suppliers will be allowed.  Unless 
specified otherwise on the plans or these specifications, the controller shall be of the most recent 
model and software version supplied by the equipment supplier at the time of the traffic signal 
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TURN-ON.  A removable controller data key shall also be provided.  Individual load switches shall 
be provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall 
prevent phases from being skipped during program changes and after all preemption events and 
shall inhibit simultaneous display of circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have 
the latest version of NTCIP software installed.  For operation prior to integration into an ATMS, 
the controller shall maintain existing close loop management communications.  
 
Add the following to Article 1074.03 of the Standard Specifications: 
 
(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be pre-

wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian and 
four (4) phases of overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  The 

surface shall be smooth, free of marks and scratches.  All external hardware shall be 
stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the TS2 
Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, supplied 
from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and one (1) 

LED Panel shall be placed on each side of the pull-out drawer/shelf assembly located 
beneath the controller support shelf.  The LED Panels shall be controlled by a door 
switch.  The LED Panels shall be provided from an approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ inch (38mm) 
deep drawer shall be provided in the cabinet, mounted directly beneath the controller 
support shelf.  The drawer shall have a hinged top cover and shall be capable of 
accommodating one (1) complete set of cabinet prints and manuals.  This drawer shall 
support 50 lbs. (23 kg) in weight when fully extended.  The drawer shall open and close 
smoothly.  Drawer dimensions shall make maximum use of available depth offered by 
the controller shelf and be a minimum of 18 inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (305mm x 406mm) moisture sealed container 
attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency vehicle 
pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but shall not 

be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance switch. 
(b) (21) An eight (8) outlet grounded three wire, 15A, 120V, surge protector shall be provided 

and mounted inside the cabinet above the cabinet power supply.  The device shall have 
UL 1449 3rd Edition and UL 1363 certifications.  The maximum device surge amps shall 
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be greater than or equal to 84,000, AC suppression joule rating of 1,440, and capable 
of outputting 1,800 watts. 

(b) (22) A self-adhering phasing diagram shall be placed on the inside of the cabinet door. 
 
Installation. 
 
This item requires that a factory representative capable of ensuring that the controller and cabinet 
are operating to the satisfaction of the Engineer shall be present at the turn on of the controller 
and shall remain until the intersection is operating to the satisfaction of the Engineer.  Should a 
defect appear in the controller or cabinet operation, the representative shall return as often as 
necessary until all defects are repaired. 
 
At the preconstruction meeting, the Contractor shall provide the names and phone numbers of 
two technicians who would be able to respond to controller malfunctions that occur within the 30 
day acceptance period after the controller is turned on.  If neither person can be reached at the 
time of the malfunction nor be at the location within two hours of receiving the call, any available 
electrician capable of evaluating and correcting the malfunction may be called at the city’s 
discretion.  Any and all bills resulting from defective operation of the controller or cabinet shall be 
the responsibility of the Contractor. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE SUPER P CABINET (SPECIAL) or FULL-ACTUATED CONTROLLER AND TYPE 
SUPER R CABINET (SPECIAL). 
 
 
GROUNDING CABLE 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except for 
the following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to 
all proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including 
push button posts.  The grounding conductor shall be bonded to all proposed and existing pull 
boxes, handhole frames and covers and other metallic enclosures throughout the traffic signal 
wiring system and noted herein and detailed on the plans.  The grounding conductor shall be 
bonded to conduit terminations using rated grounding bushings.  Bonding to existing handhole 
frames and covers shall be paid for separately. 
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Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at the 
contract unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING 
CONDUCTOR, NO. 6 1C, which price includes all associated labor and material including 
grounding clamps, splicing, exothermic welds, grounding connectors, conduit grounding 
bushings, and other hardware. 
 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
 
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC. This work shall be in accordance with the Traffic Signal Design Details 
noted in the plans. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall 

be bonded to the equipment grounding conductor only at the Electric Service Installation.  All 
power cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition 

to Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the equipment 
grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole 
frames and covers, conduits, and other metallic enclosures throughout the traffic signal 
wiring system, except where noted herein.  Bonding shall be made with a splice and pigtail 
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 
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3. All metallic and non-metallic raceways shall have a continuous equipment grounding 
conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall be 
provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the ground 
rod to the equipment grounding conductor and is bonded to ground rods via exothermic welding, 
UL listed pressure connectors, and UL listed clamps.  

 
 
HANDHOLES 
 
Description. 
 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the 
handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree 
bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a minimum 
of 12 inches (305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for Red 
Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or 
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch 
(13 mm) thickness shall be placed between the handhole and the sidewalk.”  
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Cast-In-Place Handholes. 
 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding 
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye 
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover. 
The head of the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 

 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 
 
Description. 
 
This work shall consist of maintaining an existing traffic signal installation that has been 
designated to remain in operation during construction. 
 
Procedure. 
 
The energy charges for the operation of the traffic signals will be paid for by the Department or 
the local agency. 
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At least one week prior to beginning construction within 400 ft (125 m) of the signalized 
intersection, the Contractor shall conduct a signal inspection with a representative of the agency 
responsible for the signal maintenance. The signal inspection shall reveal defective existing traffic 
signal items such as inductive loop detectors, lead-in cable, detector loop, interconnect cable, 
and so forth, and the Contractor shall not be held responsible for these items. In case the 
Contractor fails to contact the signal maintaining agency for the signal inspection, the Contractor 
shall be held responsible for all the signal items remaining defective at the completion of the 
construction. 
 
The Contractor shall become responsible for the maintenance of the existing signalized 
intersection at a date mutually agreed upon between the Contractor and the signal maintaining 
agency representative, but no later than the beginning of construction by the Contractor within 
400 ft (125 m) of the intersection. The Contractor’s signal maintenance responsibility shall cease 
upon the issuance of a Signal Acceptance Notice by the Engineer. 
 
Maintenance. 
 
The maintenance shall be according to Article 801.11 and the following. 
 
The Contractor shall be responsible for the controller programming to provide for safe and efficient 
signal operation during construction. The Contractor may seek assistance from the maintaining 
agency personnel on the appropriate controller settings. 
 
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. 
 
 
MASTER CONTROLLER, SPECIAL 
 
General. 
 
This work shall consist of furnishing and installing a master controller, meeting the requirements 
of Section 857 of the Standard Specifications as modified herein, including all necessary 
connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "Siemens" brand master controller. 
 
Materials and Installation. 
 
Revise Articles 860.02 and 860.03 of the Standard Specifications to read: 
 
Only controllers supplied by one of the District approved closed loop equipment supplier will be 
allowed.  Only NEMA TS 2 Type 1 Eagle/Siemens systems shall be supplied.  The latest model 
and software version of master controller shall be supplied. 
 
Functional requirements in addition to those in Section 863 of the Standard Specifications include: 
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The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets, three 
(3) splits, and four (4) special functions.  The system commands shall also include commands for 
free or coordinated operation. 
 
Traffic Responsive operation shall consist of the real time acquisition of system detector data, 
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion 
so as to cause the selection and implementation of the most suitable traffic plan. 
 
Full duplex IP communication capability between the master and its local controllers is required 
to communicate.  This item includes programming the IP address scheme into each local 
controller and testing communications to each field device. 
 
Basis of Payment. 
 
This work will be paid for at the contract unit price each for MASTER CONTROLLER (SPECIAL). 
 
 
MODIFY EXISTING CONTROLLER AND CABINET 
 
This work shall be performed in accordance with Sections 857, 863, 873, and 1073 of the 
Standard Specifications. It consists of the modification of a master controller and/or replacements 
of a full-actuated controller in an existing controller cabinet located at the location specified in the 
traffic signal plans for proper signal and interconnection operation. 
 
In addition to the requirements of Sections 857, 863, 873, and 1073 of the Standard 
Specifications, this pay item will include modifying the existing controller and cabinet for the 
proposed fiber optic interconnect and phasing. 
 
Basis of Payment. This work will be paid for at the contract unit price each for MODIFY EXISTING 
CONTROLLER AND CABINET, which price shall be payment in full for the labor and parts to 
modify the controller and cabinet complete. . 
 
 
NETWORK CONFIGURATION 
 
Description 
 
This work shall consist of installing, configuring, and provisioning a fully operational Ethernet Local 
Area Network (LAN), which provides communication with remote traffic control field devices from 
the Illinois Department of Transportation (IDOT) District 3 headquarters and other remote 
locations as directed by the engineer. If plans specify the expansion of an existing network or 
interconnect, this work shall consist of coordination with IDOT in the understanding of the existing 
network configurations and appropriately expanding upon and applying those configurations to 
new devices being brought onto the network.  
 
Devices include traffic signal controllers, loop detectors, Malfunction Management Units (MMU), 
Uninterruptable Power Supply (UPS) units, video detection systems, Microwave/Radar detection 
systems, and CCTV (PTZ) cameras, or other specified Intelligent Transportation System (ITS) 
field device as shown on the plans or as have Ethernet connectivity options. These ITS devices 
may include, but are not limited to, Dynamic Message Signs (DMS), Radar Speed Signs (RSS), 
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Flashing Beacon Controllers, and Roadway Weather Instrumentation Systems (RWIS) if present 
in contract.  
 
Should the contract or plans include ITS field devices such as but not limited to controllers, PTZ 
cameras, video detection cameras, RWIS, or DMS this NETWORK CONFIGURATION work shall 
also include any necessary integration of those items into IDOT’s Advanced Traffic Management 
System (ATMS). 
 
Construction  
 
Contractor shall include configuring Ethernet switches, terminal servers, RWIS remote processing 
unit, media converters, DMS controllers, and any other device with network connectivity, 
assigning IP addresses to field devices based on IDOT staff input/standards, troubleshooting and 
submitting documentation to IDOT staff of final configurations and the verified testing of 
communication to each device from the network. Configuring switches with dedicated Virtual 
Local Area Network (VLAN) and port assignments to match existing network switch settings. 
 
This work shall also require coordination with each manufacturer of field end devices, converters, 
and networking equipment to ensure successful digital video transmissions, serial-over-copper, 
serial-over-fiber, and serial-over-Ethernet communications between the network and field 
devices.  
 
Contractor shall provide a list of any camera video feed URLs that are being brought online as 
part of this contract. In the case of Video Detection camera feeds, each camera shall have a 
separate video streaming channel with a respective video feed URL such that all camera feeds 
(Processed feeds showing detection overlay) can be streamed simultaneously. If additional 
equipment/wiring/configurations are necessary to provide this functionality to video detection 
cameras it shall be included in this pay item.  
Coordination with any DMS and RWIS provider or Original Equipment Manufacturer (OEM) may 
be required, if applicable, to determine specific central software requirements for the 
communications including communication channels, static IP addresses, port forwarding, and 
TCP and UDP ports.  
 
The contractor shall also coordinate final connection to the existing system network with the IDOT 
network consultant of record. The contractor shall setup a meeting (and continue coordination as 
needed) between the contractor, IDOT IT staff, IDOT stakeholders, and the Engineer to 
coordinate programming requirements for the final network programming prior to final turnover.  
A final engineering drawing(s) shall be produced by the contractor which inventories all fiber optic 
cable/tube/fiber terminations and splicing and which inventories all IP configurations for each 
device which has been brought online into the IDOT interconnect. 
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EXAMPLE ENGINEERING DRAWING 
(to document Cable/Tube/Fiber terminations and splices, IP addresses and port assignments)

 
Testing and Integration 
 
The Contractor shall develop a written test plan and submit it to the Engineer and IDOT for 
approval.  The test plan shall be revised to the satisfaction of the Engineer and IDOT for approval.  
The testing plan shall include systematic procedures with anticipated results that demonstrate 
that the communication network and all of its subsystems are fully operational.  Approved testing 
procedures will be performed in the presence of IDOT and Contractor representatives.  The 
testing plan shall include forms listing itemized functional checks of the system with signature 
placeholders for IDOT and Contractor representatives.  
 
Upon the satisfactory completion of this test plan, Contractor shall be responsible for the 
integration tasks listed below. IDOT staff will assist with the integration below but the Contractor 
will need to supply any required integration information on devices to be integrated with. 
Additionally, any incompatibility with the system or network shall remain the responsibility of the 
contractor to provide an alternate solution for which shall also meet the satisfaction of IDOT and 
other IDOT network users.  
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1. IDOT ATMS/TACTICS Integration  

a. Add and configure any controllers, controller databases, and system 
detectors.   

b. Add and configure any PTZ cameras or other video feeds. Pan, Tilt, and 
Zoom functionality should work via a web browser. 

c. Add or configure a new Intersection Diagram within TACTICS. 
d. Add, configure, or modify the appropriate TACTICS Time Space diagram if 

new controllers are added into the network within 1 mile spacing of an 
existing system. 

Basis of Payment 
 
The work shall be paid for at the contract unit price per lump sum for NETWORK 
CONFIGURATION, which price shall be payment in full for all communication network 
configurations, coordination, and integration necessary to deliver an Ethernet network that 
provides successful communications between all field devices and the communication backhaul 
to the IDOT Office and ATMS. 
 
 
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET 
 
Description  - This work shall consist of furnishing and installing a traffic actuated solid state 
digital controller in the controller cabinet of the type specified, meeting the requirements of 
Section 857 of the Standard Specifications as modified herein and including conflict monitor or 
MMU, load switches and flasher relays, with interlock function to the railroad preemptor and all 
necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "Siemens" brand traffic actuated solid state controller. 
 
Controller and cabinet shall be assembled only by an approved IDOT District Three traffic signal 
equipment supplier.  The equipment shall be tested and approved in the equipment supplier’s 
District One’s facility prior to field installation. 
 
Materials - Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated 
into an advance traffic management system (ATMS), controllers shall be Siemens M60 unless 
specified otherwise on the plans or elsewhere on these specifications. Only controllers supplied 
by one of the District Three approved closed loop equipment supplier will be allowed. The 
controller shall be the most recent model and software version approved by IDOT for use with 
railroad intersections supplied by the equipment supplier at the time of the traffic signal TURN-
ON unless specified otherwise on plans or this specification, and include a removable data key.   
Individual load switches shall be provided for each vehicle, pedestrian, and right turn over lap 
phase. The controller shall prevent phases from being omitted during program changes and after 
all preemption events and shall inhibit simultaneous display of circular yellow and yellow arrow 
indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have 
the latest version of NTCIP software installed.  For operation prior to integration into an ATMS, 
the controller shall maintain existing communications.  
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The traffic signal controller shall be programmed and tested with the emergency vehicle 
preemption sequence of operations detailed in the contract plans. 
 
Controller shall comply with Article 1073.01 as amended herein. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) (e) of the Standard Specifications: 
 
Controllers and cabinets shall be new and NEMA TS2 Type 1 or NEMA TS2 Type 2 design.   
 
Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic 
signal equipment supplier.  All railroad interconnected (including temporary railroad interconnect) 
controllers and cabinets shall be new, built, tested and approved by the controller equipment 
vendor, in the vendor's State of Illinois facility, prior to field installation.  The vendor shall provide 
the technical equipment and assistance as required by the Engineer to fully test this equipment.  
A temporary light detector amplifier and beacon load switches shall be provided for the purposes 
of testing the emergency vehicle preemption sequence of operations at the vendor’s facility. 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 
(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 or NEMA TS2 Type 2 operation.  All 

cabinets shall be pre-wired for a minimum of eight (8) phases of vehicular, four (4) 
phases of pedestrian and four (4) phases of overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  The 

surface shall be smooth, free of marks and scratches.  All external hardware shall be 
stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the TS2 
Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, supplied 
from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and one (1) 

LED Panel shall be placed on each side of the pull-out drawer/shelf assembly located 
beneath the controller support shelf.  The LED Panels shall be controlled by a door 
switch.  The LED Panels shall be provided from an approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ inch (38mm) 
deep drawer shall be provided in the cabinet, mounted directly beneath the controller 
support shelf.  The drawer shall have a hinged top cover and shall be capable of 
accommodating one (1) complete set of cabinet prints and manuals.  This drawer shall 
support 50 lbs. (23 kg) in weight when fully extended.  The drawer shall open and close 
smoothly.  Drawer dimensions shall make maximum use of available depth offered by 
the controller shelf and be a minimum of 18 inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (3.05mm x 4.06mm) moisture sealed container 
attached to door. 
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(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency vehicle 
pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but shall not 

be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance switch. 
(b) (21)  Railroad Pre-Emption Test Switch – Shall be provided from an approved   

vendor 
(b) (22) An eight (8) outlet grounded three wire, 15A, 120V, surge protector shall be provided 

and mounted inside the cabinet above the cabinet power supply.  The device shall have 
UL 1449 3rd Edition and UL 1363 certifications.  The maximum device surge amps shall 
be greater than or equal to 84,000, AC suppression joule rating of 1,440, and capable 
of outputting 1,800 watts. 

(b) (23) A self-adhering phasing diagram shall be placed on the inside of the cabinet door. 
 
Installation - This item requires that a factory representative capable of ensuring that the 
controller and cabinet are operating to the satisfaction of the Engineer shall be present at 
the turn on of the controller and shall remain until the intersection is operating to the 
satisfaction of the Engineer. Should a defect appear in the controller or cabinet operation, 
the representative shall return as often as necessary until all defects are repaired. 
 
At the preconstruction meeting, the Contractor shall provide the names and phone numbers of 
two technicians who would be able to respond to controller malfunctions that occur within the 30 
day acceptance period after the controller is turned on. If neither person can be reached at the 
time of the malfunction nor be at the location within 2 hours of receiving the call, any available 
electrician capable of evaluating and correcting the malfunction may be called at the City’s 
discretion. Any and all bills resulting from defective operation of the controller or cabinet shall be 
the responsibility of the Contractor. 
 
Basis of Payment- This work will be paid for at the contract unit price each for FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL) or RAILROAD, FULL-
ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL). 
 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the City of Sandwich shall be delivered by the Contractor to the 
city’s Maintenance facility located at 207 E. Railroad St, Sandwich, IL 60548.  The Contractor 
shall contact the city’s Streets Superintendent to schedule an appointment to deliver the 
equipment. No equipment will be accepted without a prior appointment.  All equipment shall be 
delivered within 30 days of removing it from the traffic signal installation.  The Contractor shall 
provide one hard copy and one electronic file of a list of equipment that is to remain the property 
of the city, including model and serial numbers, where applicable.  The Contractor shall also 
provide a copy of the contract plan or special provision showing the quantities and type of 
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equipment.  Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets shall 
be clearly marked or labeled with the location from which they were removed.  If equipment is not 
returned according to these requirements, it will be rejected by the city.  The Contractor shall be 
responsible for the condition of the traffic signal equipment from the time Contractor takes 
maintenance of the signal installation until the acceptance of a receipt drawn by the city indicating 
the items have been returned in good condition. 
 
Traffic signal equipment which is lost or not returned to the city for any reason shall be replaced 
with new equipment meeting the requirements of these Specifications at no cost to the contract. 
 
 
ROD AND CLEAN EXISTING CONDUIT 
 
Description. 
 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing water 
in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the work 
of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide 
a clean, clear passage for the installation of cable.  Whenever the installation of cables is not 
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling 
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain 
in the conduit to facilitate future work.  When great difficulty of either inserting the duct rod or 
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of 
a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the conduit 
must be excavated and repaired.  The existence and location of breaks in the conduit may be 
determined by rodding, but the excavation and repair work required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
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Basis of Payment. 
 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING 
CONDUIT for the installation of new electric cables in existing conduits.  Such price shall include 
the furnishing of all necessary tools, equipment, and materials required to prepare a conduit for 
the installation of cable. 
 
 
SPARE RAILROAD, FULL-ACTUATED CONTROLLER, SPECIAL 
 
This work shall consist of furnishing an “Siemens” brand traffic actuated solid state digital 
controller identical to the controller supplied and programmed with RAILROAD, FULL-
ACTUATED CONTROLLER AND CABINET (SPECIAL).  This controller shall meet all 
requirements specified herein for RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET, 
including programming and testing.  The equipment shall be tested and approved in the 
equipment supplier’s Illinois’s facility prior to field installation. 
 
The traffic signal controller shall be programmed and tested with the emergency vehicle 
preemption sequence of operations detailed in the contract plans. 
 
No cabinet shall be provided as part of this item. 
 
Basis of Payment - This work will be paid for at the contract unit price per each for SPARE 
RAILROAD, FULL ACTUATED CONTROLLER, SPECIAL. 
 
 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For 
Type III and Type IV cabinets, the battery cabinet is integrated to the traffic signal cabinet, and 
shall be included in the cost for the traffic signal cabinet of the size and type indicated on the 
plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 



FAP Route 591 (US 34) 
Project COVD-STP-4SQ3(982) 

Section (15A, 15R)RS-6, SW 
DeKalb & Kendall Counties 

Contract No. 66L58 
 

 18 

 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on 
the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance with 
the District One Emergency Vehicle Priority System specification at no additional cost to the 
contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 of 
the Standard Specifications. The concrete apron shall also, follow the District 1 Standard Traffic 
Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery Cabinet.  
 
This item shall include any required modifications to an existing traffic signal controller as a result 
of the addition of the UPS including the addition of alarms. 
 
Materials. 
 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and power 
conditioning when utilizing utility power.  The UPS shall be sized appropriately for the 
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the 
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating 
load.  When installed at a railroad-interconnected intersection the UPS must maintain the railroad 
pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The total 
connected traffic signal load shall not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output 
capacity, with 86 percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
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Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, 
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs, 
any automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural 
mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano 
hinge with stainless steel pin, and a three point locking system.  The cabinet shall be provided 
with a main door lock which shall operate with a traffic industry conventional No. 2 key. Provisions 
for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface.  A CAT 5e cable 

shall be included for connecting to an Ethernet switch. 
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(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and 

operating the UPS.  The generator connector shall be male type, twist-lock, rated as 15A, 
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. Access to 
the generator inlet shall be from a secured weatherproof lift cover plate or behind a locked 
battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal of 

the battery back-up unit, while the traffic signal is connected to utility power, without 
impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 
°F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of 6 (six) hours.  
Calculations shall be provided showing the number of batteries of the type supplied that 
are needed to satisfy this requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 

replacement) shall cover a minimum of 5 years from date the equipment is placed in operation. 
 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility 

provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red 
flashing condition, when switched to battery power unless otherwise directed by the Engineer.  
The Contractor shall confirm set-up with the Engineer.  The continuous operation mode when 
switched to battery may require modification to unit connections and these modifications are 
included in the unit price for this item. 
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Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of Emergency Vehicle Priority System confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY 
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL 
item. 
 
 
VIDEO DETECTION SYSTEM 
 
This specification sets forth the minimum requirements for a system that detects vehicles on a 
roadway using video imaging and radar of vehicle traffic and includes all color video/radar 
cameras, video processors, color video monitor, pointing device, cables, mounting hardware, and 
installation at an intersection. System shall be capable of connecting at least four (4) cameras to 
an Ethernet network utilizing a single IP address. 
 
When detection zones are required to be more than 150 feet from the location of the camera, a 
multi-sensor system (video imaging and radar) shall be provided. 
 
System Hardware. 
 
The video detection system shall consist of at least one color combination video camera per 
approach, a video detection processor (VDP) utilizing internal video processing; a detector 
interface utilizing SDLC BIU module(s) for 16, 32, 48, or 64 detector channel input to the controller 
or as needed. A shelf-mount Ethernet Controller Module, surge suppressor for video, 15 Inch LCD 
color monitor or larger, a pointing device, and ETHERNET hub to provide 10/100 Base-T with 
true 802.3 compliant TCP/IP interface with RTP/RTSP streaming capability for Quadview on an 
individual stream and 4 or more Individual camera streams concurrently. Ethernet hub shall allow 
for the remote adjustment of video detection zones. 
 
System Software. 
 
The system shall include software that detects vehicles in multiple lanes using only the video 
image. Detection zones shall be defined using: 
 

• an on-board video menu and a pointing device, Or 
• embedded web servers on the Ethernet Controller module, Or 
• Manufacturer provided software which is compatible on Windows 7,8,10 operating 

systems, and windows server 2016 and Windows Server 2019. 
•  

to place the zones on a video image. Up to 32 detection zones per camera shall be available. The 
system software shall support Browser Mode programming and monitoring via the Ethernet 
remote operation and monitoring network. 
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Functional Capabilities. 
 
The video shall be input to the VDP using industry standard video/streaming formats and shall be 
digitized and analyzed in real time. The VDP may be capable of processing single or multiple 
video camera inputs and shall process and stream video from all inputs simultaneously. The VDP 
shall be installed with a multi camera output selector (physical or integrated into other 
components) for individual camera outputs or quad-view of all 4 cameras at one time on a local 
color monitor sized at a minimum of 15 inch diagonal. 
 
The VDP shall detect the presence of vehicles in up to 32 detection zones per camera. A detection 
zone shall be approximately the width and length of one car. See Plan for minimum coverage 
requirements. Each travel lane, turn lane, and counting zone (if applicable) shall be programmed 
to a separate detector channel output. 
 
A quad-view remote communications module shall be provided, capable of providing real-time, 
remote simultaneous viewing of all four Video Cameras at the intersection. The module shall be 
capable of supporting up to four video inputs, and shall be equipped with a 10/100 Base-T 
Ethernet port (or better). VDP shall be interconnected to the traffic controller unit via the SDLC 
BIU Module(s). 
 
The camera system shall be able to transmit the video signal and radar signal (if applicable), with 
minimal signal degradation, up to 500 feet under ideal conditions or up to 1000 feet if required per 
contract plans or desired camera placement locations. 
 
The associated VDP shall default to a safe condition, such as a constant call on each active 
detection channel, in the event of loss of video signal. 
 
The system shall be capable of automatically detecting a low-visibility condition such as fog and 
respond by placing all defined detection zones in a constant call mode. A user-selected output 
shall be active during the low-visibility condition that can be used to modify the controller operation 
if connected to the appropriate controller input modifier(s). The system shall automatically revert 
to normal detection mode when the low-visibility condition no longer exists. 
 
System’s interface software and video streaming shall be compatible for use and consumption 
from a Traffic Management Center(TMC). Streaming of video shall utilize H.264 and MPEG 4, 
part 10 standards with user definable bit rates with a frames per second of at least 30. Motion 
JPEG video will not be allowed. RTSP streams shall be supported on a per camera basis and 
allow for processed video outputs to be transmitted simultaneously even with up to 8 concurrent 
streams. Using vendor defined RTSP streams, the video shall be accessible using 3rd party video 
player applications. Use of the Video System’s interface software for live viewing/set-up or 
configuration of cameras shall be of similar or equal performance when performed from a TMC 
or locally at the system site. 
 
Vehicle Detection. 
 
A minimum of 32 detection zones shall be supported and each detection zone shall be user 
definable in size and shape to suit the site and the desired vehicle detection region. 
 
A single detection zone shall be able to replace multiple inductive loops and the detection zones 
shall be OR'ed as the default or may be AND'ed together to indicate vehicle presence on a single 
phase of traffic movement. 
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Placement of detection zones shall be done by using only a pointing device, and a graphical 
interface built into the VDP (or other allowable interfaces) and displayed on a video monitor, to 
draw the detection zones on the video image from the video camera. 
 
The VDP's memory shall be non-volatile to prevent data loss during power outages. The VDP 
shall continue to operate (e.g. detect vehicles) using the existing zone configurations even when 
the operator is defining/modifying a zone pattern. The new zone configuration shall not go into 
effect until the configuration is saved by the operator. 
 
When a vehicle is detected crossing a detection zone, the detection zone will visually appear 
different indicating an intuitive to understand indication on the video overlay display screen to 
confirm the detection of the vehicle. 
 
Detection shall be at least 98% accurate in good weather conditions and at least 96% accurate 
under adverse weather conditions (rain, snow, or fog). Detection shall be able to distinguish 
between shadows created by the site or by moving traffic and shall prevent false calls from 
shadows. Similarly, Detection shall be able to differentiate between a car, bike, or pedestrian and 
be able to map zones or outputs dependent upon the detection type. 
 
The VDP shall provide up to 32 channels of vehicle presence detection per camera through a 
standard detector rack connector or through an approved extension module. When video 
detection zones are required to be more than 150 feet from the location of the camera, up 
to 16 radar zones per camera shall be provided in addition to the vehicle presence 
detection. 
 
The VDP shall output a constant call for each enabled detector output channel if a loss of video 
signal occurs. 
 
Detection zone outputs shall be configurable to allow the selection of presence, pulse, extend, 
and delay outputs. Timing parameters of pulse, extend, and delay outputs shall be user definable. 
 
Up to ten detection zones shall be capable to count the number of vehicles detected. The count 
value shall be internally stored for later retrieval for a cumulative data gathering period of 30 days 
before data overwrites the oldest data. The data collection interval shall be user definable in 
periods of 5, 15, 30 or 60 minutes. 
 
The system shall be able to be programmed with a variety of detector types which can perform 
the following functions: 
 

• Presence/passage detection of moving and stopped vehicles. 
• Detection based on the direction of travel. 
• Measure vehicle speed and length and provide five (5) classes of vehicles based on 

length. 
 
VDP Hardware. 
 
The VDP shall be specifically designed to be shelf mounted in a standard NEMA TS-1, TS-2 
detector system, using the SDLC connector to provide contact closure outputs. Detector rack 
rewiring shall not be required. 
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The VDP shall operate in a temperature range from -34°C to +60°C (-29°F to +165°F) and a 
humidity range from 0%RH to 95%RH, non-condensing. 
 
The VDP or communications Module shall utilize flash memory technology to enable the loading 
of modified or enhanced software or firmware through Ethernet RJ45 10/100 port (or better) 
without modifying the VDP hardware. 
 
The VDP shall include detector output pin out compatibility with industry standard detector racks. 
 
The front of the VDP or Communications Module shall include detection indications, such as 
LED's, for each channel of detection that display detector outputs in real time when the system is 
operational. Optionally, the detection output channel can be displayed in the processed video 
output as the detection zone is activated. 
 
The VDP or Communications module shall contain a WiFi connectivity access point. This WiFi 
connectivity shall automatically turn off after a period of inactivity or turned off by a toggle physical 
switch. In order to allow a separate computer to utilize the WiFi connectivity, the System shall be 
installed with USB storage drives containing the required software left inside the signal cabinet 
enclosure. 
 
The VDP shall include a High-Definition Multimedia Interface (HDMI) output on the front of the 
unit capable of displaying individual camera outputs or quad-view of all 4 cameras at one time on 
a local color monitor sized at a minimum of 15 inch diagonal. 
 
Video Cameras. 
 
The video cameras shall combine an integrated high-speed, color imaging array with zoom lens 
optics, image-processing hardware (internal), and a general-purpose CPU bundled into a sealed 
enclosure. The camera shall be equipped with a sun shield to reflect solar heat and to shield the 
faceplate and lens from direct exposure to the sun. The camera shall also be equipped with a 
faceplate heater to prevent accumulated ice, snow, or condensation from obscuring the view of 
the camera. The general-purpose CPU shall directly control the optics and camera electronics. 
Camera shall be rated with an IP rating of 67 or better. 
 
The camera lens shall have a treatment or mechanical means to minimize accumulation of snow, 
ice, frost, rain, and debris. A wiper shall not be allowed unless approved by the engineer. 
 
The zoom optics shall maintain focus throughout the operating range of at least 1x to 12x. Manual 
and automatic focus features shall be user defined during set-up. Zoom shall be a function 
modifiable from the Communications hub or standard user interface where detection zones are 
modified. 
 
The video cameras shall provide color video output at 30 frames per second and shall process a 
minimum of thirty two (32) detector zones placed anywhere in the field of view of the sensor. The 
video output shall provide graphics overlay that indicates the current real-time detection state and 
detector channel output. 
 
The camera shall output full motion video and shall operate on 115 VAC at 50/60 Hz, 12 or 24 or 
48 VDC. 
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The Camera shall have automatic Wide Dynamic Range (WDR), digital image stabilization or 
VDC corrections for vibrations/oscillations in camera position, and automatic day/night cycle 
correction. 
 
The camera enclosure shall be equipped with weather-tight connections for power and 
communication cables at the rear of the enclosure or any connection point between the camera 
and the signal controller cabinet. These connections shall also allow for diagnostic testing, 
zooming, and viewing of video and radar (if applicable), at the camera while the camera is installed 
on a mast arm or pole using tools integrated into the software provided as part of the VDP or 
communications module. A separate zooming tool will not be allowed for the cameras. 
 
Recommended camera placement height shall be 33 feet (or 10 meters) above the roadway, and 
over the traveled way on which vehicles are to be detected. For optimum detection the camera 
should be centered above the traveled roadway, ideally positioned on a signal mast arm, on an 
8-foot-long riser pole, between the projection of the inside most through lane and the nearest left 
turn lane. 
 
The camera Imager shall have a minimum video effective video output of 1280(h) by 720(v) pixels. 
 
Radar Sensor Requirements. 
 
The radar sensor shall operate in the 24 GHz frequency band and shall operate on 1 of 7 available 
enumerated channels that is user selectable. The radar detection range shall be over 500 feet 
(152 meters) minimum, +/- 5%. The radar sensor shall be able to track up to 20 independent 
objects simultaneously. Object speed detection shall be within a range of 0 to 150 miles per hour 
+/- 1.0 miles per hour (240 km per hour ± 1.5 km per hour). The radar sensor shall be able to 
detect vehicles in 1 to 4 traffic lanes. 
 
The radar sensor shall be housed in a weather-tight sealed enclosure conforming to IP-67 
specifications. The housing shall allow the radar to be adjusted to allow proper alignment between 
the sensor and the traveled road surface. When mounted outdoors in the enclosure, the radar 
shall operate in a temperature range from -30 °F to +165 °F (-34 °C to +74 °C) and a humidity 
range from 0% RH to 100% RH. The radar sensor shall communicate with the sensor data 
combiner. The radar sensor shall acquire its power from the sensor data combiner.  
 
Multi-Sensor Assembly Requirements. 
 
Both camera and radar sensors shall be housed in an overall, single enclosure assembly. The 
overall size of the multi-sensor enclosure shall not exceed 14 inches x 15 inches x 17 inches 
(355mm x 380mm x 430mm). The overall weight of the multi-sensor unit shall not exceed 11 
pounds (5kg). The effective projected area (EPA) shall not exceed 2.0 square feet (0.6 square 
meters). The maximum power consumption for the multi-sensor assembly shall be less than 10 
watts typical, 20 watts peak. 
 
Sensor Data Combiner Requirements. 
 
A sensor data combiner that combines sensor information from both video and radar sensors 
shall be employed when detection zones are required to be more than 150 feet from the location 
of the camera. 
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The sensor data combiner shall supply primary power to each sensor unit. The sensor data 
combiner shall facilitate digital communications between the sensor data combiner and each of 
the sensor units. The sensor data combiner shall get its primary power from an AC power source 
using industry standard 3-conductor cabling. The sensor data combiner shall communicate with 
the detection processor using a single coax cable.  Both video imaging and radar data shall use 
the single coax cable. 
 
The sensor data combiner shall also employ industry standard Wi-Fi connectivity for remote 
sensor system setup using a mobile programming device such as a netbook or tablet computer.  
Video camera and radar sensor shall be able to be configured independently. 
 
The sensor data signal shall be fully isolated from the mechanical enclosure and power cabling 
Cable terminations at the sensor data combiner shall not require crimping tools.  The sensor data 
combiner shall be housed in a weather-tight sealed enclosure conforming to IP-67 specifications. 
 
Count Detection Performance. 
 
Using a camera installed for optimal viewing, the system shall be able to accurately count vehicles 
with at least 96% accuracy under normal operating conditions (day and night) and at least 93% 
accuracy under artifact conditions. Artifact conditions are combinations of weather and lighting 
conditions that result from shadows, fog, rain, snow, etc. The volume count shall be accumulated 
for all traveled lanes and accumulated over time intervals that contain a minimum of one hundred 
(100) vehicles to ensure statistical significance. 
 
Demand Presence Detection Performance. 
 
The system shall be able to accurately provide demand presence detection. The demand 
presence accuracy shall be based on the ability to enable a protected turning movement on an 
intersection stop line when a demand exists. The probability of not detecting a vehicle for demand 
presence shall be less than 1% error under all operating conditions. In the presence of artifact 
conditions, the system shall minimize extraneous (false) protected movement calls to less than 
7%. 
 
Installation. 
 
The cable to be used between the camera and the VDP in the traffic cabinet shall be shielded 
and ruggedized for minimal communication degradation or crosstalk, if the Detection System 
Vender offers cable or connectors for their sensors they shall be used. The cable shall be a 
continuous unbroken run from the camera to the VDP. Should the cable run need to be broken to 
install a power or communication boosting device, this device shall be located in an above ground 
handhole or separately procured NEMA 4X cabinet, paid for as part of this system. This cable 
shall be suitable for installation in conduit or overhead with appropriate span wire. The 
manufacturer's instructions must be followed to ensure proper connection of the connectors 
required on the cable. 
 
The cabling shall comply with the National Electric Code, as well as local electrical codes. The 
use of a junction box for splicing the power cable shall not be allowed. Cameras may not acquire 
power from any other source other than the controller cabinet. 
 
The video detection system shall be installed by supplier factory certified installers and as 
recommended by the supplier and documented in installation materials provided by the supplier. 
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Proof of factory certification shall be provided. All available user manuals and user software shall 
be provided in both printed format and digital format (on USB storage drive) and left in each signal 
cabinet where installed. 
Lane by Lane stop bar Count zones shall be programmed for each approach and programmed 
into separate controller detector channels. 
 
Limited Warranty. 
 
The supplier shall provide a limited three-year warranty on the video detection system. See 
suppliers standard warranty included in the Terms and Conditions of Sale documentation. 
 
During the warranty period, technical support shall be available from the supplier via telephone 
within 4 hours of the time a call is made by a user, and this support shall be available from factory-
certified personnel or factory-certified installers. 
 
Updates to VDP software shall be available from the supplier without charge for the supported life 
of the product. 
 
Maintenance and Support. 
The supplier shall maintain an adequate inventory of parts to support maintenance and repair of 
the video detection system. These parts shall be available for delivery within 30 days of placement 
of an acceptable order at the supplier's then current pricing and terms of sale for said parts. 
 
The supplier shall maintain an ongoing program of technical support for the video detection 
system. This technical support shall be available via telephone, or via personnel sent to the 
installation site upon placement of an acceptable order at the supplier's then current pricing and 
terms of sale for on-site technical support services. 
 
Installation or training support shall be provided by a factory authorized representative. 
 
Basis of Payment. 
 
This item will be paid for at the contract unit price each for VIDEO DETECTION SYSTEM, which 
price shall be payment in full for furnishing all associated equipment required including lead-in 
cables, installing the system at one signalized intersection, and placing the system in operation 
to the satisfaction of the Engineer. 
 
 
CELLULAR MODEM 
 
The Contractor shall furnish and install an industrial cellular router, industrial power supply, and 
externally mounted cellular antenna. 
 
The cellular router shall be compatible with Verizon Wireless. The City will supply the contractor 
with a Mini SIM card activated with a data service plan to be used in the cellular modem. The 
Contractor shall confirm the service is operational and test the cellular modem for internet 
connectivity prior to installation. 
 
The Contractor shall install the cellular router and industrial power supply inside the proposed 
traffic signal cabinet using DIN rail mounting. The Contractor shall furnish and install all wiring 
and hardware required to install the cellular router, power supply, and external antenna. 
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The cellular router shall be a SmartFlex SR30500420-SWH or approved equal that meets or 
exceeds the following minimum specifications: 
 

Network and Routing: DHCP Server, DHCP Client, NAT/PAT, VRRP, Dynamic DNS 
client, DNS proxy, VLAN, QoS, NTP Client/ Server, IGMP, 
BGP, OSPF, RIP, 
SMTP, SMTPS, SNMP v1/ v2c/ v3, Backup routes, PPP, 
PPPoE, SSL, Port Forwarding, Host Port Routing, Ethernet 
Bridging 
  

Security: HTTPS, SSH, VPN tunnels, SFTP, Firewall (IP Filtering, MAC 
address filtering, Inbound and outbound Port filtering) 
  

VPN Tunnelling: Open VPN client and server and P2P, L2TP, PPTP, GRE, 
EasyVPN, DMVPN, IPSec with IKEv1 and IKEv2 
  

Configuration: Web server, SSH, Four configuration switchable profiles, 
Automatic configuration update from server Backup 
configuration, Restore 
configuration 
  

Firmware 
Management: 

Automatic firmware update from server, Locally via LAN and 
USB or remotely OTA (HTTP, HTTPS), Over-the-Air software 
updates, 
Over-the-Air cellular module update from FW 
  

Diagnostic: One CLICK report – current configuration / factory 
identification / system log / kernel log / reboot log / routing 
table, Remote 
diagnostics possible via SSH 
  

Status: Network Status, DHCP Status, IPSec Status, Statistics history 
for last 60 days 
  

Log: System Log, Reboot Log, Kernel Log 
  

Controlling and 
Diagnostic: 

SMS, SNMP v1/v2c/v3, Statuses, Log 

Event Engine: StartUp script & Up/Down script (Bash), Digital Input, Network 
Parameters, Data Usage, Timer, Power, Device Temperature 
Report Types: RAP, SMS, email, SNMP Trap, TCP (csv, xml, 
binary)  

Other: IPv6 support  
Ports: Two (2) RJ45 Ethernet 10/100 Mbps 

Two (2) Mini SIMs 
One (1) USB 2.0 connector 
One (1) Micro SD Card slot 
 

Power Requirements: 10-60 VDC (2-Way Molex connector) 
Idle: 2.5 W, Average: 4 W, Peak: 11 W, Sleep Mode: 10mW 
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Environmental 
Requirements: 

Temperature Range Operating: -40 to +75 °C 
Storage: -40 to +85 °C 
Temperature Range 
LTE450 
Operating: -20 to +60 °C 
Storage: -40 to +85 °C 
Humidity Operating: 0 to 95 % 
Storage (Non-condensing): 0 to 95 % 
Cold Start -35 °C 
Operating Altitude 2000 m / 70 kPa 
Ingress Protection 
Rating IP30 
 

WiFi - 802.11 A/B/G/N: Supported Wi-Fi bands: 2.4 GHz, 5.4 GHz 
Encryption: None, WEP, TKIP, AES 
 

Industry Certifications & 
Approvals: 

Radio for general LTE: ETSI EN 301 511 v9.0.2, ETSI EN 
301 908–1 v5.2.1, ETSI EN 301 908-2 v5.2.1, ETSI EN 301 
908-13 v5.2.1 
Emissions/ Immunity: IEC 61000-6-2:2005, ETSI EN 301 489-
1 v1.9.2, EN 55022:2010 
Safety: EN 60950-1:06 ed.2 (not Hazardous Locations), EN 
62311:2008 
Vehicle: E8 
Environmental: RoHS, RoHS2, REACH, WEEE 
 

 
The cellular modem shall be equipped with an external antenna that shall be mounted on the top 
of the existing traffic signal cabinet. The Contractor shall furnish and install all cables, brackets, 
and hardware required to install the antenna. 
 
The cellular antenna shall be a Skywave 16-7053-A Antenna or approved equal that meets or 
exceeds the following specifications: 
 

• Two (2) LTE 4G, 3G, 2G MiMo 690-960/ 1710-2170/ 2500-2700 MHz 
• One (1) Wi-Fi 2.4-2.5 GHz 
• One (1) DSRC 5.8-6 GHz 
• One (1) GPS 1575.42 ± 1.023 MHz 
• SMA Connectors (4 Male / 1 RP Male - Wi-Fi) 
• RG174 Low Loss Cable 
• IP67 Water and Dust Migration Protection 

 
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for CELLULAR MODEM which price 
shall be payment in full for all labor, materials, and equipment required to provide the cellular 
modem complete with all accessories described above, configure the modem for operation with 
the proposed traffic signals and install it in the proposed and existing traffic signal controller 
cabinets. 
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CONCRETE FOUNDATION, TYPE C  
  
Description.  This work  includes installing a Type C foundation according to standard 878001-10 
to support the Uninterruptible Power Supply (UPS) and an apron to provide a standing pad for 
UPS.  The existing Type D foundation shall be used as part of the new Type C foundation and 
apron. 
  
Basis of Payment.  This work will be paid for at the contract unit price FOOT for  Concrete 
Foundation, Type C which price shall be payment in full to complete this work. 
 
 
ELECTRIC CABLE 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
 
ETHERNET SWITCH 
 
Description 
 
This work shall include all materials and work necessary to install an Ethernet Managed Switch 
in a traffic signal cabinet.  The Ethernet Managed Switch will connect the equipment in the field 
cabinet to the closed-loop fiber optic network; in addition, it acts as an aggregation node and 
Gigabit Ethernet router. 
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Materials 
 
The Ethernet Managed Switch, Layer II is a managed edge switch configured with a minimum of 
the following ports: 

8  RJ-45 10/100 Communication ports;  
2 Single-Mode 1000 base fiber optic communication ports through utilization of 

modular SFP slots (RJ45/SFP combo ports) 
 
The Ethernet Managed Switch, Layer II shall satisfy the following: 
 
Power Consumption:    20 W (maximum) 
      
Temperature Range -40 to +165 degrees F; (-40 to +75 degrees Celsius) 

 cooling shall use convection and heat sinking; no 
fans  

 
Performance:    

     Filtering / Forwarding Rate: Ethernet (10Mb):  
     14,880 pps 
     Fast Ethernet (100Mb):   148,800 pps 
     Gigabit Ethernet (1000Mb):  1,488,000 pps 

Switching Processing:  Store and Forward with IEEE 802.3x full dupleflow -
control, non-blocking 

Data Rate:      10Mbps, 100Mbps and 1000Mbps 
Address Table Capacity:    4K node, self-learning with address aging 
Packet buffer size :     240KB for 10/100 and 120KB for 1000Mb 
Latency:      5 μs + packet time (100 to 100Mbps) 

15 μs + packet time (10 to 10 Mbps, and 10 to 
100Mbps) 

Throughput with      max.- 4.17M pps (Transmit) 
(8 10/100linls and 2Glinks) 

Back plane-      2.66Gb/s per slot 
Network Standards and Compliance, hardware 
Ethernet V1.0/V2.0 IEEE 802.3: 10BASE-T, 
IEEE 802.3u: 100Base-TX, 100BASE-FX 
IEEE 802.3z: 1000BASE-X Ethernet (Auto-negotiation) 
IEEE 802.3ab: 1000BASE-X Ethernet 
IEEE 802.1p: Priority protocol 
IEEE 802.1d: Spanning tree protocol 
IEEE 802.1w: Rapid Spanning tree protocol 
IEEE 802.1q: VLAN Tagging 
IEEE 802.3x: Flow Control 
IEEE 802.3ad: Link Aggregation (Trunking) 
IEEE 802.1x: Port based Network access control 
 
The Ethernet Managed Switch, Layer III is a managed edge switch configured with a minimum of 
the following ports: 
 
8  RJ-45 10/100 Communication ports;  
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4 Single-Mode 1000 base fiber optic communication ports through utilization of modular SFP 
slots (RJ45/SFP combo ports) 

 
The Ethernet Managed Switch, Layer III shall satisfy the following: 
 
Power Consumption:    20 W (maximum) 
      
Temperature Range -40 to +165 degrees F; (-40 to +75 degrees Celsius) 
      cooling shall use convection and heat sinking; no 
fans  
 
Performance:    
Filtering / Forwarding Rate:   Ethernet (10Mb): 14,880 pps 
Fast Ethernet (100Mb):    148,800 pps 
Gigabit Ethernet (1000Mb):    1,488,000 pps 
Switching Processing:  Store and Forward with IEEE 802.3x full dupleflow -

control, non-blocking 
Data Rate:      10Mbps, 100Mbps and 1000Mbps 
Address Table Capacity:    4K node, self-learning with address aging 
Packet buffer size :     240KB for 10/100 and 120KB for 1000Mb 
Latency:      5 μs + packet time (100 to 100Mbps) 
15 μs + packet time (10 to 10 Mbps, and 10 to 100Mbps) 
Throughput with      max.- 4.17M pps (Transmit) 
(8 10/100linls and 2Glinks) 
Back plane-      2.66Gb/s per slot 
Network Standards and Compliance, hardware 
Ethernet V1.0/V2.0 IEEE 802.3: 10BASE-T, 
IEEE 802.3u: 100Base-TX, 100BASE-FX 
IEEE 802.3z: 1000BASE-X Ethernet (Auto-negotiation) 
IEEE 802.3ab: 1000BASE-X Ethernet 
IEEE 802.1p: Priority protocol 
IEEE 802.1d: Spanning tree protocol 
IEEE 802.1w: Rapid Spanning tree protocol 
IEEE 802.1q: VLAN Tagging 
IEEE 802.3x: Flow Control 
IEEE 802.3ad: Link Aggregation (Trunking) 
IEEE 802.1x: Port based Network access control 
 
Compatibility 
 
If requested by the Engineer, the Contractor shall provide an off-the-shelf factory model of the 
proposed switch and demonstrate that the proposed switch will operate transparently and with full 
functionality with a Siemens Closed-Loop traffic signal interconnect.  The demonstration will take 
place prior to ordering any data-comm equipment. 
 
Construction 
 
The Contractor shall locate shelf space or other suitable mounting location in the traffic signal 
cabinets or as identified on the plans.  The Contractor shall secure the Ethernet Switch as 
appropriate and approved by the engineer. 
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The Contractor shall install all necessary patch cords, optical transceivers, connectors, power 
supplies, communication transformers, or auxiliary equipment necessary to complete the 
communication circuits at full functional potential.  The Contractor shall connect the switch to the 
field devices as indicated on the plans. 
 
When requested by the Contractor, the Engineer will provide the necessary IP address 
assignments and port assignments, including the necessary port provisioning.  The contractor 
shall be responsible for all network programming of the network switches and communicating 
elements within the traffic signal cabinet.  
 
The Contractor will demonstrate that the switches are correctly installed and configured as 
specified in other special provisions for this project. 
 
Basis of Payment 
 
This work shall be paid for at the contract unit price each for ETHERNET SWITCH, which price 
shall be payment in full for furnishing and installing an Ethernet Managed Switch as specified. 
 
 
FIBER OPTIC CABLE 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise 
indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the amount of 
fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable may be gel 
filled or have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode and six single mode fibers from each cable shall be terminated with 
approved mechanical connectors at the distribution enclosure.  Fibers not being used shall be 
labeled “spare."  Fibers not attached to the distribution enclosure shall be capped..  A minimum 
of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets.  The controller 
cabinet extra cable length shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces 
shall be provided in the Final project documentation with certification from the Contractor that 
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 
0.4 bd/km nominal at 1300nm for single mode fiber. 
 
Multimode: When multimode fiber is required, the Contractor shall coordinate with the  equipment 
supplier, and shall terminate as many multimode fibers as are necessary to  establish proper 
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communications between new and/or existing signal controllers and/or  video transmission 
equipment. In addition, the Contractor shall terminate four unused  multimode fibers and attach 
them to the distribution enclosure. All multimode terminations shall be ST compatible connectors 
with ceramic ferrules. 
 
Singlemode: The Contractor shall splice and/or terminate the number of singlemode fibers shown 
on the project plans, if any, according to the following requirements: 
 
Singlemode Fiber Terminations: All singlemode fiber terminations shall utilize  pre-fabricated, 
factory-terminated (SC compatible with ceramic ferrules) pigtails  fusion spliced to bare fibers. 
The pre-fabricated pigtails shall have all of their  fibers color coded to match the singlemode fibers 
in the fiber optic cable.  Connector bulkheads shall be the proper type for the fiber enclosure at 
the location, and shall be properly secured to the enclosure. 
 
 
CLEANING DRAINAGE SYSTEM 
 
Description. All existing storm sewer, pipe culverts, manholes, catch basins and inlets shall be 
classified as drainage structures insofar as the interpretation of this Special Provision is 
concerned. The location of this work will be as directed by the Engineer. 
 
All existing drainage structures which are to be incorporated into the proposed drainage system 
shall be inspected by the Contractor together with the Engineer prior to starting construction and 
a record shall be kept of their condition. 
 
All debris which accumulates in these structures during the time of construction shall be removed 
and disposed of by the Contractor as directed by the Engineer. This work shall be done at the 
Contractor’s expense and shall be cleaned according to Article 602.15 of the Standard 
Specifications. 
 
Method of Measurement. This work shall be measured for payment per foot of storm sewer 
cleaned and per each for drainage structures cleaned. 
 
Basis of Payment. If the contractor is required to remove and dispose of this material, cleaning 
storm sewers shall be paid for at the contract unit price per lineal foot for STORM SEWERS TO 
BE CLEANED, of the diameter specified. Cleaning drainage structures shall be paid for at the 
contract unit price per each for DRAINAGE STRUCTURES TO BE CLEANED regardless if the 
structure has a two-foot diameter, four-foot diameter, or five-foot diameter size for existing inlets, 
catch basins and manholes. Cleaning box culverts shall be paid for at the contract unit price per 
lineal foot for BOX CULVERTS TO BE CLEANED for the three-foot by three-foot culvert. Prices 
shall be payment in full for furnishing all labor and equipment necessary to remove and dispose 
of all material in a manner meeting the Engineer’s approval. 
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CONCRETE CURB REPAIR 
 
This work consists of the removal and repair of the existing concrete curb as shown in the plans, 
in accordance with Sections 440 and 606 of the Standard Specifications for Road and Bridge 
Construction and as directed by the Engineer. 
 
Existing concrete curb to be repaired under this pay item is broken or otherwise damaged. The 
replacement curb should match the original configuration / cross section. 
 
This work shall be paid for at the contract unit price per foot for CONCRETE CURB REPAIR, 
which shall include all removal, disposal, equipment, labor and material required to complete the 
work. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
This work shall consist of hot-mix asphalt surface removal in accordance with the applicable 
portions of Section 440 of the Standard Specifications as shown in the plans and as directed by 
the Engineer. The intent is to mill the existing hot-mix asphalt pavement to provide an adequate 
transition at tapers, side roads, and private entrances. 
 
This work will be paid for at the contract unit price per square yard for HOT-MIX ASPHALT 
SURFACE REMOVAL, VARIABLE DEPTH which price shall include all labor and equipment 
necessary to complete the work as specified to the satisfaction of the Engineer. 
 
 
REATTACH END SECTION 
 
This work shall include cleaning around the end sections and mastic needed to reattach it to the 
pipe. Mastic shall be according to Section 1055 of the Standard Specifications. 
 
The work associated with reattaching end sections will be included in the cost of REATTACH 
END SECTION pay item. 
 
 
REMOVE CONCRETE END SECTION 
 
This work consists of the removal and proper disposal of existing pipe culvert end sections at the 
locations shown in the plans. The end sections may be precast concrete flared end sections or 
inlet boxes. 
 
This work will be paid for at the contract unit price per each for REMOVE CONCRETE END 
SECTION. 
 
  



FAP Route 591 (US 34) 
Project COVD-STP-4SQ3(982) 

Section (15A, 15R)RS-6, SW 
DeKalb & Kendall Counties 

Contract No. 66L58 
 

 36 

 
REMOVE PEDESTRIAN PUSH-BUTTON 
 
This work shall consist of the removal and disposal of the existing pedestrian push-button from 
an existing traffic signal. This work shall be done in accordance with the applicable parts of the 
Standard Specifications. 
 
The Contractor shall remove the existing push-button including push-button housing, and push 
button station and at the location specified in the plans located at all four quadrants of Main Street. 
This push button is non-compliant with current ADA standards and needs replacement. 
 
Any open holes remaining in existing traffic signal support structures shall be capped. The 
Contractor shall dispose of materials outside the right of way or store and deliver to the owning 
agency as specified in the plans or as directed by the Engineer. The removal of associated electric 
cables shall be included in the cost of REMOVE PEDESTRIAN PUSH-BUTTON. 
 
This item will be paid for at the contract unit price for EACH for REMOVE PEDESTRIAN 
PUSHBUTTON, which price shall include the removal of existing pedestrian push button, housing, 
cable, latching, storing, delivering, disposal materials, labor, and equipment to complete the work. 
 
 
TRAFFIC CONTROL PLAN 
Revised January 1, 2016 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any 
special details and Highway Standards herein and in the plans. 
 
Special attention is called to the following sections of the Standard Specifications, the Highway 
Standards, and the special provisions relating to traffic control: 
 
Standard Specifications: 
 
Section 701 - Work Zone Traffic Control and Protection 
 
Highway Standards: 
 
 701001 701006 701011 701101 701106 701201 
 701301 701306 701311 701426 701501 701801 
 701901 
 
 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) AND WATER VALVES TO BE 
ADJUSTED, SPECIAL 
(Effective June 1, 2012) 
 
Description.  This work shall consist of adjusting frames and lids and water valves. This work shall 
be done according to the applicable portions of Section 603 of the Standard Specifications and 
the following. 
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Construction Requirements.  Prior to the milling operation, the Contractor shall remove all frames 
and lids of manholes and water valves.  After removal, the Contractor shall place a suitable metal 
plate over the manhole and water valve locations and backfill the area with a temporary hot-mix 
or cold-mix asphalt mixture.  The Contractor shall then complete the milling and placement of all 
HMA lifts except surface course. 
 
Prior to placing the surface course, the Contractor shall reinstall the frames and lids and water 
valves and adjust them to the finished pavement elevation. 
 
The excavated area around the manholes and water valves shall be filled with Class PP-1 or PP-
2 concrete. 
 
Basis of Payment.  This work will be paid at the contract unit price each for FRAMES AND LIDS 
TO BE ADJUSTED (SPECIAL) and WATER VALVES TO BE ADJUSTED, SPECIAL. 
 
 
ACCESSIBLE PEDESTRIAN SIGNALS (APS) 
 
Description. This work shall consist of furnishing and installing accessible pedestrian signals 
(APS). Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker, 
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control 
board, a power supply, wiring, and mounting hardware. The APS shall meet the requirements of 
the MUTCD and Sections 801and 888 of the Standard Specifications, except as modified herein. 
 
This work will also include the furnishing and installing an APS control unit inside the existing TS1 
traffic signal controller cabinet. The APS control unit is the interface between the traffic signal 
controller and the audible push button stations at the intersection. All wiring and connections 
required between the APS unit and the existing TS1 controller cabinet to make the system 
operational shall be considered included in the contract unit cost for ACCESSIBLE PEDESTRIAN 
SIGNALS. 
 
Electrical Requirements. The APS shall operate with systems providing 95 to 130 VAC, 60 Hz 
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C). 
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection.  
 
Audible Indications. A pushbutton locator tone shall sound at each pushbutton. 
 
If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed on the 
same pole, the audible walk indication shall be a speech walk message. 
A clear, verbal message shall be used to communicate the pedestrian walk interval. This message 
shall sound throughout the WALK interval only. The verbal message shall be modeled after: 
“’Street Name.’ Walk Sign is on to cross “Street Name’.” No other messages shall be used to 
denote the WALK interval. 
 
Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the walk 
indication shall be an audible percussive tone. It shall repeat at 8 to 10 ticks per second with a 
dominant frequency of 880 Hz. 
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to 
a maximum volume of 100 dBA. Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. 
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Pedestrian Pushbutton. Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or 
width. The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N). 
A red LED shall be located on or near the pushbutton which, when activated, acknowledges the 
pedestrians request to cross the street. 
 
Signage. A sign shall be located immediately above the pedestrian pushbutton and parallel to the 
crosswalk controlled by the pushbutton. The sign shall conform to the standard MUTCD designs 
for R10-3. Street name shall be provided in Braille adjacent to the arrow for all crossing signs. 
 
Tactile Arrow. A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall 
be provided either on the pushbutton or its sign. 
 
Vibrotactile Feature. The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Method of Measurement. This work will be measured for payment as each, per pushbutton. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for ACCESSIBLE 
PEDESTRIAN SIGNALS, which unit cost shall include all necessary cabinet wiring connections, 
APS control unit, informational sign, mounting, and adjustments required for proper operation. 
Wiring from the push button stations to the signal controller cabinet will be measured separately 
for payment. 
 
 
CLEAN EXISTING END SECTIONS 
 
This work shall consist of furnishing all labor, material and equipment to remove earth or silt and 
other debris from the existing drainage structure at the locations show in the plans as directed by 
the Engineer. 
 
The materials removed shall be disposed of in accordance with the applicable portions of Article 
202.03 of the Standard Specifications except for earthen material or silt which shall remain within 
project limits. 
 
Cleaning the existing end sections will measured and paid for at the contract unit price per Each 
for CLEAN EXISTING END SECTION. 
 
 
CLEANING BRIDGE SCUPPERS AND DOWNSPOUTS 
 
Description: This work consists of cleaning the existing drainage scuppers and downspouts, floor 
drains, and sweeping entire deck of SN 019-0039. 
 
Construction Requirements: This item of work shall be performed in accordance to applicable 
portions of section 592 of the Standard Specifications. The method for cleaning shall not damage 
the existing drainage system and shall be submitted to the Engineer for approval. Any damage to 
the drainage system shall be repaired by the Contractor at no additional cost. The drainage 
system shall be cleaned to the satisfaction of the Engineer, which includes the testing and 
inspecting of each scupper, floor drain, and deck surface to ensure that it has been completely 
cleaned. 
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Basis of Payment: The work described shall be paid for at the contract unit price EACH for 
CLEANING BRIDGE SCUPPERS AND DOWNSPOUTS, which price shall include sweeping the 
structure for debris jams along the parapet walls and entire deck surface and include all labor and 
equipment necessary to satisfactorily complete the work.  
 
 
INSTALL SIGN PANEL – TYPE 1 & TYPE 2 
 
This work shall consist of removing, replacing, and new: “Left Turn Must Yield on Green Ball,” 
R10-12 signs at all signalized intersections where left turn is permitted. Removing and replacing 
mast arm street name signs with two lines, white on green Type ZZ sheeting, with 8” uppercase 
and 6” lowercase lettering at “Gletty Road”, “Fairwind Boulevard”, “Main Street”, “Latham Street”, 
“Duvick Avenue”, “Drew Avenue”, “Tara Street”, and “Chilton Way”. Also, removing and replacing 
the “US Route 34” mast arm highway signs at Gletty Road, Fairwind Boulevard, Main Street, and 
at Latham Street with a two-line sign that has “US Route 34” on the top line and with “Church 
Street” on the bottom line. The top line shall utilize 8” uppercase and the 6” lowercase lettering 
and the bottom line with 6” uppercase and 4 3/4” lowercase lettering. For the westbound direction 
of US Route 34 the existing “Honorary Veterans Pkwy,” sign on the mast arm shall be relocated 
to accommodate the new mast arm sign. Also, removing and replacing the “US Route 34” mast 
arm highway signs at Duvick Avenue, Indian Springs Mall, Drew Avenue, Tara Avenue, and at 
Chilton Way with a one-line, “US Route 34” sign. The sign will have 8” uppercase and 6” lowercase 
lettering. 
 
Type 1 and Type 2 sign panels shall be according to Section 720 of the Standard Specifications, 
complete with hardware and reflectorized sign faces placed at an exact location specified by the 
Engineer. 
 
Materials: Except as noted, materials shall be as specified in and meet the applicable 
requirements of Sections 1090, 1091 and 1092 of the Standard Specifications. 
Method of Measurement: Type 1, Type 2 and Type 3 sign panels shall be measured for payment 
in square feet. The area used for measurement shall be the area of the smallest rectangle that 
will circumscribe each individual sign panel, except in the case of a triangular sign.  
 
Basis of Payment: This work will be paid for at the contract unit price per square foot for 
INSTALL SIGN PANEL – TYPE 1 and INSTALL SIGN PANEL – TYPE 2 and includes the removal 
and proper disposal of exiting signs.  
 
 
TRAFFIC CONTROL IN THE VICINTY OF A RAILROAD GRADE CROSSING 
(Effective August 4, 2017) 
 
In accordance with Chapter 8 of the Manual on Uniform Traffic Control Devices (MUTCD): 
 
When a grade crossing exists either within or in the vicinity of a temporary traffic control zone, 
lane restrictions, flagging (see Chapter 6E of the MUTCD), or other operations shall not be 
performed in a manner that would cause highway vehicles to stop on the railroad or LRT tracks, 
unless a flagger or uniformed law enforcement officer is provided at the grade crossing to 
minimize the possibility of highway vehicles stopping on the tracks, even if automatic warning 
devices are in place. 
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See figure 6H-46 and associated notes of the MUTCD regarding the temporary traffic control in 
the vicinity of the railroad grade crossing. 
 
Basis of Payment.  The cost of the additional flagger and any additional signs, if necessary, will 
not be paid for separately, but shall be included in the cost of associated traffic control items. 
 
 
RIGHT OF ENTRY TO BNSF RAILWAY PROPERTY, CONTRACT 66L58, DOT/AAR NO. 079 
597 T & 079 596 L 
 
It is the Contractor’s responsibility to become familiar with and to follow all requirements described 
in Section 107 of the Standard Specifications, titled Legal Regulations and Responsibility to the 
Public. 
 
The Contractor shall confer with the Railroad Engineer and shall procure and pay all fees for 
required railroad permits and licenses in accordance with Article 107.04 of the Standard 
Specifications. These fees will not be reimbursed by the Department and will be included in the 
cost of other applicable pay items in the contract. The BNSF Railway Company contact person is 
Mr. Jake Rzewnicki, Manager of Public Projects, (913) 551-4275 or 
Jacob.Rzewnicki@BNSF.com. 
 
The Right of Entry Permit Application can be obtained by contacting Chris Shuffield of Jones Lang 
LaSalle Brokerage, Inc, at 817-230-2643 or at Chris.Shuffield@am.jll.com. As of January 22, 
2019, the processing fee cost for the Right of Entry Permit is $800.00, but this number is subject 
to change. The Contractor should confirm this cost and any other costs pertaining to the Right of 
Entry Permit with Jones Lang LaSalle Brokerage, Inc at the time of bid.  No compensation will be 
made for changes to the cost of application fees between time of bid and time of construction. 
The Contractor shall confer with the Railroad Engineer relative to railroad requirements for 
clearances, operation and general safety regulation in accordance with Article 107.12 of the 
Standards Specifications.  For all railroad-highway work as indicated in the contract proposal, the 
Contractor shall obtain Railroad Protective Liability and Property Damage Liability insurance in 
accordance with Article 107.11 of the Standard Specifications and as specified elsewhere in the 
Specials.  The cost for providing insurance, as noted elsewhere, will be paid for at the contract 
unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.   
The services of railroad flaggers may be required when the Contractor’s operations will encroach 
on or over the Railroad’s right-of-way or come within 25’ of the tracks. The Contractor shall pay 
for the cost of providing railroad flaggers and be reimbursed for applicable charges in accordance 
with Articles 107.12 and 109.05. The railroad flagger contact person is Mr. Dustin Hartz and can 
be contacted at (815) 875-7369 or Dustin.Hartz@BNSF.com. A minimum of 72 hours’ notice is 
requested.  
 
If for any reason the department approves the contractor’s request to not complete the work on 
railroad property as outlined in the plans and the special provisions, the district will authorize and 
assess a deduction equal to the sum of the amount of the right of entry fee as specified in this 
special provision plus the amount the contractor paid for the RRPLI or the contract cost of the pay 
item for RRPLI, whichever is greater, on future payments due to the contractor. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
(Effective December 1, 1986; Revised January 1, 2022) 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each 
railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
The Burlington Northern & Santa Fe  10 Amtrak per day at 20 freights per day at 
Railway Company 79 MPH 60 MPH 
2500 Lou Mienk Drive         15 intermodals per day 
Building AOB-1  
 Fort Worth, TX  76131       at 69 MPH 
 
Class 1 RR (Y or N):  Y 
DOT/AAR No.:  079 597 T RR Mile Post:  55.03 
RR Division:  Chicago RR Sub-Division:  Mendota 
 
For Freight/Passenger Information Contact:  Jake Rzewnicki Phone:  913-551-4275  
                                                                                                       Jacob.Rzewnicki@BNSF.com 
For Insurance Information Contact:  Rosa Martinez Phone:  214-303-8519 
       
 
 
The Burlington Northern & Santa Fe 10 Amtrak per day at 20 freights per day at 
Railway Company 79 MPH 60 MPH 
2500 Lou Mienk Drive       15 intermodals per day 
Building AOB-1        at 69 MPH 
Fort Worth, TX  76131 
 
Class 1 RR (Y or N):  Y 
DOT/AAR No.:  079 596 L RR Mile Post:  54.19 
RR Division:  Chicago RR Sub-Division:  Mendota 
 
For Freight/Passenger Information Contact:  Jake Rzewnicki Phone:  913-551-4275 
                                                                                                       Jacob.Rzewnicki@BNSF.com 
For Insurance Information Contact:  Rosa Martinez Phone:  214-303-8519 
       
 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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RELOCATE EXISTING MASTER CONTROLLER 
 
This work shall be in accordance with Section 895 of the Standard Specifications except as 
modified herein. 
 
The Contractor shall remove the existing master controller and install it inside the new traffic signal 
controller cabinet located at the intersection of US 34 and Drew Avenue 
 
The Contractor shall perform the following work: 
 
• Remove the existing master controller (including power supplies, controller cables, etc.), 

telemetry panel and fiber optic modems from the traffic signal cabinet at the intersection of 
US 34 and Drew Avenue. 

• The existing telemetry panel and fiber optic modems shall be returned and delivered to the 
City of Sandwich. 

• The traffic signal equipment vendor shall replace the on-board master controller battery with 
a new battery in the existing device.  The material and labor to replace the battery shall be 
included in the RELOCATE EXISTING MASTER CONTROLLER item. 

• Install the existing master controller (including power supplies, controller cables, etc.), and 
all other required components at the new traffic signal cabinet at the intersection of US 34 
and Drew Avenue.  The work and material required to install the new fiber optic transceiver 
and fiber optic modems shall be included in the TRANSCEIVER FIBER OPTIC item. 

• The existing cables, brackets, hardware, and other existing components may be re-used in 
the proposed installation; however, the Contractor shall furnish and install all items required 
to relocate the master controller to US 34 and Drew Avenue. 

 
Basis of Payment - This work will be paid for at the contract unit price Each for RELOCATE 
EXISTING MASTER CONTROLLER and shall be payment in full for all labor, materials, and 
equipment required to relocate the equipment described above, complete. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Work Areas.  The excavated soil and groundwater within the work areas listed 
below shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill.  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary for 
collection and management of the samples, including transportation of samples from the job site 
to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
The following contract specific work areas shall be monitored by the Environmental Firm for soil 
contamination and workers protection. 
 
Site 4119A-1 – Railroad, 900 Block of E. Market Street, Somonauk to 2000 Block of Church 
Street, Sandwich, DeKalb County 
• Station 322+22 LT.  The Engineer has determined this material meets the criteria of and shall 

be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

• Station 323+54 LT.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

• Station 286+17 to Station 320+90 LT.  The Engineer has determined this material meets the 
criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

• Station 325+00 to Station 351+86 LT.  The Engineer has determined this material meets the 
criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-3 – Vacant Land, 900 Block of E. Market Street, Unincorporated Somonauk 
Township, DeKalb County 
• Station 283+00 to Station 286+17 LT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-8 – Commercial Building, 2000 W. Church Street, Sandwich, DeKalb County 
• Station 332+00 to Station 332+95 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 
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Site 4119A-9 – Tri-County Collision, 1950 W. Church Street, Sandwich, DeKalb County 
• Station 332+95 to Station 334+68 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-12 – Brahma Masonry Construction, 1950 W. Church Street, Sandwich, DeKalb 
County 
• Station 334+68 to Station 340+41 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-14 – First Place Rental, 1608 W. Church Street, Sandwich, DeKalb County 
• Station 345+49 to Station 348+11 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-28 – Ag Tech Services, Inc., 966 W Church Street, Unincorporated Somonauk 
Township, DeKalb County 
• Station 369+10 to Station 370+00 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-29 – Commercial Building, 841 W Church Street, Sandwich, DeKalb County 
• Station 369+10 to Station 370+00 RT.  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-40 – LDL Transfer, Inc., 519 W Church Street, Sandwich, DeKalb County 
• Station 386+49 to Station 389+90 (LT).  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-50 – Maverick Concrete, 331 W Church Street, Sandwich, DeKalb County 
• Station 397+50 to Station 399+46 (LT).  All excavation in the northwest quadrant of US 34 

and West Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-63 – Walgreens, 30 W Church Street, Sandwich, DeKalb County 
• Station 406+14 to Station 409+38 (RT).  All excavation in the southeast quadrant of US 34 

and Wolfe Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

• Station 406+14 to Station 409+38 (RT).  All excavation in the southwest quadrant of US 34 
and Main Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-66 – Mixed Use Building, 23 W Church Street, Sandwich, DeKalb County 
• Station 407+85 to Station 408+30 (LT).  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 
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Site 4119A-67 – Mixed Use Building, 15 W Church Street, 135 to 143 S. Main Street, 
Sandwich, DeKalb County 
• Station 408+30 to Station 409+41 (LT).  All excavation in the northwest quadrant of US 34 

and Main Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-68 – County Tobacco, 19 E Church Street, Sandwich, DeKalb County 
• Station 409+41  to  Station 410+74 (LT).  All excavation in the northwest quadrant of US 34 

and Main Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-73 – Commercial Building, 19 E Church Street, Sandwich, DeKalb County 
• Station 411+93 to Station 412+13 (RT).  All excavation in the southwest quadrant of US 34 

and Well Street.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 
 

Site 4119A-74 – Commercial Building, 101 to 131 E Church Street, Sandwich, DeKalb 
County 
• Station 412+13 to 416+39 (LT).  All excavation in the northeast quadrant of US 34 and Well 

Street.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance to Article 669.05(a)(5).  Contaminants of concern sampling parameters: VOCs, 
SVOCs, and Metals. 

• Station 416+00 (LT).  All excavation in the northwest quadrant of US 34 and Pearl Street.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance to Article 669.05(a)(5).  Contaminants of concern sampling parameters: VOCs, 
SVOCs, and Metals. 

 
Site 4119A-77 – Swanson Advertising & Auction Company, 144 E Church Street, Sandwich, 
DeKalb County 
• Station 415+43 to Station 416+39 (RT).  All excavation in the southwest quadrant of US 34 

and Pearl Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-79 – Frontier Communications, 150 Pearl Street, Sandwich, DeKalb County 
• Station 416+39 to Station 417+38 (LT).  All excavation in the southwest quadrant of US 34 

and Pearl Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(5).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

• Station 416+80 (LT).  All excavation in the southwest quadrant of US 34 and Pearl Street.  
The Engineer has determined this material meets the criteria of and shall be managed in 
accordance to Article 669.05(a)(5).  Contaminants of concern sampling parameters: VOCs, 
SVOCs, and Metals. 

 
Site 4119A-83 – Commercial Building, 301 E. Church Street, Sandwich, DeKalb County 
• Station 419+79 to Station 420+98 (LT).  All excavation in the northeast quadrant of US 34 and 

Clark Street.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

• Station 419+90 (LT).  All excavation in the northeast quadrant of US 34 and Clark Street.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
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accordance to Article 669.05(a)(1).  Contaminants of concern sampling parameters: VOCs, 
SVOCs, and Metals. 
 

Site 4119A-94 – Lee’s Auto Parts, 523 E. Church Street, Sandwich, DeKalb County 
• Station 427+46 to Station 429+63 (LT).  All excavation in the northwest quadrant of US 34 

and Fremont Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-100 – Napa Auto Parts, 616 E. Church Street, Sandwich, DeKalb County 
• Station 431+17 to Station 432+82 (RT).  All excavation in the southwest quadrant of US 34 

and Fremont Street.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 
 

Site 4119A-119 – Angies Sugar Buzz Bakery, 1004 E. Church Street, Sandwich, DeKalb 
County 
• Station 444+93 to Station 446+32 (RT).  The Engineer has determined this material meets 

the criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-128 – Commercial Building, 1201 E Church Street, Sandwich, DeKalb County 
• Station 453+34 to Station 457+34 (LT).  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-129 – Vacant Lot, 1208 E Church Street, Sandwich, DeKalb County 
• Station 454+22 to Station 458+09 (RT).  The Engineer has determined this material meets 

the criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-135 – Railroad, 1300 – 3600 Blocks of E Church Street, Sandwich and Plano, 
Kendall County 
• Station 463+00 to Station 570+97 (LT).  The Engineer has determined this material meets the 

criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-150 – Commercial Building, 2600 E Church Street, Sandwich, Kendall County 
• Station 500+47 to Station 509+00 (RT).  The Engineer has determined this material meets 

the criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-151 – Quick Lane Tire & Auto, 2690 E Church Street, Sandwich, Kendall County 
• Station 509+00 to Station 509+50 (RT).  The Engineer has determined this material meets 

the criteria of and shall be managed in accordance to Article 669.05(a)(1).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-152 – Gjovik Chevrolet, 2780 E Church Street, Sandwich, Kendall County 
• Station 510+37 to Station 514+53 (RT). All excavation in the southwest quadrant of US 34 

and Sandy Bluff Road.  The Engineer has determined this material meets the criteria of and 
shall be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 
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Site 4119A-153 – Gjovik Buick - GMC, 2800 E Church Street, Sandwich, DeKalb County 
• Station 514+53 to Station 520+08 (RT). All excavation in the southeast quadrant of US 34 and 

Sandy Bluff Road.  The Engineer has determined this material meets the criteria of and shall 
be managed in accordance to Article 669.05(a)(1).  Contaminants of concern sampling 
parameters: VOCs, SVOCs, and Metals. 

 
Site 4119A-154 – Vacant Lot, 2900 – 3000 Blocks of E Church Street, Sandwich, Kendall 
County 
• Station 520+08 to Station 526+72 (RT).  The Engineer has determined this material meets 

the criteria of and shall be managed in accordance to Article 669.05(a)(5).  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
Work Zones 
 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
 
Any waste generated as a special waste or a waste not certified as a non-special waste from this 
project should be manifested off-site using the IEPA Bureau of Land generator number associated 
IDOT right-of-way in the affected county.  The IEPA generator number for IDOT right-of-way in 
DeKalb County is 0378995002.  The IEPA generator number for IDOT right-of-way in Kendall 
County is 0938995003.   
 
Additional information on the contract specific work areas listed above collected during the 
regulated substances due-diligence process is available through the District’s Environmental 
Studies Unit (DESU). 
 
 
PREPARATION OF SIDEWALK WORK AREAS 
 
At any locations where the existing sidewalk elevations require modification to  me ADA 
compliance, the work shall include leveling and shaping of the existing ground / subbase to 
provide for the required ADA compliant slopes as shown in the plan details. Including any required 
furnished excavation, earth excavation, and a minimum of 4’’ working aggregate base under the 
proposed sidewalk necessary to complete the work and restore and disturbed areas. 
 
This work will not be paid for separately, but shall be included in the cost of the applicable sidewalk 
pay items: 
  
 PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH 
 SIDEWALK REMOVAL  
 
Earth excavation required for the removal of non-special waste disposal will be measure and paid 
separately.  
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface 
treatments that are part of the original proposed construction, or added as extra work and paid 
for by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, tack coats, 
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force 
account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the work 

is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior to 

the letting for work paid for at the contract price; or for the month the agreed 
unit price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  For 
bituminous materials applied, a performance graded or cutback asphalt will be 
considered to be 100% ACV and undiluted emulsified asphalt will be considered 
to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When computing 
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and 
surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
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Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, as 
calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not apply 
during contract time subject to liquidated damages for completion of the entire contract. 
 
 
BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
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governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 
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(2) When job conditions due to recent weather prevent work on the controlling item. 
 

(3) When conduct or lack of conduct by the Department or its consultants, representatives, 
officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
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for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
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the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 8.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
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this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 

mailto:DOT.DBE.UP@illinois.gov
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performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
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contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
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substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
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decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
FUEL COST ADJUSTMENT (BDE) 
Effective:  April 1, 2009       Revised:  August 1, 2017 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any category of work will make that category of 
work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  The 
adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and extra work paid for by agreed unit price will be subject 
to fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Extra work paid for at a lump sum price or by force account will not be 
subject to fuel cost adjustment.  Category descriptions and thresholds for application and the fuel 
usage factors which are applicable to each are as follows: 
 

(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, and 

206 including any modified standard or nonstandard items where the character of the 
work to be performed is considered earthwork.  The cumulative total of all applicable 
item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in the fuel 
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items constructed 
under Sections 311, 312 and 351 including any modified standard or nonstandard 
items where the character of the work to be performed is considered construction of a 
subbase or aggregate, stabilized or modified base course.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in 
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract pay 
items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in 
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of all 
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in the 
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 
 

(b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting for work paid for at the contract price; or for the month the agreed unit 
price letter is submitted by the Contractor for extra work paid for by agreed unit 
price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of work 
are satisfied.  The adjustments shall not apply during contract time subject to liquidated damages 
for completion of the entire contract. 
 
 
HOT-MIX ASPHALT – PATCHING (BDE) 
 
Effective:  April 1, 2022 
 
Replace Article 442.08(b) of the Standard Specifications with the following: 
 

“ (b) Density.  The density of the compacted HMA shall be according to Articles 1030.06, 
1030.09(b), 1030.09(c), and 1030.09(f).” 

 
 
HOT-MIX ASPHALT – START OF PRODUCTION (BDE) 
 
Effective:  January 1, 2022 
 
Add the following paragraph between the third and four paragraphs of Article 1030.10 of the 
Standard Specifications: 
 

“ When a test strip is not required, each HMA mixture with a quantity of 3,000 tons (2,750 metric 
tons) or more shall still be sampled on the first day of production:  I-FIT and Hamburg wheel 
testing for High ESAL; I-FIT testing for Low ESAL.  Within two working days after sampling the 
mixture, the Contractor shall deliver gyratory cylinders to the District laboratory for Department 
verification testing.  The High ESAL mixture test results shall meet the requirements of Articles 
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1030.05(d)(3) and 1030.05(d)(4).  The Low ESAL mixture test results shall meet the requirements 
of Article 1030.05(d)(4).” 
 
 
LUMINAIRES, LED (BDE) 
 
Effective:  April 1, 2019     Revised:  January 1, 2022 
 
Description.  This work shall consist of furnishing and installing light emitting diode (LED) 
luminaires.  Work shall be according to Sections 801, 821, and 1067 of the Standard 
Specifications, except as modified herein. 
 
Submittals.  In addition to the requirements listed in Article 801.05(a), submittals for LED 
luminaires shall include the following. 
 

• Completed manufacturer’s luminaire ordering form with the full catalog number provided. 
 

• Descriptive literature and catalog cuts for the luminaire, driver, and surge protective 
device. 
 

• Lighting calculations generated with AGi32 software demonstrating compliance with the 
Luminaire Performance Table(s) shown in the contract.  These calculations shall be 
performed to the following criteria:  photopic units shall be used; calculations shall be 
performed to an accuracy matching the number of significant digits given in the Luminaire 
Performance Table(s); point-by-point illuminance, luminance, and veiling luminance ratios 
demonstrating the submitted luminaire meets the lighting metrics specified in the 
Luminaire Performance Table(s) using IES RP-8 methods. 
 

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the 
following. 
 

• IES file associated with each submitted luminaire in IES LM-63 format. 
 

• TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 
specified luminaire or luminaire family.  Both reports shall be for 50,000 hours at an 
ambient temperature of 77 °F (25 °C). 
 

• LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 
at the time of testing in PDF format inclusive of the following:  isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane and 
maximum cone; coefficient of utilization graph; candela table; and spectral distribution 
graph and chromaticity diagram. 
 

• LM-80 report for the specified LED package in PDF format and if available, LM-84 report 
for the specified luminaire or luminaire family in PDF format.  Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing. 
 

• In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 
luminaire family in PDF format. 
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• Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

• ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 
 

• ASTM G154 (ASTM D523) gloss test report in PDF format. 
 

• LED drive current, total luminaire input wattage, and current over the operating voltage 
range at an ambient temperature of 77 °F (25 °C). 
 

• Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power. 
 

• Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 
for the driver and optical assembly in PDF format. 
 

• Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 
 

• Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
 

Roadway Luminaires.  Revise Article 821.02(d) to read. 
 

“ (d) Light Source  ....................................................................................................... 1067.06” 
 
Revise the third paragraph of Article 821.03 to read. 
 

“ Each luminaire driver and/or driver arrangement shall be checked to ensure compatibility with 
the project power supply.” 
 
Replace the fifth paragraph of Article 821.03 with the following. 
 

“ No luminaire shall be installed before it is approved.  When independent luminaire testing is 
required, full approval will not be given until complete test results which demonstrate compliance 
with the contract documents have been reviewed and accepted by the Engineer.  Independent 
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”. 
 
Revise the last paragraph of Article 821.03 to read. 
 

“ When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or 
allowing contaminants to be deposited on any part of the optical assembly.  Each lens shall be 
free of all dirt, smudges, etc.  Should the luminaire require cleaning, the luminaire manufacturer’s 
cleaning instructions shall be strictly followed.” 
 
Revise Article 821.08 to read. 
 

“ 821.08 Basis of Payment.  This work will be paid for at the contract unit price per each for 
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED, 
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
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WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the 
output designation specified. 

 
Luminaires.  Revise Articles 1067.01 through 1067.06 to read. 
 

“ 1067.01 General.  The size, weight, and shape of the luminaire shall be designed so as not 
to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and 
arm.  All electrical and electronic components of the luminaire shall comply with the requirements 
of Restriction of Hazardous Materials (RoHS) regulations.  The luminaire shall be listed for wet 
locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750. 

 
(a) Labels.  An internal label shall be provided indicating the luminaire is suitable for wet 

locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.  
The internal label shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS 
luminaires.  The first character shall be the alphabetical character representing the initial 
lumen output as specified in Table 1 of Article 1067.06(c).  The second character shall be 
the numerical character representing the transverse light distribution type as specified in 
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 

(b) Surge Protection.  The luminaire shall comply the requirements of ANSI C136.2 for 
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped 
with a surge protective device (SPD) that is UL1449 compliant with indicator light.  An SPD 
failure shall open the circuit to protect the driver. 
 

(c) Optical Assembly.  The optical assembly shall have an IP66 or higher rating in accordance 
with ANSI C136.25.  The circuiting of the LED array shall be designed to minimize the 
effect of individual LED failures on the operation of other LEDs.  All optical components 
shall be made of glass or a UV stabilized, non-yellowing material. 
 

(d) Housing.  All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation of 
water, ice, and debris. 
 

(e) Driver.  The driver shall be integral to the luminaire and shall be capable of receiving 
indefinite open and short circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current 
under abnormal driver case temperature conditions and shall be rated for a lifetime of 
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire.  If 
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at 
104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts 
(± 10%) according to the contract documents.  When the driver is operating within the 
rated input voltage range and in an un-dimmed state, the power factor measurement shall 
be not less than 0.9 and the THD measurement shall be no greater than 20%. 
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The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 
for Class A devices with regard to electromagnetic compatibility.  This shall be confirmed 
through the testing methods in accordance with ANSI C63.4 for electromagnetic 
interference. 
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table 
shown in the contract. 
 

(f) Photometric Performance.  The luminaire shall be IES LM-79 tested by a laboratory 
holding accreditation from the NVLAP for IES LM-79 testing procedures.  At a minimum 
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire 
classification system (LCS) graph showing lumen values and percent lumens by zone as 
described in IES RP-8.  The uplight of the BUG rating shall be U=0. 
 
The luminaire shall also meet the requirements of the Luminaire Performance Table 
shown in the contract. 
 

(g) Finish.  The luminaire shall have a baked acrylic enamel finish.  The color of the finish 
shall be gray, bronze, or black to match the pole or tower on which the luminaire is 
mounted.   
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 
Procedure A – Evaluation of Rust Creepage for Scribed Samples after exposure to 
1000 hours of testing according to ASTM B117 for painted or finished surfaces under 
environmental exposure. 
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to 
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated 
weathering testing. 
 

(h) Hardware.  All hardware shall be stainless steel or of other corrosion resistant material 
approved by the Engineer. 
 

(i) Vibration Testing.  All luminaires, with the exception of underpass and sign lighting 
luminaires, shall be subjected to and pass vibration testing requirements at “3G” minimum 
zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire.  To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain 
fully operational after testing. 
 

(j) Wiring.  All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C). 
 
(k) Independent Luminaire Testing.  When a contract has 30 or more luminaires of the same 

manufacturer’s catalog number, that luminaire shall be independently tested to verify it will 
meet the contract requirements.  The quantity of luminaires requiring testing shall be one 
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of 
that catalog number.  Testing is not required for temporary lighting luminaires. 
 
Prior to testing the Contractor shall propose a properly accredited laboratory and a 
qualified independent witness, submitting their qualifications to the Engineer for approval.  
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After approval, the Contractor shall coordinate the testing and pay all associated costs, 
including travel expenses, for the independent witness. 
 
(1) Independent Witness.  The independent witness shall select from the project 

luminaires at the manufacturer’s facility the luminaires for testing.  In all cases, the 
selection of luminaires shall be a random selection from the entire completed lot of 
luminaires required for the contract.  Selections from partial lots will not be allowed.  
The independent witness shall mark each sample luminaire’s shipping carton with the 
IDOT contract number and a unique sample identifier. 
 
At the time of random selection, the independent witness shall inspect the luminaire(s) 
for compliance with all physical, mechanical, and labeling requirements for luminaires 
according to Sections 821 and 1067.  If deficiencies are found during the physical 
inspection, the Contractor shall have all luminaires of that manufacturer’s catalog 
number inspected for the identified deficiencies and shall correct the problem(s) where 
found.  Random luminaire selection and physical inspection must then be repeated.  
When the physical inspection is successfully completed, the independent witness shall 
mark the project number and sample identifier on the interior housing and driver of the 
luminaires and have them shipped to the laboratory. 
 
The independent witness shall be present when testing is approved to be performed 
by the luminaire manufacturer.  If the tests are performed by a laboratory independent 
of the luminaire manufacturer, distributor, and Contractor, the independent witness 
need not be present during the testing. 
 

(2) Laboratory Testing.  Luminaires shall be tested at an NVLAP accredited laboratory 
approved for each of the required tests.  The testing shall include photometric, 
colorimetric, and electrical testing according to IES LM-79.  Colorimetric values shall 
be determined from total spectral radiant flux measurements using a 
spectroradiometer.  Photometric testing shall be according to IES recommendations 
and as a minimum, shall yield an isofootcandle chart, with max candela point and half 
candela trace indicated, an isocandela diagram, maximum plane and maximum cone 
plots of candela, a candlepower table (house and street side), a coefficient of utilization 
chart, a luminous flux distribution table, BUG rating report, and complete calculations 
based on specified requirements and test results. 
 
All testing shall cover the full spherical light output at a maximum of 5 degree intervals 
at the vertical angles.  The vertical angles shall run from 0 to 180 degrees.  There shall 
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes 
containing the maximum candela on the left and right sides of the luminaire axis.  
Before testing, the luminaire when mounted on the goniometer shall be scanned for 
vertical and horizontal angles of maximum candela and these planes included in the 
test.  The luminaire shall be checked for a bi-symmetric light distribution.  Individual 
tests must be conducted for each hemisphere, quadrant, and left/right sides. 
 
The results for each photometric and colorimetric test performed shall be presented in 
a standard IES LM-79 report that includes the contract number, sample identifier, and 
the outputs listed above.  The calculated results for each sample luminaire shall meet 
or exceed the contract specified levels in the luminaire performance table(s).  The 
laboratory shall mark its test identification number on the interior of each sample 
luminaire. 
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Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI 
standards.  The report shall list luminaire characteristics including input amperes, 
watts, power factor, total harmonic distortion, and LED driver current for full and partial 
power. 
 

(3) Summary Test Report.  The summary test report shall consist of a narrative 
documenting the test process, highlight any deficiencies and corrective actions, and 
clearly state which luminaires have met or exceeded the test requirements and may 
be released for delivery to the jobsite.  Photographs shall also be used as applicable 
to document luminaire deficiencies and shall be included in the test report.  The 
summary test report shall include the Luminaire Physical Inspection Checklist 
(form BDE 5650), photometric and electrical test reports, and point-by-point 
photometric calculations performed in AGi32 sorted by luminaire manufacturers 
catalog number.  All test reports shall be certified by the independent test laboratory’s 
authorized representative or the independent witness, as applicable, by a dated 
signature on the first page of each report.  The summary test reports shall be delivered 
to the Engineer and the Contractor as an electronic submittal.  Hard copy reports shall 
be delivered to the Engineer for record retention. 
 

(4) Approval of Independent Testing Results.  Should any of the tested luminaires fail to 
satisfy the specifications and perform according to approved submittal information, all 
luminaires of that manufacturers catalog number shall be deemed unacceptable and 
shall be replaced by alternate equipment meeting the specifications.  The submittal 
and testing process shall then be repeated in its entirety.  The Contractor may request 
in writing that unacceptable luminaires be corrected in lieu of replacement.  The 
request shall identify the corrections to be made and upon approval of the request, the 
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.  
Once the corrections are completed, the testing process shall be repeated, including 
selection of a new set of sample luminaires.  The number of luminaires to be tested 
shall be the same quantity as originally tested. 
 
The process of retesting, correcting, or replacing luminaires shall be repeated until 
luminaires for each manufacturers catalog number are approved for the project.  
Corrections and re-testing shall not be grounds for additional compensation or 
extension of time.  No luminaires shall be shipped from the manufacturer to the jobsite 
until all luminaire testing is completed and approved in writing. 
 
Submittal information shall include a statement of intent to provide the testing as well 
as a request for approval of the chosen independent witness and laboratory.  All 
summary test reports, written reports, and the qualifications of the independent 
witness and laboratory shall be submitted for approval to the Engineer with a copy to 
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330 
Springfield, IL 62764. 

 
1067.02 Roadway Luminaires.  Roadway luminaires shall be according to Article 1067.01 

and the following. 
 
The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in. 

(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).  
It shall not be necessary to remove or open more than the access door to mount the luminaire. 
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The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) 

and the weight, including accessories, shall not exceed 40 lb (18.14 kg).  If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental 
vibration damper installed as approved by the Engineer. 

 
The luminaire shall be equipped with both internal and external leveling indicators.  The 

external leveling indicator shall be clearly visible in daylight to an observer directly under the 
luminaire at a mounting height of 50 ft (15.2 m). 

 
The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is 

compliant with ANSI C136.41.  All receptacle pins shall be connected according to TALQ 
Consortium protocol. 

 
The luminaire shall be provided with an installed shorting cap that is compliant with 

ANSI C136.10. 
 
1067.03 Highmast Luminaires.  Highmast luminaires shall be according to Article 1067.01 

and the following. 
 
The luminaire shall be horizontally mounted and shall be designed and manufactured for 

highmast tower use.  The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the 
weight, including accessories, shall not exceed 85 lb (38.6 kg). 

 
The optical assembly shall be capable of being rotated 360 degrees.  A vernier scale shall be 

furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm.  The 
scale shall be graduated in 5 degree increments or less.  The luminaire shall be clearly marked 
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation. 

 
1067.04 Underpass Luminaires.  Underpass luminaries shall be according to 

Article 1067.01 and the following. 
 
The underpass luminaire shall be complete with all supports, hardware, and appurtenant 

mounting accessories.  The underpass luminaire shall be suitable for lighting a roadway 
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly 
above the roadway edge of pavement or attached to a wall or pier.  The underpass luminaire shall 
meet the requirements of ANSI C136.27. 

 
It shall not be necessary to remove more than the cover, reflector and lens to mount the 

luminaire.  The unit shall be suitable for highway use and shall have no indentations or crevices 
in which dirt, salt, or other corrosives may collect. 

 
(a) Housing.  The housing and lens frame shall be made of die cast aluminum or 16 gauge 

(1.5 mm) minimum thickness Type 304 stainless steel.  All seams in the housing enclosure 
shall be welded by continuous welds. 
 
The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit. 
 

(b) Lens and Lens Frame.  The frame shall not overlap the housing when closed.  The 
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be 
designed to prevent dirt accumulation.  The optic assembly shall be rated IP 66 or higher. 



FAP Route 591 (US 34) 
Project COVD-STP-4SQ3(982) 

Section (15A, 15R)RS-6, SW 
DeKalb & Kendall Counties 

Contract No. 66L58 
 

 71 

 
1067.05 Sign Lighting Luminaires.  Sign lighting luminaries shall be suitable for lighting 

overhead freeway and expressway guide signs; and shall be according to Article 1067.01. 
 
1067.06 Light Sources.  The light sources in all luminaires shall be LED according to 

Article 1067.01 and the following. 
 
(a) The light source shall be according to ANSI C136.37 for solid state light sources used in 

roadway and area lighting. 
 
(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal 

correlated color temperature (CCT) of 4000 K. 
 
(c) The rated initial luminous flux (lumen output) of the light source, as installed in the 

luminaire, shall be according to the following table for each specified output designation. 
 

Output Designations 
and Initial Luminous Flux  (for information only) 

Output 
Designation 

Initial 
Luminous Flux 

(lm) 
 

Approximate High 
Pressure Sodium (HPS) 

Equivalent Wattage 
A 2,200  35 (Low Output) 
B 3,150  50 (Low Output) 
C 4,400  70 (Low Output) 
D 6,300  100 (Low Output) 
E 9,450  150 (Low Output) 
F 12,500  200 (Med Output) 
G 15,500  250 (Med Output) 
H 25,200  400 (Med Output) 
I 47,250  750 (High Output) 
J 63,300  1,000 (High Output) 
K 80,000+  1,000+ (High Output) 

 
Luminaires with an initial luminous flux less than or greater than the values listed in the 
above table may be acceptable if they meet the requirements given in the Luminaire 
Performance Table shown in the contract and approved by the Engineer.” 

 
 
MATERIAL TRANSFER DEVICE (BDE) 
 
Effective:  June 15, 1999     Revised:  January 1, 2022 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“ (n) Material Transfer Device ..................................................................................... 1102.02” 
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Add the following to the end of Article 406.06(f) of the Standard Specifications: 
 

“ When required, a material transfer device (MTD) shall be used to transfer the HMA from 
the haul trucks to the spreading and finishing machine.  The particular HMA mixtures for 
which an MTD is required will be specified in the plans.  When not required, an MTD may 
still be used at the Contractor’s option, subject to the requirements and restrictions herein.  
Use of MTDs shall be according to the following. 
 

MTD Category Usage 
Category I Any resurfacing application 

Full-Depth HMA where the in-place binder thickness is 
≥ 10 in. (250 mm) 

Category II Full-Depth HMA where the in-place binder thickness is 
< 10 in. (250 mm) 

 
Category I MTD’s will only be allowed to travel over structures under the following 
conditions: 

 
(1) Approval will be given by the Engineer. 
 
(2) The MTD shall be emptied of HMA material prior to crossing the structure and shall 

travel at crawl speed across the structure. 
 
(3) The tires of the MTD shall travel on or in close proximity and parallel to the beam 

and/or girder lines of the structure.” 
 
Add the following to the end of Article 406.13(b) of the Standard Specifications: 
 

“ The required use of an MTD will be measured for payment in tons (metric tons) of the 
HMA mixtures placed with the MTD.  The use of an MTD at the Contractor’s option will not 
be measured for payment.” 

 
Add the following between the second and third paragraphs of Article 406.14 of the Standard 
Specifications: 
 

“ The required use of an MTD will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE.  The HMA mixtures placed with the MTD will be paid for 
separately according to their respective specifications.” 
 
Revise Article 1102.02 of the Standard Specifications to read: 
 

“ 1102.02 Material Transfer Device (MTD).  The MTD shall be according to the following. 
 

(a) Requirements.  The MTD shall have a minimum surge capacity of 15 tons 
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, 
and shall be equipped with the following. 

 
(1) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 

along the sides of the conveyor to prevent material spillage.  MTDs having paver style 
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hoppers shall have a horizontal bar restraint placed across the foldable wings which 
prevents the wings from being folded. 

 
(2) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 

14 tons (12.7 metric tons). 
 
(3) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 

anti-segregation, re-mixing auger.  
 

(b) Qualification and Designation.  The MTD shall be on the Department’s qualified product 
list with one of the following designations. 
 
(1) Category I.  The MTD has a documented maximum HMA carrying capacity contact 

pressure greater than 25 psi and has a central surge hopper of sufficient capacity to 
mix upstream HMA with downstream HMA. 
 

(2) Category II.  The MTD has a documented maximum HMA carrying capacity contact 
pressure less than or equal to 25 psi.” 

 
 
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 
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For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021     Revised:  January 1, 2022 
 
Description.  This work shall consist of testing the ride quality of the finished surface of pavements, 
according to Illinois Test Procedure 701, “Ride Quality Testing Using the International Roughness 
Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of the Standard Specifications, 
except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Add Article 406.03(n) to the Standard Specifications: 
 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to pavement improvements, the Engineer will measure the 
smoothness of the existing high-speed mainline pavement.  The Contractor shall measure the 
smoothness of the finished high-speed mainline, low-speed mainline, and miscellaneous 
pavements within seven days of paving.  Testing shall be performed in the presence of the 
Engineer and according to Illinois Test Procedure 701.  The pavement will be identified as high-
speed mainline, low-speed mainline, or miscellaneous as follows. 
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(a) Test Sections 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

 
(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These 
sections shall be tested with an IPS and will be analyzed using the rolling 16 ft (5 m) 
straightedge simulation in ProVAL. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement includes segments that either 

cannot readily be tested by an IPS or conditions beyond the control of the contractor 
preclude the achievement of smoothness levels typically achievable with mainline 
pavement construction.  This may include the following examples or as determined by 
the Engineer. 

 
(a) Pavement on horizontal curves with a centerline radius of curvature of less than or 

equal to 1,000 ft (300 m) and the pavement within the superelevation transition of 
such curves; 
 

(b) Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 
combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
(c) The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

(d) Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius 
return; 

 
(e) Variable width pavements; 

 
(f) Side street returns, to the end of radius return; 

 
(g) Crossovers; 

 
(h) Connector pavement from the mainline pavement expansion joint to the bridge 

approach slab; 
 

(i) Bridge approach slab; 
 

(j) Pavement that must be constructed in multiple short segments, typically defined 
as 600 ft (180 m) or less; 

 
(k) Pavement within 25 ft (7.6 m) of manholes, utility structures, or other 

appurtenances; 
 

(l) Turn lanes; and 
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(m) Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric 
testing that fall within the wheel path. 

 
Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 

 
(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 

measurement using a quarter-car simulation at a simulation speed of 50 mph 
(80 km/h). 

 
(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause 

significant increase in the calculated MRI for a given sublot. 
 

(7) Lot.  A lot will be defined as a continuous strip of pavement 1 mile (1,600 m) long and 
one lane wide.  When the length of a continuous strip of pavement is less than 1 mile 
(1,600 m), that pavement will be included in an adjacent lot.  Structures will be omitted 
when measuring pavement length, but will not be considered as a discontinuity and 
the numbering of sublots will not restart.  The limits of the structure shall include the 
entire length between the outside ends of both connector pavements. 

 
(8) Sublot.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater than 

or equal to 264 ft (80 m) resulting from an interruption in the pavement will be subject 
to the same evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) shall 
be included with the previous sublot for evaluation purposes. 

 
(b) Corrective Work.  Corrective work shall be completed according to the following. 

 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft (7.6 m) 

interval with an ALR in excess of 150 in./mile (2,400 mm/km) will be identified by the 
Engineer and shall be corrected by the Contractor.  Any sublot having a MRI greater 
than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, or 
replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Bumps in low-speed mainline pavement which 
exceed the 5/16 in. (8 mm) tolerance using a simulated 16 ft (5 m) straightedge will be 
identified by the Engineer and shall be corrected by the Contractor. 
 

(3) Miscellaneous Pavements.  Bumps in miscellaneous pavement which exceed the 
5/16 in. (8 mm) tolerance on a 16 ft (5 m) straightedge will be identified by the 
Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area normal to the centerline of the paved 
surface. 
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Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  The 
Contractor shall furnish the data and reports to the Engineer within 2 working days after 
corrections are made.  If the MRI and/or ALR still do not meet the requirements, additional 
corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 

 
(c) Smoothness Assessments.  Assessments will be paid to or deducted from the Contractor 

for each sublot of high-speed mainline pavement per the Smoothness Assessment 
Schedule.  Assessments will be based on the MRI of each sublot prior to performing any 
corrective work unless the Contractor has chosen to remove and replace the sublot.  For 
sublots that are replaced, assessments will be based on the MRI determined after 
replacement. 
  
The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 
MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 
Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 

 
Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $33.00 2/ 
MRII < MRI ≤ MRIF + $0.00 
MRIF < MRI ≤ MRID – (MRI – MRIF) × $20.00 

MRI > MRID – $500.00 
 

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $500.00. 

 
Smoothness assessments will not be paid or deducted until all other contract requirements 
for the pavement are satisfied.  Pavement that is corrected or replaced for reasons other 
than smoothness, shall be retested as stated herein.” 
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Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows:  

 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to the 
following table.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $80.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $30.00 
> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,200.00.” 

 
 
Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.03(j) of the Standard Specifications to read: 
 

“ (i) Coring Machine (Note 1)” 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor 

shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 

 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at no 

additional cost to the Department. 
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(a) Corrective Work.  No further texturing for skid resistance will be required for areas 
corrected by grinding.  Protective coat shall be reapplied to ground areas according to 
Article 420.18 at no additional cost to the Department. 
 
Pavement corrected by removal and replacement, shall be corrected in full panel sizes. 
 

(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 
shall be determined as follows.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $120.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $45.00 
> 100.0 (1,580) – $1,125.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,800.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
 
 
Removal of Existing Pavement and Appurtenances 
 
Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 
 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such that 
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.  
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the 
satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the milled surface shall 
have no surface variations in excess of 3/16 in. (5 mm).” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
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The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 4.  In the event the Contractor subcontracts a portion of the contract work, it shall determine 
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that 
the Contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The Contractor shall also ensure that this Training Special 
Provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
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classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
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obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
 
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee.  
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Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act.  
 
Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each 
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The 
estimated total number of hours, unit price, and total price must be included in the schedule of 
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG 
trainees for which the incentive is available for this contract is 4. 
 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
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Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher. 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
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“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
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(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 



6 
 

 

classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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