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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
August 4, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68698

STARK County

Section (11B)BR-1

Project STP-X0HZ(866)

Route FAP 643

District 4 Construction Funds

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River [SN 088-0002 (existing; SN
088-0030 (proposed)], 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile)
in length. The project also includes roadway profile adjustments, regrading of sideslopes, and
construction of the stream barbs.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
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AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-23)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccecveiiiieiiiiieeenns 53
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........cooiiiiiiiiiiiiiii e 56
D N =1 = LSRR 57
4 Specific EEO Responsibilities Non Federal-Aid CONtracts ...........ccccceevieeiiiiiiiiiieee e 67
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 72
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8 Temporary Stream Crossings and In-Stream Work Pads ............cccoeciiiiiiiiiiiiee e 80
9 X Construction Layout STAKES .........coiiiiiiiiiie s 81

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 84
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 86
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 90
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20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 103
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22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 105
23 X  Quality Control/Quality Assurance of Concrete MiXtures ........ccooceeiiiiiiiiiiee e 113
24 ST Y=Y Y=o USSR 129
25 T Y=Y OSSR 130
26 Temporary Raised Pavement Markers ...t 131
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 643 (IL 17/IL 91), Project STP-X0HZ(866), Section (11B)BR-1, Stark
County, Contract No. 68698 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on lllinois Route 17/lllinois Route 91, Structure No. 088-0002 (Existing)
over Spoon River, approximately 0.6 mile west of Wyoming in Stark County.

DESCRIPTION OF PROJECT

This project consists of bridge replacement. This project also includes earthwork, resurfacing,
guardrail, and other related collateral work necessary to complete the project.
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LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately but shall be included in the
contract bid price.

UTILITIES — LOCATIONS/INFORMATION ON PLANS
Effective: November 8, 2013

The locations of existing water mains, gas mains, sewers, electric power lines, telephone lines,
and other utilities as shown on the plans are based on field investigation and locations provided
by the utility companies, but they are not guaranteed. Unless elevations are shown, all utility
locations shown on the cross sections are based on the approximate depth supplied by the utility
company. It shall be the Contractor’s responsibility to ascertain their exact location from the utility
companies and by field inspection.

PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION
Effective August 4, 2006 Revised January 1, 2022
Delete Note 7/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following:

For the bridge superstructure and bridge approach slab, the Class BS concrete shall be uniformly
graded.

This may be accomplished by using a uniformly graded single coarse aggregate, or by blending
two or more coarse aggregate sizes. As a minimum for multiple coarse aggregate sizes, CA 7 or
CA 11 shall be blended with CA 13, CA 14, or CA 16. The final single coarse aggregate or
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent
passing the 1/2 in. (12.5 mm) sieve. However, the Contractor may propose for approval by the
Engineer an alternate uniformly graded concrete mixture using the information in the "Portland
Cement Concrete Level Il Technician Course — Manual of Instructions for Design of Concrete
Mixtures".
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For bridge decks and bridge approach slabs, the as-placed water cement ratio shall be between
0.39 and 0.41. The coarse aggregate shall be listed on the Department’s Bureau of Materials
and Physical Research "Freeze Thaw Rating List".

Concrete Superstructures Aggregate Optimization will not be paid for separately but shall be
considered as included in the unit cost of CONCRETE SUPERSTRUCTURES.

MEMBRANE CURING METHOD

Effective: July 29, 2016
Revised: November 17, 2017

Revise Article 1020.13(a)(4) paragraph 2 to read:

"After all finishing work to the concrete surface has been completed, the surface and all exposed
edges shall be sealed with membrane curing compound of the type specified within ten minutes.
The seal shall be maintained for the specified curing period. The edges of the concrete shall,
likewise, be sealed within ten minutes after the forms are removed. Two separate applications,
applied at least one minute and no more than fifteen (15) minutes apart, each at the rate of not
less than 1 gal./250 sq. ft. (0.16L/sg. m) will be required upon the surfaces and edges of the
concrete. These applications shall be made with the mechanical equipment specified. Type llI
compound shall be agitated immediately before and during the application.

EMBANKMENT (RESTRICTIONS)
Replace the sixth and seventh paragraphs of Article 205.04 with the following:

Alternating layers of suitable soil and restricted-use material will not be permitted. Restricted-use
materials may only be incorporated into the embankment by using one of the following
procedures:

a. Restricted-use materials shall be placed in 4" lifts and disked with the underlying lift material
until a uniform and homogenous material is formed having more than 35% passing the number
200 sieve.

b. Sand, gravel or crushed stone embankment when placed on the existing ground surface will
be drained using a 10' (3 m) by 10' (3 m) french drain consisting of nonwoven geotechnical fabric
with 12" (0.3 m) of B-3 riprap. This shall be constructed on both sides of the embankment at the
toe of the foreslope spaced 150' (46 m) apart. At locations requiring a French drain the 3' (1 m)
cohesive cap shall not be installed within the 10' by 10' riprap area. If the Engineer determines
that the existing ground is a granular free draining soil, the french drain may be deleted.
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c. Sand, gravel or crushed stone embankment when placed on top of a cohesive embankment
will be drained with a permanent 4" (100 mm) underdrain system. The underdrain system shall
consist of a longitudinal underdrain on both sides of the embankment and transverse underdrains
spaced at 250' (75 m) centers. The underdrain shall consist of a 2' (0.6 m) deep by 1' (0.3 m)
wide trench, backfilled with FA4 sand and a 4" (100 mm) diameter underdrain. In addition, both
sides of the embankment will have a 6" (150 mm) diameter pipe drain which will drain the
underdrain system and outletted into a permanent drainage structure or outletted by a headwall
at the toe of the embankment.

The above work will not be paid for separately but shall be included in the cost of the various pay
items involved.

PARTIAL DEPTH PATCHING
Effective April 26, 2013 Revised November 6, 2020

This work shall consist of partial depth patching of the existing pavement structure and
replacement with Hot-Mix Asphalt (HMA) material at the locations shown in the plans or as
directed by the Engineer. This work will be performed before completion of the cold milling
operation and prior to the placement of the HMA overlay, if applicable.

This work shall include all labor, equipment, and materials necessary to remove the existing HMA
overlay to a depth of 3". The removal shall be performed with a cold milling machine of sufficient
size and weight to remove the existing HMA. The milling machine must be operated longitudinally
with the flow of traffic and will not be permitted to cut transversely across the lane. Disposal of
waste materials for the work described herein shall be in accordance with Article 202.03 of the
Standard Specifications. After cold milling the patch, all loose material shall be removed and the
area air-blast cleaned to the satisfaction of the Engineer. Replacement HMA material shall be as
shown in the Mixture Requirements Table in the plans.

Prior to placement of the HMA material, the bottom and sides of the patch shall be primed in
accordance with Article 406.05 of the Standard Specifications using an SS-1hP bituminous
material. The prime shall be applied at a residual rate of 0.08 Ibs./Sq. Ft. by means of a
mechanical distributor and shall be placed on all surfaces of the milled trench.

The HMA material shall be placed in 2 1.5"-inch lifts and shall match the elevation of the
surrounding pavement after final compaction. Bumps greater than 4", measured with a 16’
straight edge, left after compaction shall be removed with pavement surface grinding equipment
in accordance with Article 1101.04 of the Standard Specifications.

The HMA mixture and density control limits shall conform to Article 1030 of the Standard
Specifications. Compaction shall be accomplished using a vibrating roller that conforms to the
applicable sections of Article 1101.01 of the Standard Specifications.

The Contractor shall fill all patches with the HMA material in the same day they are milled. No
open patches will be allowed to remain overnight.
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Removal of the existing HMA will be measured for payment in place, and the area computed in
Square Yards. The limits will be the area of the patch that measures at least 3" in depth and shall
not include the rounded transition at the beginning and end of the patch.

If after milling, it's determined by the Resident Engineer that damage to the existing pavement
structure still exists and must be addressed by means of a full-depth patch, the additional labor
and materials required shall be paid in accordance with Article 109.04 of the Standard
Specifications for "Road and Bridge Construction."

Replacement with HMA will be measured in Tons placed to fill the full depth milled area (PARTIAL
DEPTH PATCHING).

Basis of Payment: Partial depth removal and cleaning of the pavement will be paid for at the
contract unit price per Square Yard for PARTIAL DEPTH PATCHING (SPECIAL). The HMA
placement and the priming of the partial depth patches will be paid for at the contract unit price
per Ton for PARTIAL DEPTH PATCHING.

HOT-MIX ASPHALT SURFACE REMOVAL, 1" (25.4 MM)

Effective: March 1, 1993
Revised: January 1, 2022

Description: This work shall consist of removing a portion of the existing hot-mix asphalt concrete
surface course in accordance with the applicable portions of Section 440 and 1101 of the
Standard Specifications, this special provision, details in the plans and as directed by the
Engineer. The cold milled salvaged aggregate resulting from this operation shall become the
property of the Contractor.

Equipment: The machine used for milling and planing shall be a self-propelled grinding machine
having a minimum 12' (3.6 m) wide drum at least 28" (710 mm) in diameter. When a milling width
in excess of 12' is required and the Contractor’s milling machine is less than the required width
shown in the plans, the remaining area shall be milled with a machine capable of meeting the
requirements of this special provision. Milling attachments used with skid steer tractors will not
be allowed for longitudinal areas to mill additional widths.

When the teeth become worn so that they do not produce a uniform surface texture, they shall all
be changed at the same time (as a unit). Occasionally, individual teeth may be changed if they
lock up or break, but this method shall not be used to avoid changing the set of teeth as a unit.
Occasional gouges, due to deteriorated pavement condition, or separation of lifts will not be cause
to replace all teeth. The Engineer will be the sole judge of the cause of the pavement gouging
and the corrective work required. Corrective work due to negligence or poor workmanship shall
be at the Contractor’s expense.

The moldboard is critical in obtaining the desired surface texture. It shall be straight, true, and
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the
required surface texture. Gouging of the pavement by more than 1/4 inch (6 mm) shall be
sufficient cause to require replacement of all teeth.
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Add the following after the third sentence of Article 406.05 (c)(1):
"Vacuum sweeping shall be accomplished with a regenerative air sweeper."

Construction Requirements

General: Weather conditions, when milling work is performed, must be such that short term or
temporary pavement markings can be placed the day the surface is milled in accordance with
Section 703 "Work Zone Pavement Markings".

An automatic grade control device shall be used when milling mainline pavement and shall be
capable of controlling the elevation of the drum relative to either a preset grade control stringline
or a grade reference device traveling on the adjacent pavement surface. The automatic grade
control device may be utilized only on one side of the machine with an automatic slope control
device controlling the opposite side. The traveling grade reference device shall not be less than
30 feet (9 m) in length. When milling cross roads, turn lanes, intersections, crossovers, or other
miscellaneous areas, the Engineer may permit the matching shoe. The Contractor, at his option,
may also substitute an approved 6' wide (1.8 m) machine for areas other than mainline pavement.

The Contractor shall mill 1 inch (25.4 mm) at the centerline and project the proposed cross slope
to the edge of pavement. In the event the milling at the outer edge of the lane would exceed 1
inch (25.4 mm); then the Contractor shall reduce the cut at the centerline to provide the maximum
cut of 1 inch (25.4 mm) at the edge of pavement. If deemed necessary, the Contractor may
reduce the cross slope from normal 1.5% to 1%.

Surface tests will be performed in accordance with Article 406.11 of the Standard Specifications.
The longitudinal profile will be taken 3 ft. (0.9 m) from and parallel to each edge of pavement and
3 ft. (0.9 m) from and parallel to the centerline on each side. If a shadow area is found at the 3 ft.
(0.9 m) points the pavement smoothness tester will be moved sufficient distance either side to
measure the Contractor’s milling efforts. Any surface variations exceeding the tolerance in Article
406.11 shall be corrected by reprofiling at no additional expense to the Department. In addition,
the Contractor shall be responsible for refilling with approved hot-mix asphalt mixtures any area
that lowered the pavement profile as a result of faulty milling operations if directed by the
Engineer. The Contractor shall be responsible for providing the pavement smoothness tester
described elsewhere to retest the pavement profile obtained.

If the milling depth is intended to expose the original concrete pavement, then additional hand or
machine work may be necessary to remove any remaining veneer of bituminous pavement which
may be left in place behind the milling machine. Such work will be at the direction of the Engineer
and at no extra cost to the Department.

The Contractor shall provide a 10-foot (3 m) straightedge equipped with a carpenter’s level or a
7-foot (2.1 m) electronic straightedge to check the cross slope of the roadway at regular intervals
as directed by the Engineer.
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Surface Texture: Each tooth on the cutting drum shall produce a series of discontinuous
longitudinal striations. There shall be 16 to 20 striations (tooth marks) for each tooth for each
6 feet (1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches 0.2 inch
(43 £5 mm) in length after the area is planed by the moldboard. Thus, the planed length between
each pair of striations shall be 2.3 inches +0.2 inch (58 £5 mm). There shall be 80 to 96 rows of
discontinuous longitudinal striations for each 5 feet (1.5 m) in the transverse dimension. The
areas between the striations in both the longitudinal and transverse directions shall be flat topped
and coplaner. The moldboard shall be used to cut this plane; and any time the operation fails to
produce this flat plane interspersed with a uniform pattern of discontinuous longitudinal striations,
the operation shall be stopped, and the cause determined and corrected before recommencing.
Other similar patterns of uniform discontinuous longitudinal striations interspersed on a flat plane
may be approved by the Engineer. The drawing titled "Hot-Mix Asphalt Surface Removal"
showing the desired surface texture is included in the plans.

The start-up milling speed shall be limited to a maximum of 50-foot (15 m) per minute. The
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the striations
and ride ability as described above. [f the Contractor is able to demonstrate that he can
consistently obtain the desired striations and ride ability at a greater speed, he will be permitted
to run at the increased speed.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement shall
be swept by a self-propelled street sweeper with power vacuum capability to prevent compaction
of the cuttings onto the pavement. All loose material shall be removed from the roadway. Before
the prime coat is placed, the pavement shall be cleaned of all foreign material to the satisfaction
of the Engineer.

This cleanup work shall be considered included in the contract unit price per Square Meter
(Square Yard) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified, and no
additional compensation will be allowed.

Method of Measurement:

(a) Contract Quantities. The requirements for the use of Contract Quantities shall be Article
202.07(a) of the Standard Specifications.

(b) Measured Quantities. Cold milling and planing will be measured, and the area computed
in Square Yards (Square Meters) of surface.

Areas not milled (shadowed areas) due to rutting in the existing pavement surface will be included
in the area measured for payment.

Basis of Payment: The cold milling and planing will be paid for at the contract unit price per
Square Yard (Square Meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth
specified. Payment as specified will include variations in depth of cuts due to rutting,
superelevations, and pavement crown and no additional compensation will be allowed.
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GRANULAR BACKFILL FOR STRUCTURES
Effective August 4, 2017 Revised November 6, 2020
The aggregate shall be one of the following gradations:

CA7, CA11, or CA13 thru CA16, according to Sections 1003 and 1004 of the Standard
Specifications.

PCC PLACEMENT BY PUMP REQUIREMENTS

Effective: January 1, 2022

These provisions are required for concrete structures and drilled shaft construction.
Revise the 7" paragraph of Article 503.07 to read:

"When air entrained concrete is pumped, a reduction hose at point of placement will be utilized.
In addition, the pump shall be operated with sufficient minimum pressure and flow rate to create
a steady stream of material at the point of placement. The maximum allowable air loss caused
by the pumping operation shall be 3.0 percent with the minimum air content at the point of
discharge meeting the requirements of Article 1020.04. The initial air test utilized to determine
the air content correction factor shall not be conducted within the confines of the pour. A
pneumatic or mechanical shut-off device shall be incorporated in the pump apparatus as close as
practical to point of placement; the device shall be utilized to maintain a full surcharge of material
in the pump during pump stoppage."”

Revise the 4™ paragraph of Article 503.08 to read:

"At the Contractor’s option, pumping equipment may be used in lieu of a tremie to deposit concrete
underwater. The Engineer will approve the concrete pumping equipment and its piping before
the work is started. If pumping equipment is used to deliver concrete to a tremie and hopper, a
reduction hose at point of placement will be utilized. In addition, the pump shall be operated with
sufficient minimum pressure and flow rate to create a steady stream of material at the point of
placement. = The maximum allowable air loss caused by the pumping operation shall be 3.0
percent with the minimum air content at the point of discharge meeting the requirements of Article
1020.04. The initial air test utilized to determine the air content correction factor shall not be
conducted within the confines of the pour. A pneumatic or mechanical shut-off device shall be
incorporated in the pump apparatus as close as practical to point of placement; the device shall
be utilized to maintain a full surcharge of material in the pump during pump stoppage."
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GUARDRAIL AGGREGATE EROSION CONTROL

Effective February 1, 1993 Revised January 1, 2007

This work shall consist of furnishing, placing, and shaping crushed aggregate placed around and
behind guardrail posts in accordance with plan details.

Method of Measurement: The aggregate for constructing the Guardrail Aggregate Erosion
Control will be measured in Tons (Metric Tons).

The Geotextile Fabric will not be measured for payment.

Basis of Payment: Guardrail Aggregate Erosion Control will be paid for at the contract unit price
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as
specified herein. The Geotextile Fabric will not be measured for payment, but shall be included
in the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL.

PERMANENT SURVEY MARKER, TYPE 1, BRIDGE PLACEMENT
Effective July 1, 1990 Revised March 11, 2011

This work shall consist of furnishing and installing a Permanent Survey Marker as shown on the
plans and as specified herein. The survey marker shall be placed in either the abutment seat or
in the top of the wingwall. The survey marker shall be located in the same corner as the Bridge
Name Plate as shown on the current Standard for Name Plate for Bridges. If the survey marker
is to be located on the abutment seat of the structure, it shall be placed in a location with at least
8'-0" (2.4 m) vertical clearance directly above the survey marker, if possible.

After installation, a professional Land Surveyor shall perform a closed loop level circuit to
determine the new survey marker elevation and shall stamp the elevation in the face from the
temporary bench marker of the survey marker. All level loops used to set the bench mark shall
be kept in a field book and shall contain a description and location of the original bench mark
used, the temporary bench mark, the proposed bench marker on the survey marker, and the
name and license number of the professional land surveyor. Copies of the field book shall be
submitted to the District Chief of Surveys or Plats and Plans.

This work will be paid for at the contract unit price Each for PERMANENT SURVEY MARKER,
TYPE I.
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PERMANENT SURVEY TIES
Effective April 1, 1991 Revised April 27, 2012

This work shall consist of furnishing and installing a permanent survey tie at the locations shown
in the plans and in accordance with the Detail for Permanent Survey Ties included in the plans
and Section 668 of the Standard Specifications. Refer to Section 668.02 of the Standard
Specifications for information about the survey work required.

The Class Sl concrete used in the permanent survey ties shall be in accordance with Section 503
of the Standard Specifications. The reinforcement bars used shall be in accordance with Section
508 of the Standard Specifications.

This work will be paid for at the contract unit price per Each for PERMANENT SURVEY TIES.

TRAFFIC CONTROL PLAN

Effective: October 4, 2022

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications
for Road and Bridge Construction," the applicable guidelines contained in the "lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701001 701006 701201 701301 701311 701316

701321 701901
WORKING RESTRICTIONS

No in-stream work shall be performed prior to October 1st, 2023 unless otherwise approved by
the Engineer.

10
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EXISTING STRUCTURE REMOVAL

In addition to the requirements of Section 501 of the IDOT Standard Specifications, all materials
and debris from the existing structure shall be removed from the channel immediately following
demolition. The Contractor shall complete the removal operations in a manner to minimize
disturbance to the streambed. The Contractor shall restore the channel banks to their original
condition immediately after removal is complete. All bituminous material, including any asphalt
coated aggregate material will be removed and disposed of before removal of the existing
structure can begin. This includes all surface material on the existing bridge. The Contractor
shall take special care to prevent any bituminous material from falling in the channel.

TEMPORARY CONCRETE BARRIER REFLECTORS
Effective: January 21, 2005 Revised: November 6, 2020

Installation of reflectors shall be in accordance with the Traffic Control Standards, plan details,
and specifications, except that the reflector shall be fastened to the concrete using a mechanical
fastener such as a screw suitable for use in concrete.

Reflectors mounted on temporary concrete barrier will not be measured for payment and shall be
included in the cost of pay items associated with temporary concrete barrier.

BRIDGE PIER CONCRETE PLACEMENT AND CONSOLIDATION

Prior to the start of construction, the Contractor shall submit detailed plans and procedures which
address the methods of placing and consolidating concrete, in Stage Il, beneath the cantilevered
portions of pier caps constructed in Stage I. Any alterations to the caps or walls, such as providing
vent holes/openings in the concrete caps or widening the walls to facilitate concrete placement
shall be accompanied by computations and plans prepared by an lllinois Licensed Structural
Engineer. All details, procedures, and calculations shall be submitted for examination by the
Engineer. If they are not satisfactory to the Engineer, the Contractor shall make such changes in
them as may be required. The Contractor’'s means and methods will be such as to satisfy Article
504.07 of the Standard Specifications.

All costs for work, materials, and equipment required to place and consolidate concrete beneath
pier caps shall not be paid for separately but considered included in the cost of Concrete
Structures.

PCC QMP ELECTRONIC REPORT SUBMITTALS

The contractor’'s QC personnel shall be responsible for electronically submitting the following
reports to the Department: PRO and IND data for BMPR MI654 “Air, Slump, & Quantity”; PRO
data for BMPR MI655 “PCC Strength”; and PRO data for BMPR MI504 “Field/Lab Gradation”.
The format for the electronic submittals will be the “QMP” reporting program which will be provided
by the Department. Microsoft Office 2007 or newer is required for this program which must be
provided by the contractor.

11
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PCC AUTOMATIC BATCHING EQUIPMENT
Effective April 23, 2010 Revised November 7, 2014

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall
print actual batch weights and aggregate mixtures, all water added, amount of each admixture or
additive per batch, and percentage variance from design. The ticket shall also state the actual
water-cement ratio as batched, and the amount of water that can be added to the batch without
exceeding the maximum water-cement ratio. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7) of the Standard Specifications.

CONCRETE WEARING SURFACE
Effective: June 23, 1994 Revised: October 4, 2016

Description. This work consists of placing a concrete wearing surface, to the specified thickness,
on precast concrete members such as deck beams and deck panels. Included in this work is
cleaning and preparing the precast concrete surface prior to placement of the concrete wearing
surface. This work shall be according to the applicable articles of Section 503 and the following.

Materials. The concrete wearing surface shall be class BS concrete, except as follows, when
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa)
and a design flexural strength of 800 psi (5,500 kPa).

Equipment: The equipment used shall be subject to the approval of the Engineer and shall meet
the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to the
applicable portions of Section 1100 and the following:

(1) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment may
be performed by high-pressure waterblasting or abrasive blasting. Hand-held blast
cleaning equipment shall have oil traps.

Hand-held high-pressure waterblasting equipment shall have a minimum water
pressure of 7000 psi (48 MPa).

(2) Vacuum Cleanup Equipment. The equipment shall be equipped with fugitive dust
control devices capable of removing wet debris and water all in the same pass.
Vacuum equipment shall also be capable of washing the deck with pressurized water
prior to the vacuum operation to dislodge all debris and slurry from the deck surface.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

12
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(c) Finishing Equipment. Finishing equipment shall be according to Article 503.03.

(d) Mechanical Fogging Equipment. Mechanical fogging equipment shall be according to
503.03.

CONSTRUCTION REQUIREMENTS

Surface Preparation. Prior to placement of the concrete wearing surface, the top surface of the
precast concrete members shall be clean and free of all foreign material.

All debris of every type, including dirty water, resulting from the cleaning operation shall be
reasonably confined during the performance of the cleaning work and shall be immediately and
thoroughly removed from the cleaned surfaces and all other areas where debris may have
accumulated.

Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned surface,
all areas still contaminated shall be cleaned again at the Contractor’s expense.

Wearing Surface Placement. The concrete wearing surface placement shall be according to
Article 503.16 of the Standard Specifications. Areas to receive the overlay shall be either
thoroughly or continuously wetted with water at least one hour before placement of the concrete
wearing surface is started. When the surface is pre-wetted any accumulations of water shall be
dispersed or removed prior to placement of the concrete wearing surface.

Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the
Engineer for approval.

Curing and Protection. The concrete shall be continuously wet cured for at least 14 days
according to Article 1020.13(a)(5). However, if the minimum specified compressive strength or
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall
the wet cure be less than 7 days. The concrete shall be protected from low air temperatures
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for
the entire curing period.

Opening to Traffic. The concrete wearing surface without Steel Bridge Rail attached may be
opened to traffic when test specimens have obtained a minimum compressive strength of 4000
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the
completion of the wet cure. When Steel Bridge Rail is utilized, the concrete wearing surface may
be opened when test specimens have obtained a minimum compressive strength of 5000 psi
(34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion
of the wet cure.

Method of Measurement. Concrete wearing surface will be measured for payment in place and
the area computed in square yards (square meters).

Basis of Payment. This work including cleaning and surface preparation will be paid for at the
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the
thickness specified.

13
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SLIPFORM PARAPET
Effective: June 1, 2007
Revised: April 15, 2022

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited herein or on the plans, at the option of the
Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu of
the conventional forming methods. Slipforming will not be permitted for curved parapets on a
radius of 1500 ft (457 m) or less.

The slipform machine shall be self-propelled and have automatic horizontal and vertical grade
control. For 34 in. (864 mm) and 39 in. (991 mm) tall parapets the machine shall be equipped
with a minimum of four (4) vibrators. For 42 in. (1.067 m) and 44 in. (1.118 m) tall parapets
the machine shall be equipped with a minimum of five (5) vibrators. The equipment shall be
approved by the Engineer before use.

If the Contractor wishes to use the slipform parapet option for 42 in. (1.067 m) or 44 in. (1.118
m) tall parapets he/she shall construct an acceptable test section in a temporary location to
demonstrate his/her ability to construct the parapets without defect. The test section shall be
constructed under similar anticipated weather conditions, using the same means and
methods, equipment, equipment vibrator settings, travel speed, operator, concrete plant,
concrete mix design, and slump as proposed for the permanent slipform parapets.

The test section shall be at least 30 feet (9 meters) in length and shall be of the same cross
section shown on the plans. The contractor shall place all of the reinforcement embedded in
the parapet as shown on the plans. Upon completion of the test section, the Contractor shall
saw cut the test section into 2 ft (600 mm) segments and separate the segments for inspection
by the Engineer. Test sections containing segments showing s adjacent to a
reinforcement bar, 1/4 square inch (160 square millimeters) or more i ea and extending
along the reinforcement bar into the section, or showing excessive voids not adjacent to
reinforcement bars 1/4 square inch (160 square millimeters) or more in area, @howing
cracking extending through a segment, shall be considered unacceptable.

The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can
slipform the parapets on this project without defects. The acceptance of the test section does
not constitute acceptance of the slipform parapets in place.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of CA-
7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend in a
proportion approved by the Engineer.

The slipform machine travel speed shall not exceed the lesser of 3 ft (0.9 m) per minute, or
the speed used to construct the acceptable test section. Any time the speed of the machine
drops below 0.5 ft (150 mm) per minute will be considered a stoppage of the slipforming
operation, portions of parapet placed with three or more intermittent stoppages within any 15
ft (4.6 m) length will be rejected. The contractor shall schedule concrete delivery to maintain
a uniform delivery rate of concrete into the slipform machine. If delivery of concrete from the
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truck into the slipforming machine is interrupted by more than 15 minutes, the portion of the
wall within the limits of the slipform machine will be rejected.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the details for the Concrete Parapet Slipforming
Option. In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the
alternate reinforcement as detailed.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to the
parapets will not be allowed in conjunction with slipforming of parapets. Alternate means for
making these attachments shall be as detailed on the plans or as approved by the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
utilizing saddle ties, wrap and saddle ties, or figure eight ties to maintain rigidity during
concrete placement. At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement cage
across the proposed joints as detailed for the Concrete Parapet Slipforming Option.

Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the
Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the
previous paragraph.

The Contractor may propose supplemental reinforcement for stiffening to prevent movement
of the reinforcement cage and/or for conduit support subject to approval by the Engineer.

Clearances for these bars shall be the same as shown for the required bars and these bars
shall be epoxy coated. If the additional reinforcement is used, it shall be at no additional cost
to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as directed
by the Engineer. The horizontal reinforcement extending through the proposed joints shall be
precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, between rebar
ends. The ends of the reinforcement shall be repaired according to Article 508.04.

After the slipform machine has been set to proper grade and prior to concrete placement, the
clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run shall
not begin until the entire reinforcing cage has been tied and the Engineer has verified and
approved the placement and tying of the reinforcing bars. Any reinforcement bars found to
be out of place by more than 'z in. (13 mm), or any dimensions between bars differing from
the plans by more than %z in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all locations,
the Contractor shall ensure the reinforcement bars have the minimum cover distance shown
on the plans. This dry run check shall be made for the full distance that is anticipated to be
placed in the subsequent pour. Reinforcement bars found to have less than the minimum
clearance shall be adjusted, and the dry run will be performed again, at least in any locations
that have been readjusted.
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For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along the
back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel along
the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and shall
be coated or otherwise treated to minimize their potential reaction with wet concrete. In lieu
of chamfer strips at horizontal and vertical edges, radii may be used. Prior to slipforming, the
Contractor shall verify proper operation of the vibrators using a mechanical measuring device
subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed to
the full thickness before uncontrolled shrinkage cracking takes place, but no later than 8 hours
after concrete placement. The sawcut shall be approximately 3/8 in. (10 mm) wide and shall
be performed with a power circular concrete saw. The joints shall be sealed with an approved
polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 25, Use T, to a
minimum depth of 1/2 in. (12 mm), with surface preparation and installation according to the
manufacturer’s written instructions. Cork, hemp, or other compressible material may be used
as a backer. The sawcut will not require chamfered edges.

Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed for
a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.

The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4 in.
(20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this tolerance,
abrupt variance in actual alignment of 1/2inch in 10 ft (13 mm in 3 m) will be cause for rejection
of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations in
the barrier surface exceeding 1/4 in. in 10 ft (6 mm in 3 m) will not be permitted and remedial
action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits shall
be discontinued. Parapet sections having dimensions outside the tolerance limits will be
rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing, or honeycombing of the plastic concrete, or any
location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.
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The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Hand finishing of minor sporadic
surface defects may be allowed at the discretion of the Engineer. All surfaces of the parapet
except the top shall receive a final vertical broom finish. Any deformations or bulges remaining
after the initial set shall be removed by grinding after the concrete has hardened.

Slipformed parapets shall be wet cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, the concrete surface shall be covered within 30 minutes
after it has been finished. The cotton mat or burlap covering shall be held in place with
brackets or another method approved by the Engineer. The Contractor shall have the option,
during the period from April 16 through October 31, to delay the start of wet curing by applying
a linseed oil emulsion curing compound. Exercising this option waives the requirement for
protective coat according to Article 503.19. The linseed oil emulsion shall be according to
Article 1022.01 and shall be applied according to Articles 1020.13 Notes-General 8/ and
1020.13(a)(4). The delay for wet curing shall not exceed 3 hours after application of the
linseed oil emulsion.

A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet shall
be taken as directed by the Engineer, but no less than two random cores shall be taken for
each parapet pour. At least one core shall be located to intercept a horizontal bar in the upper
half of the parapet. Unless otherwise directed by the Engineer, coring shall be accomplished
within 48 hours following each parapet pour. Separate parapets poured on the same date
shall be considered separate pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.

The Engineer or his/her representative will be responsible for evaluation the cores. Any cores
showing voids adjacent to a reinforcement bar 1/4 square inch (160 square millimeters) or
more in area and extending along the reinforcement bar into the section, or showing excessive
voids not adjacent to reinforcement bars 1/4 square inch (160 square millimeters) or more in
area, or showing cracking, shall be considered unacceptable and the parapet section from
which it was taken will be rejected. Parapets with less than 1°% inches of concrete cover over
the reinforcement shall be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet except that concrete cover between 1 inch and 1% inches may be open to
remedial action subject to the approval of the Engineer. Such action could entail up to and
including removal and replacement.

The minimum length of parapet removed and replaced shall be 3 ft (1 m). Cores may be
required to determine the longitudinal extent of removal and replacement if it can not be
determined and agreed upon by other means (i.e. visual, sounding, non-destructive testing,
etc.).

Any parapet section with more than one half of its length rejected or with remaining segments
less than 10 ft (3 m) in length shall be removed and replaced in its entirety.

If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
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replacement bars. Any damage to epoxy coating of bars shall be repaired according to Article
508.04.

All remaining core holes will be filled with a non-shrink grout meeting the requirements of
Section 1024.

Basis of Payment. When the Contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy Coated
shall cover the cost of all work required for the construction of the parapet and any test section(s)
required, and for any additional costs of work or materials associated with slipforming methods.

BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: December 21, 2016

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall
be limited to areas not finished by the finishing machine and to address surface corrections
according to Article 503.16(a)(2). Hand finishing shall be limited as previously stated solely for
the purpose of facilitating a more timely application of the curing protection. In addition the
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived.

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

“(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be tied
to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m) centers.
Permanent cross frames on steel girders may be considered a tie. Ties shall be a
minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism for
drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto the
flange of steel beams. No welding will be permitted to the structural steel or stud shear
connectors, or to reinforcement bars of concrete beams, for the installation of the tie bar
system. After installation of the ties and blocking, the tie shall be drawn taut until the tie
does not vary from a straight line from beam to beam. The tie system shall be approved
by the Engineer.”
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Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have the
resulting force from the leg brace of the cantilever brackets transmitted to the web within
6 inches (150 mm) of the bottom flange, then additional blocking shall be placed at each
bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom flange of
the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).

HOT DIP GALVANIZING FOR STRUCTURAL STEEL
Effective: June 22, 1999 Revised: October 20, 2017

Description. This work shall consist of surface preparation and hot dip galvanizing all structural
steel specified on the plans and painting of galvanized structural steel when specified on the
plans.

Materials. Fasteners shall be ASTM F 3125, Grade 325, Type 1, High Strength bolts with
matching nuts and washers.

Fabrication Requirements. Hot-dip galvanizing shall be indicated on the shop drawings. The
fabricator shall coordinate with the galvanizer to incorporate additional steel details required to
facilitate galvanizing of the steel. These additional details shall be indicated on the shop drawings.

To insure identification after galvanizing, piece marks shall be supplemented with metal tags for
all items where fit-up requires matching specific pieces.

After fabrication (cutting, welding, drilling, etc.) is complete, all holes shall be deburred and all
fins, scabs or other surface/edge anomalies shall be ground or repaired per ASTM A6. The items
shall then be cleaned per Steel Structures Painting Council's Surface Preparation Specification
SSPC-SP1 (Solvent Cleaning) and SSPC-SP6 (Commercial Blast Cleaning). All surfaces shall
be inspected to verify no fins, scabs or other similar defects are present.

The Contractor shall consult with the galvanizer to insure proper removal of grease, paint and
other deleterious materials prior to galvanizing.

Surface Preparation and Hot Dip Galvanizing

General. Surfaces of the structural steel specified on the plans shall be prepared and hot dip
galvanized as described herein.

Cleaning Structural Steel. If rust, mill scale, dirt, oil, grease or other foreign substances have
accumulated prior to galvanizing, steel surfaces shall be cleaned by a combination of caustic
cleaning and cleaning according to SSPC-SP8 (Pickling).
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Special attention shall be given to the cleaning of corners and reentrant angles.

Surface Preparation. A flux shall be applied to all steel surfaces to be galvanized. Any surfaces
which will receive field-installed stud shear connectors shall not be galvanized within 2 in. (50
mm) of the stud location. Either the entire area receiving studs or just individual stud locations
may be left ungalvanized. The following steel surfaces of bearings shall not be galvanized:
stainless steel surfaces, surfaces which will be machined (except for fixed bearing sole plates),
and surfaces which will have TFE, elastomer, or stainless steel parts bonded to them.

The cleaned surfaces shall be galvanized within 24 hours after cleaning, unless otherwise
authorized by the Engineer.

Application of Hot Dip Galvanized Coating. Steel members, fabrications and assemblies shall be
galvanized by the hot dip process in the shop according to AASHTO M 111.

Bolts, nuts, and washers shall be galvanized according to ASTM F 2329.

All steel shall be safeguarded against embrittlement according to ASTM A 143. Water quenching
or chromate conversion coating shall not be used on any steel work that is to be painted. All
galvanized steel work shall be handled in such a manner as to avoid any mechanical damage
and to minimize distortion.

Beams and girders shall be handled, stored and transported with their webs vertical and with
proper cushioning to prevent damage to the member and coating. Members shall be supported
and externally stiffened during galvanizing to prevent permanent distortion.

Hot Dip Galvanized Coating Requirements. Coating weight, surface finish, appearance and
adhesion shall conform to requirements of ASTM A 385, ASTM F2329, AASHTO M 111 or
AASHTO M 232, as appropriate.

Any high spots of zinc coating, such as metal drip lines and rough edges, left by the galvanizing
operation in areas that are to be field connected or in areas that are to be painted shall be removed
by cleaning per SSPC-SP2 (Hand Tool Cleaning) or SSPC-SP3 (Power Tool Cleaning). The zinc
shall be removed until it is level with the surrounding area, leaving at least the minimum required
zinc thickness.

Shop assemblies producing field splices shall provide 1/8 in. (3 mm) minimum gaps between ends
of members to be galvanized. At field splices of beams or girders, galvanizing exceeding 0.08 in.
(2 mm) on the cross-sectional (end) face shall be partially removed until it is 0.04 in. to 0.08 in. (1
to 2 mm) thick.

Testing of Hot Dip Galvanized Coating. Inspection and testing of hot dip galvanized coatings shall
follow the guidelines provided in the American Galvanizers Association publication “/Inspection of
Products Hot Dip Galvanized After Fabrication”. Sampling, inspection, rejection and retesting for
conformance with requirements shall be according to AASHTO M 111 or AASHTO M 232, as
applicable. Coating thickness shall be measured according to AASHTO M 111, for magnetic
thickness gage measurement or AASHTO M 232, as applicable.

All steel shall be visually inspected for finish and appearance.
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Bolts, nuts, washers, and steel components shall be packaged according to ASTM F 2329.
Identity of bolts, nuts and washers shall be maintained for lot-testing after galvanizing according
to Article 505.04(f)(2) for high strength steel bolts.

A notarized certificate of compliance with the requirements listed herein shall be furnished. The
certificate shall include a detailed description of the material processed and a statement that the
processes used met or exceeded the requirements for successful galvanizing of the surface,
where applicable. The certificate shall be signed by the galvanizer.

Repair of Hot Dip Galvanized Coating. Surfaces with inadequate zinc thickness shall be repaired
in the shop according to ASTM A 780 and AASHTO M 111.

Surfaces of galvanized steel that are damaged after the galvanizing operation shall be repaired
according to ASTM A 780 whenever damage exceeds 3/16 in. (5 mm) in width and/or 4 in. (100
mm) in length. Damage that occurs in the shop shall be repaired in the shop. Damage that occurs
during transport or in the field shall be repaired in the field.

Connection Treatment. After galvanizing and prior to shipping, contact surfaces for any bolted
connections shall be roughened by hand wire brushing or according to SSPC-SP7 (Brush-Off
Blast Cleaning). Power wire brushing is not allowed.

All bolt holes shall be reamed or drilled to their specified diameters after galvanizing. All bolts
shall be installed after galvanizing.

Surface Preparation and Painting

Surface Preparation. When galvanized steel surfaces are specified to be painted they shall be
clean and free of oil, grease, and other foreign substances. Surface preparation necessary to
provide adequate adhesion of the coating shall be performed according to ASTM D6386. Surface
preparation shall include, but not be limited to the following:

¢ All galvanized steel surfaces that are to be painted shall be cleaned according to SSPC-SP1
(Solvent Cleaning). After cleaning, all chemicals shall be thoroughly rinsed from the surface
with a suitable solvent. The steel shall be allowed to completely dry prior to coating
application.

e All galvanized steel surfaces that are to be painted shall be checked for the presence of
chromate conversion coating according to ASTM D 6386 Appendix X1. Surfaces where
chromate conversion coating is found shall be cleaned according to the same appendix and
blown down with clean, compressed air according to ASTM D 6386 Section 6.1.

¢ All galvanized steel surfaces that are to be painted shall be checked for the presence of wet
storage stain. Surfaces where wet storage stain is found shall be cleaned, rinsed and
completely dried according to ASTM D 6386 Section 6.2.

e Following galvanizing, thickness readings shall verify the acceptable thickness of the
galvanizing according to AASHTO M111/ASTM A123.
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Paint Requirements. The paint materials (epoxy intermediate coat and aliphatic urethane finish
coat) shall meet the requirements of the Articles 1008.05(d) and (e) of the Standard Specification.

All paint materials for the shop and field shall be supplied by the same manufacturer, and samples
of components submitted for approval by the Department, before use.

Paint storage, mixing, and application shall be according to Section 506 of the Standard
Specifications and the paint manufacturer’s written instructions and product data sheets. In the
event of a conflict the Contractor shall advise the Engineer and comply with the Engineer’s written
resolution. Until a resolution is provided, the most restrictive conditions shall apply.

Shop Application of the Paint System. The areas to be painted shall receive one full coat of an
epoxy intermediate coat and one full coat of an aliphatic urethane finish coat. The film thickness
of each coat shall be according to Article 506.09(f)(2).

Construction Requirements. The contact surfaces of splice flange connections (mating flange
faces and areas under splice bolt heads and nuts) shall be free of paint prior to assembly. If white
rust is visible on the mating flange surfaces, the steel shall be prepared by hand wire brushing or
brush-off blasting according to SSPC-SP7. Power wire brushing is not allowed.

After field erection, the following areas shall be prepared by cleaning according to SSPC-SP1
(Solvent Cleaning), tie- or wash-coated if applicable, and then painted or touched up with the
paint specified for shop application (the intermediate coat and/or the finish coat):

e exposed unpainted areas at bolted connections
e areas where the shop paint has been damaged
e any other unpainted, exposed areas as directed by the Engineer.

Special Instructions. Painting Date/System Code. At the completion of the work, the Contractor
shall stencil in contrasting color paint the date of painting the bridge and the paint type code from
the Structure Information and Procedure Manual for the system used according to Article
506.10(i). The code designation for galvanizing is “V”. If painting of the structural steel is not
specified then the word “PAINTED” may be omitted, the month and year shall then correspond to
the date the stencil is applied.

Basis of Payment. The cost of all surface preparation, galvanizing, painting and all other work
described herein shall be considered as included in the unit price bid for the applicable pay items
to be galvanized and painted, according to the Standard Specifications.
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BAR SPLICERS
Effective: September 2, 2022 Revised: December 9, 2022
Add the following to Article 508.08(b):
When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends shall
be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All threaded ends of
Stage Il construction threaded splicer bars shall be coated according to ASTM D 3963 or dipped
in an epoxy-mastic primer prior to joining the Stage Il construction threaded splicer bar to the
threaded coupler.
Add the following to Article 1006.10(a)(1)g:
For bar splicers with welded connections between the threaded coupler and threaded rod, the
Stage | construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld.
AGGREGATE SUBGRADE IMPROVEMENT (BDE)
Effective: April 1, 2012 Revised: April 1, 2022
Add the following Section to the Standard Specifications:

“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) C0oarse AQOregate ........ooiiiiiiiiiiiiiiiiiiii ettt 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ....oooveeiiiiiee e, 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).
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The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.

303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1.
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The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No' 8” 6” 4” 2” #4
CS1 100 97+3 90+ 10 45+ 25 20+ 20
CS2 100 80+ 10 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 1 100 97 +3 90+ 10 45 + 25 20+ 20
CS2 100 80+ 10 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.

(1) The testing requirements of Article 1031.03 shall not apply.

(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).

(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017
Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

25



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPIL) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D X (Gmp X 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIp in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) + BPI_} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.
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(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;

or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.
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(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Workina Davs Article 108.04(b)(3) or | No working days have been charged for two
9Lays | Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

30



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
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the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 2.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder

32



http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index

FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
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difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
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equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
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administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

39



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)

Section (11B)BR-1
Stark County
Contract No. 68698

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units
Category Factor Units
A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ton
C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cuyd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made when
there is a difference between the FPI. and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) = FPI.} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work

are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

MATERIAL TRANSFER DEVICE (BDE)
Effective: June 15, 1999 Revised: January 1, 2022
Add the following to Article 406.03 of the Standard Specifications:

“(n) Material TranSfer DEVICE ...........u e 1102.02”
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Add the following to the end of Article 406.06(f) of the Standard Specifications:

“When required, a material transfer device (MTD) shall be used to transfer the HMA from
the haul trucks to the spreading and finishing machine. The particular HMA mixtures for
which an MTD is required will be specified in the plans. When not required, an MTD may
still be used at the Contractor’s option, subject to the requirements and restrictions herein.
Use of MTDs shall be according to the following.

MTD Category Usage

Category | Any resurfacing application
Full-Depth HMA where the in-place binder thickness is
210 in. (250 mm)

Category Il Full-Depth HMA where the in-place binder thickness is
<10in. (250 mm)

Category | MTD’s will only be allowed to travel over structures under the following
conditions:

(1) Approval will be given by the Engineer.

(2) The MTD shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(3) The tires of the MTD shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.”

Add the following to the end of Article 406.13(b) of the Standard Specifications:
“The required use of an MTD will be measured for payment in tons (metric tons) of the
HMA mixtures placed with the MTD. The use of an MTD at the Contractor’s option will not

be measured for payment.”

Add the following between the second and third paragraphs of Article 406.14 of the Standard
Specifications:

“The required use of an MTD will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE. The HMA mixtures placed with the MTD will be paid for
separately according to their respective specifications.”

Revise Article 1102.02 of the Standard Specifications to read:
“1102.02 Material Transfer Device (MTD). The MTD shall be according to the following.
(a) Requirements. The MTD shall have a minimum surge capacity of 15tons

(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver,
and shall be equipped with the following.
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(1) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. MTDs having paver style
hoppers shall have a horizontal bar restraint placed across the foldable wings which
prevents the wings from being folded.

(2) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of
14 tons (12.7 metric tons).

(3) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger.

(b) Qualification and Designation. The MTD shall be on the Department’s qualified product
list with one of the following designations.

(1) Category I. The MTD has a documented maximum HMA carrying capacity contact
pressure greater than 25 psi and has a central surge hopper of sufficient capacity to
mix upstream HMA with downstream HMA.

(2) Category Il. The MTD has a documented maximum HMA carrying capacity contact
pressure less than or equal to 25 psi.”
PORTLAND CEMENT CONCRETE (BDE)
Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of

25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”
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PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023
Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)
Modified Asphalt Binders

Test

Asphalt Grade

SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure
77 °F (25 °C), 100 mm elongation, %

A,

60 min.

70 min.

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28
Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening point
between top and bottom portions 4 (2) max. 4 (2) max.

Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

110 (12.5) min.

110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

75 (8.5) min.

75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THI

N FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

40 min.

50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
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maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 um) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

Test

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.
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Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5°C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue > 54 9
Property, A|G*|peak T, 40 hrs PAV (40 hrs son
continuous or 2 PAV at 20 hrs)

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
. . Polymer Modified
Ndesign Binder Surface Binder or Surface
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface B'?r?(ljgpg: gﬂfr?;f;dy
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall
be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”

SEEDING (BDE)
Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5(5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5 (5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Oats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2 (2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5 (5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
QOats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spatrtina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)

Effective: January 2, 2023

Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined
through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_ and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIu) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m )
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker’'s number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
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from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

SURFACE TESTING OF PAVEMENTS - IRI (BDE)
Effective: January 1, 2021 Revised: January 1, 2023

Description. This work shall consist of testing the ride quality of the finished surface of pavement
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA
surface removal, according to lllinois Test Procedure 701, “Ride Quality Testing Using the
International Roughness Index (IRI)”. Work shall be according to Sections 406, 407, or 420 of
the Standard Specifications, except as modified herein.

Hot-Mix Asphalt (HMA) Overlays

Add the following to Article 406.03 of the Standard Specifications:

“(n) Pavement Surface Grinding EQUIPMENT..........cooooiiiiiiiii e 1101.04”
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Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to HMA overlay pavement improvements, the Engineer will
measure the smoothness of the existing high-speed mainline pavement. The Contractor shall
measure the smoothness of the finished high-speed mainline, low-speed mainline, and
miscellaneous pavements after the pavement improvement is complete but within the same
construction season. Testing shall be performed in the presence of the Engineer and according
to lllinois Test Procedure 701. The pavement will be identified as high-speed mainline, low-speed
mainline, or miscellaneous as follows.

(a) Test Sections.

(1) High-Speed Mainline Pavement. High-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit of 45 mph or less. These
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using
the rolling 16 ft (5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction. This may include the following examples or as determined by the
Engineer.

a.

Pavement on horizontal curves with a centerline radius of curvature of less than or
equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;

Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return;

Variable width pavements;

Side street returns, to the end of radius return;
Crossovers;

Pavement connector for bridge approach slab;

Bridge approach slab;
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j- Pavement that must be constructed in segments of 600 ft (180 m) or less;

k. Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;

. Turnlanes; and

m. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric
testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRI). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph
(80 km/h).

(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

a. MRIo. The MRI of the existing pavement prior to construction.
b. MRI. The MRI value that warrants an incentive payment.

c. MRIr. The MRI value that warrants full payment.

d. MRIpb. The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Sublot. A continuous strip of pavement 0.1 mile (160 m) long and one lane wide. A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot. Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.

(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIg, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements. Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.
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Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area perpendicular to the centerline of the
paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement.
For pavement that is replaced, assessments will be based on the MRI determined after
replacement.

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIy) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIo < 125.0 in./mile MRl > 125.0 in./mile ¥
(1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI;) 45.0 in./mile (710 mm/km) 0.2 x MRIo + 20
Full Pay (MRIf) 75.0 in./mile (1,190 mm/km) 0.2 x MRIo + 50
Disincentive (MRIp) 100.0 in./mile (1,975 mm/km) 0.2 x MRIo + 75

1/ MRIo, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as
follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)
Mainline Pavement MRI Range Assessment Per Sublot
MRI < MR}, + (MRI; = MRI) x $20.00 ?
MRI; < MRI < MRI + $0.00
MRIr < MRI < MRIp — (MRl = MRIf) x $8.00
MRI > MRIp —$200.00

1/ MRI, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $300.00.
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Smoothness assessments will not be paid or deducted until all other contract requirements

for the pavement are satisfied. Pavement that is corrected or replaced for reasons other
than smoothness, shall be retested as stated herein.”

Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:
“407.03 Equipment. Equipment shall be according to Article 406.03.”
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)
Mainline Pavement MR, in./mile (mm/km) Assessment Per Sublot
<45.0 (710) + (45 — MRI) x $45.00 #
> 45.0 (710) to 75.0 (1,190) + $0.00
>75.0 (1,190) to 100.0 (1,580) — (MRI = 75) x $20.00
> 100.0 (1,580) — $500.00

1/ MRI shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $800.00.”

Portland Cement Concrete Pavement

Delete Article 420.03(i) of the Standard Specifications.
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

62



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

(a) Corrective Work. No further texturing for skid resistance will be required for areas
corrected by grinding. Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.

Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.

(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MRI, in./mile (mm/km) ¥ Assessment Per Sublot
<450 (710) + (45— MRI) x $60.00 2
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $37.50
>100.0 (1,580) - $750.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1200.00.
3/ If pavement is constructed with traffic in the lane next to it, then an additional

10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:

“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

General Equipment

Revise Article 1101.04 of the Standard Specifications to read:

“1101.04 Pavement Surface Grinding Equipment. The pavement surface grinding device
shall have a minimum effective head width of 3 ft (0.9 m).

(a) Diamond Saw Blade Machine. The machine shall be self-propelled with multiple diamond
saw blades.
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(b) Profile Milling Machine. The profile milling machine shall be a drum device with carbide
or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 2. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of

64



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.
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The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
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any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 2.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springdfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the

67



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary SigN SUPPOIES .......uueeeiiiieiiiiiiiiiieee e e e e e e e e e e e e e e e e e e e e e e aaaes 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.
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Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 225 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2023, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE | - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’'s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article 1, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to
the extent of any contrary provision set forth in this PLA, the Prime Contractor and each
of its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor's delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. In that case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator’s subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, willimmediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or

parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.

ARTICLE VIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Stephen Travia, Director of Highways Project Implementation

Vicki L. Wilson, Director of Finance & Administration

Yangsu Kim, Chief Counsel

Omer Osman, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

89



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

STORM WATER POLLUTION PREVENTION PLAN (SWPPP, BDE 2342)

ORI
llinois Department ; : v
of Transportation Storm Water Pollution Prevention Plan
Route Marked Route Section Number
[FaP 643 [IC170L o1 [(118)BR-1 |
Project Number County. Contract Number
lsTP-X0HZ(866) |Istark |l6s6o8 |

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES} Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature Date
2T 6 oB1723

Print Name Title Agency

IKenSiI A. Gamnett, P.E. HRegion Three Engineer Hlllinois Department of Transportation

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the iDOT Bureau of Design and Environment
(BDE) Manual. Chapter 41 and this form also reference the |DOT Drainage Manual which should be readily available.

|. Site Description:

A. Provide a description of the project location; include iatitude and longitude, section, town, and range:
|41 Deg. 41' 0" - 89 Deg. 48' 0", Section: 34, Township: T13N, Range: R6E

B. Provide a description of the construction activity which is the subject of this plan. Include the number of construction stages, drainage
improvements, in-stream work, installation, maintenance, removal of erosion measures, and permanent stabilization:

The structure replacement project, which will be completed in two stages, generally consists of the replacement

of the existing structure, roadway profile adjustments, regarding of existing sideslopes, and constructions of

stream barbs. Other improvements include new guardrail, riprap and a 6' shoulder.

C. Provide the estimated duration of this project:
|Two (2) construction seasons

D. The total area of the construction site is estimated to be 7.1 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 4.0 acres.

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see
Section 4-102 of the IDOT Drainage Manual:

|c=o.5 \

F. List all soils foupd within project boundaries; include map unit name, slope information, and erosivity:
nia ‘

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase | report:
!n/a |

Printed 03/17/23 Page 10f7 BOE 2342 (Rev. 07/19/19)
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H. Provide a description of potentially erosive areas associated with this project:
‘Roadway foreslope and toe of slope within the project limits along IL 17/IL 91.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

Earthwork
Erosivity Factor: 1:3 (V:H) side slope (max.)

o

. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
‘The Nature Conservancy - Emiquon National Wildlife Refuge - Spoon River |

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

‘IDOT ‘

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. In addition, include receiving waters
that are listed as Biologically Significant Streams by the lllinois Department of Natural Resources (IDNR). The location of the receiving
waters can be found on the erosion and sediment control plans:

‘The Spoon River, which flows south into the lllinois River at the southeastern part of Fulton County. ‘

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes (i.e., 1:3 or steeper),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc. Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

‘There are no protected areas located within the project limits. ‘

O. Per the Phase | document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development. Further guidance on these resources is available in Section 41-4 of the BDE Manual.

‘nla ‘

303(d) Listed receiving waters for suspended solids, turbidity, or siltation.
The name(s) of the listed water hody, and identification of all pollutants causing impairment;

‘n/a ‘

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

‘n/a ‘

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
‘n/a ‘

Provide a description of the location(s) of any dewatering discharges to the MS4 and/for water body:
‘n/a ‘
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| Applicable Federal, Tribal, State, or Local Programs
‘n/a ‘

l Floodplain
‘n/a ‘

1 Historic Preservation
‘n/a ‘

O Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
TMDL (fill out this section if checked above)

The name(s) of the listed water body:

‘n/a ‘

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the
assumptions and requirements of the TMDL:

‘n/a ‘

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the
necessary steps to meet that allocation:

‘n/a ‘

[] Threatened and Endangered Species/lllinois Natural Areas (INAI)/Nature Preserves

‘n/a ‘
[] Other

‘n/a ‘
] wWetland

‘nla ‘

P. The following pollutants of concern will be associated with this construction project:

4 Antifreeze / Coolants X] Solid Waste Debris
4 Concrete X Solvents
X Concrete Curing Compounds X] Waste water from cleaning construction equipments
[X] Concrete Truck Waste [[] Other (Specify)
4 Fertilizers / Pesticides [] Other (Specify)
X Paints [] Other (Specify)
X Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids) [[] Other (Specify)
< Soil Sediment (] Other (Specify)
1l. Controls:
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This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
1.C above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible;

4 Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized. Stabilization practices may include but are not limited to: temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in [1.B.1 and II.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snhow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

X] Erosion Control Blanket / Mulching [] Temporary Turf (Seeding, Class 7)

[] Geotextiles [] Temporary Mulching

] Permanent Seeding [ Vegetated Buffer Strips

[] Preservation of Mature Seeding D Other (Specify) Stone Riprap, Class AS
] Protection of Trees X Other (Specify) Filter Fabric

[ Sodding X Other (Specify) Steam Barb

X] Temporary Erosion Control Seeding [] Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:

During the construction of the foreslope, exposed areas subject to erosion will be temporarily seeded with ditch
checks installed in the existing ditches and along the river banks. Perimeter erosion barrier will be installed at the
toe of slope of exposed embankments and down slope of exposed soil areas.

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

Once construction is complete, the disturbed areas will be permanently seeded and mulched. The slopes at the
bridge abutments will be protected with stone riprap underlined with filter fabric. A stream barb will also be
constructed at the stream bed to protect the slope and stream bank.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree attainable, to
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.
Such practices may include but are not limited to; perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining
systems, gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

[] Aggregate Ditch [[] Stabilized Construction Exits
[] Concrete Revetment Mats [] Stabilized Trench Flow
[] Dust Suppression [] Slope Mattress
[[] Dewatering Filtering [] Slope Walls
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[] Gabions B Temporary Ditch Check

X In-Stream or Wetland Work [J Temporary Pipe Slope Drain
[ Level Spreaders [J Temporary Sediment Basin
[] Paved Ditch [] Temporary Stream Crossing
[] Permanent Check Dams [] Turf Reinforcement Mats

B Perimeter Erosion Barrier X Other (Specify) Stream Barb
[ Permanent Sediment Basin [] Other (Specify)

[] Retaining Walls [] Other (Specify)

X Riprap [] Other (Specify)

[] Rock Qutlet Protection [] Other (Specify)

[] Sediment Trap [] Other (Specify)

[] Storm Drain Inlet Protection [] Other (Specify)

Describe how the structural practices listed above will be utilized during construction:
Perimeter Erosion Barrier will be constructed along the proposed right-of-way with ditch checks installed in the
existing ditches and along the river banks to prevent sediment from leaving the site.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
Riprap will be used to prevent the erosion of soil supporting the bridge after it is constructed. Stream barbs will
direct water flow away from the toe and the foreslope to prevent the stream bank from eroding.

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: []Yes [X No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.
‘n/a

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the Clean Water Act.

&

. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

S

Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a
non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

n/a

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's lllincis Urban Manual. Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.
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Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

n/a

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:
: Approximate duration of the project, including each stage of the project
Rainy season, dry season, and winter shutdown dates
Temporary stabilization measures to be employed by contract phases
Mobilization time-frame
Mass clearing and grubbing/roadside clearing dates
Deployment of Erosion Control Practices
Deployment of Sediment Control Practices (including stabilized cons)
Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,
refueling locations, etc.)
Paving, saw-cutting, and any other pavement related operations
Major planned stockpiling operation
Time frame for other significant long-term operations or activities that may plan non-storm water discharges as
dewatering, grinding, etc
: Permanent stabilization activities for each area of the project
2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their sighed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
prowde a graphical representation showing location and type of BMPs to be used when applicable:
Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of
the project. The installation details will then be included with the SWPPP.
Vehicle Entrances and Exits - |dentify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.
Material Delivery, Storage and Use - Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.
Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.
Waste Disposal - Discuss methods of waste disposal that will be used for this project.
Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing
compounds, petroleum, etc.)
Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on
this project and how they will be signed and maintained.
Litter Management - Discuss how litter will be maintained for this project (education of employees, number of
dumpsters, frequency of dumpster pick-up, etc.).
Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to
ensure containment and spill prevention.
Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for
this project and what BMPs will be used to ensure containment and spill prevention.
Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not
leave the construction site.
Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and provide the
Resident Engineer with Material Safety Data Sheets. Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals. The selected individual must be trained
on the established procedures.
Additional measures indicated in the plan.

1ll. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project. Describe how all items will be checked for structural
integrity, sediment accumulation and functionality. Any damage or undermining shall be repaired immediately. Provide specifics on
how repairs will be made. The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and cther protective measures identified in this plan. It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's
specifications.
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n/a

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations whetre vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259. Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt
oceurs.

If any viclation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
within twenty-four (24) hours of the incident. The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident. The Resident Engineer shall use forms provided
by IEPA and shall include specific information on the cause of honcompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance. All reports of
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:
lllinois Environmental Protection Agency

Division of Water Pollution Control

Attn: Compliance Assurance Section

1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor.
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CONTRACTOR'’S CERTIFICATION STATEMENT (CCS, BDE 2342A)

lllinois Department N
- Contractor Certification Statement
of Transportatlon | Print Form | ‘ Reset Form |

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Route Section Number
FAP 643 L7/ IL 91 (11B)BR-1 |
Project Number County Contract Number
STP-XO0HZ(866) |STARK |6s698 |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

Additionally, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
] Sub-Contractor

Signature Date

‘Print Name HTitle ‘
‘Name of Firm HF’hone ‘
Street Address City State Zip Code

| H L H |

Items which this Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP
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NATIONWIDE PERMIT - IL FACT SHEET NO. 9 (IL)

FACT SHEET NO. 9(IL)

US Army Corps
of Engineers
Rock Island District
NATIONWIDE PERMITS IN ILLINOIS

EFFECTIVE DATE: February 25, 2021

On January 13, 2021, the U. Army Corps of Engineers (Corps)published a final rule in the
Federal Regisler (86 FR 2744} for Lhe Nalionwide Permils Program under Lhe Rivers and Harbors
Act of 1899, Section 404 of the Clean Water Act, and the Marine Protection, Research and
Sanctuaries Act. This final rule announced the reissuance of 12 existing nationwide permits
{NWPs) and four new NWPs, as well as the reissuance of NWP general conditions and definitions with

some modifications. These 16 Nationwide Permits became effective on March 15, 2021, and will
expire on March 14, 2026:

* NWE 12 - 0il or Naltural Gas Pipeline Aclivilies

« NWP 21 - Surflace Coal Mining Aclivilies

« NWP 29 - Residential Developmnenls

¢« NWP 39 Conmercial and Institutional Developments

.

NWP 40 Agricultural Activities
NWP 42 - Recreational Facilities

.

* NWP 43 - Stormwater Management Facilities

« NWP 44 - Mining Acbivilties

¢« NWE 48 - Commercial Shellfish Maricullure Activilies

« NWP 50 - Underground Cecal Mining Aclivilies

« NWP 51 - Land-Based Renewable bnergy Generaticon Facilities

NWP 52 - Water-Based Renewable Energy Generaticn Pilot Projects

¢« NWP 55 - Seaweed Mariculture Activities

¢« NWP 56 - Finfish Mariculture Activities

* NWP 57 - Electric Utiliky Line and Telecommunicakions Ackivities
* NWP 58 - UlililLy Line AclLivilies [or Waler and OLher Subslances

On December 27, 2021, the U.5. Army Ceorps of Engineers (Corps) published a final rule in
the Federal Register (86 FR 245) for the Nationwide Permits Program under the Rivers and
Harbors Act Section 404 of the Clean Water Act, and the Marine Protecticn, Research
and Sanctuaries Act. In this final rule, the Corps is ¢ suing the remaining 40 existing NWPs
and issuing the remaining one new NWP. The NWP general conditions and definitions published in
the January 13, 2021, issue of the Federal Register apply to the 41 NWPs reissued or issued in
the December 27, 2021 final rule.

The 41 NWPs in this final rule (listed below) go into effect on February 25, 2022. The 41
NWPs in this final rule expire cn March 14, 2026.

1. Aids to Navigation

2. Structures in Artificial Canals

3. Maintenance

4. Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and Activities
5. Scientific Measurement Devices

6. Survey Activities

7. Outfall Structures and Associated Intake Structures

8. 0il and Gas Structures on the Outer Continental Shelf

9. Structures in Fleeting and Anchorage Arcas

10. Mooring Buoys

11. Temporary Recreational Structures

13. Bank Stabilization

14. lLinear Transportation Projects

15. U.5. Coast Guard Approved Bridges

16. Relurn Waler from Upland Conltained Disposal Areas

17. Hydropower Projecls

18. Minor Discharges

19. Minor Dredging

20. Response Operations for 01l or Hazardous Substances

22. Removal of Vessels

230 ed Categcrical Exclusions

24. n Tribe or State Administered Seclbion 404 Programs
5. 8tructural Discharges

27. Aqualic Habilal Resloralion, EsLablishwent, and Enhancemenl Aclivilies
28. Modificalions of Exisling Marinas

30. Moist Soil Management for Wildlife

31. Maintenance of Existing Flood Control Facilities

32. Completed Enforcement Actions

33. Temporary Construction, Access, and Dewaktering

34. Crankerry Producktion Aclivilies
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35. Maintenance Dredging of Existing Basins

36. Boat Ramps

37. Emergency Watershed Protection and Rehabilitation
38. Cleanup of Hazardous and Toxic Waste

41. Reshaping Existing Drainage Ditches

45. Repair of Uplands Damaged by Discrete Events
46, Discharges in Ditches

49. Coal Remining Activities

53. Removal of Low-Head Dams

54. Living Shorelines

59. Water Reclamation and Reuse Facilities

The Nationwide Permit Program i1s an integral part of the Corps’ Regulatory Program. The
Nationwide Permits are a form of general permits issued by the Chief of Engineers and are
intended to apply throughout the entire United States and its territories. A listing of the 16
nationwide permits and general conditions is included herein. We encourage prospective permit
applicants to consider the advantages of nationwide permit authorization during the preliminary
design of their projects. Assistance and further information regarding all aspects of the Corps
of Engineers Regulatory Program may be obtained by contacting the appropriate Corps of Engineers
Digtrict at the address and/or telephone number listed on page 2 of this Fact Sheet.

Regional Conditions: To ensure that prejects authorized by a Nationwide Permit will result
in minimal adverse effects to the aquatic enviromment, the following Regional Conditions were
developed for prejects propesed within the state of Illinois:

1) For NWF 12, 57, and 58: pre-construction notification is required in accordance with General
Condition 32 for the following activities; {a) activities that involve mechanized land
clearing in a forested wetland for the utility line right-of-way; (b) utility lines placed
within, and parallel to or along a jurisdictional stream bed.

2) For Nationwide Permit 14, all proposed projects that result in the loss of greater
than 300 linear feet of streambed located within Waters of the U.S., regquires a Pre-
Construction Notice in accordance with General Condition Neo. 32.

3) Any bank stabilization activity involving a method that protrudes from the bank contours, such
as jetties, stream barbs, and/or weirs, will require a pre-construction notification in
accordance with General Condition 32.

State Water Quality Certification: Permits, issued by the Corps of Engineers, under the
authority of Section 404 of the Clean Water Act may not be issued until the state (where the
discharge will occur) certifies, under Section 401 of the Clean Water Act, that the discharge
will comply with the water guality standards of the State. On October 8, 2021, the Illinois
Environmental Protection Agency (IEPA) issued their final Section 401 Water Quality
Certification decision for the 2021 Nationwide Permits. Of the original 16 NWPs authorized on
March 15, 2021, Water Quality Certification was issued with Special Conditions for NWP 12, 2§,
39, 40, 42, 43, 51, 52, 57 and 58. Of the additional 40 NWPS authorized on February 25, 2022,
Water Quality Certification was issued with Special Conditions fer 3, 4, 5, 6, 7, 12, 13, 14,
15, 1le, 17, 18, 19, 20, 22, 23, 25, 27, 29, 30, 31, 32, 33, 36, 37, 38, 39, 40, 41, 42, 43, 45
51, 52, 53, 54, 57, and 58.

The full text of the IEPAR Water Quality Certification is available on the Rock Island

District Regulatory website at:

https://www.mvr.usace.army.mil/Portals/48/docs/ regulatory/Permits/NwW-

IL/IL%20401%20WQC . pdf?ver=udN4MpokxjrcveQ4hGzhzws3ds3d
Nationwide Permits 21, 34, 44, 46, 48, 49, 50, 59 have been denied Section 401 Water Quality
Certification and will require Individual certification from IEPA. New Permits 55 and 56 were not
denied nor granted and therefore water quality certification in Illineis will be waived (though the
Illinois Corps’ Districts cannot foresee their utilizatiom) .

The following NWPs require notification to the District Engineer 45-days prior to commencing
work in Waters of the U.S.:
) 7, 8, 17, 21, 29, 31, 34, 37, 38, 39, 40, 42, 44, 45, 46, 49, 50, 52, 53, 55, 56, 59
The following NWPg, under certain circumstances, require notification to the District Engineer
45-days prior to commencing work in Waters of the U.3.:

. 3, 12, 213, 24, 18, 22, 23, 27, 33, 36, 43, 48, 51, 54, H¥, 58

The following NWPs do not require notification to the District Engineer:
° Ly 2 By By G 9 10, Tl 155 16, 099, 205 24, 25, 28, 30, 3%, 85; 41

Specific instructions for these notifications are contained in Nationwide Permit General Ceondition 32.
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COMMENT S

The Nationwide permits provide a simplified, expeditious means of project authorization under
the various authorities of the Corps of Engineers. We encourage prospective permit applicants to
consider the advantages of nationwide permit authorization during the preliminary design of their
projects. Assistance and further information regarding all aspects of the Corps of Engineers
Regulatory Program may ke obtained by contacting the appropriate Corps of Engineers District in
Tllinois: The Rock Island District, St. Louis Regulatory District, Chicago Regulatory District
Louisville Regulatory District, and Memphis Regulatory District.

US Army Engineer District, Rock Island US Army Corps of Engineers, &t. Louis District
Clock Tower Building - Regulatory Division ATTN: Regulatory Branch
Post 0ffice Box 2004 1222 spruce St.
Rock Island, Illinois 61204-2004 8t. Louis, MO 63103-2833
U.S. Army Corps of Engineers, Chicago District U.S. Army Corps of Engineers,
ATTN: Regulatory Branch Louisville District
111 Horth Canal, Suite 600 ATTHN: Regulatory Division
Chicago, IL 60606-7206 P.0. BOX 59

Louisville, KY 40201-0052
U.S. Army Corps of Engineers, Memphis District
ATTN: Regulatory Branch
167 NHorth Main, B-202
Memphis, TN 38103-1894

Nationwide Permits and Conditions

The following is a list of the nationwide permits, authorized by the Chief of Engineers, and
puklished in the Federal Register (86 FR 2744). Permittees wishing to conduct activities under
the nationwide permits must comply with the Nationwide Permit General Conditions found in
Section C and contained within this Fact Sheet.The parenthetical references (Section 10, Section
404) following each nationwide permit indicate specific authorities under which that permit is
issued.

B. Nationwide Permits

1. Aids to Navigation. The placement of aids to navigation and regulatory markers that are
approved by and installed in accordance with the requirements of the U.S. Coast Guard (gee 33
CFR, chapter I, subchapter C, part ¢6). (Authority: Section 10 of the Rivers and Harbors Act of
1899 (Section 10)

2. Structures in Artificial Canals. Structures ceonstructed in artificial canals within
principally residential developments where the connection of the canal to a navigable water of
the United States has been previously authorized (see 33 CFR 322.5(g)). {(Authority: Section 10)

3. Maintenance.

(a) The repair, rehabilitation, or replacement of any previcusly authorized, currently
serviceable structure or fill, or of any currently serviceable structure or fill
authorized by 33 CFR 330.3, provided that the structure or fill is not to be put to uses
differing from those uses specified or contemplated for it in the original permit or the
most recently authorized modification. Minor deviations in the structure's configuration
or filled area, including those due to changes in materials, construction techniques,
requirements of other regulatory agencies, or current censtruction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are
anthorized. This NWP also authorizes the removal of previously authorized structures or
fills. Any stream channel modification is limited te the minimum necessary for the
repair, rehabilitation, or replacement of the structure or f£ill; such modifications,
including the removal of material from the stream channel, must be immediately adjacent
to the project. This NWP also authorizes the removal of accumulated sediment and debris
within, and in the immediate vicinity of, the structure or fill. This NWP also authorizes
the repair, rehabilitation, or replacement of those structures or fills destroyed or
damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such
as hurricanes or tornadees, this two-year limit may be walved by the district engineer,
provided the permittee can demonstrate funding, contract, or other similar delays.

(b} This NWP also authorizes the removal of accumulated sediments and debris outside the
immediate vicinity of existing structures (e.g., bridges, culverted road crossings, water
intake structures, etc.). The removal of sediment is limited to the minimum necessary to
restore the waterway 1in the vicinity of the structure te the approximate dimensions that
existed when the structure was built but cannot extend farther than 200 feet in any
direction from the structure. This 200-foot limit does not apply to maintenance dredging
to remove accumulated sediments blocking or restricting outfall and intake structures or
£o maintenance dredging te remove accumulated sediments from canals associated with
outfall and intake structures. Rll dredged or excavated materials must be deposited and
retained in an area that has no waters of the United States unless otherwise specifically
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approved by the district engineer under separate authorization.

{c) This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to conduct the maintenance activity. Appropriate measures must
be taken to maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or
dewatering of construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows. After conducting the
maintenance activity, temporary fills must be removed in their entirety and the affected
areas returned to pre-censtruction elevations. The areas affected by temporary fills must
be revegetated, as appropriate.

(d) This NWP deoes not authorize maintenance dredging for the primary purpose of navigation.
This NWP does not authorize beach restoration. This NWP dces not authorize new stream
channelization or stream relocation projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a
pre-construction notification teo the district engineer prior to commencing the activity (see

general condition 32). The pre-construction notification must include information regarding the
original design capacities and configurations of the outfalls, intakes, small impoundments, and
canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the

Clean Water Act (Sections 10 and 404}

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized
structure or f£ill that does not gualify for the Clean Water Act Section 404(f) exemption for
maintenance.

4. Fish and wildlife Harvesting, Enhancement, and Attraction Devices and Activities. Fish and
wildlife harvesting devices and activities such as pound nets, crab traps, crab dredging, eel
pots, lobster traps, duck blinds, and clam and oyster digging, fish aggregating devices, and
small fish attraction devices such as open water fish concentraters (sea kites, etc.). This NWP
does not authorize artificial reefs or impoundments and semi-impoundments of waters of the United
States for the culture or holding of motile species such as lobster, or the use of covered oyster
trays or clam racks. {(Ruthorities: Sections 10 and 404

5. Scientific Measurement Devices. Devices, whose purpose is to measure and record scientific
data, such as staff gages, tide and current gages, meteorological stations, water recording and
biclogical observation devices, water quality testing and improvement devices, and similar
structures. Small weirs and flumes constructed primarily to record water guantity and velocity
are also authorized provided the discharge of dredged or fill material is limited to 25 cubic
yards. Upon completion of the use of the device to measure and record scientific data, the
measuring device and any other structures or fills associated with that device (e.g.,
foundations, anchors, buoys, lines, etc.) must be removed to the maximum extent practicable and
the site restored to pre-construction elevations. (Authorities: Sections 10 and 404)

6. Survey Activities. Survey activities, such as core sampling, seismic exploratory operations,
plugging of seismic shot holes and other exploratory type bore holes, exploratory trenching, soil
surveys, sampling, sample plots or transects for wetland delineations, and historic resources
surveys. For the purposes of this NWP, the term “exploratory trenching” means mechanical land
clearing of the upper soil profile to expose bedrock or substrate, for the purpose of mapping or
sampling the exposed material. The area in which the exploratory trench is dug must be restored
to its pre-construction elevation upon completion of the work and must not drain a water of the
United States. In wetlands, the top 6 to 12 inches of the trench should normally be backfilled
with topsoil from the trench. This NWP authorizes the construction of temporary pads, provided
the discharge of dredged or fill material does not exceed 1/10-acre in waters of the U.S.
Discharges of dredged or f£ill material and structures associated with the recovery of historic
resources are not authorized by this NWP. Drilling and the discharge of excavated material from
test wells for oil and gas expleoration are not authorized by this NWP; the plugging of such wells
is authorized. Fill placed for roads and other similar activities is not authorized by this NWP.
The NWP does not authorize any permanent structures. The discharge of drilling mud and cuttings
may require a permit under Section 402 of the Clean Water Act. (Authorities: Sections 10 and 404)

7. Outfall Structures and Associated Intake Structures. Activities related to the construction or
modification of outfall structures and associated intake structures, where the effluent from the
coutfall is authorized, conditionally authorized, or specifically exempted by, or otherwise in
compliance with regulations issued under the National Pollutant Discharge Elimination System
Program (Section 402 of the Clean Water Act). The construction of intake structures is not
authorized by this NWP unless they are directly associated with an authorized outfall structure.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general cendition 32.) (Authorities: Sections 10 and 404)

8. 0il and Gas Structures on the Outer Continental Shelf. Structures for the exploration,
preduction, and transportation of ¢il, gas, and minerals on the cuter continental shelf within
areas leased for such purposes by the Department of the Interior, Bureau of Ocean Energy
Management. Such structures shall not be placed within the limits of any designated shipping
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safety fairway or traffic separation scheme, except temporary anchors that comply with the
fairway regulations in 33 CFR 322.5(1). The district engineer will review such propesals to
ensure compliance with the provisions of the fairway regulations in 33 CFR 322.5(1l). Rny Corps
review under this NWP will be limited to the effects on navigation and natiomnal security in
accordance with 33 CFR 322.5(f), as well as 33 CFR 322.5(l) and 33 CFR part 334. Such structures
will not be placed in established danger zones or restricted areas as designated in 33 CEFR part
334, nor will such structures be permitted in EPA or Corps-designated dredged material disposal
areas.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general cendition 32.) (Authority: Section 10)

9. Structures in Fleeting and Anchorage Areas. Structures, buoys, floats, and other devices
placed within anchorage or fleeting areas to facilitate mcorage of vessels where such areas have
been established for that purpose. (Ruthority: Section 10)

10. Mooring Buoys . Non-commercial, single boat, mocoring buocys. (Authority: Sectien 10

11. Temporary Recreational Structures. Temporary buoys, markers, small floating docks, and
similar structures placed for recreational use during specific events such as water-skiing
competitions and boat races or seasonal use, provided that such structures are removed within 30
days after use has been discontinued. At Corps of Engineers reservoirs, the reservoir managers
must approve each buoy or marker individually. (Authority: Secticn 10)

12. 0il or Natural Gas Pipeline Activities. Activities required for the construction, maintenance,
repair, and removal of oil and natural gas pipelines and associated facilities in waters of the
United States, provided the activity does not result in the loss of greater than 1/2-acre of
waters of the United States for each single and complete project.

011 or natural gas pipelines: This NWP authorizes discharges of dredged or fill material into
waters of the United States and structures or work in navigable waters for crossings of those
waters associated with the construction, maintenance, or repair of oil and natural gas pipelines.
There must be no change in pre-construction contours of waters of the United States. An “oil or
natural gas pipeline” is defined as any pipe or pipeline for the transportation of any form of oil
or natural gas, including products derived from oil or natural gas, such as gasoline, Jet fuel,
diesel fuel. heating oil, petrochemical feedstocks, waxes, lubricating oils, and asphalt.

Material resulting from trench excavation may be temporarily sidecast into waters of the United
States for no mere than three months, provided the material is not placed in such a manner that it
ig dispersed by currents or other forces. The district engineer may extend the pericd of temporary
side casting for no more than a total of 180 days, where appropriate. In wetlands, the top 6 to 12
inches of the trench should normally be backfilled with topsoil from the trench. The trench cannot
be constructed or backfilled in such a manner as to drain waters o¢f the United States (e.g.,
backfilling with extensive gravel layers, creating a french drain effect). Any exposed slopes and
stream banks must be stabilized immediately upon completion of the utility line crossing of each
waterbody.

0il or natural gas pipeline substations: This NWP authorizes the construction, maintenance, or
expansion of substation facilities (e.g., o0il or natural gas or gaseocus fuel custody transfer
stations, boosting stations, compression stations, metering stations, pressure regulating
stations) associated with an ©il or natural gas pipeline in non-tidal waters of the United States,
provided the activity, in combination with all other activities included in one gingle and
complete project, does not result in the loss of greater than 1/2-acre of waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material into non-tidal wetlands
adjacent to tidal waters of the United States to construct, maintain, or expand substation
facilities.

Foundations for above-ground oil or natural gas pipelines: This NWP authorizes the construction or
maintenance of foundations for above-ground <il or natural gas pipelines in all waters <f the United
States, provided the foundations are the minimum size necessary.

Access roads: This NWP authorizes the construction of access roads for the comstruction and
maintenance of ¢il or natural gas pipelines, in non-tidal waters ©of the United States, provided
the activity, in combination with all other activities included in one single and complete
project, does not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material into non-tidal wetlands
adjacent to tidal waters for access roads. Access roads must be the minimum width necessary (see
Note 2, below). Access roads must be constructed so that the length of the road minimizes any
adverse effects on waters of the United States and must be as near as possible to pre-construction
contours and elevations (e.g., at grade corduroy rocads or geotextile/gravel roads). Access roads
constructed above pre-construction contours and elevations in waters of the United States must be
properly bridged or culverted te maintain surface flows.

This NWP may authorize oil or natural gas pipelines in or affecting navigable waters of the United
States even if there is no associated discharge of dredged or fill material (see 33 CFR part 322).

01l or natural gas pipelines routed in, over, or under section 10 waters without a discharge of
dredged or fill material may require a section 10 permit.
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This NWP authorizes, to the extent that Department of the Army authorization is required,
temporary structures, fills, and work necessary for the remediation of inadvertent returns of
drilling fluids to waters of the United States through sub- soil fissures or fractures that might
occur during horizontal directicnal drilling activities conducted for the purpose of installing or
replacing oil or natural gas pipelines. These remediation activities must be done as soon as
practicable, to restore the affected waterbody. District engineers may add special conditions to
this NWP to reguire a remediation plan for addressing inadvertent returns of drilling fluids te
waters of the United States during horizontal directional drilling activities conducted for the
purpose of imstalling or replacing oil or natural gas pipelines.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary
mats, necessary to conduct the oil or natural gas pipeline activity. Appropriate measures must
ke taken to maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fillmaterial,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. After construction, temporary fills must be removed
in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

Notification: The permittee must submif a pre-construction notification to the district engineer
prior to commencing the activity if: (1) a section 10 permit is required; (2) the discharge will
result in the loss of greater than 1/10-acre of waters of the United States; or (3) the proposed
01l or natural gas pipeline activity is associated with an overall project that is greater than
250 miles in length and the project purpose is to install new pipeline (vs. conduct repair or
maintenance activities) along the majority <f the distance of the overall project length. If the
preposed oil or gas pipeline 1s greater than 250 miles in length, the pre- construction
notification must include the locations and proposed impacts (in acres or other appropriate unit
of measure) for all crossings of waters of the United States that require DA authorization,
including those c¢rossings authorized by an NWP would not otherwise require pre-censtruction
notification. (See general condition 32.) (Authorities: Sections 10 and 404)

Note 1: Where the oil or natural gas pipeline is constructed, installed, or maintained in
navigable waters of the United States (i.e., section 10 waters) within the coastal United States
the Great Lakes, and United States territories, a copy of the NWP verification will be sent by the
Corps to the National Oceanic and Atmospheric Administration (NOAA), National Ocean Service (NOS),
for charting the oil or natural gas pipeline to protect navigation.

Note 2: For oil or natural gas pipeline activities crossing a single waterbody more than one time
at separate and distant leocations, or multiple waterbodies at separate and distant locations, each
crossing is considered a single and complete project for purposes of NWP authorization. 0il or
natural gas pipeline activities must comply with 33 CFR 330.6(d).

Note 3: Access reads used for boeth construction and maintenance may be authorized, provided they
meet the terms and conditions of this NWP. Access roads used solely for construction of the oil or
natural gas pipeline must be removed upon completion of the work, in accordance with the
requirements for temporary fills.

Note 4: Pipes or pipelines used to transport gaseous, liquid, liquescent, or slurry substances
over navigable waters of the United States are considered to be bridges and may require a permit
from the U.S. Coast Guard pursuant to the General Bridge Act of 194é. However, any discharges of
dredged or fill material into waters of the United States associated with such oil or natural gas
pipelines will require a section 404 permit (see NWP 15).

Note 5: This NWP authorizes o©il or natural gas pipeline maintenance and repair activities that do
not qualify for the Clean Water Act section 404 (f) exemption for maintenance of currently
serviceable fills or fill structures.

Note 6: For NWP 12 activities that require pre-construction notification, the PCN must include
anyother NWP(s), regional general permit(s), or individual permit(s) used or intended to be used
to authorize any part of the proposed project or any related activity, including other separate
and distant crossings that regquire Department of the Army authorization but do not require pre-—
construction notification (see paragraph (b) (4) of general condition 32). The district engineer
will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.” The district
engineer may reguire mitigation to ensure that the authorized activity results in no more than
minimal individual and cumulative adverse environmental effects (see general condition 23).

13. Bank Stabilization. Bank stabilization activities necessary for erosion control or
prevention, such as vegetative stabilization, bicengineering, sills, rip rap, revetment, gabion
baskets, stream barbs, and bulkheads, or combinations of bank stabilization techniques, provided
the activity meets all of the following criteria:

{a) No material is placed in excess of the minimum needed for erosion protection.

(b) The activity is no more than 500 feet in length along the bank, unless the district
engineer walves this criterion by making a written determination concluding that the
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discharge of dredged or fill material will result in no more than minimal adverse
environmental effects (an exception is for bulkheads - the district engineer cannot issue
a walver for a bulkhead that is greater than 1,000 feet in length along the bank);

The activity will not exceed an average of one cubic yard per running foot, as measured
along the length of the treated bank, below the plane of the ordinary high-water mark or
the high tide line, unless the district engineer walves this criterion by making a
written determination concluding that the discharge of dredged or fill material will
result in no more than minimal adverse environmental effects;

a

2

The activity does not invelve discharges o¢f dredged or f£ill material inte special aquatic
sites, unless the district engineer waives this criterion by making a written
determination concluding that the discharge of dredged or fill material will result in no
more than minimal adverse environmental effects;

o]

No material is of a type, or is placed in any location, or in any manner, that will
impair surface water flow into or out of any waters of the United States;

{f) No material is placed in a manner that will be eroded by normal or expected high flows
{(properly anchored native trees and treetops may be used in low energy areas);

{g) Native plants appropriate for current site conditions, including salinity, must be used
for bicengineering or vegetative bank stabkilization;

{h) The activity is not a stream channelization activity; and

e

The activity must be properly maintained, which may reguire repairing it after severe
storms or erosion events. This NWP authorizes those maintenance and repair activities if
they reguire authorization.

This NWP also authorizes temporary structures, f£ills, and work, including the use of temporary
mats, necessary to construct the bank stabilization activity. Appropriate measures must be taken
to maintain normal doewnstream flows and minimize flooding to the mazimum extent practicable,
when temporary structures, work, and discharges of dredged or f£ill material, including
cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. After construction, temperary fills must be removed
in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges of
dredged or fill material intec special aquatic sites; or (2) is in excess of 500 feet in length;
or (3) will involve the discharge of dredged or fill material of greater than an average of one
cubic yard per running foot as measured along the length of the treated bank, below the plane of
the ordinary high water mark or the high tide line. (See general condition 32.) (Authorities:
Sections 10 and 404

Note: In coastal waters and the Great Lakes, living shorelines may be an appropriate option for
bank stabilization, and may be authorized by NWP 54.

14. Linear Transportation Projects. Activities required for crossings of waters of the United
States associated with the construction, expansion, modification, or improvement of linear
transportation projects {e.g., roads, highways, railways, trails, driveways, airport runways,
and taxiways) 1n waters of the United States. For linear transpertation projects in nen-tidal
waters, the discharge of dredged or f£ill material cannot cause the loss of greater than 1/2-acre
of waters of the United States. For linear transportation projects in tidal waters, the
discharge of dredged or fill material cannot cause the loss of greater than 1/3-acre of waters
of the United States. Any stream channel modification, including bkank stabilization, is limited
to the minimum necessary to comstruct or protect the linear transportation project; such
medifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary
mats, necessary to construct the linear transportation project. Rppropriate measures must be
taken to maintain normal downstream flows and minimize flooding teo the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction siteg. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The areas affected by temporary
fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with transportation
prejects, such as vehicle maintenance or storage buildings, parking lots, train stations, or

aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer
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prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10-
acre; or (2) there is a discharge of dredged or fill material in a special aguatic site,
including wetlands. (See general condition 32.) (Ruthorities: Sections 10 and 404)

Note 1: For linear transportation projects crosging a single waterbody more than one time at
separate and distant locations, or multiple waterbodies at separate and distant locations, each
crossing is considered a single and complete project for purposes of NWP authorization. Linear
transportation projects must comply with 33 CFR 330.6(d) .

Note 2: Some discharges of dredged or fill material for the construction of farm roads or forest
reads, or temporary roads for moving mining eguipment, may qualify for an exemption under
Section 404 (f) of the Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must include
any other NWP({s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other
separate and distant crossings that require Department of the Army authorization but do not
require pre-construction notification (see paragraph (b) {4) of gemneral condition 32). The
district engineer will evaluate the PCN in accordance with Section D, “District Engineer’s
Decigion.” The district engineer may require mitigation to ensure that the authorized activity
results in no more than minimal individual and cumulative adverse environmental effects (see
general condition 23).

15. U.S. Coast Guard Approved Bridges. Discharges of dredged or fill material incidental to the
construction of a bridge across navigable waters of the United States, including cofferdams,
abutments, foundation seals, piers, and temporary construction and access fills, provided the
construction of the bridge structure has been authorized by the U.S. Coast Guard under Section 9
of the Rivers and Harbors Act of 1899 or other applicable laws. Causeways and approach fills are
not included in this NWP and will require a separate Clean Water Act Section 404 permit.
{Authority: Section 404 of the Clean Water Act (Section 404))

16. Return Water from Upland Contained Disposal Areas. Return water from an upland contained
dredged material disposal area. The return water from a contained disposal area is
administratively defined as a discharge of dredged material by 33 CFR 323.2(d), even though the
disposal itself cccurs in an area that has no waters of the United States and does not require a
section 404 permit. This NWP satisfies the technical requirement for a section 404 permit for
the return water where the guality of the return water is controlled by the state through the
Clean Water Act Section 401 certification procedures. The dredging activity may require a
section 404 permit (33 CFR 323.2(d)) and will require a section 10 permit 1f located in
navigable waters of the United States. {(Authority: Section 404)

17. Hydropower Projects. Discharges of dredged or fill material associated with hydropower
projects having: (a) Less than 10,000 kW of total generating capacity at existing reservoirs,
where the project, including the £ill, is licensed by the Federal Energy Regulatory Commission
(FERC) under the Federal Power Act of 1920, as amended; or (b) a licensing exemption granted by
the FERC pursuant to Section 408 of the Energy Security Act of 1980 (16 U.S.C. 2705 and 2708)
and Section 30 of the Federal Power Act, as amended.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authority: Section 404)

18. Minor Discharges. Minor discharges of dredged or fill material into all waters of the United
States, provided the activity meets all of the following criteria:

{a) The quantity of discharged dredged or fill material and the volume of area excavated do
not exceed 25 cubic yards below the plane of the ordinary high water mark or the high
tide line;

(b) The discharge of dredged or fill material will not cause the loss of more than 1/10-acre
of waters of the United States; and

{c) The discharge of dredged or fill material is not placed for the purpose of a stream
diversion.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the discharge of dredged or fill material or the volume of
area excavated exceeds 10 cubic yards below the plane of the ordinary high water mark or the high
tide line, or (2) the discharge of dredged or fill material is in a special aguatic site, including
wetlands. (See general condition 32.) (Authorities: Sections 10 and 404)

19. Minor Dredging. Dredging of no more than 25 cubic yards below the plane of the ordinary high
water mark or the mean high water mark from navigable waters of the United States (i.e., section 10
waters). This NWP does not authorize the dredging or degradation through siltation of coral reefs,
sites that support submerged aquatic vegetation (including sites where submerged aguatic vegetation
is documented to exist but may not be present in a given year), anadromous fish spawning areas, or
wetlands, or the connection of canals or other artificial waterways to navigable waters of the
United States (see 33 CFR 322.5(g)). All dredged material must be deposited and retained in an area
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that has no waters of the United States unless otherwise specifically approved by the district
engineer under separate authorization. (Authorities: Sections 10 and 404)

20. Response Operations for 0il or Hazardous Substances. Activities conducted in response to a
discharge or release of oil or hazardous substances that are subject to the Natiocnal 0il and
Hazardous Substances Pollution Contingency Plan (40 CFR part 300) including containment, cleanup,
and mitigation efforts, provided that the activities are done under either: (1) the Spill Contrel
and Countermeasure Plan reguired by 40 CFR 112.3; (2} the direction or oversight of the federal on-
scene coordinator designated by 40 CFR part 300; or (3) any approved existing state, regional or
local contingency plan provided that the Regional Response Team (if one exists in the area) concurs
with the proposed response efforts. This NWP alsoc authorizes activities required for the cleanup of
o1l releases in waters of the United States from electrical eguipment that are governed by EPA's
pelychlorinated bkiphenyl spill response regulaticens at 40 CFR part 761. This NWP also aunthorizes
the use of temporary structures and fills in waters of the U.S. for spill response training
exercises. (Authorities: Sections 10 and 404

21. Surface Coal Mining Activities. Discharges of dredged or fill material into waters of the
United States associated with surface coal mining and reclamation coperations, provided the
following criteria are met:

{a) The activities are already authorized, or are currently being processed by states with
approved programs under Title V of the Surface Mining Contreol and Reclamation Act of
1977 or by the Department of the Interior, Office of Surface Mining Reclamation and
Enforcement;

(b} The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of
the United States. This NWP does not authorize discharges of dredged or f£ill material
into tidal waters or non-tidal wetlands adjacent to tidal waters; and

{c) The discharge is not associated with the construction of wvalley fills. & “wvalley fill”
is a fill structure that is typically constructed within valleys assoclated with steep,
mountainous terrain, associated with surface coal mining activities.

Notification: The permittee must submit a pre-construction notification to the district engineer.
(See general condition 32.) (Ruthorities: Sections 10 and 404

22. Removal of Vessels. Temporary structures or minor discharges of dredged or f£ill material
required for the removal of wrecked, abandoned, or disabled vessels, or the removal of man-made
cbstructions to navigation. This NWP does not autherize maintenance dredging, sheal removal, or
riverbank snagging.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the vessel is listed or eligible for listing in the
National Register of Historic Places; or (2) the activity is conducted in a special aquatic site,
including coral reefs and wetlands. (See general condition 32.) If the vessel is listed or
eligible for listing in the National Register of Historic Places, the permittee cannot commence
the activity until informed by the district engineer that compliance with the “Historic
Preperties” general condition iz completed. (Authorities: Sections 10 and 404)

Note 1: Intentional Ocean disposal of vessels at sea requires a permit from the U.S. EPA under
the Marine Protection, Research and Sanctuaries Act, which specifies that ocean disposal should
only be pursued when land-based alternatives are not available. If a Department of the Army
permit is reguired for vessel disposal in waters of the United States, separate authorization
will be reguired.

Note 2: Compliance with general condition 18, Endangered Species, and general condition 20,
Historic Properties, is required for all NWPs. The concern with historic properties is
emphasized in the notification requirements for this NWP because of the possibility that
shipwrecks may be historic properties

23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated,
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Envircnmental Policy Act (40 CEFR part
1500 et seqg.), that the activity is categorically excluded from the reguirement to prepare
an environmental impact statement or environmental assessment analysis, because it is
included within a category of actions which neither individually nor cumulatively have a
significant effect on the human environment; and

{b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or

department’s determination that the activity is categorically excluded and approved the
activity for authorization under NWP 23.

The O0ffice of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this
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NWP .

Notification: Certain categorical exclusions approved for authorization under this NWP require
the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 32). The activities that require pre-construction
notification are listed in the appropriate Regulatory Guidance Letter(s). (Ruthorities: Sections
10 and 404)

Note: The agency or department may submit an application for an activity believed to be
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO) . Prior to approval
for authorization under this NWP of any agency's activity, the Office of the Chief of Engineers
will solicit public comment. RAs of the date of issuance of this NWP, agencies with approved
categorical exclusions are: the Bureau of Reclamation, Federal Highway Administration, and U.S.
Coast Guard. Activities approved for authorization under this NWP as of the date of this notice
are found in Corps Regulatory Guidance Letter 05-07. Any future approved categorical exclusions
will be announced in Regulatory Guidance Letters and posted on this same web site.

24 . Indian Tribe or State Administered Section 404 Programs. Any activity permitted by a state or
Indian Tribe administering its own section 404 permit program pursuant to 33 U.S.C. 1344({g)-(1

ig permitted pursuant to Section 10 of the Rivers and Harbors Act of 1899. (Authority: Section
10}

Note 1: As of the date of the promulgaticn of this NWP, only Flerida, New Jersey and Michigan
administer their own Clean Water Act Section 404 permit programs.

Note 2: Those activities that d¢ not involve an Indian Tribe or State Clean Water Act Section 404
permit are not included in this NWP, but certain structures will ke exempted by Section 154 of
Pub. L. 94-587, 90 Stat. 2917 (33 U.S.C. 591) (see 33 CFR 322.4(b)).

25. structural Discharges. Discharges of dredged or fill material such as concrete, sand, rock,
etc., into tightly sealed forms or cells where the material will be used as a structural member
for standard pile supported structures, such as bridges, transmission line footings, and
walkways, or for general navigatien, such as mooring cells, including the excavation of bottom
material from within the form priocr to the discharge of concrete, sand, rock, etc. This NWP does
not authorize filled structural members that would support buildings, building pads, homes, house
pads, parking areas, storage areas and other such structures. The structure itself may require a
separate section 10 permit if located in navigable waters of the United States. (Authority:
Section 404)

26. [Reserved]

27. Aguatic Habitat Restoration, Enhancement, and Establishment Activitiss. Activities in waters
of the United States associated with the restoration, enhancement, and establishment of tidal and
non-tidal wetlands and riparian areas, the restoration and enhancement of non-tidal streams and
other non-tidal open waters, and the rehabilitation or enhancement of tidal streams, tidal
wetlands, and tidal open waters, provided those activities result in net increases in aquatic
resource functions and services.

To be authorized by this NWP, the aquatic habitat restoration, enhancement, or establishment
activity must be planned, designed, and implemented so that it results in aguatic habitat that
regembles an ecolegical reference. An ecological reference may ke based on the characteristics
of one or more intact aquatic habitats or riparian areas of the same type that exist in the
region. BAn ecological reference may be based on a conceptual model developed from regional
ecclogical knowledge of the target aguatic habitat type or riparian area.

To the extent that a Corps permit is reguired, activities authorized by this NWP include, but are
not limited to the removal of accumulated sediments; releases of sediment from reservoirs to
maintain sediment transport continuity to restore downstream habitats; the installation, removal,
and maintenance of small water control structures, dikes, and berms, as well as discharges of
dredged or fill material to restore appropriate stream channel configurations after small water
control structures, dikes, and kerms are removed; the installaticn of current deflectors; the
enhancement, rehabilitation, or re-establishment of riffle and pocol stream structure; the
placement of in-stream habitat structures; modifications of the stream bed and/or banks to
enhance, rehabilitate, or re-establish stream meanders; the removal of stream barriers, such as
undersized culverts, fords, and grade control structures; the backfilling of artificial channels;
the removal of existing drainage structures, such as drain tiles, and the filling, blocking, or
reshaping of drainage ditches to restore wetland hydrology; the installation of structures or
fills necessary to restore or enhance wetland or stream hydrology; the construction of small
nesting islands; the construction of open water areas; the construction of oyster habitat over
unvegetated bottom in tidal waters; coral restoration or relocatien activities; shellfish
seeding; activities needed to reestablish vegetation, including plowing or discing for seed bed
preparation and the planting of appropriate wetland species; re-establishment of submerged
aquatic vegetation in areas where those plant communities previcusly existed; re-establishment of
tidal wetlands in tidal waters where those wetlands previously existed; mechanized land clearing
to remove non-native invasive, exotic, or nuisance vegetation; and other related activities. Only
native plant species should be planted at the site.

This NWP authorizes the relocation of non-tidal waters, including non-tidal wetlands and streams,
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on the project site provided there are net increases in aquatic resource functions and services.

Except for the relocation of non-tidal waters on the project site, this NWP does not authorize
the conversion of a stream or matural wetlands to another aquatic habitat type (e.g., the
conversion of a gtream to wetland or vice versa) or uplands. Changes in wetland plant communities
that occur when wetland hydrology is more fully restored during wetland rehabilitation activities
are not considered a conversion to another aquatic habitat type. This NWP does not authorize
stream channelization. This NWP does not authorize the relocation of tidal waters or the
conversion of tidal waters, including tidal wetlands, to other aguatic uses, such as the
conversion of tidal wetlands into open water impoundments.

Compensatory mitigation is not required for activities authorized by this NWP since these
activities must result in net increases in aquatic resource functions and services.

Reversion. For enhancement, restoration, and establishment activities conducted: (1} In
accordance with the terms and conditions of a binding stream or wetland enhancement or
regstoration agreement, or a wetland establishment agreement, between the landowner and the U.S.
Fish and Wildlife Service (FWS), the Natural Rescurces Conservation Service (NRCS), the Farm
Service Agency (FSA), the National Marine Fisheries Service (NMFS), the National Ocean Service
(NGS), U.S. Forest Service (USFS), or their designated state cocperating agencies; (2) as
voluntary wetland restoration, enhancement, and establishment actions documented by the NRCS or
USDA Technical Service Provider pursuant to NRCS Field Office Technical Guide standards; or (3)
on reclaimed surface coal mine lands, in accordance with a Surface Mining Contrel and Reclamation
Act permit issued by the Office of Surface Mining Reclamation and Enforcement (OSMRE) or the
applicable state agency, this NWP also authorizes any future discharge of dredged or fill
material associated with the reversion of the area to its documented pricr condition and use
{i.e., prior to the restoration, enhancement, or establishment activities). The reversion must
occur within five years after expiration of a limited term wetland restoration or establishment
agreement or permit and is authorized in these circumstances even if the discharge of dredged or
fill material occurs after this NWP expires. The five-year reversion limit does not apply to
agreements without time limits reached between the landowner and the FWS, NRCS, FSR, NMFS, NOS,
USFS, or an appropriate state cooperating agency. This NWP also authorizes discharges of dredged
¢or f£ill material in waters of the United States for the reversion of wetlands that were restored,
enhanced, or established on pricr-converted cropland or on uplands, in accordance with a binding
agreement between the landowner and NRCS, FSA, FWS, or their designated state cooperating
agencies (even though the restoration, enhancement, or establishment activity did not reguire a
section 404 permit). The prior condition will be documented in the original agreement or permit,
and the determination of return to prior conditions will be made by the Federal agency or
appropriate state agency executing the agreement or permit. Before conducting any reversion
activity, the permittee or the appropriate Federal or state agency must notify the district
engineer and include the documentation of the pricr condition. Once an area has reverted to its
prior physical ceondition, it will be subject to whatever the Corps Regulatory requirements are
applicable to that type of land at the time. The requirement that the activity results in a net
increase in aguatic resource functions and services does not apply to reversion activities
meeting the above conditions. Except for the activities described above, this NWP deoes not
authorize any future discharge of dredged or fill material associated with the reversion of the
area to its prior condition. In such cases a separate permit would be required for any reversion.

Reporting. For those activities that do not reguire pre-construction notification, the permittee
must submit to the district engineer a copy of: (1) the binding stream enhancement or restoration
agreement or wetland enhancement, restoration, or establishment agreement, or a project
description, including project plans and location map; (2) the NRCS or USDA Technical Service
Provider documentation for the voluntary stream enhancement or restoration action or wetland
restoration, enhancement, or establishment action; or (3) the SMCRA permit issued by OSMRE or the
applicable state agency. The report must also include information on baseline ecoclogical
conditions on the project site, such as a delineation of wetlands, streams, and/or other aquatic
habitats. These documents must ke submitted to the district engineer at least 30 days prior to
commencing activities in waters of the United States authorized by this NWP.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing any activity (see general condition 32), except for the follewing activities:

(1) Activities conducted on non-Federal public lands and private lands, in accordance with the
terms and conditions of a binding stream enhancement or restoration agreement or wetland
enhancement, restoration, or establishment agreement between the landowner and the FWS, NRCS,
FSA, NMFS, NOS, USFS or their designated state cooperating agencies;

{2) Activities conducted in accordance with the terms and conditions of a binding coral
restoration or relocation agreement between the project proponent and the NMFS or any of its
designated state cooperating agencies;

{3) Voluntary stream or wetland restoration or enhancement action, or wetland establishment
action, documented by the NRCS or USDA Technical Service Provider pursuant to NRCS Field Office

Technical Guide standards; or

(4) The reclamaticn of surface ¢oal mine lands, in accordance with an SMCRA permit issued by the
COSMRE or the applicable state agency.
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However, the permittee must submit a copy of the appropriate documentation to the district
engineer to fulfill the reporting reguirement. (Authorities: Sections 10 and 404)

Note: This NWP can be used to authorize compensatory mitigation projects, including mitigation
banks and in-lieu fee projects. However, this NWP does not autherize the reversion of an area
used for a compensatory mitigation project to its prior condition, since compensatory mitigation
is generally intended to be permanent.

28. Modifications of Existing Marinas. Reconfiguration of existing docking facilities within an
authorized marina area. No dredging, additional slips, dock spaces, or expansion of any kind
within waters of the United States is authorized by this NWP. (Authority: Secticn 10)

29. Residential Developments. Discharges of dredged or fill material into non- tidal waters of the
United States for the construction or expansion of a single residence, a multiple unit residential
development, or a residential subdivision. This NWP authorizes the construction of building
foundations and building pads and attendant features that are necessary for the use of the
regsidence or residential develcpment. Attendant features may include but are not limited to roads,
parking lots, garages, yards, utility lines, storm water management facilities, septic fields, and
recreation facilities such as playgrounds, playing fields, and golf courses (provided the golf
course is an integral part of the residential development) .

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or fill material into non-tidal wetlands
adjacent to tidal waters.

Subdivisions: For residential subdivisions, the aggregate total loss of waters of United States
authorized by this NWP cannot exceed 1/2-acre. This includes any loss of waters of the United
States associated with development of individual subdivision lots.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authorities: Sections 10 and 404

30. Moist So0il Management for Wildlife. Discharges of dredged or fill material into non-tidal
waters of the United States and maintenance activities that are associated with moist soil
management for wildlife for the purpose of continuing ongoing, site-specific, wildlife management
activities where =0il manipulation is used to manage habitat and feeding areas for wildlife. Such
activities include, but are not limited to, plowing or discing to impede succession, preparing seed
beds, or establishing fire breaks. Sufficient riparian areas must be maintained adjacent to all
open water bodies, including streams, to preclude water quality degradation due to erosion and
sedimentation. This NWP does not authorize the construction of new dikes, roads, water control
structures, or similar features associated with the management areas. The activity must not result
in a net loss of aguatic resource functions and services. This NWP deoes not authorize the
conversion of wetlands to uplands, impoundments, or other open water bodies. (Authority: Section
404)

Note: The repair, maintenance, or replacement of existing water control structures or the repair or
maintenance of dikes may be authorized by NWP 3. Some such activities may qualify for an exemption
under Section 404{f) of the Clean Water Act (see 33 CFR 323.4).

31. Maintenance of Existing Flood Control Facilities. Discharges of dredged or f£ill material
resulting from activities associated with the maintenance of existing flood control facilities,
including debris basins, retention/detention basins, levees, and channels that: (i) were previously
authorized by the Corps by individual permit, general permit, or 33 CFR 330.3, or did not reguire a
permit at the time they were constructed, or (ii) were constructed by the Corps and transferred to
a non-Federal sponsor for operation and maintenance. Activities authorized by this NWP are limited
to those resulting from maintenance activities that are conducted within the “maintenance
baseline,” as described in the definition below. Discharges of dredged or fill materials associated
with maintenance activities in flocod control facilities in any watercourse that have previously
been determined to be within the maintenance baseline are authorized under this NWP. To the extent
that a Corps permit is required, this NWP authorizes the removal of vegetation from levees
associated with the flood control project. This NWP does not authorize the removal of sediment and
assoclated vegetation from natural water courses except when these activities have been included in
the maintenance baseline. ARll dredged and excavated material must be deposited and retained in an
area that has no waters of the United States unless otherwise specifically approved by the district
engineer under separate authorization. Proper sediment controls must be used.

Maintenance Baseline: The maintenance baseline is a description of the physical characteristics
{e.g., depth, width, length, location, configuration, or design flood capacity, etc.} of a flood
control project within which maintenance activities are normally authorized by NWP 31, subject to
any case-specific conditions required by the district engineer. The district engineer will approve
the maintenance baseline based on the approved or constructed capacity of the flood control
facility, whichever is smaller, including any areas where there are no constructed channels but
which are part of the facility. The prospective permittee will provide documentation of the
physical characteristics of the flood control facility (which will normally consist of as-built or
approved drawings) and deocumentation of the approved and constructed design capacities of the flood
contreol facility. If no evidence of the constructed capacity exists, the approved capacity will ke
used. The documentation will also include best management practices to ensure that the adverse
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environmental impacts caused by the maintenance activities are no more than minimal, especially in
maintenance areas where there are no constructed channels. (The Corps may reguest maintenance
records in areas where there has not been recent maintenance.) Revocation or modification of the
final determination of the maintenance baseline can only be done in accordance with 33 CFR 330.5.
Except in emergencies as described below, this NWP cannot be used until the district engineer
approves the maintenance baseline and determines the need for mitigation and any regional or
activity-specific conditions. Once determined, the maintenance baseline will remain valid for any
subsequent reissuance of this NWP. This NWP does not authorize maintenance of a flood control
facility that has been abandoned. A flood control facility will be considered abandoned if it has
operated at a significantly reduced capacity without needed maintenance being accomplished in a
timely manner. A fleood contreol facility will not be considered abandoned if the prospective
permittee is in the process of obtaining other authorizations or approvals reguired for maintenance
activities and is experiencing delays in obtaining those authorizations or approvals.

Mitigation: The district engineer will determine any required mitigation one-time only for impacts
associated with maintenance work at the same time that the maintenance baseline is approved. Such
one-time mitigation will be reguired when necessary to ensure that adverse environmental effects
are no more than minimal, both individually and cumulatively. Such mitigation will only be reguired
once for any specific reach of a flood control project. However, if one-time mitigation is reguired
for impacts associated with maintenance activities, the district engineer will not delay needed
maintenance, provided the district engineer and the permittee establish a schedule for
identification, approval, development, construction and completion of any such required mitigation.
Once the one-time mitigation described above has been completed, or a determination made that
mitigation is not required, no further mitigation will be reguired for maintenance activities
within the maintenance baseline (gsee Note, below). In determining appropriate mitigation, the
district engineer will give special consideration to natural water courses that have been included
in the maintenance baseline and require mitigation and/or best management practices as appropriate.

Imergency Situations: In emergency situations, this NWP may be used to authorize maintenance
activities in flood control facilities for which no maintenance baseline has been approved.
Emergency situations are those which would result in an unacceptakle hazard to life, a significant
loss of property, or an immediate, unforeseen, and significant economic hardship if action is not
taken before a maintenance baseline can be approved. In such situations, the determination of
mitigation reguirements, if any, may be deferred until the emergency has been resolwed. Once the
emergency has ended, a maintenance baseline must be established expeditiously, and mitigation,
including mitigation for maintenance conducted during the emergency, must be required as
appropriate.

Notification: The permittee must submit a pre-construction notification to the district engineer
before any maintenance work is conducted (see general condition 32). The pre-construction
notification may be for activity-specific maintenance or for maintenance of the entire flood
control facility by submitting a five-year (or lesgz) maintenance plan. The pre-censtruction
notification must include a description of the maintenance baseline and the disposal site for
dredged or excavated material. (Authorities: Sections 10 and 404)

Note: If the maintenance baseline was approved by the district engineer under a prior version of
NWP 31, and the district engineer imposed the one-time compensatory mitigation requirement on
maintenance for a specific reach of a flood control project authorized by that prior version of NWP
31, during the peried this version of NWP 31 is in effect, the district engineer will not reguire
additional compensatory mitigation for maintenance activities authorized by this NWP in that
specific reach of the flood comntrol project.

32. Completed Enforcement Actiens. Any structure, work, or discharge of dredged or fill material
remaining in place or undertaken for mitigation, restoration, or environmental benefit in
compliance with either:

(1) The terms of a final written Corps non-judicial settlement agreement resolving a viclation of
Section 404 of the Clean Water Act and/or Section 10 of the Rivers and Harbors Act of 1899; or the
terms of an EPA 309(a) order on consent resolving a violation of Section 404 of the Clean Water
Act, provided that:

{a) The activities authorized by this NWP cannot adversely affect more than 5 acres of non-tidal
waters or 1 acre of tidal waters;

(b) The settlement agreement provides for environmental benefits, to an egual or greater degree,
than the environmental detriments caused by the unauthorized activity that is authorized by
this NWP; and

(c) The district engineer issues a verificaticn letter autherizing the activity subject to the

terms and conditions of this NWP and the settlement agreement, including a specified
completion date; or

{(ii) The terms of a final Federal court decision, consent decree, or gettlement agreement resulting
from an enforcement action brought by the United States under Section 404 of the Clean Water Act

and/or Section 10 of the Rivers and Harbors Act of 1899; or

(iii) The terms of a final court decision, consent decree, sgettlement agreement, or non-judicial
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settlement agreement resulting from a natural resource damage claim brought by a trustee or
trustees for natural rescurces (as defined by the National Contingency Plan at 40 CFR subpart G)
under Section 311 of the Clean Water Act, Section 107 of the Comprehensive Environmental Response,
Compensation and Liability Act, Section 312 of the National Marine Sanctuaries Act, Section 1002 of
the 0il Pollution Act of 1990, or the Park System Resource Protection Act at 16 U.S.C. 1933, teo the
extent that a Corps permit is required.

Compliance is a condition of the NWP itself; non-compliance of the terms and conditions of an NWP
32 authorization may result in an additional enfercement action (e.g., a Class I civil
administrative penalty) . Any authorization under this NWP is automatically revoked if the permittee
does not comply with the terms of this NWP or the terms of the court decision, consent decree, or
judicial/non-judicial settlement agreement. This NWP does not apply to any activities occurring
after the date of the decision, decree, or agreement that are not for the purpose of mitigation,
restoration, or environmental benefit. Before reaching any settlement agreement, the Corps will
ensure compliance with the provisions of 33 CFR part 326 and 33 CFR 330.6(d) (2) and (e).
{Authorities: Sections 10 and 404)

34. Cranberry Production Activities. Discharges of dredged or fill material for dikes, berms,
pumps, water control structures or leveling of cranberry beds associated with expansion,
enhancement, or modification activities at existing cranberry production operations. The cumulative
total acreage of disturbance per cranberry production operation, including but not limited to,
filling, flooding, ditching, or <learing, must nct exceed 10 acres of waters of the United States,
including wetlands. The activity must not result in a net loss of wetland acreage. This NWP does
not authorize any discharge of dredged or fill material related to other cramberry production
activities such as warehouses, processing facilities, or parking areas. For the purposes of this
NWP, the cumulative total of 10 acres will be measured over the period that this NWP is valid.

Notification: The permittee must submit a pre-construction notification to the district engineer
once during the period that this NWP is valid, and the NWP will then authorize discharges of dredge
or f£ill material at an existing operation for the permit term, provided the 1l0-acre limit is not
exceeded. (See general condition 32.) (Ruthority: Section 404)

35. Maintenance Dredging of Existing Basins. The removal of accumulated sediment for maintenance of
existing marina basins, access channels to marinas or boat slipg, and boat slips to previously
authorized depths or controlling depths for ingress/egress, whichever is less. A&All dredged
material must be deposited and retained in an area that has no waters of the United States unless
otherwise specifically approved by the district engineer under separate authorization. Proper
sediment controls must be used for the disposal site. (Authority: Section 10)

36. Boat Ramps. Activities reguired for the construction, repair, or replacement of boat ramps,
provided the activity meets all of the following criteria:

{a) The discharge of dredged or fill material into waters of the United States does not exceed
50 cubic yards of concrete, rock, crushed stone or gravel into forms, or in the form of pre-
cast concrete planks or slabs, unless the district engineer waives the 50 cubic yard limit
by making a written determination concluding that the discharge of dredged or fill material
will result in no more than minimal adverse environmental effects;

(b) The boat ramp does not exceed 20 feet in width, unless the district engineer waives thig
criterion by making a written determination concluding that the discharge of dredged or fill
material will result in no more than minimal adverse environmental effects;

(c) The base material is crushed stone, g¢gravel or other sultabkle material;

{d) The excavation is limited to the area necessary for site preparation and all excavated
material is removed to an area that has no waters of the United States; and,

(e) No material is placed in special aguatic sites, including wetlands.
The use of unsuitable material that is structurally unstable is not authorized. If dredging in
navigable waters of the United States is necessary to provide access to the boat ramp, the dredging

must be aunthorized by another NWP, a regional general permit, or an individual permit.

Notification: The permittee must submit a pre-construction notification to the district engineer

prior to commencing the activity if: (1) The discharge of dredged or fill material into waters of
the United States exceeds 50 cubic yards, or (2) the boat ramp exceeds 20 feet in width. (See
general condition 32.) (Authorities: Sections 10 and 404)

37. Emergency Watershed Protection and Rehabilitation. Work done by or funded by:

(a) The Natural Resources Conservation Service for a situaticon requiring immediate action under
its emergency Watershed Protection Program (7 CER part 624);

{b) The U.S. Forest Service under its Burned-Area Emergency Rehabilitation Handbook (FSH
2509.13) ;
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{¢) The Department of the Interior for wildland fire management burned area emergency
stablilizaticn and rehabilitation (DOI Manual part 620, Ch. 3);

{d) The Office of Surface Mining, or states with approved programs, for abandoned mine land
reclamation activities under Title IV of the Surface Mining Contreol and Reclamation Act (30
CFR subchapter R), where the activity doeg not involve ceoal extraction; or

{e) The Farm Service Agency under its Emergency Conservation Program (7 CFR part 701).

In general, the permittee should wait until the district engineer issues an NWP verification or 45
calendar days have passed before preoceeding with the watershed protection and rehabilitation
activity. However, in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur, the emergency watershed protection and rehabilitation
activity may proceed immediately and the district engineer will ceonsider the infermation in the
pre-construction notification and any comments received as a result of agency coordination to
decide whether the NWP 37 authorization should be modified, suspended, or revoked in accordance
with the procedures at 33 CFR 330.5.

Notification: Except in cases where there is an unacceptable hazard to life or a significant loss
of property or economic hardship will occur, the permittee must submit a pre-construction
notification to the district engineer prior to commencing the activity (see general condition 32).
{Authorities: Sections 10 and 404)

38. Cleanup of Hazardous and Toxic Waste. Specific activities required to effect the containment,
stabilization, or removal of hazardeous or toxic waste materials that are performed, ordered, or
sponsored by a government agency with established legal or regulatory authority. Court ordered
remedial action plans or related settlements are also authorized by this NWP. This NWP does not
authorize the establishment of new disposal sites cor the expansion of existing sites used for the
disposal of hazardous or toxic waste.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authorities: Sections 10 and 404)

Note: Activities undertaken entirely on a Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) site by authority of CERCLA as approved or required by EPA, are not reguired
to obtain permits under Section 404 of the Clean Water Act or Section 10 of the Rivers and Harbors
Act,

39. Commercial and Institutional Developments. Discharges of dredged or fill material into non-
tidal waters of the United States for the construction or expansion of commercial and
institutional building foundations and building pads and attendant features that are necessary for
the use and maintenance of the structures. Attendant features may include, but are not limited to,
reads, parking leots, garages, yards, utility lines, storm water management facilities, wastewater
treatment facilities, and recreation facilities such as playgrounds and playing fields. Examples
of commercial developments include retail stores, industrial facilities, restaurants, business
parks, and shopping centers. Examples of instituticnal developments include schools, fire
stations, govermment office buildings, judicial buildings, public works buildings, libraries,
hospitals, and places of worship. The construction of new golf courses and new ski areas is not
authorized by this NWP.

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material into non-tidal wetlands
adjacent to tidal waters.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authorities: Sections 10 and 404

Note: For any activity that involves the construction of a wind energy generating structure, solar
tower, or overhead transmission line, a copy of the PCN and NWP verification will be provided by
the Corps to the Department of Defense Siting Clearinghouse, which will evaluate potential effects
on military activities.

40. Agricultural Activities. Discharges of dredged or fill material inte non-tidal waters of the
United States for agricultural activities, including the construction of building pads for farm
buildings. Authorized activities include the installation, placement, or construction of drainage
tiles, ditches, or levees; mechanized land c¢learing; land leveling; the relocation of existing
serviceable drainage ditches constructed in waters of the United States; and similar activities.

This NWP also authorizes the construction of farm ponds in non-tidal waters of the United States,
excluding perennial streams, provided the farm pond is used solely for agricultural purposes. This
NWP does not authorize the construction of aguaculture ponds.

This NWP alsc autheorizes discharges of dredged or fill material into non-tidal jurisdictional
waters of the United States to relocate existing serviceable drainage ditches constructed in non-
tidal streams.
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The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material into non-tidal wetlands
adjacent to tidal waters.

Notification: The permittee must submit a pre-constructicn notification te the district engineer
prior to commencing the activity. (See general condition 32.) (ARuthority: Section 404)

Note: Some discharges of dredged or fill material into waters of the United States for
agricultural activities may qualify for an exempticn under Section 404(f) of the Clean Water Act
{see 33 CFR 323.4). This NWP authorizes the construction of farm ponds that do not qualify for the
Clean Water Act section 404(f) (1) (C) exemption because of the recapture provision at section

404 (£) (2) .

41. Reshaping Existing Drainage and Irrigation Ditches. Discharges of dredged or fill material
into non-tidal waters of the United States, excluding non-tidal wetlands adjacent to tidal
waters, to modify the cross-secticnal configuration of currently serviceable drainage and
irrigation ditches constructed in waters of the United States, for the purpose of improving water
quality by regrading the drainage or irrigation ditch with gentler slopes, which can reduce
erosion, increase growth of vegetation, and increase uptake of nutrients and other substances by
vegetation. The reshaping of the drainage ditch cannot increase drainage capacity beyond the
original as-bullt capacity nor can it expand the area drained by the drainage ditch as originally
constructed (i.e., the capacity o©f the drainage ditch must be the same as originally constructed
and it cannot drain additional wetlands or other waters of the United States). Compensatory
mitigation is not required because the work is designed to improve water guality.

This NWP does not authorize the relocation of drainage or irrigation ditches constructed in
waters of the United States; the location of the centerline of the reshaped drainage or
irrigation ditch must be approximately the same as the location of the centerline of the original
drainage or irrigation ditch. This NWP does not authorize stream channelization or stream
relocation projects. (ARuthority: Section 404

42. Recreational Facilities. Discharges of dredged or fill material into non-tidal waters of the
United States for the construction or expansion of recreational facilities. Examples of
recreational facilities that may be authorized by this NWP include playing fields (e.g., football
fields, baseball fields), basketball courts, tennis courts, hiking trails, bike paths, golf
courses, ski areas, horse paths, nature centers, and campgrounds (excluding recreational wvehicle
parks). This NWP also authorizes the construction cor expansion o¢f small support facilities, such
as maintenance and storage buildings and stables that are directly related to the recreational
activity, but it does not authorize the construction of hotels, restaurants, racetracks, stadiums,
arenas, or similar facilities.

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material into non-tidal wetlands
adjacent to tidal waters.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Ruthority: Section 404)

43. Stormwater Management Facilities. Discharges of dredged or fill material into non-tidal waters
of the United States for the construction of stormwater management facilities, including
stormwater detention basins and retention basins and other stormwater management facilities; the
construction of water control structures, outfall structures and emergency spillways; the
construction of low impact development integrated management features such as bioretention
facilities (e.yg., rain gardens), vegetated filter strips, grassed swales, and infiltration
trenches; and the construction of pollutant reduction green infrastructure features designed to
reduce inputs of sediments, nutrients, and other pollutants into waters, such as features needed
to meet reduction targets established under Total Maximum Daily Leoads set under the Clean Water
Act,

This NWP authorizes, to the extent that a section 404 permit is required, discharges of dredged or
fill material inte non-tidal waters of the United States for the maintenance of stormwater
management facilities, low impact development integrated management features, and pollutant
reduction green infrastructure features. The maintenance of stormwater management facilities, low
impact development integrated management features, and pollutant reduction green infrastructure
features that are not waters of the United States does not require a section 404 permit.

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or f£ill material intoc non-tidal wetlands
adjacent to tidal waters. This NWP does not authorize discharges of dredged or f£ill material for
the construction of new stormwater management facilities in perennial streams.

Notification: For discharges of dredged or f£ill material into neon-tidal waters of the United
States for the construction of new stormwater management facilities or pollutant reduction green
infrastructure features, or the expansion of existing stormwater management facilities or
pollutant reduction green infrastructure features, the permittee must submit a pre-construction
notification to the district engineer prior to commencing the activity. (See general condition
32.) Maintenance activities do not require pre-construction notification if they are limited to
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restoring the original design capacities of the stormwater management facility or pollutant
reduction green infrastructure feature. (Authority: Section 404)

44. Mining Activities. Discharges of dredged or fill material into non-tidal waters of the
UnitedStates for mining activities, except for cecal mining activities, provided the activity
meets all of the following criteria:

{a) For mining activities involving discharges of dredged or f£fill material into non-tidal
Jurisdictional wetlands, the discharge must not cause the loss of greater than 1/2-acre of
non-tidal jurisdictional wetlands;

(b) For mining activities involving discharges of dredged or f£ill material in non-tidal
jurisdictional open waters (e.g., rivers, streams, lakes, and ponds) or work in non-tidal
navigable waters of the United States {i.e., section 10 waters), the mined area, including
permanent and temporary impacts due to discharges of dredged or fill material into
Jurisdictional waters, must not exceed l/2-acre; and

{c)] The acreage loss under paragraph (a) plus the acreage impact under paragraph (b} does not
exceed 1/2-acre.

This NWP does not authorize discharges of dredged or fill material into non-tidal wetlands
adjacent to tidal waters.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) If reclamation is required by other
statutes, then a copy of the final reclamation plan must be submitted with the pre-construction
notification. (Authorities: Sections 10 and 404)

45, Repair of Uplands Damaged by Discrete Events. This NWP authorizes discharges of dredged or
fill material, including dredging or excavation, into all waters of the United States for
activities associated with the restoration of upland areas damaged by storms, floods, or other
discrete events. This NWP authorizes bank stabilization to protect the restored uplands. The
regtoration of the damaged areas, including any bank stabilizaticn, must not exceed the
contours, or ordinary high water mark, that existed before the damage occurred. The district
engineer retains the right to determine the extent of the pre-existing conditions and the extent
of any restoration work authorized by this NWP. The work must commence, or be under contract te
commence, within two years of the date of damage, unless this condition is waived in writing by
the district engineer. This NWP cannot be used to reclaim lands lost to normal erosion processes
over an extended period.

This NWP does not authorize beach restoration or nourishment.

Minor dredging is limited to the amount necessary to restore the damaged upland area and should
not significantly alter the pre-existing bottom contours of the waterbody.

Notification: The permittee must submit a pre-construction notification to the district engineer
{see general condition 32) within 12 months of the date of the damage; for major storms, floods,
or other discrete events, the district engineer may waive the 1Z2-month limit for submitting a
pre-construction notification if the permittee can demonstrate funding, contract, or other
similar delays. The pre-construction notification must include documentation, such as a recent
topographic survey or photographs, to justify the extent of the proposed restoration.
{Authorities: Sections 10 and 404)

Note: The uplands themselves that are lost as a result of a storm, flood, or other discrete
event can be replaced without a Clean Water Act Section 404 permit, if the uplands are restored
to the ordinary high water mark (in non-tidal waters) or high tide line {in tidal waters). (See
also 33 CFR 328.5.) This NWP authcrizes discharges of dredged or fill material into waters of
the United States associated with the restoration of uplands.

46. Discharges in Ditches. Discharges of dredged or £ill material into non-tidal ditches that
are (1) constructed in uplands, (2) receive water from an area determined to be a water of the
United States prior to the construction of the ditch, (3) divert water to an area determined to
be a water of the United States prior to the construction of the ditch, and (4) determined to he
waters of the United States. The discharge of dredged or fill material must not cause the loss
of greater than one acre of waters of the United States.

This NWP does not authorize discharges of dredged or f£ill material into ditches constructed in
streams or other waters of the United States, or in streams that have been relocated in uplands.
This NWP does not authorize discharges of dredged or fill material that increase the capacity of
the ditch and drain those areas determined to be waters of the United States prier to
construction of the ditch.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authority: Section 404)

47. [Reserved]

Page 17 of 40

114



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

48, Commercial Shellfish Mariculture Activities. Structures or work in navigable waters of the
United States and discharges of dredged or f£ill material into waters of the United States
necessary for new and continuing commercial shellfish mariculture operations (i.e., the
cultivation of bivalwve mollusks such as oysters, mussels, clams, and scallops) in authorized
project areas. For the purposes of this NWP, the project area is the area in which the operator is
authorized to conduct commercial shellfish mariculture activities, as identified through a lease
or permit issued by an appropriate state or local government agency, a treaty, or any easement,
lease, deed, <ontract, or other legally bkinding agreement that establishes an enforceable property
interest for the operator.

This NWP authorizes the installation of buoys, floats, racks, trays, nets, lines, tubes,
containers, and other structures into navigable waters of the United States. This NWP also
authorizes discharges of dredged or fill material into waters of the United States necessary for
shellfish seeding, rearing, cultivating, transplanting, and harvesting activities. Rafts and other
fleating structures must be securely anchored and clearly marked.

This NWP does not authorize:

{a) The cultivation of a nonindigenous species unless that species has been previously
cultivated in the waterbody;

{(b) The cultivation of an aguatic nuisance species as defined in the Nonindigenous RAquatic
Nuisance Prevention and Control Act of 1990; or

{c) Attendant features such as docks, pilers, boat ramps, steckpiles, or staging areas, or the
deposition of shell material back into waters of the United States as waste.

Notification: The permittee must submit a pre-construction notification to the district engineer
if the activity directly affects more than 1/2-acre of submerged aquatic vegetation. If the
operator will be conducting commercial shellfish mariculture activities in multiple contiguous
project areas, he or she can either submit one PCN for those contiguous project areas or submit a
separate PCN for each project area. (See general condition 32.) (Ruthorities: Sections 10 and 404)

Note 1: The permittee should notify the applicable U.S. Coast Guard office regarding the project.

Note 2: To prevent introduction of aquatic nuisance species, no material that has been taken from
a different waterbody may be reused in the current project area, unless it has been treated in
accordance with the applicable regional aguatic nuisance species management plan.

Note 3: The Nonindigenous RAquatic Nuisance Prevention and Control Act of 1990 defines “aquatic
nuisance species” as “a nonindigenous species that threatens the diversity or abundance of native
species or the ecological stability of infested waters, or commercial, agricultural, agquacultural,
or recreational activities dependent on such waters.”

An individual water quality certification from the Iowa Department of Natural Resources will be
required for this nationwide permit.

49. Coal Remining Activities. Discharges of dredged or fill material into non-tidal waters of the
United States associated with the remining and reclamation of lands that were previously mined
for coal. The activities must already be authorized, or they must currently be in process by the
Department of the Interior Office of Surface Mining Reclamation and Enforcement, or by states
with approved programs under Title IV or Title V of the Surface Mining Control and Reclamation
Act of 1977 (SMCRA). Areas previously mined include reclaimed mine sites, abandoned mine land
areas, or lands under bond forfeiture contracts.

As part of the project, the permittee may conduct new coal mining activities in conjunction with
the remining activities when he or she clearly demcnstrates to the district engineer that the
overall mining plan will result in a net increase in aquatic resource functions. The Corps will
consider the SMCRA agency’s decision regarding the amount of currently undisturbed adjacent lands
needed to facilitate the remining and reclamation of the previously mined area. The total area
disturbed by new mining must not exceed 40 percent of the total acreage covered by both the
remined area and the additional area necessary to carry out the reclamation of the previously
mined area.

Notification: The permittee must submit a pre-construction notification and a document describing
how the overall mining plan will result in a net increase in aguatic resource functions to the
disgtrict engineer and receive written authorization prior to commencing the activity. (See
general condition 32.) (Authorities: Sections 10 and 404)

50. Underground Coal Mining Activities. Discharges of dredged or fill material into nen-tidal
waters of the United States associated with underground coal mining and reclamation operations
provided the activities are authorized, or are currently being processed by the Department of the
Interior, Office of Surface Mining Reclamation and Enforcement, or by states with approved
programs under Title V of the Surface Mining Control and Reclamation Act of 1977.

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP deoes not authorize discharges of dredged or f£ill material into non-tidal wetlands
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adjacent to tidal waters. This NWP does not authorize coal preparation and processing activities
outside of the mine site.

Notification: The permittee must submit a pre-construction notification to the district engineer.
(See general condition 32.) If reclamation is required by other statutes, then a copy of the
reclamation plan must be submitted with the pre- construction notification. (Authorities: Sectionsl0
and 404)

51. Land-Based Renewable Energy Generation Facilities. Discharges of dredged or f£ill material into
non-tidal waters of the United States for the construction, expansion, or modification of land-
bazed renewable energy production facilities, including attendant features. Such facilities
include infrastructure to collect solar (concentrating solar power and photoveoltaic), wind,
biocmass, or geothermal energy. Attendant features may include, but are not limited to roads,
parking lots, and stormwater management facilities within the land-based renewable energy
generation facility.

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United
States. This NWP does not authorize discharges of dredged or fill material into non-tidal wetlands
adjacent to tidal waters.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the discharge results in the loss of greater than 1/10-acre of
waters of the United States. (See general condition 3Z.) (Authorities: Sections 10 and 404)

Note 1: Electric utility lines constructed to transfer the energy from the land- based renewable
energy generation facility to a distribution system, regional grid, or other facility are
generally considered to be linear projects and each separate and distant crossing of a waterbody
is eligible for treatment as a separate single and complete linear project. Those electric utility
lines may be authorized by NWP 57 or another Department of the Army autheorization.

Note 2: If the only activities associated with the construction, expansion, or modification of a
land-based renewable energy generatiocon facility that reguire Department of the Army authorization
are discharges of dredged or fill material into waters of the United States to construct,
maintain, repair, and/or remove electric utility lines and/or road crossings, then NWP 57 and/or
NWP 14 shall be used i1f those activities meet the terms and conditions of NWPs 57 and 14,
including any applicable regiomal conditions and any case-specific conditions imposed by the
district engineer.

Nete 3: For any activity that involves the construction of a wind energy generating structure,
solar tower, or overhead transmission line, a copy of the PCN and NWP verification will be
provided by the Corps to the Department of Defense Siting Clearinghouse, which will evaluate
potential effects on military activities.

An individunal water quality certification from the Iowa Department of Natural Resources will be
required for this nationwide permit.

52. Water-Based Renewable Energy Generation Pilot Projects. Structures and work in navigable
waters of the United States and discharges of dredged or fill material into waters of the
United sStates for the construction, expansion, modification, or removal of water-based wind,
water-based solar, wave energy, or hydrokinetic renewable energy generation pilot projects and
their attendant features. Attendant features may include, but are not limited te, land-based
collection and distribution facilities, control facilities, roads, parking lots, and stormwater
management facilities.

For the purposes of this NWP, the term “pilot project” means an experimental project where the
water-based renewable energy generation units will be monitored to collect information on their
performance and environmental effects at the project site.

The placement of a transmission line on the bed of a navigable water of the United States from
the renewable energy generation unit(s) to a land-kased collection and distribution facility is
considered a structure under Section 10 of the Rivers and Harbors Act of 1899 (see 33 CER
322.2(b)), and the placement of the transmission line on the bed of a navigable water of the
United States is not a logss of waters of the United States for the purposes of applying the
1/2-acre limit.

For each single and complete project, no more than 10 generation units {e.g., wind turbines
wave energy devices, or hydrokinetic devices) are authorized. For floating solar panels in
navigable waters of the United States, each single and complete project cannot exceed 1/2-acre
in water surface area covered by the floating solar panels.

This NWP does not authorize activities in coral reefs. Structures in an anchorage area
established by the U.S. Coast Guard must comply with the requirements in 33 CFR 322.5(1) (2).
Structures may not be placed in established danger zones or restricted areas designated in 33
CFR part 334, Federal navigation channels, shipping safety fairways or traffic separation
schemes established by the U.S. Coast Guard (see 33 CFR 322.5(1) (1)), or EPA or Corps
designated open water dredged material disposal areas.
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Upen completion of the pilot project, the generaticn units, transmission lines, and other
structures or fills associated with the pilot preject must be removed to the makimum extent
practicable unless they are authorized by a separate Department of the Army authorization, such
as another NWP, an individual permit, or a regional general permit. Completion of the pilot
project will be identified as the date of expiraticn of the Federal Energy Regulatory
Commission (FERC) license, or the expiration date of the NWP authorization if no FERC license
is required.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity. {See general condition 32.) {(Authorities: Sectioms
10 and 404)

Note 1: Electric utility lines constructed to transfer the energy from the land-based
collection facility to a distributien system, regicnal grid, or other facility are generally
considered to be linear projects and each separate and distant crossing of a waterbody is
eligible for treatment as a separate single and complete linear project. Those electric utility
lines may be authorized by NWP 57 or another Department of the Army authorizaticn.

Note 2: An activity that is located on an existing locally or federally maintained U.S. Army
Corps of Engineers project reguires separate review and/or approval from the Corps under 33
U.8.C. 408.

Note 3: If the pilet project generation units, including any transmission lines, are placed in
navigable waters of the United States (i.e., secticon 10 waters) within the coastal United
States, the Great Lakes, and United States territories, copies of the NWP verification will be
sent by the Corps to the National Oceanic and Atmospheric Administration, National Ocean
Service, for charting the generation units and asscociated transmission line(s) te protect
navigation.

Note 4: Hydrokinetic renewable energy generation projects that require authorization by the
Federal Energy Regulatory Commission under the Federal Power Act of 1920 do not require
separate authorization from the Corps under section 10 of the Rivers and Harbors Act of 1899

Note 5: For any activity that involves the construction of a wind energy generating structure,
solar tower, or overhead transmission line, a copy of the PCN and NWP verification will be
provided by the Corps to the Department of Defense Siting Clearinghouse, which will evaluate
potential effects on military activities.

An individual water quality certification from the Iowa Department of Natural Resources will be
required for this nationwide permit.

53. Removal of Low-Head Dams. Structures and work in navigable waters of the United States and
discharges of dredged or f£ill material into waters of the United States associated with the removal
of low-head dams.

For the purposes of this NWP, the term “low-head dam” is generally defined as a dam or weir built
across a stream to pass flows from upstream over all, or nearly all, of the width of the dam crest
and does not have a separate spillway or spillway gates, but it may have an uncontrolled spillway.
The dam crest is the top of the dam from left abutment to right abutment. A low-head dam may have
been built for a range of purposes (e.g., check dam, mill dam, irrigation, water supply,
recreation, hydroelectric, or cooling pond), but in all cases, it provides little or no storage
function.

The removed low-head dam structure must be deposited and retained in an area that has no waters of
the United States unless otherwise specifically approved by the district engineer under separate
authorization.

Because the removal of the low-head dam will result in a net increase in ecological functions and
services provided by the stream, as a general rule compensatory mitigation is not required for
activities authorized by this NWP. However, the district engineer may determine for a particular
low-head dam removal activity that compensatory mitigation is necessary to ensure that the
authorized activity results in no more than minimal adverse environmental effects.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. {See general condition 32.) (Authorities: Sections 10 and 404)

Note: This NWP does not authorize discharges of dredged or fill material into waters of the United
States or structures or work in navigable waters to restore the stream in the vicinity of the low-
head dam, including the former impoundment area. Nationwide permit 27 or other Department of the
Army permits may authorize such activities. This NWP does not authorize discharges of dredged or
fill material into waters of the United States or structures or work in navigable waters to
stabilize stream banks. Bank stabilization activities may be authorized by NWP 13 or other
Department of the Army permits

54. Living Shorelines. Structures and work in navigable waters of the United States and discharges
of dredged or fill material into waters of the United States for the construction and maintenance
of living shorelines to stabilize banks and shores in coastal waters, which includes the Great
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Lakes, along shores with small fetch and gentle slcopes that are subject to low- to mid-energy
waves. A living sheoreline has a feeotprint that is made up mostly of native material. It
incorporates vegetation or other living, natural “soft” elements alone or in combination with some

type of harder shoreline structure (e.g., oyster or mussel reefs or rock sills) for added
protection and stability. Living shorelines should maintain the natural continuity of the land-
water interface, and retain or enhance shoreline ecological processes. Living shorelines must have

a substantial bioclogical component, either tidal or lacustrine fringe wetlands or oyster or mussel
reef structures. The following conditions must be met:

{a) The structures and fill area, including sand fills, sills, breakwaters, or reefs, cannot
extend into the waterbody more than 30 feet from the mean low water line in tidal waters or
the ordinary high water mark in the Great Lakes, unless the district engineer walves this
criterion by making a written determination concluding that the activity will result in no
more than minimal adverse environmental effects;

(b) The activity is no more than 500 feet in length along the bank, unless the district engineer
waives this criterion by making a written determination concluding that the activity will
result in no more than minimal adverse environmental effects;

(c) Coir logs, colr mats, stone, native oyster shell, native wood debris, and other structural

materials must be adequately anchored, of sufficient weight, or installed in a manner that
prevents relocation in most wave action or water flow conditions, except for extremely
severe storms;

{d) For living shorelines consisting of tidal or lacustrine fringe wetlands, native plants
appropriate for current site conditioms, including salinity and elevation, must be used if
the site is planted by the permittee;

(e) Discharges of dredged or fill material into waters of the United States, and oyster or
mussel reef structures in navigable waters, must be the minimum necessary for the
establishment and maintenance of the living shoreline;

(£) If sills, breakwaters, or other structures must be constructed to protect fringe wetlands
for the living shoreline, those structures must be the minimum size necessary to protect
those fringe wetlands;

{g) The activity must be designed, constructed, and maintained so that it has no more than
minimal adverse effects on water movement between the waterbody and the shore and the
movement of aquatic organisms between the waterbody and the shore; and

(h) The living shoreline must be properly maintained, which may require periodic repair of
sills, breakwaters, or reefs, or replacing sand fills after severe storms or erosion events.
Vegetation may be replanted to maintain the living shoreline. This NWP authorizes those
maintenance and repalr activities, including any minor deviations necessary to address
changing environmental conditions.

This NWP does not authorize beach nourishment or land reclamation activities.

Notification: The permittee must submit a pre-ceonstruction notification to the district engineer

prior to commencing the construction of the living shoreline. (See general condition 32.) The pre-
construction notification must include a delineation of special aquatic sites (see paragraph (b) (4)
of general condition 32). Pre-construction notification is not regquired for malntenance and repair

activities for living shorelines unless required by applicable NWP general conditions or regional
conditions. ({Authorities: Sections 10 and 404

Note: In waters outside of coastal waters, nature-bkased bank stabilization techniques, such as
bicengineering and vegetative stabilization, may be authorized by NWP 13.

55. Seaweed Mariculture Actiwvities. Structures in marine and estuarine waters, including
structures anchored to the seabed in waters overlying the outer continental shelf, for seaweed
mariculture activities. This NWP also authorizes structures for bivalve shellfish mariculture if
shellfish production is a component of an integrated multi-trophic mariculture system (e.g., the
proeduction of seaweed and bivalve shellfish on the same structure or a nearby mariculture
structure that is part of the single and complete project).

This NWP authorizes the installation of buoys, leng-lines, floats, anchors, rafts, racks, and
other similar structures into navigable waters of the United States. Rafts, racks and other
floating structures must be securely anchored and clearly marked. To the maximum extent
practicable, the permittee must remove these structures from navigable waters of the United States
if they will no longer be used for seaweed mariculture activities or multi-trophic mariculture
activities.

Structures in an anchorage area established by the U.S. Coast Guard must comply with the
requirements in 33 CFR 322.5(1) (2). Structures may not be placed in established danger zones or
restricted areas designated in 33 CFR part 334, Federal navigation channels, shipping safety
fairways or traffic separation schemes established by the U.S. Coast Guard (see 33 CFR

322.5(1) (1l)), or EPA or Corps designated open water dredged material disposal areas
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This NWP does not authorize:

(a

The cultivation of an aguatic nuisance species as defined in the Nonindigenous Aquatic
Nuisance Prevention and Control Act of 1990 or the cultivation of a nonindigenous species
unless that species has bkeen previously cultivated in the waterbody; or

{b) Attendant features such as docks, piers, boat ramps, stockpiles, or staging areas.

Notification: The permittee must submit a pre-constructicn notification to the district engineer
{See general condition 32.)

In addition te the information required by paragraph (b) of general condition 32, the
preconstruction notification must also include the following information: (1) a map showing the
locations and dimensions of the structure(s); (2} the name(s) of the species that will be
cultivated during the period this NWP is in effect; and (3) general water depths in the project
area(s) (a detailed survey 1s not required). No more than one pre-construction netification per
structure or group of structures should be submitted for the seaweed mariculture operation during
the effective period of this NWP. The pre-construction notification should describe all species
and culture activities the operator expects to undertake during the effective period of this NWP.
{Authority: Section 10)

Note 1: The permittee should notify the applicable U.S. Cecast Guard office regarding the project.

Note 2: To prevent introduction of aquatic nuisance species, no material that has been taken from
a different waterbody may be reused in the current project area, unless it has been treated in
accordance with the applicable regional aguatic nuisance species management plan.

Note 3: The Nonindigenous Aquatic Nuisance Prevention and Control Act of 1990 defines “aquatic
nuilsance species” as “a nonindigenous species that threatens the diversity or abundance of
nativespecies or the ecological stability of infested waters, or commercial, agricultural,
aquacultural, or recreational activities dependent on such waters.”

56. Finfish Mariculture Activities. Structures in marine and estuarine waters, including
structures anchored to the seabed in waters overlying the outer continental shelf, for finfish
mariculture activities. This NWP also authorizes structures for bivalve shellfish mariculture
and/or seaweed mariculture if the structures for bivalve shellfish and/or seaweed production are a
component of an integrated multi-trophic mariculture structure (e.g., the production of bivalve
shellfish or seaweed on the structure used for finfish mariculture, or a nearby mariculture
structure that is part of the single and complete project).

This NWP authorizes the installation of cages, net pens, anchors, floats, buoys, and other similar
structures into navigable waters o¢f the United States. Net pens, <ages, and other floating
structures must be securely anchored and clearly marked. To the maximum extent practicable, the
permittee must remove these structures from navigable waters of the United States if they will no
longer be used for finfish mariculture activities or multi-trophic mariculture activities.

This NWP does not authorize the construction of land-based fish hatcheries or other attendant
features.

Structures in an anchorage area established by the U.S. Coast Guard must comply with the
requirements in 33 CFR 322.5(1) {2) . Structures may not be placed in established danger zones or
restricted areas designated in 33 CFR part 334, Federal navigation channels, shipping safety
fairways or traffic separation schemes established by the U.S. Cocast Guard (see 33 CER
322.5(1){l)), or EPA or Corps designated open water dredged material disposal areas

This NWP does not authorize:

(a

The cultivation of an aguatic nuisance species as defined in the Nonindigenous Aquatic
Nuisance Prevention and Control Act of 1990 or the cultivation of a nonindigenous species
unless that species has keen previously cultivated in the waterbody; or

(b) Attendant features such as docks, pilers, boat ramps, stockpiles, or staging areas.

Notification: The permittee must submit a pre-construction notification to the district engineer.
(See general condition 32.)

In addition to the information required by paragraph (b} of general condition 32, the pre-
construction notification must also include the following information: (1) a map showing the

locations and dimensions of the structure(s); (2) the name(s) of the species that will be
cultivated during the period this NWP is in effect; and (3) general water depths in the project
area(s) {a detailed survey is not required). No more than one pre-construction notification per

structure or group of structures should be submitted for the finfish mariculture operation during
the effective period of this NWP. The pre-construction notification should describe all species
and culture activities the operator expects to undertake during the effective period of this NWP.
(Authority: Section 10
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Note 1: The permittee should notify the applicable U.S. Ceast Guard office regarding the finfish
mariculture activity.

Note 2: To prevent introduction of agquatic nuisance species, no material that has been taken from
a different waterbody may be reused in the current project area, unless it has been treated in
accordance with the applicable regional aguatic nuisance species management plan.

Note 3: The Nonindigenous Aguatic Nuisance Prevention and Contrel Act of 1990 defines “aquatic
nuisance species” as “a nonindigenous species that threatens the diversity or abundance of native
species or the ecological stability of infested waters, or commercial, agricultural, aquacultural,
or recreational activities dependent on such waters.”

57. Electric Utility Line and Telecommunications Activities. Activities required for the
construction, maintenance, repair, and removal of electric utility lines, telecommunication lines,
and associated facilities in waters of the United States, provided the activity does not result in
the loss of greater than 1/2-acre of waters of the United States for each single and complete
project.

Electric utility lines and telecommunication Iines: This NWP authorizes discharges of dredged or
fill material into waters of the United States and structures or work in navigable waters for
crogsings of thogse waters associated with the construction, maintenance, or repair of electric
utility lines and telecommunication lines. There must be no change in pre-construction contours of
waters of the United States. An “electric utility line and telecommunication line” is defined as
any cable, line, fiker optic line, or wire for the transmission for any purpose of electrical
energy, telephone, and telegraph messages, and internet, radieo, and television communication.

Material resulting from trench excavation may be temporarily sidecast intoc waters of the United
States for no moere than three months, provided the material is not placed in such a manner that itis
dispersed by currents or other forces. The district engineer may extend the period of temporaryside
casting for no more than a total of 180 days, where appropriate. In wetlands, the top 6 to 1l2inches
of the trench should normally be backfilled with topsoll from the trench. The trench cannotbe
constructed or backfilled in such a manner as to drain waters of the United States (e.g.,
backfilling with extensive gravel layers, creating a french drain effect). Any exposed slopes and
stream banks must be stabilized immediately upon cempletion of the electric utility line or
telecommunication line crossing of each waterbody.

Electric utility line and telecommunications substations: This NWP authorizes the construction,
maintenance, or expansion of substation facilities associated with an electric utility line or
telecommunication line in non-tidal waters of the United States, provided the activity, in
combination with all other activities included in one single and complete project, does not result
in the loss of greater than 1/2- acre of waters of the United States. This NWP does not authorize
discharges of dredged or f£ill material into non-tidal wetlands adjacent to tidal waters of the
United States to construct, maintain, or expand substation facilities.

Foundations ror overhead electric wtility line or telecommunication line towers, poles, and
anchors: This NWP authorizes the construction or maintenance of foundations for overhead electric
utility line or telecommunicaticn line towers, peoles, and anchors in all waters of the United
States, provided the foundations are the minimum size necessary and separate footings for each
tower leg {(rather than a larger single pad) are used where feasible.

Access roads: This NWP authorizes the construction of access roads for the construction and
maintenance of electric utility lines or telecommunication lines, including overhead lines and
substations, in non-tidal waters of the United States, provided the activity, in combination with
all other activities included in c¢ne single and complete project, does not cause the loss of
greater than 1/2-acre of non-tidal waters of the United States. This NWP does not authorize
discharges of dredged or fill material into non-tidal wetlands adjacent to tidal waters for access
reads. Access roads must be the minimum width necessary (see Note 2, below). Access roads must be
constructed so that the length of the road minimizes any adverse effects on waters of the United
States and must be as near as possible to pre-construction contours and elevations (e.g., at grade
corduroy roads or geotextile/gravel roads). Access roads constructed above pre- construction
contours and elevations in waters of the United States must be properly bridged or culverted to
maintain surface flows.

This NWP may authorize electric utility lines or telecemmunication lines in or affecting navigable
waters of the United States even if there is no associated discharge of dredged or fill material
(see 33 CFR part 322). Electric utility lines or telecommunication lines constructed over section
10 waters and electric utility lines or telecommunication lines that are routed in or under
section 10 waters without a discharge of dredged or fill material require a section 10 permit.

This NWP authorizes, to the extent that Department of the Army authorization is required,
temporary structures, fills, and work necessary for the remediation of inadvertent returns of
drilling fluids to waters of the United States through sub- soil fissures or fractures that might
occur during horizontal directicnal drilling activities conducted for the purpose of installing or
replacing electric utility lines or telecommunication lines. These remediation activities must be
done as soon as practicable, to restore the affected waterbody. District engineers may add special
conditions to this NWP to require a remediation plan for addressing inadvertent returns of
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drilling fluids to waters of the United States during horizontal directional drilling activities
conducted for the purpose of installing or replacing electric utility lines or telecommunicaticn
lines.

This NWP als¢ authorizes temporary structures, fills, and work, including the use <of temporary
mats, necessary to conduct the electric utility line activity.

Appropriate measures must be taken to maintain normal downstream flows and minimize flooding to
the maximum extent practicable, when temporary structures, work, and discharges of dredged or f£ill
material, including cofferdams, are necessary for construction activities, access fills, or
dewatering of construction sites. Temporary fills must consist of materials, and be placed in a
manner, that will not be eroded by expected high flows. After construction, temporary fills must
be removed in their entirety and the affected areas returned to pre-construction elevations. The
areas affected by temporary fills must be revegetated, as appropriate.

Notification: The permittee must submit a pre-constructicon notification te the district engineer
prior to commencing the activity if: (1) a section 10 permit iz reguired; or (2) the discharge
will result in the loss of greater than 1/10-acre of waters of the United States. (See general
condition 32.) (Authorities: Sections 10 and 404)

Note 1: Where the electric utility line is comstructed, installed, or maintained in navigable
waters of the United States (i.e., section 10 waters) within the coastal United States, the Great
Lakes, and United States territeries, a copy of the NWP verification will be sent by the Corps to
the National Oceanic and Atmospheric Administration (NOAR), National Ocean Service (NOS), for
charting the electric utility line to protect navigation.

Note 2: For electric utility line or telecommunications activities crossing a single waterbody
more than one time at separate and distant locations, or multiple waterbodies at separate and
distant locations, each crossing is considered a single and complete preject for purposes of NWP
authorization. Electric utility line and telecommunications activities must comply with 33 CER
330.6(d) .

Note 3: Electric utility lines o¢r telecommunication lines consisting of aerial electric power
transmission lines crossing navigable waters of the United States (which are defined at 33 CFR
part 329) must comply with the applicable minimum clearances specified in 33 CFR 322.5(1i).

Note 4: Access reoads used for both construction and maintenance may ke authorized, provided they
meet the terms and conditions of this NWP. Access roads used solely for construction of the
electric utility line or telecommunication line must be removed upon completion of the work, in
accordance with the requirements for temporary fills.

Note 5: This NWP authorizes electric utility line and telecommunication line maintenance and
repailr activities that do not gualify for the Clean Water Act section 404(f) exemption for
maintenance of currently serviceable fills or fill structures.

Note 6: For overhead electric utility lines and telecommunication lines authorized by this NWP, a
copy of the PCN and NWP verification will be provided by the Corps to the Department of Defense
Siting Clearinghouse, which will evaluate potential effects on military activities.

Note 7: For activities that require pre-construction notification, the PCN must include any other
NWP(s), reglional general permit(s), or individual permiti(s) used or intended to be used to
authorize any part of the proposed project or any related activity, including other separate and
distant crossings that require Department of the Army authorization but do not require pre-
construction notification (see paragraph (b) (4) of general condition 32). The district engineer
will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.” The district
engineer may reguire mitigation to ensure that the authorized activity results in no more than
minimal individual and cumulative adverse environmental effects (see general condition 23).

58. Utility Line Activities for Water and Other Substances. Activities required for the
construction, maintenance, repair, and removal of utility lines for water and other substances,
excluding oil, matural gas, products derived from oil or natural gas, and electricity. 0il or
natural gas pipeline activities or electric utility line and telecommunications activities may be
authorized by NWPs 12 or 57, respectively. This NWP alsc authorizes associated utility line
facilities in waters of the United States, provided the activity does not result in the loss of
greater than 1/2-acre of waters of the United States for each single and complete project.

Utility lines: This NWP authorizes discharges of dredged or f£ill material into waters of the
United States and structures or work in navigable waters for crossings of those waters associated
with the construction, maintenance, or repair of utility lines for water and other substances,
including outfall and intake structures. There must be no change in pre-construction contours of
waters of the United States. A ™utility line” is defined as any pipe or pipeline for the
transportation of any gaseous, liquid, liquescent, or slurry substance, for any purpose that is
not oil, natural gas, or petrochemicals. Examples of activities authorized by this NWP include
utility lines that convey water, sewage, stormwater, wastewater, brine, irrigation water, and
industrial products that are not petrochemicals. The term “utility line” does not include
activities that drain a water of the United States, such as drainage tile or french drains, but it
deoes apply to pipes conveying drainage from ancther area.
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Material resulting from trench excavation may be temporarily sidecast into waters of the United
States for no more than three months, provided the material is not placed in such a manner that it
is dispersed by currents or other forces. The district engineer may extend the period of temporary
side casting for no more than a total of 180 days, where appropriate. In wetlands, the top 6 to 12
inches of the trench should nermally be backfilled with topseil from the trench. The trench cannot
be constructed or backfilled in such a manner as to drain waters of the United States (e.g.,
backfilling with extensive gravel layers, creating a french drain effect). Any exposed slopes and
stream banks must be stabilized immediately upon cempletion of the utility line c¢rossing of each
waterbody.

Utility line substations: This NWP authorizes the construction, maintenance, or expansion of
substation facilities associated with a utility line in non-tidal waters of the United States,
provided the activity, in combination with all other activities included in one single and
complete project, does not result in the loss of greater than 1/2-acre of waters of the United
States. This NWP does not authorize discharges of dredged or £ill material into non-tidal wetlands
adjacent to tidal waters of the United States to construct, maintain, or expand substation
facilities.

Foundations for above-ground wtility l1ines: This NWP authorizes the construction or maintenance of
foundations for above-ground utility lines in all waters of the United States, provided the
foundations are the minimum size necessary.

Access roads: This NWP authorizes the construction of access roads for the construction and
maintenance of utility lines, including utility line substations, in non-tidal waters of the
United States, provided the activity, in combinaticn with all other activities included in one
gingle and complete project, does not cause the loss of greater than 1/2-acre of non-tidal waters
of the United States. This NWP does not authorize discharges of dredged or fill material into non-
tidal wetlands adjacent to tidal waters for access roads. Access roads must be the minimum width
necessary (see Note 2, below). Access roads must be constructed so that the length of the road
minimizes any adverse effects on waters of the United States and must be as near as possible to
pre-construction contours and elevations (e.g., at grade cordurcy roads or geotextile/gravel
roads) . Access roads constructed above pre—construction contours and elevations in waters of the
United States must be properly bridged or culverted to maintain surface flows.

This NWP may authorize utility lines in or affecting navigable waters of the United States even if
there is no associated discharge of dredged or fill material (see 33 CFR part 322). Overhead
utility lines constructed over section 10 waters and utility lines that are routed in or under
section 10 waters without a discharge of dredged or f£ill material reguire a section 10 permit.

This NWP authorizes, to the extent that Department of the Army authorization is required,
temporary structures, fills, and work necessary for the remediation of inadvertent returns of
drilling fluids to waters of the United States through sub-soil fissures or fractures that might
occur during horizontal directional drilling activities conducted for the purpose of installing or
replacing utility lines. These remediation activities must be done as soon as practicable, to
restore the affected waterbody. District engineers may add special conditions to this NWP to
require a remediation plan for addressing inadvertent returns of drilling fluids to waters of the
United States during horizontal directicnal drilling activities conducted for the purpose of
installing or replacing utility lines.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary
mats, necessary To conduct the utility line activity. Appropriate measures must ke taken to
maintain normal downstream flows and minimize flooding to the maximum extent practicable, when
temporary structures, work, and discharges of dredged or fill material, including cofferdams, are
necessary for censtruction activities, access fills, or dewatering of coenstruction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by
expected high flows. After construction, temporary fills must be removed in their entirety and the
affected areas returned to pre-construction elevations. The areas affected by temperary fills must
be revegetated, as appropriate.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) a sectien 10 permit is reguired; or (2) the discharge
will result in the loss of greater than 1/10-acre of waters of the United States. (See general
condition 32.) (Authorities: Sections 10 and 404)

Note 1: Where the utility line is constructed, installed, or maintained in navigable waters of the
United States (i.e., section 10 waters) within the coastal United States, the Great Lakes, and
United States territories, a copy of the NWP verification will ke sent by the Corps to the
National Oceanic and Atmospheric Administration (NOAA), National Ocean Service (NOS), for charting
the utility line to protect navigation.

Note 2: For utility line activities crossing a single waterbody more than one time at separate and
distant locations, or multiple waterbodies at separate and distant locations, each crossing is
considered a single and complete project for purposes of NWP authorization. Utility line

activities must comply with 33 CFR 330.6(d)

Note 3: Access rocads used for both construction and maintenance may be authorized, provided they
meet the terms and conditions of this NWP. RAccess roads used solely for construction of the
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utility line must be removed upon completion of the work, in accordance with the reguirements for
temporary fills.

Note 4: Pipes or pipelines used to transport gaseous, liquid, liquescent, or slurry substances
over navigable waters of the United States are considered to be bridges, not utility lines, and
may require a permit from the U.S. Coast Guard pursuant to the General Bridge Act of 1946.
However, any discharges of dredged or fill material into waters of the United States associated
with such pipelines will reguire a section 404 permit (see NWP 15).

Note 5: This NWP authorizes utility line maintenance and repair activities that do not qualify for
the Clean Water Act section 404 (f) exemption for maintenance of currently serviceable fills or
fill structures.

Note 6: For activities that require pre-construction notification, the PCN must include any other
NWP(s), regional general permit(s), or individual permitis) used or intended to be used to
authorize any part of the proposed project or any related activity, including other separate and
distant crossings that require Department of the Army authorization but do not require pre-
construction notification (see paragraph (b) (4) of general condition 32). The district engineer
will evaluate the PCN in accordance with Section D, “District Engineer’s Decisien.” The district
engineer may reguire mitigation to ensure that the authorized activity results in no more than
minimal individual and cumulative adverse environmental effects (see general condition 23).

59. Water reclamation and reuse facilities. Discharges of dredged or fill material into non-tidal
waters of the United States for the construction, expansion, and maintenance of water reclamation
and reuse facilities, including vegetated areas enhanced to improve water infiltration and
constructed wetlands to improve water quality.

The discharge of dredged or fill material must not cause the loss of greater than 1/2-acre of
waters of the United States. This NWP does not authorize discharges of dredged or fill material
into non-tidal wetlands adjacent to tidal waters.

This NWP also authorizes temporary fills, including the use of temporary mats, necessary to
construct the water reuse project and attendant features. Appropriate measures must be taken to
maintain normal downstream flows and minimize flooding to the maximum extent practicable, when
temporary structures, work, and discharges of dredged or fill material, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites. Temporary
fills must consist of materials, and be placed in a manner, that will not be ercded by expected
high flows. After construction, temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by temporary f£ills must be
revegetated, as appropriate.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity. (See general condition 32.) (Authorities: Sections 10 and 404)

C. Nationwide Permit General Conditions

Note: To gualify for NWP authorization, the prospective permittee must comply with the following
general conditions, as applicable, in addition to any regional or case-specific conditions imposed
by the division engineer or district engineer. Prospective permittees should contact the
appropriate Corps district office to determine if regional conditions have been imposed on an NWP.
Prospective permittees should alsoc contact the appropriate Corps district office to determine the
status of Clean Water Act Section 401 water quality certification and/or Coastal Zone Management
Act consistency for an NWP. Every person who may wish to obtain permit authorization under one or
more NWPs, or who is currently relying on an existing or prior permit authorization under one or
moere NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1 through 330.6
apply to every NWP authorization. Note especially 33 CFR 330.5 relating to the modificatiomn,
suspension, or revocation of any NWP authorization.

1. Navigation.

(a) No activity may cause more than a minimal adverse effect on navigation.

(k) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities
in navigable waters of the United States.

(2) The permittee understands and agrees that, if future operations by the United States require the
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in
the opinion of the Secretary of the Army or his or her authorized representative, said structure
or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be recquired, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States.
No claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
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that normally migrate through the area, unless the activity’'s primary purpose is te impound water.
A1l permanent and temporary crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed and constructed to maintain low flows to sustain the movement of those aguatic
species. If a bottomless culvert cannot be used, then the crossing should be designed and
constructed to minimize adverse effects to aguatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the
maximum extent practicable. Activities that result in the physical destruction (e.g., through
excavation, fill, or downstream smothering by substantial turbidity) of an important spawning area
are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding
areas for migratory birds must be avoided to the maximum extent practicable.

5. shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless
the activity is directly related to a shellfish harvesting activity authorized by NwPs 4 and 48,
or 1s a shellfish seeding or hakitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies
asphalt, etc. Material used for construction or discharged must be free from toxic pollutants in
toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake
except where the activity is for the repair or ilmprovement of pubklic water supply intake
structures or adjacent bank stabilizatiom.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse
effects to the aquatic system due to accelerating the passage of water, and/or restricting its
flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre- construction course,
condition, capacity, and location of open waters must be maintained for each activity, including
stream channelization, storm water management activities, and temporary and permanent road
crossings, except as provided below. The activity must be constructed to withstand expected high
flows. The activity must not restrict or impede the passage of normal or high flows, unless the
primary purpose ©f the activity is to impound water or manage high flows. The activity may alter
the pre-construction course, condition, capacity, and location of open waters if it benefits the
aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved
state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other
measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be
used and maintained in effective operating condition during construction, and all exposed soil and
other fills, as well as any work below the ordinary high water mark or high tide line, must be
permanently stabilized at the earliest practicable date. Permittees are encouraged to perform work
within waters of the United States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Structures and Fills. Temporary structures must be removed, to the
maximum extent practicable, after their use has been discontinued. Temporary fills must be removed
in their entirety and the affected areas returned to pre-construction elevations. The affected
areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including
maintenance to ensure public safety and compliance with applicable NWP general conditions, as well
as any activity-specific conditicns added by the district engineer to an NWP authorization.

15. Single and Complete Project. The activity must be a single and complete project. The same NWP
cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers.

(a) No NWP activity may occur in a component of the National Wild and Scenic River System, or in a
river officially designated by Congress as a “study river” for possible inclusion in the system
while the river is in an official study status, unless the appropriate Federal agency with direct
management responsikility for such river, has determined in writing that the proposed activity
will not adversely affect the Wild and Scenic River designation or study status.

(k) If a proposed NWP activity will occur in a component of the Mational Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possikle inclusion
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the
PCN with the Federal agency with direct management responsibility for that river. Permittees
shall not begin the NWP activity until notified by the district engineer that the Federal agency
with direct management responsibility for that river has determined in writing that the proposed
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MWP activity will not adversely affect the Wild and Scenic River designation or study status.

Information on Wild and Scenic Rivers may be cbtained from the appropriate Federal land
management agency responsible for the designated Wild and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and Wildlife
Service). Information on these rivers is also available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may lmpair reserved tribal rights, including, but
not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species.

(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize the

continued existence of a threatened or endangered speciles or a species proposed for such
designation, as identified imder the Federal Endangered Species Act (ESA), or which will
directly or indirectly destroy or adversely modify designated critical habitat or critical
habitat proposed for such designation. No activity is authorized imder any NWP which “may
affect” a listed species or critical habitat, unless ESA section 7 consultation addressing the
consequences of the proposed activity on listed species or critical habitat has been completed.
See 50 CFR 402.02 for the definition of “effects of the action” for the purposes of ESA section
7 consultation, as well as 50 CFR 402.17, which provides further explanation under ESA section 7
regarding “activities that are reasonably certain to occur” and “consequences caused by the
proposed action.”

Federal agencies should follow their own procedures for complying with the requirements of the
ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the proposed
activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer will
verify that the appropriate documentation has been submitted. If the appropriate documentation
has not been submitted, additional ESA section 7 consultation may ke necessary for the activity
and the respective federal agency would ke responsible for fulfilling its okligation under
section 7 of the ESA.

Non-federal permittees must submit a pre-construction notification to the district engineer if
arny listed species (or species proposed for listing) or designated critical hakitat (or critical
habitat proposed such designation) might be affected or is in the wvicinity of the activity, or
if the activity is located in designated critical habitat or critical habitat proposed for such
designation, and shall not begin work on the activity until notified by the district engineer
that the requirements of the ESA have been satisfied and that the activity is authorized. For
activities that might affect Federally-listed endangered or threatened species (or species
proposed for listing) or designated critical habitat (or critical habitat proposed for such
designation), the pre-construction notification must include the name(s) of the endangered or
threatened species (or species proposed for listing) that might be affected by the proposed
activity or that utilize the designated critical habitat (or critical habitat proposed for such
designation) that might be affected by the proposed activity. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. For
activities where the non-Federal applicant has identified listed species (or species proposed
for listing) or designated critical habitat (or critical habitat proposed for such designation)
that might be affected or is in the vicinity of the actiwvity, and has so notified the Corps, the
applicant shall not begin work until the Corps has provided notification that the proposed
activity will have “no effect” on listed species (or species proposed for listing or designated
critical habitat (or critical habitat proposed for such designation), or until ESA section 7
consultation or conference has been completed. If the non-Federal applicant has not heard back
from the Corps within 45 days, the applicant must still wait for notification from the Corps.

As a result of formal or informal consultation or conference with the FWS or NMES the district
engineer may add species-specific permit conditions to the NWPs.

ZAuthorization of an activity by an NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction of
the United States to take a listed species, where "take"™ means to harass, harm, pursue, hunt,
shoot, wound, kill, trap, capture, or cocllect, or to attempt to engage in any such conduct. The
word “harm” in the definition of “take'' means an act which actually kills or injures wildlife.
Such an act may include significant habitat modification or degradation where it actually kills
or injures wildlife by significantly impairing essential behavioral patterns, including
breeding, feeding or sheltering.

If the non-federal permittee has a valid ESA section 10(a)(l) (B) incidental take permit with an
approved Habitat Conservation Plan for a project or a group of projects that includes the
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section
1l0(a) (1) (B) permit with the PCN required by paragraph (c) of this general condition. The
district engineer will coordinate with the agency that issued the ESA section 10(a) (1) (B) permit
to determine whether the proposed NWP activity and the associated incidental take were
congidered in the internal ESA section 7 consultation conducted for the ESA section 10(a) (1) (B)
permit. If that coordination results in concurrence from the agency that the proposed NWP
activity and the associated incidental take were considered in the internal ESA section 7
consultation for the ESA section 10(a) (1) (B) permit, the district engineer does not need to
conduct a separate ESA section 7 consultation for the proposed NWP activity. The district
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engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a) (1) (B) permit covers the proposed NWP
activity or whether additional ESA section 7 consultation is required.

(g) Information on the location of threatened and endangered species and their critical habitat can
be obtained directly from the offices of the FWS and NMFS or their world wide web pages at
http: //www. fws. gov/ or http://www.fws.gov/ipac and http://www.nnfs.noaa.gov/pr/species/esa/
respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring that an
action authorized by an NWP complies with the Migratory Bird Treaty Act and the Bald and Golden
Eagle Protection Act. The permittee is responsible for contacting the appropriate local office of
the U.S. Fish and Wildlife Service to determine what measures, if any, are necessary or
appropriate to reduce adverse effects to migratory birds or eagles, including whether "incidental
take" permits are necessary and available under the Migratory Bird Treaty Act or Bald and Golden
Eagle Protection Act for a particular activity.

20. Historic Properties.

{a) No activity is authorized under any NWP which may have the potential to cause effects to
properties listed, or eligible for listing, in the National Register of Historic Places
until the requirements of Section 106 of the National Historic Pregervation Act (NHPA)
have been satisfied.

{b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g) (1)). If pre-construction notification is reguired for the propesed NWP
activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer
will verify that the appropriate documentation has been submitted. If the appropriate
documentation is not submitted, then additional consultation under section 106 may be
necessary. The respective federal agency is responsible for fulfilling its obligation to
comply with section 106,

.

Non-federal permittees must submit a pre-construction notification te the district
engineer if the NWP activity might have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible
for listing on the National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-construction notification must
state which historic properties might have the potential to be affected by the proposed
NWP activity or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance
regarding information on the location of, or potential for, the presence of historic
properties can be sought from the State Historic Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal representative, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-
construction notifications, district engineers will cemply with the current procedures
for addressing the regquirements of section 106 of the National Historic Preservation
Act. The district engineer shall make a reasonable and good faith effort to carry out
appropriate identification efforts commensurate with potential impacts, which may
include background research, consultation, oral history interviews, sample field
investigation, and/or field survey. Based on the information submitted in the PCN and
these identification efforts, the district engineer shall determine whether the proposed
NWP activity has the potential to cause effects on the historic properties. Section 1086
consultation is not required when the district engineer determines that the activity
does not have the potential to cause effects on historic properties (see 36 CER
800.3(a)). Section 106 consultation is required when the district engineer determines
that the activity has the potential to cause effects on historic properties. The
district engineer will conduct consultation with consulting parties identified under 36
CFR 800.2 (c) when he or she makes any of the following effect determinations for the
purposes of section 106 of the NHPA: no historic properties affected, no adverse effect,
or adverse effect.

2

Where the non-Federal applicant has identified historic properties on which the proposed
NWP activity might have the potential to cause effects and has so notified the Corps,
the non-Federal applicant shall not begin the activity until notified by the district
engineer either that the activity has ne¢ potential to cause effects to historic
properties or that NHPA section 106 consultation has been completed. For non-federal
permittees, the district engineer will notify the prospective permittee within 45 days
of receipt of a complete pre-construction notification whether NHPA gsection 106
consultation is required. If NHPA section 106 consultation is required, the district
engineer will notify the non-Federal applicant that he or she cannot begin the activity
until section 106 consultation i1s completed. If the non-Federal applicant has not heard
back from the Corps within 45 days, the applicant must still wait for notification from
the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 306113}
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prevents the Corps from granting a permit or other assistance to an applicant who, with
intent to avoid the regquirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate,
or having legal power to prevent it, allowed such significant adverse effect to occur,
unless the Corps, after consultation with the Advisory Council on Historic Preservaticn
{(ACHP) , determines that circumstances justify granting such assistance despite the
adverse effect created or permitted by the applicant. If circumstances justify granting
the assistance, the Corps 1s reguired te notify the ACHP and provide documentation
specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any previously
unknown historiec, cultural or archeological remains and artifacts while accomplishing the activity
authorized by an NWP, they must immediately notify the district engineer of what they have found,
and to the maximum extent practicable, avoid construction activities that may affect the remains
and artifacts until the required coordination has keen completed. The district engineer will
initiate the Federal, Tribal, and state coordination reguired to determine if the items or remains
warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed marine
sanctuaries and marine monuments, and National Estuarine Research Reserves. The district engineer
may designate, after notice and opportunity for puklic comment, additional waters officially
designated by a state as having particular environmental or ecological significance, such as
outstanding national resource waters or state natural heritage sites. The district engineer may
also designate additional critical resource waters after notice and cpportunity for public
comment .

(a) Discharges of dredged or f£ill material into waters of the United States are not
authorized by Nwps 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly affecting, critical resource waters,
including wetlands adjacent to such waters.

{(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54,
notification is required in accordance with general condition 32, for any activity
proposed by permittees in the designated critical resource waters including wetlands
adjacent to those waters. The district engineer may authorize activities under these NWPs
only after she or he determines that the impacts to the critical rescurce waters will be
no more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necegssary to ensure that the individual and cumulative
adverse environmental effects are no more than minimal:

{a) The activity must be designed and constructed to avoid and minimize adverse effects, both
temporary and permanent, to waters of the United States to the maximum extent practicable at
the: project: site Gioew on pite] s

{b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for
resource logses) will be required to the extent necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal.

{c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland
logses that exceed 1/10-acre and require pre-constructien netification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse environmental effects of the proposed activity
are no more than minimal, and provides an activity-specific waiver of this requirement. For
wetland losses of 1/10-acre or less that require pre-construction notification, the district
engineer may determine on a case-by-case basis that compensatory mitigation is required to
ensure that the activity results in only minimal adverse environmental effects.

{d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of
stream bed that exceed 3/100-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be
more environmentally appropriate or the adverse enviromnmental effects of the proposed
activity are no more than minimal, and provides an activity-specific waiver of this
requirement. This compensatory mitigation requirement may be satisfied through the
restoration or enhancement of riparian areas next to streams in accordance with paragraph
(e} of this general condition. For losses of stream bed of 3/100-acre or less that reguire
pre-construction notification, the district engineer may determine on a case-by-case basis
that compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects. Compensatery mitigation for losses of streams should be
provided, if practicable, through stream rehabilitation, enhancement, or preservation, since
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streams are difficult-to-replace resources (see 33 CFR 332.3(e) (3)).

™

Compensatory mitigation plans for NWP activities in or near streams or other open waters
will normally include a requirement for the restoration or enhancement, maintenance, and
legal protection (e.g., conservation easements) of riparian areas next to open waters. In
some casesg, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. If restoring riparian areas involves planting vegetation,
only native species should ke planted. The width of the required riparian area will address
documented water guality or aquatic habitat loss concerns. Normally, the riparian area will
be 25 to 50 feet wide on each side of the stream, but the district engineer may require
slightly wider riparian areas to address documented water quality or habitat loss concerns.
If it is not possible to restore or maintain/protect a riparian area on both sides of a
stream, or if the waterbedy is a lake or coastal waters, then restoring or
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient.
Where both wetlands and open waters exist on the project site, the district engineer will
determine the appropriate compensatory mitigation f(e.g., riparian areas and/or wetlands
compensation) based on what is best for the agquatic envirenment on a watershed basis. In
cases where riparian areas are determined to be the most appropriate form of minimization or
compensatory mitigation, the district engineer may waive or reduce the requirement to
provide wetland compensatory mitigation for wetland lossges.

i

Compensatory mitigation projects provided to offset losses of aquatic resources must comply
with the applicable provisions of 33 CFR part 332.

{1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity
results in no more than minimal adverse environmental effects. For the NWPs, the
preferred mechanism for providing compensatory mitigation is mitigation bank credits or
in-lieu fee program credits (see 33 CFR 332.3(b) (2) and (3)). However, if an appropriate
number and type of mitigation kank or in-lieu credits are not available at the time the
PCN is submitted to the district engineer, the district engineer may approve the use of
permittee-respeonsible mitigation.

{2) The amount of compensatory mitigation recuired by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal
individual and cumulative adverse environmental effects (see 33 CFR 330.1(e) (3)). (See
also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective
permittee is responsible for submitting a mitigation plan. A conceptual or detailed
mitigation plan may be used by the district engineer to make the decision on the NWP
verification request, but a final mitigation plan that addresses the applicable
requirements of 33 CFR 332.4(c) (2) through (14) must be approved by the district
engineer before the permittee kegins work in waters of the United States, unless the
district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the regquired compensatory
mitigation (see 33 CFR 332.3(k) (3)). If permittee-responsible mitigation is the proposed
option, and the proposed compensatory mitigation site is located on land in which
another federal agency holds an easement, the district engineer will coordinate with
that federal agency to determine if proposed compensatory mitigation project is
compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan needs to address only the baseline conditions at the impact site and the
number of credits to be provided (see 33 CFR 332.4(c) (1) (ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amocunt to be provided
as compensatory mitigatiomn, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of compenents of a compensatory mitigation plan (see 33 CFR
3oLy ¥ .

{g) Compensatory mitigation will neot be used to increase the acreage lossges allowed by the
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/Z-acre, it cannot
be used to authorize any NWP activity resulting in the loss of greater than 1/2-acre of waters
of the United Statesz, even if compensatory mitigation is provided that replaces or restores
some of the lost waters. However, compensatory mitigation can and should be used, as necessary,
to ensure that an NWP activity already meeting the established acreage limits also satisfies
the no more than minimal impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee must
consider appropriate and practicable options consistent with the framework at 33 CFR 332.3(b).
For activities resulting in the loss of marine or estuarine resources, permittee-responsible
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mitigation may be environmentally preferable if there are no mitigation banks or in-lieu fee
pregrams in the area that have marine or estuarine c¢redits avallakle for sale or transfer to
the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if reguired, its long-term management.

{i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or f£ill material inteo
waters of the United States that will convert a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse envircnmental effects of the activity to the ne more than minimal level.

24 . Safety of Impoundment Structures. To ensure that all impoundment structures are safely
designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state or federal, dam safety criteria or have been designed by
qualified persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and apprepriate modifications made to
ensure safety.

25. Water Qualitz.

(&) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not
previcusly certified compliance of an NWP with CWA section 401, a CWA section 401 water
quality certification for the proposed discharge must ke obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot comply with all of the conditions of a water guality
certification previocusly issued by certifying authority for the issuance of the NWP, then
the permittee must obtain a water guality certification or waiver for the proposed
discharge in order for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority has
not previously certified compliance of an NWP with CWA section 401, the proposed discharge
is mot authorized by an NWP until water quality certification is obtained or waived. If
the certifying authority issues a water quality certification for the proposed discharge,
the permittee must submit a copy of the certification to the district engineer. The
discharge is not authorized by an NWP until the district engineer has notified the
permittee that the water gquality certification reguirement has been satisfied by the
issuance of a water guality certification or a waiver.

(c) The district engineer or certifying authority may reguire additional water quality
management measures to ensure that the authorized activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state
coastal zone management consistency concurrence, an individual state coastal zone management
consistency concurrence must be obtained, or a presumption of concurrence must occur (see 33 CFR
330.4(d)). If the permittee cannot comply with all of the conditions of a coastal zone management
consistency concurrence previously issued by the state, then the permittee must obtain an
individual coastal zone management consistency concurrence or presumpticn of concurrence in order
for the activity to be authorized by an NWP. The district engineer or a state may require
additional measures to ensure that the authorized activity is consistent with state coastal zone
management recuirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regicnal
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specificconditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete
project is authorized, subject to the following restrictioms:

(a) If only one of the NWPs used to authorize the single and complete project has a specified acreage
limit, the acreage loss of waters of the United States camnot exceed the acreage limit of the NWP
with the highest specified acreage limit. For example, if a road crossing over tidal waters is
constructed under NWP 14, with associated bank stabilization authorized by NWP 13, the maximum
acreage loss of waters of the United States for the total project cannot exceed l-3-acre.

(k) If one or more of the NWPs used to authorize the single and complete project has specified acreage
limits, the acreage loss of waters of the United States authorized by those NWPs cannot exceed
their respective specified acreage limits. For example, if a commercial development is constructed
under NWP 39, and the single and complete project includes the filling of an upland ditch
authorized by NWP 46, the maximum acreage loss of waters of the United States for the commercial
development under NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United
States due to the NWP 39 and 46 activities cannot exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated

Page 32 of 40

129



FAP Route 643 (IL 17/IL 91)
Project STP-X0HZ(866)
Section (11B)BR-1

Stark County

Contract No. 68698

with a nationwide permit verification, the permittee may transfer the nationwide permit
verification to the new owner by submitting a letter to the appropriate Corps district office to
validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the
time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditiens, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

{Date}

30. Compliance Certification. Each permittee who receives an NWP verification letter from the
Corps must provide a signed certification documenting completion of the authorized activity and
implementation of any reguired compensatory mitigatiomn. The success of any reguired permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will include:

{a) A statement that the authorized activity was done in accordance with the NWP authorization,
including any dgeneral, regional, or activity-specific conditicns;

{b) & statement that the implementation of any reguired compensatory mitigation was completed
in accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee
program are used to satisfy the compensatory mitigation reguirements, the certification
must include the documentation required by 33 CFR 332.3(1) (3) to confirm that the permittee
secured the appreopriate number and resource type of credits; and

{c) The signature of the permittee certifying the completion of the activity and mitigation.

The completed certification document must be submitted to the district engineer within 30 days of
completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity also
requires review by, or permisgion from, the Corps pursuant to 33U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally
authorized Civil Works project (a “USACE project”), the prospective permittee must submit a pre-
construction notification. See paragraph (b) (10) of general condition 32. An activity that
requires section 408 permission and/or review is not authorized by an NWP until the appropriate
Corps office issues the section 408 permission or completes its review to alter, occupy, or use
the USACE project, and the district engineer issues a written NWP verification.

32. Pre-Construction Notification.

{a) Timing. Where required by the terms of the NWP, the prospective permittee must notify the
district engineer by submitting a pre-construction notification (PCN) as early as possible.
The district engineer must determine if the PCN is complete within 30 calendar days of the
date of receipt and, if the PCN is determined to be incomplete, notify the prospective
permittee within that 30 day period to request the additional information necessary to make
the PCN complete. The request must specify the information needed to make the BCN complete.
As a general rule, district engineers will request additional information necessary to make
the PCN complete only once. However, 1f the prospective permittee dces not provide all of
the reguested information, then the district engineer will notify the prospective permittee
that the PCN is still incomplete and the BCN review process will not commence until all of
the reguested information has been received by the district engineer. The prospective
permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer;
Or

{2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or
divigion engineer. However, if the permittee was reqguired to notify the Corps pursuant
to general condition 18 that listed species or critical habitat might be affected or
are in the vicinity of the activity, or to notify the Corps pursuant to general
condition 20 that the activity might have thepotential to cause effects to historic
properties, the permittee cannot begin the activity until receiving written
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notification from the Corps that there is "no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation reguired
under Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or section 106
of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been completed. If
the proposed activity requires a written walver to exceed specified limits of an NWP,
the permittee may not begin the activity until the district engineer issues the
waiver. If the district or division engineer notifies the permittee in writing that an
individual permit is required within 45 calendar days ofreceipt of a complete PCN, the
permittee cannot begin the activity until an individual permit hasbeen obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revcked only in accordance with the procedure set forth in 33 CER
3B0...510d] 12 .

(k) Contents of Pre-Construction Notification: The PCN must ke in writing and include the following
information:

{1) Name, address and telephone numbers of the prospective permittee;

{2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to authorize
the proposed activity;

(4) (i) A description of the proposed activity; the activity’s purpose; direct and
indirect adverse environmental effects the activity would cause, including the
anticipated amountof loss of wetlands, other special aquatic sites, and other waters
expected to result from the NWPactivity, in acres, linear feet, or other appropriate
unit of measure; a description of any propesed mitigation measures intended to reduce
the adverse environmental effects caused by the proposed activity; and any other
NWP(s), regional general permit(s), or individual permit(s) usedor intended to be used
to authorize any part of the proposed preject or any related activity, including other
separate and distant crossings for linear projects that require Department of theArmy
anthorization but do not require pre- construction notification. The description of the
proposed activity and any proposed mitigation measures should be sufficiently detailed
to allow the district engineer to determine that the adverse environmental effects of
the activity will beno more than minimal and to determine the need for compensatory
mitigation or other mitigation measures.

{ii)F or linear projects where one or more single and complete crossings require pre-
construction notification, the PCHN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aguatic sites, and other waters (including
those single and complete crossings authorized by an NWP but do not require PCNs) . This
information will ke used by the district engineer to evaluate the cumulative adverse
environmental effects of the proposed linear project, and does not change those non-PBCN
NWP activities into NWP PCNs.

{iii) Sketches should be provided when necessary to show that the activity complieswith
the terms of the NWP. (Sketches usually clarify the activity and when provided results
in a quicker decisiecn. Sketches should contain sufficient detail to provide an
illustrative descriptionof the proposed activity (e.g., a conceptual plan), but do not
need to be detailed engineering plans);

5

The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial and intermittent streams, on the project
site. Wetland delineaticons must be prepared in accordance with the current method
required by the Corps.The permittee may ask the Corps to delineate the special aquatic
sites and other waters on the project site, but there may be a delay if the Corps does
the delineation, especially if the project site is large or contains many wetlands,
other special agquatic sites, and other waters. Furthermore, the 45-day period will not
start until the delineation has been submitted to or completed by the Corps, as
appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands
or 3/100-acre of stream bed and a PCN iz required, the prospective permittee must
submit a statement describing how the mitigation requirement will khe satisfied, or
explaining why the adverse environmental effects are no more than minimal and why
compensatory mitigation should notbe required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

~

For non-federal permittees, if any listed species {(or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might
be affectedor is in the wvicinity of the activity, or if the activity is located in
designated critical habitat (or critical habitat proposed for such designation), the
PCN must include the name(s) of those endangered or threatened species (or species
proposed for listing) that might be affected bythe proposed activity or utilize the
designated critical habitat (or critical habitat proposed forsuch designation) that
might ke affected by the proposed activity. For NWP activities that reguirepre-
construction notification, Federal permittees must provide documentation demonstrating
compliance with the Endangered Species Act;
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(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects te a historic property listed on, determined to be eligikle for listing on, or
potentiallyeligible for listing on, the National Register of Historic Places, the PCN
must state which historic property might have the potential to be affected by the
proposed activity or include a vicinity map indicating the location of the historic
property. For NWP activities that require pre-construction notification, Federal
permittees must provide documentation demenstratingcompliance with section 106 of the
National Historic Preservation Act;

{9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusionin the system while the river is in an official study status, the PCN must
identify the Wild andScenic River or the “study river” (see general condition 16); and

{10) For an NWP activity that requires permission from, or review by, the Corps pursuant to
33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S.
Army Corpsof Engineers federally autherized civil works project, the pre-construction
notification must include a statement confirming that the project proponent has
submitted a written reguest for section 408 permission from, or review by, the Corps
office having Jjurisdiction over that USACE project.

{c)Form of Pre-Comstruction Notification: The nationwide permit pre-construction notification
form (Form ENG 6082) should be used for NWP PCNs. A letter contalining the required
information mayalso be used. BApplicants may provide electronic files of PCNs and supporting
materials if the district engineer has established tools and procedures for electronic
submittals.

{d) Agency Coordination:

{1) The district engineer will consider any comments from Federal and state agencies
concerning the proposed activity’s compliance with the terms and conditions of the
NWPs and theneed for mitigation to reduce the activity’s adverse environmental effects
s0 that they are no more than minimal.

(2) Agency cocordination is required for:

(i) all NWP activities that reguire pre- construction notification and result in the loss

of greater than 1/2-acre of waters of the United States;

{ii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per
running foot, or invelve discharges of dredged or f£ill material into special aguatic
sites; and

(1iii) NWP 54 activities in excess of 500 linear feet, or that extend intoc the waterbody
mere than 30 feet from the mean low water line in tidal waters or the ordinary high-
water mark in the GreatLakes.

w

When agency coordination is required, the district engineer will immediately preovide
{e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner
a copy of the complete PCN to the appropriate Federal or state offices (FWS, state
natural resource or watergquality agency, EPA, and, 1if appropriate, the NMFS). With the
exception of NWP 37, these agencies will have 10 calendar days from the date the
material is tramsmitted to notify the district engineer via telephone, facsimile
transmission, or e-mall that they intend to provide substantive,site-specific comments.
The comments must explain why the agency believes the adverse environmental effects will
be more than minimal. If so contacted by an agency, the district engineer will wait an
additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within
the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure that the net
adverse envirommental effects of the proposed activity are no more than minimal. The
district engineer will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record associated with
each pre-construction notification that the resource agencies’ concerns were considered.
For NWP 37, the emergency watershed protection and rehabilitation activity may proceed
immediately in cases where there is an unacceptable hazard to life or a significant loss
of property or economic hardship will occur. The district engineer willconsider any
comments received to decide whether the NWP 37 authorization should be modified,
suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMES within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section
305(kb) (4) (B) of the Magnuscn-StevensFishery Censervation and Management Act.

{5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

District Engineer’s Decision
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1. In reviewing the PCN for the proposed activity, the district engineer will determine whether
the activity authorized by the NWP will result in more than minimal individual o¢r cumulative
adverse envirommental effects or may be contrary to the public interest. If a project proponent
requests authorization by a specific NWP, the district engineer should issue the NWP verification
for that activity if it meets the terms and conditions of that NWP, unless he or she determines,
after considering mitigation, that the proposed activity will result in more than minimal
individual and cumulative adverse effects on the aquatic environment and other aspects of the
public interest and exercises discretionary autherity to regquire an individual permit for the
proposed activity. For a linear project, this determination will include an evaluation of the
single and complete crossings of waters of the United States that require PCNs to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings of waters of the United States authorized by an
NWP. If an applicant requests a waiver of an applicable limit, as provided for in NWPs 13, 36, or
54, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in only minimal individual and cumulative adverse environmental effects.

2. When making minimal adverse environmental effects determinations the district engineer will
consider the direct and indirect effects caused by the NWP activity. He or she will also consider
the cumulative adverse environmental effects caused by activities authorized by an NWP and whether
those cumulative adverse environmental effects are no more than minimal. The district engineer
will also consider site specific factors, such as the environmental setting in the wvicinity of the
NWP activity, the type of rescurce that will be affected by the NWP activity, the functions
provided by the aquatic resources that will be affected by the NWP activity, the degree or
magnitude to which the aguatic resources perform those functions, the extent that aquatic resource
functions will be lost as a result of the NWP activity {e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region {e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional or condition assessment method is available and practicable
to use, that assessment method may be used by the district engineer to assist in the minimal
adverse envirommental effects determination. The district engineer may add case-specific special
conditions to the NWP authorization to address site-specific environmental concerns.

3. If the proposed activity reguires a PCN and will result in a loss of greater than 1/10-acre of
wetlands or 3/100-acre of stream bed, the prospective permittee should submit a mitigation
proposal with the PCN. Applicants may alse propose compensatory mitigation for NWP activities with
smaller impacts, or for impacts to other types of waters. The district engineer will consider any
proposed compensatory mitigation or other mitigation measures the applicant has included in the
proposal in determining whether the net adverse envirommental effects of the proposed activity are
no more than minimal. The compensatory mitigation proposal may be either conceptual or detailed.
If the district engineer determines that the activity complies with the terms and conditions of
the NWP and that the adverse envirconmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity- specific
conditions in the NWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at 33 CER

332.3 (k) . The district engineer must approve the final mitigation plan before the permittee
commences work in waters of the United States, unless the district engineer determines that prior
approval of the final mitigation plan is not practicable or not necessary to ensure timely
completion of the required compensatory mitigation. If the prospective permittee elects to submit
a compensatory mitigation plan with the PCN, the district engineer will expeditiocusly review the
proposed compensatory mitigation plan. The district engineer must review the proposed compensatory
mitigation plan within 45 calendar days of receiving a complete PCN and determine whether the
proposed mitigation would ensure that the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no more
than minimal, the district engineer will provide a timely written response to the applicant. The
response will state that the NWP activity can proceed under the terms and conditions of the NWP,
including any activity-specific conditions added to the NWP authorization by the district
engineer.

4. If the district engineer determines that the adverse envirommental effects of the proposed
activity are more than minimal, then the district engineer will notify the applicant either: (a
that the activity does not gualify for authorization under the NWP and instruct the applicant on
the procedures to seek authorization under an individual permit; (b} that the activity is
authorized under the NWP subject to the applicant’s submission ¢of a mitigation plan that would
reduce the adverse environmental effects so that they are no more than minimal; or (c) that the
activity is authorized under the NWP with specific modifications or conditions. Where the
districtengineer determines that mitigation is required to ensure no more than minimal adverse
environmental effects, the activity will be authorized within the 45-day PCN period (unless
additional time is required to comply with general conditions 18, 20, and/or 31}, with activity-
specific conditions that state the mitigation requirements. The authcorization will include the
necessary conceptual or detailed mitigation plan or a requirement that the applicant submit a
mitigation plan that would reduce the adverse environmental effects so that they are no more than
minimal. When compensatory mitigation is required, no work in waters of the United States may
occur until the district engineer has approved a specific mitigation plan or has determined that
prior approval of a final mitigation plan is not practicable or not necessary to ensure timely
completion of the required compensatory mitigation.
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E. Further Information
Lo District engineers have authority to determine if an activity complies with the terms and

conditions of an NWP.

D NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or
authorizations required by law.

Bl NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.
L NWPs do not authorize interference with any existing or proposed Federal project (see

general condition 31).

F. Definitions
Best management practices (BMPs): Policies, practices, procedures, or structures implemented to

mitigate the adverse environmental effects on surface water guality resulting from development.
BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment
{creation), enhancement, and/or in certain circumstances preservation of aguatic resources for the
purposes of offsetting unavoidable adverse impacts which remain after all appropriate and
practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially reguire reconstructiocn.

Direct effects: Effects that are caused by the activity and occur at the same time and place.

Discharge: The term “discharge” means any discharge of dredged or £ill material into waters of the
United States.

Ecclogical reference: A model used to plan and design an aguatic habitat and riparian area
restoration, enhancement, or establishment activity under NWP 27. An ecological reference may be
based on the structure, functions, and dynamics of an agquatic habitat type or a riparian area type
that currently exists in the region where the preopesed NWP 27 activity is located. Alternatively,
an ecological reference may be based on a conceptual model for the aguatic habitat type or
riparian area type to be restored, enhanced, or established as a result of the proposed NWP 27
activity. An ecological reference takes inte account the range of variation of the aquatic habitat
type or riparian area type in the region.

Enhancement: The manipulation of the physical, chemical, or bioclegical characteristics of an
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may alsc lead to a
decline in other agquatic resource function(s). Enhancement does neot result in a gain in agquatic
resource area.

Establishment (creation): The manipulatiocn of the physical, chemical, or bioclogical
characteristics present to develop an aguatic resource that did not previously exist at an upland
site. Establishment results in a gain in aguatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the maximum
height reached by a rising tide. The high tide line may be determined, in the absence of actual
data, by a line ¢f o0il or scum aleong shore objects, a more or less continuous deposit of fine
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation
lines, tidal gages, or other suitable means that delineate the general height reached by a rising
tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such as
those accompanying & hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeclogical site),
building, structure, or other cokject included in, or eligible for inclusion in, the National
Register of Histeoric Places malntained by the Secretary of the Interior. This term includes
artifacts, records, and remains that are related to and located within such properties. The term
includes properties of traditional religious and cultural importance to an Indian tribe or Native
Hawaiian organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete noen-linear project
in the Corps Regulatory Program. A project is considered to have independent utility if it would
be constructed absent the construction of other projects in the project area. Portions of a multi-
phase project that depend upon other phases of the project do not have independent utility. Phases
of a project that would be constructed even i1f the other phases were not bullt can be considered
as separate single and complete projects with independent utility.
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Indirect effects: Effects that are caused by the activity and are later in time or farther removed
in distance but are still reascnably foreseeable.

Loss of waters of the United States: Waters of the United States that are permanently adversely
affected by filling, flooding, excavation, or drainage because of the regulated activity. The loss
of stream bed includes the acres of stream bed that are permanently adversely affected by filling
or excavation because of the regulated activity. Permanent adverse effects include permanent
discharges of dredged or £ill material that change an aquatic area to dry land, increase the
bottom elevation of a waterbody, or change the use of a waterbody. The acreage of loss of waters
of the United States is a threshold measurement of the impact to jurisdictional waters or wetlands
for determining whether a project may qualify for an NWP; it is not a net thresheld that is
calculated after considering compensatory mitigation that may be used to offset losses of aguatic
functions and services. Waters of the United States temporarily filled, flooded, excavated, or
drained, but restered to pre-construction contours and elevations after construction, are not
included in the measurement of loss of waters of the United States. Impacts resulting from
activities that do not require Department of the Army authorization, such as activities eligible
for exemptions under section 404 (f) of the Clean Water Act, are not considered when calculating
the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These waters
are defined at 33 CFR part 326.

Nen-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of
tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward of the high tide
line (i.e., spring high tide line)

Cpen water: For purposes of the NWPs, an open water is any area that in a year with normal
patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high-water mark can be determined. Aguatic vegetation within the area of flowing or
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term ordinary high water mark means that line on the shore
established by the fluctuations of water and indicated by physical characteristics such as a
c¢lear, natural line impressed on the bank, shelving, changes in the character of =¢il, destruction
of terrestrial vegetation, the presence of litter and debris, or other appropriate means that
consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has surface water flowing continuously year-round during a
typical year.

Practicable: Availakle and capakle of being done after taking into censideration cogt, existing
technology, and logistics in light of overall project purposes.

Pre-construction notification (PCN): A reguest submitted by the project proponent to the Corps for
confirmation that a particular activity is authorized by nationwide permit. The request may be a
permit application, letter, or similar document that includes information about the proposed work
and its anticipated environmental effects. Pre-ceonstruction notification may be required by the
terms and conditions of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-construction notification is not
required and the project proponent wants confirmation that the activity is anthorized by
nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aguatic resources by an
action in or near those aguatic resources. This term includes activities commonly associated with
the protection and maintenance of aquatic resources through the implementation of appropriate
legal and physical mechanisms. Preservation does not result in a gain ¢f aquatic resocurce area or
functions.

Re-establishment: The manipulation of the physical, chemical, or biclogical characteristics of a
site with the goal of returning natural/historic functions to a former aguatic resource. Re-
establishment results in rebuilding a former aguatic resource and results in a gain in aguatic
resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a
site with the geal of repairing natural/histeric functions to a degraded aguatic resource.
Rehabilitation results in a gain in aguatic resource functien, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biclogical characteristics of a site
with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in agquatic resource area, restoration is divided into twe
categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aguatic sites under the 404(b) (1)
Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams.
Such stream sections are recognizable by their hydraulic characteristics. The rapid movement of
water over a course substrate in riffles results in a rough flow, a turbulent surface, and high
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digsolved oxygen levels in the water. Pools are deeper areas asscciated with riffles. A glower
stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine- marine shorelines.
Riparian areas are transitional between terrestrial and aguatic ecosystems, through which surface
and subsurface hydrology connects riverine, lacustrine, estuarine, and marine waters with their
adjacent wetlands, non- wetland waters, or uplands. Riparian areas provide a variety of ecological
functions and services and help improve or maintain local water guality. (See general condition
78 )

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish
production. Shellfish seed consists of immature individual shellfish or individual shellfish
attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist of
shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear project is a project constructed for the purpose of
getting people, goods, or services from a point of origin to a terminal point, which often
involves multiple crossings of one or more waterbodies at separate and distant locations. The term
“zingle and complete project” is defined as that pertion of the total linear preject proposed or
accomplished by one owner/developer or partnership or other association of owners/developers that
includes all crossings of a single water of the United States {(i.e., a single waterbody) at a
specific location. For linear projects crossing a single or multiple waterbodies several times at
separate and distant locations, each crossing is considered a single and complete project for
purposes of NWP authorization. However, individual channels in a braided stream or river, or
individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and complete
project” is defined at 33 CFR 330.2 (i) as the total project proposed or accomplished by one
owner/developer or partnership or other association of owners/developers. A single and complete
non-linear project must have independent utility (see definition of “independent utility”). Single
and complete non-linear projects may not be “plecemealed” to aveld the limits in an NWP
authorization.

Stormwater management: Stormwater management is the mechanism for contrelling stormwater runoff
for the purposes of reducing downstream erosion, water quality degradation, and flooding and
mitigating the adverse effects of changes in land use on the aquatic environment.

Stormwater management facilities: Stormwater management facilities are those facilities, including
but not limited to, stormwater retention and detention ponds and best management practices, which
retain water for a period of time to control runoff and/or improve the quality (i.e., by reducing
the concentration of nutrients, sediments, hazardous substances and other pollutants) of
stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high-water marks. The
substrate may be bedrock or inorganic particles that range in size from clay to boulders. Wetlands
contiguous to the stream bed, but outside of the ordinary high-water marks, are not considered
part of the stream bed.

Stream channelizaticn: The manipulation ¢f a stream’s <ourse, condition, capacity, or location
that causes more than minimal interruption of normal stream processes. A channelized
jurisdictional stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, Jjetty, artificial island, artificial reef
permanent mooring structure, power transmission line, permanently moored floating vessel, piling,
aid to navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictiomal wetland that is inundated by tidal waters.
Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to the

gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of the water
surface can no longer be practically measured in a predictable rhythm due to masking by other
waters, wind, or other effects. Tidal wetlands are located channel ward of the high tide line.
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Tribal lands: Any lands title to which is either: 1) held in trust by the United States for the
benefit of any Indian tribe or individual; or 2) held by any Indian tribe or individual subject to
restrictions by the United States against alienation.

Tribal rights: Those rights legally accrulng to a tribe or tribes by virtue of inherent scovereign
authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order
or agreement, and that give rise to legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404 (b) (1) Guidelines.
They are areas that are permanently inundated and under normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine and estuarine systems and a variety of wvascular rooted
plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If a wetland
is adjacent to a waterbody determined to be a water of the United States, that waterbody and any
adjacent wetlands are considered together as a single aguatic unit (see 33 CFR 328.4(c) (2)).
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O, Box 19276, SPRINGFIELD, ILUNDIS 62794-9276 - (217) 782-3397
JB PRITZKER, GOVERNOR JOHN J, KiM, DIRECTOR

217/782-0610

8EC 71 2

U.S. Army Corps of Engineers, Rock Island
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004

Clock Tower Building

Rock Island, IL 61204-2004

Re: Correction of Nationwide Permits CWA §401 Certification/Denial
Tliinois EPA Log No. C-0210-20

Dear Ms. Chavez:

On October 8, 2021 the Agency granted §401 water quality certification for Nationwide Permits (NWPs)
3,4,5,6,7, 13,14, 15,16, 17, 18, 19, 20, 22, 23,25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 53, and 54
with special conditions and/or general conditions. Please find attached a corrected copy of the October 8,
2021 §401 water quality certification to correct the typographical errors in the first paragraph. Mention of
granting §401 water quality certification for NWPs 34, 49, and 59 were removed and references to
certification conditions for NWPs 21, 44, 48, 50, 55, and 56 were removed.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Francisco Herrera at 217-782-3362.

NN/A

Darin E. LeCrone, P.E.
Manager, Permit Section
Division of Water Pollution Control

DEL:FIH:C-0210-20.docx
Attachment: Corrected Copy of Illinois EPA 401 Water Quality Certifications of Nationwide Permits

cc: Records Unit
CoE, Chicago District
CoF, Louisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoE, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Chicago and Marion

2125 S. First Street, Champaign, IL61820 (217} 278-5800 2308 W. Main Street, Suite 116, Marion, [L 62959 (618) 993-7200
2009 Mall Street Collinsville, 1L 62234 (518) 346-5120 412 SW Washington Street, Suite D, Peoria, iL61602 {309) 671-3022
9511 Harrison Street, Des Plaines, IL 60016 {847} 294-4000 4302 N. Main Street, Rockford, IL 61103 {815) 987-7760

595 S, State Street, Elgin, L 60123 (847) 608-3131
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O. BOX 19276, SPRINGFIELD, ILLINOIS 62794-9276 - (217) 782-3397

JB PRITZKER, GOVERNOR JOHN L KiM, DIRECTOR
Corrected Copy
QOctober 8, 2021 Corrected Copy Date: §E€ § 1 202

U.S. Army Corps of Engineers, Rock Island
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004

Clock Tower Building

Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE-2020-0002] Proposal to Reissue and Modify
Nationwide Permits, September 15, 2020
CWA §401 Certification/Denial and applicable conditions
Illinois EPA Log no. C-0210-20

Dear Ms. Chavez:

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking concerning their
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on
March 18, 2022. By letter dated August 19, 2021 your office extended the reasonable period of time to
revise the §401 water quality certification to October 13, 2021 for thirty-two (32) NWPs. The Agency has
made modifications to the certification conditions issued on December 11, 2020. By this final
determination document the Illinois EPA grants §401 water quality certification for NWPs 3, 4, 5, 6, 7,
13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 53, and 54 with the special
and/or general conditions specified below. This document also provides the certification conditions for
NWPs 12, 29, 39, 40, 42, 43, 51, 52, 57, and 58 and notice of the Agency determination to deny eight (8)
of the proposed nationwide permits which are provided below with reasons in accordance with 40 CFR
121.7(e)(2).

CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below, for
the following nationwide permits:

NWP 3 - Maintenance

NWP 4 — Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 — Scientific Measurement Devices

NWP 7 — Outfall Structures and Associated Intake Structures
NWP 18 — Minor Discharges

NWP 19 -- Minor Dredging

NWP 20 - Response Operations for Oil or Hazardous Substances
NWP 22 — Removal of Vessels

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 — Maintenance of Existing Flood Control Facilities
NWP 33 — Temporary Construction, Access and Dewatering
NWP 36 — Boat Ramps )

NWP 41 — Reshaping Existing Drainage Ditches

NWP 45 — Repair of Uplands Damaged by Discrete Events

2125 5. First Street, Champaign, 1L 61820 {217) 278-5800 2308 W. Main Street, Suite 116, Marion, |L 62859 {618} 993-7200
2002 Malt Street Collinsville, IL 62234 (618) 346-5120 412 SW Washington Street, Suite D, Peorfa, IL 61602 (309) 671-3022
9511 Harrison Street, Des Plaines, 1L 80016 {847) 294-4000 4302 M. Main Street, Rockford, IL 61103 {815) 987-7760

595 S. State Street, Elgin, IL 60123 {847) 608-3131

PLEASE PRINT ON RECYCLED PAPER
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CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below and
the Special Conditions which are contained in the referenced attachment for the following
identified nationwide permits:

NWP 6 — Survey Activities. Refer to Special Conditions for NWP 6 in Attachment.

NWP 12 — Qil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in Attachment.

NWP 13 — Bank Stabilization. Refer to Special Conditions for NWP 13 in Attachment.

NWP 14 — Linear Transportation Projects. Refer to Special Conditions for NWP 14 in Attachment.

NWP 15 — U.S. Coast Guard Approved Bridpes. Refer to Special Conditions for NWP 15 in Attachment.

NWP 16 — Return Water from Upland Contained Disposal Areas. Refer to Special Conditions for NWP 16 in
Attachment.

NWP 17 — Hydropower Projects. Refer to Special Conditions for NWP 17 in Attachment.

NWP 23 — Approved Categorical Exclusions. Refer to Special Conditions for NWP 23 in Attachment.

NWP 27 — Aquatic Habitat Restoration, Establishment, and Enhancement Activities. Refer to Special
Conditions for NWP 27 in Attachment.

NWP 29 — Residential Developments. Refer to Special Conditions for NWP 29 in Attachment.

NWP 32 — Completed Enforcement Actions. Refer to Special Conditions for NWP 32 in Attachment.

NWP 37 —- Emergency Watershed Protection and Rehabilitation. Refer to Special Conditions for NWP 37 in
Attachment.

NWP 38 — Cleanup of Hazardous and Toxic Waste. Refer to Special Conditions for NWP 38 in Attachment.

NWP 39 — Commercial and Institutional Developments. Refer to Special Conditions for NWP 39 in
Attachment.

NWP 40 — Agricultural Acfivities. Refer to Special Conditions for NWP 40 in Attachment.

NWP 42 — Recreational Facilities. Refer to Special Conditions for NWP 42 in Attachment.

NWP 43 — Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment.

NWP 51 — Land-Based Renewable Energy Generation Facilifies. Refer to Special Conditions for NWP 51 in
Attachment.

NWP 52 — Water-Based Renewable Energy Generation Pilot Projects. Refer to Special Conditions for NWP
52 in Attachment.

NWP 53 — Removal of Low-Head Dams. Refer to Special Conditions for NWP 53 in Attachment,

NWP 54 - Living Shorelines. Refer to Special Conditions for NWP 534 in Attachment.

NWP 57 — Blectric Utility Line and Telecommunications Activities. Refer to Special Conditions for NWP 12
in Attachment.

NWP 58 — Utility Line Activities for Water and Other Substances. Refer to Special Conditions for NWP 12

in Attachment,

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7
for the following NWPs:

NWP 21 — Surface Coal Mining Activities. The Illinois EPA has determined that a case-specific review
is warranted for all surface mining activities including carbon extraction because pursuant to
3511l. Admin. Code Section 401.102, mining activities are identified as having, when certain
refuse materials are used, the capability to cause or threaten to cause a nuisance or render
waters harmful or detrimental to public health and to all legitimate uses including but not
limited to livestock and wildlife uses. The likelihood that contaminants related to coal
extraction, particularly acid producing minerals in mine refuse, would be found within
overburden and soil stockpiles and therefore present within fill materials warrant a facility
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105.
Additionally, Illinois’ Section 401 implementation rules at 35 Ill. Admin. Code Part 395
regarding material testing exemptions specifically exclude material with known sources of
pollution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21).
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NWP 34 — Cranberry Production Activities: The Illinois EPA has determined that the area of impact that
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre is
determined to be representative of the maximum threshold for minimal degradation of existing
uses of aquatic resources. Consequently, any activity authorized under this nationwide permit
must be subject to a case-specific antidegradation assessment pursuant to 35 Ill. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 34,

NWP 44 — Mining Activities: The Illinois EPA has determined that a case-specific review is warranted
for all surface mining activities because pursuant to 35 Iil. Admin. Code Section 401.102,
mining activities are identified as having, when certain refuse materials are used, the capability
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public
health and to all legitimate uses including but not limited to livestock and wildlife uses.
Furthermore, all mining activities are regulated by the Illinois EPA under federal and state
statufe because of their potential to cause or threaten to cause water pollution. Therefore, for
the above reasons, the Illinois EPA denies 401 certification for NWP 44.

NWP 46 — Discharges into Ditches: The Illinois EPA has determined that a case-specific review is
warranted for all discharge activities into ditches because of the nationwide permit exceeds the
1/2 acreage determined to be the maximum threshold for minimal degradation of existing uses
of aquatic resources. Consequently, any activity authorized under this nationwide permit must
be subject to a case-specific antidegradation assessment pursuant to 35 1. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 46.

NWP 48 — Commercial Shellfish Mariculture Activities: As proposed, the Illinois EPA believes this
nationwide permit is inapplicable to waters of the U.S. that are found within the State of
Tllinois. Therefore, the Illinois EPA denies 401 certification for NWP 48.

NWP 49 — Coal Remining Activities: By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 49.

NWP 50 — Underground Coal Mining; By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 50,

NWP 59 — Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed
nationwide permit would appear to allow utilization of existing natural waterbodies as
treatment devices. According to 35 Ill. Admin. Code 301.440 such utilization is not
permissible. Therefore, the Illinois EPA denies 401 certification for NWP 59.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401
certification.

General Conditien 1: Waterbodies that Require Individual Certification
Pursuant to 35 Ill. Adm. Code Section 302.105(d}(6), an individual 401 water quality

certification will be required for activities permitted under these Nationwide Permits for
discharges to waters designated by the State of Illinois as waters of particular biological
significance or Outstanding Resource Waters under 35 [11. Adm. Code 302.105(b).
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication
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“Integrating Multiple Taxa in a Biological Stream Rating System” and may be identified at:
https://www?2.illinois.gov/dur/conservation/BiologicalStreamratings/Pages/default. aspx.

General Condition 2: Water Quality Impairments
Pursuant to 35 Ill. Adm. Code Sections 302.105(a), 302.105(¢)(2)(B), and 395.401(a), an
individual 401 water quality certification will be required for activities permitted under these
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may
cause or contribute to additional loading of any pollutant, or deterioration of any water quality
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also
designated by the State of Illinois as a cause of water quality impairment of the particular
segment of the receiving water body according to the Illinois Environmental Protection
Agency's Section 303(d) list. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at https:/www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

General Condition 3: Threatened and Endangered Species
Pursuant to 35 Ill. Admin. Code Section 302.105(£)(1)(F), prior to proceeding with any work
in furtherance of activities permitted under these Nationwide Permits, potential impacts to
State threatened or endangered species and Natural Areas shall be determined in accordance
with applicable consultation procedures established under 17 Ill. Admin Code Part 1075. The
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT)
is available to complete consultation at http://dnr.illinois.gov/EcoPublic/. If IDNR determines
that adverse impacts to protected natural resources are likely, the applicant shall address those
identified concerns with IDNR through the consultation process. Please contact IDNR, Impact
Assessment Section at 217-785-5500 if you have any questions regarding consultation.

General Condition 4: TMDLs
Pursuant to 35 Ill. Admin. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a),
activities permitted under these Nationwide Permits that may cause a discharge that, whether
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load
(TMDL) report for the receiving water body shall develop and implement additional measures
and or procedures which ensure consistency with the load allocations, assumptions and
requirements of the TMDL report. TMDL program information and water listings are
available at https:/www2.illinois.gov/epa/topics/water-quality/watershed-management
Amdls/Pages/reports.aspx.

General Condition 5: Prohibitions
Pursuant to 35 IIl. Admin. Code Section 395.401(a), the applicant shall not cause:
a. violation of applicable provisions of the Illinois Environmental Protection Act;
b. water pollution defined and prohibited by the Illinois Environmental Protection Act;
c. violation of applicable water quality standards of the Illinois Poliution Control Board, Title
35, Subtitle C; Water Pollution Rules and Regulation; or
d. interference with water use practices near public recreation areas or water supply intakes.

General Condition 6: Eresion and Sedimentation Control Measures
Pursuant to the IHlinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35
1ll. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all
necessary sedimentation and erosion control measures consistent with the current edition of
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the “Illinois Urban Manual” found at hitps://illinoisurbanmanual.org/. Interim measures to
prevent erosion during construction shall be taken and may include the installation of
sedimentation basins, silt fencing and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. All areas affected by
construction shall be seeded and stabilized as soon after construction as possible.

General Condition 7: NPDES Stormwater Construction Permit
Pursuant to the Illinois Environmental Protection Act Section 39(a){415 ILCS 5/39(a)] and 35
I1l. Admin. Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an
NPDES Storm Water Permit required by the federal Clean Water Act prior to initiating
construction if the construction activity associated with the project will result in the
disturbance of 1 {one) or more acres, total land area. An NPDES Storm Water Permit may be
applied for at https://www2.illinois.gov/epa/topics/forms/water-permits/storm-
water/Pages/construction.aspx.

General Condition 8: Spill Response Plan
Pursuant to 35 IlI. Admin. Code Sections 395.401, 302.203, and 302.208, the applicant shall
ensure that a spill avoidance and response plan has been developed and implemented for
management of accidental releases of petroleum, oil, and lubricant products to the aquatic
environment during construction and for emergency notification of applicable downstream
water supply operators. Absorbent pads, containment booms and skimmers shall be available
to facilitate the cleanup of petroleum spills. If floating hydrocarbon (oil and gas) products are
observed, the applicant or his designated individual will be responsible for directing that work
be halted so that appropriate corrective measures are taken in accordance with the plan prior to
resuming work.

General Condition 9; Hydraulic Machinery
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic
machinery utilized for the permitted activity and used in or immediately adjacent to waters of
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the
case of broken or leaking hydraulic equipment.

General Condition 10: Temporary Structures and Work
Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.204, and 395.401(b), temporary work
pads, cofferdams, access roads and other temporary fills are approved provided that such
activities are constructed with clean coarse aggregate or non-erodible non-earthen fill material
that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilitics. Temporary fills within
streams, creeks or rivers shall utilize adequate bypass measures (i.e. dam and pump, flumes,
culverts, etc.) to minimize sedimentation and erosion and to maintain normal stream flow
during construction.

General Condition 11: Construction Site Dewatering
Pursuant to Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35 IIL.
Admin. Code Section 395.402(b)(2), dewatering of a construction site is authorized provided
the dewatering activity is limited to the immediate work area within a cofferdam or otherwise
isolated from waters of the State, and the work site is free from sources of contamination
including those of natural origin. Dewatering activities shall incorporate Best Management
Practices in accordance with the current edition of the “Illinois Urban Manual”
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https://illinoisurbanmanual.org/. Practice Standard for Dewatering (no. 813) or as otherwise
appropriate to ensure that return flows from the dewatering activity are free of unnatural
turbidity and floating debris and meet applicable water quality standards. Dewatering or
discharge of flush water from construction of drilled piers or boreholes is not authorized and
must be conducted in accordance with an NPDES permit issued by the Illinois EPA.

General Condition 12: Discharged Material Quali
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208, and 395.401(b), any spoil material
excavated, dredged or otherwise produced must not be returned to the water body but must be
deposited in a self-contained area in compliance with all state statutes. Except as specifically
allowed by special condition, any backfilling must be done with clean material that is
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve
and placed in a manner to prevent violation of applicable water quality standards.

401 Certification Special Conditions

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain
Nationwide Permits™ shall be applicable as stated therein.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Darren Gove at 217-782-3362.

Sincerely,

N
Darin E. LeCrone, P.E.

Manager, Permit Section
Division of Water Pollution Control

DEL:DRG:C-0210-20.docx

Attachment: Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain Nationwide
Permits Regarding Federal Register [Docket Number: COE-2020-0002] Proposal to
Reissue and Modify Nationwide Permits dated September 15, 2020

¢c: Records Unit
CoE, Chicago District
CoE, Louisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoE, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECTAL CONDITIONS FOR NATIONWIDE PERMIT 6

Survey Activities

1. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(iii), 302.203, and 395.401(a), the applicant
for the applicable nationwide permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup procedures
necessary to prevent water pollution and control erosion.

2. Pursuant to 35 Ill. Admin. Code Section 395.401(a), material resulting from trench excavation within
surface waters of the State may be temporarily sidecast adjacent to the trench excavation provided
that:

a. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

b. Sidecast material is not placed within ponds or other water bodies other than wetlands; and

c. Sidecast material is not placed within a wetland for a period longer than twenty (20) calendar
days. Such sidecast material shall either be removed from the site or used as backfill (refer to
Condition 4).

3. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.205, and 395.401(a), backfill used within
trenches passing through surface water of the State, except wetland areas, shall be clean coarse
aggregate, gravel or other material which will not cause siltation. Excavated material may be used
only if:

a. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S. sieve; or
b. Excavation and backfilling are done under dry conditions.

4. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii) and 395.401(a), backfill used within
trenches passing through wetland areas shall consist of clean material which will not cause siltation.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve (12) inches
backfilled with the topsoil obtained during trench excavation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMITS 12, 57, and 58.
Utility Line Activities, Electric, Water, and Others.

1. Pursuant to 35 Ill. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:
a. activities in the following waters:
i. Lake Calumet
ii.  Fox River (including the Fox Chain of Lakes)
iii. Lake Michigan ’
iv.  Chicago Sanitary and Ship Canal
v.  Calumet-Sag Channel
vi.  Little Calumet River
vii. Grand Calumet River
viil, Calumet River
ix.  Pettibone Creek (in Lake County)
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x.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

b. activities in the following waters if material is sidecast into waters of the State or wetlands:
i Saline River (in Hardin County)
ii.  Richland Creek (in St. Clair and Monroe Counties)
iii.  Rock River (in Winnebago County)
iv.  Illinois River upstream of mile 229.6 (Illinois Route 178 bridge)
v.  Illinois River between mile 140.0 and 182.0
vi. DuPage River (including the East and West Branches)
vii. Salt Creek (Des Plaines River Watershed)
viil. Waukegan River (including the South Branch)

c. activities in waters designated as Public and Food Processing Water Supplies with surface
intake facilities within 2000 feet of the proposed discharge unless the discharge is
reasonably considered downstream of the intake. The Illinois EPA’s Division of Public
Water Supply at 217/782-1020 may be contacted for information on these water supplies

2. Section 401 water quality certification is hereby issued for all other waters, with the following
conditions:

a. Pursuant to 35 I1l. Admin. Code Sections 395.401(b) and 302.105(c)(2)(B){iii), the applicant
for the applicable nationwide permit(s} shall provide adequate planning and supervision
during the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

b. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395,401, dredged material resulting from trench excavation within surface waters of the State
may be temporarily sidecast adjacent to the trench excavation provided that:

1. Sidecast material is not placed within a creek, stream, river or other flowing water body
such that material dispersion could occur;

ii. Side cast material is not placed within ponds or other water bodies other than wetlands;
and

iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calendar days. Such sidecast material shall either be removed from the site (refer to
Condition 2.¢) or used as backfill (refer to Condition 2.d).

c. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through surface water of the State, except
wetland areas, shall be clean course aggregate, gravel or other material which will not cause
siltation, pipe damage during placement, or chemical corrosion in place. Excavated material
may be used only if:

1. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S. sieve; or
il. Excavation and backfilling are done under dry conditions.
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d. Pursuant to 35 Ill. Admin. Code Sections 302.105(c){(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through wetland areas shall consist of clean
material which will not cause siltation, pipe damage during placement, or chemical corrosion
in place. Excavated material shall be used to the extent practicable, with the upper six (6) to
twelve (12) inches backfilled with the topsoil obtained during trench excavation.

e. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, all material excavated which is not being used as backfill as stipulated in Condition
2.d and 2.c shall be stored or disposed in self-contained areas with no discharge to waters of
the State. Material shall be disposed of appropriately under the regulations at 35 Il. Adm.
Code Subtitle G.

™

Pursuant to 35 Ill. Admin. Code Sections 395.401(b), 302.203, and 302.208, the use of
directional drilling to install utility pipelines below surface waters of the State is hereby
certified provided that:

i. All pits and other construction necessary for the directional drilling process are located
outside of surface waters of the State;

ii. All drilling fluids shall be adequately contained such that they cannot cause a
discharge to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iil. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G, and
2.H.

g. Pursuant to 35 I1l. Admin. Code Sections 302.105(c)(2)(B)(iii), 302.203, and 395.401(b),
permanent access roads shall be constructed of clean coarse aggregate or non-erodible
nonearthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide Permit 12 that constructs access roads shall maintain flow in
creeks, streams and rivers by installing culverts, bridges or other such techniques,

h. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, adjacent banks and slopes
disturbed by construction shall be stabilized immediately following construction. The
applicant shall undertake necessary measures and procedures to eliminate stormwater
channelization via the utility route during and after construction. Interim measures to prevent
erosion during construction shall be taken and may include the installation of sedimentation
basins, check dams, straw bales and temperary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions.

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, asphalt, bituminous material

and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 13
Bank Stabilization

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), a case-specific (individual)
401 water quality certification from the Illinois EPA will be required for bank stabilization activities
that will exceed 1000 linear feet.

2. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), asphalt, bituminous material and
concrete with protruding material such as reinforcing bars or mesh shall not be:
a, used for back{ill;
b. placed on shorelines/streambanks; or
c. placed in waters of the State.

3. Pursuant to 35 I1l. Admin. Code Sections 302.203, 302.208, and 395.401(b), the applicant shall
consider installing bioengineering practices in lisu of structural practices of bank stabilization to
minimize impacts to the lake, pond, river or stream and enhance aquatic habitat. The applicant shall
document the selection process for the bank stabilization technique(s) and the basis for the selection of
the bank stabilization practices. Bioengineering techniques may include, but are not limited to:

a. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
plantings on the banks above;

b. vegetated geogrids;

c. coconut fiber (coir) logs;

d. live, woody vegetative cuttings, fascines or stumps;

e. brush layering; and

f. soil lifts.

TLLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAIL CONDITIONS FOR NATIONWIDE PERMIT 14
Linear Transportation Projects

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities that cause loss of greater than 500 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 IIl. Admin, Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of steel or other painted structures within the waterbody as result of demolition work of
previous structures.

3. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for new or
expanded roadways that affect waterways which are designated by the State of lllinois as having water
quality impairments caused by chloride. The most recent Iilinois Integrated Water Quality Report and
Section 303(d) List can be found at https:/www?2.illinois.gov/epa/topics/water-quality/watershed-
management/tmdls/Pages/303d-list.aspx
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4. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel

authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully

stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 15
U.S. Coast Guard Approved Bridges

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA shall be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of demolished structural or decking materials within the waterbody as result of demolition
work of previous structures.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA shall be required for new
bridges (not replacing another) that affect waterways which are designated by the State of Illinois as
having water quality impairments caused by chloride. The most recent Illinois Integrated Water
Quality Report and Section 303(d) List can be found at https://www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

H.LINOGIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 16
Return Water from Upland Contained Disposal Areas

. Pursuant to 35 Ill. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:

a. return water discharge resulting from dredging activities in the following waters:

i Lake Calumet

ii.  Fox River (including the Fox Chain of Lakes)

iii. Lake Michigan

iv.  Chicago Sanitary and Ship Canal

v.  Calumet-Sag Channel

vi.  Little Calumet River

vii. Grand Calumet River

viii. Calumet River

ix.  Pettibone Creek (in Lake County)

x.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

xv. Saline River (in Hardin County)

xvi. Richland Creek (in St. Clair and Monroe Counties)
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xvii. Rock River (in Winnebago County)

xviil. llinois River upstream of mile 229.6 (Illinois Route 178 bridge}
xix. Illinois River between mile 140.0 and 182.0

xx. DuPage River (including the East and West Branches)

xxi. Salt Creek (Des Plaines River Watershed)

xxii. Waukegan River (including the South Branch)

xxiii. any waters designated as

b. return water discharge, resulting from dredging activities, in waters designated as Public and
Food Processing Water Supplies with surface intake facilities within 2000 feet of the
proposed discharge unless the discharge is reasonably considered downstream of the intake.
The Illinois EPA’s Division of Public Water Supply at 217/782-1020 may be contacted for
information on these water supplies.

c. disposal areas or return water discharges that are located within a designated Environmental
Justice (EJ) area of concern, An EJ mapping tool is available at https://illinois-

¢pa.uaps.arcgis.com/apps/webappviewer/index himl?id=f154845da68a4a3{837
¢d3b880b0233c.

d. dredging activities that would result in upland placement of more than 125,000 cubic yards of
material or would produce effluent discharge on a recurring basis for a period lasting more
than 5 years, including periods covered under a previous Department of the Army
authorization.

e. hydraulic dredging activities if the total quantity of dredged material per dredge event would
exceed 500 cubic yards and the receiving water:
1. is listed on the Agency’s 303(d) List, or

il. has a USEPA approved Total Maximum Daily Load (TMDL) is in effect, or

iii. is designated pursuant to Section 302.206(d) Stream Segments for Enhanced
Dissolved Oxygen Protection.

Information on 303(d) List and TMDLs can be found at https://www2.1llinois.gov/
epa/topics/water-quality/watershed-management/tmdls/Pages/default.aspx and
Information on Stream Segments for Enhanced Dissolved Oxygen Protection may be
found at https://pcb.illinois.gov/documents/dsweb/Get/Document-33354/. You may also
utilize Resource Management Mapping Service to graphically identify impaired waters at
https:// www.rmms.illinois.edw/.

2. Section 401 water quality certification is otherwise hereby issued pursuant to the Illinois
Environmental Protection Act Section 12(a) [415 ILCS 5/12(a)] and 35 1Il. Admin. Code Section
395.402(b)(2), except that applicants shall apply for and obtain a water pollution control permit for
construction and operation of the upland contained disposal area as provided by 35 Ill. Admin. Code
Subtitle C Part 309 Subpart B, prior to dredging activities.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 17
Hydropower Projects

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(b), an individual Section 401 water quality
certification will be required for any project that is not previously approved by a Section 401 water
quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission license or
permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 23
Approved Categorical Exclusions

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individuai) 401 water quality certification from the Ilinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of ¥4
acres or 300 linear feet of stream channel as measured along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Ilincis EPA will be required for linear
transportation activities covered by this nationwide permit which includes the temporary or permanent
placement of painted steel or other painted structures within the waterbody as a result of related
demolition work.

ILLINOIS EFA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 27

Agquatic Habitat Restoration, Establishment, and Enhancement Activities

1. Pursuant to the Illinois Environmental Protection Act Section 12(a)[415 ILCS 5/12(a)] and 35 IlL
Admin. Code Sections 395.401(a) and 395.401(b)(2), all activities conducted under this nationwide
permit shall be in accordance with the provisions of 35 I11. Adm. Code 405.108. Work in reclaimed
surface coal mine areas are required to obtain prior authorization from the Illinois EPA for any
activities that result in the use of acid-producing mine refuse.

2. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.208, and 395.401(a), a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for the relocation of
waters of the State.

3. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.203, and 395.401(a), any backfilled
materials used within artificial channels shall be clean coarse aggregate, gravel or other material which
will not cause siltation and placed in a manner to prevent violation of applicable water quality
standards,
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 29

Residential Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 32
Completed Enforcement Actions

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)}(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that involve carbon recovery (coal mining or coal remining) or materials that may
be considered “acid-producing material”.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that include proposed (yet to be undertaken) loss of aquatic resources which exceed
the lessor of ¥ acres or 300 linear feet of stream channel as measured along the stream corridor.

#

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 37
Emergency Watershed Protection and Rehabilitation

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of 12
acres or 300 linear feet of stream channel as measured along the stream corridor.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 38

Cleanup of Hazardous and Toxic Waste

. Pursuant to 35 Itl. Admin. Code Section 395.401(b), a case-specific {individual} Section 401 water
quality certification will be required for activities covered by this nationwide permit that do not require
or will not receive authorization or approval from the Illinois EPA, Bureau of Land (BOL).

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), the applicant shall notify the Illinois EPA, Bureau
of Water, Permit Section, of the specific activity. This notification shall include information
concerning the orders and approvals that have been or will be obtained from the BOL, for all cleanup
activities under BOL jurisdiction or for which authorization or approval is sought from BOL for no
further remedial action.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 39
Commercial and Institutional Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(¢)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the lllinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, water treatment plants, wastewater treatment plants and related facilities
prior to construction.

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, and 395.401(b), for
construction of oil and gas wells, the impacted waters of the State shall be restored to pre-construction
conditions within six months after construction is started. For purposes of this condition, restoration
includes stabilization and seeding or planting of vegetation on the disturbed arcas that were vegetated
prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 40

Agricultural Activities

. Pursuant to 35 Ill. Admin. Code Sections 395.401{a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.
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. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECTAL CONDITIONS FOR NATIONWIDE PERMIT 42
Recreational Facilities

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 43
Stormwater Management Facilities

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), the Agency hereby issues Section
401 water quality certification of Nationwide Permit 43 exclusively for the construction and
maintenance of pollutant reduction green infrastructure features designed to reduce inputs of
sediments, nutrients, and other pollutants into waters to meet reduction targets established under Total
Daily Maximum Loads set under the Clean Water Act. All other activities authorized under this
Nationwide Permit are denied Section 401 water quality certification. For purposes of this water
quality certification green infrastructure means wet weather management approaches and technologies
that utilize, enhance or mimic the natural hydrologic cycle processes of infiltration, evapotranspiration
and reuse. Green infrastructure approaches currently in use include green roofs, trees and tree boxes,
rain gardens, vegetated swales, pocket wetlands, infiltration planters, porous and permeable
pavements, porous piping systems, dry wells, vegetated median strips, reforestation/revegetation, rain
barrels and cisterns and protection and enhancement of riparian buffers and floodplains. Material
excavated, dredged or produced from the maintenance of green infrastructure features shall not be
discharged to waters of the State.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c}2)(B), case-specific’
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.
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3 Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

4. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits fo construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 51

Land-Based Renewable Energy Generation Facilities

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 52
Water-Based Renewable Energy Generation Pilot Projects

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Section 395.401(b), an individual Section 401 water quality
certification will be required for any hydrokinetic project that is not previously approved by a Section
401 water quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission
license or permit.

TLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 53
Removal of Low-Head Dams

1. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.205 and 395.401(b), the applicant shall
implement the following Best Management Practices and Material Testing:
a. Sediments and river bottom material are excavated and removed to upland areas to minimize
sediment transport downstream, minimize downcutting and protect water quality; or
b. measures shall be implemented to minimize sediment transport downstream; or
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c. the sediments and river bottom materials that will be transported downstream are determined
to have less than 20 percent passing a #230 U.S, Sieve based on representative sampling and
analysis of the sediments and river bottom materials; or

d. a combination of the above practices to protect water quality; and

e. sediments and river bottom materials shall not be pollutional if released to downstream waters,

2. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, and 395.401(b), Best
Management Practices shall be implemented to minimize sediment transport downstream, minimize
downcutting of sediment and river bottom materials and protect water quality.

3. Pursuant to 35 Ill. Admin. Code Section 395.401(a), the applicant shall notify downstream surface
water supplies of the proposed dam removal. The applicant shall implement practices to prevent
interference with Public and Food Processing Water Supply intakes. The Illinois EPA’s Division of
Public Water Supply may be contacted at 217/782-1020 for information on the Public and Food
Processing Water Supplies.

4. Pursuant to 35 I1l. Admin. Code Sections 302.203, 395.401(b) and 395.402(b)(2), any spoil material
excavated, dredged or otherwise produced during dam removal activities must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all state statutes,
regulations and permit requirements with no discharge to waters of the State unless a permit has been
issued by this Agency.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 54

Living Shorelines
1. Pursuant to 35 IIl. Admin. Code Section 395.401(a), an individual Section 401 water quality

certification shall be required for any project that exceeds 1000 feet as measured along the bank or
when the District Engineer waives the limitation of 30 feet as measured from the mean high water line.
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok kK Kk

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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