



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 5, 2025

SUBJECT: FAP Route 611 (IL 81)
Project STP-HZ1X(196)
Section (102W, 103)RS
Henry County
Contract No. 64P76
Item No. 30, September 19, 2025 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Added pages 68-69 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)	49
SIGN PANELS AND APPURTENANCES (BDE).....	52
SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE).....	53
STEEL COST ADJUSTMENT (BDE).....	54
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	57
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	57
SUBMISSION OF BIDDERS LIST INFORMATION (BDE).....	58
SUBMISSION OF PAYROLL RECORDS (BDE)	58
SURFACE TESTING OF PAVEMENTS – IRI (BDE).....	59
SURVEYING SERVICES (BDE).....	64
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE).....	65
WEEKLY DBE TRUCKING REPORTS (BDE).....	65
WOOD SIGN SUPPORT (BDE)	65
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	66
WORKING DAYS (BDE).....	67
STATUS OF UTILITIES (D2).....	68

STATUS OF UTILITIES (D2)

Utility companies and/or municipal owners located within the construction limits of this project have provided the following information regarding their facilities and the proposed improvements. The tables below contain a description of specific conflicts to be resolved and/or facilities which will require some action on the part of the Department's contractor to proceed with work. Each table entry includes an identification of the action necessary and, if applicable, the estimated duration required for the resolution.

This represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

A utility kickoff meeting may be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

UTILITIES TO BE ADJUSTED

The responsible agency must relocate or complete new installations as noted below:

LOCATION	TYPE	DESCRIPTION	RESPONSIBLE AGENCY	NOTE
582+25, ~30' It	Handhole	Top of HH flush with grade. Utility will adjust vertically to match new grade.	Geneseo Comm.	Contractor to coordinate timing with utility to adjust HH to new grade.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified, in addition to those noted on the plans, as utility facilities not being relocated for this contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the Department's contractor to take into consideration when making the determination of the means and methods that would be required to construct the proposed improvement.

LOCATION	TYPE	DESCRIPTION	OWNER
582+30 It.	Utility pole	NW corner at 1335 E, pole to remain in place.	Ameren

Added September 5, 2025

UTILITY CONTACT INFORMATION

The following contact information is provided by the utilities specifically for this project:

Agency/Company	Name of contact	Phone	E-mail address	Notes
Ameren	Gina Lovell	(309) 345-5173	glovell@ameren.com	
Mediacom	Mitch Hancock	(309) 743-4735	mhancock@mediacomcc.com	
Geneseo Comm.	Chris Dunn	309-714-2429	Chris.Dunn@geneseo.com	

Added September 5, 2025