
 
September 6, 2013 
 
SUBJECT:  FAI Route 90/94 (I-90/94/Dan Ryan Expressway) 
  Project NHPP-000S(942) 
  Section 1920B 
  Cook County 
  Contract No. 60J15 
  Item No. 70, 9/20/13 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 1 & 13 of the Special Provisions, revising the 
Completion Date to May 22, 2015, and the Project Number to  
NHPP-000S (942). 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1; Tim Kell; D. Carl Puzey; Estimates 
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STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90/94 (I-90/94 Dan Ryan Expressway) Project NHPP-000S (942); Section 
1920-B; Cook County, Contract 60J15 and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 

Route: FAI 94 (I-90/94 Dan Ryan Expressway) 
At 63rd Street (FAU 1519) 
Project NHPP-000S (942) 

Section:  1920-B 
Bridge Structure Replacement 

Cook County 
Contract No.: 60J15 

 
 

LOCATION OF PROJECT 
 
The project begins on centerline of 63rd Street at Princeton Street and extends easterly 1,036 
feet and there ends. 
 
 
DESCRIPTION OF PROJECT 
 
This is a bridge structure replacement and the work to be performed under this contract shall 
consist of bridge deck and superstructure removal, substructure repairs, superstructure and 
deck replacement; storm sewer, curb and gutter removal and replacement; sidewalk; traffic 
signals, lighting and all incidental and collateral work necessary to complete the project as 
shown on the plans and as described herein. 
 
 

Revised 9/6/13 
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COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on May 22, 2015 except 
as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 10 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
DOWEL BAR INSERTER (BMPR) 
 
Effective:  April 1, 2012 
 
Revise Article 420.05(c) to read:  
 

(c) Transverse Contraction Joints.  Transverse contraction joints shall consist of planes of 
weakness created by sawing grooves in the surface of the pavement and shall include 
load transfer devices consisting of dowel bars.  Transverse contraction joints shall be 
according to the following.  

 
Revise Article 420.05(c)(2) to read: 
  

(2) Dowel Bars.  Dowel bars shall be installed parallel to the centerline of the pavement 
and parallel to the proposed pavement surface.  Installation shall be according to one 
of the following methods. 

 
a. Dowel Bar Assemblies.  The assembly shall act as a rigid unit with each 

component securely held in position relative to the other members of the 
assembly.  The entire assembly shall be held securely in place by means of nails 
which shall penetrate the stabilized subbase.  At least ten nails shall be used for 
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly.  Bearing plates shall 
be punched to receive the nails.  When bearing plates are omitted on stabilized 
subbase, other methods for securing the assembly with nails shall be provided. 

Revised 9/6/13 
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