

Revised 7-1-94

Designer Note: Check with your Project Engineer and the Construction Field Engineer as to whether or not your job construction sequences are so demanding, both timewise and phasing, that the Contractor needs to prepare a Critical Path Schedule as well as a Progress Schedule to indicate he can accomplish the project in a timely manner. Article and D.N. revised 7-1-94.

CRITICAL PATH WORK SCHEDULE REQUIREMENT

The Contractor will submit to the Engineer a satisfactory progress schedule and critical path schedule which shall show the proposed sequence of work at the time of the pre-construction conference.