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SUBJECT:  FAP Route 338 
  Project NHF-0338(046) 
  Section 2011-036-I 
  DuPage County 
  Contract No. 60P42 
  Item No. 56, November 9, 2012 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions. 
2. Revised pages 2, 3, 5 & 6 of the Special Provisions. 
3. Added pages 262-266 to the Special Provisions. 
4. Revised Sheet 86 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John Baranzelli, 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Regions 1, District 1; Mike Renner; D.Carl Puzey; 
Estimates 
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The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for cleanup work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE 
Effective: January 21, 2003 
Revised:  January 1, 2007 
 
All temporary lane closures during the period governed by working days after a completion date 
will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. 
Monday through Friday. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep 
open all the traffic lanes to traffic in accordance with the limitations specified above, the 
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked, 
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  The 
Department may deduct such damages from any monies due the Contractor.  These damages 
shall apply during the period governed by working days after a completion date and any 
extensions of that contract time. 
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EMBANKMENT II 
Effective: March 1, 2011 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 
water is present. 
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STATUS OF UTILITIES TO BE ADJUSTED 
Utility companies involved in this project have provided the following estimated dates: 
 

Name 
Of Utility 

Type Location 
Approx. Working 

Days for 
Relocation 

SN 022-W042 

AT&T  Telephone STA 3911+50, 50 LT to 3911+70, 76 LT 
30 Days 
Relocation Time 

Com Ed Aerial STA 3911+00, 56 LT to 3914+00, 57 LT See Note 1 

SN 022-W043 

City of Naperville Aerial 
STA 3913+63 88, RT to 3915+45, 81 
RT 

See Note 1 

SN 022-W044 

City of Naperville Aerial 
STA 3920+01, 70 RT to 3920+34, 59 
RT 

See Note 1 

Com Ed Electric 
STA 3920+14, 64 RT to 3922+76, 66 
RT 

30 Days  

SN 022-W046 

AT&T & LNS Fiber optic STA 3966+99, 70 RT to 3972+00, 55 LT 15 Days 

AT&T  Aerial STA 3970+35, 50 LT to 3970+22, 65 RT See Note 1 

Com Ed Aerial 
STA 3965+36, 89 LT to 3965+33, 104 
RT 

See Note 1 

SN 022-W052 

AT&T Telephone STA 4017+18, 69 RT 
30 Days 
Relocation Time 

Com Ed/Unite/Windstream KDL Aerial 
STA 4017+14, 39 RT to 4023+26, 36 
RT 

See Note 1 

 
Note 1 – Aerial lines will remain in service during construction.  The Contractor shall exercise caution when working in 

the vicinity of aerial lines. 
 
Note 2 – There are no utility conflicts anticipated for the City of Naperville’s electric duct bank work included in this 

Contract.  The Contractor shall be responsible to verify the locations of all existing utilities prior to starting 
any of the City of Naperville’s electrical duck bank work. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the Standard 
Specifications shall apply. 
 
Pursuant to Section 605ILCS 5/9-113 , Revised, of the Illinois Compiled Statutes, the utility companies 
will be given notice to proceed with their work to relocate their facilities after all right-of-way has been 
acquired and their permits issued or after allowing 15 days for the submission of their permit. The Utilities 
are allowed 90 days to complete their work after receipt of notice or may apply for a waiver for additional 
time. If the waiver is approved, all work must be completed by the date of the approved waiver. The 
information provided in this spec is what is known as of October 29, 2012. The contractor should contact 
each utility company to determine scheduling. 
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Utility Companies Contacts: 
 
Com Ed – Contact: David Schacht- Tel: 630 437 2129 
AT & T -    Contact: Hector Garcia – Tel: 630 573 5465 
AT & T - LNS-Contact: Bobby Akhter – Tel: 630 719 1483 
Windstream - Contact: Jim Kostuch-Tel: 262 792 7938 
City of Naperville-Contact: Larry Slate -Tel: 630 420 6192 
 
 
EXISTING UTILITIES 
 
The Contractor shall familiarize himself with the locations of all utilities and structures that may 
be found in the vicinity of the construction.  The Contractor shall conduct his operations to avoid 
damage to the above-mentioned utilities and structures.  Should any damage occur due to the 
Contractor’s negligence, repairs shall be made by the Contractor at his expense in a manner 
acceptable to the Engineer. 
 
The Contractor shall notify all utility owners of his construction schedule and shall coordinate 
constructions operations with utility owners so that relocation of utility lines and structures may 
proceed in an orderly manner.  Notification shall be in writing, with copies transmitted to the 
Engineer. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings.  The PID or FID meter shall be 
calibrated on-site and background level readings taken and recorded daily.  All testing shall be 
done by a qualified engineer/technician.  Such testing and monitoring shall be included in the 
work.  The Contractor shall identify the exact limits of removal of non-special waste, special 
waste, or hazardous waste.  All limits shall be approved by the Engineer prior to excavation.  
The Contractor shall take all necessary precautions. 

 
Based upon PID or FID readings indicating contamination, a soil or groundwater sample 

shall be taken from the same location and submitted to an approved laboratory.  Soil or 
groundwater samples shall be analyzed for the contaminants of concern, including pH, based 
on the property's land use history or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to 
Subpart F of 35 Illinois Administrative Code 1100.605.  The analytical results shall serve to 
document the level of soil contamination.  Soil and groundwater samples may be required at the 
discretion of the Engineer to verify the level of soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with disposable instruments.  The samples shall be placed in sealed containers and 
transported in an insulated container to the laboratory.  The container shall maintain a 
temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall indicate the 
sample number, date sampled, location and elevation, and any other observations. 

 
The laboratory shall use a detectable concentration which is equal to the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
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Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
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(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
 

(c) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
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(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site investigation (PESA) site number), 

 
(c) Plan sheets showing the areas containing the regulated substances, 

 
(d) Field sampling and testing results used to identify the nature and extent of the regulated 

substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) 
site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities.   
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.   
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The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 4020+00 to Station 4021+70 0 to 70 feet RT (Cars Collision Center, PESA Site 

1496VV2-40, 1880 LaSalle Avenue).  This material meets the criteria of Article 669.09(a)(5) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 3968+50 to Station 3971+30 0 to 80 feet LT (Townhomes, PESA Site 1496V2-65, 
504 to 1807 Zephyr Road and 1804 Santa Fe Drive).  This material meets the criteria of 
Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic. 
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