
December 22, 2020 

SUBJECT:  FAU Route 634 (IL82) 
Project STP-HYQL(247) 
Section (138BR-1)BDR 
Henry County 
Contract No. 64P51 
Item No. 22, January 15, 2021 Letting 
Addendum A 

NOTICE TO PROSPECTIVE BIDDERS: 

Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 

1. Revised the Table of Contents to the Special Provisions.
2. Revised pages 1-5 and 162 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 

Very truly yours, 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction", adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the "Supplemental Specifications and Recurring Special 
Provisions" indicated on the Check Sheet included herein which apply to and govern the 
construction of FAU Route 634 (IL82), Project STP-HYQL(247), Section (138BR-1)BDR, Henry 
County, Contract No. 64P51 and in case of conflict with any part, or parts, of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 
LOCATION OF PROJECT 
 
The project is located on IL 82, 2.0 miles south of Cambridge in Henry County.  
 
The project measures approximately 320 feet (0.06 miles) along the centerline of IL 82. 
 
 
DESCRIPTION OF PROJECT 
 
The proposed improvement consists of the repairs for structure 037-0137 including but not 
limited to Bridge Deck Scarification and Latex Concrete overlay of structures carrying traffic over 
Edwards River, replacing abutment expansion joints, deck slab repairs, substructure concrete 
repairs and structural steel repair to beams with roadway work there to. To maintain traffic 
throughout the project, this project will be performed using staged construction.  Pavement 
striping and other miscellaneous items will complete the overall proposed improvement. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual on Uniform Traffic Control Devices, these special provisions, and any special details 
and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards relating to traffic control. 
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Standards: 
 
 701001         701006         701201         701301         701311         701321         701901   

 

  

Details: 

 

Traffic Control Plan Sheets 

Standard 704001 – Temporary Concrete Barrier 

Standard 780001 – Typical Pavement Markings 

District 2 Detail 34.1 – Work Zone Sign Details 

District 2 Detail 41.1 – Typical Pavement Markings 

 

This work shall consist of furnishing, installing, and maintaining all signs, signals, temporary pavement 

markings, other required traffic control markings, barricades, warning lights, and other devices which are 

to be used to regulate, warn or guide traffic during construction of this improvement. 

 

 

Changeable Message Sign: 
"Changeable Message" signs shall be placed at each end of the project two weeks prior to the start of 
construction. The signs shall be removed one week after construction begins. The "Changeable 
Message" signs shall state the following, or an approved similar message: BRIDGE REPAIRS WILL 
BEGIN STARTING ON _____.   
 
The cost for the signs shall be included in the contract unit price per calendar day for CHANGEABLE 
MESSAGE SIGN. 
 
 
Traffic Control for Narrow Travel Lanes:  The Contractor shall provide informational warning signs 
regarding narrow travel lanes in construction areas.  MAX WIDTH XX’-XX” X MILES AHEAD (W12-I103-
48) signs with a width restriction of _13_’-_0_” shall be installed at the following locations and the distance 
from the crossroads as noted; 
                 IL Rte. 81 and IL Rte. 82_ _____________ (      2      MILES AHEAD) and at  
________ IL Rte. 17 and IL Rte. 82________________ (     7     MILES AHEAD). 
 
The material of these signs shall be 0.125 inch thick aluminum, Type AP White and fluorescent orange 
reflective sheeting, and 6 inch D Series font Black vinyl lettering meeting the requirements of Sections 
1090 and 1091 of the Standard Specifications. 
 
Additional Narrow Width (W12-I102(O)-48) signs with a width restriction of ___’-___” and a   
“____ MILES” (W16-3A(O)-3612) plate mounted below the signs shall be installed near the intersections 
of ________________________________________ (___ MILES), ___________________ 
________________________ (___MILES), ___________________________________ _______ (___ 
MILES), and _____________________________________ (___ MILES) and after the ROAD 
CONSTRUCTION AHEAD sign in the sign series. 
 
The material of these signs shall be 0.125 inch thick aluminum, Type AA Fluorescent orange reflective 
sheeting, and 12 inch D Series font black vinyl lettering meeting the requirements of Sections 1090 and 
1091 of the Standard Specifications. 
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Two signs at each location shall be required where the median is greater than 10 feet. 
 
The Contractor shall notify the Department via email at DOT.D2.TrafficNotice@illinois.gov.  This request 

shall be submitted a minimum of three weeks (21 days) and no earlier than four weeks (28 days) 

prior to the anticipated closure date to allow the State adequate time to set the detour route. 
 
 
Signs: 
 
No bracing shall be allowed on post-mounted signs. 

 

Post-mounted signs shall be installed using standard 720001, 720011, 728001, 729001, on 4”x4” wood 

posts, or on any other “break away” connection if accepted by the FHWA and corresponding letter is 

provided to the resident. 

 

When covering existing Department signs, no tape shall be used on the reflective portion of the sign.  

Contact the District sign shop for covering techniques. 

 

All regulatory signs shall be maintained at a 5 foot minimum bottom (rural), 7 foot minimum (urban). 

 

Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the base sign. 

 

No more than one kind of alteration shall be used to alter a sign. 

 

Any post stubs without a sign in place and visible shall have a reflector placed on each post. 

 

 

Devices: 

 

Cones or reflectorized cones shall not be used during hours of darkness. 

 

A minimum of 3 drums spaced at 4 feet shall be placed at each return when the sideroad is open. 

 

On all standards, and the devices listed in Section 701 of the Standard Specifications, the device spacing 

shall be revised to the following dimensions: 

 

Where the spacing shown on the standard is 25 feet, the devices shall be placed at 20 feet. 

Where the spacing shown on the standard is 50 feet, the devices shall be placed at 40 feet. 

Where the spacing shown on the standard is 100 feet, the devices shall be placed at 80 feet. 
 
Direction Indicator Barricades shall exclusively be used in lane closure tapers.  The backside of the 

direction indicator barricades shall be striped like a type II barricade when opposing traffic is within 12 feet 

of the device.  The taper shall be continuous.  It shall not be broken for access to turn lanes, side roads, 

ramps, or large commercial driveways.  The taper shall be moved further away and shall be completed 

prior to the access point. 

 
Lights: 
 

Steady burn mono-directional lights are required on devices delineating a widening trench. 
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Flaggers: 

 

Flagger at Sideroads and Commercial Entrances: 

 

Effective:  August 1, 2011     Revised:  December 29, 2015 

 
Flaggers shall comply with all requirements and signaling methods contained in the Department’s “Traffic 
Control Field Manual” current at the time of letting.  The flagger equipment listed for flaggers employed by 
the Illinois Department of Transportation shall apply to all flaggers 
 
All workers and flaggers shall wear ANSI Class E pants and an ANSI Class 2 vest that in combination 
meet the requirements of ANSI/ISEA 107-2004 for Conspicuity Class 3 garments during hours of 
darkness. 
 
Revise Article 701.20(i) of the Standard Specifications to read: 

 

“Signs, barricades, other traffic control devices, or flaggers required by the Engineer, over and 

above those shown in the contract documents, will be paid for according to Article 109.04.” 

 

Pavement Marking: 
 
Short term pavement markings on a milled surface shall be paint. 
 
Temporary pavement markings shall not be included in the cost of the standard rather it shall be paid for 
separately at the contract unit prices of specified temporary pavement marking items. 
 

Other Devices: 
 
Temporary Rumble Strips:  When temporary rumble strips are specified and rumble strips such as self-
adhesive rumble strips are used that do not meet the thickness requirement shown on standard 701901, 
multiple layers of the product shall be used to meet standard 701901. 
 
This work shall be included in the contract unit price per each for TEMPORARY RUMBLE STRIPS. 
 

Temporary Signals:  The Contractor will be required to have someone available at all times to 
receive phone calls during non-work hours and who is able to reach the job site within one hour 
of being called.  This person will be able to repair the temporary signals or will be able to have 
flaggers on site within another hour to flag traffic until the signals are again in operation.  Failure 
to have a person on site within an hour after the initial call out will result in the Contractor being 
charged a monetary deduction by the Department of One Thousand Dollars ($1,000).  Failure to 
have traffic restored either with repaired signals or with flaggers within two hours after the initial 
call out will result in the Contractor being charged monetary deduction by the Department of 
One Thousand Dollars ($1,000) per hour until traffic is restored.  The Contractor may use a 
traffic control subcontractor for the first call, however this does not relieve the prime Contractor 
from having a person on call. 
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Maintenance of Traffic:  One lane of traffic shall be maintained at all times on IL Rte. 82 using 
the traffic control plan shown on the plans and Traffic Control and Protection Standards 701001, 
701006, 701201, 701301, 701311, 701321, and 701901.  
 
The Contractor shall be required to notify the emergency response agencies, school bus 
companies and the Department of Transportation (Bureau of Project Implementation) regarding 
any changes in traffic control. 
 
 
Basis of Payment 
All cost involved in conforming with this provision shall be considered a part of the contract 
unit price per Lump Sum for TRAFFIC CONTROL AND PROTECTION STANDARD 
701201 unless stated to be paid otherwise. 
 
 
CONCRETE REMOVAL 
This Special Provision amends Articles 501.05, 501.06 and 501.07 of the Standard 
Specifications. Where as shown on the plans and as directed be the Engineer, sections of the 
steel angle for the existing strip seal joint assembly are to be removed. This work shall be 
considered as included in the unit price for CONCRETE REMOVAL, and no additional 
compensation shall be involved. 
 
 
CONTROLLED LOW-STRENGTH MATERIAL 
This Special Provision amends Article 593 of the Standard Specifications as contained herein. 
Work shall consists of coring 4” diameter holes through the approach slabs and placing CA 7 
aggregate at openings as shown on the plans. CA7 aggregate shall be considered incidental to 
the contract unit price for CONTROLLED LOW-STRENGTH MATERIAL, and no additional 
compensation shall be allowed. 
 
The Contractor shall perform the coring at locations shown on the plans or as directed by the 
Engineer to allow placement of material that will completely fill the voids between the ground 
and the bottom of approach slab. The Contractor shall plug the open areas around the edges of 
the approach slab with CA 7 aggregate. Controlled Low-Strength Material shall be placed so 
that all voids are filled to the bottom of the approach slab. 
 
All cored holes in approach slabs shall be replaced to match original thickness with the same 
concrete material as that provided for joint repair. The top of the replaced concrete shall be 
screeded with a straightedge and finished with a hand float. Further finishing shall be delayed 
until the water sheen appears, but not to the point of rendering further manipulation ineffective. 
The surface shall then be textured with a broom finish. This work will be paid for at the contract 
unit price for CONCRETE SUPERSTRUCTURE, and no additional compensation shall be 
allowed. 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 35 working days. 
 
 
PRECAUTIONS FOR UTILITIES 
 
The Contractor shall take whatever precautions which may be necessary to protect the property 
of the various public utilities which may be located underground or above ground, at or adjacent 
to the site of these improvements.  If so required, the respective utility companies will make the 
needed adjustments of these facilities.  These facilities shall be saved, and care shall be 
exercised so as not to disrupt or destroy the services provided by these utilities.  The Contractor 
will be required to repair or replace any utility property, which has been damaged through 
his/her efforts.  The procedure and specifications of repair will be in accordance with the 
regulations and/or policy of the utility. 
 
THE CONTRACTOR SHALL CONTACT AND COORDINATE HIS/HER ACTIVITIES BY 
CONTACTING J.U.L.I.E. AT (800) 892-0123. 
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