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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
January 15, 2021 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62M06 
   WILL County 
   Section 2020-128-RS 
   Project NHPP-72BJ(716) 
   Route FAI 55 
   District 1 Construction Funds 

 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
________________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction,” adopted April 1, 2016, the latest edition of the “Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways,”  and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 55 (I-55), Project NHPP-72BJ(716), Section 2020-128-RS, Will County, 
Contract No. 62M06 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 

FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 
 
LOCATION OF PROJECT 
This project is located along Interstate 55 (FAI 55) from north of River Rd to north of I&M Canal. 
The total length of the project is 45,035 feet (8.5 miles). 
 
 
DESCRIPTION OF PROJECT 
This is a SMART overlay project and the work to be performed under this contract consists of 
milling and resurfacing, installation of shoulder rumble strips, and all incidental and collateral work 
necessary to complete the project described herein. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
 
Utility companies and/or municipal owners located within the construction limits of this project have 
provided the following information regarding their facilities and the proposed improvements.  The 
tables below contain a description of specific conflicts to be resolved and/or facilities which will 
require some action on the part of the Department’s contractor to proceed with work.  Each table 
entry includes an identification of the action necessary and, if applicable, the estimated duration 
required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in the 
contract.  The company has been notified of all conflicts and will be required to obtain the necessary 
permits to complete their work; in some instances, resolution will be a function of the construction 
staging.  The responsible agency must relocate, or complete new installations as noted below; this 
work has been deemed necessary to be complete for the Department’s contractor to then work in 
the stage under which the item has been listed. 
 
 

Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

- - - - - 

 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

- -  -  -  -  
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Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

- -  -  -  -  

 
 
No conflicts to be resolved (or if there are conflicts they are to be listed as noted above) 
 
Pre-Stage: 0 Days Total Installation 
Stage 1: 0 Days Total Installation 
Stage 2:  0 Days Total Installation 
Stage 3: 0 Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as provided 
by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
 
Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

- - -  - 

 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

- - -  - 

 
 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

- - -  - 

 
 
No facilities requiring extra consideration (or listed as noted above) 
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The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

    
    
    
    

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the bid 
as this information has also been factored into the timeline identified for the project when setting the 
completion date. The applicable portions of the Standard Specifications for Road and Bridge 
Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in the 
number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior 
to 11:59 PM the Sunday after” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 
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COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2021 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe 
opening of the roadway to traffic, may be completed within the working days allowed for clean 
up work and punch list items.  Temporary lane closures for this work may be allowed at the 
discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in this 
contract, shall apply to both the completion date and the number of working days. 
 
 
FAILURE TO COMPLETE THE WORK ON TIME 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Should the Contractor fail to complete the work on or before the completion date as specified in the 
Special Provision for “Completion Date Plus Working Days”, or within such extended time as may 
have been allowed by the Department, the Contractor shall be liable to the Department in the 
amount of $8,000.00, not as a penalty but as liquidated damages, for each calendar day or a 
portion thereof of overrun in the contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for 
the work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode is 
an equitable rule for measurement of the Department’s actual loss and fairly takes into account the 
loss of use of the roadway if the project is delayed in completion.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided herein, as 
said damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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CONTRACTOR COOPERATION 
  
It is anticipated that this contract will be constructed concurrently with other roadway projects in the 
same area. The projects that may be under contract concurrent with this project are as follows: 
 
Contract No. CN-15903 
FAI 55 at Kankakee River – Expansion Joint Repairs and Concrete Sealing 
  
Contract No. 62K30 
FAI 55 from south of I-80 to Weber Rd – Southbound – Designed Overlay, Bridge Deck 
Repairs, Bridge Joint Repairs, Drainage Improvements 
  
Contract No. 62K51 
FAI 55 from south of I-80 to Weber Rd – Northbound – Designed Overlay, Bridge Deck 
Repairs, Bridge Joint Repairs, Drainage Improvements 
 
The Contractor shall schedule his work in order to minimize any conflicts that may arise between 
contracts as specified in Article 105.08 of the Standard Specifications. No additional compensation 
will be allowed for delays or inconveniences resulting from activities of other contractors. 
 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 
 
Effective:  November 1, 2019 
Revised:  October 15, 2020 
 
Description.  This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or 
surface course on a prepared base.  Work shall be according to Sections 406 and 1030 of the 
Standard Specifications, except as modified herein. 
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Materials.  Revise Article 1004.03(c) to read: 
 
“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 

 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with stone sand, 

slag sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
HMA Nomenclature.  Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG,  
IL-4.75, SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 
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Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item                                                                                                   Article/Section 
(a) Coarse Aggregate  ....................................................................................... 1004.03 
(b) Fine Aggregate  ........................................................................................... 1003.03 
(c) RAP Material  .................................................................................................... 1031 
(d) Mineral Filler ..................................................................................................... 1011 
(e) Hydrated Lime  ............................................................................................. 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ................................................ 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1. Slaked quicklime shall be according to ASTM C 5. 
 
Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 

asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except 
where modified herein. The elastic recovery shall be a minimum of 80. 

 
Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 

mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall 
meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized 
certification by the producer of these materials stating they meet these 
requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix 
Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if 
the mix design with RAS included meets AASHTO T305 requirements. The RAS 
shall be from a certified source that produces either Type I or Type 2. Material shall 
meet requirements noted herein and the actual dosage rate will be determined by 
the Engineer. 

 
Note 4. Warm mix additives or foaming processes shall be selected from the 

Department’s Qualified Producer List, “Technologies for the Production of Warm 
Mix Asphalt (WMA)”.” 
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Mixture Design.  Revise Article 1030.04(a)(1) of the Standard Specifications and the 
Supplemental Specifications to read: 
 

High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-4.75 mm 

min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          

1 in. 
(25 mm)  100         

3/4 in. 
(19 mm) 90 100  100       

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 70 90 

#16 
(1.18 mm) 15 30     10 32 50 65 

#30 
(600 µm)   12 16 12 18     

#50 
(300 µm) 6 15     4 15 15 30 

#100 
(150 µm) 4 9     3 10 10 18 

#200 
(75 µm) 3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

#635 
(20 µm) 

  ≤ 3.0 ≤ 3.0     

Ratio Dust/Asphalt Binder  1.0  1.5  1.5  1.0  1.0 

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer. 
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4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 

(2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
 
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 

(2.36 mm) sieve shall not be adjusted below 34 percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
  

“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 
percent, for IL-4.75 it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate 
(VMA) and voids filled with asphalt binder (VFA) of the HMA design shall be 
based on the nominal maximum size of the aggregate in the mix and shall 
conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0; 
Stabilized Subbase 

IL- 19.0 

 
IL-9.5 

IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 

     
1/ Maximum draindown for IL-4.75 shall be 0.3 percent. 

 
2/ VFA for IL-4.75 shall be 72-85 percent.” 

 
 

Revise the table in Article 1030.04(b)(3) to read: 
 

“VOLUMETRIC REQUIREMENTS, SMA 12.5 1/ and SMA 9.5 1/ 

Ndesign 
Design Air Voids 

Target % 

Voids in the Mineral 
Aggregate 

(VMA), % min. 

Voids Filled 
with Asphalt 

(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 
16.0 3/ 
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1/ Maximum draindown shall be 0.3 percent. The draindown shall be determined at 

the JMF asphalt binder content at the mixing temperature plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, crystalline 
crushed stone or crushed sandstone. For binder course, coarse aggregate shall be 
crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed 
sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 
“During production, the Contractor shall test SMA mixtures for draindown according to AASHTO 
T305 at a frequency of 1 per day of production.” 
 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Quality Control/Quality Assurance (QC/QA).  Revise the third paragraph of Article 1030.05(d)(3) 
to read: 
 

“ If the Contractor and Engineer agree the nuclear density test method is not 
appropriate for the mixture, cores shall be taken at random locations determined 
according to the QC/QA document "Determination of Random Density Test Site 
Locations".  Core densities shall be determined using the Illinois Modified AASHTO 
T 166 or T 275 procedure.” 

 
Add the following paragraphs to the end of Article 1030.05(d)(3): 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement).  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 
 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
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b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced 10 ft (3 m) apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location. 
 

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.” 

 
Revise the second table in Article 1030.05(d)(4) and its notes to read: 
 

“DENSITY CONTROL LIMITS 

Mixture 
Composition 

Parameter 
Individual Test 

(includes confined 
edges) 

Unconfined Edge 
Joint Density, 

minimum 

IL-4.75 Ndesign = 50 93.0 – 97.4 % 1/ 91.0% 

IL-9.5FG Ndesign = 50 - 90 93.0 – 97.4 % 91.0% 

IL-9.5 Ndesign = 90 92.0 – 96.0 % 90.0% 

IL-9.5, IL-9.5L, Ndesign < 90 92.5 – 97.4 % 90.0% 

IL-19.0 Ndesign = 90 93.0 – 96.0 % 90.0% 

IL-19.0, IL-19.0L Ndesign < 90 93.0 2/ – 97.4 % 90.0% 

SMA Ndesign = 80 93.5 – 97.4 % 91.0% 

 
1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 

gauge. 
 

2/ 92.0 % when placed as first lift on an unimproved subgrade.” 
 
Equipment.  Add the following to Article 1101.01 of the Standard Specifications: 
 

“ (h)Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth operation when start
roller shall be equipped with water tanks and sprinkling devices, or other approved 
methods, which shall be used to wet the drums to prevent material pickup.  The drum(s) 
amplitude and frequency of the tangential and vertical impact force shall be 
approximately the same in each direction and meet the following requirements: 
 
(1) .................................. The minimum diameter of the drum(s) shall be 42 in. (1070 mm); 
 
(2) ...................................... The minimum length of the drum(s) shall be 57 in. (1480 mm); 
 
(3) ............. The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and 
 
(4) ........................ The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).” 
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Construction Requirements. 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“(j) Oscillatory Roller  ........................................................................................ 1101.01” 
 
Revise the third paragraph of Article 406.05(a) to read: 
 

“ All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be 
filled with binder.  At locations where heavy disintegration and deep spalling exists, the 
area shall be cleaned of all loose and unsound material, tacked, and filled with binder 
(hand method).” 

 
Revise Article 406.05(c) to read. 
 

“ (c) Binder (Hand Method).  Binder placed other than with a finishing machine will be 
designated as binder (hand method) and shall be compacted with a roller to the 
satisfaction of the Engineer.  Hand tamping will be permitted when approved by the 
Engineer.” 

 
Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2) e. to read: 
 

“ e. The mixture shall be overlaid within 5 days of being placed.” 
 
Revise Article 406.06(d) to read: 
 

“ (d) Lift Thickness.  The minimum compacted lift thickness for HMA binder and surface 
courses shall be as follows. 

 

MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) - over HMA surfaces 1/ 

1 (25) - over PCC surfaces 1/ 

IL-9.5FG 1 1/4 (32) 

IL-9.5, IL-9.5L 1 1/2 (38) 

SMA 9.5 1 3/4 (45) 

SMA 12.5 2 (51) 

IL-19.0, IL-19.0L 2 1/4 (57) 

 
1/ The maximum compacted lift thickness for mixture IL-4.75 

shall be 1 1/4 in. (32 mm).” 
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Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

 Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

Binder and Surface 1/ VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   

1030.05(d)(3), 
(d)(4), and 

(d)(7). 

IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT  

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 

 
3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the 

pneumatic-tired roller on mixtures containing polymer modified asphalt binder.” 
 
Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of 
the Supplemental Specifications: 
 

“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) 
or 264 ft/min (80 m/min). 

 
OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to 

produce not less than 10 vertical impacts/ft (30 impacts/m).” 
 
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral 
filler according to the following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix 
for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
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Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications 
to read: 
 

“(a) High ESAL Mixtures. A test strip of 300 ton (275 metric tons), except for SMA mixtures it 
will be 400 ton (363 metric ton), will be required for each mixture on each contract at the 
beginning of HMA production for each construction year according to the Manual of Test 
Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the 
Producer, the Engineer may waive the test strip if previous construction during the 
current construction year has demonstrated the constructability of the mix using 
Department test results.” 
 

Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
 
Basis of Payment.  Replace the second through the fifth paragraphs of Article 406.14 with the 
following: 
 

“ HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton) 
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER 
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE, 
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of 
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX 
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED 
HOT-MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified; 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction 
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, 
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED 
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture 
composition, friction aggregate, and Ndesign specified.” 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  November 1, 2019 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and   
Binder IL-9.5 or  
IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and  
Binder IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/ or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be blended with any 
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA 
surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or a 
PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall 
contain no free metal particles or other materials.  A mineral powder (such as talc) meeting the 
requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight of 
GTR to reduce sticking and caking of the GTR particles.  When tested in accordance with 
Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following 
gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 µm) 95 ± 5 

No. 50 (300 µm) > 20 
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall be 
provided.  This tank must be capable of providing continuous mechanical mixing throughout by 
continuous agitation and recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 300 
°F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum plants 

shall be calibrated with the actual GTR modified asphalt binder material with an accuracy of ± 
0.40 percent.” 
 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the 
maximum asphalt binder replacement percentage shall be according to the most recent 
special provision for recycled materials. 

 
 

PCC PAVEMENT JOINT SEALANT REMOVAL 
 
Description of Work  
All existing longitudinal sealants shall be removed by means of compressed air and/or power 
brush/blower prior to sealing/filling and shall be disposed of as specified in article 202.03.  
 
Method of Measurement and Basis of Payment 
This work will not be paid for separately, but the cost shall be considered included in the 
contract unit price for crack and joint filling, and no additional compensation will be allowed. 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special 
Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special 
Provisions and Special Provisions contained herein, relating to traffic control. 
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The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
635001, 701106, 701400, 701401, 701411, 701428, 701446, 701901, 780001 
 
DETAILS:  
TC-08  Entrance and Exit Ramp Closure Details 
TC-09 Traffic Control Details for Freeway & Multi-Lane Weave 
TC-12 Multi-Lane Freeway Pavement Marking Detail 
TC-17  Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures 
TC-18  Freeway/Expressway Signing for Flagging Operations at Work Zone Openings on 

Freeways/Expressways 
 
SPECIAL PROVISIONS:  
Pavement and Shoulder Resurfacing 
SMART Traffic Monitoring System 
Maintenance of Roadways (D1) 
Traffic Control Plan (D1) 
Public Convenience and Safety (D1) 
Keeping the Expressway Open to Traffic (D1) 
Failure to Open Traffic Lanes to Traffic (D1) 
Traffic Control & Protection (Expressway) (D1) 
Traffic Control Surveillance (Expressways) (D1) 
Temporary Information Signing (D1) 
Traffic Control for Work Zone Areas (D1) 
Nighttime Work Zone Lighting (D-1) 
Speed Display Trailer (D1)) 
Contrast Preformed Plastic Pavement Marking (BDE) 
Grooving for Recessed Pavement Markings (BDE) 
Preformed Plastic Pavement Marking Type D Inlaid (BDE) 
Temporary Pavement Marking (BDE) 
Traffic Control Devices-Cones (BDE) 
Traffic Spotters (BDE) 
Work Zone Traffic Control Devices (BDE) 
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SMART TRAFFIC MONITORING SYSTEM 
 
Description:  This Work shall consist of furnishing, installing, maintaining, removing, and 
programming various components of an automated Smart Traffic Monitoring (STM) System. The 
STM System shall cover IDOT Contract 62M06, I-55 Expressway north of River Rd to north of I & M 
Canal. The system shall cover NB I-55 from IL-113 to I-80, SB I-55 from Weber Rd to I-80 . The 
system shall include PCMS on SB I-55, NB I-55, EB I-80, and WB I-80. This work shall be done 
according to Section 701 of the Standard Specifications, described herein, and as directed by the 
Engineer. 
 
Lane Closures:  The STM System shall display messages from the System for lane closures in 
place on I-55 Expressway on the following Contract: 
 
 FAI Route 55 (Interstate 55) 
 Section 2020-128-RS 
 Will County 
  
 
Schedule:  the STM System shall be 100% operable prior to lane closures going in place on I-55 in 
March, 2020. The STM System shall be in operation 24 hours a day and 7 days per week until 
Contract 62M06 is complete. 
 
Function:  The components include Smart Traffic Monitoring Devices (SMD), portable changeable 
message signs (PCMS), control software, and communications system. 
 
The main purpose of the STM System is to collect real time vehicle travel data at strategic locations 
prior to and within work zones to provide drivers with advance information about travel time and 
delay through the work zone and stopped traffic ahead. The real time vehicle travel data shall be 
automatically transmitted and processed by control software which remotely commands PCMS to 
display programmed messages based on the travel data. 
 
The messages shall be in real time and dynamically based on the data collected by SMD. In 
addition, the STM System shall also have the capability to inform the District Office of traffic delays 
via the Internet or through the District’s Operations and Communications Center. 
 
The STM System shall calculate and notify drivers via PCMS of the actual traffic backup delay time 
for the entire work zone. The calculation method of the backup delay time shall be submitted to the 
Engineer for approval. The STM System shall notify drivers of multiple levels of travel time delay 
based on user-definable speed thresholds (e.g., speeds less than 30 mph) and shall be capable of 
displaying the distance to slow or stopped traffic with an accuracy of a half mile a minimum of two 
miles in advance of slowed or stopped traffic by displaying messages on PCMS located on mainline 
FAI 55 and FAI 80 as shown herein and directed by the Engineer. The message library and number 
of PCMS displaying travel time delay related messages will be determined by the Engineer. 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
24 

 
Smart Monitoring Devices:  The Contractor shall provide a device that is MUTCD compliant and 
consistent with the work zone channelizing devices used throughout the regular construction work 
zone. The SMD shall be crashworthy as defined by NCHRP 350 Category 2, easy to carry and 
deploy, and lightweight so that it can be positioned by any one member of a construction crew with 
no special skill requirements or lifting machinery. The SMD shall be independent of all local or 
regional power and communication networks to provide continuous, uninterrupted, data collection 
even during power or communication interruption. The SMD shall communicate in series and real 
time with multiple other SMD and PCMS. The SMD shall gather real-time data, provide 95% 
accuracy on all vehicle detection, have GPS functionality, transfer data to web based 
communications for monitoring, and communicate with the PCMS 24 hours per day 7 days a week. 
The web based interface shall provide vehicle speed, volume, and queue at each device location 
and maintain data history for a minimum of 12 months. The number and proper location of SMD 
needed to provide dynamic, travel time messages from the System shall be recommended by the 
manufacturer and approved by the Engineer. The limit of this system’s detection is intended to 
extend beyond the limits of queuing from the project, and suggest using an alternate route. Vehicle 
detection shall cover a distance along I-55 Expressway from approximately IL 113 to I-80 (NB) and 
Weber Rd to I-80 (SB) in addition to PCMS on I-80 (EB and WB). Detectors shall be strategically 
placed in sufficient quantity and frequency to provide travel time delay and queue length date within 
0.5 mile accuracy. 
 
Control Software:  The control software shall be web-based. Authorized IDOT personnel shall be 
enabled to view all devices via the Internet. The software shall be configurable to meet project 
requirements. The software shall offer both a public information side and a password protected 
agency-only side. 
 
The control software shall include a map feature showing real time traffic conditions. This shall be 
offered in an easy to understand visual format via the Internet, such as color coding. It shall also 
display the devices on the project. By “clicking” on any device, the user shall be able to learn its 
current condition and operating properties.  SMD shall display current speeds and/or volumes and 
changeable message signs shall display current message(s). The device information will also 
include a data and time stamp showing when they last reported to the control software. The 
software shall include user-settable parameters to dynamically trigger in real time new messages to 
be displayed on the roadside changeable message signs. The software shall also make it easy for 
authorized personnel to override the current message with a new one in emergencies or when 
conditions warrant it. 
 
The software shall provide email and/or text alerts to specified IDOT personnel when speeds or 
queue lengths exceed IDOT defined parameters. 
 
The software shall provide an XML data feed to IDOT on request and shall hold an archive or data 
for a period of not less than 1 year in a manner that is readily accessible to IDOT personnel with no 
additional assistance and at no additional cost. 
 
All public agencies authorized by IDOT shall be granted user accounts as no additional cost to 
IDOT or the agencies, 
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Portable Changeable Message Signs:  The PCMS shall meet the requirements of Article 701 of the 
Standard Specifications. The signs shall be equipped with communications equipment fully 
compatible with the STM System and shall wirelessly communicate with the SMDs and control 
software independent of the PCMS manufacturer. PCMS shall be provided in sufficient quantity and 
strategic placement to cover the variable level conditions approaching and within the work zone. 
The placement plan shall include advance PCMS located 5 miles in advance of the work zone on 
each approach, and advance PCMS located in advance of the alternate route. Preferred locations 
of PCMS may be suggested by the Engineer. The final number and location of the PCMS shall be 
recommended by the Contractor and approved by the Engineer. The trailer shall be installed 
beyond the edge of shoulder and shall not block any part of a lane or shoulder. The contractor may 
have to temporarily widen embankments with sandbags or other temporary material to properly 
install the trailer. 
 
Protection:  All communications in the STM System shall be protected to prevent unauthorized 
personnel from accessing the data or changing the displays on the PCMS. 
 
Performance Requirements:  Device shall gather and report real-time data during the work zone 
hours or as required as a single unit or as a system. Website shall report data overlaying work 
zones onto an interactive map. Work zones shall be represented by a single symbol and present 
data in a pop up window when selected. Data shall include the data, time, and average speed 
through the work zone. Symbols shall also be color coded to represent general speed conditions. 
Website shall have web access granted accounts for any and all public sector entities. For strategic 
speed enforcement, law enforcement agencies shall be granted an account in their jurisdiction at 
their request at no additional cost. Web access shall allow stakeholders to download archive data 
such as counts, travel time, speed bin,  and speed history. 
 
System Communications:  All communication networks used in the STM System shall be provided 
by the Contractor. When any part of the STM System has not been functioning for ten minutes, the 
System shall notify the Engineer of the malfunction. Upon direction of the Engineer, the System 
shall also notify the Contractor and/or the District’s Operations and Communication Center. 
 
Penalties:  The Engineer shall notify the Contractor when any components of the STM System is 
not functioning properly at any time 24 hours a day and 7 days per week. Once the Contractor has 
been notified that the STM System is not functioning properly, the Contractor shall have four hours 
to repair the System. After four hours, a monetary penalty shall be assessed to the Contractor. The 
penalty shall be $2000 for each hour or portion thereof until the System is functioning properly. 
 
Method of Measurement:  This work will be measured for payment on a lump sum basis. 
 
Basis of Payment:  This work will be paid for at the contract unit price per lump sum for SMART 
TRAFFIC MONITORING SYSTEM. 
 (a)  After the STM System is set up and 100% operable, 25% of the pay item will be 
 paid. 
 (b)  After each month of use, 65% of the pay item will be paid on a prorated monthly 
 basis. 
 (c)  After the STM System is completely removed, 10% of the pay item will be paid. 
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WORK RESTRICTIONS 
 
Traffic control as shown in the plans is permitted during the allowable hours listed in KEEPING THE 
EXPRESSWAY OPEN TO TRAFFIC. A total of 2 extended weekend periods, in each direction, may 
be used to complete Class A patches. The extended weekend period would begin Friday night at 
9:00 PM and end by 5:00 AM Monday morning. The contractor must notify the Engineer 3 weeks in 
advance to obtain approval of the extended weekend closure. Extended weekend closures will not 
be allowed during special events, holidays, or other restrictions. 
 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  October 9, 2020 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required in 
these Special Provisions, the Standard Specifications, the State Standards and the District Freeway 
details.  All Contractors’ personnel shall be limited to these barricaded work zones and shall not 
cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend 
closures on all Freeways and/or Expressways in District One.  This advance notification is 
calculated based on workweek of Monday through Friday and shall not include weekends or 
Holidays. 
 
LOCATION: I-55: River Rd to I-80 
 

WEEKNIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane 9:00 PM to   5:00 AM 
Friday 1-Lane 9:00 PM (Fri) to   8:00 AM (Sat) 
Saturday 1-Lane 9:00 PM (Sat) to   8:00 AM (Sun) 

 
LOCATION: I-55: I-80 to Weber 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

  INBOUND OUTBOUND 
Sunday -  One Lane   8:00  PM to   5:00 AM   9:00 PM to   6:00 AM 
  Thursday Two Lane 10:00  PM to   5:00 AM 11:00 PM to   6:00 AM 
Friday  One Lane   9:00 PM (Fri) to   8:00 AM (Sat)   9:00 PM (Fri) to   8:00 AM (Sat) 
 Two Lane 11:00 PM (Fri) to   8:00 AM (Sat) 11:00 PM (Fri) to   8:00 AM (Sat) 

Saturday One Lane   8:00 PM (Sat) to   8:00 AM (Sun)   8:00 PM (Sat) to   8:00 AM (Sun) 
 Two Lane 10:00 PM (Sat) to   8:00 AM (Sun) 10:00 PM (Sat) to   8:00 AM (Sun) 
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In addition to the hours noted above, temporary shoulder and non-system interchange partial ramp 
closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. and 5:00 
A.M or as approved by the Expressway Traffic Operations Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st.  Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in 
the plans or as approved by the Expressway Traffic Operations Engineer. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during the 
low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 7:00 
A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close off all 
lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified at 
least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police forces. 
 Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One lane or 
ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 15 minutes 
all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working 
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any 
proposed stage change.  
 
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures.  The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing 
geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their lane 
closures when Maintenance forces are out for snow and ice removal.  
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
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The Contractor will be required to cooperate with all other contractors when erecting lane closures 
on the expressway.  All lane closures (includes the taper lengths) without a three (3) mile gap 
between each other, in one direction of the expressway, shall be on the same side of the pavement. 
 Lane closures on the same side of the pavement with a one (1) mile or less gap between the end 
of one work zone and the start of taper of next work zone should be connected.  The maximum 
length of any lane closure on the project and combined with any adjacent projects shall be three (3) 
miles.  Gaps between successive permanent lane closures shall be no less than two (2) miles in 
length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles shall 
not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved by 
the Engineer. 
 
Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from driving 
through closed lanes.   
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure 
hours above.  System ramp full closures for single lane ramps are only permitted for a maximum 
of four (4) hours  
 

• between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
• between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
• between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message 
sign will be required to be placed in advance of the ramp closure.  The cost of these signs and 
PCMS board shall be included in the cost of traffic control and protection (6 static signs 
maximum per closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the Expressway 
Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    3,000.00 
 

Two lanes blocked = $    5,000.00 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 
Revised:  April 1, 2019 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  When 
directed by the Engineer, the Contractor shall remove all traffic control devices that were furnished, 
installed, or maintained by him under this contract, and such devices shall remain the property of 
the Contractor.  All traffic control devices shall remain in place until specific authorization for 
relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer 
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the 
Standard Specifications.  Failure to meet this requirement will be subject to a Traffic Control 
Deficiency.  The deficiency will be calculated as outlined in Article 105.03 of the Standard 
Specifications.  Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or 
shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used in accordance 
with manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction zone.  
The Contractor is responsible for verifying the accuracy of the sign log.  Throughout the 
duration of this project, all existing traffic signs shall be maintained by the Contractor.  
All provisions of Article 107.25 of the Standard Specifications shall apply. 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  Based 
upon the exiting posted speed limit, work zone speed limits shall be established and 
signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards and 
plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may be 
omitted when this assembly would normally be placed within 1500 feet of the END 
WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then 
additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.  
END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT OPEN 
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48 inch 
with 8 inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 

every 1000', one per lane and per shoulder, to prevent motorists from using work areas as a 
traveled way.  Check barricades shall also be placed in advance of each open patch, or 
excavation, or any other hazard in the work area, the first at the edge of the open traffic lane 
and the second centered in the closed lane.  Check barricades, either Type I or II, or drums 
shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along the 
cold milling and asphalt paving operations.  The vertical barricades shall be placed at the 
same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane shifts, 
exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, vertical 
barricades shall not be used as patch barricades or check barricades.  Special attention 
shall be given, and ballast provided per manufacture’s specification, to maintain the vertical 
barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on both 
the face of the wall next to traffic, and the top of sections of the temporary concrete barrier 
wall as shown in Standard 704001.  The color of these reflectors shall match the color of the 
edgelines (yellow on the left and crystal or white on the right).  If the base of the temporary 
concrete barrier wall is 12 inches or less from the travel lane, then the lower slope of the 
wall shall also have a 6 inch wide temporary pavement marking edgeline (yellow on the left 
and white on the right). 

(f)  Flaggers.  One flagger will be required for each separate activity of an operation that 
requires frequent construction vehicles to enter or leave a work zone to or from a lane open 
to traffic.  Temporary traffic control and flagger position shall be according to District One 
Detail TC-18 – Expressway Flagging, or as directed by the Engineer. 

(g) Full Expressway Closures.  Full Expressway Closures will only be permitted for a maximum 
of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to 
Traffic Special Provision.  During Full Expressway Closures, the Contractor will be required 
to close off all lanes except one, using Freeway Standard Closures.  The Contractor will be 
required to provide one changeable message sign to be placed at the direction of the 
Engineer.  The sign shall display a message as directed by the Engineer.  A Maintenance of 
Traffic Plan shall be submitted to the District One Expressway Traffic Control Supervisor 14 
days in advance of the planned work; including all stage changes.  The Maintenance of 
Traffic Plan shall include, but not be limited to: lane and ramp closures, existing geometrics, 
and equipment and material location.  The District One Expressway Traffic Control 
Supervisor (847-705-4151) shall be contacted at least 3 working days in advance of the 
proposed road closure and will coordinate the closure operation with police forces. 
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Method of Measurement.  This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating, and removing traffic control devices required in the 
plans and these Special Provisions.  Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and protection 
is required is increased or decreased by more than ten percent (10%), the contract bid price 
for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include only 
items that have been added to or deducted from the contract under Article 104.02 of the 
Standard Specifications and only items which require use of Traffic Control and Protection. 
 
Temporary traffic control costs due to delay will be paid for according to the Compensable 
Delay Costs (BDE) Special Provision. 

 
(b) The Engineer may require additional traffic control be installed in accordance with standards 

and/or designs other than those included in the plans.  In such cases, the standards and/or 
designs will be made available to the Contractor at least one week in advance of the change 
in traffic control.  Payment for any additional traffic control required will be in accordance 
with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards and/or 
designs other than those included in the plans.  Revisions or modifications to the traffic 
control shown in the contract shall be submitted by the Contractor for approval by the 
Engineer.  No additional payment will be made for a Contractor requested modification. 
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(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall will 

be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All barrier wall reflectors will be measured and paid for according to Section 782. 
 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid for 

separately. 
 
 
TRAFFIC CONTROL SURVEILLANCE (EXPRESSWAYS) 
Effective: October 25, 1995 
Revised: January 21, 2015  
 
The contractor shall provide a person with a vehicle to survey, inspect and maintain all temporary 
traffic control devices when a lane is closed to traffic, when hazards are present adjacent to or 
within 10 foot of the edge of pavement for more than 24 hours, or as directed by the Engineer.  
 
The surveillance person is required to drive through the project, to inspect all temporary traffic 
control devices, to correct all traffic control deficiencies, if possible, or immediately contact someone 
else to make corrections and to assist with directing traffic until such corrections are made, at 
intervals not to exceed 4 hours.  This person shall list every inspection on an inspection form, 
furnished by the Engineer, and shall return a completed form on the first working day after the 
inspections are made. 
 
The Contractor shall supply a telephone staffed on a 24-hour-a-day basis to receive any notification 
of any deficiencies regarding traffic control and protection or receive any request for improving, 
correcting or modifying traffic control, installations or devices, including pavement markings.  The 
Contractor shall dispatch additional men, materials and equipment as necessary to begin to correct, 
improve or modify the traffic control as directed, within one hour of notification by this surveillance 
person or by the Department.  Upon completion of such corrections and/or revisions, the Contractor 
shall notify the Department's Communication Center at (847) 705-4612. 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
34 

 
Method of Measurement. 
Traffic Control Surveillance will be measured on calendar day basis.  One calendar day is equal to a 
minimum of six (6) inspections.  The inspections shall start within 4 hours after the lane is closed to 
traffic, a hazard exists within 10 foot from the edge of pavement, or as directed by the Engineer and 
shall end when the lane closure or hazard is removed or as directed by the Engineer.  
 
Basis of Payment. 
Surveillance will be paid for at the contract unit price per calendar day or fraction thereof for 
TRAFFIC CONTROL SURVEILLANCE, EXPRESSWAYS.  The price shall include all labor and 
equipment necessary to provide the required inspection and maintenance on the expressway and 
on all cross streets which are included in the project.  The cost of the materials for the maintenance 
of traffic control devices shall be included in the traffic control pay items. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
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GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: September 14, 1995 
Revised: January 1, 2007 

Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard 
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is 
documented by the Engineer. 
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NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 
Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset until 
after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required herein 
for the specific type of construction.  Mobile lighting systems shall consist of luminaires attached to 
construction equipment or moveable carts.  Stationary lighting systems shall consist of roadway 
luminaires mounted on temporary poles or trailer mounted light towers at fixed locations.  Some 
lighting systems, such as balloon lights, may be adapted to both mobile and stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The meter 
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and 
shall have an accuracy of ± five percent.  The sensor shall have a level indicator to ensure 
measurements are taken in a horizontal plane. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 of 
the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare that 
interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, spot, or 
stadium type luminaires shall be aimed downward at the work and rotated outward no 
greater than 30 degrees from nadir (straight down).  Balloon lights shall be positioned at 
least 12 ft (3.6 m) above the roadway. 
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As a large component of glare, the headlights of construction vehicles and equipment shall 
not be operated within the work zone except as allowed for specific construction operations. 
 Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the lighting 
is disturbing adjoining property, the Contractor shall modify the lighting arrangement or add 
hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair.  The required lighting level 
shall be provided by mounting a minimum of one balloon light to each piece of mobile 
construction equipment used in the work zone.  This would include all machines but not 
include trucks used to transport materials and personnel or other vehicles that are 
continuously moving in and out of the work zone.  The headlights of construction equipment 
shall not be operated within the work zone. 
 

(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights alone; 
however, additional lighting may be necessary for the operator of the striping truck to 
perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement marking 
operations where workers are on foot, the required lighting level shall be provided at each 
truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each active 
area of construction layout, material testing, and inspection.  The work area shall be defined 
as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
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SPEED DISPLAY TRAILER (D1) 
 
Effective:  April 1, 2015 
Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The digital speed 
display shall show two digits (00 to 99) in mph.  The color of the changeable message 
legend shall be a yellow legend on a black background.  The minimum height of the 
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 
750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 

MAINTAINING ITS DURING CONSTRUCTION  
  
Description.  Intelligent Transportation Systems (ITS) references IDOT traffic surveillance 
infrastructure.  These elements include, but are not limited to, the following: induction loops, ramp 
meters, closed circuit television cameras, dynamic message signs, highway advisory radios, Radar 
Vehicle Sensing Devices (RVSDs),wireless vehicle detection devices, copper and fiber optic 
communication cables, power cables, cabinets, and communication equipment.  
  

General Requirements.  Effective the date the Contractor's activities (ITS or otherwise) begin at the 
job site, the Contractor shall be responsible for the proper operation and maintenance of ITS 
elements that are part of, or that may be affected by, the work until final acceptance by the 
Engineer or as otherwise determined by the Engineer.  
  

Before performing any excavation, removal, or installation work (ITS or otherwise) at the site, the 
Contractor shall initiate a request for a maintenance transfer and preconstruction inspection to be 
held in the presence of the Engineer and a representative of the party or parties responsible for 
maintenance of any ITS systems that may be affected by the work.  This includes co-ordination with 
adjacent projects that may have an effect on the ITS infrastructure. The request for the 
maintenance preconstruction inspection shall be made no less than seven (7) calendar days prior 
to the desired inspection date.  
  

Existing ITS elements, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition and location of the ITS components and systems to be 
maintained and installed.  
  

Existing ITS components shall be defined as any ITS component or device in service at the time of 
the commencement of construction activities.  The contract drawings indicate the general extent of 
any existing ITS elements, but whether indicated or not, it remains the Contractor's responsibility to 
ascertain the extent of effort required for compliance with these specifications, and failure to do so 
will not be justification for extra payment or reduced responsibilities.  
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Maintaining ITS During Construction -  It is the Contractor’s responsibility to maintain vehicle 
detection, which includes speed and volume data, in all lanes within the construction limits for this 
project, on all roadway segments and ramps that will be open to traffic. Where the existing 
detection cannot be maintained, the Contractor shall provide a temporary detection system, 
approved by IDOT, at no additional cost to the contract. The Contractor's responsibility shall include 
protection or removal and storage of any ITS/Communication cabinets and protecting in place any 
cables, conduits and ITS devices in or adjacent to the work zone. This work may also include the 
abandonment of the existing device and communication pathway and the installation of a temporary 
device such as a RVSD with a wireless communication. This work shall also include the relocation 
and adjustment of RVSD and wireless detection devices as necessary in coordination with 
construction staging.  It is the Contractor’s responsibility to maintain closed circuit television 
cameras including associated fiber optic communications and power.  
 
The Contractor is responsible for the disconnection, rerouting, and reconnection of all fiber and 

copper communication cables currently located in existing conduits as indicated in the plans.  The 

disconnection and reconnection must be made at an existing splice point or communication cabinet 

where a connection is made, or as otherwise indicated in the plans.  The existing communication 

and infrastructure must be properly maintained for the duration of construction activities and the 

Contractor must coordinate the disconnection and reconnection activities with the Engineer.  

  

All work required to maintain, relocate or provide temporary ITS infrastructure as depicted in the 
plans or otherwise necessary and as provided for in this special provision shall be paid for under 
the Maintaining ITS During Construction pay item.  No component items germane to this work shall 
be paid for separately.  
  

Once construction activities are complete, all temporary equipment installed will become the 
property of the Department and shall remain in place, except where a proposed location has been 
identified in the plans. All final locations and installations of ITS devices, communication cabinets, 
junction boxes, conduit, fiber optic, copper cable, wireless equipment and associated infrastructure 
shall be protected, secured and have the Engineer’s approval. Proper documentation, to include 
latitude and longitude for all equipment locations and communication pathway must be turned over 
to the Department. The proposed plan for this work must be presented to the Engineer for approval 
prior to the commencement of the work.     
  

Method of Measurement.  The contractor shall demonstrate to the satisfaction of the Engineer that 
the ITS components, devices and infrastructure have been properly installed, protected and 
maintained and that the appropriate data is being transmitted to the Traffic Management Center 
prior to submitting a pay request. In order for final payment to be released the contractor must 
demonstrate that the equipment is working as intended following inspection by the Engineer.  
Failure to do so will be grounds for denying the pay request.    
  
Basis of Payment.  Maintaining ITS During Construction and Rerouting ITS Communication shall be 
paid for at the contract unit price per calendar month (Cal Mo) for MAINTAINING ITS DURING 
CONSTRUCTION, which shall include all work as described herein.   
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CAT 5 ETHERNET CABLE  
 
 Description. This work shall be in accordance with Sections 873, 1076, and 1088 of the 
Standard Specifications except as modified herein.  This work shall consist of furnishing and 
installing an outdoor rated CAT5E cable in conduits, handholes, and poles.    
 
Materials. The cable shall be rated for outdoor use and conform to the following 
specifications:  
  

• Outdoor CMX Rated Jacket (climate/oil resistant jacket) • UV Resistant Outer Jacket 
Material (PVC-UV, UV Stabilized) • Outer Jacket Ripcord • Designed For Outdoor Above- 
Ground or Conduit Duct applications • Cat5E rated to 350MHz (great for 10/100 or even 
1000mbps Gigabit Ethernet) • Meets TIA/EIA 568b.2 Standard • Shielded Twist Pair  • 4 
Pairs, 8 Conductors • 24AWG, Solid Core Copper • UL 444 ANSI TIA/EIA-568.2 ISO/IEC 
11801  • RoHS Compliant • Water Blocking Gel  

 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for CAT 5 
ETHERNET CABLE, which shall be payment in full for all labor, equipment, and materials 
required to provide and install the cable described above, complete. 
 
 
LIGHT POLE, SPECIAL  
  
Description.  This item shall consist of furnishing and installing a conventional-type round 
tapered aluminum pole with 11.5” Bolt circles and no mast arm complete with all required 
hardware including bolt covers as specified herein and applicable portions of Section 1069 of 
the Standard Specifications. The pole shall also be in accordance with the Wireless Vehicle 
Detector pole detail.  
  

Materials.  Materials shall be according to applicable portions of Section 1069 of the Standard 
Specification and the following:  

  

• The pole shall be designed to AASHTO design criteria for 90 MPH wind loading and a 
minimum 50 year design life  

• The pole shall be designed such that the deflection of the pole from the vertical axis does 
not exceed one degree per 10 feet (3.04M) of nominal pole height, as caused by the dead 
weight moment of design Wireless Vehicle Detector equipment, at height recommended by 
Manufacturer of Wireless Vehicle Detector equipment.  

• The pole shall be coordinated with the Wireless Vehicle Detector equipment being provided 
on this project to be free of susceptibility to harmful harmonics with vibration damper. The 
pole shall incorporate an integral vibration damper. The submittal for approval shall address 
this requirement.  

• The shaft shall be of smooth circular cross section seamless tapered aluminum alloy, type 
6063-T6. It shall be free of dents, kinks, ripples, scratches or other defects. The outer wall 
shall have a satin ground finish, 50 grit or finer.  
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• The shaft shall have a cast aluminum base plate conforming to ASTM designation B108 

and SG70A for aluminum alloy, welded to the pole shaft. All welding shall be performed by 
the inert gas shielded arc method, and all welds shall be free from cracks and pores. The 
base plate shall have slots suitable for 1 inch (25.4 mm) diameter anchor bolts and 11.5 
inch nominal bolt circles.  

• The height of the pole shall be 30 feet (9.144m), or as otherwise noted on the plans.  
• The shaft shall have a nominal wall thickness of not less than 250 mils.  
• The shaft shall have a 4-inch by 8-inch (101.6 mm x 203.2 mm) handhole with rounded 

ends.  
• The handhole shall be reinforced and shall have a cover of the same materials as the pole 

held in place with 1/8” (3.175 mm)-20 steel core nylon screws. The holes for the screws 
shall be tapped with the appropriate thread configuration. The handhole shall be located 18-
inches (457.2mm) from the bottom of the pole to the centerline of the handhole.  

• The shaft shall be equipped with a ground lug, welded inside the shaft, suitable for No. 8 
and No. 4 wires, located adjacent to and accessible from the handhole.  

• The wireless vehicle detector equipment shall be at a height recommended by 
Manufacturer of the detector equipment.  

 
Installation.  The pole shall be set plumb on the foundation or Breakaway Device without the 

use of shims, grout or any other leveling devices under the pole base.   

 
Method of Measurement.  This work shall be measured by payment by each light pole with 
11.5” bolt circles installed.  
  

Basis of Payment.  This work shall be paid for at the contract unit price for each LIGHT POLE, 
SPECIAL, 30’ installed.  
 
 
WIRELESS VEHICLE DETECTION SYSTEM 
  

Description. This work shall consist of furnishing, installing, configuring and testing a Wireless 
Vehicle Detection System at the location identified in the Plans or as directed by the Engineer. 
All work will require close coordination with the IDOT TSC Electrical Engineer and the Engineer. 
 This includes a pre-installation meeting with the IDOT TSC Electrical Engineer and Engineer.  
At the conclusion of the contract the system shall be turned over to the IDOT District One TSC 
Electrical Engineer. 
  

Wireless In-Pavement Detectors, Layer 2 switches, media converters, and or cellular modems 
and service shall not be included as part of this pay item but supplied separately.    
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Materials. The Wireless Vehicle Detection System shall include the following elements and 
features:  
  

Wireless In-Pavement Detector shall be a SENSYS Networks VSN240-F-2 Wireless Sensor 
including epoxy VSN240-EPX-SOT-O1 or equivalent as accepted by the Engineer.  The 
Wireless In-Pavement Sensor shall be paid for through pay item WIRELESS IN PAVEMENT 
DETECTOR:  

  

• The Wireless Sensor shall transmit wireless vehicle detection and other output data 
to an Access Point Assembly or Repeater.  

• The Wireless Sensor shall detect volume, occupancy and speed as shown in the 
plans and may be adjusted based on each deployment.  

• The Wireless Sensor shall be designed for flush installation in pavement.  
• The Wireless Sensor shall be battery powered with minimum battery life of 8 years.  
• Firmware of the Wireless Sensor shall be capable of being upgraded through 

wireless connection  
• The transmission range for a Wireless In-Pavement Detector shall meet the 

following requirements:  

  

Height of Access Point or Repeater:  Minimum 20 feet above pavement elevation  
    

Distance Range to Detector:  Maximum 150 feet with a minimum distance based on the 
mounting angle of the access point or repeater  

  

• The Wireless In-Pavement Detector shall be NEMA 6P rated.  
• The Wireless In-Pavement Detector shall operate within a temperature range of -40 

o C to +85 o C (ambient).  
• The sensor shall have the ability to provide and record pavement temperatures.  

Wireless Detector Access Point Assembly shall be a SENSYS Networks FLEX 
Control-M-E, or equivalent as accepted by the Engineer, including a mounting kit 
model KIT-MTG, FLEX-ISOL-M surge protection device and Isolator, APCC-SPP 
Radio, and FLEX-CTRL-ACC-3 Power Supply.  

• The Access Point Assembly shall receive wireless output from in-pavement 
detectors or Repeaters.  

• The Access Point Assembly will utilize secure cellular communications or Ethernet 
communications over the IDOT fiber optic Network.  

• The Access Point Assembly shall operate within the temperature range -40 o C to 
+80 o C (ambient).  

• The Access Point Assembly shall be designed for rail mounting in the equipment 
cabinet specified herein as directed by the Engineer.  

• The Access Point Assembly shall be powered by a single manufacturer approved 
28V DC power supply.  

• All required cabling and cabinet wiring needed from the FLEX Controller to the 
wireless modem shall be incidental to this item.  
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Access Point Assembly Equipment Cabinet shall be a NEMA 4X equipment cabinet with 2 DIN 
rails for mounting the Access Point Assembly and the CDMA modem for cellular 
communications or layer 2 switch/ fiber optic media converter for communications over the 
IDOT fiber optic network.  

  
• The cabinet shall be of nominal 20”x16”x10” dimensions, Hoffman Enclosures Model 

A20H1610SS6LP, Electromate Enclosures Model E-20H1610SSLP, or approved 
equal.  

• The cabinet shall have a 120V, 1-pole, 20 amp circuit breaker and two (2) duplex 
outlets.  

• The cabinet shall also be equipped with a surge protection unit between the circuit 
breaker and the duplex outlets. The surge protection device shall be an Edco SHA 
1250/SHA1250-BASE-A 120VAC single phase modular filter (with base) or 
approved equal.  

  

The cabinet shall be mounted to a proposed wood pole, aluminum light pole or as directed by 
the Engineer.  
  

The Wireless Cellular Modem (CDMA) shall be a Sierra Wireless MC7354 (Airlink Raven RV50) 
or equivalent, with an AC/DC power supply and will be mounted to the DIN rail in the equipment 
cabinet. The cellular provider shall be Verizon.  Cellular modem and service shall be provided 
by the Department.  

  
Wireless Repeater shall be a SENSYS Networks RP240-BH-LL-2 Solar Repeater and mounting 
kit model # KIT-MTG or equivalent as accepted by the Engineer:  

• The Wireless Repeater shall be capable of transmitting data up to 1,000 feet from 
the Wireless In-Pavement Detector to another Wireless repeater or Wireless 
Detector Access Point Assembly as identified in the manufacturer’s specifications.  

• The Repeater shall have an operating temperature range -40 o C to +80 o C.  
• The Repeater shall be powered by a Long-life 171Ah battery pack  

  

The proposed equipment shall be integrated in to one of two existing Sensys Systems Manager 
Servers residing at the Traffic Systems Center in Oak Park.  Contractor is responsible for the 
setup and integration as directed by the TSC Electrical Engineer and Engineer.  
  

The proposed equipment shall be integrated into the existing INET ATMS.  Each location shall 
report Volume, Occupancy, and speed for all integrated locations.    
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Construction Requirements 

 
Design locations of each sensor system component including Wireless in-pavement vehicle 
detectors, access points and repeater locations shall be field verified and recommended for 
construction by the contractor in the submittal described below:  
  

The Contractor is responsible for the choice of communication channels for programming each 
wireless device.  

  

Installation. Each device (AP, repeater and sensor) shall be first upgraded to the latest firmware 
version, then configured in the field by the contractor using SENSYS TrafficDOT software and 
its installation parameters documented on the installation record form attached.  

  
The Contractor shall request IP addresses for Access Points from the IDOT TSC Electrical 
Engineer in writing a minimum of two weeks prior to installation.  
  

The Contractor shall install sensor units in the pavement at locations shown in the plans 
following manufacturer recommended procedures for installation. The sensor units shall not 
extend above the top of pavement. Final in-pavement sensor location shall be approved by the 
Engineer prior to installation.  

  
The Contractor shall mount the Wireless Access Point Assembly and the Wireless Repeater 
units to the structures indicated on the plans or other nearby locations as directed by the 
Engineer and as recommended by the manufacturer, using manufacturer approved brackets 
and/or bandings or mountings.  

  

The Contractor shall configure appropriate RF channels and aim all repeaters and access points 
to provide a greater than -79dBm signal strength and greater than 92 LQI on all wireless RF 
path segments unless approved by the Engineer.  
  

The Contractor shall coordinate with the IDOT TSC Electrical Engineer to ensure that the 
Wireless In-Pavement Vehicle Detector System can communicate back to the OAK Park TSC to 
the SENSYS System Manager server.  
  

Acceptance Testing. The Contractor shall submit a detailed system acceptance test plan to the 
Engineer within 60 days following the Notice to Proceed for review and approval.  

  
The Contractor acceptance test plan shall at a minimum consider the following:  

• Local Field Test  
• Subsystem Test  
• 30-Day “Burn-in” Period  
• Separate Checklists at each testing stage  
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The Contractor test plans shall test all areas of system functionality described herein and be in 
accordance with the various equipment manufacturer recommendations. The Contractor shall 
provide copies of all test results to the Engineer in a format to be determined by the IDOT TSC 
Electrical Engineer and Engineer.  

    
Local Field Test Requirements. The Contractor shall perform Local Field Tests at each Wireless  
In-Pavement Vehicle Detector System field site in the presence of the IDOT TSC Electrical 
Engineer and the Engineer in accordance with the test procedures detailed herein, within the 
plan set, in the Contract, and as recommended by the various equipment manufacturers. This 
requirement is meant to confirm that all Wireless In-Pavement Vehicle Detector System site 
equipment has been installed, connected, and configured properly. The Contractor shall verify 
that physical construction has been completed as detailed herein, and the plans;  
  

• Inspect the quality and tightness of ground connections;  
• Check all power supply voltages and outputs;  
• Connect devices to the power sources;  
• Verify installation of specified cables, connections and wireless links between the  
• Wireless In-Pavement Vehicle Detector System devices and the IDOT  communications 

system   
• Verify presence and quality of Wireless In-Pavement Vehicle Detector System device data 

through visual checks to verify volume, occupancy, speed, and classifications as determined 
by the required functionality. Use a local laptop running trafficdot software to verify that the 
AP is receiving vehicle detection data from each sensor.  

• Connect the Access Point Cat 5e cable into the communication network’s assigned switch 
port.  

• Configure the System Manager to recognize and accept data from the AP.  
• Configure each AP and sensor to achieve the accuracy specified below: A LIDAR gun shall 

be used to verify actual vehicle speed in each lane. A minimum sample of 50 cars shall be 
recorded on a data sheet along with the queue detection data as read from the System 
Manager server report. Counting error shall be no more than 5.0 percent. Speed error shall 
be no more than 5.0 percent.  

  

Subsystem Test Requirements. Following the Local Field Test, the Contractor shall conduct a 
Subsystem Test in the presence of the Engineer. This requirement is meant to ensure that all 
data collected by the Wireless In-Pavement Vehicle Detector System stations are properly and 
accurately transmitted to the IDOT Oak Park TSC. The Subsystem Test shall be performed 
based on the Engineer approved Contractor testing schedule. The Contractor shall notify the 
Engineer in writing the scheduled date of the Subsystem Test 14 calendar days prior to the 
commencement of said test. The Subsystem Test shall not be performed without prior written 
approval from the Engineer.  
  

The Subsystem Test shall be performed utilizing the installed Wireless In-Pavement Vehicle 
Detector System devices and ancillary components in conjunction with the wireless/wireline 
communications system.  
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The Contractor shall perform the Subsystem Test, which will involve personnel on-site at the 
Wireless In-Pavement Vehicle Detector System stations and at the IDOT Oak Park TSC to 
confirm that data collected by the Wireless In-Pavement Vehicle Detector System devices is 
being properly and accurately received by TIMS. During the Subsystem Test, the Contractor 
shall provide qualified personnel to support the diagnosing and repair of Wireless In-Pavement 
Vehicle Detector System devices and ancillary components. These personnel shall be available 
for this support within 24 hours of notification of the need for their services.  

   

The APDIAG application shall be run by the Contractor once every 30 minutes over a 6 hour 
period and all available parameters shall be recorded on a test data sheet. The parameters 
include average RSSI, LQI, # of reboots (of each sensor), stuckHi, blips, and total counts by 
sensor, as well as average speed and deviation from average speed (if 3 sensors are installed 
in the lane). This speed data is to be compared with nearby RTMS data by the Contractor and 
any significant differences explained. The Subsystem Test Data Sheet and Test Report is to be 
delivered to the Engineer for approval prior to proceeding with the 30 day burn in test.   
  

30-Day “Burn-in” Period Requirements. Following the Subsystem Test and before Final System 
Acceptance, the Contractor shall oversee a 30-Day Burn-in Period. This requirement is meant to 
demonstrate full monitoring capabilities of the Wireless In-Pavement Vehicle Detector System 
devices from the TIMS Center via the installed/existing communications channels as well as the 
functionalities of the Standalone Test, troubleshooting and diagnostics for a 30-day period. The 
30-day Burn-In Period shall be conducted based on the Engineer and approved Contractor 
testing schedule. The Contractor shall notify the Engineer in writing the scheduled date of the 
30-Day Burn-In Test 14 calendar days prior to the commencement of said test. The 30-
DayBurn-in Period shall not be performed without prior written approval from the Engineer.   
  

The Contractor shall produce daily reports from the System Manager and explain any anomalies 
noted by the IDOT TSC Engineer.  

  

The Contractor shall correct any and all failures during the 30-Day Burn-in Test at no additional 
cost. The system may be shut down for purposes of testing and correcting identified 
deficiencies. For each period of system shut down, the scheduled 30-day Subsystem Test shall 
be extended for the same period of time plus 1 day unless otherwise directed by the Engineer. 
Shutdown of equipment that has been integrated into the IDOT Oak Park TSC network must be 
coordinated ahead of time as it may affect TSC operations.  

  

Final System Acceptance. Final acceptance of the work associated with this project will be 
made after satisfactory completion of the required 30-Day “Burn-in” Test period and on the basis 
of the final inspection of the entire system. The final inspection of the entire system will be 
performed by the Engineer in the presence of a representative of the Contractor.  
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All “record” documents shall be submitted to the Engineer at the time of Final Acceptance and 
include an electronic computer file including a sketch of each Wireless In-Pavement Detector, 
Wireless Detector Access Point Assembly, and Wireless Repeater; listing each device’s 
location, identification number, wireless channel information and GPS coordinates. The 
Contractor shall provide a copy of the operation and maintenance manuals for the wireless in 
pavement detection system.  
  

Notification of Final Acceptance will be in writing from the Engineer.  
  

Warranty. All equipment shall be warranted and guaranteed against defects and/or failure in 
design, materials and workmanship.   
  

The Contractor shall submit the warranty terms as part of the shop drawing submittal for each 
material item.   
      

System components shall be warranted against all defects and/or failure in design, materials 
and workmanship for a minimum of five (5) years from the date of Final Acceptance, as 
recorded by the Engineer.  

  

The warranty shall provide that, in the event of a malfunction during the warranty period, the 
defective system component shall be repaired or replaced with a new component by the 
manufacturer or representative within five (5) working days.   

  

Any component that, in the opinion of the Engineer, fails three (3) times prior to the expiration of 
the warranty will be judged as unsuitable and shall be replaced by the manufacturer or 
representative with a new component of the same type at no additional cost. The unsuitable 
component shall be permanently removed from the project. A failure shall also be defined as the 
field device becoming unable to comply with all applicable standards.   
  

Any repairs made by a manufacturer or representative shall be documented and that 
documentation shall be returned with the warranty repaired units. This documentation shall 
include an explanation of the exact repairs made and identification of parts replaced by part 
number and circuit number.   

  

The warranty period shall not begin until the date that the Engineer issues final acceptance to 
the project, as recorded by the Engineer.  
  

Method of Measurement. Wireless Vehicle Detection System will be measured per each 
component completed in place and accepted.  
  

Basis of Payment. This item shall be paid for at the contract unit price each for WIRELESS 
VEHICLE DETECTION SYSTEM, which prices shall be payment in full for the work described 
herein including all labor, patch cords, and any other materials necessary for the successful 
installation, testing, and integration as stated herein.  
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WIRELESS VEHICLE DETECTION SOLAR REPEATER 
  

Description. This work shall consist of furnishing, installing, configuring and testing a Wireless 
Vehicle Detection Solar Repeater at the location identified in the Plans or as directed by the 
Engineer. All work will require close coordination with the IDOT TSC Electrical Engineer and the 
Engineer.  This includes a pre-installation meeting with the IDOT TSC Electrical Engineer and 
Engineer.   

  

    
Materials. The Wireless Vehicle Detection Solar Repeater shall include the following elements 
and features:  
  

Wireless Repeater shall be a SENSYS Networks FLEX-RPT3-SLR FlexRepeat3 Solar 
Repeater, antennas, and mounting kit model # KIT-MTG or equivalent as accepted by the 
Engineer:  
  

• The Wireless Repeater shall be a relay of radio communications.  
 To/From wireless sensors 

(downlink) o To/From access 

point (uplink)  
 To/From another repeater 

(uplink or downlink)  
• The Wireless Repeater shall be capable of tandem operation to sensors and to another 

access point or another repeater.  
• Maximum single hop range of approx. 2000 feet from supported access point or repeater 

with a long-range external antenna.  
• Maximum single hop range of approx. 300 feet from supported sensors with long range 

external antenna.  
• The Repeater shall have an operating temperature range -40 o C to +80 o C.  
• The Repeater shall be powered by 2 Solar Panels (0.33 W each), a 3.6V, 2.2Ah 

rechargeable Lithium ion battery, and a 57AH Li-SOCL2 3.6V backup battery  
  

Method of Measurement: Wireless Vehicle Detection Solar Repeater shall be measured per 
each component completed in place, accepted and operating.  
  

Basis of Payment:  This item shall be paid for at the contract unit price each for WIRELESS 
VEHICLE DETECTION SOLAR REPEATER, which prices shall be payment in full for the work 
described herein including all labor, antennas, mounting, and any other misc. materials 
necessary for the successful installation and testing as stated herein.     
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WIRELESS IN PAVEMENT DETECTOR 
  

Description. This work shall consist of furnishing, installing, calibrating, and integration of a 
wireless in pavement detector into an existing Sensys Wireless Vehicle Detection system at the 
locations shown on the plans or as directed by the Engineer.    
  

Materials. The wireless in pavement detector shall include the following elements and features:  
  

Wireless In-Pavement Detector shall be a SENSYS Networks VSN240-F-2 Wireless Sensor 
including epoxy SN240-EPX-SOT-O1 or equivalent as accepted by the Engineer:  
  

• The Wireless Sensor shall transmit wireless vehicle detection and other output data 
to an Access Point Assembly or Repeater.  

• The Wireless Sensor shall detect volume, occupancy and speed as shown in the 
plans and may be adjusted based on each deployment.  

• The Wireless Sensor shall be designed for installation in pavement.  
• The Wireless Sensor shall be battery powered with minimum battery life of 8 years.  
• Firmware of the Wireless Sensor shall be capable of being upgraded through 

wireless connection  
• The transmission range for a Wireless In-Pavement Detector shall meet the 

following requirements:  Max. 150 feet with a minimum distance based on the 
mounting angle of the access point or repeater.    

• The Wireless In-Pavement Detector shall be NEMA 6P rated.  
• The Wireless In-Pavement Detector shall operate within a temperature range of -40 

o C to +85 o C (ambient).  
• The sensor shall have the ability to provide and record pavement temperatures.  

  

 Construction Requirements 

 
• Pre-Procurement Documentation and Pre-Installation Approvals. Contractor shall submit 

catalog cut sheets for all system materials to the Engineer within 30 days of the date of the 
Notice to Proceed. The Contractor must obtain approval of the catalog cut sheets from the 
prior to purchasing the Wireless Vehicle Detection System and performing any installation 
accordingly.  

 

• Design locations of each sensor system component including Wireless in-pavement vehicle 
detectors, access points and repeater locations shall be field verified and recommended for 
construction by the contractor in the submittal described below:  

 

• The Contractor is responsible for the choice of communication channels for programming 
each wireless device.  
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• Installation. Each sensor shall be first upgraded to the latest firmware version, then 
configured in the field by the Contractor using SENSYS TrafficDOT software and its 
installation parameters documented on the installation record form attached.  
 

• Notify Engineer in writing a minimum of two weeks prior to installation.  
 

 

• The Contractor shall install sensor units in the pavement at locations shown in the plans 
following manufacturer recommended procedures for installation. The sensor units shall not 
extend above the top of pavement. Final in-pavement sensor location shall be approved by 
the Engineer prior to installation.  

 

• The Contractor shall coordinate with the IDOT TSC Electrical Engineer to ensure that the 
Wireless In-Pavement Vehicle Detector System can communicate back to the OAK Park 
TSC to the SENSYS System Manager server.  

 

Local Field Test Requirements  

 

• Verify presence and quality of Wireless In-Pavement Vehicle Detector System device data 
through visual checks to verify volume, occupancy, speed, and classifications as determined 
by the required functionality. Use a local laptop running Trafficdot software to verify that the 
AP is receiving vehicle detection data from each sensor.  
 

• Configure each AP and sensor to achieve the accuracy specified below: A LIDAR gun shall 
be used to verify actual vehicle speed in each lane. A minimum sample of 50 cars shall be 
recorded on a data sheet along with the queue detection data as read from the System 
Manager server report. Counting error shall be no more than 5.0 percent. Speed error shall 
be no more than 5.0 percent.  
 
  

 Final System Acceptance � All “record” documents shall be submitted to the Engineer at the time of Final Acceptance 

and include an electronic computer file including a sketch of each Wireless In-Pavement 
Detector, Wireless Detector Access Point Assembly, and Wireless Repeater; listing each 
device’s location, identification number, wireless channel information and GPS 
coordinates. The Contractor shall provide a copy of the operation and maintenance 
manuals for the wireless in pavement detection system  
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Warranty 

• All equipment shall be warranted and guaranteed against defects and/or failure in            
design, materials and workmanship.  The Contractor shall submit the warranty terms as part 
of the shop drawing submittal for each material item.  

 

• System components shall be warranted against all defects and/or failure in design, materials 
and workmanship for a minimum of five (5) years from the date of Final Acceptance, as 
recorded by the Engineer.  

 

• The warranty shall provide that, in the event of a malfunction during the warranty period, the 
defective system component shall be repaired or replaced with a new component by the 
manufacturer or representative within five (5) working days.  

 

 
• Any component that, in the opinion of the Engineer, fails three (3) times prior to the 

expiration of the warranty will be judged as unsuitable and shall be replaced by the 
manufacturer or representative with a new component of the same type at no additional 
cost. The unsuitable component shall be permanently removed from the project. A failure 
shall also be defined as the field device becoming unable to comply with all applicable 
standards.  

 
• Any repairs made by a manufacturer or representative shall be documented and that 

documentation shall be returned with the warranty repaired units. This documentation shall 
include an explanation of the exact repairs made and identification of parts replaced by part 
number and circuit number.  

 

• The warranty period shall not begin until the date that the Engineer issues final acceptance 
to the project, as recorded by the Engineer.  
  

Method of Measurement.  Wireless in Pavement Detector will be measured per each 
component completed in place, accepted and operating.  
  

Basis of Payment.  This item shall be paid for at the contract unit price each for WIRELESS IN 
PAVEMENT DETECTOR, which prices shall be payment in full for the work described herein 
including all labor, patch cords, and any other materials necessary for the successful installation 
and testing as stated herein.  
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PREFORMED PLASTIC PAVEMENT MARKING TYPE D – D-1 
 
Effective: April 1, 2019 
 
Revise subparagraph (c) and add subparagraph (i) to Article 780.02 of the Standard Specifications: 
 

“ (c) Preformed Plastic Pavement Markings, Type B and Type C…………………………1095.03 
(i)  Preformed Plastic Pavement Marking, Type D……………………………………….. 1095.10” 

 
Revise the first paragraph of Article 780.07(a) of the Standard Specifications to read: 
 

“ (a) Type B or D - Inlaid Application.  On freshly placed HMA, the inlaid markings shall be 
applied before final compaction and when the pavement temperature has cooled to 
approximately 150 °F (65 °C) and when, in the opinion of the Engineer, the pavement is 
acceptable for vehicular traffic.” 

 
Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read: 
 

“(b) Type B or C or D – Standard Application.  The material shall be applied to the pavement 
surface or to the bottom of the recessed groove as specified on the plans only when the air 
temperature is 50 °F (10 °C) or above and rising and the pavement temperature is 70 °F 
(21 °C) or greater.  However, standard application of preformed plastic pavement marking 
will not be allowed after October 15. 

 
Revise the first paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ 780.12 Inspection.  The epoxy, thermoplastic, preformed thermoplastic, preformed plastic 
Type B, C, or D, and polyurea pavement markings will be inspected following installation, but no 
later than October 15 for preformed plastic markings, November 1 for thermoplastic and preformed 
thermoplastic markings, and December 15 for epoxy and polyurea markings.  In addition, they will 
be inspected following a winter performance period that extends 180 days from November 1.” 
 
Revise the ninth paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ This performance inspection and performance acceptance of the epoxy, thermoplastic, 
preformed thermoplastic, preformed plastic Type B, C, or D, and polyurea markings shall not delay 
acceptance of the entire project and final payment due if the Contractor requires and receives from 
the subcontractor a third party "performance" bond naming the Department as obligee in the full 
amount of all pavement marking quantities listed in the contract, multiplied by the contract unit price. 
 The bond shall be executed prior to acceptance and final payment of the non-pavement marking 
items and shall be in full force and effect until final performance inspection and performance 
acceptance of the epoxy, thermoplastic, preformed thermoplastic, preformed plastic, and polyurea 
pavement markings.  Execution of the third party bond shall be the option of the Contractor.” 
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Revise the first paragraph of Article 780.14 of the Standard Specifications to read: 
 

“ 780.14 Basis of Payment.  This work will be paid for at the contract unit prices per foot (meter) 
of applied line width, as specified, for THERMOPLASTIC PAVEMENT MARKING - LINE; PAINT 
PAVEMENT MARKING - LINE; EPOXY PAVEMENT MARKING - LINE; PREFORMED PLASTIC 
PAVEMENT MARKING - LINE - TYPE B, C, D, B – INLAID, or D - INLAID; PREFORMED 
THERMOPLASTIC PAVEMENT MARKING – LINE, POLYUREA PAVEMENT MARKING TYPE I – 
LINE, POLYUREA PAVEMENT MARKING TYPE II - LINE; and/or per square foot (square meter) 
for THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS; PAINT PAVEMENT 
MARKING - LETTERS AND SYMBOLS; EPOXY PAVEMENT MARKING - LETTERS AND 
SYMBOLS; PREFORMED PLASTIC PAVEMENT MARKING - TYPE B, C, B – INLAID, or D - 
INLAID - LETTERS AND SYMBOLS; PREFORMED THERMOPLASTIC PAVEMENT MARKING - 
LETTERS AND SYMBOLS.” 
 
Add the following to Section 1095 of the Standard Specifications: 
 

“ 1095.10 Preformed Plastic Pavement Marking, Type D.  The preformed patterned 
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to 
provide immediate and continuing retroreflection during both wet and dry conditions.  The pavement 
marking shall be manufactured without the use of heavy metals including lead chromate pigments 
or other similar, lead-containing chemicals. 

 
The white and yellow preformed plastic pavement markings shall meet the Type B requirements 

of Article 1095.03(b), (c), (d), (e), (i), (l), (m), (n) and the following. 
 
(a) Composition.  The pliant polymer pavement markings shall consist of a mixture of high-

quality polymeric materials, pigments and glass beads distributed throughout its base cross-
sectional area, with a layer of wet retroreflective media bonded to a durable polyurethane 
topcoat surface.  The patterned surface shall have approximately 40% ± 10% of the surface 
area raised and presenting a near vertical face to traffic from any direction.  The channels 
between the raised areas shall be substantially free of exposed beads or particles. 

 
(b) Retroreflectance.  The white and yellow markings shall meet the following for initial dry and 

wet retroreflectance. 
 
(1) Dry Retroreflectance.  Dry retroreflectance shall be measured under dry conditions 

according to ASTM D4061 and meet the values described in Article 1095.03(l) for Type 
B. 
 

(2) Wet Retroreflectance.  Wet retroreflectance shall be measured under wet conditions 
according to ASTM E2177 and meet the values shown in the following table. 
 

Wet Retroreflectance, Initial RL 

Color RL 1.05/88.76 
White 300 
Yellow 200 
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(c) Color.  The material shall meet the following requirements for daylight reflectance and color, 

when tested, using a color spectrophotometer with 45 degrees circumferential/zero degree 
geometry, illuminant D65, and a two degree observer angle.  The color instrument shall 
measure the visible spectrum from 380 to 720 nm with a wavelength measurement interval 
and spectral bandpass of 10 nm. 

 
Color Daylight Reflectance %Y 

White 65 minimum 
*Yellow 36-59 

 
*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows. 
 

x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(d) Sampling, Testing, Acceptance, and Certification.  Prior to approval and use of the 

preformed pavement marking materials, the manufacturer shall submit a notarized 
certification from an independent laboratory, together with the results of all tests, stating that 
the material meets the requirements as set forth herein.  The certification test report shall 
state the lot tested, manufacturer’s name, and date of manufacture. 
 
After approval by the Department, samples and certification by the manufacturer shall be 
submitted for each batch used.  The manufacturer shall submit a certification stating that the 
material meets the requirements as set forth herein and is essentially identical to the 
material sent for qualification.  The certification shall state the lot tested, manufacturer’s 
name, and date of manufacture.” 

 
 
DRILL AND GROUT #6 TIE BARS 
 
This work shall consist of furnishing and placing tie bars between existing concrete pavement and 
proposed Class A patching. The tie bars shall meet the requirements of Article 1006.11 of the 
Standard Specifications. The work shall be performed as described in Article 422.06 and as shown 
in the plans.  
 
The work shall include drilling the existing concrete to accept the tie bars, furnishing 24” long epoxy-
coated #6 tie bars, grouting the tie bars into the existing pavement, and all required cleaning. 
 
Tie bars will be measured for payment in place and the actual number of bars installed counted.  
 
This work will be paid for at the contract unit price per each for DRILL AND GROUT #6 TIE BARS. 
The unit price shall include all equipment, labor, and materials required to install the tie bars into 
existing concrete pavement. 
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RAISED REFLECTIVE PAVEMENT MARKER 
 
Description.  This work shall consist of removing raised reflective pavement marker castings, 
repairing the existing pavement after the casting has been removed, the installation of a new 
raised reflective pavement marker complete with reflector or replacing individual reflectors as 
directed by the Engineer.  This work shall be completed according to Section 781 and 783 of the 
Standard Specifications. 

 
The removal and replacement of the casting shall be completed at the same time as the 
reflectors are being replaced on the route. 
 
Raised Reflective Pavement Marker Removal.  This work shall be according to Section 783 of 
the Standard Specifications. 
 
Pavement Repair.   
 
The hole resulting from the removal of the raised reflective pavement marker casting in Bituminous 
Concrete surfaces shall be cleaned out with compressed air, repaired with a Bituminous Premix 
For Maintenance Use (Material Specification M 120-16) and compacted to the satisfaction of the 
Engineer.  For those locations where the casting is missing and there is an existing hole, the 
existing hole shall be cleaned with compressed air and repaired with a Bituminous Premix For 
Maintenance Use (Material Specification M 120-16) and compacted to the satisfaction to the 
Engineer.  The cost of repairing the existing hole shall be considered as included to the cost of the 
contract. 
 
The hole resulting from the removal of the raised reflective pavement marker casting in Portland 
Cement Concrete pavement shall be cleaned out with compressed air, repaired with a rapid setting 
epoxy according to Article 781.03 and to the satisfaction of the Engineer. For those locations 
where the casting is missing and there is an existing hole, the existing hole shall be cleaned with 
compressed air and repaired with a rapid setting epoxy according to Article 781.03 and to the 
satisfaction of the Engineer. Repairing the existing hole shall be considered as included in the cost 
of RAISED REFLECTIVE PAVEMENT MARKER REMOVAL. 
 
Raised Reflective Pavement Marker Casting with Reflectors.   Installation of the replacement 
raised reflector pavement marker casting with reflector shall meet the requirements of Section 
781 of the Standard Specifications.  
 

(a) To ensure proper installation of the replacement raised pavement marker, the marker 
shall be located fore or aft of the damaged casting location and on the proper alignment 
or as directed by the Engineer. 

 
Replacing Reflectors.  Replacement of reflectors shall be according to Section 781 of the 
Standard Specifications and the following.  
 
Method of Measurement.  This work will be measured for payment as follows: 

 
(a) Measured Quantities.  This work will be measured for payment per each marker 

removed and replaced and for each reflector replaced.  
 
Basis of Payment.  This work will be paid for at the contract unit price per each for RAISED 
REFLECTIVE PAVEMENT MARKER REMOVAL, at the contract unit price per each for RAISED 
REFLECTIVE PAVEMENT MARKER. 
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DELINEATORS 
 
Replace Article 635.07 with the following: 
 

Basis of Payment. The work of removing existing delineator posts and reflectors plus 
furnishing and installing new delineator posts and reflectors will be paid at the 
contract unit price per each for DELINEATORS.  

MATERIAL TRANSFER DEVICE (BDE) 
 
Effective:  June 15, 1999 
Revised:  August 1, 2014 
 
Description.  This work shall consist of placing Polymerized HMA Surface Course, SMA, 12.5, Mix 
"F", N80 according to Section 406 of the Standard Specifications, except that these materials shall 
be placed using a material transfer device (MTD). 
 
Materials and Equipment.  The MTD shall have a minimum surge capacity of 15 tons 
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, and 
shall be equipped with the following: 
 

(a) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint along 
the sides of the conveyor to prevent material spillage.  MTDs having paver style hoppers 
shall have a horizontal bar restraint placed across the foldable wings which prevents the 
wings from being folded. 

 
(b) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 14 tons 

(12.7 metric tons). 
 
(c) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, anti-

segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the 
purpose of re-mixing the hot-mix asphalt (HMA).  The longitudinal paddle mixers shall be 
located in the paver hopper insert. 

 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The MTD shall be used for the placement of Polymerized HMA Surface Course, SMA, 
12.5, Mix "F", N80 placed with a paver.  The MTD speed shall be adjusted to the speed of the paver 
to maintain a continuous, non-stop paving operation. 
 
Use of a MTD with a roadway contact pressure exceeding 25 psi (172 kPa) will be limited to 
partially completed segments of full-depth HMA pavement where the thickness of binder in place is 
10 in. (250 mm) or greater. 
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Structures.  The MTD may be allowed to travel over structures under the following conditions: 
 

(a) Approval will be given by the Engineer. 
 
(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall travel 

at crawl speed across the structure. 
 
(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or 

girder lines of the structure. 
 

Method of Measurement.  This work will be measured for payment in tons (metric tons) for 
Polymerized HMA Surface Course, SMA, 12.5, Mix "F", N80 materials placed with a material 
transfer device. 
 
Basis of Payment.  This work will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE. 
 
The various HMA mixtures placed with the MTD will be paid for as specified in their respective 
specifications.  The Contractor may choose to use the MTD for other applications on this project; 
however, no additional compensation will be allowed. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface 
treatments that are part of the original proposed construction, or added as extra work and paid for 
by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, tack coats, crack 
filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force account. 
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Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting for work paid for at the contract price; or for the month the agreed 
unit price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  For 
bituminous materials applied, a performance graded or cutback asphalt will be 
considered to be 100% ACV and undiluted emulsified asphalt will be considered 
to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When computing 
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and 
surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix 

design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will only 
be made when there is a difference between the BPIL and BPIP in excess of five percent, as 
calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not apply 
during contract time subject to liquidated damages for completion of the entire contract. 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; or 
if a conflict with a utility in an unanticipated location does not cause a shutdown of the work 
or a documentable reduction in the rate of progress exceeding the limits set herein.  The 
provisions of Article 104.03 notwithstanding, compensation for delays caused by a utility in 
an unanticipated location will be paid according to the provisions of this Article governing 
minor and major delays or reduced rate of production which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to exceed 
two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and the 
minimum remaining hours in the work shift required by the prevailing practice in the 
area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; or 
delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and other 
consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment for 
escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), except the 
35 percent and 10 percent additives will not be permitted. 

 

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign subrogation 
rights to the Department for the Department’s efforts of recovery from any other party for monies 
paid by the Department as a result of any claim under this provision.  The Contractor shall fully 
cooperate with the Department in its efforts to recover from another party any money paid to the 
Contractor for delay damages under this provision.” 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
 The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
 Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
CONTRAST PREFORMED PLASTIC PAVEMENT MARKING (BDE) 
Effective:  November 1, 2017 
 
Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read: 
 

“ (b) Type B or C - Standard Application.  Standard application of conventional preformed plastic 
pavement markings shall consist of applying the markings to the pavement surface or to the 
bottom of a groove recessed in the pavement surface as specified on the plans.  Standard 
application of contrast preformed plastic pavement markings shall consist of applying the 
markings to the bottom of a groove recessed in the pavement surface.  Both conventional 
and contrast preformed plastic pavement markings shall only be applied when the air 
temperature is at least 50 °F (10 °C) and rising and the pavement temperature is at least 70 
°F (21 °C).  However, application of the markings will not be allowed after October 15.” 

 
Add the following paragraph after the fourth paragraph of Article 780.14 of the Standard 
Specifications: 
 

“ The applied line width specified for contrast pavement markings shall include both the 
white/yellow reflective portion and the black nonreflective portion of the marking.” 
 
Revise the first paragraph of Article 1095.03 of the Standard Specifications to read: 
 

“ 1095.03 Preformed Plastic Pavement Markings.  The material shall consist of a white or 
yellow (as specified) weather resistant, reflective film meeting the requirements specified herein.  
Where contrast markings are specified, the white or yellow reflective film shall be bordered along 
both the left and right edges by a 1 1/2 in. (38 mm) wide black weather resistant, nonreflective film 
also meeting the requirements specified herein.” 
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Revise the table in Article 1095.03(a) of the Standard Specifications to read: 

 

“Components 
Minimum Percent By Weight 

White or Yellow Black 
Resins and Plasticizers 20 % 20 % 
Pigment and Fillers 30 % 30 % 
Graded Glass Beads 25 % - - “ 

 
Revise the first paragraph of Article 1095.03(h) of the Standard Specifications to read: 

 
“Glass beads shall be uniformly distributed throughout the white or yellow portions of the 

material only.  A top coating of beads shall be bonded to or directly embedded into the surface of 
the markings in order to produce immediate retroreflectivity.” 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise (DBE) 
means a business certified by the Department in accordance with the requirements of 49 CFR Part 
26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities Act, 
30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 100 percent 
state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the 
Department on those contracts.  DBE participation on 100 percent state-funded contracts will not be 
credited toward fulfilling the Department’s annual overall DBE goal required by the US Department 
of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of contracts funded 
in whole or in part with federal or state funds.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate, which may include, but is not 
limited to: 
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(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a good 
faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE companies 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a specific 
DBE utilization goal established by the Department.  The goal has been included because the 
Department has determined the work of this contract has subcontracting opportunities that may be 
suitable for performance by DBE companies.  The determination is based on an assessment of the 
type of work, the location of the work, and the availability of DBE companies to do a part of the 
work.  The assessment indicates, in the absence of unlawful discrimination and in an arena of fair 
and open competition, DBE companies can be expected to perform 16.00% of the work.  This 
percentage is set as the DBE participation goal for this contract.  Consequently, in addition to the 
other award criteria established for this contract, the Department will only award this contract to a 
bidder who makes a good faith effort to meet this goal of DBE participation in the performance of 
the work.  A bidder makes a good faith effort for award consideration if either of the following is 
done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though the 
effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement 
(form SBE 2025) for each DBE company proposed for the performance of work to achieve the 
contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not be met, 
documentation of good faith efforts shall also be submitted.  The documentation of good faith efforts 
must include copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a 
non-DBE subcontractor is selected over a DBE for work on the contract.  The required forms and 
documentation must be submitted as a single .pdf file using the “Integrated Contractor Exchange 
(iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth 
herein and the bid will be declared not responsive.  In the event the bid is declared not responsive, 
the Department may elect to cause the forfeiture of the penal sum of the bidder’s proposal guaranty 
and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization Plan 
is approved.  All information submitted by the bidder must be complete, accurate and adequately 
document enough DBE participation has been obtained or document the good faith efforts of the 
bidder, in the event enough DBE participation has not been obtained, before the Department will 
commit to the performance of the contract by the bidder.  The Utilization Plan will be approved by 
the Department if the Utilization Plan documents sufficient commercially useful DBE work to meet 
the contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the objective, 
could reasonably be expected to obtain sufficient DBE participation, even if they were not 
successful.  The Department will consider the quality, quantity, and intensity of the kinds of efforts 
the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of form, are 
not good faith efforts; rather, the bidder is expected to have taken genuine efforts that would be 
reasonably expected of a bidder actively and aggressively trying to obtain DBE participation 
sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE companies 
that have the capability to perform the work of the contract.  The bidder must solicit this 
interest within sufficient time to allow the DBE companies to respond to the solicitation.  
The bidder must determine with certainty if the DBE companies are interested by taking 
appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to perform 
these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE participation. 
 Evidence of such negotiation includes the names, addresses, and telephone 
numbers of DBE companies that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, however, 
required to accept higher quotes from DBE companies if the price difference is 
excessive or unreasonable.  In accordance with the above Bidding Procedures, the 
documentation of good faith efforts must include copies of each DBE and non-DBE 
subcontractor quote submitted to the bidder when a non-DBE subcontractor was 
selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the bidder 
has failed to meet the requirements of this Special Provision or that a good faith effort has 
not been made, the Department will notify the responsible company official designated in 
the Utilization Plan that the bid is not responsive.  The notification will also include a 
statement of reasons for the adverse determination.  If the Utilization Plan is not approved 
because it is deficient as a technical matter, unless waived by the Department, the bidder 
will be notified and will be allowed no more than a five calendar day period to cure the 
deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final if a 
request is not made on or before the fifth calendar day.  A request may provide additional 
written documentation or argument concerning the issues raised in the determination 
statement of reasons, provided the documentation and arguments address efforts made 
prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by the 
bidder and shall clear the contract for award.  A final decision that a good faith effort was not 
made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated to 
be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally performed 
when the DBE is responsible for the work and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  The Department and Contractor are 
governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions 
as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 26.55, the 
provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by the 
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
71 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a 
non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which it 
is responsible.  At least one truck owned, operated, licensed, and insured by the DBE must 
be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall goal 
until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan and 
award of the contract, the Utilization Plan and individual DBE Participation Statements become part 
of the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended contract 
goal.  All work indicated for performance by an approved DBE shall be performed, managed, and 
supervised by the DBE executing the DBE Participation Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All requests 
for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing of 
any changes in the scope of work which result in a reduction in the dollar amount condition-
of-award to the contract.  Where the revision includes work committed to a new DBE 
subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  If 
the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable of 
performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions in 
the condition of award, additional requirements apply to the two cases of Contractor-initiated 
work substitution proposals.  Where the contract allows alternate work methods which serve 
to delete or create underruns in condition of award DBE work, and the Contractor selects 
that alternate method or, where the Contractor proposes a substitute work method or 
material that serves to diminish or delete work committed to a DBE and replace it with other 
work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other work 
of equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation of 
good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not terminate 

or replace a DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in this Special Provision.  The Contractor 
shall utilize the specific DBEs listed to perform the work and supply the materials for which 
each is listed unless the Contractor obtains the Department’s written consent as provided in 
subsection (a) of this part.  Unless Department consent is provided for termination of a DBE 
subcontractor, the Contractor shall not be entitled to any payment for work or material 
unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in 
the approved Utilization Plan without prior written consent.  This includes, but is not limited 
to, instances in which the Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another 
DBE firm.  Written consent will be granted only if the Bureau of Small Business Enterprises 
agrees, for reasons stated in its concurrence document, that the Contractor has good cause 
to terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the Contractor 
shall give notice in writing to the DBE subcontractor, with a copy to the Bureau, of its intent 
to request to terminate and/or substitute, and the reason for the request.  The Contractor 
shall give the DBE five days to respond to the Contractor’s notice.  The DBE so notified 
shall advise the Bureau and the Contractor of the reasons, if any, why it objects to the 
proposed termination of its subcontract and why the Bureau should not approve the 
Contractor’s action.  If required in a particular case as a matter of public necessity, the 
Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 

written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary at 
the request of the Contractor.  The Department will provide a written determination to 
the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material by 

a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not been 
made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement as to 
the payment required exists between the Contractor and the DBE or if the Contractor 
believes the work has not been satisfactorily completed.  If the Contractor does not have the 
full amount of work indicated in the Utilization Plan performed by the DBE companies 
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department 
may deduct from contract payments to the Contractor the amount of the goal not achieved 
as liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the Contractor 
to enforce the provisions of this Special Provision.  Final payment shall not be made on the 
contract until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable to 
the U.S. Department of Transportation. 

 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a clean 
construction and demolition debris facility, an uncontaminated soil fill operation or a landfill, 
the Contractor shall receive, as administrative costs, an amount equal to five percent of the 
first $10,000 and one percent of any amount over $10,000 of the total approved costs of 
such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the use 
of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until the 
Contractor has furnished the Engineer with itemized statements of the cost of such force 
account work.  Statements shall be accompanied and supported by invoices for all materials 
used and transportation charges.  However, if materials used on the force account work are 
not specifically purchased for such work but are taken from the Contractor’s stock, then in 
lieu of the invoices, the Contractor shall furnish an affidavit certifying that such materials 
were taken from his/her stock, that the quantity claimed was actually used, and that the 
price and transportation claimed represent the actual cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit 
of machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
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d. Transportation of materials. 

 
e. Cost of property damage, liability and workmen’s compensation insurance 

premiums, unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 

 
EMULSIFIED ASPHALTS (BDE) 
 
Effective:  August 1, 2019 
 
Revise Article 1032.06 of the Standard Specifications to read: 
 

“1032.06 Emulsified Asphalts.  Emulsified asphalts will be accepted according to the 
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.  
These materials shall be homogeneous and shall show no separation of asphalt after thorough 
mixing, within 30 days after delivery, provided separation has not been caused by freezing.  
They shall coat the aggregate being used in the work to the satisfaction of the Engineer and 
shall be according to the following requirements. 

 
a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, 

and SS-1 shall be according to AASHTO M 140, except as follows. 
 

(1) The cement mixing test will be waived when the emulsion is being used as a tack 
coat. 

 
(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

b) Cationic Emulsified Asphalt.  Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and 
CSS-1 shall be according to AASHTO M 208, except as follows. 
 
(1) The cement mixing test will be waived when the emulsion is being used as a tack 

coat. 
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(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

c) High Float Emulsion.  High float emulsions HFE-90, HFE-150, and HFE-300 are medium 
setting and shall be according to the following table. 
 

Test HFE-90 HFE-150 HFE-300 

Viscosity, Saybolt Furol, at 122 °F (50 °C),  
(AASHTO T 59), SFS 1/ 

 
50 min. 

 
50 min. 

 
50 min. 

Sieve Test, No. 20 (850 µm), retained on 
sieve, (AASHTO T 59), % 

 
0.10 max. 

 
0.10 max. 

 
0.10 max. 

Storage Stability Test, 1 day,  
(AASHTO T 59), % 

 
1 max. 

 
1 max. 

 
1 max. 

Coating Test (All Grades),  
(AASHTO T 59), 3 minutes 

 
stone coated thoroughly 

Distillation Test, (AASHTO T 59):    
Residue from distillation test to  
500 °F (260 °C), % 

 
65 min. 

 
65 min. 

 
65 min. 

Oil distillate by volume, % 7 max. 7 max. 7 max. 
Characteristics of residue from distillation 
test to 500 °F (260 °C):  Penetration at 
77 °F (25 °C), (AASHTO T 49), 100 g, 
5 sec, dmm 90-150 150-300 300 min. 

Float Test at 140 °F (60 °C), 
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min. 

 
1/ The emulsion shall be pumpable. 
 

(d) Penetrating Emulsified Prime.  Penetrating Emulsified Prime (PEP) shall be according to 
AASHTO T 59, except as follows. 
 

Test Result 

Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max. 
Sieve test, retained on No. 20 (850 µm) sieve, % 0.10 max. 
Distillation to 500 °F (260 °C) residue, % 38 min. 
Oil distillate by volume, % 4 max. 
 
The PEP shall be tested according to the current Bureau of Materials Illinois Laboratory 
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".  
The time of penetration shall be equal to or less than that of MC-30.  The depth of 
penetration shall be equal to or greater than that of MC-30. 
 

(e) Delete this subparagraph. 
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(f) Polymer Modified Emulsified Asphalt.  Polymer modified emulsified asphalts, e.g. SS-

1hP, CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) 
and HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows. 
 
(1) The cement mixing test will be waived when the polymer modified emulsion is 

being used as a tack coat. 
 

 (2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments 
shall use latex as the modifier. 
 

(3) Upon examination of the storage stability test cylinder after standing undisturbed for 
24 hours, the surface shall show minimal to no white, milky colored substance and 
shall be a homogenous brown color throughout. 
 

(4) The distillation for all polymer modified emulsions shall be performed according to 
AASHTO T 59, except the temperature shall be 374 ± 9 °F (190 ± 5 °C) to be held 
for a period of 15 minutes and measured using an ASTM 16F (16C) thermometer. 
 

(5) The specified temperature for the Elastic Recovery test for all polymer modified 
emulsions shall be 50.0 ± 1.0 °F (10.0 ± 0.5 °C). 
 

(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 
of Ash Content and shall meet a minimum of 97.5 percent. 
 

(g) Non-Tracking Emulsified Asphalt.  Non-tracking emulsified asphalt NTEA (formerly SS-
1vh) shall be according to the following. 
 

Test Requirement 

Saybolt Viscosity at 77 °F (25 °C), 
   (AASHTO T 59), SFS 20-100 
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max. 
Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or 
Residue by Evaporation, 325 ± 5 °F (163 ± 3 °C), 
   (AASHTO T 59), % 50 min. 
Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 max. 

Tests on Residue from Evaporation 

Penetration at 77 °F (25 °C), 100 g, 5 sec,  
   (AASHTO T 49), dmm 40 max. 
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min. 
Ash Content, (AASHTO T 111), % 1/ 1 max. 
 

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in 
lieu of Ash Content and shall meet a minimum of 97.5 percent 
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The different grades are, in general, used for the following. 
 

Grade Use 

SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, 
CSS-1h, HFE-90, SS-1hP, CSS-1hP,  
NTEA (formerly SS-1vh) 

Tack Coat 

PEP Prime Coat 
RS-2, HFE-90, HFE-150, HFE-300,  
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP), 
CRS-2, HFRS-2 

Bituminous Surface Treatment 

CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing 
Slurry Sealing 
Cape Seal” 

 
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) 
 
Effective:  January 1, 2020 
 
Revise the last sentence of the first paragraph of Article 670.01 of the Standard Specifications to 
read: 
 

“ The building shall remain available for use until released by the Engineer.” 
 
Revise the fifth and sixth paragraphs of Article 670.02 of the Standard Specifications to read: 
 

“ Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 
integral part of the office where available.  A portable toilet, if necessary, shall be serviced once per 
week.  Solid waste disposal consisting of two waste baskets and an outside trash container of 
sufficient size to accommodate a weekly provided pick-up service. 

 
In addition, the following furniture and equipment meeting the approval of the Engineer shall be 

furnished.” 
 

Revise Article 670.02(b) through 670.02(r) of the Standard Specifications to read: 
 

“ (b) One desk with minimum working surface of 48 x 72 in. (1.2 x 1.8 m). 
 

(c) Two free standing four drawer legal size file cabinets with lock and an underwriters' 
laboratories insulated file device 350 degrees one hour rating. 

 
(d) Table(s) and chairs capable of seating 10 people. 
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(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 3/32 in. 
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed in such a 
manner as to prevent entry by force.  The cabinet assembly shall be permanently attached 
to a structural element of the field office in a manner to prevent theft of the entire cabinet. 

 
(f) One refrigerator with a minimum size of 14 cu ft (0.40 cu m) with a freezer unit. 

 
(g) One electric desk type tape printing calculator. 

 
(h) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection with a wireless router capable 
of providing service to a minimum of five devices.  The internet service shall be for 
unlimited data with a minimum internet data download speed of 25 megabits per 
second.  For areas where this minimum download speed is not available, the maximum 
speed available for the area shall be provided. 

 
(2) Telephone Line.  One landline touch tone telephone with voicemail or answering 

machine.  The telephone shall have an unpublished number. 
 

(i) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280 x 
432 mm) with an automatic feed tray.  Separate paper trays for letter size and 11 x 17 in. 
(280 x 432 mm) paper shall be provided.  The wireless printer shall also be equipped to 
copy in color and scan documents. 

 
(j) One electric water cooler dispenser. 
 
(k) One first-aid cabinet fully equipped. 
 
(l) One microwave oven (minimum 700 watt) with a turntable and 1 cu ft (0.03 cu m) minimum 

capacity. 
 
(m) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(n) One electric paper shredder. 
 
(o) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of project 

length.” 
 
Revise the last sentence of the first paragraph of Articles 670.04 and 670.05 of the Standard 
Specifications to read: 
 

“ Doors and windows shall be equipped with locks.” 
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Revise Article 670.04(c) through 670.04(n) of the Standard Specifications to read: 
 

“ (c) Two folding chairs. 
 
(d) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 3/32 in. 
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed to prevent 
entry by force.  The cabinet assembly shall be permanently attached to a structural element 
of the field office to prevent theft of the entire cabinet. 

 
(e) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection with a wireless router capable 
of providing service to a minimum of five devices.  The internet service shall be for 
unlimited data with a minimum internet download speed of 25 megabits per second.  For 
areas where this minimum download speed is not available, the maximum speed 
available for the area shall be provided. 

 
(2) Telephone Line.  One land line touch tone telephone with voicemail or answering 

machine.  The telephone shall have an unpublished number. 
 

(f) One electric desk type tape printing calculator. 
 
(g) One first-aid cabinet fully equipped. 
 
(h) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray.  Separate paper trays for letter size and 11 x 17 in. 
(280 x 432 mm) paper shall be provided.  The wireless printer shall also be equipped to 
copy in color and scan documents. 

 
(i) A portable toilet meeting Federal, State, and local health department requirements shall be 

provided, maintained clean and in good working condition, and shall be stocked with 
lavatory and sanitary supplies at all times.  The portable toilet shall be serviced once per 
week. 

 
(j) One electric water cooler dispenser. 
 
(k) One refrigerator with a minimum size of 14 cu ft (0.45 cu m) with a freezer unit. 
 
(l) One microwave oven (minimum 700 watt) with a turntable and 1 cu ft (0.03 cu m) minimum 

capacity.” 
 

Revise Article 670.05(f) of the Standard Specifications to read: 
 

“ (f) One landline touch tone telephone with voicemail or an answering machine.  The telephone 
shall have an unpublished number.” 
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Delete the last sentence of the second paragraph of Article 670.06 of the Standard Specifications. 
 
Revise the fifth sentence of the first paragraph of Article 670.07 of the Supplemental Specifications 
to read: 
 

“ This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which remain the property of the Contractor after release by the 
Engineer, except the Department will pay that portion of the monthly long distance and monthly 
local telephone, when combined, exceed $250.” 
 
FUEL COST ADJUSTMENT (BDE) 
Effective:  April 1, 2009       Revised:  August 1, 2017 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any category of work will make that category of 
work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  The 
adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work items 
in a category, either up or down, and extra work paid for by agreed unit price will be subject to fuel 
cost adjustment only when the category representing the added work was subject to the fuel cost 
adjustment.  Extra work paid for at a lump sum price or by force account will not be subject to fuel 
cost adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, and 

206 including any modified standard or nonstandard items where the character of the 
work to be performed is considered earthwork.  The cumulative total of all applicable 
item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in the fuel 
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 
constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 
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(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in 
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of all 
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in the 
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed under 
these sections and not included in categories A through D. 
 

(b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
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(c) Quantity Conversion Factors. 

 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

 
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting for work paid for at the contract price; or for the month the agreed unit 
price letter is submitted by the Contractor for extra work paid for by agreed unit 
price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform the 
work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made when 
there is a difference between the FPIL and FPIP in excess of five percent, as calculated by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of work 
are satisfied.  The adjustments shall not apply during contract time subject to liquidated damages 
for completion of the entire contract. 
 
 
GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE) 
 
Effective:  November 1, 2019 
 
Revise Article 1080.01(a) of the Standard Specifications to read: 
 

“ (a) Fabric Materials.  Fabric materials shall be as follows. 
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(1) Knitted Fabric.  Knitted fabric envelope shall be Type A according to ASTM D 6707 and 
be a continuous one piece knitted polymeric material that fits over the pipe underdrain 
like a sleeve.  It shall be free from any chemical treatment or coating that might 
significantly reduce porosity and permittivity. 

 
(2) Woven or Nonwoven Fabric.  The fabric shall be Class 3 according to AASHTO M 288 

and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  Woven 
slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape like character) shall 
not be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain 
their relative position with respect to each other) and resistant to delamination.  The 
yarns or filaments shall be free from any chemical treatment or coating that might 
significantly reduce porosity and permittivity. 
 

(3) Physical Properties.  The physical properties for knitted, woven, and nonwoven fabrics 
shall be according to the following. 
 

PHYSICAL PROPERTIES  

 Knitted 1/ Woven 2/  Nonwoven 2/ 
Grab Strength, lb (N) 
ASTM D 4632 3/ 

-- 180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 3/ 

-- 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 3/ 

-- 67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 3/ 

180 (800) min. 370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 4/ 

30 (0.60) max. 40 (0.425) max. 40 (0.425) max. 

Permittivity, sec-1 
ASTM D 4491 

1.0 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

-- 50 min. 50 min. 

 
1/ Manufacturer's certification to meet test requirements. 
 
2/ NTPEP results or manufacturer’s certification to meet test requirements. 
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3/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
 
4/ Values represent the maximum average roll value.” 

 
Revise Article 1080.05 of the Standard Specifications to read: 
 

“1080.05  Geotechnical Fabric for French Drains and Pipe Underdrains, Type 2.  
Geotechnical fabric for french drains and pipe underdrains, Type 2 shall be Class 3 according to 
AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  
Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like character) shall not 
be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain their relative 
position with respect to each other) and resistant to delamination.  The yarns or filaments shall be 
free from any chemical treatment or coating that might significantly reduce porosity and permittivity. 
 

The fabric shall be according to the following. 
 

PHYSICAL PROPERTIES 1/ 
 Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 

180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 

49 max.  50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 

67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 

370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 3/ 

60 (0.25) max. 

Permittivity, sec-1 
ASTM D 4491 

0.2 min. 

Ultraviolet Stability % retained strength after 
500 hours of exposure - ASTM D 4355 

50 min. 

 
1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
2/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)].  
 
3/ Values represent the maximum average roll value.” 

 
 
GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE) 
 
Effective:  November 1, 2012      Revised:  November 1, 2020 
 
Description.  This work shall consist of grooving the pavement surface in preparation for the 
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application of recessed pavement markings. 
 
Equipment.  Equipment shall be according to the following. 
 

(a) Preformed Plastic Pavement Marking Installations.  The grooving equipment shall have a 
free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.  The 
diamond saw blades shall be of uniform wear and shall produce a smooth textured surface. 
 Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm). 
 

(b) Paint, Epoxy, Polyurea, Modified Urethane and Thermoplastic Pavement Marking 
Installations.  The grooving equipment shall be equipped with either a free-floating saw 
blade cutting head or a free-floating grinder cutting head configuration with diamond or 
carbide tipped cutters and shall produce an irregular textured surface. 

 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall supply the Engineer with a copy of the pavement marking material 
manufacturer’s recommendations for constructing a groove. 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be constructed 
using the following methods. 
 

(a) Wet Cutting Head Operation.  When water is required or used to cool the cutting head, the 
groove shall be flushed with high pressure water immediately following the cut to avoid build 
up and hardening of slurry in the groove.  The pavement surface shall be allowed to dry for 
a minimum of 24 hours prior to the final cleaning of the groove and application of the 
pavement marking material. 
 

(b) Dry Cutting Head Operation.  When used on HMA pavements, the groove shall be 
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate, debris, 
and dust generated during the cutting operation.  When used on PCC pavements, the 
groove shall be flushed with high pressure water or shot blasted to remove any PCC 
particles that may have become destabilized during the grooving process.  If high pressure 
water is used, the pavement surface shall be allowed to dry for a minimum of 24 hours prior 
to the final cleaning of the groove and application of the pavement marking material. 
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Pavement Grooving.  Grooving shall not cause ravels, aggregate fractures, spalling or disturbance 
of the joints to the underlying surface of the pavement.  Grooves shall be cut into the pavement 
prior to the application of the pavement marking material.  Grooves shall be cut such that the width 
is 1 in. (25 mm) greater than the width of the pavement marking line as specified on the plans.  
Grooves for letters and symbols shall be cut in a square or rectangular shape so that the entire 
marking will fit within the limits of the grooved area.  The position of the edge of the grooves shall be 
a minimum of 2 in. (50 mm) from the edge of all longitudinal joints.  The depth of the groove shall 
not be less than the manufacturer’s recommendations for the pavement marking material specified, 
and according to the following. 
 

(a)  Preformed Plastic and Thermoplastic Pavement Markings.  Grooving shall be to a 
minimum depth of 110 mils (2.79 mm) and a maximum depth of 200 mils (5.08 mm). 

 
(b) Paint, Epoxy, Polyurea, and Modified Urethane Pavement Markings.  Grooving shall be 

to a minimum depth of 40 mils (1.02 mm) and a maximum depth of 80 mils (2.03 mm). 
 
The cutting head shall be operated at the appropriate speed in order to prevent undulation of the 
cutting head and grooving at an inconsistent depth. 
 
For new HMA pavements, grooves shall not be installed within 10 days of the placement of the final 
course of pavement. 
 
Final Cleaning.  Immediately prior to the application of the pavement marking material or primer 
sealer, the groove shall be cleaned with high-pressure air blast. 
 
Method of Measurement.  Grooving for lines will be measured for payment in place, in feet (meters). 
 
Grooving for letters and symbols will be measured in square feet (square meters). 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per 
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS 
AND SYMBOLS. 
 
 
The following shall only apply when preformed plastic pavement markings are to be recessed: 
 
Add the following paragraph after the first paragraph of Article 780.07 of the Standard 
Specifications. 
 

“Recessed markings in grooving shall be capable of being applied in a grooved slot on new and 
existing portland cement concrete and HMA surfaces, by means of a pressure-sensitive, precoated 
adhesive, or liquid contact cement which shall be applied at the time of installation.  A primer sealer 
shall be applied with a roller and shall cover and seal the entire bottom of the groove.  The primer 
sealer shall be recommended by the manufacturer of the pavement marking material and shall be 
compatible with the material being used.  The Contractor shall install the markings in the groove as 
soon as possible after the primer sealer cures according to the manufacturer’s recommendations.” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  August 1, 2018      Revised:  November 1, 2019 
 
Add the following to Article 406.02 of the Standard Specifications. 
 

“ (d)Longitudinal Joint Sealant (LJS) 
...................................................................................................................................... 1032” 

 
Add the following to Article 406.03 of the Standard Specifications. 
 

“ (k) ....................................... Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2) 
(l) Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3) 
 

Note 2.  When a pressure distributor is used to apply the LJS, the distributor shall be 
equipped with a heating and recirculating system along with a functioning auger agitating 
system or vertical shaft mixer in the hauling tank to prevent localized overheating.  The 
distributor shall be equipped with a guide or laser system to aid in proper placement of the 
LJS application. 
 
Note 3.  When a melter kettle is used to transport and apply the LJS, the melter kettle shall 
be an oil jacketed double-boiler with agitating and recirculating systems.  Material from the 
kettle may be dispensed through a pressure feed wand with an applicator shoe or through a 
pressure feed wand into a hand-operated thermal push cart.” 
 

Revise Article 406.06(g)(2) of the Standard Specifications to read: 
 

“(2)Longitudinal Joints.  Unless prohibited by stage construction, any HMA lift shall be 
complete before construction of the subsequent lift.  The longitudinal joint in all lifts shall 
be at the centerline of the pavement if the roadway comprises two lanes in width, or at 
lane width if the roadway is more than two lanes in width. 
 
When stage construction prohibits the total completion of a particular lift, the longitudinal 
joint in one lift shall be offset from the longitudinal joint in the preceding lift by not less 
than 3 in. (75 mm).  The longitudinal joint in the surface course shall be at the centerline 
of the pavement if the roadway comprises two lanes in width, or at lane width if the 
roadway is more than two lanes in width. 
 
A notched wedge longitudinal joint shall be used between successive passes of HMA 
binder course that has a difference in elevation of greater than 2 in. (50 mm) between 
lanes on pavement that is open to traffic. 
 
The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) 
vertical notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped 
toward and extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm) 
vertical notch at the outside edge. 
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The notched wedge longitudinal joint shall be formed by the strike off device on the 
paver.  The wedge shall then be compacted by the joint roller. 
 
Tack coat shall be applied to the entire surface of the notched wedge joint immediately 
prior to placing the adjacent lift of binder.  The material shall be uniformly applied at a 
rate of 0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sq m). 
 
When the use of longitudinal joint sealant (LJS) is specified, the surface to which the 
LJS is applied shall be thoroughly cleaned and dry.  The LJS may be placed before or 
after the tack coat.  When placed after the tack coat, the tack shall be fully cured prior to 
placement of the LJS. 
 
The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or 
hand applied from a roll.  At the time of installation, the pavement surface temperature 
and the ambient temperature shall be a minimum of 40 °F (4 °C) and rising. 
 
The LJS shall be applied at a width of 18 in. (450 mm) ± 1 1/2 in. (38 mm) and centered 
± 2 in. (± 50 mm) under the joint of the next HMA lift to be constructed.  If the LJS flows 
more than 2 in. (50 mm) from the initial placement width, LJS placement shall stop and 
remedial action shall be taken.   
 
When starting another run of LJS placement, suitable release paper shall be placed 
over the previous application of LJS to prevent doubling up of thickness of LJS. 
 
The application rate of LJS shall be according to the following. 
 

LJS Application Table 

Overlay Thickness 
in. (mm) 

Coarse Graded 
Application Rate 1/ 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

lb/ft (kg/m) 

Fine Graded 
Application Rate 1/ 

lb/ft (kg/m) 
SMA Mixtures 1/ 2/ 

3/4 (19) 0.88 (1.31)   
1 (25) 1.15 (1.71)   

1 1/4 (32) 1.31 (1.95) 0.88 (1.31)  
1 1/2 (38) 1.47 (2.19) 0.95 (1.42) 1.26 (1.88) 

1 3/4 (44) 1.63 (2.43) 1.03 (1.54) 1.38 (2.06) 

2 (50) 1.80 (2.68) 1.11 (1.65) 1.51 (2.25) 

≥ 2 1/4 (60) 1.96 (2.92)   

 
1/ The application rate has a surface demand for liquid included within it.  The 

thickness of the LJS may taper from the center of the application to a lesser 
thickness on the edge of the application, provided the correct width and application 
rate are maintained. 

 
2/ If the joint is between SMA and either Coarse Graded or Fine Graded, the SMA rate 

shall be used. 
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The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying 
material to the project.  The application rate of LJS shall be verified within the first 
1000 ft (300 m) of the day’s placement and every 12,000 ft (3600 m) thereafter.  A 
suitable paper or pan shall be placed at a random location in the path of the LJS.  After 
application of the LJS, the paper or pan shall be picked up, weighed, and the application 
rate calculated.  The tolerance between the application rate shown in the LJS 
Application Table and the calculated rate shall be ± 10 percent.  The LJS shall be 
replaced in the area where the sample was taken. 
 
A 1 qt (1 L) sample shall be taken from the pressure distributor or melting kettle at the 
jobsite once for each contract and sent to the Central Bureau of Materials. 
 
The LJS shall be suitable for construction traffic to drive on without pickup or tracking of 
the LJS within 30 minutes of placement.  If pickup or tracking occurs, LJS placement 
shall stop and damaged areas shall be repaired. 
 
Prior to paving, the Contractor shall ensure the paver end plate and grade control device 
is adequately raised above the finished height of the LJS. 
 
The LJS shall not flush to the final surface of the HMA pavement.” 
 

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard 
Specifications. 
 

“Application of longitudinal joint sealant (LJS) will be measured for payment in place in feet 
(meters).” 

 
Add the following paragraph after the first paragraph of Article 406.14 of the Standard 
Specifications. 
 

“ Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for 
LONGITUDINAL JOINT SEALANT.” 
 
Add the following to Section 1032 of the Standard Specifications. 
 

“ 1032.12 Longitudinal Joint Sealant (LJS).  Longitudinal joint sealant (LJS) will be accepted 
according to the current Bureau of Materials and Physical Research Policy Memorandum, 
“Performance Graded Asphalt Binder Acceptance Procedure” with the following exceptions: Article 
3.1.9 and 3.4.1.4 of the policy memorandum will be excluded.  The bituminous material used for the 
LJS shall be according to the following table.  Elastomers shall be added to a base asphalt and 
shall be either a styrene-butadiene diblock or triblock copolymer without oil extension, or a styrene-
butadiene rubber.  Air blown asphalt, acid modification, or other modifiers will not be allowed.  LJS 
in the form of pre-formed rollout banding may also be used. 
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Test Test Requirement Test Method 

Dynamic shear @ 88°C (unaged), 
G*/sin δ, kPa 

1.00 min. AASHTO T 315 

Creep stiffness @ -18°C (unaged), 
Stiffness (S), MPa 
m-value 

300 max. 
 

0.300 min. 
AASHTO T 313 

Ash, % 1.0 – 4.0 AASHTO T 111 
Elastic Recovery, 

100 mm elongation, cut immediately, 
25°C, % 

70 min. 
ASTM D 6084 
(Procedure A) 

Separation of Polymer, 
Difference in °C of the softening point 
(ring and ball) 

3 max. 
ITP Separation of 

Polymer from 
Asphalt Binder” 

 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED FOR 
I-FIT) (BDE) 
 
Effective:  January 1, 2019      Revised:  January 2, 2021 
 
Description.  This special provision requires the Illinois Flexibility Index Test (I-FIT) be used during 
mixture design verification and production testing for all hot-mix asphalt (HMA) mixtures. 
 
Mixture Design.  Add the following to the list of referenced standards in Article 1030.04 of the 
Standard Specifications: 
 

“Illinois Modified AASHTO TP 124 Determining the Fracture Potential of Asphalt 
Mixtures Using the Illinois Flexibility Index Test (I-FIT)” 

 
Revise Article 1030.04(d) of the Standard Specifications to read: 
 

“ (d) Verification Testing.  During mixture design, prepared samples shall be submitted to the 
District laboratory for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  
 
High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ Tensile Strength Testing 

Binder total of 3 - 160 mm tall bricks 6 - 95 mm tall bricks 
Surface total of 4 - 160 mm tall bricks 3/ 6 - 95 mm tall bricks 

 
Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ Tensile Strength Testing 

Binder 1 - 160 mm tall brick 6 - 95 mm tall bricks 
Surface 2 - 160 mm tall bricks 3/ 6 - 95 mm tall bricks 
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1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall 

brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 
3/ The additional surface mixture brick tested for I-FIT long term aging will be for the 

Department’s informational purposes only. 
 
New and renewal mix designs shall meet the following requirements for verification testing. 
 
(1) Hamburg Wheel Test.  The maximum allowable rut depth shall be 0.5 in. (12.5 mm). 

 The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth criteria shall 
be based on the high temperature binder grade of the mix as specified in the mix 
requirements table of the plans. 
 

Illinois Modified AASHTO T 324 Requirements 1/ 

PG Grade 
Minimum Number  
of Wheel Passes 

PG 58-xx  (or lower) 5,000 
PG 64-xx 7,500 
PG 70-xx  15,000 2/ 
PG 76-xx  (or higher)  20,000 2/ 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or below, loose warm mix 

asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior to gyratory 
compaction of Hamburg wheel specimens. 

 
2/ For IL-4.75 binder course, the minimum number of wheel passes shall be reduced by 

5,000. 
 

(2) Tensile Strength.  Tensile strength testing shall be according to the Illinois Modified 
AASHTO T 283 procedure.  The minimum allowable conditioned tensile strength shall 
be 60 psi (415 kPa) for non-polymer modified performance graded (PG) asphalt binder 
and 80 psi (550 kPa) for polymer modified PG asphalt binder, except polymer modified 
PG XX-28 or lower asphalt binders which shall have a minimum tensile strength of 
70 psi (483 kPa).  The maximum allowable unconditioned tensile strength shall be 
200 psi (1380 kPa). 
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(3) I-FIT Flexibility Index (FI).  The minimum FI shall be as follows.  
 

Illinois Modified AASHTO TP 124 

Mixture 
Short Term Aging, 

Minimum FI 
   HMA 1/ 8.0 

SMA 16.0 
IL-4.75 12.0 

 
1/ All mix designs, except for SMA and IL-4.75 mixtures. 
 

If a mix fails the Department’s verification testing, the Contractor shall make necessary 
changes to the mix and provide passing Hamburg wheel, tensile strength, and I-FIT test 
results from a private lab.  The Department will verify the passing results.” 

 
Start of HMA Production and Job Mix Formula (JMF) Adjustments.  Revise Article 1030.06(a) of the 
Standard Specifications to read: 
 

“ (a) High ESAL Mixtures.  A test strip will be required at the beginning of HMA production for 
each mixture according to the Manual of Test Procedures for Materials “Hot Mix Asphalt 
Test Strip Procedures”.  A test strip will not be required for HMA mixtures or shoulder 
applications with a quantity less than 3000 tons (2750 metric tons); however, such mixtures 
shall still be sampled on the first day of production for the Hamburg wheel and I-FIT testing. 
 
Before start-up, target values shall be determined by applying gradation correction factors to 
the JMF when applicable.  These correction factors shall be determined from previous 
experience.  The target values, when approved by the Engineer, shall be used to control 
HMA production.  Plant settings and control charts shall be set according to target values. 
 
Before constructing the test strip, target values shall be determined by applying gradation 
correction factors to the JMF when applicable.  After any JMF adjustment, the JMF shall 
become the Adjusted Job Mix Formula (AJMF).  Upon completion of the first acceptable test 
strip, the JMF shall become the AJMF regardless of whether or not the JMF has been 
adjusted.  If an adjustment/plant change is made, the Engineer may require a new test strip 
to be constructed.  If the HMA placed during the initial test strip is determined to be 
unacceptable to remain in place by the Engineer, it shall be removed and replaced. 
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The limitations between the JMF and AJMF are as follows. 
 

Parameter Adjustment 

1/2 in. (12.5 mm) ± 5.0 % 
No. 4 (4.75 mm) ± 4.0 % 
No. 8 (2.36 mm) ± 3.0 % 
No. 30 (600 µm) * 
No. 200 (75 µm) * 
Asphalt Binder Content ± 0.3 % 

 
* In no case shall the target for the amount passing be greater than the JMF. 

 
Adjustments outside the above limitations will require a new mix design. 
 
Mixture sampled to represent the test strip shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 
80 lb (36 kg) of additional material for the Department to conduct I-FIT testing.  Within two 
working days after sampling, the Contractor shall deliver prepared samples to the District 
laboratory for verification testing.  The required number and size of prepared samples 
submitted for the Hamburg wheel and I-FIT testing shall be according to the “High ESAL - 
Required Samples for Verification Testing” table in Article 1030.04(d) above. 
 
Mixture sampled during production for Hamburg wheel and I-FIT will be tested by the 
Department.  The Hamburg wheel and I-FIT results shall meet the requirements specified in 
Article 1030.04(d) above. 
 
Upon notification by the Engineer of a failing Hamburg wheel or I-FIT test and prior to 
restarting production, the Contractor shall make necessary adjustments approved by the 
Engineer to the mixture production and submit another mixture sample for the Department 
to conduct Hamburg wheel and I-FIT testing.  Prior produced material may be paved out 
provided all other mixture criteria is being met.  Upon consecutive failing Hamburg wheel 
and I-FIT tests, no additional mixture shall be produced until the Engineer receives passing 
Hamburg wheel and I-FIT test results. 
 
The Department may conduct additional Hamburg wheel and I-FIT testing on production 
material as determined by the Engineer.” 
 

Add the following to the end of Article 1030.06(b) of the Standard Specifications: 
 

“I-FIT testing will be performed for Low ESAL mixtures (excluding Class D patches, 
pavement patching and incidental HMA) during mixture production.  Within one working day 
after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
verification testing.  The required number and size of prepared samples submitted for the I-
FIT testing shall be according to the “Low ESAL - Required Samples for Verification Testing” 
table in Article 1030.04(d) above.” 
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HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS -JOBSITE 
SAMPLING (BDE) 
 
Effective:  November 1, 2014      Revised:  July 2, 2019 
 
Description.  This special provision describes the procedures for production, placement and 
payment for hot-mix asphalt (HMA) under the pay for performance (PFP) program.  This special 
provision shall apply to the HMA mixtures specified in the plans.  This work shall be according to the 
Standard Specifications and the special provision, “Hot-Mix Asphalt Binder and Surface Course” 
except as modified herein. 
 
Delete Articles:  406.06(b)(1), 2nd  paragraph (Temperature requirements) 

406.06(e), 3rd paragraph (Paver speed requirements) 
406.07(b)   (Rolling) 
406.07(c)   (Density) 
1030.04, last two sentences of first paragraph    (Mix design verification) 
1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content) 
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(6)   (Corrective Action for Required Plant Tests) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 2nd paragraph (Before start-up…) 

 
Definitions. 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor required to 

achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product. 
 
(c) Percent Within Limits (PWL):  The percentage of material within the quality limits for a given 

quality characteristic. 
 
(d) Quality Characteristic:  The characteristics that are evaluated by the Department for 

payment using PWL.  The quality characteristics for this project are field voids in the mineral 
aggregate (Field VMA), voids, and density.  Field VMA will be calculated using the 
combined aggregates bulk specific gravity (Gsb) from the mix design. 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
97 

 
(e) Quality Level Analysis (QLA):  QLA is a statistical procedure for estimating the amount of 

product within specification limits. 
 
(f) Mixture Sublot:  A mixture sublot for Field VMA and voids shall be a maximum of 1000 tons 

(910 metric tons).  If the quantity is less than 8000 tons (7260 metric tons), the sublot size 
will be adjusted to achieve a minimum of 8 tests.   
 
(1) If the remaining quantity is greater than 200 tons (180 metric tons) but less than 

1000 tons (910 metric tons), the last mixture sublot will be that quantity. 
 
(2) If the remaining quantity is 200 tons (180 metric tons) or less, the quantity shall be 

combined with the previous mixture sublot. 
 
(g) Density Interval:  Density intervals shall be every 0.2 miles (320 m) for lift thicknesses of 

3 in. (75 mm) or less and 0.1 miles (160 m) for lift thicknesses greater than 3 in. (75 mm).  If 
a density interval is less than 200 ft (60 m), it will be combined with the previous density 
interval. 

 
(h) Lot:  A lot consists of ten mixture sublots or 30 density intervals.  If seven or less mixture 

sublots or 19 or less density intervals remain at the end of production of a mixture, the test 
results for these sublots will be combined with the previous lot for evaluation of percent 
within limits and pay factors. 
 
Lots for mixture testing are independent of lots for density testing. 

 
(i) Density Test:  A density test shall consist of a core taken at a random location within each 

density interval. 
 

When establishing the target density, the HMA maximum theoretical gravity (Gmm) shall be 
based on the running average of four Department test results including the current day of 
production.  Initial Gmm shall be based on the average of the first four test results. 

 
(j) Unconfined Edge Density:  The unconfined edge density shall be randomly selected within 

each 1/2 mile (800 m) section for each unconfined edge. 
 

Pre-Production Meeting.  The Engineer will schedule a pre-production meeting prior to the start of 
production.  The HMA QC Plan, test frequencies, and responsibilities of all parties involved in 
testing and determining the PWL will be addressed.  The Engineer will provide the random locations 
and tonnages in a sealed envelope for the Contractor to sign at the pre-production meeting or prior 
to paving.  The random locations and tonnages may be adjusted due to field conditions according to 
the Department’s Manual of Test Procedures for Materials “PFP and QCP Hot-Mix Asphalt Random 
Jobsite Sampling” and “PFP and QCP Random Density Procedure”.  The signed sealed envelope 
will be given to the Contractor after paving is complete along with documentation of any 
adjustments.  Personnel attending the meetings may include the following: 
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(a) Resident Engineer 
 
(b) District Mixture Control Representative 
 
(c) QC Manager 
 
(d) Contractor Paving Superintendent 
 
(e) Any consultant involved in any part of the HMA sampling or testing on this project 

 
Quality Control (QC) by the Contractor.  The Contractor’s QC plan shall include the schedule of 
testing for both quality characteristics and non-quality characteristics required to control the product 
such as asphalt binder content and mixture gradation.  The schedule shall include sample location.  
The minimum test frequency shall be according to the following table. 
 

Table 1 
Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic 
Minimum Test 

Frequency 
Sampling Location 

Mixture Gradation 

1/day per QC Plan 
Binder Content 

Gmm 
Gmb 

Density per QC plan per QC Plan 
 
The Contractor shall submit QC test results to the Engineer within 48 hours of the time of sampling. 
 
Initial Production Testing.  The Contractor shall split and test the first two samples with the 
Department for comparison purposes.  The Contractor shall complete all tests and report all results 
to the Engineer within two working days of sampling.  The Engineer will make Department test 
results of the initial production testing available to the Contractor within two working days from the 
receipt of the samples. 
 
Quality Assurance (QA) by the Engineer.  The Department’s laboratories which conduct PFP testing 
will participate in the AASHTO re:source’s (formerly AMRL) Proficiency Sample Program.  The 
Engineer will test each mixture sublot for Field VMA, voids, and dust/AC ratio; and each density 
interval for density to determine payment for each lot.  A sublot shall begin once an acceptable test-
strip has been completed and the AJMF has been determined.  All Department testing will be 
performed in a qualified laboratory by personnel who have successfully completed the Department 
HMA Level I training. 
 

(a) Voids, Field VMA, and Dust/AC Ratio.  For each sublot, the Engineer will determine the 
random tonnage for the sample and the Contractor shall be responsible for obtaining the 
sample according to the Department’s Manual of Test Procedures for Materials “PFP and 
QCP Hot-Mix Asphalt Random Jobsite Sampling Procedure”.  The Engineer will not disclose 
the random location of the sample until after the truck containing the random tonnage has 
been loaded and en-route to the project. 
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(b) Density.  The Engineer will not disclose the random location of the sample until after the 

final rolling. 
 
The Contractor shall cut the 4 in. (100 mm) diameter cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer.  All core holes shall be filled 
immediately upon completion of coring.  All water shall be removed from the core holes prior 
to filling.  All core holes shall be filled with a rapid hardening mortar or concrete which shall 
be mixed in a separate container prior to placement in the hole.  Any depressions in the 
surface of the filled core holes greater than 1/4 in. (6 mm) at the time of final inspection will 
require removal of the fill material to the depth of the lift thickness and replacement. 

 
The Engineer will witness and secure all mixture and density samples.  The Contractor shall 
transport the secured sample to a location designated by the Engineer. 
 
Test Results.  The Department’s test results for the first mixture sublot and density interval, of every 
lot will be available to the Contractor within three working days from the receipt of secured samples. 
 Test results for remaining sublots will be available to the Contractor within ten working days from 
receipt of the secured sample that was delivered to the Department’s testing facility or a location 
designated by the Engineer. 
 
The Engineer will maintain a complete record of all Department test results.  Copies will be 
furnished upon request.  The records will contain, at a minimum, the originals of all Department test 
results and raw data, random numbers used and resulting calculations for sampling locations, and 
quality level analysis calculations. 
 
Dispute Resolution.  Dispute resolution testing will only be permitted when the Contractor submits 
their split sample test results prior to receiving Department split sample test results and meets the 
requirements listed in the Department’s Manual of Test Procedures for Materials “Pay for 
Performance Dispute Resolution”.  If dispute resolution is necessary, the Contractor shall submit a 
request in writing within four working days of receipt of the results of the quality index analysis for 
the lot.  The Engineer will document receipt of the request.  The request shall specify Method 1 (pay 
parameter dispute) or Method 2 (individual parameter dispute) as defined in the Department’s 
Manual of Test Procedures for Materials “Pay for Performance Dispute Resolution”.  The Central 
Bureau of Materials laboratory will be used for dispute resolution testing. 
 
Acceptance by the Engineer.  All of the Department’s tests shall be within the acceptable limits 
listed below: 
 

Table 2 

Acceptable Limits 

Parameter Acceptable Range 

Field VMA -1.0 – +3.0 % 1/ 
Voids 2.0 – 6.0 % 

Density 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75 90.0 – 98.0 % 

SMA 12.5, SMA 9.5 92.0 – 98.0 % 

Dust / AC Ratio 0.4 – 1.6 2/ 
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1/ Based on minimum required Field VMA from mix design 
 
2/ Does not apply to SMA 

 
In addition, the PWL for any quality characteristic shall be 50 percent or above for any lot.  No 
visible pavement distress shall be present such as, but not limited to, segregation, excessive coarse 
aggregate fracturing or flushing. 
 
Basis of Payment.  Payment will be based on the calculation of the composite pay factor for each 
mixture according to the Department’s Manual of Test Procedure for Materials “PFP Quality Level 
Analysis” document.  Payment for full depth pavement will be based on the calculation of the Full 
Depth Pay Factor according to the “PFP Quality Level Analysis” document. 
 
Additional Pay Adjustments.  In addition to the composite pay factor for each mix, monetary 
deductions will be made for dust/AC ratios and unconfined edge densities as shown in Tables 3 and 
4 as follows. 
 

Table 3 

Dust / AC Pay Adjustment Table 1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 
1/ Does not apply to SMA. 
 

Table 4 

Unconfined Edge Density Adjustment Table 1/ 

Density Deduct / 0.5 mile (800 m) 

≥ 90% $0 
89.0% to 89.9% $1000 

88.0% to 88.9% $3000 

< 88.0% 
Outer 1.0 ft (300 mm) will require 
remedial action acceptable to the 

Engineer 
 

1/ When a longitudinal joint sealant (LJS) is applied, the additional pay adjustments for 
unconfined edge density will not apply to the joint(s) sealed. 

 
 
MOBILIZATION (BDE) 
 
Effective:  April 1, 2020 
 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
101 

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: 
 

“ (a) Upon execution of the contract, 90 percent of the pay item will be paid. 
 
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of 

the pay item will be paid along with any amount bid in excess of six percent of the 
original contract amount.” 

 
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of haul 
shall start with mixing of the first batch.  Haul time shall end when the truck is emptied 
for incorporation of the concrete into the work.  The maximum haul time shall be as 
follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 

(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 

> 64 (> 17.5) - without retarder 60 30 

> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 
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For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) ticket 
number; (2) name of producer and plant location; (3) contract number; (4) name of 
Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity batched; 
(8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction of 
the Engineer.” 

 
PORTLAND CEMENT CONCRETE PAVEMENT PATCHING (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 701.17(e)(3)b. of the Standard Specifications to read: 
 

“b. Strength Tests.  For patches constructed with Class PP-1, PP-2, PP-3, PP-4, or PP-
5 concrete, the pavement may be opened to traffic when test specimens have 
obtained a minimum flexural strength of 250 psi (1725 kPa) or a minimum 
compressive strength of 1600 psi (11,000 kPa) according to Article 1020.09.  
However, the concrete mixture shall obtain a minimum flexural strength of 600 psi 
(4150 kPa) or a minimum compressive strength of 3200 psi (22,100 kPa) in the time 
specified in Table 1 of Article 1020.04. 
 
With the approval of the Engineer, concrete strength may be determined according 
to Illinois Modified AASHTO T 325.” 

 
Revise Article 1001.01(d) of the Standard Specifications to read: 
 

“ (d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s qualified product list, and shall be according to ASTM C 1600 in addition to 
the following. 
 
(1) The cement shall have a minimum final set of 10 minutes, according to Illinois 

Modified AASHTO T 131. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, 
according to Illinois Modified AASHTO T 106. 
 

(3) The cement shall have a maximum drying shrinkage of 0.07 percent at 28 days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.04 percent at 14 days, according 
to Illinois Modified ASTM C 1038.” 
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Revise the first paragraph of Article 1020.05(b)(5) of the Standard Specifications to read: 
 

“ (5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a water-
reducing admixture with the high range water-reducing admixture.  An accelerator shall 
not be used.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture.” 

 
 
PREFORMED PLASTIC PAVEMENT MARKING TYPE D - INLAID (BDE) 
Effective:  April 1, 2012 Revised:  April 1, 2016 
 
Revise subparagraph (c) and add subparagraph (i) to Article 780.02 of the Standard Specifications: 
 

“ (c)Preformed Plastic Pavement Markings, Type B and Type C
.................................................................................................................................. 1095.03 

(i)Preformed Plastic Pavement Marking, Type D 
................................................................................................................................... 1095.10” 

 
Revise the first paragraph of Article 780.07(a) of the Standard Specifications to read: 
 

“ (a) Type B or D - Inlaid Application.  On freshly placed HMA, the inlaid markings shall be 
applied before final compaction and when the pavement temperature has cooled to 
approximately 150 °F (65 °C) and when, in the opinion of the Engineer, the pavement is 
acceptable for vehicular traffic.” 

 
Revise the first paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ 780.12 Inspection.  The epoxy, thermoplastic, preformed thermoplastic, preformed plastic 
Type B, C, or D, and polyurea pavement markings will be inspected following installation, but no 
later than October 15 for preformed plastic markings, November 1 for thermoplastic and preformed 
thermoplastic markings, and December 15 for epoxy and polyurea markings.  In addition, they will 
be inspected following a winter performance period that extends 180 days from November 1.” 
 
Revise the ninth paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ This performance inspection and performance acceptance of the epoxy, thermoplastic, 
preformed thermoplastic, preformed plastic Type B, C, or D, and polyurea markings shall not delay 
acceptance of the entire project and final payment due if the Contractor requires and receives from 
the subcontractor a third party "performance" bond naming the Department as obligee in the full 
amount of all pavement marking quantities listed in the contract, multiplied by the contract unit price. 
 The bond shall be executed prior to acceptance and final payment of the non-pavement marking 
items and shall be in full force and effect until final performance inspection and performance 
acceptance of the epoxy, thermoplastic, preformed thermoplastic, preformed plastic, and polyurea 
pavement markings.  Execution of the third party bond shall be the option of the Contractor.” 
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Revise the first paragraph of Article 780.14 of the Standard Specifications to read: 
 

“ 780.14 Basis of Payment.  This work will be paid for at the contract unit prices per foot (meter) 
of applied line width, as specified, for THERMOPLASTIC PAVEMENT MARKING - LINE; PAINT 
PAVEMENT MARKING - LINE; EPOXY PAVEMENT MARKING - LINE; PREFORMED PLASTIC 
PAVEMENT MARKING - LINE - TYPE B, C, B – INLAID, or D - INLAID; PREFORMED 
THERMOPLASTIC PAVEMENT MARKING – LINE, POLYUREA PAVEMENT MARKING TYPE I – 
LINE, POLYUREA PAVEMENT MARKING TYPE II - LINE; and/or per square foot (square meter) 
for THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS; PAINT PAVEMENT 
MARKING - LETTERS AND SYMBOLS; EPOXY PAVEMENT MARKING - LETTERS AND 
SYMBOLS; PREFORMED PLASTIC PAVEMENT MARKING - TYPE B, C, B – INLAID, or D - 
INLAID - LETTERS AND SYMBOLS; PREFORMED THERMOPLASTIC PAVEMENT MARKING - 
LETTERS AND SYMBOLS.” 
 
Add the following to Section 1095 of the Standard Specifications: 
 

“ 1095.10 Preformed Plastic Pavement Marking, Type D.  The preformed patterned 
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to 
provide immediate and continuing retroreflection during both wet and dry conditions.  The pavement 
marking shall be manufactured without the use of heavy metals including lead chromate pigments 
or other similar, lead-containing chemicals. 

 
The white and yellow preformed plastic pavement markings shall meet the Type B requirements 

of Article 1095.03(b), (c), (d), (e), (i), (l), (m), (n) and the following. 
 
(a) Composition.  The pliant polymer pavement markings shall consist of a mixture of high-

quality polymeric materials, pigments and glass beads distributed throughout its base cross-
sectional area, with a layer of wet retroreflective media bonded to a durable polyurethane 
topcoat surface.  The patterned surface shall have approximately 40% ± 10% of the surface 
area raised and presenting a near vertical face to traffic from any direction.  The channels 
between the raised areas shall be substantially free of exposed beads or particles. 

 
(b) Retroreflectance.  The white and yellow markings shall meet the following for initial dry and 

wet retroreflectance. 
 
(1) Dry Retroreflectance.  Dry retroreflectance shall be measured under dry conditions 

according to ASTM D4061 and meet the values described in Article 1095.03(l) for Type 
B. 
 

(2) Wet Retroreflectance.  Wet retroreflectance shall be measured under wet conditions 
according to ASTM E2177 and meet the values shown in the following table. 
 

Wet Retroreflectance, Initial RL 

Color RL 1.05/88.76 
White 300 
Yellow 200 

 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
105 

 
(c) Color.  The material shall meet the following requirements for daylight reflectance and color, 

when tested, using a color spectrophotometer with 45 degrees circumferential/zero degree 
geometry, illuminant D65, and a two degree observer angle.  The color instrument shall 
measure the visible spectrum from 380 to 720 nm with a wavelength measurement interval 
and spectral bandpass of 10 nm. 

 
Color Daylight Reflectance %Y 

White 65 minimum 
*Yellow 36-59 

 
*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows. 
 

x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(d) Sampling, Testing, Acceptance, and Certification.  Prior to approval and use of the 

preformed pavement marking materials, the manufacturer shall submit a notarized 
certification from an independent laboratory, together with the results of all tests, stating that 
the material meets the requirements as set forth herein.  The certification test report shall 
state the lot tested, manufacturer’s name, and date of manufacture. 
 
After approval by the Department, samples and certification by the manufacturer shall be 
submitted for each batch used.  The manufacturer shall submit a certification stating that the 
material meets the requirements as set forth herein and is essentially identical to the 
material sent for qualification.  The certification shall state the lot tested, manufacturer’s 
name, and date of manufacture.” 

 
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 
 
Effective:  November 1, 2012      Revised:  January 2, 2021 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall be 

according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply written 
documentation that the RAP originated from routes or airfields under federal, state, or local 
agency jurisdiction. 
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(b) Reclaimed Asphalt Shingles (RAS).  RAS is the material produced from the processing and 

grinding of preconsumer or post-consumer shingles.  RAS shall be a clean and uniform 
material with a maximum of 0.5 percent unacceptable material by weight of RAS, as defined 
in the Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) 
Sources”.  RAS shall come from a facility source on the Department’s “Qualified Producer 
List of Certified Sources for Reclaimed Asphalt Shingles” where it shall be ground and 
processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 
(4.75 mm) sieve based on a dry shake gradation.  RAS shall be uniform in gradation and 
asphalt binder content and shall meet the testing requirements specified herein.  In addition, 
RAS shall meet the following Type 1 or Type 2 requirements. 
 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 

(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 
from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 
 

1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual RAP stockpiles meeting one of 

the following definitions.  Stockpiles shall be sufficiently separated to prevent intermingling 
at the base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 
 
Prior to milling, the Contractor shall request the Department provide documentation on the 
quality of the RAP to clarify the appropriate stockpile. 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and 
may represent more than one aggregate type and/or quality but shall be at least 
C quality.  FRAP shall be fractionated prior to testing by screening into a minimum of 
two size fractions with the separation occurring on or between the No. 4 (4.75 mm) and 
1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of 
the RAP in the coarse fraction shall pass the maximum sieve size specified for the 
mixture composition of the mix design. 
 

(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 
HMA (High and Low ESAL) mixtures and represent:  1) the same aggregate quality, but 
shall be at least C quality; 2) the same type of crushed aggregate (either crushed 
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt 
binder content.  If approved by the Engineer, combined single pass surface/binder 
millings may be considered “homogeneous” with a quality rating dictated by the lowest 
coarse aggregate quality present in the mixture. 
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(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be 
crushed aggregate and may represent more than one aggregate type and/or quality but 
shall be at least C quality.  This RAP may have an inconsistent gradation and/or asphalt 
binder content prior to processing.  Conglomerate RAP shall be processed prior to 
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.  
Conglomerate RAP stockpiles shall not contain steel slag. 

 
(4) Conglomerate “D” Quality (Conglomerate DQ).  Conglomerate DQ RAP stockpiles 

shall be according to Articles 1031.02(a)(1)-1031.02(a)(3), except they may also consist 
of RAP from HMA shoulders, bituminous stabilized subbases, or HMA (High or Low 
ESAL) binder mixture.  The coarse aggregate in this RAP may be crushed or round but 
shall be at least D quality.  This RAP may have an inconsistent gradation and/or asphalt 
binder content. 
 

(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
non-bituminous surface treatment (i.e. high friction surface treatments), pavement fabric, 
joint sealants, plant cleanout, etc., will be unacceptable unless the contaminants are 
removed to the satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise specified by the Engineer, mechanically blending manufactured sand (FM 
20 or FM 22) or fine FRAP up to an equal weight of RAS with the processed RAS will be 
permitted to improve workability.  The sand shall be B quality or better from an approved 
Aggregate Gradation Control System source.  The sand shall be accounted for in the mix 
design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 
 

Additional processed RAP/FRAP/RAS shall be stockpiled in a separate working pile, as 
designated in the QC Plan, and only added to the original stockpile after the test results for the 
working pile are found to meet the requirements specified in Articles 1031.03 and 1031.04. 
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1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 
 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 

be run at the minimum frequency of one sample per 500 tons (450 metric tons) for the 
first 2,000 tons (1,800 metric tons) and one sample per 2,000 tons (1,800 metric tons) 
thereafter.  A minimum of five tests shall be required for stockpiles less than 4,000 tons 
(3,600 metric tons). 
 

(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 
approval to the Department proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 
 

Each sample shall be split to obtain two equal samples of test sample size.  One of the two 
test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall perform a washed extraction on the other test sample according to Illinois 
Modified AASHTO T 164.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and tested 
during stockpiling according to the Bureau of Materials Policy Memorandum, “Reclaimed 
Asphalt Shingle (RAS) Source”. 
 
Samples shall be collected during stockpiling at the minimum frequency of one sample per 
200 tons (180 metric tons) for the first 1,000 tons (900 metric tons) and one sample per 
500 tons (450 metric tons) or a minimum of once per week, whichever is more frequent, 
thereafter.  A minimum of five samples are required for stockpiles less than 1,000 tons 
(900 metric tons).   
 
Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The Contractor 
shall perform a washed extraction and test for unacceptable materials on the other test 
sample according to Illinois Modified AASHTO T 164.  The Engineer reserves the right to 
test any sample (split or Department-taken) to verify Contractor test results. 
 
The Contractor shall obtain and make available all of the test results from the start of the 
original stockpile. 
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1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 
(a) Limits of Precision.  The limits of precision between the Contractor’s and the Department’s 

split sample test results shall be according to the following. 
 

Test Parameter Limits of Precision 

% Passing RAP FRAP RAS 

1/2 in. (12.5 mm) 6.0 % 5.0 %  
# 4 (4.75 mm) 6.0 % 5.0 %  
# 8 (2.36 mm) 4.0 % 3.0 % 4.0 % 

# 30 (600 µm) 3.0 % 2.0 % 4.0 % 
# 200 (75 µm) 2.5 % 2.2 % 4.0 % 
Asphalt Binder 0.4 % 0.3 % 3.0 % 

Gmm 0.035 0.030  
 

If the test results are outside the above limits of precision, the Department will immediately 
investigate. 

 
(b) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled and 

averaged for asphalt binder content and gradation, and when applicable Gmm.  Individual 
extraction test results, when compared to the averages, will be accepted if within the 
tolerances listed below. 
 

Parameter 
FRAP/Homogeneous/

Conglomerate 

1 in. (25 mm)  
1/2 in. (12.5 mm) ± 8 % 
# 4 (4.75 mm) ± 6 % 

# 8 (2.36 mm) ± 5 % 
# 16 (1.18 mm)  
# 30 (600 µm) ± 5 % 
# 200 (75 µm) ± 2.0 % 

Asphalt Binder ± 0.4 % 1/ 

Gmm ± 0.03 2/ 

 
1/ The tolerance for FRAP shall be ± 0.3 percent. 
 
2/ For stockpile with slag or steel slag present as determined in the current Manual of 

Test Procedures Appendix B 21, “Determination of Aggregate Bulk (Dry) Specific 
Gravity (Gsb) of Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 
Shingles (RAS)”. 
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If more than 20 percent of the test results for an individual parameter (individual sieves, 
Gmm, and/or asphalt binder content) are out of the above tolerances, the RAP/FRAP shall 
not be used in HMA unless the RAP/FRAP representing the failing tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the Department for 
evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for solvent 
extractions according to the document “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

(c) Evaluation of RAS and RAS Blended with Manufactured Sand or Fine FRAP Test Results.  
All of the test results, with the exception of percent unacceptable materials, shall be 
compiled and averaged for asphalt binder content and gradation.  Individual test results, 
when compared to the averages, will be accepted if within the tolerances listed below. 
 

Parameter RAS 

# 8 (2.36 mm) ± 5 % 
# 16 (1.18 mm) ± 5 % 
# 30 (600 µm) ± 4 % 
# 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If more than 20 percent of the test results for an individual parameter (individual sieves 
and/or asphalt binder content) are out of the above tolerances, or if the unacceptable 
material exceeds 0.5 percent by weight of material retained on the No. 4 (4.75 mm) sieve, 
the RAS or RAS blend shall not be used in Department projects.  All test data and 
acceptance ranges shall be sent to the Department for evaluation. 

 
1031.05 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate DQ stockpiles shall be set by the lowest quality of coarse aggregate in the 
RAP stockpile and are designated as follows. 
 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 

(2) RAP from Class I binder, HMA (High ESAL) binder, or (Low ESAL) IL-19.0L binder 
mixtures are designated as containing Class C quality coarse aggregate. 

 
(3) RAP from BAM stabilized subbase and BAM shoulders are designated as containing 

Class D quality coarse aggregate. 
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(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 

Contractor shall use the assigned quality provided by the Engineer. 
 
If the quality is not known, the quality shall be determined as follows.  Coarse and fine 
FRAP stockpiles containing plus No. 4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb 
(25 kg).  The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant laboratory prequalified by the Department for the specified testing.  The 
consultant laboratory shall submit the test results along with the recovered aggregate 
sample to the District Office.  Consultant laboratory services will be at no additional cost to 
the Department.  The District will forward the sample to the Central Bureau of Materials 
Aggregate Lab for MicroDeval Testing, according to ITP 327.  A maximum loss of 
15.0 percent will be applied for all HMA applications. 
 

1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall be 
the Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture to be produced. 
 

(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be 
approved for use in all HMA (High ESAL and Low ESAL) surface and binder mixture 
applications. 
 

(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in 
which the coarse aggregate is Class B quality or better.  FRAP from conglomerate 
stockpiles shall be considered equivalent to limestone for frictional considerations.  
Known frictional contributions from plus No. 4 (4.75 mm) homogeneous FRAP 
stockpiles will be accounted for in meeting frictional requirements in the specified 
mixture. 
 

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 
Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 
and stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate. 
 

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not 
exceed the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign. 
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(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications 

as specified herein. 
 
(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 

conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight 
of the total mix. 

 
(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 

percentage of virgin asphalt binder replacement (ABR) shall not exceed the amounts 
listed in the following table. 

 

HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 
Binder or Surface 

30 30 30 10  
50 25 15 10  

70 15 10 10  
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).   
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 

 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 
Binder or Surface 

30 55 45 15 
50 45 40 15 

70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a  
PG 58-28).   

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
 

(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS mix designs shall be submitted for 
verification.  If additional RAP/FRAP and/or RAS stockpiles are tested and found that no 
more than 20 percent of the individual parameter test results, as defined in Article 1031.04, 
are outside of the control tolerances set for the original RAP/FRAP and/or RAS stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
and/or RAS stockpiles may be used in the original mix design at the percent previously 
verified. 

 
(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design. 
 
The RAP, FRAP, and RAS stone bulk specific gravities (Gsb) shall be according to the 

“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) of Reclaimed Asphalt Pavement 
(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test 
Procedures for Materials. 

 
1031.08 HMA Production.  HMA production utilizing RAP/FRAP and/or RAS shall be as 

follows.  
 

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP/FRAP and/or RAS 
feed system to remove or reduce oversized material. 

 
If the RAP/FRAP and/or RAS control tolerances or QC/QA test results require corrective action, 

the Contractor shall cease production of the mixture containing RAP/FRAP and/or RAS and either 
switch to the virgin aggregate design or submit a new mix design. 

 
(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than the 

nominal maximum size requirement for the HMA mixture being produced. 
 

(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight depletion 
system or by using the RAP weigh belt.  Either feed system shall be interlocked with the 
aggregate feed or weigh system to maintain correct proportions for all rates of production 
and batch sizes.  The portion of RAS shall be controlled accurately to within ± 0.5 percent of 
the amount of RAS utilized.  When using the weight depletion system, flow indicators or 
sensing devices shall be provided and interlocked with the plant controls such that the 
mixture production is halted when RAS flow is interrupted. 
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(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 
(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) 

to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 

0.1 unit. 
 
g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total mix 

to the nearest 0.1 percent. 
 
h. Aggregate and RAP/FRAP/RAS moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAP/FRAP/RAS are recorded in a wet condition.) 

 
i. A positive dust control system shall be utilized when the combined contribution of 

reclaimed material passing the No. 200 sieve exceeds 1.5 percent. 
 

(2) Batch Plants. 
 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
e. RAP/FRAP/RAS weight to the nearest pound (kilogram). 
 
f. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total mix 

to the nearest 0.1 percent. 
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The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of each 
construction season thereafter. 

 
1031.09 RAP in Aggregate Applications.  RAP in aggregate applications shall be according 

to the Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications” and the following. 

 
(a) RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  The 

use of RAP in aggregate surface course (temporary access entrances only) and aggregate 
wedge shoulders, Type B shall be as follows. 

 
(1) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 

1031.02, except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 
shall not apply. 

 
(2) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. 

(37.5 mm) sieve.  The RAP material shall be reasonably well graded from coarse to fine. 
 RAP material that is gap-graded or single sized will not be accepted. 

 
(b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 

Article 1031.06, except “Conglomerate DQ” and “Non-Quality” may be used.” 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2019      Revised:  January 1, 2020 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping to 
the point where the piping is above the ground, including determining the content types and 
estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 
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Before beginning any associated soil or groundwater management activity, the Contractor shall 

provide the Engineer with the opportunity to visually inspect and approve the equipment.  If the 
equipment contains any contaminated residual material, decontamination shall be performed on the 
equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the contaminant 
unless laboratory testing proves otherwise. 

 
669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 

working in areas with regulated substances, the Contractor shall submit a “Regulated Substances 
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.  
The form shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following 

qualifications. 
 
(a) Regulated Substances Monitoring.  Qualification for environmental observation and field 

screening of regulated substances work and environmental observation of UST removal 
shall require either pre-qualification in Hazardous Waste by the Department or 
demonstration of acceptable project experience in remediation and operations for 
contaminated sites in accordance with applicable Federal, State, or local regulatory 
requirements using BDE 2730. 
 
Qualification for each individual performing regulated substances monitoring shall require a 
minimum of one-year of experience in similar activities as those required for the project. 
 

(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST) 
removal work shall require licensing and certification with the Office of the State Fire 
Marshall (OSFM) and possession of all permits required to perform the work.  A copy of the 
permit shall be provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or former 
ties with any of the properties contained within, adjoining, or potentially affecting the work. 

 
The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 21 days will be required for 
each subsequent review.  Work shall not commence until the RSPCP has been approved by the 
Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed conditions in 
the field and documented using BDE 2730A “Regulated Substances Pre-Construction Plan 
(RSPCP) Addendum” and submitted to the Engineer for approval. 
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CONSTRUCTION REQUIREMENTS 

 
669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 

environmental observation and field screening during regulated substances management activities 
at the contract specific work areas.  As part of the regulated substances monitoring, the monitoring 
personnel shall perform and document the applicable duties listed on form BDE 2732 “Regulated 
Substances Monitoring Daily Record (RSMDR)”. 

 

(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the 

limits of the contract specific work areas.  Once work begins, the monitoring personnel shall 

be present on-site continuously during the excavation and loading of material. 

 

(b) Field Screening.  Field screening shall be performed during the excavation and loading of 

material from the contract specific work areas, except for material classified according to 

Article 669.05(b)(1) or 669.05(c) where field screening is not required. 

 

Field screening shall be performed with either a photoionization detector (PID) (minimum 

10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to 

monitor for potential contaminants associated with regulated substances.  The PID or FID 

shall be calibrated on-site, and background level readings taken and recorded daily, and as 

field and weather conditions change.  Field screen readings on the PID or FID in excess of 

background levels indicates the potential presence of regulated substances requiring 

handling as a non-special waste, special waste, or hazardous waste.  PID or FID readings 

may be used as the basis of increasing the limits of removal with the approval of the 

Engineer but shall in no case be used to decrease the limits. 
 
669.05 Regulated Substances Management and Disposal.  The management and disposal 

of soil and/or groundwater containing regulated substances shall be according to the following: 
 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate detected levels exceed the most stringent maximum allowable concentration (MAC) 
for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. Code 
1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC, but still considered within area background levels by the Engineer, the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable.  If the soils cannot be utilized within the right-of-way, they shall be managed 
and disposed of at a landfill as a non-special waste. 
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(2) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) 
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil 
can be utilized within the right-of-way as embankment or fill, when suitable, or managed 
and disposed of at a clean construction and demolition debris (CCDD) facility or an 
uncontaminated soil fill operation (USFO) within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the right-of-
way as embankment or fill, when suitable, or managed and disposed of off-site at a 
CCDD facility or an USFO within an MSA County excluding Chicago or within the 
Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the excavated 
soil can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of off-site at a CCDD facility or an USFO within an MSA County 
excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special 
waste or hazardous waste, as determined by the Engineer, the soil shall be managed 
and disposed of at a landfill as a non-special waste. 

 
(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant 

to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer otherwise 
determines the soil cannot be managed according to Articles 669.05(a)(1) through (a)(5) 
above, the soil shall be managed and disposed of off-site as a special waste or 
hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical results 
indicate that detected levels do not exceed the most stringent MAC, the excavated soil can 
be utilized within the right-of-way as embankment or fill, when suitable, or managed and 
disposed of off-site according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 
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(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach to 

Corrective Action Objectives (TACO) Residential.  When the soil analytical results indicate 
that detected levels exceed the most stringent MAC but do not exceed TACO Tier 1 Soil 
Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin. Code 742 
Appendix B Table A, the excavated soil can be utilized within the right-of-way as 
embankment or fill, when suitable, or managed and disposed of off-site according to 
Article 202.03.  However, the excavated soil cannot be taken to a CCDD facility or an 
USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater 
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route 
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or 
hazardous waste as applicable.  Special waste groundwater shall be containerized and 
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or 
combined sewer when permitted by the local sewer authority.  Groundwater discharged to a 
sanitary sewer or combined sewer shall be pre-treated to remove particulates and 
measured with a calibrated flow meter to comply with applicable discharge limits.  A copy of 
the permit shall be provided to the Engineer prior to discharging groundwater to the sanitary 
sewer or combined sewer. 
 
Groundwater encountered within trenches may be managed within the trench and allowed 
to infiltrate back into the ground.  If the groundwater cannot be managed within the trench, it 
may be discharged to a sanitary sewer or combined sewer when permitted by the local 
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as a 
special waste or hazardous waste.  The Contractor is prohibited from discharging 
groundwater within the trench through a storm sewer.  The Contractor shall install backfill 
plugs within the area of groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are to 
be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has a 
permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per another 
test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited to, 
sampling beneath the material staging area to determine complete removal of the spilled material. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 
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The Contractor shall obtain all documentation including any permits and/or licenses required to 

transport the material containing regulated substances to the disposal facility.  The Contractor shall 
coordinate with the Engineer on the completion of all documentation.  The Contractor shall make all 
arrangements for collection and analysis of landfill acceptance testing.  The Contractor shall 
coordinate waste disposal approvals with the disposal facility. 

 
The Contractor shall provide the Engineer with all transport-related documentation within two 

days of transport or receipt of said document(s).  For management of special or hazardous waste, 
the Contractor shall provide the Engineer with documentation that the Contractor is operating with a 
valid Illinois special waste transporter permit at least two weeks before transporting the first load of 
contaminated material. 

 
Transportation and disposal of material classified according to Article 669.05(a)(5) or 

669.05(a)(6) shall be completed each day so that none of the material remains on-site by the close 
of business, except when temporary staging has been approved. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number provided by the Bureau of 
Design and Environment.  An authorized representative of the Department shall sign all manifests 
for the disposal of the contaminated material and confirm the Contractor's transported volume.  Any 
waste generated as a non-special waste may be managed off-site without a manifest, a special 
waste transporter, or a generator number. 

 
The Contractor shall select a landfill permitted for disposal of the contaminant within the State of 

Illinois.  The Department will review and approve or reject the facility proposed by the Contractor to 
use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant with 
those applicable standards as mandated by their permit and whether the disposal facility is 
presently, has previously been, or has never been, on the United States Environmental Protection 
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) 
List of Violating Facilities.  The use of a Contractor selected landfill shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the waste 
is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 Ill. Admin. Code 811.107; 
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(4) a regulated asbestos-containing waste material, as defined under the National 

Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 
40 CFR Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of 
35 Ill. Admin. Code 728.107 under land disposal restrictions of 35 Ill. Admin. Code 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has 
been stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special waste 
shall be attached to the certification.  The information shall include but not be limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous 

waste; 
 

(2) the means by which the generator has determined the waste is not a liquid; 
 

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 
dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of without 
temporary staging to the greatest extent practicable.  If circumstances beyond the Contractor’s 
control require temporary staging of these latter materials, the Contractor shall request approval 
from the Engineer in writing. 

 
Temporary staging shall be accomplished within the right-of-way and the Contractor’s means 

and methods shall be described in the approved or amended RSPCP.  Staging areas shall not be 
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m) of 
sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or designated 
habitat zones. 
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The method of staging shall consist of containerization or stockpiling as applicable for the type, 

classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of different 
classifications shall be staged separately with no mixing or co-mingling. 

 
When containers are used, the containers and their contents shall remain intact and 

inaccessible to unauthorized persons until the manner of disposal is determined.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not limited 
to, the procurement, transport, and labeling of the containers.  The Contractor shall not use a 
storage container if visual inspection of the container reveals the presence of free liquids or other 
substances that could cause the waste to be reclassified as a hazardous or special waste. 

 
When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or tarps 

secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be provided to 
contain and collect for disposal any water that drains from the soil.  Stockpiles shall be managed to 
prevent or reduce potential dust generation. 

 
When staging non-special waste, special waste, or hazardous waste, the following additional 

requirements shall apply: 
 
(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or 

669.05(a)(5), an impermeable surface barrier between the materials and the ground surface 
shall be installed.  The impermeable barrier shall consist of a minimum 20-mil plastic liner 
material and the surface of the stockpile area shall be clean and free of debris prior to 
placement of the liner.  Measures shall also be taken to limit or discourage access to the 
staging area. 
 

(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6) shall 
not be stockpiled but shall be containerized immediately upon generation in containers, 
tanks or containment buildings as defined by RCRA, Toxic Substances Control Act (TSCA), 
and other applicable State or local regulations and requirements, including 35 Ill. Admin. 
Code Part 722, Standards Applicable to Generators of Hazardous Waste. 
 
The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct access 
to the area, and all required regulatory identification signs applicable to a staging area 
containing special waste or hazardous waste shall be deployed. 
 
Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete 
surface.  Containers shall be in good condition and free of leaks, large dents, or severe 
rusting, which may compromise containment integrity.  Containers must be constructed of, 
or lined with, materials that will not react or be otherwise incompatible with the hazardous or 
special waste contents.  Containers used to store liquids shall not be filled more than 80 
percent of the rated capacity.  Incompatible wastes shall not be placed in the same 
container or comingled. 
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All containers shall be legibly labeled and marked using pre-printed labels and permanent 
marker in accordance with applicable regulations, clearly showing the date of waste 
generation, location and/or area of waste generation, and type of waste.  The Contractor 
shall place these identifying markings on an exterior side surface of the container.   
 
Storage containers shall be kept closed, and storage pads covered, except when access is 
needed by authorized personnel. 
 
Special waste and hazardous waste shall be transported and disposed within 90 days from 
the date of generation. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical controls, 
pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is considered 

an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 176). 
 Ownership of the UST refers to the Department's owning title to the UST during storage, use or 
dispensing of regulated substances.  The Department may be considered an "operator" of the UST 
if it has control of, or has responsibility for, the daily operation of the UST.  The Department may 
however voluntarily undertake actions to remove an UST from the ground without being deemed an 
"operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the UST 
and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as necessary to 
prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled.  The tank shall be removed and rendered empty 
according to IEPA definition. 
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The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area in 

accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 

inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
District Environmental Studies Unit (DESU).  Upon confirmation of a release of contaminants and 
notifications to the Engineer and DESU, the Contractor shall report the release to the Illinois 
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them 
with whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager). 

 
The Contractor shall perform the following initial response actions if a release is indicated by the 

OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of up 
to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension of the 
tank; 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and prevent 
further migration of the released substance into surrounding soils and groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the tank excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The tank excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  All uncontaminated concrete and 
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the 
Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
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669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth excavation, 
Article 502.12(b) when excavating for structures, or by computing the volume of the trench using the 
maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal will 

be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with a 
deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 

Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
Regulated substances monitoring, including completion of form BDE 2732 for each day of work, 

will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 0.5 
calendar day, for REGULATED SUBSTANCES MONITORING. 

 
The installation of engineered barriers will be paid for at the contract unit price per square yard 

(square meter) for ENGINEERED BARRIER. 
 
The work of UST removal, soil excavation, soil and content sampling, the management of 

excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to be 

contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
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Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), (a)(4), 

(a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will not be 
responsible for any additional costs incurred, if mismanagement of the staging area, storage 
containers, or their contents by the Contractor results in excess cost expenditure for disposal or 
other material management requirements. 

 
Payment for accumulated stormwater removal and disposal will be according to Article 109.04.  

Payment will only be allowed if appropriate stormwater and erosion control methods were used. 
 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 

specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 

When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter 
test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B and 
7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  

 
The work of preparing, submitting and administering a Regulated Substances Final Construction 

Report will be paid for at the contract lump sum price REGULATED SUBSTANCES FINAL 
CONSTRUCTION REPORT.” 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  The 
Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization 

plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
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work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021 
 
Description.  This work shall consist of testing the ride quality of the finished surface of pavements, 
according to Illinois Test Procedure 43, “Ride Quality Testing Using the International Roughness 
Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of the Standard Specifications, 
except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Revise Article 406.03(h) of the Standard Specifications to read: 
 

“ (h)Pavement Surface Grinding Equipment
................................................................................................................................. 1101.04” 
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Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to pavement improvements, the Engineer will measure the 
smoothness of the existing high-speed mainline pavement.  The Contractor shall measure the 
smoothness of the finished high-speed mainline, low-speed mainline, and miscellaneous 
pavements within three days of paving.  Testing shall be performed in the presence of the Engineer 
and according to Illinois Test Procedure 43.  The pavement will be identified as high-speed 
mainline, low-speed mainline, or miscellaneous as follows. 
 

(a) Test Sections 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed limit greater than 40 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

 
(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed limit of 40 mph or less.  These 
sections shall be tested with an IPS. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement includes segments that either 

cannot readily be tested by an inertial profiler or conditions beyond the control of the 
contractor preclude the achievement of smoothness levels typically achievable with 
mainline pavement construction.  This may include the following examples or as 
determined by the Engineer. 

 
(a) Pavement on horizontal curves with a centerline radius of curvature of less than or 

equal to 1,000 ft (300 m) and the pavement within the superelevation transition of 
such curves; 
 

(b) Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 
combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
(c) The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

(d) Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius 
return; 

 
(e) Variable width pavements; 

 
(f) Side street returns, to the end of radius return; 

 
(g) Crossovers; 
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(h) Connector pavement from the mainline pavement expansion joint to the bridge 

approach slab; 
 

(i) Bridge approach slab; 
 

(j) Pavement that must be constructed in multiple short segments, typically defined as 
600 ft (180m) or less; 

 
(k) Pavement within 25 ft (7.6 m) of manholes, utility structures, or other 

appurtenances; 
 

(l) Turn lanes. 
 

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 
 

(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 
measurement using a quarter-car simulation at a simulation speed of 50 mph (80 km/h). 

 
(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can 

cause significant increase in the calculated MRI for a given sublot. 
 

(7) Lot.  A lot will be defined as a continuous strip of pavement 1 mile (1,600 m) long 
and one lane wide.  When the length of a continuous strip of pavement is less than 
1 mile (1,600 m), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length, but will not be considered as a discontinuity 
and the numbering of sublots will not restart.  The limits of the structure shall include the 
entire length between the outside ends of both connector pavements. 

 
(8) Sublot.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater 

than or equal to 264 ft (80 m) resulting from an interruption in the pavement will be 
subject to the same evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) 
shall be included with the previous sublot for evaluation purposes. 

 
(b) Corrective Work.  Corrective work shall be completed according to the following. 

 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft 

(7.6 m) interval with an ALR in excess of 150 in./mile (2,400 mm/km) will be identified by 
the Engineer and shall be corrected by the Contractor.  Any sublot having a MRI greater 
than 100.0 in./mile (1,580 mm/km), including ALR, shall be corrected to reduce the MRI 
to the full pay threshold, or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline and Miscellaneous Pavements.  Bumps in low-speed mainline 
pavement or miscellaneous pavement which exceed the 5/16 in. (8 mm) tolerance will 
be identified by the Engineer and shall be corrected by the Contractor.   
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Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area normal to the centerline of the paved 
surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  The 
Contractor shall furnish the data and reports to the Engineer within 2 working days after 
corrections are made.  If the MRI and/or ALR still do not meet the requirements, additional 
corrective work shall be performed.  For sublot(s) that are replaced, assessments will be 
based on the MRI determined after replacement. 
 
Corrective work shall be at no additional cost to the Department. 

 
(c) Smoothness Assessments.  Assessments will be paid to or deducted from the Contractor for 

each sublot of mainline pavement per the Smoothness Assessment Schedule.  
Assessments will be based on the MRI of each sublot prior to performing any corrective 
work unless the Contractor has chosen to remove and replace the sublot.  For sublots that 
are replaced, assessments will be based on the MRI determined after replacement. 
  
(1) High-Speed Mainline Pavement.  The upper MRI thresholds for high-speed mainline 

pavement are dependent on the MRI of the existing pavement before construction 
(MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 

MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 

Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 

Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 
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Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $33.00 2/ 

MRII < MRI ≤ MRIF + $0.00 

MRIF < MRI ≤ MRID – (MRI – MRIF) × $20.00 

MRI > MRID – $500.00 

 
1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $500.00. 

 
Smoothness assessments will not be paid or deducted until all other contract 
requirements for the pavement are satisfied.  Pavement that is corrected or replaced for 
reasons other than smoothness, shall be retested as stated herein.” 

 
 
Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows:  

 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to 
the following table.  
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SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $80.00 2/ 

> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $30.00 

> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,200.00.” 

 
 
Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.03(j) of the Standard Specifications to read: 
 

“ (i) Coring Machine (Note 1)” 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor shall 

measure the smoothness of the finished surface of the pavement after the pavement has attained a 
flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi (20,700 kPa). 

 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at no 

additional cost to the Department. 
 
(a) Corrective Work.  No further texturing for skid resistance will be required for areas corrected 

by grinding.  Protective coat shall be reapplied to ground areas according to Article 420.18 
at no additional cost to the Department. 
 
Pavement corrected by removal and replacement, shall be corrected in full panel sizes. 
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(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 

shall be determined as follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $120.00 2/ 

> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $45.00 

> 100.0 (1,580) – $1,125.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,800.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
 
 
Testing Equipment 
 
Delete Article 1101.10 of the Standard Specifications. 
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TEMPORARY PAVEMENT MARKING (BDE) 
Effective:  April 1, 2012 Revised:  April 1, 2017 
 
Revise Article 703.02 of the Standard Specifications to read: 
 

“ 703.02 Materials.  Materials shall be according to the following. 
 
(a) Pavement Marking Tape, Type I and Type III  ............................................ 1095.06 
(b) Paint Pavement Markings  ........................................................................... 1095.02 
(c) Pavement Marking Tape, Type IV  ............................................................. 1095.11” 

 
Revise the second paragraph of Article 703.05 of the Standard Specifications to read: 
 

“ Type I marking tape or paint shall be used at the option of the Contractor, except paint shall not 
be applied to the final wearing surface unless authorized by the Engineer for late season 
applications where tape adhesion would be a problem.  Type III or Type IV marking tape shall be 
used on the final wearing surface when the temporary pavement marking will conflict with the 
permanent pavement marking such as on tapers, crossovers and lane shifts.” 
 
Revise Article 703.07 of the Standard Specifications to read: 
 

“ 703.07 Basis of Payment.  This work will be paid for as follows. 
 
a) Short Term Pavement Marking.  Short term pavement marking will be paid for at the 

contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING.  Removal of 
short term pavement markings will be paid for at the contract unit price per square foot 
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL. 

 
b) Temporary Pavement Marking.  Where the Contractor has the option of material type, 

temporary pavement marking will be paid for at the contract unit price per foot (meter) for 
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit 
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS 
AND SYMBOLS. 
 
Where the Department specifies the use of pavement marking tape, the Type III or Type IV 
temporary pavement marking will be paid for at the contract unit price per foot (meter) for 
PAVEMENT MARKING TAPE, TYPE III or PAVEMENT MARKING TAPE, TYPE IV of the 
line width specified and at the contract unit price per square feet (square meter) for 
PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS or PAVEMENT 
MARKING TAPE, TYPE IV – LETTERS AND SYMBOLS. 
 
Removal of temporary pavement markings will be paid for at the contract unit price per 
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL. 
 
When temporary pavement marking is shown on the Standard, the cost of the temporary 
pavement marking and its removal will be included in the cost of the Standard.” 
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Add the following to Section 1095 of the Standard Specifications: 
 

“ 1095.11 Pavement Marking Tape, Type IV.  The temporary, preformed, patterned markings 
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide 
immediate and continuing retroreflection during both wet and dry conditions.  The tape shall be 
manufactured without the use of heavy metals including lead chromate pigments or other similar, 
lead-containing chemicals. 

 
The white and yellow Type IV marking tape shall meet the Type III requirements of 

Article 1095.06 and the following. 
 
(a) Composition.  The retroreflective pliant polymer pavement markings shall consist of a 

mixture of high-quality polymeric materials, pigments and glass beads distributed throughout 
its base cross-sectional area, with a layer of wet retroreflective media bonded to a durable 
polyurethane topcoat surface.  The patterned surface shall have approximately 40% ± 10% 
of the surface area raised and presenting a near vertical face to traffic from any direction.  
The channels between the raised areas shall be substantially free of exposed beads or 
particles. 

 
(b) Retroreflectance.  The white and yellow markings shall meet the following for initial dry and 

wet retroreflectance. 
 
(1) Dry Retroreflectance.  Dry retroreflectance shall be measured under dry conditions 

according to ASTM D 4061 and meet the values described in Article 1095.06 for Type III 
tape. 

 
(2) Wet Retroreflectance.  Wet retroreflectance shall be measured under wet conditions 

according to ASTM E 2177 and meet the values shown in the following table. 
 

Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 
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(c) Color.  The material shall meet the following requirements for daylight reflectance and color, 

when tested, using a color spectrophotometer with 45 degrees circumferential/zero degree 
geometry, illuminant D65, and a two degree observer angle.  The color instrument shall 
measure the visible spectrum from 380 to 720 nm with a wavelength measurement interval 
and spectral bandpass of 10 nm. 

 
Color Daylight Reflectance %Y 

White 65 minimum 
*Yellow 36-59 

 
*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows. 
 

x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(d) Skid Resistance.  The surface of the markings shall provide an average minimum skid 

resistance of 50 BPN when tested according to ASTM E 303. 
 
(e) Sampling, Testing, Acceptance, and Certification.  Prior to approval and use of the wet 

reflective, temporary, removable pavement marking tape, the manufacturer shall submit a 
notarized certification from an independent laboratory, together with the results of all tests, 
stating that the material meets the requirements as set forth herein.  The certification test 
report shall state the lot tested, manufacturer’s name, and date of manufacture. 
 
After approval by the Department, samples and certification by the manufacturer shall be 
submitted for each batch used.  The manufacturer shall submit a certification stating that the 
material meets the requirements as set forth herein and is essentially identical to the 
material sent for qualification.  The certification shall state the lot tested, manufacturer’s 
name, and date of manufacture. 
 
All costs of testing (other than tests conducted by the Department) shall be borne by the 
manufacturer.” 

 
TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night shall 
be reflectorized; however, cones shall not be used in nighttime lane closure tapers or 
nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in width. 
 Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of two white 
and two fluorescent orange alternating, circumferential stripes with the top stripe being 
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fluorescent orange.  If non-reflective spaces are left between the stripes, the spaces shall be 
no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 
7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 60 
percent of the total weight in the base.  Cones taller than 36 in. shall be weighted per the 
manufacturer’s specifications such that they are not moved by wind or passing traffic.” 

 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due to 
actions beyond the Contractor's control where flagging is needed to maintain safe traffic control on 
a temporary basis.  Spotters are defined as certified flaggers that provide support to workers by 
monitoring traffic. 
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Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 107-
2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic control 
sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying them 
as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may be 
increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the flagger.  
Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  Spotters 
shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s chest. 
 The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  Luminaire(s) 
shall be shielded to minimize glare to approaching traffic and trespass light to adjoining properties.  
Nighttime flaggers shall be equipped with fluorescent orange or fluorescent orange and fluorescent 
yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for 
Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where two-

way traffic is maintained over one lane of pavement.  Work operations controlled by flaggers 
shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of each other or 
in direct communication at all times.  Direct communication shall be obtained by using 
portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles or 
other hazardous conditions as they occur.  One flagger will be required for each separate 
activity of an operation that requires frequent encroachment in a lane open to traffic.  One 
spotter will be required for each separate activity with workers near the edge of the open 
lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure on 
two-lane, two-way pavement.” 
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TRAINING SPECIAL PROVISIONS (BDE) 
Effective:  October 15, 1975 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type of 
trade or job classification involved.  The number of trainees to be trained under this contract will be 
1.  In the event the Contractor subcontracts a portion of the contract work, he shall determine how 
many, if any, of the trainees are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed by 
this special provision.  The Contractor shall also insure that this Training Special Provision is made 
applicable to such subcontract.  Where feasible, 25 percent of apprentices or trainees in each 
occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective of 
this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance with this Training Special Provision.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for 
training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as a 
journeyman.  The Contractor should satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means.  Regardless of the method used, the 
Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the training 
program selected by the Contractor and approved by the Illinois Department of Transportation and 
the Federal Highway Administration.  The Illinois Department of Transportation and the Federal 
Highway Administration shall approve a program, if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period.  Furthermore, 
apprenticeship programs registered with the U.S. Department of Labor, Bureau of Apprenticeship 
and Training, or with a State apprenticeship agency recognized by the Bureau and training 
programs approved by not necessarily sponsored by the U.S. Department of Labor, Manpower 
Administration, Bureau of Apprenticeship and Training shall also be considered acceptable provided 
it is being administered in a manner consistent with the equal employment obligations of Federal-
aid highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted provided 
that significant and meaningful training is provided and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  Some offsite training is permissible as 
long as the training is an integral part of an approved training program and does not comprise a 
significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As approved 
by the Engineer, reimbursement will be made for training of persons in excess of the number 
specified herein.  This reimbursement will be made even though the Contractor receives additional 
training program funds from other sources, provided such other source does not specifically prohibit 
the Contractor from receiving other reimbursement.  Reimbursement for offsite training indicated 
above may only be made to the Contractor where he does one or more of the following and the 
trainees are concurrently employed on a Federal-aid project; contributes to the cost of the training, 
provides the instruction to the trainee or pays the trainee’s wages during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, or 
the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a lack of 
good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor will 
have fulfilled his responsibilities under this Training Special Provision if he has provided acceptable 
training to the number of trainees specified.  The number trained shall be determined on the basis 
of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified in 
the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in an 
approved existing program are enrolled as trainees on this project.  In that case, the appropriate 
rates approved by the Departments of Labor or Transportation in connection with the existing 
program shall apply to all trainees being trained for the same classification who are covered by this 
Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the training. 
 The Contractor shall provide each trainee with a certification showing the type and length of 
training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included in 
the schedule of prices. 

 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the incentive 
program described below to provide additional on-the-job training to certified graduates of the IDOT 
pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training programs 
throughout the State to provide training and skill-improvement opportunities to promote the 
increased employment of minority groups, disadvantaged persons and women in all aspects of the 
highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program graduates 
on the project site for this Contract in order to provide the graduates with meaningful on-the-job 
training. Pursuant to this Special Provision, the Contractor must make every reasonable effort to 
recruit and employ certified TPG trainees to the extent such individuals are available within a 
practicable distance of the project site.  
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Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional reimbursement 
for other IDOT programs will not be made beyond the TPG Program described in this Special 
Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must begin 
training on the project as soon as the start of work that utilizes the relevant trade skill and the TPG 
trainee must remain on the project site through completion of the Contract, so long as training 
opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed for 
the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the Program 
on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that document 
its contractual performance under and compliance with this Special Provision. Finally, through 
participation in the Program and reimbursement of wages, the Contractor is not relieved of, and 
IDOT has not waived, the requirements of any federal or state labor or employment law applicable 
to TPG workers, including compliance with the Illinois Prevailing Wage Act.  
 
Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each 
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The 
estimated total number of hours, unit price, and total price must be included in the schedule of 
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG 

trainees for which the incentive is available for this contract is 1. 
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The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain a 
list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the Contractor 
must submit documentation to the IDOT District EEO Officer for the Contract that provides the 
names and contact information of the TPG trainee(s) to be trained in each selected work 
classification, proof that that the TPG trainee(s) has successfully completed a Pre-Apprenticeship 
Training Program, proof that the TPG is in an Apprenticeship Training Program approved by the 
U.S. Department of Labor Bureau of Apprenticeship Training, and the start date for training in each 
of the applicable work classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance of 
the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the contracted 
work, it must determine how many, if any, of the TPGs will be trained by the subcontractor. Though 
a subcontractor may conduct training, the Contractor retains the responsibility for meeting all 
requirements imposed by this Special Provision. The Contractor must also include this Special 
Provision in any subcontract where payment for contracted work performed by a TPG trainee will be 
passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to the 
purpose of the Program. No individual may be employed as a TPG trainee in any work classification 
in which he/she has previously successfully completed a training program leading to journeyman 
status in any trade, or in which he/she has worked at a journeyman level or higher. 
 
 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012 Revised:  April 1, 2016 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified herein.  
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In addition, any references to HMA in the Standard Specifications, or the special provisions shall be 
construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of both. 
 Additives include minerals, chemicals or organics incorporated into the asphalt binder stream in a 
dedicated delivery system.  The process of foaming injects water into the asphalt binder stream, just 
prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the grade 
reduction of the virgin asphalt binder grade. 

 
Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating and 
approval to produce HMA according to the current Bureau of Materials and Physical Research 
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once approved, the 
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all plant 
modifications.  The plants shall not be used to produce mixtures concurrently for more than one 
project or for private work unless permission is granted in writing by the Engineer.  The plant units 
shall be so designed, coordinated and operated that they will function properly and produce HMA 
having uniform temperatures and compositions within the tolerances specified.  The plant units shall 
meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(11) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 
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b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or weigh 
system to maintain correct proportions for all rates of production and batch sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (e) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming 
technology is used alone (without WMA additives).  However, the foaming technology 
shall only be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer 

for mix design verification.” 
 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip will 
not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that 
are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included in 
the contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
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Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  .......................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for 
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device 
used on the contract.  The self-certification or letter shall provide information for the set-up and 
use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall 
meet crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
MENTOR-PROTÉGÉ PROGRAM 
Effective:  June 1, 2007 Revised:  February 1, 2013 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
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Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the 
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the 
contract.  In the event the Mentor-Protégé Agreement for Contract Assistance and Training is 
not approved, the contract shall be performed in accordance with the DBE Utilization Plan 
exclusive of the Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Quarterly Reports.  The Mentor shall submit quarterly progress reports as outlined in the 
Mentor-Protégé Program Implementation document.  The reports shall indicate the progress 
toward each of the Plan’s stated goals.  The reports shall be signed by an authorized principal 
of each firm and submitted to the Engineer of Construction. 
 
Failure to timely submit reports, or submission of incomplete reports may result in dissolution of 
relationship. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will 
be reimbursed by the Department. 
 
PROJECT LABOR AGREEMENT 
Effective:  May 18, 2007 Revised:   August 1, 2019 
 
Description.  The Illinois Project Labor Agreements Act, 30 ILCS 571, states that the State of 
Illinois has a compelling interest in awarding public works contracts so as to ensure the highest 
standards of quality and efficiency at the lowest responsible cost.  A project labor agreement (PLA) 
is a form of pre-hire collective bargaining agreement covering all terms and conditions of 
employment on a specific project that is intended to support this compelling interest.  It has been 
determined by the Department that a PLA is appropriate for the project that is the subject of this 
contract.  The PLA document, provided below, only applies to the construction site for this contract. 
 It is the policy of the Department on this contract, and all construction projects, to allow all 
contractors and subcontractors to compete for contracts and subcontracts without regard to whether 
they are otherwise parties to collective bargaining agreements. 
 
Execution of Letter of Assent.  A copy of the PLA applicable to this project is included as part of 
this special provision.  As a condition of the award of the contract, the successful bidder and each of 
its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to the PLA as 
Exhibit A.  The successful bidder shall submit a Subcontractor’s Contractor Letter of Assent to the 
Department prior to the subcontractor’s performance of work on the project.  Upon request, copies 
of the applicable collective bargaining agreements will be provided by the appropriate signatory 
labor organization at the pre-job conference. 
 
Quarterly Reporting.  Section 37 of the Illinois Project Labor Agreements Act requires the 
Department to submit quarterly reports regarding the number of minorities and females employed 
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce 
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participation report for all minority and female employees working under the PLA of this contract. 
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA) 
Workforce Participation Quarterly Reporting Form available on the Department’s website 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.   
 
The report shall be submitted no later than the 15th of the month following the end of each quarter 
(i.e., April 15 for the January – March reporting period). The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.  
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation will be 
allowed. 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this            day of  , 
2019, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
(hereinafter, the “Project”). 

 
ARTICLE 1 - INTENT AND PURPOSES 

 

1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30 
ILCS 571). It is mutually understood and agreed that the terms and conditions of this PLA 
are intended to promote the public interest in obtaining timely and economical completion 
of the Project by encouraging productive and efficient construction operations; by 
establishing a spirit of harmony and cooperation among the parties; and by providing for 
peaceful and prompt settlement of any and all labor grievances or jurisdictional disputes 
of any kind without strikes, lockouts, slowdowns, delays, or other disruptions to the 
prosecution of the work. The parties acknowledge the obligations of the Contractors and 
Subcontractors to comply with the provisions of the Act. The parties will work with the 
Contractors and Subcontractors within the parameters of other statutory and regulatory 
requirements to implement the Act’s goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, IDOT's 

Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of 
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction Work 
on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of Assent 
to the Department prior to the Subcontractor’s performance of Construction Work on the 
Project. Upon request copies of the applicable collective bargaining agreements will be 
provided by the appropriate signatory labor organization consistent with this Agreement 
and at the pre-job conference referenced in Article III, Section 3.1. 
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1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the Illinois 
AFL-CIO Statewide Project Labor Agreement Committee which is the central committee 
established with full authority to negotiate and sign PLAs with the State on behalf of all 
respective crafts. Upon their signing the Contractor Letter of Assent, the Prime Contractor, 
each Subcontractor, and the individual Unions shall thereafter be deemed a party to this 
PLA. No party signatory to this PLA shall, contract or subcontract, nor permit any other 
person, firm, company, or entity to contract or subcontract for the performance of 
Construction Work for the Project to any person, firm, company, or entity that does not 
agree in writing to become bound for the term of this Project by the terms of this PLA prior 
to commencing such work and to the applicable area-wide collective bargaining 
agreement(s) with the Union(s) signatory hereto. 

 

1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered 
and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others. The parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede and 
control. For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence shall 
apply only with respect to Articles I, II, V, VI, and VII. 
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1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or between 
a Subcontractor and one or more of the Unions. Accordingly, except and to the extent of 
any contrary provision set forth in this PLA, the Prime Contractor and each of its 
Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the Unions 
made signatory hereto; or (c) the current applicable area collective bargaining agreement 
for the relevant Union that is the agreement certified by the Illinois Department of Labor 
for purposes of establishing the Prevailing Wage applicable to the Project. The Union will 
provide copies of the applicable collective bargaining agreements pursuant to part (c) of 
the preceding sentence to the Prime Contractor. Assignments by the Contractors or 
Subcontractors amongst the trades shall be consistent with area practices; in the event of 
unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project. 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may be 
reasonably required by the Union to accomplish such purpose; provided, however, that 
such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact. Upon written notice in the form of a lien of a Contractor’s or 
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold 
from the Contractor’s periodic pay request an amount sufficient to extinguish any 
delinquency obligation of the Contractor or Subcontractor arising out of the Project. 

 

1.9 In the event that the applicable collective bargaining agreement between a Prime 
Contractor and the Union or between the Subcontractor and the Union expires prior to the 
completion of this Project, the expired applicable contract’s terms will be maintained until 
a new applicable collective bargaining agreement is ratified. The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on and 
after the effective date of the newly negotiated collective bargaining agreement, except to 
the extent wage and fringe benefit retroactivity is specifically agreed upon by the relevant 
bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, demolition, 
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the “site 
of the work” for the purpose of “building” the specific structures and improvements that 
constitute the Project. Terms appearing within quotation marks in the preceding sentence 
shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project. Unions 
who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre- 
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials. Equipment or materials delivered to the job-site will 
be unloaded and handled promptly without regard to potential jurisdictional disputes; any 
such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site. It shall be the responsibility of each employer to which this PLA 
applies to provide and maintain safe working conditions for its employees, and to comply 
with all applicable federal, state, and local health and safety laws and regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at the 

job-site is strictly prohibited. The parties shall take every practical measure consistent 
with the terms of applicable collective bargaining agreements to ensure that the job-site is 
free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based 

on race, creed, religion, color, national origin, union activity, age, gender or sexual 
orientation and shall comply with all applicable federal, state, and local laws. 
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2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, in 
cooperation with the other parties, the apprenticeship hours which are to be performed by 
minorities and females on the Project. IDOT shall consider the total hours to be performed 
by these underrepresented groups, as a percentage of the workforce, and create 
aspirational goals for each Project, based on the level of underutilization for the service 
area of the Project (together “Project Employment Objectives”). IDOT shall provide a 
quarterly report regarding the racial and gender composition of the workforce on the 
Project. 

 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established by 
the Department. The parties will endeavor to support such training programs to allow 
participants to obtain the requisite qualifications for the Project Employment Objectives. 

 
The parties agree that all Contractors and Subcontractors working on the Project shall be 
encouraged to utilize the maximum number of apprentices as permitted under the terms 
of the applicable collective bargaining agreements to realize the Project Employment 
Objectives. 

 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy Project 
Employment Objectives. A Contractor or Subcontractor may request from a Union specific 
categories of workers necessary to satisfy Project Employment Objectives. The 
application of this section shall be consistent with all local Union collective bargaining 
agreements, and the hiring hall rules and regulations established for the hiring of 
personnel, as well as the apprenticeship standards set forth by each individual Union. 

 
2.9 The parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard to 
the potential union affiliation of such employees or of other employees on the Project. 

 
2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote 
harmony, at the request of the Unions a post-award pre-job conference will be held among 
the Prime Contractor, all Subcontractors and Union representatives prior to the start of 
any Construction Work on the Project. No later than the conclusion of such pre-job 
conference, the parties shall, among other matters, provide to one another contact 
information for their respective representatives (including name, address, phone number, 
facsimile number, e-mail). Nothing herein shall be construed to limit the right of the 
Department to discuss or explain the purpose and intent of this PLA with prospective 
bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as reasonably 

necessary following award until completion of the Project to assure the effective 
implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor 

organization shall be made in writing to the Local Union with copies to the local union’s 
International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 

4.1 The standard work day and work week for Construction Work on the Project shall be 
consistent with the respective collective bargaining agreements. In the event Project site 
or other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, relevant 
Subcontractors and business managers of the specific crafts involved shall confer and 
mutually agree to such changes as appropriate. If proposed work schedule changes 
cannot be mutually agreed upon between the parties, the hours fixed at the time of the 
pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department. If used, shift hours, rates and conditions shall be as provided in the 
applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must be 

controlled in accordance with procedures established by the applicable collective 
bargaining agreement. Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 
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4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or techniques 
of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project. In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such vendor 
personnel in order to promote a harmonious relationship between the equipment vendor’s 
personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours. Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
 

ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 
PARTICULAR COLLECTIVE BARGAINING AGREEMENT 

 

5.1 In the event a dispute arises under a particular collective bargaining agreement specifically 
not including jurisdictional disputes referenced in Article VI below, said dispute shall be 
resolved by the Grievance/Arbitration procedure of the applicable collective bargaining 
agreement. The resulting determination from this process shall be final and binding on all 
parties bound to its process.  

 
 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline 

any employee who violates the provisions of this Agreement. Such discharge or discipline 
by a contractor or subcontractor shall be subject to Grievance/Arbitration procedure of the 
applicable collective bargaining agreement only as to the fact of such violation of this 
agreement. If such fact is established, the penalty imposed shall not be disturbed. Work 
at the Project site shall continue without disruption or hindrance of any kind as a result of 
a Grievance/Arbitration procedure under this Article. 
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5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
 

ARTICLE VI –DISPUTES: GENERAL PRINCIPLES 
 

6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the 
peaceful adjustment of jurisdictional disputes in the building and construction industry and 
to prevent waste and unnecessary avoidable delays and expense, and for the further 
purpose of at all times securing for the employer sufficient skilled workers. 

 
6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By 

mutual agreement between IDOT and the Unions, the parties can open this section of the 
agreement as needed to make changes to the list of permanent arbitrators. 

 
The arbitrator is not authorized to award back pay or any other damages for a miss 
assignment of work. Nor may any party bring an independent action for back pay or any 
other damages, based upon a decision of an arbitrator. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures 

below to resolve jurisdictional disputes between and among Contractors, Subcontractors, 
and Unions engaged in the building and construction industry. Further, the Process will 
be followed for any grievance or dispute arising out of the interpretation or application of 
this PLA by the parties except for the prohibition on attorneys contained in 6.11. All 
decisions made through the Process are final and binding upon all parties. 

 
 

DISPUTE PROCESS 
 

6.4 Administrative functions under the Process shall be performed through the offices of the 
President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their 
designated representative, called the Administrator. In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, AFL- 
CIO be subject to any subpoena to appear or testify at any jurisdictional dispute hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or in 

violation of the arbitration decision. All parties to this Process release the Illinois State 
Federation of Labor (“Federation”) from any liability arising from its action or inaction and 
covenant not to sue the Federation, nor its officers, employees, agents or attorneys. 
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6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

employers, Contractors or Subcontractors, agree that a final and binding resolution of the 

dispute shall be resolved as follows: 
 

(a) Representatives of the affected trades and the Contractor or Subcontractor shall meet 
on the job site within two (2) business days after receiving written notice in an effort to 
resolve the dispute. (In the event there is a dispute between local unions affiliated 
with the same International Union, the decision of the General President, or his/her 
designee, as the internal jurisdictional authority of that International Union, shall 
constitute a final and binding decision and determination as to the jurisdiction of work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall 

be referred to the local area Building & Construction Trades Council, which shall meet 
with the affected trades within two (2) business days subsequent to receiving written 
notice. In the event the parties do not wish to avail themselves of the local Building & 
Construction Trades Council, the parties may elect to invoke the services of their 
respective International Representatives with no extension of the time limitations. An 
agreement reached at this Step shall be final and binding upon all parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said 
referral submission shall be in writing and served upon the Illinois State Federation of 
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said hearing 
shall be granted at the sole discretion of the Administrator. Only upon mutual 
agreement of all parties may the Administrator extend the hearing for a period in 
excess of the time frames contemplated under this Paragraph. Business days are 
defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project. A sufficient number of Arbitrators shall be selected from list of 
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8. 
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties. The authority of the Arbitrator shall be restricted 
and limited specifically to the terms and provisions of Article VI and generally to this 
Agreement as a whole. 
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6.8 Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2 

and geographical location of the jurisdictional dispute and upon his/her availability, and 
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator may 
issue a “bench” decision immediately following the Hearing or he/she may elect to only 
issue a written decision, said decision must be issued within two (2) business days 
subsequent to the completion of the Hearing. Copies of all notices, pleadings, supporting 
memoranda, decisions, etc. shall be provided to all disputing parties and the Illinois State 
Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and binding 
upon all parties to the dispute and may be a “short form” decision. Fees and costs of the 
arbitrator shall be divided evenly between the contesting parties except that any party 
wishing a full opinion and decision beyond the short form decision shall bear the 
reasonable fees and costs of such full opinion. The decision of the Arbitrator shall be final 
and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor organization 
and another labor organization, both of which is an affiliate or member of the same 
International Union, the matter or dispute shall be settled in the manner set forth by their 
International Constitution and/or as determined by the International Union’s General 
President whose decision shall be final and binding upon all parties. In no event shall 
there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 

 
(a) First, whether a previous agreement of record or applicable agreement, including 

a disclaimer agreement, between National or International Unions to the dispute 
or agreements between local unions involved in the dispute, governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, he 
shall then consider the established trade practice in the industry and prevailing 
practice in the locality. Where there is a previous decision of record governing the 
case, the Arbitrator shall give equal weight to such decision of record, unless the 
prevailing practice in the locality in the past ten years favors one craft. In that case, 
the Arbitrator shall base his decision on the prevailing practice in the locality. 
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wages or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record and 
established trade practice in the industry rather than the prevailing practice in the 
locality; and, 
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider 
that because efficiency, cost or continuity and good management are essential to 
the well being of the industry, the interests of the consumer or the past practices 
of the employer shall not be ignored. 

 
(d) The arbitrator is not authorized to award back pay or any other damages for a 

mis-assignment of work. Nor may any party bring an independent action for back 
pay or any other damages, based upon a decision of an arbitrator. 

 
6.10 The Arbitrator shall set forth the basis for his/her decision and shall explain his/her findings 

regarding the applicability of the above criteria. If lower ranked criteria are relied upon, 
the Arbitrator shall explain why the higher-ranked criteria were not deemed applicable. 
The Arbitrator’s decision shall only apply to the Project. Agreements of Record, for other 
PLA projects, are applicable only to those parties signatory to such agreements. Decisions 
of Record are those that were either attested to by the former Impartial Jurisdictional 
Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator. Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree to 
be bound by its decision. In addition to the representative of the local labor organization, 
a representative of the labor organization’s International Union may appear on behalf of 
the parties. Each party is responsible for arranging for its witnesses. In the event an 
Arbitrator’s subpoena is required, the party requiring said subpoena shall prepare the 
subpoena for the Arbitrator to execute. Service of the subpoena upon any witness shall 
be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 

 
The parties are encouraged to determine, prior to Hearing, documentary evidence which 
may be presented to the Arbitrator on a joint basis. 

 
6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 

 
I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, 

owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by 
Arbitrator VIII.Closing arguments by the parties 
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6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or designated 
representatives, specifically including any Arbitrator participating in said Process, from any 
and all liability or claim, of whatsoever nature, and specifically incorporating the 
protections provided in the Illinois Arbitration Act, as amended from time to time. 

 
6.14 The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s). Rather, it shall be the responsibility of the 
prevailing party to seek appropriate enforcement of a decision, including findings, orders 
or awards of the Arbitrator or Administrator determining non-compliance with a prior award 
or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute 

Resolution Process, the primary responsibility for any determination of the arbitrability of 
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the 
Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties may 
proceed before the Arbitrator even in the absence or one or more stipulated parties with 
the issue of jurisdiction as an additional item to be decided by the Arbitrator. The 
Administrator may participate in proceedings seeking a declaration or determination that 
the underlying dispute is subject to the jurisdiction and process of the Illinois Jurisdictional 
Dispute Resolution Process. In any such proceedings, the non-prevailing party and/or 
the party challenging the jurisdiction of the Illinois Jurisdictional Dispute Resolution 
Process shall bear all the costs, expenses and attorneys’ fees incurred by the Illinois 
Jurisdictional Dispute Resolution Process and/or its Administrator in establishing its 
jurisdiction. 

 
 

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site. Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of work 
on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of 
employees it represents. Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all work 
on the Project for a period equal to the greater of (a) 60 days; or (b) the maximum 
disciplinary period allowed under the applicable collective bargaining agreement 
for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees 

for which it has no responsibility. The principal officer or officers of the PLA 
Committee will immediately instruct, order and use the best efforts of his office to 
cause the affiliated union or unions to cease any violations of this Article. The PLA 
Committee in its compliance with this obligation shall not liable for acts of its 
affiliates. The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the union 
represents to cease any violations of this Article. A union complying with this 
obligation shall not be liable for unauthorized acts of employees it represents. The 
failure of the Contractor to exercise its rights in any instance shall not be deemed 
a waiver of its rights in any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not engage 
in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local area 

Building and Construction Trades Council, and the Illinois AFL-CIO Statewide Project 
Labor Agreement Committee as appropriate, will immediately instruct, order and use their 
best efforts to cause the affiliated union or unions to cease any violations of this Article. A 
Trades Council and the Committee otherwise in compliance with the obligations under this 
paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through the 

efforts of the parties, any aggrieved party may invoke the special arbitration provisions set 
forth in paragraph 7.5 of this Article. 
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7.5 Upon written notice to the other involved parties by the most expeditious means available, 

any aggrieved party may institute the following special arbitration procedure when a 
breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible. The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall also 
be contemporaneously provided by the most expeditious means possible to the 
party alleged to be in violation and to all other involved parties. 

 
7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other effective 

written means, of the place and time chosen by the Permanent Arbitrator for this 
hearing. Said hearing shall be completed in one session. A failure of any party or 
parties to attend said hearing shall not delay the hearing of evidence or issuance 
of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in fact, 

occurred. An Award shall be issued in writing within three (3) hours after the close 
of the hearing, and may be issued without a written opinion. If any party desires a 
written opinion, one shall be issued within fifteen (15) days, but its issuance shall 
not delay compliance with, or enforcement of, the Award. The Permanent 
Arbitrator may order cessation of the violation of this Article, and such Award shall 
be served on all parties by hand or registered mail upon issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the filing 

of the Award and such other relevant documents as may be required. Facsimile 
or other hardcopy written notice of the filing of such enforcement proceedings shall 
be given to the other relevant parties. In a proceeding to obtain a temporary order 
enforcing the Permanent Arbitrator’s Award as issued under this Article, all parties 
waive the right to a hearing and agree that such proceedings may be ex parte. 
Such agreement does not waive any party’s right to participate in a hearing for a 
final order of enforcement. The Court’s order or orders enforcing the Permanent 
Arbitrator’s Award shall be served on all parties by hand or by delivery to their last 
known address or by registered mail. 
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7.6 Individuals found to have violated the provisions of this Article are subject to immediate 

termination. In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with the 

above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
 

ARTICLE VIII – TERMS OF AGREEMENT 
 

8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 
unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Notice of Award until 

the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written agreement 

of the parties. All parties represent that they have the full legal authority to enter into this 
PLA. This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor or 
Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 



FAI Route 55 (I-55) 
Project NHPP-72BJ(716) 

Section 2020-128-RS 
Will County 

Contract No. 62M06 
 

 
165 

 

Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 

1. Bruce Feldacker 
 
2. Thomas F. Gibbons 

 
3. Edward J. Harrick 

 
4. Brent  L. Motchan 

 
5. Robert Perkovich 

 
6. Byron Yaffee 

 
7. Glenn A. Zipp 
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Execution Page 
 
Illinois Department of Transportation 
 
 VACANT 

Director of Highways Project Implementation 
 
 

Director of Finance & Administration 
 
 

Philip Kaufmann, Chief Counsel 
 
 

Omer Osman, Acting Secretary (Date) 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
 

(Date) 
 

List Unions: 
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Exhibit A - Contractor Letter of Assent 

 
 

(Date) 
 
To All Parties: 

 
In accordance with the terms and conditions of the contract for Construction Work on 

[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or 
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement 
established and entered into by the Illinois Department of Transportation in connection with said 
Project. 

 
It is the understanding and intent of the undersigned party that this Project Labor 

Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 

 
 
 

(Authorized Company Officer) 
 
 

(Company) 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 



5 

 

 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 

 

 

 

 

 
 
 

 


