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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
January 15, 2021 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 97746

CLINTON County

Section 16-00102-00-BR
Project LR8W-861 ()

Route CH 3 (Boulder Road)
District 8 Construction Funds

Replace the bridge carrying CH 3 over Gibbs Creek, 5.0 miles northwest of Shattuc.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new
or revised special provision for the letting.

File
Name
80099
80274
80192
80173
80246
80241
50261
50438l
5049I
5053l
80425
80384
80198
80199
80293

80311
80261
80387
80434
80029
80402
80378
80421
80415
80423
80229
80417
80420
80433
80304
80422
80416
80398
80406

80347

80383
80411
80393
80045
80418
80424
80428
80412
80430
80359
80431
80432
80300

Pg.

31

35
45

47

50

57

58

Special Provision Title

Accessible Pedestrian Signals (APS)
Aggregate Subgrade Improvement
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bituminous Surface Treatment with Fog Seal
Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)
Building Removal-Case IV (No Asbestos)

Cape Seal

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <

5 Feet

Concrete End Sections for Pipe Culverts
Construction Air Quality — Diesel Retrofit
Contrast Preformed Plastic Pavement Marking
Corrugated Plastic Pipe (Culvert and Storm Sewer)
Disadvantaged Business Enterprise Participation
Disposal Fees

Dowel Bar Inserter

Electric Service Installation

Emulsified Asphalts

Engineer’s Field Office Laboratory

Fuel Cost Adjustment

Geotechnical Fabric for Pipe Underdrains and French Drains

Geotextile Retaining Walls

Green Preformed Thermoplastic Pavement Markings
Grooving for Recessed Pavement Markings

High Tension Cable Median Barrier

Hot-Mix Asphalt — Binder and Surface Course
Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Data Collection)

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Mechanically Stabilized Earth Retaining Walls

Micro-Surfacing and Slurry Sealing

Mobilization

Obstruction Warning Luminaires, LED

Portland Cement Concrete — Haul Time

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Pavement Patching

Portland Cement Concrete Pavement Placement

Preformed Plastic Pavement Marking Type D - Inlaid

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
Jan. 1, 2020
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2020
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
June 1, 2010
Nov. 1, 2017
Jan. 1, 2021
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2020
Aug. 1, 2019
Jan. 1, 2020
April 1, 2009
Nov. 1, 2019
Nov. 1, 2019
Jan. 1, 2021
Nov. 1, 2012
Jan. 1, 2020
July 2, 2019
Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2014
April 1, 2017

April 1, 2019
Jan. 1, 2018

June 15, 1999

Nov. 1, 2019
Jan. 1, 2020
April 1, 2020
Aug. 1, 2019
July 1, 2020
April 1, 2015
July 1, 2020
July 1, 2020
April 1, 2012

Revised

April 1, 2020
April 1, 2016

Aug. 1, 2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010
Jan. 1, 2021
April 1, 2019
July 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019

Jan. 1, 2018

Aug. 1,2017

Nov. 1, 2020
Nov. 1, 2020
Nov. 1, 2019
Nov. 1, 2019
Jan. 2, 2021

July 2, 2019
July 2, 2019
Mar. 1, 2019
Aug. 1,2014

Nov. 1, 2020
Jan. 1, 2021

Nov. 1, 2019

April 1, 2016



File Pqa. Special Provision Title
Name

34261 Railroad Protective Liability Insurance

80157 Railroad Protective Liability Insurance (5 and 10)

80306 59 | X |Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)

Removal and Disposal of Regulated Substances

80407 69 | X

80419 Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter
Fabric

80395 Sloped Metal End Section for Pipe Culverts

80340 Speed Display Trailer

80127 80 | X | Steel Cost Adjustment

80408 83 | X | Steel Plate Beam Guardrail Manufacturing
80413 Structural Timber

80397 84 | X | Subcontractor and DBE Payment Reporting
80391 85 | X | Subcontractor Mobilization Payments
80435 Surface Testing of Pavements — IRI

80298 Temporary Pavement Marking

80409 86 | X | Traffic Control Devices — Cones

80410 Traffic Spotters

20338 87 | X | Training Special Provisions

80318 Traversable Pipe Grate for Concrete End Sections
80429 Ultra-Thin Bonded Wearing Course
80288 Warm Mix Asphalt

80302 90 | X | Weekly DBE Trucking Reports
80414 Wood Fence Sight Screen

80427 91 | X | Work Zone Traffic Control Devices
80071 Working Days

Effective

Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

Jan. 1, 2019
Nov. 1, 2019

Jan. 1, 2018
April 2, 2014
April 2, 2014
Jan. 1, 2019
Aug. 1, 2019
April 2, 2018
Nov. 2, 2017
Jan. 1, 2021
April 1, 2012
Jan. 1, 2019
Jan. 1, 2019
Oct. 15, 1975
Jan. 1, 2013
April 1, 2020
Jan. 1, 2012
June 2, 2012
Aug. 1, 2019
Mar. 2, 2020
Jan. 1, 2002

Revised

Jan. 1, 2006
Jan. 2, 2021
Jan. 1, 2020
April 1, 2020

Jan. 1, 2017
Aug. 1, 2017

April 1, 2019

April 1, 2017

Jan. 1, 2018

April 1, 2016
April 2, 2015
April 1, 2020

The following special provisions are in the 2021 Supplemental Specifications and Recurring Special Provisions.

File Special Provision Title New Location(s)

Name

80277 Concrete Mix Design — Department Provided  Check Sheet #37

80405 Elastomeric Bearings Article 1083.01

80388 Equipment Parking and Storage Article 701.11

80165 Moisture Cured Urethane Paint System Article 1008.06

80349 Pavement Marking Blackout Tape Articles 701.04, 701.19(f),
701.20(j) and 1095.06

80371 Pavement Marking Removal Articles 783.02-783.04,
783.06 and 1101.13

80389 Portland Cement Concrete Article 1020.04 Table 1 and
Note 4

80403 Traffic Barrier Terminal, Type 1 Special Articles 631.04 and 631.12

The following special provisions have been deleted from use.

File Special Provision Title
Name
80317 Surface Testing of Hot-Mix Asphalt Overlays

Effective

Jan. 1, 2012
Jan. 1, 2019
Nov. 1, 2017
Nov. 1, 2006
Nov. 1, 2014

July 1, 2016
Nov. 1, 2017

Nov. 1, 2018

Effective

Jan 1, 2013

Revised

April 1, 2016

Jan. 1, 2010
April 1, 2016

Revised

Aug. 1, 2019



C.H. 3 OVER GIBBS CREEK
SECTION 16-00102-00-BR
CLINTON COUNTY

STATE OF ILLINOIS

ECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and
Bridge Construction," adopted April 1, 2016, the latest edition of the "Illinois Manual on
Uniform Traffic Control Devices for Streets and Highways" in effect on the date of invitation
for bids, the "Manual of Test Procedures for Materials" in effect on the date of invitation for
bids, and the "Supplemental Specifications and Recurring Special Provisions," indicated on
the Check Sheet included herein which apply to and govern the construction of C.H. 3,
Section 16-00102-00-BR, in Clinton County, and in case of conflict with any part or parts of
said specifications, the said Special Provisions shall take precedence and shall govern.

1. LOCATION OF PROPOSED WORK:

This project is located on C.H. 3 (Boulder Road) at its crossing of Gibbs Creek approximately
5 miles Northwest of Shattuc, Illinois.

2. DESCRIPTION OF WORK:

This work involves the removal of the existing structure, the construction of a new single
span precast prestressed concrete deck beam bridge and minimal approach roadway
transitions.

The existing structure is a three span bridge with precast concrete channel deck beams on
spill through timber pile abutments and concrete pile bent piers. It measures 91’-5” back to
back of abutments and provides 24’ clear roadway width.

The replacement structure for this bridge is a single span precast prestressed concrete deck
beam bridge on spill through pile bent abutments. The replacement structure measures
82’-6" back to back of abutments and provides a 30'-0" clear roadway width, The structure
will have bridge rail and approach guard rail. The proposed structure is not skewed.

The work under this project includes a waterproofing membrane system across the bridge
and approximately 393 lineal feet of approach roadway transitions.




C.H. 3 OVER GIBBS CREEK
SECTION 16-00102-00-BR
CLINTON COUNTY

3. COMPLIANCE WITH SECTION 404 PERMIT REQUIREMENTS:

The Contractor shall conduct his operations in such a manner to comply with the provisions
of PL 92-500. Section 404 requirements. The County has obtained a sign-off letter from
the Corps of Engineers stating that this project is authorized under an existing nationwide
permit, however, it is authorized only if all conditions of the sign-off letter are met. The
Corps of Engineers letter also lists requirements of the Illinois Environmental Protection
Agency for this project. A copy of the Corps of Engineer sign-off letter is attached to these
Specifications for reference.

The Contractor shall comply with all conditions described in the above mentioned sign-off

letter. No additional compensation will be allowed the Contractor for complying with
requirements of these Special Provisions.

4. TRAFFIC CONTROL PLAN:

Traffic control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, and any
special details and Highway Standards contained herein and in the plans. Special attention is
called to Articles 107.09, 107.14, and 701.08 of the Standard Specifications for Road and
Bridge Construction and the following Highway Standards relating to traffic control.

701901 B.L.R. 21-9
Traffic control related special provisions required for this project include:

Work Zone Traffic Control Surveillance

Work Zone Traffic Control Devices

Traffic Control Devices -Cones

Construction and Maintenance Sign Supports
Construction and Maintenance Signs

The Contractor shall furnish the name of the individual in his direct employ who is to be
responsible for the installation and maintenance of the traffic control for this project. If the
actual installation and maintenance are to be accomplished by a subcontractor, consent
shall be requested of 108.01 of the Standard Specifications for Road and Bridge
Construction. This shall not relieve the Contractor of the foregoing requirement for a
responsible individual in his direct employ. The County will provide the Contractorthe name
of its representative who will be responsible for the administration of the Traffic Control
Plan.



C.H. 3 OVER GIBBS CREEK
SECTION 16-00102-00-BR
CLINTON COUNTY

Special attention is called to the following traffic controls:
The north and south approaches along C.H. 3 (Boulder Road) shall be barricaded and closed
to all traffic per Standard B.L.R. 21-9 and Standard 701901 for the duration of the contract.

A detailed Detour Map is included in the plans. All signing for the Detour Route shall be
furnished by the Contractor, erected at the locations shown, maintained, and removed by
the Contractor. All detour signs shall be new or like-new condition at the start of the project.
If any sign is damaged or becomes unreadable, the sign shall be replaced by a new or like-
new sign, as directed by the Engineer. All signs shall meet current IDOT policy for
retroreflectivity requirements.

Additional signing may be required by the Engineer if, in his opinion, public safety demands
it. All signs, flags, lights and barricades required shall be furnished, erected and maintained
by the Contractor.

Sequence of Construction:

In general, the staging of construction shall be as follows:

1. Set up the traffic control for the marked Detour Route per the Detailed Detour Map
provided in the plans.

2.  Set up the traffic control signs and barricades for complete road closure per Standard

B.L.R. 21-9 and Standard 701901 and close the road.

Complete Structure removal and construction of new bridge including waterproofing

membrane and bridge rail.

Complete approach H.M.A. roadway work.

Complete placement of RR3 on roadway slopes.

Complete placement of Aggregate wedge shoulder stone.

Installation of approach guard rail.

Open roadway to traffic and remove all traffic control signs and devices.

2

@NOn A

All work associated with furnishing, erecting, maintaining, and removal of all traffic control
signs and devices shall be paid for as TRAFFIC CONTROL & PROTECTION (SPECIAL), L SUM,

2. CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS:

This work shall be done according to Section 1106 of the Standard Specifications and Highway
standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet or more shall be mounted on two 4" x 4" or two 4" x 6" wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work will not be paid separately, but shall be considered included in the cost of traffic
control items in this contract.
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This work shall be done according to Article 107.31 of the Standard Specifications except as
herein modified.

Because a minimum of 48 hours advance notice is required for notification to utilities, the
Contractor will be required to give the Resident Engineer 96 hours notice, in writing, for a
specific area prior to beginning any excavation.

If any of the location markers placed by a utility company in conformance with this
procedure are destroyed by Contractor operations, the Contractor shall immediately notify
the utility owner and bear the cost of remarking the facilities at his own cost and expense.
Compliance with this special provision shall be included in the cost of various other items in
the contract and no additional compensation will be allowed for any costs incurred.
7. SHOP DRAWINGS:
The Contractor shall submit shop drawings for review and approval on the following item:
A. Precast Prestressed Concrete Deck Beams.
Shop drawings shall be submitted to:
Clinton County Highway Department
P.O. Box 188
Carlyle, IL. 62231

Any changes from the plans shall be certified by a Structural Engineer registered in the
State of Illinois.

8. TEMPORARY LOW-WATER STREAM CROSSING:

If the Contractor chooses to construct a temporary low-water stream crossing, it shall be
constructed totally of clean coarse aggregate and according to Recurring Special Provision 8.
It is the responsibility of the Contractor to obtain Department of the Army permits and
Section 401 Water Quality certification for any fill activity, including temporary construction
fills, proposed by the Contractor and not included in this contract proposal.

The Contractor shall make every effort to keep the public from using the temporary low-
water stream crossing. The Contractor shall also remove the temporary low-water stream
crossing from the channel as directed by the Engineer.

The cost of the temporary low-water stream crossing including any permits necessary shall
be the sole responsibility of the Contractor.
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9. BORING LOGS:

Boring logs are included in the plans for contractor's information.

10. SAFETY:

Clinton County will not be responsible for enforcement of OSHA regulations. The Contractor
will be completely responsible for enforcement of all State and Federal OSHA safety laws
and regulations.

11.SPLICING STEEL PILES:

In addition to all other requirements of Section 512 of the Standard Specifications, splices
for Steel H Piles shall develop the full capacity of the steel's cross sectional area of the pile
for tension, shear and bending forces. One approved method of achieving this requirement
is full penetration butt welding of the entire cross section. Other types of splices meeting the
full capacity requirement may be allowed subject to the approval of the Engineer. Any
proposal by the Contractor to use an alternate spiice method must include adequate
documentation demonstrating that the full tension, shear and bending capacities will be
met. Appropriate welder qualifications will be required for the positions and processes used
in splicing all piles. Nondestructive testing of completed welds will be limited to visual
inspection. Splicing steel piles shall not be paid for separately but shall be included in the
cost of FURNISHING STEEL PILE HP 12X63.

' 12. CONCRETE ENCASEMENT:

This work shall be in accordance with the applicable portions of the Standard Specifications,
except as modified herein. CONCRETE ENCASEMENT shall inciude furnishing and placing the
Concrete Encasement and all excavation, and any sheet piling and/or cofferdams required
for any excavation, Payment for this work will be at the contract unit price per cubic yard for
CONCRETE ENCASEMENT.

13. MAINTENANCE OF DRAINAGE:

—

All work in the contract shall be so conducted that drainage of the existing ditches is
maintained to the extent that any damage due to interference with the existing drainage is
restored according to Article 107.20 of the Standard Specifications and as directed by the
Engineer. Compliance with this special provision shall be included in the cost of various
other items in the Contract.



C.H. 3 OVER GIBBS CREEK
SECTION 16-00102-00-BR
CLINTON COUNTY

14. CHANNEL EXCAVATION:

This work shall be done in accordance with Section 203. Channel Excavation shall include
removal of the existing rip rap from abutment to abutment 10’ wider than the proposed
bridge deck and to the proper grade to allow 16 inches of new RR4 Rip Rap to be placed as
shown in the plans on the General Plan & Elevation sheet and as directed by the Engineer to
transition to the existing rip rap. Per Article 202.04, this excavation is classified as earth
excavation and shall not be classified as Rock Excavation in Channel since there are no
boulders of 2 cu. yd. in size and the bedding deposits do not have the characteristics and
difficulty of rock removal as determined by the Engineer. 100% of the channel excavation
shall be disposed of as unsuitable material as specified in Article 202.03. Approval for a
waste site as per Article 107.22 will be required prior to its use. No additional compensation
will be made to the Contractor for complying with the requirements of this special provision.
All of the work included herein shall be considered included in the cost of the contract unit
price per cubic yard for CHANNEL EXCAVATION.

15. REINFORCEMENT BARS, EPOXY COATED:

All reinforcement bars used shall be epoxy coated. Furnishing and placing of reinforcement
bars will be paid for at the Contract unit price per pound for REINFORCEMENT BARS, EPOXY
COATED.

Test Bars Samples

The Engineer will collect a random bar sample of each bar size and heat number supplied by
the contractor. Extra bars have been included as indicated on sheet 2 of the plans. These
extra bars have been included with the assumption that all bars of the same size will have
the same heat number. If bars of the same size are supplied with differing heat numbers
the Contractor shall be required to supply additional bars, corresponding to the different
heat numbers, for sampling by the Engineer at no additional cost. These sample bars shall
be paid for at the contract unit price per pound for REINFORCEMENT BARS, EPOXY COATED.
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16. STATUS OF UTILITIES TO BE ADJUSTED

NAME AND ADDRESS ESTIMATED DATE
OF UTILITY PE LOCATION RELOCATION
COMPLETED
Frontier Communications Telephone West ROW and No Relocation
Altamont, IL crossing at Anticipated
Sta 344+60
Clinton County Elec. Coop Overhead West ROW No Relocation
Breese, IL Electric Anticipated
Ameren Iilinois Overhead East ROW No Relocation
Centralia, 1l Electric Anticipated
Clinton County East Public Waterline West ROW No Relocation
Water Anticipated
Carlyle, 1l

Utility adjustment will be made by the owners at no cost to the section. The Contractor
shall contact the utility company at least two (2) weeks prior to starting construction so the
company will be aware of the impending work.

The above represents the best information of the Department and is only included for the
convenience of the bidder.

If any utility adjustment or removal has not been completed when required by the
Contractor's operations, the Contractor should notify the Engineer in writing. A request for
an extension of time will be considered to the extent the Contractor's operations were
affected.

17. STONE DUMPED RIPRAP, CLASS A4 (Special):

This work shall consist of furnishing, transporting and placing a protective course of stone
riprap from abutment to abutment and 10’ wider than the proposed deck laid according to
the applicable portions of the Standard Specifications and the following:

The gradation shall be RR4.

The quality shall be Class A.

The Stone Dumped Riprap shall be a minimum of 16" thick.

Bedding material will not be required.

Filter fabric will not be required.

N

This work will be paid for at the contract unit price per ton for "STONE DUMPED RIPRAP,
CLASS A4" (SPECIAL).
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18. STONE RIPRAP, CLASS A3: This work shall consist of placing RR3 Rip Rap on the
shoulders and slopes within the project area and behind the proposed guardrail where
shoulder widening per Standard 630301-09 is required for the proper construction of the
new approach railing. RR3 Rip Rap shall be placed as shown on the proposed typical
sections on sheet 4 of the plans and will be used to hold in the proposed Aggregate Wedge
Shoulder that is also being constructed.

This work will be paid for at the contract unit price per TON of STONE RIPRAP, CLASS A3
and no additional compensation will be allowed.

19. EMPLOYMENT SOLICITATION:

Effective January 1, 1998

The Contractors shall notify the Department's Agency Ethics Officer if they solicit or
intend to solicit for employment any of the Illinois Department of Transportation's
employees during any part of the procurement process or during the term of the
contract. The Department's Agency Ethics Officer is the Chief Counsel who can be
contacted at (217)782-0691.

20. HOT-MIX ASPHALT MIXTURES: Open stockpiling of hot-mix asphalt mixtures at
transfer point, whether job site or plant site, will not be permitted. No hot-mix asphalt shall
be placed when the air temperature is less than 55°F. The Hot-mix Asphalt Surface Course
shall be placed to the typical section and grade shown on the plans or as directed by the
Engineer. No pneumatic-tire roller will be required on the surface course if the necessary
compaction can be obtained without it.
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21. PORTLAND CEMENT MORTAR FAIRING COURSE:

This work shall be done in accordance with Section 583 of the Standard Specifications
except as modified by this special provision.

Non-shrink grout meeting the requirements of Section 1024 shall be used instead of
Portland Cement.

While grouting the longitudinal joints between the beams, the contractor shall also
place additional non-shrink grout along the precast, prestressed concrete deck beams
as required for fairing out any unevenness between the deck beams such that the
finished surface shall slope not less than 1:6 (V:H) and shall be feathered smoothly
into the deck beam surface. The finish shall be free of depressions or sharp edges.

This work will be paid for per foot of PORTLAND CEMENT MORTAR FAIRING COURSE.

22. CONTROLLED LOW-STRENGTH MATERIAL:

This work shall be performed according to Section 593 of the Standard Specifications. Materials
testing will not be required for this item or its components.

The area of structure excavation behind the abutments, a maximum of 2 foot, extending from 2
foot beyond the edge of the road on both sides, 26 foot total at each abutment, shall be filled
with CLSM. Payment will be made to the nearest cubic yard. Any over dig for structure
excavation, under the proposed roadway, shall be filled with CLSM as described in this Special
Provision, but will not be eligible for payment.

All labor, equipment and materials required to perform the work as described in this Special
Provision will be paid for at the contract unit price per cubic yard for CONTROLLED LOW-
STRENGTH MATERIAL.

23. COMPLETION DATE:

All construction is to be complete by June 25, 2021.

Liquidated damages will be assessed for every calendar day beyond date per Article 108.09 of
the Standard Specifications.

Compliance with this provision shall not be paid for separately but shall be included in the Lump
Sum price of Mobilization.



'SUBMITTAL OF EEO/.ABOR DOGUMENTATION

Effective; April 2016

This work shall be done In accorsiance with Check Sheets No. 1 3and 6 of the IDOT
Supplemerital Specifications and Recuiring Special Provisions and the "Weekly DBE Trucking

Reports (BDE)” Special Pravision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANGE; . i

Certified payroll, (FORM SBE 48 OR AN APPROVED FAGSIMILE) and.the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods: .

1. By Mall (United States Postal Service): The ORI GI NAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
_ shall be submitted by mall to the Regional Engineer for District 8,

2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and emall fo the District at the smail address

designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weeldy and will be considered late if
recelved after midnight seven (7) buslness days after the payroll ending date. , ®©

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Sean the form to a PDF file and emalil fo the District at the email-address desrgnated by

the District EEQ Officer.

.SBE 723 forms shall be submitted weekly and will be considered late if rece:ved after
“midnight ten (10) business days fallowing the reporting period.

MONTHLY LABOR SUMMARY & MONTH LY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summaty Report (MLSR) shall be submitted by one of two methods .

I & oroontraoto rs having IDOT contracls valued in the aggregate at $250,000 or less,
the report may be fyped or clearly handwritten using Form D8 Pl0148. Submit the
ORIGINAL report-by mall to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
*$250,000, the report must be submitted fat a specific “Fixed Length Comina
Delimited ASCII Text-File.Fermat®. This file shall be submitted by e-mail uising
specific file formatting ctiteria provided by the District EEO Officer. Contractors
must submit a sampie text file fo District 8 for review at feast fourteen (14} days

prlor to the start of constrtction.
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The Monthly Confract Acﬂvﬂy Repart (MCAR) may be typed or clearly handwiitten uslng
Form D8 PI0148.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
-submitted concurrently. {f the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be iailed together in the same envelope. If the mathod of
transmittal is method #2 above then the MCAR shall be scanned to a ,pdf file and
attached to the email containlng the MLSR .txt file.

“The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the profect, and will be cansidered late if received after midnight ten (10) calendar

days following the reporting perlod.
REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Requiest for Approval of Subcontractor (FORM BC
260A) shall be sybmitted to the District at the IDOT Preconsfruction Conference,

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BEC 261) shalt be submitted to the Distiict at the IDOT Preconstruction

Conference,
. e

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
precenstruction conference and to follow allf revisions fo-those procedures as isstied thereafter.

If a report is rejected, it is the contractor's respansibility ta make required adjustrments and/or
corrections and resubmit the report, Reports not submitted and accepfed within the established

timeframes will be considered late,

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the Iffinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure fo comply with this special provision may result in
the withholding of payments to the cantrastor, and/or cancellafion, termination, or

suspension of the contract in wholé or part,

This Special Provisfon must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Reglon & Englneer
fllinols Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, 1. 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed-for any costs incurred.

i
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section of Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

Clinton County

I The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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State of Hlinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

701.14. Signs. Add the following paragraph to Article 701.14:

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.

/3



DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO
ATTENTION OF:

June 24, 2020

Regulatory Branch
File Number: MVS-2017-90

Mr. Daniel L Behrens, County Engineer
Clinton County Highway Department
PO Box 188

Carlyle, IL 62231-0188

Dear Mr. Behrens:

We have reviewed your letter dated March 18, 2020, for the project known as C.H. 3 (Boulder
Road) over Gibbes Creek. The project initially included the removal and reuse of the existing
substructure, however, this submittal includes the replacement of the entire structure carrying
Boulder Road over Gibbes Creek. More specifically the project is located , Hlinois. Specifically,
the project is located in the North 2 of Section 29, Township 3 North, Range 1 West of the 3rd
Principal Meridian. Boulder Creek is a secondary tributary to the Kaskaskia River.

The Corps of Engineers has determined that this activity is authorized under Section 404 of
the Clean Water Act by existing Department of the Army nationwide permits for Maintenance, as
described in the January 6, 2017, Federal Register, Reissuance of Nationwide Permits; Notice
(82 FR 1984), Appendix A (B) (3). This NWP verification is valid until March 18, 2022, unless
the District Engineer modifies, suspends, or revokes the nationwide permit authorization in
accordance with 33 CFR 330.5(d). If you commence, or are under contract to commence, this
activity before the nationwide permit expires, you will have 12 months from that date to
complete the activity under the present terms and conditions of this NWP, Enclosed is a copy of
the nationwide permit and conditions and management practices with which you must comply.

fn accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The [llinois Environmental Protection Agency Division of Water Pollution Control (IEPA/WPC)
has conditionally issued general Section 401 Water Quality Certification for this nationwide
permit, subject to the special conditions and three general conditions (see enclosure). These
conditions are part of the Corps permit. If you have any questions regarding the water quality
certification conditions, you may contact Darin L.eCrone, with IEPA, at 217-782-0610.

This review is applicable only to the permit program administered by the Corps of Engineers.
it does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit does not convey property rights, nor authorize any injury to property or
invasion of other rights.




You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions please contact me at (314) 331-8582. Please refer to file number
2017-90. The St. Louis District Regulatory Branch is committed to providing quality and timely
service to our customers. [n an effort to improve customer service, please take a moment to go
to our Customer Service Survey found on our web site at
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory survey.

Sincerely,
_ Digitally signed by

MCMULLEN. KEIT MCMULLENKETH.A.12304304
H.A.1230430477 gte: 2020.06.24 14:31:02

-05'00"
Keith McMullen
lilinois Section Chief
Regulatory Branch

Copy Furnished: (electronically w/o enclosures)
Altman, IDNR-OWR
LeCrone, IEPA

I&



ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: June 24, 2020
File Number: MVS-2017-90
Name of Permittee: Clinton County Hwy Dept
Name of Project: CH 3 (Boulder Road) over Gibbes Creek
River Basin/County/State: Kaskaskia/Clinton County/lllinois
Project Manager: Keith McMullen
Upon completion of this activity authorized by this permit and any mitigation required by the

permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers

Attn: Regulatory Branch (OD-F)

1222 Spruce Street

St. Louis, Missouri 63103-2833
(Please note that your permitted activity is subject o a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

| hereby certify that the work authorized by the above referenced permit has been

completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date

G
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2017 Nationwide Permit Sum

1ary

U.S Army Corps
gﬁ;ﬂ:ﬁ:;ct Issued: March 19, 2017 Expires: March 18, 2022

No. 3 Maintenance (b) This NWP also authorizes affected by tempaorary fills must be

(NWP Tinal Notice, 82 FR, 1984) the removal of accumulated sediments revegetated, as appropriate.
. S and debris outside the immediate

(a) The repair, reha_blhtatlon, vicinity of existing structures (e.g., (d) This NWP does not
or repl:acement of any prex.nously bridges, culverted road crossings, authorize maintenance dredging for the
authorized, currently serviceable water intake structures, etc.). The primary purpose of navigation. This
stru?ture IS ofany'currentl)f removal of sediment is limited to the NWP does not authorize beach
SR Ean Sl e or fill authorized minimum necessary torestore the restoration. This NWP does not
by 33 CFR 33,0‘3,' provided that the waterway in the vicinity of the authorize new stream channelization or
st.ruct‘ure o pu? tojuses structure to the abproximate stream relocation projects.
differing from those uses specified or dimensions that existed when the
contem B e structure was built, but cannot extend Notification: For activities
permlt'or the m(_)St re'centlyl farther than 200 feet in any direction  authorized by paragraph (b} of this
aut}.lmf.lzed_modlﬁcatlon. Mlmor from the structure. This 200 foot limit NWP, the permittee must submit a pre-
devxgtxons.m ’ghe s_tructure 5 . does not apply to maintenance construction notification to the district
contEhEationion ﬁHEd, area, 1nFlud1ng dredging to remove accumulated engineer prior to commencing the
those due‘to Chang?S m mater}aIS, sediments blocking or restricting activity (see general condition 32). The
construction techniques, -requlrements outfall and intake structures or to pre-construction notification must
of othgr‘ regulatory agencies, or maintenance dredging to remove include information regarding the
current construction codes or safety accumulated sediments from canals  original design capacities and
standarc?s that are necessary tomake  a5ociated with outfall and intake configurations of the outfalls, intakes,
t.he repair, rehablhtatlo‘r.l, or structures, All dredged or excavated  small impoundments, and canals.
Ieplacemen_t are authorized. This NWP materials must be deposited and (Authorities: Section 10 of the Rivers
also authorizes the removal of retained in an area that has no waters and Harbors Act of 1899 and section

previously authorized structures or of the United States unless otherwise 404 ofthe Clean Water Act (Sections 10

ﬁllls An}(’i Stre}?m c.ha.nnel modification specifically approved by the district ~ and 404))
is limited to the minimum necessary:. engineer under separate

for the repair, rehabilitation, or authorization. Note: This NWP authorizes the
replacemc.er_lt Of. fne s'tructu‘re or fill; repair, rehabilitation, or replacement of

S modlflcatxon.s, including the (c) This NWP also authorizes any previously authorized structure or ,
removal ofmaterl_al from. the stream temporary structures, fills, and work, fillthatdoes not qualify for the Clean B
channel, must be immediately including the use of temporary mats, Water Act section 404(f) exemption for

ad]icer,lt = t:e pro) ECt'l 4 fhls prla]sod necessary to conduct the maintenance maintenance.
authorizes the removal of accumulated ; .+jyiry Appropriate measures must

sediment and debris within, and in the be taken to maintain normal Natiopyvide Permit General
immediate vicinity of, the structure or 3o o oo 0 e o d minimize Conditions |
fill, This ﬁ“{)i_als‘,’ aUthor‘ZTS 2 flooding to the maximum extent Note: To qualify for NWP authorization,
repair, rehabiiitation, or replacement practicable, when temporary the prospective. permittee must .cc.>mply 3
of those structures or fills destroyed structures, work, and discharges, with the following general conditions, as

or damaged by storms, floods, fire or | . applicable, in addition to any regional or
ther di & t Y t ' id Id th including cofferdams, are necessary  case-specific conditions imposed by the

° e1'r iscre g? vents, provide € for construction activities, access fills, division engineer or district engineer.

repair, rehabilitation, or replacement . dewatering of construction sites. ~ Prospective permittees should contact the

i i . . appropriate Corps district office to
DG S R A T el LS Temporary fills must consist of dggerngine?f regliaonall corclditions have been |

commence, within two years ofthe | 01316 and be placed in a manner, imposed on an NWP. Prospective
date of their destruction or damage. In } -+ il ot be eroded by expected ~ permittees should also contact the

cases of catastrophic events_, such as high flows, After conducting the Sgt?erx?rggitih%o;gft ﬁsg;iéfeggﬁgg att% et :
}}ur‘rxcanes or to_rnadoes, thls' twg-year maintenance activity, temporary fills  Section 401 water quality certification
hml_t may be w.auved by the d,lSt“Ct must be removed in their entirety and and/ or Coastal Zone Management Act !
engineer, provxdegl the permitteecan 4} affected areas returned to pre- consnst.e?c%r foll;tm'] NWP. l_atveryl pe'rsotril who ]
demon:str'ate funding, contract, or construction elevations. The areas Lnnagemsn]e gromo?g prg]sl ;y&;;;sizsa o
other similar delays. currently relying on an existing or prior

permit authorization under one or more
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NWPs, has been and is on notice that all
of the provisions of 33 CFR through
330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to
the modification, suspension, or
revocation of any NWP authorization.

1. Navigation.

(a) No activity may cause moxe
than a minimal adverse effect on
navigation.

(b} Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise, must
be installed and maintained at the
permittee’s expense on authorized
facilities in navigable waters of the
United States.

{c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized, or
if, in the opinion of the Secretary of the
Army or his authorized representative,
saidl structure or work shall cause
unreasonable obstruction to the free
navigation of the navigable waters, the
permittee will be required, upon due
notice from the Corps of Engineers, to
remove, relecate, or alter the structural
worlk or obstructions caused therehy,
without expense to the United States.
No claim shall be made against the
United States on account of any such
removal or alteration,

2. Aquatic Life Movements. No
activity may substantially disrupt the
necessary life cycle movements of
those species of aquatic life indigenous
to the waterbody, including those
species that normally migrate through
the area, unless the activity's primary
purpose is to impound water. All
permanent and temporary crossings of
waterbodies shall be suitably culverted,
bridged, or otherwise designed and
constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot
be used, then the crossing should be
designed and constructed to minimize
adverse effects to aquatic life
movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable. Activities
that result in the physical destruction
(e.g., through excavation, fil}, or
downstream smothering by substantial
turbidity) of an important spawning area
are not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States
that serve as breeding areas for
migratory birds must be avoided to the
maximum extent practicable.

5. Shellfish Beds. No activity may
occur in areas of concentrated shellfish
populations, unless the activity is
directly related to a shellfish harvesting

activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat
restoration activity authorized by NWP
27.

6. Suitable Material. No activity
may use unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.). Material
used for construction or discharged must
be free from toxic pollutants in toxic
amounts (see section 307 of the Clean
Water Act).

7. Water Supply Intakes. No
activity may occur in the proximity of a
public water supply intake, except where
the activity is for the repair or
improvement of public water supply
intalke structures or adjacent bank
stabilization,

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse effects
to the aquatic system due to accelerating
the passage of water, and/or restricting its
flow must be minimized to the maximum
extent practicable,

9. Management of Water Flows.
To the maximum extentpracticable, the
pre-construction course, condition,
capacity, and location of open waters
must be maintained for each activity,
including stream channelization, storm
water management activities, and
temporary and permanent road crossings,
except as provided below. The activity
must be constructed to withstand
expected high flows, The activity must
not restrict or impede the passage of
normal or high flows, unless the primary
purpose of the activity is to impound
water or manage high flows. The activity
may alter the pre- construction course,
condition, capacity, and location of open
waters if it benefits the aquatic
environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year
Floodplains. The activity must comply
with applicable FEMA-approved state or
localfloodplainmanagement
requirements,

11. Equipment. Heavy equipment

working in wetlands or mudflats
must
be placed on mats, or other measures
must be taken to minimize soil
disturbance, .

12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sedimentcontrolsmust be used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work betow the ordinary high water
mark or high tide line, must be
permanently stabilized at the earliest
practicable date, Permittees are
encoutraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or during
low tides.

13, Removal of Temporary Fills,
Temporary fills must be removed in their
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entirety and the affected areas returned to
pre-construction elevations. The affected
areas must be revegetated, as appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, inciuding
maintenanceto ensurepublic safetyand
compliance with applicable NWP general
conditions, as well as any activity-specific
conditions added by thedistrictengineer
toan NWP authorization.

15, Single and Complete Project.
The activity must be a single and complete
project. The same NWP cannot be used
mere than once for the same single and
complete project.

16, Wild and Scenic Rivers.

(a) No NWP activity may occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official stady status, unless
the appropriate Federal agency with direct
management responsibility for such river,
has determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) i aproposed NWP activity will
occur in a component of the National Wild
and Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in the
system while the river is in an official study
status, the permittee must submit a pre-
construction notification (see general
condition 32). The district engineer will
coordinate the PCN with the Federal agency
with direct management responsibility for
that river. The permittee shall not begin the
NWP activity until notified by the district
engineer that the Federal agency with direct
management responsibility for that river
has determined in writing that the
proposed NWP activity will not adversely
affect the Wild and Seenic River
designation or study status.

(¢} Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated Wild
and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service,
Bureau of Land Management,

U.S. Fish and Wildlife Service).
Information on these riversisalso availahle
at: http:/fwww.rivers.gov/.

17. Tribal Rights. No NWP activity
may cause more thanminimaladverse
effects on tribal rights (including treaty
rights), protected tribal resources, or tribal
lands.

18. Endangered Species.

{a) No activity is authorized under
any NWP which is likely to directly or
indirectly jeopardize the centinued
existence of a threatened or endangered
species or a species proposed for such
designation, as identified under the
Federal Endangered Species Act (ESA), or




which will directly or indirectly destroy
ot adversely modify the critical habitat
of such species. No activity is
authorized under any NWP which “may
affect” a listed species or critical
habitat, unless ESA section 7
consultation addressing the effects of
the proposed activity has been
completed. Direct effects are the
immediate effects on listed species and
critical habitat caused by the NWP
activity. Indirect effects are those effects
on listed species and critical habitat that
are caused by the NWP activity and are
later in time, but still are reasonably
certain to occur,

(b} Federal agencies should follow
their own procedures for complying
with the requirements of the ESA, If pre-
construction notification is required for
the proposed activity, the Federal
permittee must provide the district
engineer with the appropriate
documentation to demonstrate
compliance with those requirements.
The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation has not been submitted,
additional ESA section 7 consultation
may be necessary for the activity and
the respective federal agency would be
responsible for fulfilling its obligation
under section 7 of the ESA.

(c) Non-federal permittees must
submit a pre-construction notification to
the district engineer if any listed species
or designated critical habitat might be
affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat, and shall not
begin work on the activity until notified
by the district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species or designated critical
habitat, the pre-construction notification
must include the name(s) of the
endangered or threatened species that
might be affected by the proposed
activity or that utilize the designated
critical habitat that might be affected by
the proposed activity. The district
engineer will determine whether the
proposed activity “may affect” or will
have “no effect” to listed species and
designated critical habitat and will
notify the non-Federal applicant of the
Corps’ determination within 45 days of
receipt of a complete pre-construction
notification. In cases where the non-
Federal applicant has identified listed
species or critical habitat that might be
affected or is in the vicinity of the
activity, and has so notified the Corps,
the applicant shall not begin work until
the Corps has provided notification that
the proposed activity will have ‘“no
effect” on listed species or critical

habitat, or until ESA section 7
consultation has been completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must still wait for notification
from the Corps.

(d) As aresult of formal or informat
consultation with the FWS or NMFS the
district engineer may add species- specific
permit conditions to the NWPs.

(¢) Authorization of an activity by an
NWP does not authorize the “take” of a
threatened or endangered species as
defined under the ESA. In the absence of
separate authorization {e.g., an ESA
Section 10 Permit, a Biological Opinion
with "incidental take” provisions, etc.)
from the FWS or the NMES, the
Endangered Species Act prohibits any
person subject to the jurisdiction of the
United States to take a listed species,
where “take” means to harass, harm,
pursue, hunt, shoot, wound, kill, trap,
capture, or collect, or to attempt to
engage in any such conduct, The word
“harm"” in the definition of “take” means
an act which actually kills or injures
wildlife, Such an act may include
significant habitat modification or
degradation where it actually kills or
injures wildlife by significantly impairing
essential behavioral patterns, including
breeding, feeding or sheltering.

(f) If the non-federal permittee has a
valid ESA section 10(a){1)(B) incidental
talke permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed
NWP activity, the non-federal applicant
should provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a}{(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were
considered in the internal ESA section 7
consultation conducted for the ESA
section 10{a){1)(B) permit. If that
coordination results in concurrence from
the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10(a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
comnplete pre-construction notification
whether the ESA section 10(a)(1)(B)
permit covers the proposed NWP activity
or whether additional ESA section 7
consultation is required.

(g) Information on the location of
threatened and endangered species and
their critical habitatcanbe obtained
directly from the offices of the FW S and
NMFS ortheir world wide Webpagesat
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hitp:/fwww.fiws.gov/ or http//
www.fs.govfipac and litip/
www Junfs.nous.gov/pr/speciesfesity
respectively.

19, Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring their action
complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible
for contacting apprapriate local office of
the U.S. Fish and Wildlife Service to
deterimine applicable measures to reduce
impacts to migratory birds or cagles,
including whether “incidental take” permits
are necessary and available under the
Migratory Bird Treaty Act or Bald and
Golden Eagle Protection Act for a particular
activity.

20. Historic Properties,

(a) In cases where the district
engineer determines that the activity may
have the potential to cause effects to
properties listed, or eligible for listing, in
the National Register of Historic Places,
the activity is not authorized, until the
requirements of Section 106 of the
National Historic Preservation Act (NHPA)
have been satisfied,

(b) Federal permittees should follow
their own procedures for complying with
the requirements of section 106 of the
National Historic Preservation Act. If pre-
construction notification is required for the
proposed NWP activity, the Federal
peymittee must provide the district
engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has heen
submitted. If the appropriate
documentation is not submitted, then
additional consultation under section 106
may be necessary. The respective federal
agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must
submit a pre-construction notification to the
district engineer if the NWP activity might
have the potential to cause effects to any
historic properties listed on, determined to
be eligible for listing on, or -potentially
eligible for listing on the National Register
of Historic Places, including previously
unidentified properties. For such activities,
the pre- construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic preperties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)).




When reviewing pre-construction
notifications, district engineers will
camply with the current procedures for
addressing the requirements of section
106 of the National Historic
Preservation Act, The district engineer
shall make a reasonable and good faith
effart to carry out appropriate
identification efforts, which may include
background research, consuitation, oral
history interviews, sample field
investigation, and field survey. Based on
the information submitted in the PCN
and these identification efforts, the
district engineer shall determine
whether the proposed NWP activity has
the potential to cause effects on the
historic properties. Section 106
consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties (see
36 CFR 800.3(a)}. Section 106
consultation is required when the
district engineer determines that the
activity has the potential to cause effects
on historic properties. The district
engineer will conduct consultation with
consulting parties identified under 36
CFR 800.2(c) when he or she makes any
of the following effect determinations for
the purposes of section 106 of the
NHPA: no historic properties affected, no
adverse effect, or adverse effect, Where
the non-Federal applicant has identified
historic properties on which the activity
might have the potential to cause effects
and so notified the Corps, the non-
Federal applicant shall not begin the
activity until notified by the district
engin eer either that the activity has no
potentialto cause effects to historic
properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the
district engineer will notify the
prospective permittee within 45 days of
receipt of a complete pre-construction
notification whether NHPA section 106
consultation is required. If NHPA section
106 consuitation is required, the district
engineer will notify the non- Federal
applicant that he or she cannot begin the
activity until section 106 consultation is
completed. If the non-Federal applicant
has not heard back from the Corps within
45 days, the applicant must still wait for
notification from the Corps.

(e) Prospective permittees should be
aware that section 110k of the NHPA (54
U.S.C. 306113) prevents the Corps from
granting a permit or other assistance to an
applicant who, with intent to avoid the
requirements of section 106 of the NHPA,
has intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power ta prevent it, allowed such
significant adverse effect to occur, unless
the Corps, after consultation with the

Advisory Council on Historic
Preservation {ACHP}, determines that
circumstances justify granting such
assistance despite the adverse effect
created or permitted by the applicant. If
circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifying the circumstances, the degree
of damage to the integrity of any historic
properties affected, and proposed
mitigation. This documentation must
include any views obtained from the
applicant, SHPO/ THPO, appropriate
Indian tribes if the undertaking occurs on
or affects historic properties on tribal
lands or affects properties of interest to
those tribes, and other parties known to
have a legitimate interest in the impacts
to the permitted activity on historic
properties.

21. Discovery of Previously
Unknown Remains and Artifacts. If
you discover any previously unknown
histaric, cultural or archeological
remains and artifacts while
accomplishing the activity authorized by
this permit, you must immediately notify
the district engineer of what you have
found, and to the maximum extent
practicable, avoid construction activities
that may affect the remains and artifacts
until the required coordination has been
completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if
the items or remains warrant a recovery
effort or if the site is eligible for listing in
the National Register of Historic Places.

22. Designated Critical Resource
Waters. Critical resource watersinclude,
NGAA-managed marine sanctuariesand
marinemonuments,and National
Estuarine Research Reserves. The district
engineer may designate, after notice and
opportunity for public comment,
additional waters officially designated by
a state as having particular
environmental or ecological significance,
such as outstanding national resource
waters or state natural heritage sites. The
district engineer may also designate
additional critical resource waters after
notice and opportunity for public
comment.

(a) Discharges of dredged or fili
material into waters of the United States
are not authorized by NWPs 7, 12, 14,
16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44,
49, 50, 51, and 52 for any activity within,
or directly affecting, critical resource
waters, including wetlands adjacent to
such waters,

(b) For NWPs 3, 8, 10, 13, 15, 18, 19,
22,23, 25, 27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in
accordance with general condition 32, for
any activity proposed in the designated
critical resource waters including
wetlands adjzcent to those waters. The
district engineer may authorize activities
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under these NWPs only after it is
determined that the impacts to the critical
resource waters will be no more than
minimal,

23. Mitigation. The district engineer
will consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no mare than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the
maximum extent practicable at the project
site (i.e., on site).

(b) Mitigation in all its forms
(avoiding, minimizing, rectifying reducing,
or compensating for resource losses) will be
required to the extentnecessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal,

{c) Compensatory mitigation ata
minimum one-for-one ratio will be required
for all wetland losses that exceed ! /:0-acre
and require pre- construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environimental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre- construction notification, the
district engineer may determine on a case-
by-case basis that compensatory mitigation
is required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) For losses of streams or other open
waters that require pre-construction
notification, the district engineer may
require compensatory mitigation to ensure
that the activity results in no more than
minimal adverse environmental effects,
Compensatory mitigation for losses of
streams should be provided, if practicable,
through stream rehabilitation,
enhancement, or preservation, since
streams are difficult- to-replace resources
{see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection {¢.g., conservation easements)
of riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Restored riparian areas should
consist of native species.

The width of the required riparian area
will address documented water quality or
aquatic habitat loss concerns.

Normally, the riparian area will be 25 to

g
i
i
:
i




50 feet wide on each side of the stream,
but the district engineer may require
slightly ' wider riparian areas to address
documented water quality or habitat
loss concerns. Ifit is not possible to
restore or maintain/protecta riparian
area on both sides of a stream, or if the
waterbody is a Jake or coastal waters,
then restoring or maintaining/protecting
a riparian area along a single bank or
shoreline may be sufficient. Where both
wetlands and open waters exist on the
project site, the district engineer will
determine the appropriate
compensatory mitigation (e.g., riparian
areas and/or wetlands compensation)
based on what is best for the aguatic
environment on a watershed basis. In
cases where riparian areas are
determined to be the most appropriate
form of minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory
mitigation for wetland losses.

(f Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part
332.

(1) The prospective permittee is
responsible for proposing an
appropriate compensatory mitigation
option if compensatory mitigation is
necessary to ensure that the activity
results in no more than minimal adverse
environmental effects. For the NWPs,
the preferred mechanism for providing
compensatory mitigation is mitigation
bank credits or in-lieu fee program
credits (see 33 CFR 332.3(b)(2) and (3)).
However, if an appropriate number and
type of mitigation bank or in-lieu credits
are not available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory
mitigation required by the district
engineer must De sufficient to ensure that
the authorized activity results in no more
than minimal individual and cumulative
adverse environmental effects (see 33 CFR
330.1(e)(3)). (See also 33 CFR 332.3(f)).

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the first
compensatory mitigation option
considered for permittee-responsible
mitigation.

(4) if permittee-responsible mitigation
is the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the
district engineer to make the decision on
the NWP verification request, but a final
mitigation plan that addresses the
applicable requirements of 33 CFR
332.4(c)(2) through (14) mustbe

approved by the district engineer before
the permittee begins work in waters of
the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation (see 33CFR
332.3(k)(3)).

(5) If mitigation bank or in-lieu fee
program credits are the proposed option,
the mitigation plan only needs to address
the baseline conditions at the impact site
and the number of credits to be provided.

(6) Compensatory mitigation
requirements (c.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed through
conditions added to the NWP
authorization, instead of components of a
compensatory mitigation plan (see 33 CFR
332.4(c)(1) (i)

(g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of ! /2-acre, it cannot be used
to authorize any NWP activity resulting in
the loss of greater than ?/2- acre of waters
of the United States, even if
compensatory mitigation is provided that
replaces or restores some of the lost
waters. However, compensatory
mitigation can and should be used, as
necessary, to ensure that an NWP activity
already meeting the established acreage
limits also satisfies the no more than
minimal impact requirement for the
NWPs,

(h) Permittees may propose the use
of mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee must
consider appropriate and practicable
options consistent with the framework at
33 CFR 332.3(b). For activities resulting
in the loss of marine or estuarine
resources, permittee- responsible
mitigation may be environmentally
preferable if there are no mitigation
banks or in-lieu fee programs in the area
thathavemarine or estuarine credits
available for sale or transfer to the
permittee, For permittee- responsible
mitigation, the special conditions of the
NWP verification must clearly indicate
the party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
regquired, its long-term management.

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by a
regulated activity, such as discharges of
dredged or fill material into waters of the
United States that will convert a forested
or scrub-shrub wetland to a herbaceous
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wetland in a permanently maintained
utility line right-of-way, mitigation may be
required to reduce the adverse
environmental effects of the activity to the
no more than minimal level.

24. Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply with
established state dam safety criteria or have
been designed by qualified persons. The
district engineer may also require
documentation that the design has been
independently reviewed by similarly
qualified persons, and appropriate
madifications made to ensure safety.

25. Water Quality. Where States and

authorized Tribes, or EPA where
applicable, have not previously certified
compliance of an NWP with CWA section
401, individval 401 Water Quality
Certification must be obtained or waived
(see 33 CFR 330.4(c)). The district engineer
or State or Tribe may require additional
water quality management measures to
ensure that the authorized activity does not
result in more than minimal degradation of
water quality.

26. Coastal Zene Management. In
coastalstates wherean NWP has not
previously received a state coastal zone
management consistency concurrence, an
individual state coastal zone management
consistency concurrence must be obtained,
or a presumption of concurrence must
occur (see 33 CFR 330.4(d)). The district
engineer or a State may require additional
measures to ensure that the authorized
activity is consistent with state coastal zone
managementrequirements,

27. Regional and Case-By-Case
Conditions. The activity must comnply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CER 330.4(e)) and with
any case specific conditions added by
the Corps or by the state, Indian Tribe,
or US. EPA in its section 401 Water
Quality Certification, or by the state in
its Coastal Zone Management Act
consistency determination.

28. Use of Muliiple Nationwide
Permits. The use of more than one NWP
for asingle and complete projectis
prohibited, except when the acreage loss
of waters of the United States authorized
by the NWPs does not exceed the acreage
limit of the NWP with the highest
specified acreage limit. For example, if a
road crossing over tidal waters is
constructed underr NWP 14, with
associated bank stabilization authorized
by NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

29. Transfer of Nationwide
Permit Verifications. If the permittee
sells the property associated with a
nationwide permit verification, the
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permittee may transfer the nationwide
permit verification to the new owner
by submitting a letter to the
appropriate Corps district office to
validate the transfer. A copy of the
nationwide permit verification must be
attached to the letter, and the letter
must contain the following statement
and signature:

“When the structures or work authorized
by this nationwide permit are still in
existence at the time the property is
transferred, the terms and conditions of
this nationwide permit, including any
special conditions, will continue to be
binding on the new owner(s) of the
property. To validate the transfer of this
nationwide permit and the associated
linbilities associated with compliance
with its terms and conditions, have the
transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each
permittee who receives an NWP
verification letter from the Corps must
provide a signed certification
documenting completion of the
authorized activity and implementation
of any required compensatory mitigation.
‘The success of any required permittee-
responsible mitigation, including the
achievement of ecological performance
standards, will be addressed separately by
the district engineer. The Corps will
provide the permittee the certification
document with the NWP verification
letter. The certification document will
include:

(2) A statement that the authorized
activity was done inaccordance with the
NWP authorization, including any
general, regional, or activity-specific
conditions;

(b) Astatementthatthe
implementation of any required
compensatory mitigation was completed
in accordance with the permit conditions.
If credits from a mitigation bank or in-lien
fee program are tised to satisfy the
compensatory mitigation requirements,
the certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation. The completed
certification document must be submitted
to the district engineer within 30 days of
completion of the authorized activity or
the implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting
Structures or Works Built by the
United States. If an NWP activityalso
requires permission from the Corps
pursuant to 33 U.S.C. 4-08 because it will
alter or temporarily or permanently
occupy or use a U.S. Army Corps of
Engineers (USACE) federally authorized
Civil Works project (a "USACE
project”), the prospective permittee
must submit a pre- construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission is not
authorized by NWP until the
appropriate Corps office issues the
section 408 permission to alter, occupy,
or use the USACE project, and the.
district engineer issues a written NWP
verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the
terms of the NWP, the prospective
permittee must notify the district
engineer by submitting a  pre-
construction notification (PCN) as early
as possible. The district engineer must
determine if the PCN is complete within
30 calendar days of the date of receipt
and, if the PCN is determined to be
incomplete, notify the prospective
permittee within that 30 day period to
request the additional information
necessary to make the PCN complete. The
request must specify the information
needed to make the PCN complete. As a
general rule, district engineers will
request additional information necessary
to make the PCN complete only once.
However, if the prospective permittee
does not provide all of the requested
information, then the district engineer
will notify the prospective permittee that
the PCN is still incomplete and the PCN
review process will not commence until
all of the requested information has been
received by the district engineer. The
prospective permittee shall not begin the
activity until either:

(1) He or she is notified in writing by
the district engineer that the activity may
proceed under the NWP with any special
conditions irnposed by the district or
division engineer; or

(2) 45 calendar days have passed from
the district engineer’s receipt of the
complete PCN and the prospective
permittee has not received written notice
from the district or division engineer.
However, if the permittee was required to
notify the Corps pursuant to general
condition 18 that listed species or critical
habitat might be affected or are in the
vicinity of the activity, or to notify the
Corps pursuant to general condition 20
that the activity might have the potential
to cause effects to historic properties, the
permittee cannot begin the activity until
receiving written notification from the
Corps that there is “no effect” on listed
species or “no potential to cause effects”
on historic properties, or that any
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consultation required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 ofthe National
Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. Also, work
cannot begin under NWPs 21, 49, or 50
until the permittee has received written
approval from the Corps. If the proposed
activity requires a written waiver ta exceed
specified limits of an NWP, the permittee
may not begin the activity until the district
engineer issues the waiver. If the district or
division engineer notifies the permittee in
writing that an individual permit is
required within 45 calendar days of receipt
of a complete PCN, the permittee cannot
begin the activity until an individual permit
has been obtained. Subsequently, the
permittee’s right to proceed under the NWP
may be modified, suspended, or revoked
only in accordance with the procedure set
forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction
Notification: The PCN must be in
writing and include the following
information:

(1) Name, address and telephone
numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or
NWP(s) the prospective permittee wants
to use to authorize the proposed activity;

{4) A description of the proposed
activity; the activity's purpose; direct and
indirect adverse environmental effects the
activity would cause, including the
anticipated amount of loss of wetlands,
other special aquatic sites, and other
waters expected to resuit from the NWP
activity, in acres, linear feet, or other
appropriate unit of measure; a description
of any proposed mitigation measures
intended to reduce the adverse
environmental effects caused by the
proposed activity; and any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossingsforlinear
projects that require Department of the
Army authorization but do not require
pre-construction notification. The
description of the preposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the
district engineer to determine that the
adverse environmental effects of the
activity will be no more than minimal and
to determine the need for compensatory
mitigation or other mitigation measures.
For single and complete linear projects,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aquatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and
other waters. Sketches should be provided
when necessary to show that the activity
complies with the terms of the NWP,
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(Sketches usually clarify the activity and
when provided results in a quicker
decision. Sketches*should contain
sufficient detail to pravide an
illustrative description of the proposed
activity (e.g., a conceptual plan), but do
not need to be detailed engineering
plans);

(5) The PCN must include a
delineation of wetlands, other special
aquatic sites, and other waters, such as
lakes and ponds, and perennial,
intermittent, and ephemeral streams, on
the project site. Wetland delineations
must be prepared in accordance with the
current method required by the Corps.
The permittee may ask the Corps to
delineate the special aquatic sites and
other waters on the project site, but there
may be a delay if the Corps does the
delineation, especially if the project site
is large or contains many wetlands, other
special aquatic sites, and other waters.
Furthermore, the 45 day period will not
start until the delineation has been
submitted to or completed by the Corps,
as appropriate;

(6) If the proposed activity will result
in the loss of grreater than 1/10-acre of
wetlands and a PCN is required, the
prospective permittee must submit a
statement describing how the mitigation
requirement will be satisfied, or
explaining why the adverse
environmental effects are no more than
minimal and why compensatory
mitigation should not be required. As an
alternative, the prospective permittee may
submit a conceptual or detailed mitigation
pian.

(7)For non-Federal permittees, if any
listed species or designated critical
habitat might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat, the
PCN must include the name(s) of those
endangered or threatened species that
might be affected by the proposed activity
or utilize the designated critical habitat
that might be affected by the proposed
activity, For NWP activities that require
pre-construction notification, Federal
permmittees must provide documentation
demonstrating compliance with the
Endangered Species Act;

(8) For non-Federal permittees, if the
NWP activity might have the potential to
cause effects to a historic property listed
on, determined to he eligible for listing on,
or potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the histaric
property. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with section
106 of the National Historic Preservation

Act;

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially

designated by Congress as a “study river” for

possible inclusion in the system while the
river is in an official study status, the PCN
must identify the Wild and Scenic River or
the “study river” (see general condition 16);
and

(10) For an activity that requires

permissionfromthe Corps pursuant to 33
U.S.C. 408 because it will alter or temporarily

or permanently occupy or use a U.S. Army

Corps of Engineers federally authorized civil

works project, the pre-construction
notification must include a statement
confirming that the project proponent has
submitted a written request for section 408
permission from the Corps office having
jurisdiction over that USACE project.

(c) Formof Pre-Construction
Notification: The standard individual
permitapplicationform (Form ENG
4345) maybe used, butthe completed
application form must clearly indicate
that it is an NWP PCN and must include

all of the applicable information required

inparagraphs (b)(1) through (10) of this
general condition. A letter containing the
required information may also be used.

Applicants may provide electronic files of

PCNs and supporting materials if the

district engineer has established tools and

procedures for electronic submittals.

(d) Agency Coordination:

(1} The district engineer will
consider any comments from Federal
and stateagencies concerning the
proposed activity’s compliance with
the terms and conditions of the
NWPs and the need for mitigation to
reduce the activity's adverse
environmental effects so that they
are no more than minimal.

(2) Agency coordination is required
for: (i) all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 21, 29, 39, 40,
42, 43, 44, 50, 51, and 52 activities that
l‘e%uire pre-construction notification and
will resultin the loss of greater than 300
linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, orinvolve discharges of dredged or
fill material into special aquatic sites; and
(iv) NWP 54 activities in excess of 500
linear feet, or that extend into-the
waterbody more than 30 feet from the
mean low water line in tidal waters or the
ordinary high water mark in the Great
Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via e-mail,
facsimile transmission, overnight mail, or
other expeditious manner) a copy of the
complete PCN to the appropriate Federal
or state offices (FWS, state natural
resource or water quality agency, EPA,
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and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is tfransmitted to notify the district
engineer via telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific comments.
The comments must explain why the agency
believes the adverse environmental effects
will be more than minimal. If so contacted by
an agency, the district engineer will waitan
additional 15 calendardays before making a
decision on the pre-construction notification,
The district engineer will fully consider
agency commentsreceived within the
specified time frame concerning the
proposed activity’s compliance with the
terms and conditions of the NWPs, including
the need for mitigation to ensure the net
adverse environmental effects of the
proposed activity are no more than minimal.
The district engineer will provide no
response to the resource agency, except as
provided below. The district engineer will
indicate in the administrative record
associated with each pre-construction
notification that the resource agencies’
concerns were considered. For NWP 37, the
emergency watershed protection and
rehabilitation activity may proceéd
immediately in cases where there is an
unacceptable hazard to life or a significant
loss of property or economic hardship will
occur. The district engineer will consider any
comments received to decide whether the
NWP 37 authorization should be modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the district
engineer will provide a response to NMFS
within 30 calendar days of receipt of any
Essential Fish Habitat conservation
recommend ations, as required by section
305(b)(4)(B) of the Magnuson-Stevens
Fishery Conservation and ManagementAct.

(5) Applicants are encouraged to
provide the Corps with either electronic files
or multiple copies of pre-construction
notifications to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental effects
or may be contrary to the public interest. If a
project proponent requests authorization by
a specific NWP, the district engineer should
issue the NWP verification for that activity if
it meets the terms and conditions of that
NWP, unless he or she determines, after
considering mitigation, that the proposed
activity will result in more than minimal
individual and cumulative adverse effects
on the aquatic environment and other
aspects of the public interest and exercises
discretionary authority to require an
individual permitfor the proposed activity.
For a linear project, this determination will
include an evaluation of the individual




crossings of waters of the United States to
determine whether they individually
satisfy the terms and conditions of the
NWP(s), as well as the cumulative effects
caused by all of the crossings authorized
by NWP. If an applicant requests a waiver
of the 300 linear foot limit on impacts to
streams or of an otherwise applicable
limit, as provided for in NWPs 13, 21, 29,
36, 39, 40, 42, 43,44, 50,51, 52, or

54, the district engineer will only grant the.
waiver upon a written determination that
the NWP activity will result in only
minimal individual and cumulative
adverse environmental effects. For those
NWPs that have a waivable 300 linear foot
limit for losses of intermittent and
ephemeral sireambed and a 1/2-acre
limit (i.e, NWPs 21, 29, 39, 40, 42, 43,
44,50,51, and 52), the loss of intermittent
and ephemeral stream bed, plus any other
losses of jurisdictional waters and
wetlands, cannot exceed 1/2- acre.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct
and indirect effects caused by the NWP
activity. He or she will also consider the
cumulative adverse environmental effects
caused by activities authorized by NWP
and whether those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the
NWP activity, the type of resource that will
be affected by the NWP activity, the
functions provided by the aquatic
resources that will be affected by the NWP
activity, the degree or magnitude to which
the aquatic resources perform those
functions, the extent that aquatic resource
functions will be lost as a result of the
NWP activity (e.g., partial or complete
loss), the duration of the adverse effects
(temporary or permanent), the importance
of the aquatic resource functions to the
region {e.g., watershed or ecoregion}, and
mitigation required by the district
engineer. Ifan appropriate functional or
condition assessment method is available
and practicable to use, that assessment
method may be used by the district
engineer to assist in the minimal adverse
environmental effects determination. The
district engineer may add case-specific
special conditions to the NWP
authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a
PCN and will resultin a loss of greater
than 1/10-acre of wetlands, the
prospective permittee should submita
mitigation proposal with the PCN.
Applicants may also propose
compensatery mitigation for NWP
activities with smaller impacts, or for
impacts to other types of waters (e.g.,
streams). The district engineer will
considerany proposed compensatory

mitigation or other mitigation measures
the applicant has included in the proposal
in determining whether the net adverse
environmental effects of the proposed
activity are no more than minimal. The
compensatory mitigation proposal may
be either conceptual or detailed. If the
district engineer determines that the
activity complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will
notify the permittee and include any
activity- specific conditions in the NWP
verification the district engineer deems
necessary. Conditions for compensatory
mitigation requirements must comply
with the appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan before
the permittee commences work in waters
of the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the
prospective permittee elects to submit a
compensatory mitigation plan with the
PCN, the district engineer will
expeditiously review the proposed
compensatory mitigation plan. The
district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure the
NWP activity results in no more than
minimatl adverse environmental effects, If
the net adverse environmental effects of
the NWP activity (after consideration of
the mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to the
applicant. The response will state that the
NWP activity can proceed under the
terms and conditions of the NWP,
including any activity-specific conditions
added to the NWP authorization by the
district engineer.

4. If the district engineer determines
that the adverse environmental effects of
the proposed activity are more than
minimal, then the district engineer will
notify the applicant either: (a) That the
activity does not qualify for authorization
under the NWP and instruct the applicant
on the procedures te seek authorization
under an individual permit; (b) thatthe
activity is authorized under the NWP
subject to the applicant’s submission of a
mitigation pian that would reduce the
adverse environimental effects so that they
areno more than miaimal; or (c) thatthe
activity is authorized under the NWP with
specific modifications or conditions,
Where the district engineer determines
that mitigation is required to ensure no

At

- PCNs for activities authorized by NWPs 21,

more than minimal adverse environmental
effects, the activity will be authorized within
the 45-day PCN period (unless additional
time is required to comply with general
conditions 18, 20, and/or 31, ar to evaluate

49, and 50), with activity- specific conditions
thatstate the mitigation requirements, The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submita
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal, When
compensatory mitigation is required, no
work in waters of the United States may
occur untit the district engineer has
approved a specific mitigation plan or has
determined thatpriorapproval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of the
required compensatory mitigation.

E. Further Information

1.District Engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property
rights or exclusive priviieges.

4. NWPs do not authorize any injury to
the property orrights of others.

5. NWPs do not authorize interference
with any existing or proposed Federal
project (see general condition 31).

T

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate the
adverse environmental effects on surface
water quality resulting from
development. BMPs are categorized as
structural or non-structural. -];

Compensatory mitigation: The i
restoration (re-establishment or
rehabilitation), establishment (creation),
enhancement, and/or in certain
circumstances preservation of aquatic
resources for the purposes of offsetting
unavoidable adverse impacts which
remain after all appropriate and
practicable avoidance and minimization has
been achieved. ;

Currently serviceable: Useable as is or
with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects thatare caused
by the activity and occur at the same time
and place,

Discharge: The term “discharge” means
any discharge of dredged or fili
material into waters of the United States.

Ecological reference: A model used to
plan and design an aquatic habitat and
riparian area restoration, enhancement, or
establishment activity under NWP 27, An
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ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where
the proposed NWP 27 activity islocated.
Alternatively, an ecological reference may
be based on a conceptual model for the
aquatic habitat type or riparian area type
to be restared, enhanced, or established as
aresult of the proposed NWP 27 activity.
An ecological reference takes into account
the range of variation of the aquatic
habitat type or riparian area type in the
region,

Enhancement: The manipulation of
the physical, chemical, or biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s).
Enhancement results in the gain of
selected aquatic resource function(s), but
may also lead to a decline in other aquatic
resource function(s). Enhancement does
not resuit in a gain in aquatic resource
area,

Ephemeral stream: An ephemeral
stream has flowing water only during,
and for a short duration after,
precipitation events in a.typical year.
Ephemeral stream beds are located above
the water table year-round. Groundwater
is not a source of water for the stream.
Runoff from rainfall is the primary source
of water for stream flow.

Establishment (creation): The
manipulation of the physical, chemical, or
biologica) characteristics present to
develop an aquatic resource that did not
previously exist at an upland site,
Establishment results in a gain in aquatic
resource area.

High Tide Line: The line of
intersection of the land with the water’s
surface at the maximum height reached by
arising tide. The high tide line may be
determined, in the absence of actual data,
by a line of oil or scum along shore objects,
a more or less continuous deposit of fine
shell or debris on the foreshore or berm,
other physical markings or characteristics,
vegetation lines, tidal gages, or other
suitable means that delineate the general
height reached by a rising tide. The line
encompasses spring high tides and other
high tides that occur with periodic
frequency but does notinclude storm
surges in which there is a departure from
the normal or predicted reach of the tide
dueto the piling up of wateragainsta
coast by strong winds such as those
accompanying a hurricane or other
intense storm,

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Placesmaintained by the
Secretary of the Interior, This term
includes artifacts, records, and remains

thatarerelated to and located within such
properties. The term includes properties
of traditional religious and cultural
importance to an Indian tribe or Native
Hawaiian organization and that meet the
National Register criteria (36 CFR part
60).

Independent utility: A testto
determine what constitutes a single and
complete non-linear projectin the Corps
Regulatory Program, A project is
considered to have independent utility if it
would be constructed absent the
construction of other projects in the
projectarea. Portions of a multi-phase
project that depend upon other phases of
the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases were
not built can be considered as separate
single and complete projects with
independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, butare still
reasonably foreseeable.

Intermittent stream: An intermittent
stream has flowing water during certain
times of the year, when groundwater
provides water for stream flow, During
dry periods, intermittent streams may not
have flowing water. Runoff from rainfall is
a supplemental source of water for stream
flow.

Loss of waters of the United States:

Waters of the United States that are
permanently adversely affected by
filling, flooding, excavation, or drainage
because of the regulated activity.
Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to
dry land, increase the bottom elevation of
a waterbody, or change the use of a
waterbody. The acreage of loss of waters
of the United States is a threshold
measurement of the impact to
jurisdictional waters for determining
whether aprojectmay qualify for an NWP;
itis not anet threshold thatis calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and services.’
The loss of stream bed includes the acres
or linear feet of stream bed that are filled
or excavated as a result of the regulated
activity.
Waters of the United States temporarily
filled, flooded, excavated, or drained, but
restored to pre-construction contours
and elevations after construction, are not
included in the measurement of foss of
waters of the United States. Impacts
resulting from activities that do not
require Department of the Army
authorization, such as activities eligible
for exemptions under section 404(f) of
the Clean Water Act, are not considered
when calculating the loss of waters of the
United States.

Navigable waters: Waters subject to
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section 10 of the Rivers and Harbors Act
0f1899. These waters are defined at 33
CEFRpart 329,

Non-tidal wetland: A non-tidal wetland
is a wetland that is not subject to the ebb
and flow of tidal waters. Non- tidal
wetlands contiguous to tidal waters are
located landward of the high tide fine (ie,
spring high tide line).

Open water: For purposes of the
NWPs, an open water is any area that in
ayear with normal patterns of
precipitation has water flowing or standing
above ground to theextentthatan
ordinary high water mark can be
determined. Aquatic vegetation within the
area of flowing or standing water is either
non-emergent, sparse, or absent. Vegetated
shallows are considered to be open waters.
Examples of “open waters” include rivers,
streams, lakes, and ponds. :

Ordinary High Water Mark: An
ordinary high water mark is a line on the
shore established by the fluctuations of
waterand indicated by physical
characteristics, or by other appropriate
means that consider the characteristics of
the surrounding areas.

Perennial stream: A perennia} stream
has flowing water year-round during a
typical year. The water table is located
above the stream bed for most of the year.
Groundwater is the primary source of
water for stream flow, Runoff from rainfall
is a supplemental source of water for
stream flow.

Practicable: Available and capable of
being done after taking into consideration
cost, existing technology, and logistics in
light of overall project purposes,

Pre-constructien notification: A request
submitted by the project proponent to the
Corps for confirmation that a particular
activity is authorized by nationwide permit,
The request may be a permit application,
letter, or similar document that includes
information about the proposed work and
its anticipated environmental effects. Pre-
construction notification may be required by
the terms and conditions of anationwide
permit, or by regional conditions. A pre-
construction notification may be voluntarily
submitted in cases where pre- canstruction
notification is not required and the project
proponent wants confirmation that the i
activity is authorized by nationwide permit. i
Preservation: The removal of a threat to, or
preventing the decline of, aquatic
resources by an action in or near those
aquatic resources. This termincludes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation of
appropriate legal and physical mechanisms.
Preservation does not result in a gain of
aquatic resource area or functions.

Protected tribal resources: Those
natural resources and properties of
traditional or customary religious or cultural
importance, either on or off Indian lands,
retained by, or reserved by or for, Indian
tribes through treaties, statutes, judicial
decisions, or executive orders, including




tribal trust resources.

Re-establishment: The manipulation
of the physical, chemica}, or biological
characteristics of a site with the goal of
returning natural/historic functionsto a
former aquatic resource. Re-
establishment results in rebuilding a
former aquatic resource and results in a
gain in aquatic resource area and
functions.

Rehabilitation: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource
function, but does not resultina gainin
aquatic resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions toa
former or degraded aquatic resource. For

the purpose of tracking net gains in aguatic

resource area, restoration is divided into
two categories: Re- establishment and
rehabilitation,

Riffle and pool complex: Riffle and pool

complexes are special aquatic sites

under the 404(b)(1) Guidelines, Riffle and
pool complexes sometimes characterize
steep gradient sections of streams. Such
stream sections are recognizable by their
hydraulic characteristics, The rapid
movement of water over a course
substratein riffles results in a rough flow,
a turbulent surface, and high dissolved
oxygen levels in the water. Pools are
deeper areas associated with riffles. A

slower stream velacity, a streaming flow, a

smooth surface, and a finer substrate
characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between terrestrial
and aquatic ecosystems, through which
surface and subsurface hydrology
connects riverine, lacustrine, estuarine,
and marine waters with their adjacent

wetlands, non-wetland waters, or uplands.

Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shelifish production,

Shellfish seed consists of immature
individual shellfish or individual shellfish
attached to shells or shell fragments (i.e.,
spat on shell). Suitable substrate may
consist of shellfish shells, shell fragments,
or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed for
the purpose of getting people, goods, or
services from a point of origin to a
terminal point, which often involves
multiple crossings of one or more

waterbodies at separate and distant
focations. The term “single and complete
project” is defined as that portion of the
total linear project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers that includes all
crossings of a single water of the United
States (i.e., asingle waterbody) ata
specific location. For linear projects
crossing a single or multiple waterbodies
several times at separate and distant
locations, each crossing is considered a
single and complete project for purposes
of NWP authorization, However,
individual channels in a braided stream or
river, or individual arms of a large,
irregularly shaped wetland or lake, etc.,
are not separate waterbodies, and
crossings of such features cannot be
considered separately,

Single and complete non-linear project:
For non-linear projects, the term “single
and complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partmership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility™), Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and mitigating
the adverse effects of changes in land
use on the aguatic environment.

Stormwater management facilities:
Stormwater management facilities are
those facilities, including but not
limited to, stormwater retention and
detention ponds and best management
practices, which retain water for a
period of time to control runoffand/or
improve the quality (i.e, by reducing
the concentration of nutrients,
sediments, hazardous substances and
other pollutants) of stormwater runoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock orinorganic particles that range
in size from clay to boulders. Wetlands
con#guous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized stream remains a water of
the United States.

Structure: An object thatis
arranged in a definite pattein of
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organization. Examples of structures
include, without limitation, any pier, boat
dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment,
riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power
transmission line, permanently moored
floating vessel, piling, aid to navigation, or
any other manmade obstacle or
obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated by
tidal waters. Tidal waters rise and fall in a
predictable and measurable rhythm or
cycle due to the gravitational pulls of the
moon and sun. Tidal waters end where the
rise and fall of the water surface can no
longer be practically measured in a
predictable rhythm due to masking by
other waters, wind, or other effects. Tidal
wetlands are located channelward of the
high tide Jine.

Tribal lands: Any lands title to which s
either: (1) Heldin trust by the United States
for the benefit of any Indian tribe or
individual; or (2) held by any [ndian tribe or
individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue of
inherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive order or
agreement, and that give rise to legally
enforceable remedies.

Vegetated shallows: Vegetated shallows
are special aquatic sites under
the 404(D)(1) Guidelines. Theyare areas
that are permanently inundated and under
normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine
and estuarine systems and a variety of
vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs,
a waterbody is a jurisdictional
water of the United States. if a wetland is
adjacent to a waterbody determined to be
a water of the United States, that
waterbody and any adjacent wetlands are
considered together as a single aquatic
unit (see 33 CFR 328.4{c)(2)). Examples of
"waterbodies” include streams, rivers,
lakes, ponds, and wetlands.

[FR Doc. 2016-~31355 Filed 1-5-17; 8:45 am]
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STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2017 GENERAL AND SPECIFIC CONDITIONS
NWP 3 - MAINTENANCE

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate
the Water Quality Standards of the State of Illinois resulting in permanent damage to habitat, increased
turbidity, reduced bank and channel stability, and/or impacts to the biological and chemical integrity of
the waters. These conditions are in addition to, not a replacement for, those conditions included by the
federal authorities. Proposed projects authorized by the NWPs listed above that cannot be conducted
within the conditions listed below must apply for individual Clean Water Act Section 401 Water
Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division
of Water Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, Illinois,
62794-9276. An issued certification becomes part of the Clean Water Act Section 404 Permit,
Therefore, it expires with the 404 Permit unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. Anindividual 401 water quality certification will be required for any activities permitted under these
Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding
Resource Waters under 35 Ili. Adm. Code 302.105(b).

2, Projects requiring authorization under Section 404 of the Clean Water Act must implement Best
Management Practices (BMPs) to protect water quality, preserve natural hydrology and minimize
the overal] impacts to aquatic resources during and after construction. Projects that include a
discharge of pollutants to waters that have impaired water quality according to the Iilinois
Environmental Protection Agency’s Section 303(d) list or for which there is an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, additional planning will be necessary
to ensure that no further degradation of water quality will occur. The TMDL program information
and the Agency’s 303(d) list of impaired waters are available at
http//www.epa.illinois.gov/topics/water-quality/watershedmanagement/tmdis/index. For waters that
include an approved TMDL the applicant shall incorporate into their plans and BMPs any measures
that ensure consistency with the assumptions and requirements of the TMDL within any timeframes
established in the TMDL. The applicant must carefully document the justifications for all plans and
BMPs, and install, implement and maintain BMPs that are consistent with all relevant pollutant load
allocations and conditions in the TMDL implementation plan. If a TMDL has not yet been approved
to address water quality impairments that are documented in the Agency’s 303(d) List, the applicant
shall carefully document the plans and measures that will be implemented to ensure that the
proposed activity will not cause additional loading of those pollutants which are the cause of water
quality impairment. If the project involves an impajred water listed on the Agency's Section 303(d)
list for suspended solids, turbidity, or siltation, measures designed for at least a 25-year, 24-hour
rainfall event shall be incorporated.

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological
Compliance Assessment Tool (EcoCAT) at hitp://dnrecocat.state.il.us/ecopublic/. If potential
impacts to State threatened or endangered species are identified, the Illinois Department of Natural
Resources shall be consulted with.
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SPECIFIC CONDITIONS FOR NWP 3 ~ Maintenance

1. The applicant shall not cause:

A. violation of applicable provisions of the Illinois Environmental Protection Act;

B. water pollution defined and prohibited by the Itlinois Environmental Protection Act;

C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 35,
Subtitle C: Water Pollution Rules and Regulation; or '

D. interference with water use practices near public recreation areas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statutes, as determined by
the Iliinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. The applicant for Nationwide Permit 3 shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as
possible, The applicant for Nationwide 3 shall undertake necessary measures and procedures to
reduce erosion during construction, Interim measures to prevent erosion during construction shall
be taken and may include the installation of sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior
to initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section.

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“Illinois Urban Manual” (IEPA/USDA, NRCS; 2016).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities,

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other
temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques.




IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEQO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to
promote the increased employment of minority groups, disadvantaged persons and women in
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship
Training Program Graduate (TPG) special provision (Special Provision) is to place these
certified program graduates on the project site for this Contract in order to provide the graduates
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must
make every reasonable effort to recruit and employ certified TPG trainees to the extent such
individuals are available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made
even though the Contractor or subcontractor may also receive additional training program funds
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving
reimbursement from another entity through another program, such as IDOT through the TPG
program. With regard to any IDOT funded construction training program other than TPG,
however, additional reimbursement for other IDOT programs will not be made beyond the TPG
Program described in this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG
trainee’s employment end in advance of the completion of the Contract, the Contractor must
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee
involvement terminated, the hours completed by the TPG trainee on the Contract, and the
number of hours for which the incentive payment provided under this Special Provision will be,
or has been claimed for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer
that document its contractual performance under and compliance with this Special Provision.
Finally, through participation in the Program and reimbursement of wages, the Contractor is not
relieved of, and IDOT has not waived, the requirements of any federal or state labor or
employment law applicable to TPG workers, including compliance with the lllinois Prevailing
Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis _ 1

The Department has contracted with several educational institutions to provide screening,
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business
and Workforce Diversity (IDOT OBWD), Room 319, lllinois Department of Transportation, 2300
S. Dirksen Parkway, Springfield, lllinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a
full journeyworker in the type of trade or job classification involved. During the course of
performance of the Contract, the Contractor may seek approval from the IDOT District EEO
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor
must also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort
to enroll TPG trainees by recruitment through the Program participant educational institutions to
the extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement
of $15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some
minimal off-site training is permissible as long as the offsite training is an integral part of the
work of the contract, and does not compromise or conflict with the required on-site training that
is central to the purpose of the Program. No individual may be employed as a TPG trainee in
any work classification in which he/she has previously successfully completed a training
program leading to journeyman status in any trade, or in which he/she has worked at a
journeyman level or higher.
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead

32



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform _12.00 9% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be
according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300
Viscosity, Saybolt Furol, at 122 °F (50 °C),
(AASHTO T 59), SFS ¥ 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 pum), retained on
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,
(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),
(AASHTO T 59), 3 minutes stone coated thoroughly
Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Qil distillate by volume, % 7 max. 7 max. 7 max.
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Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpable.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Qil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.

() Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 + 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),

(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.
Residue by Distillation, 500 + 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 £ 5 °F (163 + 3 °C),

(AASHTO T 59), % 50 min.
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation
Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % Y 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent

The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)
PEP Prime Coat

RS-2, HFE-90, HFE-150, HFE-300,
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2

Bituminous Surface Treatment

CQS-1hP (formerly CSS-1h Latex Modified)

Micro-Surfacing
Slurry Sealing
Cape Seal”
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HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)

Effective: July 2, 2019
Revised: November 1, 2019

Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as maodified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA11Y

SMA 12.5 % CA 13, CA14,0or CA 16

HMA High ESAL SMA 9.5? CA130rCA16°%
IL-9.5 CA 16
IL-9.5FG CA 16

HMA Low ESAL IL-19.0L CA11Y
IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”

HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
SMA 12.5, SMA 9.5

“High ESAL Binder Courses
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IL-9.5, IL-9.5FG,
SMA 12.5, SMA 9.5”

Surface Courses

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture
compositions as follows:

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) ¥

Sieve Size

SMA 12.5 %/ SMA 9.5 % IL-9.5FG

min. max. min. max. min. max.

lin.
(25 mm)
3/4in.
(19 mm)
1/2 in.
(12.5 mm)
3/8in.
(9.5 mm)
#4
4.75 mm)
#8
(2.36 mm)
#16
(1.28 mm)
#30
(600 um)
#50
(300 um)
#100
(150 pum)
#200
(75 pm)
#635
(20 um)
Ratio of
Dust/Asphalt 1.0
Binder

100 100

90 99 95 100 100

50 85 70 95 90 100

20 40 30 50 60 75

16 244 20 30 45 60

21 25 40

18 15 30

15 8 15

8.0 11.0% 8.0 11.0% 4.0 6.5

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.
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3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the adjusted job mix formula (AJMF) the percent passing the #8
(2.36 mm) sieve shall not be adjusted above 24 percent.

5/ When the bulk specific gravity (Gsb) of the component aggregates vary by more than
0.2, the blend gradations shall be based on volumetric percentage.”

Revise the table in Article 1030.04(b)(1) to read:

“VOLUMETRIC REQUIREMENTS, High ESAL

Voids in the Mineral Aggregate Voids Filled with
Ndesign (VMA),”fi/ongmlmum Asphalt Binder
. -9 ) v VFA),%
IL-190 | | gerg | 'L475 (VFA),%
50 18.5 65-78%
70 13.5 15.0 o
% 65-75

1/ Maximum draindown for IL-4.75 shall be 0.3 percent.
2/ VFA for IL-4.75 shall be 76-83 percent.
3/ VFA for IL-9.5FG shall be 65-78 percent.”

Revise the table in Article 1030.04(b)(3) to read:

“VOLUMETRIC REQUIREMENTS, SMA 12.5 ¥ and SMA 9.5 ¥
Design Void_s in the _Voids_

ES_ALS Ndesign | Air Voids Mineral Filled with
(million) Target, % Aggregate Asphalt

’ (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75 - 80
> 10 80 4.0 17.0 75— 80

1/ Maximum draindown shall be 0.3 percent.”

Quality Control/Quality Assurance (QC/QA). Revise the third paragraph of Article 1030.05(d)(3)
to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the
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QC/QA document "Determination of Random Density Test Site Locations".

Core

densities shall be determined using the lllinois Modified AASHTO T 166 or T 275

procedure.”

Add the following paragraphs to the end of Article 1030.05(d)(3):

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement).
performed using either a correlated nuclear gauge or cores.

Longitudinal joint density testing shall be

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the

Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the second table in Article 1030.05(d)(4) and its notes to read:

“‘DENSITY CONTROL LIMITS
Mixture _ Individual Te_zst Uncqnfined I_Edge
Composition Parameter (includes confined Jom_t I_Densny,
edges) minimum
IL-4.75 Ndesign = 50 93.0-97.4% Y 91.0%
IL-9.5FG Ndesign = 50 - 90 93.0-97.4% 91.0%
IL-9.5 Ndesign = 90 92.0-96.0 % 90.0%
IL-9.5, IL-9.5L, Ndesign < 90 925-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0-96.0 % 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.07-97.4% 90.0%
SMA Ndesign = 50 or 80 93.5-97.4% 91.0%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge.
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2/ 92.0 % when placed as first lift on an unimproved subgrade.”
Equipment. Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”

CONSTRUCTION REQUIREMENTS

Add the following to Article 406.03 of the Standard Specifications:
“(1)  OSCIlALOrY ROIET .....eiiieeiiiiiiiee ittt a e e e e e 1101.01”
Revise the third paragraph of Article 406.05(a) to read:

“All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be
filled with binder. At locations where heavy disintegration and deep spalling exists, the
area shall be cleaned of all loose and unsound material, tacked, and filled with binder
(hand method).”

Revise Article 406.05(c) to read.

“(c) Binder (Hand Method). Binder placed other than with a finishing machine will be
designated as binder (hand method) and shall be compacted with a roller to the
satisfaction of the Engineer. Hand tamping will be permitted when approved by the
Engineer.”

Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read:

“e. The mixture shall be overlaid within 5 days of being placed.”

54



Revise Article 406.06(d) to read:

“(d) Lift Thickness. The minimum compacted lift thickness for HMA binder and surface
courses shall be as follows.

MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19) - over HMA surfaces
1 (25) - over PCC surfaces Y
IL-9.5FG 11/4 (32)
IL-9.5, IL-9.5L 11/2 (38)
SMA 9.5 1 1/2 (38)
SMA 12.5 2 (51)
IL-19.0, IL-19.0L 2 1/4 (57)

1/ The maximum compacted lift thickness for mixture IL-4.75 shall
be 1 1/4 in. (32 mm).”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)
Binder and Surface ¥ | Vp, P ¥ Tg, 3W, | P¥ Or, Og Vs, Ts, Tr, O7 As specified in
O, O Articles:
1030.05(d)(3),
(d)(4), and
(d)(@).
IL-4.75 and SMA #¥ Ts, 3W, Or -- Tg, 3W, Or
Bridge Decks # Ts -- Te AS specified in

Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:
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“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Os - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”

Basis of Payment. Replace the second through the fifth paragraphs of Article 406.14 with the
following:

“HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton)
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE,
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified;
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE,
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture
composition, friction aggregate, and Ndesign specified.”

80416
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MOBILIZATION (BDE)
Effective: April 1, 2020
Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:
“(a) Upon execution of the contract, 90 percent of the pay item will be paid.
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of

the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”

80428
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PORTLAND CEMENT CONCRETE - HAUL TIME (BDE)

Effective: July 1, 2020

Revise Article 1020.11(a)(7) of the Standard Specifications to read:

80430

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery

ticket shall be stamped no later than five minutes after the addition of the mixing water
to the cement, or after the addition of the cement to the aggregate when the combined
aggregates contain free moisture in excess of two percent by weight (mass). If more
than one batch is required for charging a truck using a stationary mixer, the time of
haul shall start with mixing of the first batch. Haul time shall end when the truck is
emptied for incorporation of the concrete into the work. The maximum haul time shall
be as follows.

Concrete Temperature Maximum Haul Time
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50 -64 (10-17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4) name
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and
(10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the satisfaction
of the Engineer.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)

Effective: November 1, 2012
Revised: January 2, 2021

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). RAS is the material produced from the processing
and grinding of preconsumer or post-consumer shingles. RAS shall be a clean and
uniform material with a maximum of 0.5 percent unacceptable material by weight of RAS,
as defined in the Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. RAS shall come from a facility source on the Department’s “Qualified
Producer List of Certified Sources for Reclaimed Asphalt Shingles” where it shall be
ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 93 percent
passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall be uniform in
gradation and asphalt binder content and shall meet the testing requirements specified
herein. In addition, RAS shall meet the following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual RAP stockpiles meeting one of
the following definitions. Stockpiles shall be sufficiently separated to prevent intermingling
at the base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“Homogeneous Surface”).

Prior to milling, the Contractor shall request the Department provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

59



(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality but shall be at least
C quality. FRAP shall be fractionated prior to testing by screening into a minimum of
two size fractions with the separation occurring on or between the No. 4 (4.75 mm)
and 1/2in. (125 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mixture composition of the mix design.

(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality but shall
be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. Conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

(4) Conglomerate “D” Quality (Conglomerate DQ). Conglomerate DQ RAP stockpiles
shall be according to Articles 1031.02(a)(1)-1031.02(a)(3), except they may also
consist of RAP from HMA shoulders, bituminous stabilized subbases, or HMA (High
or Low ESAL) binder mixture. The coarse aggregate in this RAP may be crushed or
round but shall be at least D quality. This RAP may have an inconsistent gradation
and/or asphalt binder content.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
non-bituminous surface treatment (i.e. high friction surface treatments), pavement fabric,
joint sealants, plant cleanout, etc., will be unacceptable unless the contaminants are
removed to the satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand

(FM 20 or FM 22) or fine FRAP up to an equal weight of RAS with the processed RAS will
be permitted to improve workability. The sand shall be B quality or better from an
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approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

Additional processed RAP/FRAP/RAS shall be stockpiled in a separate working pile, as
designated in the QC Plan, and only added to the original stockpile after the test results for the
working pile are found to meet the requirements specified in Articles 1031.03 and 1031.04.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(@)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2,000 tons (1,800 metric tons) and one sample per 2,000 tons (1,800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4,000 tons
(3,600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the Department proposing a satisfactory method of sampling and testing
the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction on the other test sample according to lllinois
Modified AASHTO T 164. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested
during stockpiling according to the Bureau of Materials Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1,000 tons (900 metric tons) and one sample
per 500 tons (450 metric tons) or a minimum of once per week, whichever is more
frequent, thereafter. A minimum of five samples are required for stockpiles less than
1,000 tons (900 metric tons).

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
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Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to lllinois Modified AASHTO T 164. The Engineer reserves
the right to test any sample (split or Department-taken) to verify Contractor test results.

The Contractor shall obtain and make available all of the test results from the start of the
original stockpile.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Limits of Precision. The limits of precision between the Contractor’s and the Department’s
split sample test results shall be according to the following.

Test Parameter Limits of Precision

% Passing RAP FRAP RAS
1/2in. (12.5 mm) 6.0 % 5.0 %
#4 (4.75 mm) 6.0 % 5.0 %
# 8 (2.36 mm) 4.0 % 3.0 % 4.0 %
# 30 (600 um) 3.0% 2.0% 4.0 %
# 200 (75 pm) 2.5 % 2.2% 4.0 %
Asphalt Binder 0.4 % 0.3 % 3.0 %
Gmm 0.035 0.030

If the test results are outside the above limits of precision, the Department will immediately
investigate.

(b) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation, and when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAg/Homogeneous/
onglomerate

1in. (25 mm)
1/2 in. (12.5 mm) +8%
#4 (4.75 mm) +6 %
# 8 (2.36 mm) +5%
#16 (1.18 mm)
# 30 (600 pm) +5%
# 200 (75 pm) +2.0%
Asphalt Binder +04%"
Ginm +0.03%

1/ The tolerance for FRAP shall be + 0.3 percent.
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2/ For stockpile with slag or steel slag present as determined in the current Manual
of Test Procedures Appendix B 21, “Determination of Aggregate Bulk (Dry)
Specific Gravity (Gsb) of Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)”.

If more than 20 percent of the test results for an individual parameter (individual sieves,
Gmm, and/or asphalt binder content) are out of the above tolerances, the RAP/FRAP shall
not be used in HMA unless the RAP/FRAP representing the failing tests is removed from
the stockpile. All test data and acceptance ranges shall be sent to the Department for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for solvent
extractions according to the document “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

Evaluation of RAS and RAS Blended with Manufactured Sand or Fine FRAP Test Results.
All of the test results, with the exception of percent unacceptable materials, shall be
compiled and averaged for asphalt binder content and gradation. Individual test results,
when compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAS
# 8 (2.36 mm) 5%
#16 (1.18 mm) 5%
# 30 (600 um) 4%
# 200 (75 um) +25%
Asphalt Binder Content +2.0%

If more than 20 percent of the test results for an individual parameter (individual sieves
and/or asphalt binder content) are out of the above tolerances, or if the unacceptable
material exceeds 0.5 percent by weight of material retained on the No. 4 (4.75 mm) sieve,
the RAS or RAS blend shall not be used in Department projects. All test data and
acceptance ranges shall be sent to the Department for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and

conglomerate DQ stockpiles shall be set by the lowest quality of coarse aggregate in the
RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, HMA (High ESAL) binder, or (Low ESAL) IL-19.0L binder
mixtures are designated as containing Class C quality coarse aggregate.
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(3) RAP from BAM stabilized subbase and BAM shoulders are designated as containing
Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus No. 4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50 Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate
sample to the District Office. Consultant laboratory services will be at no additional cost
to the Department. The District will forward the sample to the Central Bureau of Materials
Aggregate Lab for MicroDeval Testing, according to ITP 327. A maximum loss of
15.0 percent will be applied for all HMA applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) surface and binder mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. FRAP from conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known
frictional contributions from plus No. 4 (4.75 mm) homogeneous FRAP stockpiles will
be accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.
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(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement (ABR) shall not exceed the amounts
listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "2
. , Polymer Modified
Ndesign Binder Surface Binder or Surface
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "2
. , Polymer Modified
Ndesign Binder Surface Binder or Surface
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
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| IL-4.75 | - - | - - | 35 |

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28).

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the individual parameter test results, as defined in
Article 1031.04, are outside of the control tolerances set for the original RAP/FRAP and/or
RAS stockpile and HMA mix design, and meets all of the requirements herein, the
additional RAP/FRAP and/or RAS stockpiles may be used in the original mix design at the
percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP, and RAS stone bulk specific gravities (Gs») shall be according to the
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gso) of Reclaimed Asphalt Pavement
(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials.

1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP/FRAP and/or RAS
feed system to remove or reduce oversized material.

If the RAP/FRAP and/or RAS control tolerances or QC/QA test results require corrective
action, the Contractor shall cease production of the mixture containing RAP/FRAP and/or RAS
and either switch to the virgin aggregate design or submit a new mix design.

(a) RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

(b) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
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+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

(c) RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

Aggregate and RAP/FRAP/RAS moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and
RAP/FRAP/RAS are recorded in a wet condition.)

A positive dust control system shall be utilized when the combined contribution of
reclaimed material passing the No. 200 sieve exceeds 1.5 percent.

Batch Plants.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).
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f.  Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Applications. RAP in aggregate applications shall be according
to the Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for
Aggregate Applications” and the following.

(a) RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B. The use of
RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.

(1) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall

not apply.

(2) Gradation. One hundred percent of the RAP material shall pass the 1 1/2in.
(37.5 mm) sieve. The RAP material shall be reasonably well graded from coarse to
fine. RAP material that is gap-graded or single sized will not be accepted.

(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to

Article 1031.06, except “Conglomerate DQ” and “Non-Quality” may be used.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2019
Revised: January 1, 2020

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a hon-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
gualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.

69



Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.

70



669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soll
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant

to 35I1ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
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through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical

(€)

results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 lll. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above

Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive

72



soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.
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669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 lll. Admin. Code 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 lll. Admin. Code 811.107,;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 lll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid,;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
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(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’'s means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)

shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
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Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 Illl. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.
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The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 1ll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors

and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
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NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(@)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”
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| STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
| Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a

contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force

account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI,
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Where: MPly=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPly in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 - 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 - 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 b/t (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates

Frame 250 Ib (115 kg)
Lids and Grates 150 Ib (70 kg)
80127
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STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE)

Effective: January 1, 2019

Revise the first three paragraphs of Article 1006.25 of the Standard Specifications to read:
“1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,

and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a

Type Il galvanized coating.

Steel plates for mounting guardrail on existing culverts shall be according to
AASHTO M 270 Grade 36 (M 270M Grade 250) and zinc coated according to AASHTO M 111.

The Department will accept guardrail based on the “Brand Registration and Guarantee”
requirements of AASHTO M 180 and the manufacturer shall be listed as compliant through the
NTPEP Program. The Department will maintain a qualified product list.”

80408

83



SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391

85



TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019
Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top
stripe being fluorescent orange. If non-reflective spaces are left between the stripes, the
spaces shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 |b for 18 in. (2 kg for
450 mm), 7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a
minimum of 60 percent of the total weight in the base. Cones taller than 36 in. shall be
weighted per the manufacturer’s specifications such that they are not moved by wind or
passing traffic.”

80409
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TRAINING SPECIAL PROVISIONS (BDE) This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved. The number of trainees to be trained under this contract will
be 1 . In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment. The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used the
contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the lllinois Department of
Transportation and the Federal Highway Administration. Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(Q) Temporary SigN SUPPOITS ......uuuuuuuuuuinniiiiiiiiinnieiieeeeeseseaeee s ennnnnnenne 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH—-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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