01-17-2020 LETTING ITEM 135

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

COOK AND BUPAGE

FOR INDEX OF SHEETS, SEE SHEET NO.

PROPOSED HIGHWAY PLANS

FAI ROUTE 290: I-290 & I-290 EXTENSION IL 83 (KINGERY HWY) TO AUSTIN BLVD **SECTION: 2019-164-1**

EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL)

COUNTIES: COOK AND DUPAGE

C-91-130-20





ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.


JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT ENGINEER: J. ALAIN MIDY (847) 221-3056 PROJECT MANAGER: FAWAD AQUEEL (847) 705-4247

CONTRACT NO. 62K37

0

LOCATION MAP - SEE INDEX OF SHEETS



PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
 APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 7. EXPRESSWAY CLEANING: I-290 & I-290 EXTENSION
- 26. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS

701101-05 OFF-ROAD OPERATION MULTILANE, 15' TO 24" FROM PAVEMENT EDGE
701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY
701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY

TRAFFIC CONTROL DEVICES

701901-08

* COOK AND DUPAGE

REVISIONS
NAME
DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

INDEX OF SHEETS AND STATE STANDARDS

SCALE: VERT.
HORIZ.
DATE

CHECKED BY

CONTRACT NO. 62K37

RTE. SECTION COUNTY TOTAL SHEET NO. 290 2019-164-I STA. TO STA.

FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT

* COOK AND DUPAGE

COOK

SUMMARY OF QUANTITIES				COOK	202
		URBAN	100 % STATE 0044	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY	EXPRESSWAY
x0326643	LITTER PICKING	MILE	135	108	27

NOTES:

DUPAGE

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 3. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 6. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

2020: APRIL 10 - APRIL 13 MAY 22 - MAY 26 JULY 2 - JULY 6 SEPTEMBER 4 - SEPTEMBER 8 NOVEMBER 23 - DECEMBER 1 DECEMBER 23 - JANUARY 1/2021 EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS/NEW YEAR'S HOLIDAY

> REVISIONS NAME ILLINOIS DEPARTMENT OF TRANSPORTATION SUMMARY OF QUANTITIES SCHEDULE OF STARTING DATES SCALE: VERT. HORIZ. DRAWN BY DATE

DATE NAME SCALE NAME

* COOK AND DUPAGE

	MARQUETTE WOOD W
RD. (93)	

ILLINOIS DEPARTMENT OF TRANSPORTATION EXPRESSWAY CLEANING LITTER/ DEBRIS REMOVAL I-290 & I-290 EXTENSION

SCALE: VERT. HORIZ. DATE

DRAWN BY CHECKED BY

