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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m.  
January 17, 2020 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 97688 
   MADISON County 
   Section 17-00111-00-BT (Edwardsville) 
   Project RVHK-873 () 
   Route FAP 592 (Il 157) 
   District 8 Construction Funds 

 
 Construction of a shared use path adjacent to IL 157 from Center Grove Road to MCT Nature Trail in 
Edwardsville. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
* 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
* 80425   Cape Seal Jan. 1, 2020  
 80384 27 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277 31 X Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 34 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 44 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
* 80421   Electric Service Installation Jan. 1, 2020  
 80415   Emulsified Asphalts Aug. 1, 2019  
* 80423   Engineer’s Field Office Laboratory Jan. 1, 2020  
 80388 46 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417 47 X Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019  
 80420   Geotextile Retaining Walls Nov. 1, 2019  
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
* 80422   High Tension Cable Median Barrier Reflectors Jan. 1, 2020  
 80416   Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Data Collection) 
Jan. 1, 2019 Jan. 2, 2020 

 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  
     Within Limits – Jobsite Sampling 

Nov. 1, 2014 July 2, 2019 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80411   Luminaires, LED April 1, 2019  
 80393   Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019  
* 80424   Micro-Surfacing and Slurry Sealing Jan. 1, 2020  
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80412   Obstruction Warning Luminaires, LED Aug. 1, 2019  
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80389 49 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 50 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 2, 2020 

* 80407   Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
 80419 51 X Silt Fence, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 54 X Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408   Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80413   Structural Timber Aug. 1, 2019  
 80397 57 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 58 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 59 X Traffic Control Devices – Cones Jan. 1, 2019  
* 80410   Traffic Spotters Jan. 1, 2019  
 20338   Training Special Provisions Oct. 15, 1975  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 60 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80414   Wood Fence Sight Screen Aug. 1, 2019  
 80071 61 X Working Days Jan. 1, 2002  

 
The following special provisions are in the 2020 Supplemental Specifications and Recurring Special 
Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80404 Coarse Aggregate Quality for 
Micro-Surfacing and Cape Seals   

Article 1004.01(b) Jan. 1, 2019 
 

 

80392 Lights on Barricades Articles 701.16, 701.17(c)(2) 
& 603.07 

Jan. 1, 2018  

80336 Longitudinal Joint and Crack Patching  Check Sheet #36  April 1, 2014 April 1, 2016 
80400 Mast Arm Assembly and Pole Article 1077.03(b) Aug. 1, 2018  
80394 Metal Flared End Section for Pipe Culverts Articles 542.07(c) and 542.11 Jan. 1, 2018 April 1, 2018 
80390 Payments to Subcontractors  Article 109.11 

 
Nov. 2, 2017 

 
 

April 1, 2017 
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SPECIAL PROVISIONS 

IL 157 MULTI-USE PATH TO MCT NATURE TRAIL 
SECTION: 17-00111-00-BT 

PROJECT: RVHK(873) 
EDWARDSVILLE, ILLINOIS 

The following Special Provisions supplement the "Standard Specifications for Road and 
Bridge Construction", Adopted April 1, 2016, the latest edition of the "Manual on Uniform 
Traffic Control Devices for Streets and Highways" and the “Manual of Test Procedures of 
Materials” in effect on the date of the invitation for bids, and the Supplemental 
Specifications and Recurring Special Provisions indicated on the Check Sheet included 
herein which apply to and govern the construction of IL 157 Multi-use Path to MCT Nature 
Trail, Section 17-00111-00-BT, Edwardsville, Illinois, and in case of conflict with any part, 
or parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 

DESCRIPTION OF WORK 

The proposed construction project is located adjacent to IL 157 from Center Grove Road 
to the Madison County Transit Nature Trail in Edwardsville, Illinois.  The gross project 
length is 1,022 feet (0.194 miles).   

The work on this project consists of clearing, removals, earthwork, aggregate base, PCC 
pathways, ADA ramps, culverts, drainage structures, precast concrete sections, bicyclist 
railing, pavement markings, signing and seeding and all incidental and collateral work 
necessary to complete the work in the above-described Section according to the plans, 
specifications and special provisions. 

SHOP DRAWINGS 

The Contractor shall submit shop drawings of the following items according to Articles 
1042.03(b) and 105.04 of the "Standard Specifications for Road and Bridge Construction": 

Precast Concrete Inlets 
Precast Concrete Flared End Sections 
Cast Iron Frame and Grates 
Bollard Assembly 
Detectable Warnings 
Bicycle Railing 
Box Culvert End Sections 

Submit shop drawings for review and approval to: 

Mr. Ryan Zwijack, City Engineer 
City of Edwardsville 
200 E. Park Street 
Edwardsville, Illinois 62025 
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A maximum of two reviews by the Engineer will be provided for each shop drawing 
submittal.  If any additional reviews are required, the Contractor shall pay the Engineer 
for all costs incurred at an hourly rate of $150.  Payment for additional reviews shall be 
made directly to the City. 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

An independent IEPA National Pollution Discharge Elimination System (NPDES) storm 
water permit is not required for this project; however, work shall conform to the Local 
Agency’s existing General Storm Water Permit for Small Municipal Separate Storm Sewer 
Systems (MS4).  Erosion control items shall be constructed according to the Erosion and 
Sediment Control Sheets, the Standard Specifications for Road and Bridge Construction, 
and the Illinois Urban Manual. 

The Erosion and Sediment Control Sheets must be kept on site during working hours. 
Compliance with this special provision shall be considered as included in the various 
items of work involved.  

SEQUENCE OF CONSTRUCTION OPERATIONS 

The Contractor shall conduct his work within the approved Sequence of Construction 
Operations at all times.  The work shall be done in a manner that will minimize the 
inconvenience to local traffic. 

The Contractor shall conduct his operations to insure local access to all properties 
throughout the project limits according to Article 107.09 and Section 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction".  The traffic control signage 
must be in place prior to beginning construction. 

SUGGESTED SEQUENCE 

During construction, the Contractor will be required to maintain access to all properties 
affected by this work.  AGGREGATE FOR TEMPORARY ACCESS according to Section 
402 of the “Standard Specifications for Road and Bridge Construction” will be used for this 
purpose. 

The Contractor will not be allowed to begin subsequent construction operations until the 
preceding work is substantially complete.  The construction sequence shall be 
compressed as much as possible to minimize the inconvenience to local traffic. 

Unless authorized by the Engineer, the Contractor shall complete the construction in the 
following suggested sequence: 

STAGE 1: 
Complete earthwork, drainage appurtenances, subbase, concrete gutter, PCC 
sidewalks, and pavement markings and signage on the new path alignment from 
Sta. 1+00 to Sta. 11+10.  The Contractor shall maintain pedestrian and bicycle 
traffic at all times on the existing MCT Nature Trail. 
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STAGE 2: 
Close the MCT Nature Trail through the pedestrian tunnel and detour the users to 
use the sidewalk on the east side of IL 157 to the south to the pedestrian crossing 
at Center Grove and up the newly completed multi-use path back down to the 
Nature Trail.  During this closure the Contractor shall remove and replace the 
required sections of the pedestrian tunnel and install the PCC sidewalk patch on 
the west side of the pedestrian tunnel.  The closure of the trail will be limited to 2 
weeks.  Should the Contractor fail to complete the work by this time frame, the 
Contractor shall be liable for and shall pay to the Local Agency the amount 
shown in the schedule of deductions in Article 108.09 of the “Standard 
Specifications for Road and Bridge Construction”. 

STAGE 3: 
Reopen the Nature Trail and complete seeding, bicycle railing, and remaining 
checklist items. 

The Nature Trail may not be closed until the new multi-use path along IL 157 has been 
completed. 

Seeding operations shall be completed as soon as possible to minimize erosion potential. 
TEMPORARY EROSION CONTROL SEEDING will be paid for according to Section 280 
of the “Standard Specifications for Road and Bridge Construction”. 

The Contractor may submit an alternate sequence of operations and traffic control plan 
that would expedite construction and still maintain traffic control.  Any and all changes to 
these plans must be submitted in writing and approved in advance by the Engineer.  No 
additional compensation will be allowed if alternate plans are approved. 

TRAFFIC CONTROL PLAN 

Traffic control shall be according to the applicable Sections of the "Standard Specifications 
for Road and Bridge Construction", the applicable guidelines contained in the "Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways", these special 
provisions, and all special details and Highway Standards contained herein and on the 
plans. 

At the preconstruction meeting, the Contractor shall furnish the name of the individual in 
his/her direct employ who is responsible for the installation and maintenance of the traffic 
control for this project.  If the actual installation and maintenance are to be accomplished 
by the Subcontractor, consent shall be requested of the Engineer at the time of the 
preconstruction meeting according to Article 108.01 of the "Standard Specifications for 
Road and Bridge Construction".  This shall not relieve the Contractor of the foregoing 
requirement for a responsible individual in his direct employ.  The City will provide the 
Contractor the name of its representative who will be responsible for the observation of the 
Traffic Control Plan. 

The Contractor shall furnish, erect, maintain and remove all warning signs, flags, 
barricades and lights according to Article 107.14 and Sections 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction", the latest edition of the 
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"Manual of Uniform Traffic Control Devices for Construction and Maintenance Operations", 
the Special Provisions, and/or as directed by the Engineer. 

Articles 107.09 and 107.14 and Sections 701 and 703 of the "Standard Specifications for 
Road and Bridge Construction" and the following Highway Standards relating to traffic 
control apply to this contract: 

701001 701006 701602 701801 701901 

Illinois Route 157 shall be kept open to traffic at all times.  Short-term, daytime lane 
closures will be allowed on Illinois Route 157 when workers are present according to 
Highway Standard 701602.  Once workers are no longer present, the lane closure will be 
removed and all equipment will be moved clear of the traveled way. 

In addition, the following special provision(s) will also govern traffic control for this project: 

SEQUENCE OF CONSTRUCTION OPERATIONS 
DETOUR SIGNING 
WORK ZONE TRAFFIC CONTROL 
SURVEILLANCE FLAGGERS IN WORK ZONES 
EQUIPMENT PARKING AND STORAGE 

TRENCH BACKFILL 

This work shall be constructed according to Section 208 of the "Standard Specifications for 
Road and Bridge Construction", except as modified herein: 

Fine aggregate according to Article 1003.04 may be used for bedding only, except as 
follows:  Fine aggregate will be required for trench backfill within 2 ft. of all gas mains and 
gas service lines that are exposed during trenching operations. 

Material for trench backfill shall be coarse aggregate gradation CA 6, CA 10 or CA 18 as 
specified in Article 1004.05.  

Trench backfill material shall be compacted according to Method 1, as specified in Article 
550.07(a) of the "Standard Specifications for Road and Bridge Construction". 

This work will be paid for at the contract unit price per cubic yard for TRENCH BACKFILL, 
measured as specified in Article 208.03 of the "Standard Specifications for Road and 
Bridge Construction". 

COMPOST FURNISH AND PLACE, 2“ 

This work shall consist of furnishing and placing compost according to Section 211 of 
the “Standard Specifications for Road and Bridge Construction”. 

Material shall meet the requirements of Article 1081.05 (b) of the “Standard Specifications 
for Road and Bridge Construction”.  In addition, compost shall be registered with the U.S. 
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Composting Council’s Seal of Testing Assurance (STA) program.  Compost shall have an 
organic matter content of 35% to 65% as determined by the “loss on ignition” test method 
described in AASHTO T 267.  100% of the compost material shall pass the ½ in. sieve. 

The minimum thickness of compost shall be 2 in. which shall be completely incorporated 
into the top 6 in. of the soil.  

This work will be paid for at the contract unit price per square yard for COMPOST 
FURNISH AND PLACE, 2“. 

BOX CULVERT END SECTIONS 

This work shall consist of constructing precast concrete box culvert end sections 
according to Section 540 of the “Standard Specifications for Road and Bridge 
Construction”. 

The Contractor shall submit shop drawings according to Articles 1042.03(b) and 105.04 
of the “Standard Specifications for Road and Bridge Construction”. The shop drawings 
and associated calculations shall be sealed by an Illinois licensed Structural Engineer 
and sent to Dot.bridge.shopdrawings.pcbc@illinois.gov for approval. 

This work will be paid for at the contract unit price per each for BOX CULVERT END 
SECTIONS of the culvert number specified. 

SEEDING, CLASS 1A, SPECIAL 

This work shall consist of preparing the seed bed, and furnishing, transporting and 
placing the seed, fertilizer and mulch required to restore all disturbed earth surfaces 
according to Sections 250 and 251 of the “Standard Specifications for Road and Bridge 
Construction”. 

The Contractor shall guarantee a minimum of 90 percent uniform growth over the entire 
seeded areas(s).  Areas sustaining less than 90 percent uniform growth shall be 
interseeded or reseeded, as determined by the Engineer, at no additional cost. 

This work will be paid for at the contract unit price per acre for SEEDING, CLASS 1A 
(SPECIAL), which price shall include the fertilizer and mulch. 

PORTLAND CEMENT CONCRETE SIDEWALK, 5” 

This work shall consist of constructing a Portland cement concrete sidewalk for the 
shared use path according to Section 424 of the "Standard Specifications for Road and 
Bridge Construction,” except as modified herein: 

All control joints shall be sawcut according to Section 420.05(a).  If a longitudinal control 
joint is installed, it will also be sawcut.  The concrete shall be struck off, consolidated, 
finished, longitudinally floated and straightedged according to Section 420.09 and 
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straightedge testing shall use a 10 foot straightedge according to Section 420.09(c). 
The final finish shall be as specified in Section 424. 

This work will be paid for at the contract unit price per square feet for PORTLAND 
CEMENT CONCRETE SIDEWALK, 5”. 

TIE BARS & REINFORCEMENT BARS 

This work shall consist of furnishing and placing tie bars and reinforcement bars in 
concrete pavement and concrete curb and gutter according to Sections 420 and 606 of 
the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein: 

All tie bars and reinforcement bars used in Portland cement concrete pavement and 
concrete gutter shall be epoxy coated. 

This work will not be paid for separately, but shall be included in the contract unit price 
of the various concrete pavement and concrete gutter items for which the tie bars and 
reinforcement bars are required. 

DETECTABLE WARNINGS 

This work shall consist of constructing detectable warning surfaces in curb ramps and 
other locations shown on the plans according to Articles 424.09 of the “Standard 
Specifications for Road and Bridge Construction” and Highway Standard 424001 and as 
modified herein: 

Materials shall be:  Cast Iron panels 

Panel sections shall be of equal size and dimensions with no fragments unless 
approved by the Engineer. 

Detectable warning panels shall be protected when applying curing compound to the 
adjoining concrete sidewalk.  Any overspray on the panels shall be cleaned immediately 
to the satisfaction of the Engineer. 

Joints between panels and around the perimeter of the panels shall be caulked with a 
self-leveling (pour grade), or nonsag (gun) grade urethane sealant.  The color of the 
sealant shall be limestone, unless otherwise approved by the Engineer. 

The concrete thickness under the panels shall be increased 1 inch.  The subgrade shall 
be well-drained and properly compacted.  Forms shall be positioned for proper grade, 
slope, and uniform slab thickness. 

Detectable warning panels shall be placed as shown in the drawings and shall have 
visual contrast with the adjoining concrete surface.  Adequate drainage shall be 
provided to prevent the accumulation of water and debris at the bottom of the ramp. 
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Panels shall be installed immediately in fresh concrete and adjusted to grade to ensure 
100% surface contact with square edges of panels butted tightly together.  The base of 
the truncated domes shall be set flush with the adjoining concrete surface.  The 
maximum tolerance between the panels and the adjoining surface is 1/16 inch. 
Immediately after placement, the panels shall be checked for slope, elevation and 
proper grade.  The concrete around the panels shall be edged with 1/8 in. radius edger 
and finished according to the contract specifications. 

This work will be paid for at the contract unit price per square foot for DETECTABLE 
WARNINGS as specified herein. 

BICYCLE RAILING, SPECIAL 

This work shall consist of constructing bicycle railing at the locations shown on the 
plans. Railing shall be according to Section 509 of the “Standard Specifications for 
Road and Bridge Construction”, except as noted, and will be paid for at the Contract 
Unit Price per foot for Bicycle Railing. 

The 9 gauge fabric ties shall be according to Article 1006.27 (d) of the “Standard 
Specifications for Road and Bridge Construction”. 

Installation of the chain link fabric shall be according to Section 664 of the “Standard 
Specifications for Road and Bridge Construction”. 

Hollow structural steel tubing shall conform to the requirements of ASTM designation A 
500, Grade B, structural steel tubing.  All other steel shapes and plates shall conform to 
the requirements of AASHTO M 270M Grade 250.  Stretcher bars shall be used at all 
four sides of each panel. 

All posts, railing, splices, anchor devices, and bent plates shall be galvanized after shop 
fabrication according to AASHTO M 111 and ASTM A 385.  All bolts, nuts, washers and 
anchor rods shall be galvanized according to AASHTO M 232 except stainless steel 
bolts as noted. 

Vent holes for galvanizing shall be placed in the posts and rails at locations that will not 
allow the accumulation of moisture in the members. 

The chain link fabric shall conform to the requirements of Article 1006.27(a)(1)a, b or c 
of the “Standard Specifications for Road and Bridge Construction”. 

This work will be paid for at the contract unit price per foot for BICYCLE RAILING, 
SPECIAL.  Measurement for unit price shall be from center of post to center of post. 

TELESCOPING STEEL SIGN SUPPORT 

This item shall consist of furnishing and installing telescoping steel sign supports 
according to Sections 728, 1006, and 1093 of the “Standard Specification for Road and 
Bridge Construction”, except as modified herein. 
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Telescoping steel sign supports and sign brackets shall be coated as specified below. 
The color of the top coating shall be black.  The coating shall be applied only after the 
telescoping steel sign support has been fabricated.  The final product shall not contain 
cracks in the coating, ripples in the curved areas, nor any damage due to fabrications 
and or shipping. 

a. Telescoping steel sign support shall be galvanized according to Articles
1093.01 and 1093.02 of the “Standard Specifications for Road and Bridge
Construction”.  The galvanizing method shall provide surfaces suitable for
painting.

b. Prepare all galvanized surfaces to be painted in accordance with ASTM D
6386 and the manufacturer of the coating system’s specifications.  Provide
a clean and suitable galvanized surface that maximizes coating system
adhesion.

c. Measure the thickness of the zinc coating after completion of surface
preparation using a magnetic thickness gage to ensure sufficient
galvanizing remains on the substrate to meet the requirements listed in
AASHTO M 111.  Correct any deficient areas to meet the requirements
listed in the Standard Specifications prior to painting.

d. All galvanized exterior surfaces visually exposed are to be coated with a
urethane or triglycidly isoyanurate (TGIC) polyester powder coating to a
minimum dry film thickness (DFT) of 2.0 mils.  Prior to application, the
surfaces to be powder coated shall be mechanically etched by brush
blasting and the zinc coated substrate preheated to 230 ºC (450 ºF) for a
minimum of one hour in a gas fired convection oven.  The coating shall be
electrostatically applied and cured by elevating the zinc-coated substrate
temperature to a minimum of 180 ºC (350 ºF) in a gas-fired convection
oven.

e. Manufacturer shall certify:

Impact Resistance – With the finish surface at room temperature, 
subject it to a 160 inch-pound direct force.  Evaluate the test per 
ASTM D-2794. 

Adhesion – Using a sharp blade, scribe a series of eight parallel 
cuts through the finish of the base material.  Scribe another series 
of eight parallel cuts at a right angle to and crossing the former cuts 
to form 1/8 inch squares.  Press a strip of pressure sensitive 
adhesive tape over the squares.  After two minutes, remove the 
tape.  Results must be level 4 or better as described in ASTM-
3359-B. 

Salt spray resistance shall be according to ASTM B-117. 
Humidity Resistance shall be according to ASTM D-2247. 
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Weatherability – Power painted products shall meet the minimum 
weatherability standards as set forth in ASTM 336. 

f. Prior to painting, the Contractor shall provide the Engineer product data
sheets including Material Safety Data Sheets on preparation material,
prime materials and finish materials.  Product data sheets shall include
manufacturer recommendations for surface preparation and paint
application.  The contractor shall also furnish manufacturer’s certification
attesting that the materials supplied conform to the requirements of these
specifications.

g. Prior to shipment, telescoping steel sign supports shall be protected so
that shipping does not cause damage to the painted surface.  The
Engineer will reject items that exhibit paint damage upon delivery.  After
delivery, the Contractor shall take care not to damage the painted surface.
The Contractor shall replace, at their expense, any painted items that
exhibit paint damage as directed by the Engineer.

This work will be paid for at the contract unit price per foot for TELESCOPING STEEL 
SIGN SUPPORT. 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 

Description.  This work shall consist of the removal and disposal of regulated 
substances according to Section 669 of the Standard Specifications as revised below. 

Contract Specific Work Areas.  The excavated soil and groundwater within the work 
areas listed below shall be managed as either “uncontaminated soil”, hazardous waste, 
special waste or non-special waste.  For stationing, the lateral distance is measured 
from centerline and the farthest distance is the offset distance or construction limit, 
whichever is less. 

Site 3438-3 – Commercial Building, 1089 S. IL 157 and 6091 Center Grove Road, 
Edwardsville, Madison County 
All excavation in the northwest quadrant of IL 157 and Center Grove Road: The 
Engineer has determined that this material meets the criteria of and shall be managed 
in accordance to Article 669.05(a)(1).  Contaminants of concern sampling parameters: 
VOCs, SVOCs, and Metals.   

Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and 
support) shall apply to projects adjacent to or within sites with documented leaking 
underground storage tank (LUST) incidents, or sites under management in accordance 
with the requirements of the Site Remediation Program (SRP), Resource Conservation 
and Recovery Act (RCRA), or Comprehensive Environmental Response, Compensation 
and Liability Act (CERCLA), or as deemed necessary.  For this project, the work zones 
apply for the following ISGS PESA Sites:  None.    



Additional information on the above sites collected during the Phase I Engineering 
process is available through the District’s Environmental Studies Unit (DESU). 

 --------------------------------------------------------------------------------------------------------------------  

Revise Section 669 of the Standard Specifications to read: 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (bde) 

Effective:  January 1, 2019

Revised:   January 1, 2020

Revise Section 669 of the Standard Specifications to read:

SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
669.01 Description. This work shall consist of the transportation and proper disposal of 

regulated substances. This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground 
piping to the point where the piping is above the ground, including determining the content 
types and estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all 
excavation, storage, and transportation equipment to a work area location. The equipment 
shall comply with OSHA and American Petroleum Institute (API) guidelines and shall be 
furnished in a clean condition. Clean condition means the equipment does not contain any 
residual material classified as a non-special waste, non-hazardous special waste, or 
hazardous waste. Residual materials include, but are not limited to, petroleum products, 
chemical products, sludges, or any other material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor 
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. 
If the equipment contains any contaminated residual material, decontamination shall be 
performed on the equipment as appropriate to the regulated substance and degree of 
contamination present according to OSHA and API guidelines. All cleaning fluids used shall 
be treated as the contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, 
or working in areas with regulated substances, the Contractor shall submit a 
“Regulated Substances Pre-Construction Plan (RSPCP)” to the Engineer for review and 
approval using form BDE 2730. The form shall be signed by an Illinois licensed Professional 
Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the 
following qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and 
field screening of regulated substances work and environmental observation of UST removal 
shall require either pre-qualification in Hazardous Waste by the Department or demonstration 
of acceptable project experremediation and operations for contaminated sites in accordance 
with applicable Federal, State, or local regulatory requirements using BDE 2730.

                                                                   10
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Qualification for each individual performing regulated substances monitoring shall 
require a minimum of one-year of experience in similar activities as those required for 
the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank 
(UST) removal work shall require licensing and certification with the Office of the State 
Fire Marshall (OSFM) and possession of all permits required to perform the work. A copy 
of the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any 
current or former ties with any of the properties contained within, adjoining, or potentially 
affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The 
review may involve rejection or revision and resubmittal; in which case, an additional 21 
days will be required for each subsequent review. Work shall not commence until the 
RSPCP has been approved by the Engineer. After approval, the RSPCP shall be revised 
as necessary to reflect changed conditions in the field and documented using BDE 
2730A “Regulated Substances Pre-Construction Plan (RSPCP) Addendum” and 
submitted to the Engineer for approval.

                            CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring 
includes environmental observation and field screening during regulated substances 
management activities at the contract specific work areas. As part of the regulated 
substances monitoring, the monitoring personnel shall perform and document the 
applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall 
mark the limits of the contract specific work areas. Once work begins, the monitoring 
personnel shall be present on-site continuously during the excavation and loading of 
material.

(b) Field Screening. Field screening shall be performed during the excavation and 
loading of material from the contract specific work areas, except for material classified 
according to Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) 
(minimum 10.6eV lamp) or a flame ionization detector (FID), and other equipment as 
appropriate, to monitor for potential contaminants associated with regulated substances. 
The PID or FID shall be calibrated on-site, and background level readings taken and 
recorded daily, and as field and weather conditions change. Field screen readings on the 
PID or FID in excess of background levels indicates the potential presence of regulated 
substances requiring handling as a non-special waste, special waste, or hazardous 
waste. PID or FID readings may be used as the basis of increasing the limits of removal 
with the approval of the Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal. The management and disposal 
of soil and/or groundwater containing regulated substances shall be according to the following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration (MAC) for 
chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. Code 1100.605, 
the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the excavated 
soil can be utilized within the right-of-way as embankment or fill, when suitable. If the soils 
cannot be utilized within the right-of-way, they shall be managed and disposed of at a landfill as 
a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County 
identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil can be utilized 
within the right-of-way as embankment or fill, when suitable, or managed and disposed of at a 
clean construction and demolition debris (CCDD) facility or an uncontaminated soil fill operation 
(USFO) within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within the 
Chicago corporate limits, the excavated soil can be utilized within the right-of-way as 
embankment or fill, when suitable, or managed and disposed of off-site at a CCDD facility or an 
USFO within an MSA County excluding Chicago or within the Chicago corporate limits provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil can be 
utilized within the right-of-way as embankment or fill, when suitable, or managed and disposed of 
off-site at a CCDD facility or an USFO within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to Articles 669.05(a)
(1) through (a)(4) above and the materials do not contain special waste or hazardous waste, as
determined by the Engineer, the soil shall be managed and disposed of at a landfill as a non-
special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing  pursuant
to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer otherwise 

determines the soil cannot be managed according to Articles 669.05(a)(1)
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through (a)(5) above, the soil shall be managed and disposed of off-site as a special waste or 
hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical results 
indicate that detected levels do not exceed the most stringent MAC, the excavated soil can be 
utilized within the right-of-way as embankment or fill, when suitable, or managed and disposed 
of off-site according to Article 202.03. However, the excavated soil cannot be taken to a CCDD 
facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels. 

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 
to Corrective Action Objectives (TACO) Residential. When the soil analytical results indicate 
that detected levels exceed the most stringent MAC but do not exceed TACO Tier 1 Soil 
Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin. Code 742 
Appendix B Table A, the excavated soil can be utilized within the right-of-way as embankment 
or fill, when suitable, or managed and disposed of off-site according to Article 202.03. 
However, the excavated soil cannot be taken to a CCDD facility or an USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater 
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route for 
Class 1 groundwater, the groundwater shall be managed off-site as a special waste or 
hazardous waste as applicable. Special waste groundwater shall be containerized and 
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or combined 
sewer when permitted by the local sewer authority. Groundwater discharged to a sanitary 
sewer or combined sewer shall be pre-treated to remove particulates and measured with a 
calibrated flow meter to comply with applicable discharge limits. A copy of the permit shall be 
provided to the Engineer prior to discharging groundwater to the sanitary sewer or combined 
sewer.

Groundwater encountered within trenches may be managed within the trench and allowed to 
infiltrate back into the ground. If the groundwater cannot be managed within the trench, it may 
be discharged to a sanitary sewer or combined sewer when permitted by the local sewer 
authority, or it shall be containerized and trucked to an off-site treatment facility as a special 
waste or hazardous waste. The Contractor is prohibited from discharging groundwater within 
the trench through a storm sewer. The Contractor shall install backfill plugs within the area of 
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination. 
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are to be 
4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill plugs 
shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
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soil or any class of concrete. The Contractor shall provide test data that the material has a 
permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per another 
test method approved by the Engineer.

 The Contractor shall use due care when transferring contaminated material from the 
area of origin to the transporter. Should releases of contaminated material to the 
environment occur (i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled 
material and place in the appropriate storage containers as previously specified. Clean-up 
shall include, but not be limited to, sampling beneath the material staging area to determine 
complete removal of the spilled material.

The Contractor shall provide engineered barriers, when required, and shall include 
materials sufficient to completely line excavation surfaces, including sloped surfaces, 
bottoms, and sidewall faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses 
required to transport the material containing regulated substances to the disposal facility. 
The Contractor shall coordinate with the Engineer on the completion of all documentation. 
The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing. The Contractor shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within 
two days of transport or receipt of said document(s). For management of special or 
hazardous waste, the Contractor shall provide the Engineer with documentation that the 
Contractor is operating with a valid Illinois special waste transporter permit at least two 
weeks before transporting the first load of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or 
669.05(a)(6) shall be completed each day so that none of the material remains on-site by 
the close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be 
manifested off-site using the Department's county generator number provided by the Bureau 
of Design and Environment. An authorized representative of the Department shall sign all 
manifests for the disposal of the contaminated material and confirm the Contractor's 
transported volume. Any waste generated as a non-special waste may be managed off-site 
without a manifest, a special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the 
State of Illinois. The Department will review and approve or reject the facility proposed by 
the Contractor to use as a landfill. The Contractor shall verify whether the selected disposal 
facility is compliant with those applicable standards as mandated by their permit and 
whether the disposal facility is presently, has previously been, or has never been, on the 
United States Environmental Protection Agency (U.S. EPA) National Priorities List or the 
Resource Conservation and Recovery Act (RCRA) List of Violating Facilities. The use of a 
Contractor selected landfill shall in no manner delay the construction schedule or alter the 
Contractor's responsibilities as set forth.
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669.06 Non-Special Waste Certification. An authorized representative of the 
Department shall sign and date all non-special waste certifications. The Contractor shall 
be responsible for providing the Engineer with the required information that will allow 
the Engineer to certify the waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721;
(3) an industrial process waste or pollution control waste that contains liquids, as

determined using the paint filter test set forth in subdivision (3)(A) of subsection
(m) of 35 Ill. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40
CFR Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of 35 Ill.
Admin. Code 728.107 under land disposal restrictions of 35 Ill. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has
been stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a
special waste shall be attached to the certification. The information shall include but not 
be limited to:

(1) the means by which the generator has determined the waste is not a hazardous
waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing,
signed and dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is
needed;
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(5) a description of the process generating the waste; and

(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option. Soil classified according to Articles 
669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of without 
temporary staging to the greatest extent practicable. If circumstances beyond the Contractor’s 
control require temporary staging of these latter materials, the Contractor shall request 
approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’s 
means and methods shall be described in the approved or amended RSPCP. Staging areas 
shall not be located within 200 feet (61 m) of a public or private water supply well; nor within 
100 feet (30 m) of sensitive environmental receptor areas, including wetlands, rivers, streams, 
lakes, or designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the 
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of 
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and 
inaccessible to unauthorized persons until the manner of disposal is determined. The 
Contractor shall be responsible for all activities associated with the storage containers 
including, but not limited to, the procurement, transport, and labeling of the containers. The 
Contractor shall not use a storage container if visual inspection of the container reveals the 
presence of free liquids or other substances that could cause the waste to be reclassified as a 
hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or 
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be 
provided to contain and collect for disposal any water that drains from the soil. Stockpiles 
shall be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following 
additional requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1)
or 669.05(a)(5), an impermeable surface barrier between the materials and the ground 
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil plastic 
liner material and the surface of the stockpile area shall be clean and free of debris prior to 
placement of the liner. Measures shall also be taken to limit or discourage access to the 
staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article
669.05(a)(6) shall not be stockpiled but shall be containerized immediately upon generation in 
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
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Act (TSCA), and other applicable State or local regulations and requirements, including 
35 Ill. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct 
access to the area, and all required regulatory identification signs applicable to a staging 
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or 
concrete surface. Containers shall be in good condition and free of leaks, large dents, or 
severe rusting, which may compromise containment integrity. Containers must be 
constructed of, or lined with, materials that will not react or be otherwise incompatible 
with the hazardous or special waste contents. Containers used to store liquids shall not 
be filled more than 80 percent of the rated capacity. Incompatible wastes shall not be 
placed in the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and 
permanent marker in accordance with applicable regulations, clearly showing the date 
of waste generation, location and/or area of waste generation, and type of waste. The 
Contractor shall place these identifying markings on an exterior side surface of the 
container.

Storage containers shall be kept closed, and storage pads covered, except when 
access is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 
days from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an 
underground storage tank (UST) includes the underground storage tank, piping, 
electrical controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is 
considered an "owner" or "operator" of the UST as defined by the UST regulations (41 
Ill. Adm. Code Part 176). Ownership of the UST refers to the Department's owning title 
to the UST during storage, use or dispensing of regulated substances. The Department 
may be considered an "operator" of the UST if it has control of, or has responsibility for, 
the daily operation of the UST. The Department may however voluntarily undertake 
actions to remove an UST from the ground without being deemed an "operator" of the 
UST.

In the event the Department is deemed not to be the "owner" or "operator" of the 
UST, the OSFM removal permit shall reflect who was the past "owner" or "operator" of 
the UST. If the "owner" or "operator" cannot be determined from past UST registration 
documents from OSFM, then the OSFM removal permit will state the "owner" or 
"operator" of the UST is the Department. The Department’s Office of Chief Counsel 
(OCC) will review all UST removal permits prior to submitting any removal permit to the 
OSFM. If the Department is not the “owner” or “operator” of the UST then it will not 
register the UST or pay any registration fee.
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The Contractor shall be responsible for obtaining permits required for removing the UST, 
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of 
the UST and its contents, and preparation and submittal of the OSFM Site Assessment 
Report in accordance with 41 Ill. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior 
to removal to confirm the OSFM inspector's presence during the UST removal. Removal, 
transport, and disposal of the UST shall be according to the applicable portions of the latest 
revision of the "American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The 
Contractor shall remove as much of the regulated substance from the UST system as 
necessary to prevent further release into the environment. All contents within the tank shall 
be removed, transported and disposed of, or recycled. The tank shall be removed and 
rendered empty according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated 
area in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has 
been removed during the initial response action, to determine the level of contamination 
remaining in the ground, regardless if a release is confirmed or not by the OSFM on-site 
inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the 
OSFM’s inspector, or confirmation by analytical results, the Contractor shall notify the 
Engineer and the District Environmental Studies Unit (DESU). Upon confirmation of a 
release of contaminants and notifications to the Engineer and DESU, the Contractor shall 
report the release to the Illinois Emergency Management Agency (IEMA) (e.g., by telephone 
or electronic mail) and provide them with whatever information is available 
(“owner” or “operator” shall be stated as the past registered “owner” or “operator”, or the 
IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated 
by the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the 
environment, which may include removing, at the Engineer's discretion, and disposing of up 
to the environment, which may include removing, at the Engineer’s discretion, and 
disposing of up to 4 ft (1.2 m) of the contaminated material, as measured from the outside 
dimension of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground 
releases and prevent further mitigation of the released substance into 
surrounding soils and groundwater; and 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by 
vapors and free product that have migrated from the tank excavation zone and entered 
into subsurface structures (such as sewers or  basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 
208, and 550 with a material that will compact and develop stability. All uncontaminated 
concrete and soil removed during tank extraction may be used to backfill the excavation, at the 
discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

     669.09 Regulated Substances Final Construction Report. Not later than 90 days after 
completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form 
shall be signed by an Illinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste 
soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of 
the trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal 
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity 
for which payment will be made shall not exceed the volume of the trench, as computed by 
using the maximum width of trench permitted by the Specifications and the actual depth of the 
trench, with a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters). 

669.11 Basis of Payment. The work of preparing, submitting and administering a 
Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for 
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each 
day of work, will be paid for at the contract unit price per calendar day, or fraction thereof to the 
nearest 0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square 
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of 
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price 
per each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined 
to be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
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NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS 
WASTE DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be 
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL 
WASTE GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER 
DISPOSAL. When groundwater is discharged to a sanitary or combined sewer by 
permit, the cost will be paid for according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) 
for BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), 
(a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The 
Department will not be responsible for any additional costs incurred, if mismanagement 
of the staging area, storage containers, or their contents by the Contractor results in 
excess cost expenditure for disposal or other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to 
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion 
control methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas 
beyond the specified areas, with the Engineer's prior written approval, will be according 
to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal 
acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, 
ignitability, and paint filter test. The analysis will be paid for at the contract unit price per 
each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 8260B for 
VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 1030 for 
ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED 
SUBSTANCES FINAL CONSTRUCTION REPORT.”
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REMOVE AND RE-ERECT EXISTING SIGN 

This work shall consist of the removal and relocation of existing signs of various types 
and sizes at the locations shown on the plans according to Section 720 of the 
“Standard Specifications for Road and Bridge Construction”. 

The Contractor shall remove the signs at the start of construction and shall store them 
off site until substantial completion of the project.  The Contractor shall then reinstall the 
signs using new posts and hardware, in the locations as directed by the Engineer.  Any 
damage to the sign due to the Contractor’s operations shall be repaired by the 
Contractor at his/her expense. 

This work will be paid for at the contract unit price per each for REMOVE AND RE-
ERECT EXISTING SIGN, regardless of type and size.  The posts shall be paid for as 
described elsewhere in these specifications. 

BOLLARDS 

This work shall consist of furnishing, installing and painting bollards at the locations 
shown on the plans as directed by the Engineer. 
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Each installation shall consist of a set of three bollards; two fixed pipe bollards and one 
center, collapsible bollard.  The center collapsible bollard will be provided by the Local 
Agency. 

This work will be paid for at the contract unit price per each for BOLLARDS, which price 
shall include all primer, paint, reflective caution sheeting, concrete, rebar and foundation 
work as detailed on the plans and as required by MCTD. 

REMOVE EXISTING FLARED END SECTION 

This work shall consist of the removal and satisfactory disposal of existing flared end 
sections according to Section 551 of the “Standard Specifications for Road and Bridge 
Construction”. 

This work will be paid for at the contract unit price per each for REMOVE EXISTING 
FLARED END SECTION, of unspecified type and diameter, including backfill if required. 

BOX CULVERT REMOVAL 

This work shall consist of the removal and satisfactory disposal of existing precast box 
culverts, and end sections according to Section 501 of the "Standard Specifications for 
Road and Bridge Construction.”  The Contractor shall dispose of all culverts according to 
Article 202.03 of the “Standard Specifications for Road and Bridge Construction”. 

The culvert shall be removed in complete precast sections, partial precast section removal 
is not anticipated. 

This work will be paid for at the contract unit price per foot for BOX CULVERT REMOVAL, 
of unspecified type and diameter, measured in place along the invert of the culvert. 

DETOUR SIGNING 

This work shall consist of furnishing, installing, maintaining and removing all traffic control 
devices for the detour plan as shown in the plans, according to the TRAFFIC CONTROL 
PLAN, according to Section 701 of the "Standard Specifications for Road and Bridge 
Construction", as directed by the Engineer and as specified herein. 

Barricade placement and sign spacing may be adjusted by the Engineer to suit field 
conditions.  The pedestrian tunnel shall not be closed to the public, until the detour signing 
has been installed. 

Traffic Control and Protection required for the detour route will be furnished, installed, 
maintained, removed, measured and paid for at the contract lump sum price for DETOUR 
SIGNING, which price shall include all work as specified herein. 
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STATUS OF UTILITIES TO BE ADJUSTED 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED 
DATE OF 
COMPLETION 

IDOT 
1102 Eastport Plaza Drive 
Collinsville, IL  62234 

Phone: 618-346-3110 

Traffic 
Signals & 
Street 
Lighting 

The existing traffic signal and street lighting are located at the 
intersection of IL 157 and Center Grove Road. 

N/A 

Ameren 
2600 North Center 
Maryville, IL 62062 

Phone: 618-346-1287 

Gas 

Electric 

The existing gas distribution line runs parallel to the ROW line on the 
west side of IL 157. 

The existing aerial electric line runs along the pole along the western 
ROW line along IL 157. 

N/A 

N/A 

Charter Communications 
210 W Division St 
Maryville, IL 62062 

Phone: 618-345-8003 

CATV 
The existing aerial cable line along IL Rte 111 from approximately Sta. 
29+800+/- RT to 30+600+/- RT will be relocated onto the proposed 
power poles along IL Rte 111, Service Dr. 1, and Elizabeth Dr. 

N/A 

AT&T 
203 Goethe Street 
Collinsville, IL 62234 

Phone: 618-346-6400 

Telephone 

There is an existing communcations line running on the Ameren poles 
and an underground line running under the proposed multi use trail.  All 
trail work will be embankment with little excavation, so the existing line 
should be clear. 

N/A 

City of Edwardsville 
118 Hillsboro Ave 
Edwardsville, IL  62025 

Phone: 618-692-7535 

Sewers 
& 
Water 

There is no existing sanitary sewer within the project limits. 

The existing water line is on the east side of IL 157 and outside the area 
of work. 

N/A 

Minor adjustments of residential service lines may be necessary to accommodate 
construction.  All such adjustments will be made by their respective owners during 
construction. 

Underground facilities, structures and utilities have been plotted from available surveys 
and records. Their locations must be considered to be approximate only.  It is possible 
there may be others, the existence of which is not presently known or shown.  Such 
information represents only the opinion of the Local Agency and their Engineer as to the 
location of such utilities and is only included for the convenience of the bidder.  The Local 
Agency and their Engineer assume no responsibility in respect to the sufficiency or the 
accuracy of the information shown on the plans relative to the location of underground 
utility facilities. 









COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 

The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

Add the following to Section 109 of the Standard Specifications. 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4)

No working days have been charged for two 
consecutive weeks.

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08.

Payment for each of the various costs will be according to the following. 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid.  Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor.  Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 

80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 

Effective Dates Horsepower Range Model Year 

June 1, 2010 1/ 600-749 2002
750 and up 2006 

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006 

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006 
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 

equipment assigned to the contract. 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit

31



device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 

The deficiency will be based on lack of diesel retrofit emissions control. 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 

80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award.  If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination.  The determination shall become
final if a request is not made on or before the fifth calendar day.  A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be reviewed by the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award.  A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible.  At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required.  However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part.  Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent.  This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request.  The Contractor shall give the DBE five days to respond to the
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action.  If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards.  Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor.  The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

80029 
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DISPOSAL FEES (BDE) 

Effective:  November 1, 2018 

Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements.  No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work.  Statements shall be accompanied and supported by invoices for all
materials used and transportation charges.  However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if
so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.

d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”.  If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands.  It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method
of delivery.”

80402 
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EQUIPMENT PARKING AND STORAGE (BDE) 

Effective:  November 1, 2017 

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388 
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GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE) 

Effective:  November 1, 2019 

Revise Article 1080.01(a) of the Standard Specifications to read: 

“ (a) Fabric Materials.  Fabric materials shall be as follows. 

(1) Knitted Fabric.  Knitted fabric envelope shall be Type A according to ASTM D 6707
and be a continuous one piece knitted polymeric material that fits over the pipe
underdrain like a sleeve.  It shall be free from any chemical treatment or coating that
might significantly reduce porosity and permittivity.

(2) Woven or Nonwoven Fabric.  The fabric shall be Class 3 according to AASHTO M 288
and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  Woven
slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape like character) shall
not be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain
their relative position with respect to each other) and resistant to delamination.  The
yarns or filaments shall be free from any chemical treatment or coating that might
significantly reduce porosity and permittivity.

(3) Physical Properties.  The physical properties for knitted, woven, and nonwoven fabrics
shall be according to the following.

PHYSICAL PROPERTIES 
Knitted 1/ Woven 2/ Nonwoven 2/ 

Grab Strength, lb (N) 
ASTM D 4632 3/ -- 180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 3/ -- 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 3/ -- 67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 3/ 180 (800) min. 370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 4/ 30 (0.60) max. 40 (0.425) max. 40 (0.425) max. 

Permittivity, sec-1 
ASTM D 4491 1.0 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

-- 50 min. 50 min. 

1/ Manufacturer's certification to meet test requirements. 

2/ NTPEP results or manufacturer’s certification to meet test requirements. 
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3/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

4/ Values represent the maximum average roll value.” 

Revise Article 1080.05 of the Standard Specifications to read: 

“ 1080.05  Geotechnical Fabric for French Drains and Pipe Underdrains, Type 2. 
Geotechnical fabric for french drains and pipe underdrains, Type 2 shall be Class 3 according to 
AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  
Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like character) shall not 
be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain their relative 
position with respect to each other) and resistant to delamination.  The yarns or filaments shall be 
free from any chemical treatment or coating that might significantly reduce porosity and 
permittivity. 

The fabric shall be according to the following. 

PHYSICAL PROPERTIES 1/ 
Woven Nonwoven 

Grab Strength, lb (N) 
ASTM D 4632 2/ 180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 3/ 60 (0.25) max. 

Permittivity, sec-1 
ASTM D 4491 0.2 min. 

Ultraviolet Stability % retained strength after 
500 hours of exposure - ASTM D 4355 50 min. 

1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

2/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

3/ Values represent the maximum average roll value.” 

80417 
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PORTLAND CEMENT CONCRETE (BDE) 

Effective:  November 1, 2017 

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

Class 
of 

Conc. 

Use Air 
Content 

% 

PP Pavement Patching 
Bridge Deck Patching (10) 
  PP-1 

4.0 - 8.0” 
  PP-2 
  PP-3 
  PP-4 
  PP-5 

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 

80389 
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PROGRESS PAYMENTS (BDE) 

Effective:  November 2, 2013 

Revise Article 109.07(a) of the Standard Specifications to read: 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 

The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

80328 
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SILT FENCE, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE) 

Effective:  November 1, 2019 

Revise Article 1080.02 of the Standard Specifications to read: 

“ 1080.02  Geotextile Fabric.  The fabric for silt filter fence shall consist of woven fabric 
meeting the requirements of AASHTO M 288 for unsupported silt fence. 

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of 
polyolefins or polyesters.  Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 
according to AASHTO M 288. 

The physical properties for silt fence and ground stabilization fabrics shall be according to the 
following. 

PHYSICAL PROPERTIES 

Silt Fence 
Woven 1/ 

Ground 
Stabilization 

Woven 2/ 

Ground 
Stabilization 
Nonwoven 2/ 

Grab Strength, lb (N) 3/ 
ASTM D 4632 

123 (550) MD 
101 (450) XD 247 (1100) min. 4/ 202 (900) min. 4/ 

Elongation/Grab Strain, % 
ASTM D 4632 4/ 49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 4/ -- 90 (400) min. 79 (350) min. 

Puncture Strength, lb (N) 
ASTM D 6241 4/ -- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 5/ 30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 
ASTM D 4491 0.05 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

70 min. 50 min. 50 min. 

1/ NTPEP results or manufacturer’s certification to meet test requirements. 

2/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

3/ MD = Machine direction. XD = Cross-machine direction. 

4/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction, MD or XD. 
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5/ Values represent the maximum average roll value.” 

Revise Article 1080.03 of the Standard Specifications to read: 

“ 1080.03  Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments 
of polyolefins or polyesters.  Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, 
and Class 2 for RR 6 and RR 7 according to AASHTO M 288.  Woven slit film geotextiles (i.e. 
geotextiles made from yarns of a flat, tape-like character) shall not be permitted.  Nonwoven 
fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 
according to AASHTO M 288.  After forming, the fabric shall be processed so that the yarns or 
filaments retain their relative positions with respect to each other.  The fabric shall be new and 
undamaged. 

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m).  Sheets of fabric 
may be sewn together with thread of a material meeting the chemical requirements given for the 
yarns or filaments to form fabric widths as required.  The sheets of filter fabric shall be sewn 
together at the point of manufacture or another approved location. 

The filter fabric shall be according to the following. 

PHYSICAL PROPERTIES 1/ 
Gradation Nos. 
RR 4 & RR 5 

Gradation Nos. 
RR 6 & RR 7 

Woven Nonwoven Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 

180 (800) 
min. 

157 (700) 
min. 

247 (1100) 
min. 

202 (900) 
min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max. 50 min. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 

67 (300) 
min. 

56 (250) 
min. 

90 (400) 
min. 

79 (350) 
min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 

370 (1650) 
min. 

309 (1375) 
min. 

494 (2200) 
min. 

433 (1925) 
min. 

Ultraviolet Stability, % retained 
strength after 500 hours of 
exposure - ASTM D 4355 

50 min. 

1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

2/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

As determined by the Engineer, the filter fabric shall meet the requirements noted in the 
following after an onsite investigation of the soil to be protected. 
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Soil by Weight (Mass) Passing 
the No. 200 sieve (75 µm), % 

Apparent Opening Size, 
Sieve No. (mm) - ASTM D 4751 1/ 

Permittivity, sec-1 
ASTM D 4491

49 max. 60 (0.25) max. 0.2 min. 
50 min. 70 (0.22) max. 0.1 min. 

1/ Values represent the maximum average roll value.” 

80419 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 

Add the following to Section 109 of the Standard Specifications. 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 

80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 

Effective:  November 2, 2017 
Revised:  April 1, 2019 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

80391 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 

Effective:  January 1, 2019 

Revise Article 701.15(a) of the Standard Specifications to read: 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 

Revise Article 1106.02(b) of the Standard Specifications to read: 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 

The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 

80409 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 



4 

 

 

for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 
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