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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
January 17, 2025 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 89837 
   FULTON County 
   Section 22-00022-00-BR           
   Project LWIY-566 () 
   Route FAS 1453 (Ch 22) 
   District 4 Construction Funds 

 
 Construction of a single-span plate girder with reinforced deck to carry CH 22 over Big Creek.  Work 
includes channel excavation and HMA resurfacing. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274       Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

* 80460 38  Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025  
 80384 49  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
* 80461       Concrete Barrier Jan. 1, 2025  
 80453       Concrete Sealer Nov. 1, 2023  
* 80261       Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
* 80029 53  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
* 80456 56  Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025 
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 58  Performance Graded Asphalt Binder Jan 1, 2023  
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 63  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 65  Seeding Nov. 1, 2022  
 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
* 80462       Sign Panels and Appurtenances Jan. 1, 2025  
 80448 71  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 75  Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
 80397 78  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 79  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
* 80463 80  Submission of Bidders List Information Jan. 2, 2025  
 80437 81  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 20338 83  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 86  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
* 80302 87  Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
 80454       Wood Sign Support Nov. 1, 2023  
* 80427 88  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025 
 80071       Working Days Jan. 1, 2002  
 
 

     
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: November 8, 2024 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

      GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
     *GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 June 28, 2024 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
      GBSP 18 Modular Expansion Joint May 19, 1994 Oct 27, 2023 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

      GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 15, 2022 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 28 Deck Slab Repair May 15, 1995 Feb 2, 2024 
      GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
      GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Oct 27, 2023 
      GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
     *GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 June 28, 2024 
      GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 
90   GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
      GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
     *GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 June 28, 2024 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
      GBSP 86 Drilled Shafts Oct 5, 2015 Oct 27, 2023 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 March 24, 2023 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 March 22, 2024 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
     *GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 June 28, 2024 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
92   GBSP 100 Bar Splicers, Headed Reinforcement Sept 2, 2022 Oct 27, 2023 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022 June 28, 2024 
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022 June 28, 2024 
      GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022, the latest editions of the “Manual of Uniform Traffic Control 
Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in effect on 
the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions 
indicated on the Check Sheet included herein which apply to and govern the construction of Section 
22-00022-00-BR, Project LWIY(566), and in case of conflict with any part or parts, of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 

 

DESCRIPTION OF WORK 

 
This work shall consist of the removal of the existing structure carrying CH 22 over Big Creek and 
construction of a single span plate girder with a reinforced concrete deck and steel bridge rail 
superstructure supported on concrete integral abutments, 99’-9 ½” back-to-back of abutments and 
30’-0” out to out deck with a 40° right ahead skew. Also included are channel excavation and 
protection, erosion control measures, seeding, and reconstruction of approximately 265’ of County 
Highway 22 with an aggregate base and hot-mix asphalt surface. The roadway will be closed to 
traffic during the construction of the project.  

 

PROJECT LOCATION 

 
This project is located approximately 1/4 mile North of St. David, Illinois beginning at Station 8+05, 
a point in the Southeast ¼ of Section 16, T 6 N, R 4 E, 4th PM, and continuing northerly to Station 
11+70. 
 

COMPLETION DATE  

 
All the work necessary to have both lanes of the bridge and roadway open to traffic must be 
completed by 10/03/2025; plus 10 working days for ancillary work or work done under daily lane 
closure may continue. The cost to comply with these provisions shall be included in the contract, 
and no additional compensation will be allowed 

 

PUBLIC SAFETY AND CONVENIENCE 

 
The Contractor shall always maintain all entrances and side roads along the proposed improvement. 
Interference with traffic movements and inconvenience to owners of abutting property and the public 
shall be kept to a minimum. Any delays or inconveniences to the Contractor caused by complying 
with these requirements shall be included in the contract, and no additional compensation will be 
allowed. 
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BRIDGE SHOP DRAWINGS 

 
The Contractor shall submit steel fabrication plans to Hampton, Lenzini and Renwick, Inc., 3085 
Stevenson Drive, Suite 201, Springfield, IL 62703, for review and approval. Electronic submittals can 
be made by PDF to swmegginson@hlreng.com. 

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS 

 
The Contractor's attention is directed to the fact that there exists within the State of Illinois a Joint 
Utility Locating Information for Excavators (J.U.L.I.E.) System. Many utility companies and 
municipalities which have gas mains and a number of others are a part of this system. 
 
Instead of the Contractor notifying each individual utility owner that he will be working within the area, 
it will only be necessary to call the number of the Joint Utility Locating Information for Excavators 
System which is (800)892-0123 and they will notify all utility companies involved that their respective 
utility should be located. A minimum of forty-eight hours advance notice is required and the political 
name of the township where the work is located, as shown on the cover sheet, along with other 
location information such as land section and quarter section will have to be given. 

EXISTING UTILITIES 

 
The Contractor shall become familiar with the location of all utilities and structures that may be found 
in the vicinity of the construction.  The Contractor shall conduct his operations to avoid damage to 
the below-mentioned utilities or structures.  Should any damage occur due to the Contractor's 
negligence, repairs shall be made by the Contractor at his expense in a manner acceptable to the 
Engineer.  The Contractor shall notify all utility owners of his construction schedule and shall 
coordinate construction operations with the utility owners so that relocation of utility lines and 
structures may proceed in an orderly manner.  Notification shall be in writing with copies transmitted 
to the Engineer. 

BORING DATA 

 
The Boring Data is shown only as a guide for bidders in estimating soil conditions, which may be 
encountered in the work.  Borings are included in the plans. 

ORDERING LENGTH CONFIRMATION – DRAINAGE ITEMS 

 
The Contractor shall consult with the Engineer regarding the exact length of the box/pipe culverts, 
storm sewers, and/or pipe drains required prior to ordering these items.  
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TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the Manual on Uniform Traffic 
Control Devices for Streets and Highways, these Special Provisions, and any details and Highway 
Standards contained herein and in the plans. 
 
 
Special attention is called to Article 107.09 and Section 701 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards. 
 
    Standards: 701006, 701301, & 701901 
    BLR Std. 21 
 
Traffic control standards shall be applied as directed by the Engineer.  Suggested applications for 
each standard are as follows: 

 
701006 This standard should be used for guardrail removal and installation, grading, 
seeding, and other miscellaneous work which is performed within 15', but not closer than 2' to 
the edge of the traffic lane. 
 
701301 This standard will apply when short time work operations are being performed. 
Typical such operations are bituminous density testing, application of temporary pavement 
marking, marking patches, and miscellaneous survey operations. 
 

If at any time the signs are in place but not applicable, they shall be turned from the view of motorists 
or covered as directed by the Engineer 
 
 
All advance warning signs shall be new or in like new condition at the start of the project.  The 
contractor shall always be responsible for the condition and placement of traffic control devices 
during construction activities and throughout shutdown periods. 
 
Sign posts shall be 4x4 inch wood posts according to Article 1007.05.  The use of metal posts is 
permitted. 
 
Type III Barricades and advance warning signs shall be erected at each end of the section under 
construction to safeguard the public, while warning signs shall be erected notifying traffic of 
construction of this project.  The Contractor shall furnish all barricades and signs required.  Each 
Type III Barricade at the road closure shall be equipped with two Type A warning lights and shall be 
held in place by a minimum of eight sandbags. 
 
The Contractor will be required to close County Highway 22 to all traffic during the construction of 
this project.  Barricades and warning signs shall be erected at each end of the section under 
construction to safeguard the public, while R11-3 signs shall be erected, notifying traffic that the road 
is closed.  Access to all adjacent properties shall be maintained during construction of this project.   
 
Traffic control and protection shall be in accordance with the standards included in the plans and 
shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION 
(SPECIAL), which price shall be payment in full for all materials, labor, and equipment required for 
this item as specified and to the satisfaction of the Engineer. 
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STATUS OF UTILITIES/UTILITIES TO BE ADJUSTED 

 
Effective: January 21, 2005 
Revised: January 1, 2022 
The following utilities are located within the project limits. For relocations, the utility companies 
have provided the estimated dates. 
 

Name, Contact, Address and 
Phone Number of Utility 

Type Location Relocation 
Needed 

Estimated Date 
Relocation Completed 

AT&T 
1000 Commerce Drive 
Oak Brook, IL 60523 

Buried 
Telephone 

Sta. 8+05 
Rt. to Sta. 
11+70 Rt. 

Yes Before Construction 

Mid-Century Telephone Coop 
285 Mid Century lane 
PO Box 380 
Fairview, IL 61432 

Telephone   TBD 

Ameren Illinois 
660 S. 5th Street Ave 
Canton, IL 61520 

Overhead 
Electric / 
Gas 

Sta. 8+05 
Rt. to Sta. 
11+70 Lt. 

Potentially 
Temporary 

Before Construction 

Mediacom Communications 
1223 W. Morton Ave. 
Jacksonville, IL 62650 

Fiber Optic   TBD 

Dunfermline Water Commission 
525 6th Street 
St. David, IL 61563 

Water & 
Sewer 

  TBD 

 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Articles 105.07 and 107.20 of the Standard 
Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustments or removal has not been completed when required by the Contractor’s 
operations, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor’s operations were affected. 
 
Additional utility information may be obtained by calling the "Joint Utility Location Information for 
Excavators" phone number, 800-892-0123.  
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SEEDING, CLASS 2 (SPECIAL) 

 
Description.  This work shall be done in accordance with Section 250 and 251 of the Standard 
Specifications and the following provisions. 
 
Materials.  The fertilizer nutrients shall be applied at a rate of 270 pounds of actual nutrients per 
acre. . The fertilizer furnished shall be a ready mixed material having a ratio of (1-1-1). 
 
When seed or fertilizer is applied with a hydraulic seeder the rate of application shall be not less than 
500 gallons of slurry per acre. 
 
Construction Requirements.  Mulching seeding areas shall be done in accordance with Article 
251.03 Method 2, Procedure 1.  Mulch for Method 2, Procedure 1 shall be applied at a rate of 2 tons 
per acre. 
 
Basis of Payment.  This work shall be paid for at the contact unit price per acre for SEEDING, 
CLASS 2 (SPECIAL).  The items of Mulch and Fertilizer Nutrients will not be paid for separately but 
shall be included in the contract unit price per acre for SEEDING CLASS 2 (SPECIAL). 

EMBANKMENT (RESTRICTIONS)  

 
Replace the sixth and seventh paragraphs of Article 205.04 with the following:  
 
Alternating layers of suitable soil and restricted-use material will not be permitted. Restricted-use 
materials may only be incorporated into the embankment by using one of the following procedures:  

a. Restricted-use materials shall be placed in 4” lifts and disked with the underlying lift material 
until a uniform and homogenous material is formed having more than 35% passing the 
number 200 sieve.  

 
b. Sand, gravel or crushed stone embankment when placed on the existing ground surface will 

be drained using a 10' (3 m) by 10' (3 m) french drain consisting of nonwoven geotechnical 
fabric with 12” (0.3 m) of B-3 riprap. This shall be constructed on both sides of the 
embankment at the toe of the foreslope spaced 150’ (46 m) apart. At locations requiring a 
French drain the 3’ (1 m) cohesive cap shall not be installed within the 10' by 10' riprap area. 
If the Engineer determines that the existing ground is a granular free draining soil, the french 
drain may be deleted.  

 
c. Sand, gravel or crushed stone embankment when placed on top of a cohesive embankment 

will be drained with a permanent 4” (100 mm) underdrain system. The underdrain system 
shall consist of a longitudinal underdrain on both sides of the embankment and transverse 
underdrains spaced at 250’ (75 m) centers. The underdrain shall consist of a 2’ (0.6 m) deep 
by 1’ (0.3 m) wide trench, backfilled with FA4 sand and a 4” (100 mm) diameter underdrain. 
In addition, both sides of the embankment will have a 6” (150 mm) diameter pipe drain which 
will drain the underdrain system and outletted into a permanent drainage structure or 
outletted by a headwall at the toe of the embankment.  

 
The above work will not be paid for separately but shall be included in the cost of the various pay 
items involved. 
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TRAFFIC BARRIER TERMINAL, TYPE 6A (SPECIAL) 

 
Description.   This work shall consist of furnishing and installing a Traffic Barrier Terminal Type 6A 
(Special) according to Section 631 of the Standard Specifications and the following: 
 
Construction Requirements.   The Traffic Barrier Terminal Type 6A (Special) shall be fabricated 
and installed according to the length and at the location shown on the plan details. Curved sections 
shall be shop curved to the radius shown on the plans.  Where the rail element to be curved is not a 
complete 25’-0" section, it shall be cut and curved in the shop and spliced at a rail post as shown in 
Standard 630001. 
 
Basis of Payment.   This work will be paid for at the contract unit price per each for TRAFFIC 
BARRIER TERMINAL, TYPE 6A (SPECIAL) 

 

STEEL PLATE BEAM GUARD RAIL, (SHORT RADIUS) 

 
Description. This work shall consist of furnishing and erecting Steel Plate Beam Guardrail and steel 
posts at the location shown in the plans or as directed by the engineer. This work shall be performed 
in accordance with the applicable highway standards and Section 630 of the Standard 
Specifications. 
 
Construction Requirements.  Curved sections shall be shop curved to the radius shown on the 
plans.  Where the rail element to be curved is not a complete 25’-0" section, it shall be cut and curved 
in the shop and spliced at a rail post as shown in Standard 630001. 

 
Basis of Payment. This work will not be paid for separately but shall be paid for at the contract unit 
price per foot for STEEL PLATE BEAM GUARDRAIL, (SHORT RADIUS), and no additional 
compensation will be allowed. 

STEEL RAILING, TYPE SM (SPECIAL) 

 
Description. This item shall include the furnishing of all materials and the necessary labor to 
construct and erect the completed railing to the lines and grades as specified on the plans and as 
specified herein.  All work shall comply with the applicable requirements of Section 509 of the 
Standard Specifications and the details shown on the plans. 
 
Materials. Materials shall meet the applicable construction requirements of Article 509.02 of the 
Standard Specifications. 
 
Construction Requirements.  This item shall meet the applicable construction requirements of 
Article 509.03 of the Standard Specifications. 
 
Method of Measurement. This work will be measured for payment in feet. The length measured will 
be the overall length along the top of the longitudinal railing member through all posts and spaces 
over the poured concrete superstructure.  
 
Basis of Payment. Railing will be paid for at the contract unit price per foot for STEEL BRIDGE 
RAIL, TYPE SM (SPECIAL), which price shall include all materials, fabrication, transportation, and 
erection. 
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PCC AUTOMATIC BATCHING EQUIPMENT  

 
Effective April 23, 2010 Revised November 7, 2014  
 
Portland cement concrete provided shall be produced from batch plants that conform to the 
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge 
Construction. Semi-automatic batching will not be allowed.  
 
In addition, the batching plant shall be a computerized plant interfaced with a printer and shall print 
actual batch weights and aggregate mixtures, all water added, amount of each admixture or additive 
per batch, and percentage variance from design. The ticket shall also state the actual water-cement 
ratio as batched, and the amount of water that can be added to the batch without exceeding the 
maximum water-cement ratio. Truck delivery tickets will still be required as per Article 1020.11 (a)(7) 
of the Standard Specifications. 

 

PCC PLACEMENT BY PUMP REQUIREMENTS 

 
Effective: January 1, 2022 
 
These provisions are required for concrete structures and drilled shaft construction. 
 
Revise the 7th paragraph of Article 503.07 to read: 
 
"When air entrained concrete is pumped, a reduction hose at point of placement will be utilized. In 
addition, the pump shall be operated with sufficient minimum pressure and flow rate to create a 
steady stream of material at the point of placement. The maximum allowable air loss caused by the 
pumping operation shall be 3.0 percent with the minimum air content at the point of discharge 
meeting the requirements of Article 1020.04. The initial air test utilized to determine the air content 
correction factor shall not be conducted within the confines of the pour. A pneumatic or mechanical 
shut-off device shall be incorporated in the pump apparatus as close as practical to point of 
placement; the device shall be utilized to maintain a full surcharge of material in the pump during 
pump stoppage." 
 
Revise the 4th paragraph of Article 503.08 to read: 
 
"At the Contractor’s option, pumping equipment may be used in lieu of a tremie to deposit concrete 
underwater. The Engineer will approve the concrete pumping equipment and its piping before the 
work is started. If pumping equipment is used to deliver concrete to a tremie and hopper, a reduction 
hose at point of placement will be utilized. In addition, the pump shall be operated with sufficient 
minimum pressure and flow rate to create a steady stream of material at the point of placement. The 
maximum allowable air loss caused by the pumping operation shall be 3.0 percent with the minimum 
air content at the point of discharge meeting the requirements of Article 1020.04. The initial air test 
utilized to determine the air content correction factor shall not be conducted within the confines of 
the pour. A pneumatic or mechanical shut-off device shall be incorporated in the pump apparatus as 
close as practical to point of placement; the device shall be utilized to maintain a full surcharge of 
material in the pump during pump stoppage." 
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PCC QMP ELECTRONIC REPORT SUBMITTALS 

 
Effective January 13, 2022 
 
The Contractor’s QC personnel shall be responsible for electronically submitting the following reports 
to the Department: PRO and IND data for BMPR MI654 "Air, Slump, & Quantity"; PRO data for 
BMPR MI655 "PCC Strength"; and PRO data for BMPR MI504 "Field/Lab Gradation". The format for 
the electronic submittals will be the "QMP" reporting program which will be provided by the 
Department. Microsoft Office 2007 or newer is required for this program which must be provided by 
the Contractor. 
 

PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION 

 
Effective: August 4, 2006 Revised: January 1, 2022  
 
Delete Note 7/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following:  
 
For the bridge superstructure and bridge approach slab, the Class BS concrete shall be uniformly 
graded.  
 
This may be accomplished by using a uniformly graded single coarse aggregate, or by blending 
two or more coarse aggregate sizes. As a minimum for multiple coarse aggregate sizes, CA 7 or 
CA 11 shall be blended with CA 13, CA 14, or CA 16. The final single coarse aggregate or combined 
coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent passing the 
1/2 in. (12.5 mm) sieve. However, the Contractor may propose for approval by the Engineer an 
alternate uniformly graded concrete mixture using the information in the "Portland Cement 
Concrete Level III Technician Course – Manual of Instructions for Design of Concrete Mixtures".  
 
For bridge decks and bridge approach slabs, the as-placed water cement ratio shall be between 
0.39 and 0.41. The coarse aggregate shall be listed on the Department’s Bureau of Materials and 
Physical Research "Freeze Thaw Rating List".  
 
Concrete Superstructures Aggregate Optimization will not be paid for separately but shall be 
considered as included in the unit cost of CONCRETE SUPERSTRUCTURES 
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CONSTRUCTION LAYOUT 

 
Description.  This work will be in accordance with the applicable portions of Article 105.09 of the 
Standard Specifications modified as follows: 
 
Construction Method.  Horizontal and vertical control information is included in the plans.  The 
Contractor will be responsible for all layout, staking and other activities required to establish the 
locations, alignments, elevations of the improvement. 
 
The contractor may request CAD files of the plan from the Engineer in writing.  Requests should be 
made through Steve Megginson at swmegginson@hlreng.com.   
 
In the event any questions arise to the proposed location of any work element or the intent of the 
specifications, the Contractor shall submit a request for information in writing to the Engineer for 
clarification of such issues prior to the execution of any related construction operations. 
 
Basis of Payment.  The cost of this item shall include all necessary labor, material, and equipment 
and shall be paid for at the contract unit price Lump Sum for CONSTRUCTION LAYOUT and no 
further compensation will be allowed. 

 

U.S. ARMY CORPS OF ENGINEERS SECTION 404 PERMIT 

 
The work to be done under this contract shall comply with the terms of the Army Corps of Engineers 
Nationwide Permit #14 – Linear Transportation Projects effective February 25, 2022 and the generic 
Section 401 Water Quality Certification conditions issued by the IEPA for this Nationwide Permit.  
The project affects less than 0.10 acre of Waters of the U.S. under Section 404 and does not require 
a preconstruction notification to the Army Corp of Engineers.  The Contractor shall comply with all 
of the special conditions and management practices of this nationwide permit and the special 
provisions of this Nationwide Permit. 
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No. 14. Linear Transportation 
Projects 
(NWP Final Notice, 86 FR, 73574) 
 
Activities required for crossings of 
waters of the United States associated 
with the construction, expansion, 
modification, or improvement of linear 
transportation projects ( e.g., roads, 
highways, railways, trails, driveways, 
airport runways, and taxiways) in 
waters of the United States. For linear 
transportation projects in non-tidal 
waters, the discharge of dredged or fill 
material cannot cause the loss of 
greater than 1/2 -acre of waters of the 
United States. For linear 
transportation projects in tidal waters, 
the discharge of dredged or fill 
material cannot cause the loss of 
greater than 1/3 -acre of waters of the 
United States. Any stream channel 
modification, including bank 
stabilization, is limited to the 
minimum necessary to construct or 
protect the linear transportation 
project; such modifications must be in 
the immediate vicinity of the project. 

This NWP also authorizes temporary 
structures, fills, and work, including 
the use of temporary mats, necessary 
to construct the linear transportation 
project. Appropriate measures must 
be taken to maintain normal 
downstream flows and minimize 
flooding to the maximum extent 
practicable, when temporary 
structures, work, and discharges of 
dredged or fill material, including 
cofferdams, are necessary for 
construction activities, access fills, or 
dewatering of construction sites. 

Temporary fills must consist of 
materials, and be placed in a manner, 
that will not be eroded by expected 
high flows. Temporary fills must be 
removed in their entirety and the 
affected areas returned to pre-
construction elevations. The areas 
affected by temporary fills must be 
revegetated, as appropriate. 

This NWP cannot be used to authorize 
non-linear features commonly 
associated with transportation 
projects, such as vehicle maintenance 
or storage buildings, parking lots, train 
stations, or aircraft hangars. 

Notification: The permittee must 
submit a pre-construction notification 
to the district engineer prior to 
commencing the activity if: (1) The 
loss of waters of the United States 
exceeds 1/10 acre; or (2) there is a 
discharge of dredged or fill material in 
a special aquatic site, including 
wetlands. (See general condition 32.) 
(Authorities: Sections 10 and 404). 

Note 1: For linear transportation 
projects crossing a single waterbody 
more than one time at separate and 
distant locations, or multiple 
waterbodies at separate and distant 
locations, each crossing is considered 
a single and complete project for 
purposes of NWP authorization. Linear 
transportation projects must comply 
with 33 CFR 330.6(d). 

Note 2: Some discharges of dredged 
or fill material for the construction of 
farm roads or forest roads, or 
temporary roads for moving mining 

equipment, may qualify for an 
exemption under Section 404(f) of the 
Clean Water Act (see 33 CFR 323.4). 

Note 3: For NWP 14 activities that 
require pre-construction notification, 
the PCN must include any other NWP(s), 
regional general permit(s), or individual 
permit(s) used or intended to be used to 
authorize any part of the proposed 
project or any related activity, including 
other separate and distant crossings 
that require Department of the Army 
authorization but do not require pre-
construction notification (see paragraph 
(b)(4) of general condition 32). The 
district engineer will evaluate the PCN in 
accordance with Section D, “District 
Engineer's Decision.” The district 
engineer may require mitigation to 
ensure that the authorized activity 
results in no more than minimal 
individual and cumulative adverse 
environmental effects (see general 
condition 23). 

 
C. Nationwide Permit General 

Conditions 
(NWP Final Notice, 86 FR 2867-2874) 
 

 Note: To qualify for NWP authorization, 
the prospective permittee must comply 
with the following general conditions, as 
applicable, in addition to any regional or 
case-specific conditions imposed by the 
division engineer or district engineer. 
Prospective permittees should contact 
the appropriate Corps district office to 
determine if regional conditions have 
been imposed on an NWP. Prospective 
permittees should also contact the 
appropriate Corps district office to 
determine the status of Clean Water Act 

 
U.S Army Corps  
Of Engineers  

2022 Nationwide Permit Summary 
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Section 401 water quality certification 
and/or Coastal Zone Management Act 
consistency for an NWP. Every person 
who may wish to obtain permit 
authorization under one or more 
NWPs, or who is currently relying on 
an existing or prior permit 
authorization under one or more 
NWPs, has been and is on notice that 
all of the provisions of 33 CFR 330.1 
through 330.6 apply to every NWP 
authorization. Note especially 33 CFR 
330.5 relating to the modification, 
suspension, or revocation of any NWP 
authorization.  
1. Navigation. (a) No activity may 
cause more than a minimal adverse 
effect on navigation. 

(b) Any safety lights and signals 
prescribed by the U.S. Coast Guard, 
through regulations or otherwise, 
must be installed and maintained at 
the permittee's expense on authorized 
facilities in navigable waters of the 
United States. 

(c) The permittee understands and 
agrees that, if future operations by the 
United States require the removal, 
relocation, or other alteration, of the 
structure or work herein authorized, 
or if, in the opinion of the Secretary of 
the Army or his or her authorized 
representative, said structure or work 
shall cause unreasonable obstruction 
to the free navigation of the navigable 
waters, the permittee will be required, 
upon due notice from the Corps of 
Engineers, to remove, relocate, or 
alter the structural work or 
obstructions caused thereby, without 
expense to the United States. No claim 
shall be made against the United 
States on account of any such removal 
or alteration. 

2. Aquatic Life Movements. No 
activity may substantially disrupt the 
necessary life cycle movements of 
those species of aquatic life 
indigenous to the waterbody, 
including those species that normally 
migrate through the area, unless the 
activity's primary purpose is to 
impound water. All permanent and 
temporary crossings of waterbodies 
shall be suitably culverted, bridged, or 
otherwise designed and constructed 
to maintain low flows to sustain the 
movement of those aquatic species. If 
a bottomless culvert cannot be used, 
then the crossing should be designed 
and constructed to minimize adverse 
effects to aquatic life movements. 

3. Spawning Areas. Activities in 
spawning areas during spawning 
seasons must be avoided to the 
maximum extent practicable. 
Activities that result in the physical 
destruction (e.g., through excavation, 
fill, or downstream smothering by 
substantial turbidity) of an important 
spawning area are not authorized. 

4. Migratory Bird Breeding Areas. 
Activities in waters of the United 
States that serve as breeding areas for 
migratory birds must be avoided to 
the maximum extent practicable. 

5. Shellfish Beds. No activity may 
occur in areas of concentrated 
shellfish populations, unless the 
activity is directly related to a shellfish 
harvesting activity authorized by 
NWPs 4 and 48, or is a shellfish 
seeding or habitat restoration activity 
authorized by NWP 27. 

6. Suitable Material. No activity may 
use unsuitable material (e.g., trash, 
debris, car bodies, asphalt, etc.). 
Material used for construction or 
discharged must be free from toxic 

pollutants in toxic amounts (see section 
307 of the Clean Water Act). 

7. Water Supply Intakes. No activity 
may occur in the proximity of a public 
water supply intake, except where the 
activity is for the repair or improvement 
of public water supply intake structures 
or adjacent bank stabilization. 

8. Adverse Effects From 
Impoundments. If the activity creates 
an impoundment of water, adverse 
effects to the aquatic system due to 
accelerating the passage of water, 
and/or restricting its flow must be 
minimized to the maximum extent 
practicable. 

9. Management of Water Flows. To the 
maximum extent practicable, the pre-
construction course, condition, capacity, 
and location of open waters must be 
maintained for each activity, including 
stream channelization, storm water 
management activities, and temporary 
and permanent road crossings, except 
as provided below. The activity must be 
constructed to withstand expected high 
flows. The activity must not restrict or 
impede the passage of normal or high 
flows, unless the primary purpose of the 
activity is to impound water or manage 
high flows. The activity may alter the 
pre-construction course, condition, 
capacity, and location of open waters if 
it benefits the aquatic environment 
(e.g., stream restoration or relocation 
activities). 

10. Fills Within 100-Year Floodplains. 
The activity must comply with applicable 
FEMA-approved state or local floodplain 
management requirements. 

11. Equipment. Heavy equipment 
working in wetlands or mudflats must 
be placed on mats, or other measures 
must be taken to minimize soil 
disturbance. 
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12. Soil Erosion and Sediment 
Controls. Appropriate soil erosion and 
sediment controls must be used and 
maintained in effective operating 
condition during construction, and all 
exposed soil and other fills, as well as 
any work below the ordinary high 
water mark or high tide line, must be 
permanently stabilized at the earliest 
practicable date. Permittees are 
encouraged to perform work within 
waters of the United States during 
periods of low-flow or no-flow, or 
during low tides. 

13. Removal of Temporary Structures 
and Fills. Temporary structures must 
be removed, to the maximum extent 
practicable, after their use has been 
discontinued. Temporary fills must be 
removed in their entirety and the 
affected areas returned to pre-
construction elevations. The affected 
areas must be revegetated, as 
appropriate. 

14. Proper Maintenance. Any 
authorized structure or fill shall be 
properly maintained, including 
maintenance to ensure public safety 
and compliance with applicable NWP 
general conditions, as well as any 
activity-specific conditions added by 
the district engineer to an NWP 
authorization. 

15. Single and Complete Project. The 
activity must be a single and complete 
project. The same NWP cannot be 
used more than once for the same 
single and complete project. 

16. Wild and Scenic Rivers. (a) No 
NWP activity may occur in a 
component of the National Wild and 
Scenic River System, or in a river 
officially designated by Congress as a 
“study river” for possible inclusion in 
the system while the river is in an 
official study status, unless the 

appropriate Federal agency with 
direct management responsibility for 
such river, has determined in writing 
that the proposed activity will not 
adversely affect the Wild and Scenic 
River designation or study status. 

(b) If a proposed NWP activity will 
occur in a component of the National 
Wild and Scenic River System, or in a 
river officially designated by Congress 
as a “study river” for possible 
inclusion in the system while the river 
is in an official study status, the 
permittee must submit a pre-
construction notification (see general 
condition 32). The district engineer 
will coordinate the PCN with the 
Federal agency with direct 
management responsibility for that 
river. Permittees shall not begin the 
NWP activity until notified by the 
district engineer that the Federal 
agency with direct management 
responsibility for that river has 
determined in writing that the 
proposed NWP activity will not 
adversely affect the Wild and Scenic 
River designation or study status. 

(c) Information on Wild and Scenic 
Rivers may be obtained from the 
appropriate Federal land management 
agency responsible for the designated 
Wild and Scenic River or study river 
(e.g., National Park Service, U.S. Forest 
Service, Bureau of Land Management, 
U.S. Fish and Wildlife Service). 
Information on these rivers is also 
available at: http://www.rivers.gov/. 

17. Tribal Rights. No activity or its 
operation may impair reserved tribal 
rights, including, but not limited to, 
reserved water rights and treaty 
fishing and hunting rights. 

18. Endangered Species. (a) No 
activity is authorized under any NWP 
which is likely to directly or indirectly 

jeopardize the continued existence of a 
threatened or endangered species or a 
species proposed for such designation, 
as identified under the Federal 
Endangered Species Act (ESA), or which 
will directly or indirectly destroy or 
adversely modify designated critical 
habitat or critical habitat proposed for 
such designation. No activity is 
authorized under any NWP which “may 
affect” a listed species or critical habitat, 
unless ESA section 7 consultation 
addressing the consequences of the 
proposed activity on listed species or 
critical habitat has been completed. See 
50 CFR 402.02 for the definition of 
“effects of the action” for the purposes 
of ESA section 7 consultation, as well as 
50 CFR 402.17, which provides further 
explanation under ESA section 7 
regarding “activities that are reasonably 
certain to occur” and “consequences 
caused by the proposed action.” 

(b) Federal agencies should follow their 
own procedures for complying with the 
requirements of the ESA (see 33 CFR 
330.4(f)(1)). If pre-construction 
notification is required for the proposed 
activity, the Federal permittee must 
provide the district engineer with the 
appropriate documentation to 
demonstrate compliance with those 
requirements. The district engineer will 
verify that the appropriate 
documentation has been submitted. If 
the appropriate documentation has not 
been submitted, additional ESA section 
7 consultation may be necessary for the 
activity and the respective federal 
agency would be responsible for 
fulfilling its obligation under section 7 of 
the ESA. 

(c) Non-federal permittees must submit 
a pre-construction notification to the 
district engineer if any listed species (or 
species proposed for listing) or 
designated critical habitat (or critical 
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habitat proposed such designation) 
might be affected or is in the vicinity 
of the activity, or if the activity is 
located in designated critical habitat 
or critical habitat proposed for such 
designation, and shall not begin work 
on the activity until notified by the 
district engineer that the 
requirements of the ESA have been 
satisfied and that the activity is 
authorized. For activities that might 
affect Federally-listed endangered or 
threatened species (or species 
proposed for listing) or designated 
critical habitat (or critical habitat 
proposed for such designation), the 
pre-construction notification must 
include the name(s) of the endangered 
or threatened species (or species 
proposed for listing) that might be 
affected by the proposed activity or 
that utilize the designated critical 
habitat (or critical habitat proposed 
for such designation) that might be 
affected by the proposed activity. The 
district engineer will determine 
whether the proposed activity “may 
affect” or will have “no effect” to 
listed species and designated critical 
habitat and will notify the non-Federal 
applicant of the Corps' determination 
within 45 days of receipt of a complete 
pre-construction notification. For 
activities where the non-Federal 
applicant has identified listed species 
(or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) 
that might be affected or is in the 
vicinity of the activity, and has so 
notified the Corps, the applicant shall 
not begin work until the Corps has 
provided notification that the 
proposed activity will have “no effect” 
on listed species (or species proposed 
for listing or designated critical habitat 
(or critical habitat proposed for such 
designation), or until ESA section 7 

consultation or conference has been 
completed. If the non-Federal 
applicant has not heard back from the 
Corps within 45 days, the applicant 
must still wait for notification from 
the Corps. 

(d) As a result of formal or informal 
consultation or conference with the 
FWS or NMFS the district engineer 
may add species-specific permit 
conditions to the NWPs. 

(e) Authorization of an activity by an 
NWP does not authorize the “take” of 
a threatened or endangered species 
as defined under the ESA. In the 
absence of separate authorization 
(e.g., an ESA Section 10 Permit, a 
Biological Opinion with “incidental 
take” provisions, etc.) from the FWS 
or the NMFS, the Endangered Species 
Act prohibits any person subject to 
the jurisdiction of the United States to 
take a listed species, where “take” 
means to harass, harm, pursue, hunt, 
shoot, wound, kill, trap, capture, or 
collect, or to attempt to engage in any 
such conduct. The word “harm” in the 
definition of “take” means an act 
which actually kills or injures wildlife. 
Such an act may include significant 
habitat modification or degradation 
where it actually kills or injures 
wildlife by significantly impairing 
essential behavioral patterns, 
including breeding, feeding or 
sheltering. 

(f) If the non-federal permittee has a 
valid ESA section 10(a)(1)(B) incidental 
take permit with an approved Habitat 
Conservation Plan for a project or a 
group of projects that includes the 
proposed NWP activity, the non-
federal applicant should provide a 
copy of that ESA section 10(a)(1)(B) 
permit with the PCN required by 
paragraph (c) of this general 

condition. The district engineer will 
coordinate with the agency that issued 
the ESA section 10(a)(1)(B) permit to 
determine whether the proposed NWP 
activity and the associated incidental 
take were considered in the internal ESA 
section 7 consultation conducted for the 
ESA section 10(a)(1)(B) permit. If that 
coordination results in concurrence 
from the agency that the proposed NWP 
activity and the associated incidental 
take were considered in the internal ESA 
section 7 consultation for the ESA 
section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a 
separate ESA section 7 consultation for 
the proposed NWP activity. The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) 
permit covers the proposed NWP 
activity or whether additional ESA 
section 7 consultation is required. 

(g) Information on the location of 
threatened and endangered species and 
their critical habitat can be obtained 
directly from the offices of the FWS and 
NMFS or their world wide web pages at 
http://www.fws.gov/ or 
http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/
esa/ respectively. 

19. Migratory Birds and Bald and 
Golden Eagles. The permittee is 
responsible for ensuring that an action 
authorized by an NWP complies with 
the Migratory Bird Treaty Act and the 
Bald and Golden Eagle Protection Act. 
The permittee is responsible for 
contacting the appropriate local office 
of the U.S. Fish and Wildlife Service to 
determine what measures, if any, are 
necessary or appropriate to reduce 
adverse effects to migratory birds or 
eagles, including whether “incidental 
take” permits are necessary and 
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available under the Migratory Bird 
Treaty Act or Bald and Golden Eagle 
Protection Act for a particular activity. 

20. Historic Properties. (a) No activity 
is authorized under any NWP which 
may have the potential to cause 
effects to properties listed, or eligible 
for listing, in the National Register of 
Historic Places until the requirements 
of Section 106 of the National Historic 
Preservation Act (NHPA) have been 
satisfied. 

(b) Federal permittees should follow 
their own procedures for complying 
with the requirements of section 106 
of the National Historic Preservation 
Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required 
for the proposed NWP activity, the 
Federal permittee must provide the 
district engineer with the appropriate 
documentation to demonstrate 
compliance with those requirements. 
The district engineer will verify that 
the appropriate documentation has 
been submitted. If the appropriate 
documentation is not submitted, then 
additional consultation under section 
106 may be necessary. The respective 
federal agency is responsible for 
fulfilling its obligation to comply with 
section 106. 

(c) Non-federal permittees must 
submit a pre-construction notification 
to the district engineer if the NWP 
activity might have the potential to 
cause effects to any historic properties 
listed on, determined to be eligible for 
listing on, or potentially eligible for 
listing on the National Register of 
Historic Places, including previously 
unidentified properties. For such 
activities, the pre-construction 
notification must state which historic 
properties might have the potential to 
be affected by the proposed NWP 

activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the 
presence of historic properties. 
Assistance regarding information on 
the location of, or potential for, the 
presence of historic properties can be 
sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated 
tribal representative, as appropriate, 
and the National Register of Historic 
Places (see 33 CFR 330.4(g)). When 
reviewing pre-construction 
notifications, district engineers will 
comply with the current procedures 
for addressing the requirements of 
section 106 of the National Historic 
Preservation Act. The district engineer 
shall make a reasonable and good 
faith effort to carry out appropriate 
identification efforts commensurate 
with potential impacts, which may 
include background research, 
consultation, oral history interviews, 
sample field investigation, and/or field 
survey. Based on the information 
submitted in the PCN and these 
identification efforts, the district 
engineer shall determine whether the 
proposed NWP activity has the 
potential to cause effects on the 
historic properties. Section 106 
consultation is not required when the 
district engineer determines that the 
activity does not have the potential to 
cause effects on historic properties 
(see 36 CFR 800.3(a)). Section 106 
consultation is required when the 
district engineer determines that the 
activity has the potential to cause 
effects on historic properties. The 
district engineer will conduct 
consultation with consulting parties 
identified under 36 CFR 800.2(c) when 
he or she makes any of the following 
effect determinations for the 
purposes of section 106 of the NHPA: 

No historic properties affected, no 
adverse effect, or adverse effect. 

(d) Where the non-Federal applicant has 
identified historic properties on which 
the proposed NWP activity might have 
the potential to cause effects and has so 
notified the Corps, the non-Federal 
applicant shall not begin the activity 
until notified by the district engineer 
either that the activity has no potential 
to cause effects to historic properties or 
that NHPA section 106 consultation has 
been completed. For non-federal 
permittees, the district engineer will 
notify the prospective permittee within 
45 days of receipt of a complete pre-
construction notification whether NHPA 
section 106 consultation is required. If 
NHPA section 106 consultation is 
required, the district engineer will notify 
the non-Federal applicant that he or she 
cannot begin the activity until section 
106 consultation is completed. If the 
non-Federal applicant has not heard 
back from the Corps within 45 days, the 
applicant must still wait for notification 
from the Corps. 

(e) Prospective permittees should be 
aware that section 110k of the NHPA 
(54 U.S.C. 306113) prevents the Corps 
from granting a permit or other 
assistance to an applicant who, with 
intent to avoid the requirements of 
section 106 of the NHPA, has 
intentionally significantly adversely 
affected a historic property to which the 
permit would relate, or having legal 
power to prevent it, allowed such 
significant adverse effect to occur, 
unless the Corps, after consultation with 
the Advisory Council on Historic 
Preservation (ACHP), determines that 
circumstances justify granting such 
assistance despite the adverse effect 
created or permitted by the applicant. If 
circumstances justify granting the 
assistance, the Corps is required to 
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notify the ACHP and provide 
documentation specifying the 
circumstances, the degree of damage 
to the integrity of any historic 
properties affected, and proposed 
mitigation. This documentation must 
include any views obtained from the 
applicant, SHPO/THPO, appropriate 
Indian tribes if the undertaking occurs 
on or affects historic properties on 
tribal lands or affects properties of 
interest to those tribes, and other 
parties known to have a legitimate 
interest in the impacts to the 
permitted activity on historic 
properties. 

21. Discovery of Previously Unknown 
Remains and Artifacts. Permittees 
that discover any previously unknown 
historic, cultural or archeological 
remains and artifacts while 
accomplishing the activity authorized 
by an NWP, they must immediately 
notify the district engineer of what 
they have found, and to the maximum 
extent practicable, avoid construction 
activities that may affect the remains 
and artifacts until the required 
coordination has been completed. The 
district engineer will initiate the 
Federal, Tribal, and state coordination 
required to determine if the items or 
remains warrant a recovery effort or if 
the site is eligible for listing in the 
National Register of Historic Places. 

22. Designated Critical Resource 
Waters. Critical resource waters 
include, NOAA-managed marine 
sanctuaries and marine monuments, 
and National Estuarine Research 
Reserves. The district engineer may 
designate, after notice and 
opportunity for public comment, 
additional waters officially designated 
by a state as having particular 
environmental or ecological 
significance, such as outstanding 

national resource waters or state 
natural heritage sites. The district 
engineer may also designate 
additional critical resource waters 
after notice and opportunity for public 
comment. 

(a) Discharges of dredged or fill 
material into waters of the United 
States are not authorized by NWPs 7, 
12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 
42, 43, 44, 49, 50, 51, 52, 57 and 58 
for any activity within, or directly 
affecting, critical resource waters, 
including wetlands adjacent to such 
waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 
22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 
38, and 54, notification is required in 
accordance with general condition 32, 
for any activity proposed by 
permittees in the designated critical 
resource waters including wetlands 
adjacent to those waters. The district 
engineer may authorize activities 
under these NWPs only after she or he 
determines that the impacts to the 
critical resource waters will be no 
more than minimal. 

23. Mitigation. The district engineer 
will consider the following factors 
when determining appropriate and 
practicable mitigation necessary to 
ensure that the individual and 
cumulative adverse environmental 
effects are no more than minimal: 

(a) The activity must be designed and 
constructed to avoid and minimize 
adverse effects, both temporary and 
permanent, to waters of the United 
States to the maximum extent 
practicable at the project site (i.e., on 
site). 

(b) Mitigation in all its forms (avoiding, 
minimizing, rectifying, reducing, or 
compensating for resource losses) will 

be required to the extent necessary to 
ensure that the individual and 
cumulative adverse environmental 
effects are no more than minimal. 

(c) Compensatory mitigation at a 
minimum one-for-one ratio will be 
required for all wetland losses that 
exceed 1/10-acre and require pre-
construction notification, unless the 
district engineer determines in writing 
that either some other form of 
mitigation would be more 
environmentally appropriate or the 
adverse environmental effects of the 
proposed activity are no more than 
minimal, and provides an activity-
specific waiver of this requirement. For 
wetland losses of 1/10-acre or less that 
require pre-construction notification, 
the district engineer may determine on 
a case-by-case basis that compensatory 
mitigation is required to ensure that the 
activity results in only minimal adverse 
environmental effects. 

(d) Compensatory mitigation at a 
minimum one-for-one ratio will be 
required for all losses of stream bed that 
exceed 3/100-acre and require pre-
construction notification, unless the 
district engineer determines in writing 
that either some other form of 
mitigation would be more 
environmentally appropriate or the 
adverse environmental effects of the 
proposed activity are no more than 
minimal, and provides an activity-
specific waiver of this requirement. This 
compensatory mitigation requirement 
may be satisfied through the restoration 
or enhancement of riparian areas next 
to streams in accordance with 
paragraph (e) of this general condition. 
For losses of stream bed of 3/100-acre 
or less that require pre-construction 
notification, the district engineer may 
determine on a case-by-case basis that 
compensatory mitigation is required to 
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ensure that the activity results in only 
minimal adverse environmental 
effects. Compensatory mitigation for 
losses of streams should be provided, 
if practicable, through stream 
rehabilitation, enhancement, or 
preservation, since streams are 
difficult-to-replace resources (see 33 
CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for 
NWP activities in or near streams or 
other open waters will normally 
include a requirement for the 
restoration or enhancement, 
maintenance, and legal protection 
(e.g., conservation easements) of 
riparian areas next to open waters. In 
some cases, the restoration or 
maintenance/protection of riparian 
areas may be the only compensatory 
mitigation required. If restoring 
riparian areas involves planting 
vegetation, only native species should 
be planted. The width of the required 
riparian area will address documented 
water quality or aquatic habitat loss 
concerns. Normally, the riparian area 
will be 25 to 50 feet wide on each side 
of the stream, but the district engineer 
may require slightly wider riparian 
areas to address documented water 
quality or habitat loss concerns. If it is 
not possible to restore or 
maintain/protect a riparian area on 
both sides of a stream, or if the 
waterbody is a lake or coastal waters, 
then restoring or 
maintaining/protecting a riparian area 
along a single bank or shoreline may 
be sufficient. Where both wetlands 
and open waters exist on the project 
site, the district engineer will 
determine the appropriate 
compensatory mitigation (e.g., 
riparian areas and/or wetlands 
compensation) based on what is best 
for the aquatic environment on a 

watershed basis. In cases where 
riparian areas are determined to be 
the most appropriate form of 
minimization or compensatory 
mitigation, the district engineer may 
waive or reduce the requirement to 
provide wetland compensatory 
mitigation for wetland losses. 

(f) Compensatory mitigation projects 
provided to offset losses of aquatic 
resources must comply with the 
applicable provisions of 33 CFR part 
332. 

(1) The prospective permittee is 
responsible for proposing an 
appropriate compensatory mitigation 
option if compensatory mitigation is 
necessary to ensure that the activity 
results in no more than minimal 
adverse environmental effects. For 
the NWPs, the preferred mechanism 
for providing compensatory mitigation 
is mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 
332.3(b)(2) and (3)). However, if an 
appropriate number and type of 
mitigation bank or in-lieu credits are 
not available at the time the PCN is 
submitted to the district engineer, the 
district engineer may approve the use 
of permittee-responsible mitigation. 

(2) The amount of compensatory 
mitigation required by the district 
engineer must be sufficient to ensure 
that the authorized activity results in 
no more than minimal individual and 
cumulative adverse environmental 
effects (see 33 CFR 330.1(e)(3)). (See 
also 33 CFR 332.3(f).) 

(3) Since the likelihood of success is 
greater and the impacts to potentially 
valuable uplands are reduced, aquatic 
resource restoration should be the 
first compensatory mitigation option 
considered for permittee-responsible 
mitigation. 

(4) If permittee-responsible mitigation is 
the proposed option, the prospective 
permittee is responsible for submitting a 
mitigation plan. A conceptual or 
detailed mitigation plan may be used by 
the district engineer to make the 
decision on the NWP verification 
request, but a final mitigation plan that 
addresses the applicable requirements 
of 33 CFR 332.4(c)(2) through (14) must 
be approved by the district engineer 
before the permittee begins work in 
waters of the United States, unless the 
district engineer determines that prior 
approval of the final mitigation plan is 
not practicable or not necessary to 
ensure timely completion of the 
required compensatory mitigation (see 
33 CFR 332.3(k)(3)). If permittee-
responsible mitigation is the proposed 
option, and the proposed compensatory 
mitigation site is located on land in 
which another federal agency holds an 
easement, the district engineer will 
coordinate with that federal agency to 
determine if proposed compensatory 
mitigation project is compatible with the 
terms of the easement. 

(5) If mitigation bank or in-lieu fee 
program credits are the proposed 
option, the mitigation plan needs to 
address only the baseline conditions at 
the impact site and the number of 
credits to be provided (see 33 CFR 
332.4(c)(1)(ii)). 

(6) Compensatory mitigation 
requirements (e.g., resource type and 
amount to be provided as compensatory 
mitigation, site protection, ecological 
performance standards, monitoring 
requirements) may be addressed 
through conditions added to the NWP 
authorization, instead of components of 
a compensatory mitigation plan (see 33 
CFR 332.4(c)(1)(ii)). 
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(g) Compensatory mitigation will not 
be used to increase the acreage losses 
allowed by the acreage limits of the 
NWPs. For example, if an NWP has an 
acreage limit of 1/2-acre, it cannot be 
used to authorize any NWP activity 
resulting in the loss of greater than 
1/2-acre of waters of the United 
States, even if compensatory 
mitigation is provided that replaces or 
restores some of the lost waters. 
However, compensatory mitigation 
can and should be used, as necessary, 
to ensure that an NWP activity already 
meeting the established acreage limits 
also satisfies the no more than 
minimal impact requirement for the 
NWPs. 

(h) Permittees may propose the use of 
mitigation banks, in-lieu fee programs, 
or permittee-responsible mitigation. 
When developing a compensatory 
mitigation proposal, the permittee 
must consider appropriate and 
practicable options consistent with the 
framework at 33 CFR 332.3(b). For 
activities resulting in the loss of 
marine or estuarine resources, 
permittee-responsible mitigation may 
be environmentally preferable if there 
are no mitigation banks or in-lieu fee 
programs in the area that have marine 
or estuarine credits available for sale 
or transfer to the permittee. For 
permittee-responsible mitigation, the 
special conditions of the NWP 
verification must clearly indicate the 
party or parties responsible for the 
implementation and performance of 
the compensatory mitigation project, 
and, if required, its long-term 
management. 

(i) Where certain functions and 
services of waters of the United States 
are permanently adversely affected by 
a regulated activity, such as discharges 
of dredged or fill material into waters 

of the United States that will convert a 
forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently 
maintained utility line right-of-way, 
mitigation may be required to reduce 
the adverse environmental effects of 
the activity to the no more than 
minimal level. 

24. Safety of Impoundment 
Structures. To ensure that all 
impoundment structures are safely 
designed, the district engineer may 
require non-Federal applicants to 
demonstrate that the structures 
comply with established state or 
federal, dam safety criteria or have 
been designed by qualified persons. 
The district engineer may also require 
documentation that the design has 
been independently reviewed by 
similarly qualified persons, and 
appropriate modifications made to 
ensure safety. 

25. Water Quality. (a) Where the 
certifying authority (state, authorized 
tribe, or EPA, as appropriate) has not 
previously certified compliance of an 
NWP with CWA section 401, a CWA 
section 401 water quality certification 
for the proposed discharge must be 
obtained or waived (see 33 CFR 
330.4(c)). If the permittee cannot 
comply with all of the conditions of a 
water quality certification previously 
issued by certifying authority for the 
issuance of the NWP, then the 
permittee must obtain a water quality 
certification or waiver for the 
proposed discharge in order for the 
activity to be authorized by an NWP. 

(b) If the NWP activity requires pre-
construction notification and the 
certifying authority has not previously 
certified compliance of an NWP with 
CWA section 401, the proposed 
discharge is not authorized by an NWP 

until water quality certification is 
obtained or waived. If the certifying 
authority issues a water quality 
certification for the proposed discharge, 
the permittee must submit a copy of the 
certification to the district engineer. The 
discharge is not authorized by an NWP 
until the district engineer has notified 
the permittee that the water quality 
certification requirement has been 
satisfied by the issuance of a water 
quality certification or a waiver. 

(c) The district engineer or certifying 
authority may require additional water 
quality management measures to 
ensure that the authorized activity does 
not result in more than minimal 
degradation of water quality. 

26. Coastal Zone Management. In 
coastal states where an NWP has not 
previously received a state coastal zone 
management consistency concurrence, 
an individual state coastal zone 
management consistency concurrence 
must be obtained, or a presumption of 
concurrence must occur (see 33 CFR 
330.4(d)). If the permittee cannot 
comply with all of the conditions of a 
coastal zone management consistency 
concurrence previously issued by the 
state, then the permittee must obtain 
an individual coastal zone management 
consistency concurrence or 
presumption of concurrence in order for 
the activity to be authorized by an NWP. 
The district engineer or a state may 
require additional measures to ensure 
that the authorized activity is consistent 
with state coastal zone management 
requirements. 

27. Regional and Case-By-Case 
Conditions. The activity must comply 
with any regional conditions that may 
have been added by the Division 
Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by 
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the Corps or by the state, Indian Tribe, 
or U.S. EPA in its CWA section 401 
Water Quality Certification, or by the 
state in its Coastal Zone Management 
Act consistency determination. 

28. Use of Multiple Nationwide 
Permits. The use of more than one 
NWP for a single and complete project 
is authorized, subject to the following 
restrictions: 

(a) If only one of the NWPs used to 
authorize the single and complete 
project has a specified acreage limit, 
the acreage loss of waters of the 
United States cannot exceed the 
acreage limit of the NWP with the 
highest specified acreage limit. For 
example, if a road crossing over tidal 
waters is constructed under NWP 14, 
with associated bank stabilization 
authorized by NWP 13, the maximum 
acreage loss of waters of the United 
States for the total project cannot 
exceed 1/3-acre. 

(b) If one or more of the NWPs used to 
authorize the single and complete 
project has specified acreage limits, 
the acreage loss of waters of the 
United States authorized by those 
NWPs cannot exceed their respective 
specified acreage limits. For example, 
if a commercial development is 
constructed under NWP 39, and the 
single and complete project includes 
the filling of an upland ditch 
authorized by NWP 46, the maximum 
acreage loss of waters of the United 
States for the commercial 
development under NWP 39 cannot 
exceed 1/2-acre, and the total acreage 
loss of waters of United States due to 
the NWP 39 and 46 activities cannot 
exceed 1 acre. 

29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 
property associated with a nationwide 

permit verification, the permittee may 
transfer the nationwide permit 
verification to the new owner by 
submitting a letter to the appropriate 
Corps district office to validate the 
transfer. A copy of the nationwide 
permit verification must be attached 
to the letter, and the letter must 
contain the following statement and 
signature: 

“When the structures or work 
authorized by this nationwide permit 
are still in existence at the time the 
property is transferred, the terms and 
conditions of this nationwide permit, 
including any special conditions, will 
continue to be binding on the new 
owner(s) of the property. To validate 
the transfer of this nationwide permit 
and the associated liabilities 
associated with compliance with its 
terms and conditions, have the 
transferee sign and date below.” 

(Transferee) 

(Date) 

30. Compliance Certification. Each 
permittee who receives an NWP 
verification letter from the Corps must 
provide a signed certification 
documenting completion of the 
authorized activity and 
implementation of any required 
compensatory mitigation. The success 
of any required permittee-responsible 
mitigation, including the achievement 
of ecological performance standards, 
will be addressed separately by the 
district engineer. The Corps will 
provide the permittee the certification 
document with the NWP verification 
letter. The certification document will 
include: 

(a) A statement that the authorized 
activity was done in accordance with 
the NWP authorization, including any 

general, regional, or activity-specific 
conditions; 

(b) A statement that the 
implementation of any required 
compensatory mitigation was 
completed in accordance with the 
permit conditions. If credits from a 
mitigation bank or in-lieu fee program 
are used to satisfy the compensatory 
mitigation requirements, the 
certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 

(c) The signature of the permittee 
certifying the completion of the activity 
and mitigation. 

The completed certification document 
must be submitted to the district 
engineer within 30 days of completion 
of the authorized activity or the 
implementation of any required 
compensatory mitigation, whichever 
occurs later. 

31. Activities Affecting Structures or 
Works Built by the United States. If an 
NWP activity also requires review by, or 
permission from, the Corps pursuant to 
33 U.S.C. 408 because it will alter or 
temporarily or permanently occupy or 
use a U.S. Army Corps of Engineers 
(USACE) federally authorized Civil Works 
project (a “USACE project”), the 
prospective permittee must submit a 
pre-construction notification. See 
paragraph (b)(10) of general condition 
32. An activity that requires section 408 
permission and/or review is not 
authorized by an NWP until the 
appropriate Corps office issues the 
section 408 permission or completes its 
review to alter, occupy, or use the 
USACE project, and the district engineer 
issues a written NWP verification. 
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32. Pre-Construction Notification. (a) 
Timing. Where required by the terms 
of the NWP, the prospective permittee 
must notify the district engineer by 
submitting a pre-construction 
notification (PCN) as early as possible. 
The district engineer must determine 
if the PCN is complete within 30 
calendar days of the date of receipt 
and, if the PCN is determined to be 
incomplete, notify the prospective 
permittee within that 30 day period to 
request the additional information 
necessary to make the PCN complete. 
The request must specify the 
information needed to make the PCN 
complete. As a general rule, district 
engineers will request additional 
information necessary to make the 
PCN complete only once. However, if 
the prospective permittee does not 
provide all of the requested 
information, then the district engineer 
will notify the prospective permittee 
that the PCN is still incomplete and the 
PCN review process will not 
commence until all of the requested 
information has been received by the 
district engineer. The prospective 
permittee shall not begin the activity 
until either: 

(1) He or she is notified in writing by 
the district engineer that the activity 
may proceed under the NWP with any 
special conditions imposed by the 
district or division engineer; or 

(2) 45 calendar days have passed from 
the district engineer's receipt of the 
complete PCN and the prospective 
permittee has not received written 
notice from the district or division 
engineer. However, if the permittee 
was required to notify the Corps 
pursuant to general condition 18 that 
listed species or critical habitat might 
be affected or are in the vicinity of the 
activity, or to notify the Corps 

pursuant to general condition 20 that 
the activity might have the potential 
to cause effects to historic properties, 
the permittee cannot begin the 
activity until receiving written 
notification from the Corps that there 
is “no effect” on listed species or “no 
potential to cause effects” on historic 
properties, or that any consultation 
required under Section 7 of the 
Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the 
National Historic Preservation Act (see 
33 CFR 330.4(g)) has been completed. 
If the proposed activity requires a 
written waiver to exceed specified 
limits of an NWP, the permittee may 
not begin the activity until the district 
engineer issues the waiver. If the 
district or division engineer notifies 
the permittee in writing that an 
individual permit is required within 45 
calendar days of receipt of a complete 
PCN, the permittee cannot begin the 
activity until an individual permit has 
been obtained. Subsequently, the 
permittee's right to proceed under the 
NWP may be modified, suspended, or 
revoked only in accordance with the 
procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction 
Notification: The PCN must be in 
writing and include the following 
information: 

(1) Name, address and telephone 
numbers of the prospective 
permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or 
NWP(s) the prospective permittee 
wants to use to authorize the 
proposed activity; 

(4) (i) A description of the proposed 
activity; the activity's purpose; direct 

and indirect adverse environmental 
effects the activity would cause, 
including the anticipated amount of loss 
of wetlands, other special aquatic sites, 
and other waters expected to result 
from the NWP activity, in acres, linear 
feet, or other appropriate unit of 
measure; a description of any proposed 
mitigation measures intended to reduce 
the adverse environmental effects 
caused by the proposed activity; and 
any other NWP(s), regional general 
permit(s), or individual permit(s) used or 
intended to be used to authorize any 
part of the proposed project or any 
related activity, including other separate 
and distant crossings for linear projects 
that require Department of the Army 
authorization but do not require pre-
construction notification. The 
description of the proposed activity and 
any proposed mitigation measures 
should be sufficiently detailed to allow 
the district engineer to determine that 
the adverse environmental effects of 
the activity will be no more than 
minimal and to determine the need for 
compensatory mitigation or other 
mitigation measures. 

(ii) For linear projects where one or 
more single and complete crossings 
require pre-construction notification, 
the PCN must include the quantity of 
anticipated losses of wetlands, other 
special aquatic sites, and other waters 
for each single and complete crossing of 
those wetlands, other special aquatic 
sites, and other waters (including those 
single and complete crossings 
authorized by an NWP but do not 
require PCNs). This information will be 
used by the district engineer to evaluate 
the cumulative adverse environmental 
effects of the proposed linear project, 
and does not change those non-PCN 
NWP activities into NWP PCNs. 
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(iii) Sketches should be provided when 
necessary to show that the activity 
complies with the terms of the NWP. 
(Sketches usually clarify the activity 
and when provided results in a quicker 
decision. Sketches should contain 
sufficient detail to provide an 
illustrative description of the proposed 
activity (e.g., a conceptual plan), but 
do not need to be detailed 
engineering plans); 

(5) The PCN must include a delineation 
of wetlands, other special aquatic 
sites, and other waters, such as lakes 
and ponds, and perennial and 
intermittent streams, on the project 
site. Wetland delineations must be 
prepared in accordance with the 
current method required by the Corps. 
The permittee may ask the Corps to 
delineate the special aquatic sites and 
other waters on the project site, but 
there may be a delay if the Corps does 
the delineation, especially if the 
project site is large or contains many 
wetlands, other special aquatic sites, 
and other waters. Furthermore, the 
45-day period will not start until the 
delineation has been submitted to or 
completed by the Corps, as 
appropriate; 

(6) If the proposed activity will result 
in the loss of greater than 1/10-acre of 
wetlands or 3/100-acre of stream bed 
and a PCN is required, the prospective 
permittee must submit a statement 
describing how the mitigation 
requirement will be satisfied, or 
explaining why the adverse 
environmental effects are no more 
than minimal and why compensatory 
mitigation should not be required. As 
an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 

(7) For non-federal permittees, if any 
listed species (or species proposed for 
listing) or designated critical habitat 
(or critical habitat proposed for such 
designation) might be affected or is in 
the vicinity of the activity, or if the 
activity is located in designated critical 
habitat (or critical habitat proposed 
for such designation), the PCN must 
include the name(s) of those 
endangered or threatened species (or 
species proposed for listing) that 
might be affected by the proposed 
activity or utilize the designated 
critical habitat (or critical habitat 
proposed for such designation) that 
might be affected by the proposed 
activity. For NWP activities that 
require pre-construction notification, 
Federal permittees must provide 
documentation demonstrating 
compliance with the Endangered 
Species Act; 

(8) For non-federal permittees, if the 
NWP activity might have the potential 
to cause effects to a historic property 
listed on, determined to be eligible for 
listing on, or potentially eligible for 
listing on, the National Register of 
Historic Places, the PCN must state 
which historic property might have 
the potential to be affected by the 
proposed activity or include a vicinity 
map indicating the location of the 
historic property. For NWP activities 
that require pre-construction 
notification, Federal permittees must 
provide documentation 
demonstrating compliance with 
section 106 of the National Historic 
Preservation Act; 

(9) For an activity that will occur in a 
component of the National Wild and 
Scenic River System, or in a river 
officially designated by Congress as a 
“study river” for possible inclusion in 
the system while the river is in an 

official study status, the PCN must 
identify the Wild and Scenic River or the 
“study river” (see general condition 16); 
and 

(10) For an NWP activity that requires 
permission from, or review by, the 
Corps pursuant to 33 U.S.C. 408 because 
it will alter or temporarily or 
permanently occupy or use a U.S. Army 
Corps of Engineers federally authorized 
civil works project, the pre-construction 
notification must include a statement 
confirming that the project proponent 
has submitted a written request for 
section 408 permission from, or review 
by, the Corps office having jurisdiction 
over that USACE project. 

(c) Form of Pre-Construction 
Notification: The nationwide permit pre-
construction notification form (Form 
ENG 6082) should be used for NWP 
PCNs. A letter containing the required 
information may also be used. 
Applicants may provide electronic files 
of PCNs and supporting materials if the 
district engineer has established tools 
and procedures for electronic 
submittals. 

(d) Agency Coordination: (1) The district 
engineer will consider any comments 
from Federal and state agencies 
concerning the proposed activity's 
compliance with the terms and 
conditions of the NWPs and the need 
for mitigation to reduce the activity's 
adverse environmental effects so that 
they are no more than minimal. 

(2) Agency coordination is required for: 
(i) All NWP activities that require pre-
construction notification and result in 
the loss of greater than 1/2-acre of 
waters of the United States; (ii) NWP 13 
activities in excess of 500 linear feet, fills 
greater than one cubic yard per running 
foot, or involve discharges of dredged or 
fill material into special aquatic sites; 
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and (iii) NWP 54 activities in excess of 
500 linear feet, or that extend into the 
waterbody more than 30 feet from the 
mean low water line in tidal waters or 
the ordinary high water mark in the 
Great Lakes. 

(3) When agency coordination is 
required, the district engineer will 
immediately provide (e.g., via email, 
facsimile transmission, overnight mail, 
or other expeditious manner) a copy 
of the complete PCN to the 
appropriate Federal or state offices 
(FWS, state natural resource or water 
quality agency, EPA, and, if 
appropriate, the NMFS). With the 
exception of NWP 37, these agencies 
will have 10 calendar days from the 
date the material is transmitted to 
notify the district engineer via 
telephone, facsimile transmission, or 
email that they intend to provide 
substantive, site-specific comments. 
The comments must explain why the 
agency believes the adverse 
environmental effects will be more 
than minimal. If so contacted by an 
agency, the district engineer will wait 
an additional 15 calendar days before 
making a decision on the pre-
construction notification. The district 
engineer will fully consider agency 
comments received within the 
specified time frame concerning the 
proposed activity's compliance with 
the terms and conditions of the NWPs, 
including the need for mitigation to 
ensure that the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no 
response to the resource agency, 
except as provided below. The district 
engineer will indicate in the 
administrative record associated with 
each pre-construction notification that 
the resource agencies' concerns were 

considered. For NWP 37, the 
emergency watershed protection and 
rehabilitation activity may proceed 
immediately in cases where there is 
an unacceptable hazard to life or a 
significant loss of property or 
economic hardship will occur. The 
district engineer will consider any 
comments received to decide whether 
the NWP 37 authorization should be 
modified, suspended, or revoked in 
accordance with the procedures at 33 
CFR 330.5. 

(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a 
response to NMFS within 30 calendar 
days of receipt of any Essential Fish 
Habitat conservation 
recommendations, as required by 
section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and 
Management Act. 

(5) Applicants are encouraged to 
provide the Corps with either 
electronic files or multiple copies of 
pre-construction notifications to 
expedite agency coordination. 

 

D. District Engineer's Decision 

1. In reviewing the PCN for the 
proposed activity, the district engineer 
will determine whether the activity 
authorized by the NWP will result in 
more than minimal individual or 
cumulative adverse environmental 
effects or may be contrary to the 
public interest. If a project proponent 
requests authorization by a specific 
NWP, the district engineer should 
issue the NWP verification for that 
activity if it meets the terms and 
conditions of that NWP, unless he or 
she determines, after considering 
mitigation, that the proposed activity 

will result in more than minimal 
individual and cumulative adverse 
effects on the aquatic environment and 
other aspects of the public interest and 
exercises discretionary authority to 
require an individual permit for the 
proposed activity. For a linear project, 
this determination will include an 
evaluation of the single and complete 
crossings of waters of the United States 
that require PCNs to determine whether 
they individually satisfy the terms and 
conditions of the NWP(s), as well as the 
cumulative effects caused by all of the 
crossings of waters of the United States 
authorized by an NWP. If an applicant 
requests a waiver of an applicable limit, 
as provided for in NWPs 13, 36, or 54, 
the district engineer will only grant the 
waiver upon a written determination 
that the NWP activity will result in only 
minimal individual and cumulative 
adverse environmental effects. 

2. When making minimal adverse 
environmental effects determinations 
the district engineer will consider the 
direct and indirect effects caused by the 
NWP activity. He or she will also 
consider the cumulative adverse 
environmental effects caused by 
activities authorized by an NWP and 
whether those cumulative adverse 
environmental effects are no more than 
minimal. The district engineer will also 
consider site specific factors, such as the 
environmental setting in the vicinity of 
the NWP activity, the type of resource 
that will be affected by the NWP 
activity, the functions provided by the 
aquatic resources that will be affected 
by the NWP activity, the degree or 
magnitude to which the aquatic 
resources perform those functions, the 
extent that aquatic resource functions 
will be lost as a result of the NWP 
activity (e.g., partial or complete loss), 
the duration of the adverse effects 
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(temporary or permanent), the 
importance of the aquatic resource 
functions to the region (e.g., 
watershed or ecoregion), and 
mitigation required by the district 
engineer. If an appropriate functional 
or condition assessment method is 
available and practicable to use, that 
assessment method may be used by 
the district engineer to assist in the 
minimal adverse environmental 
effects determination. The district 
engineer may add case-specific special 
conditions to the NWP authorization 
to address site-specific environmental 
concerns. 

3. If the proposed activity requires a 
PCN and will result in a loss of greater 
than 1/10-acre of wetlands or 3/100-
acre of stream bed, the prospective 
permittee should submit a mitigation 
proposal with the PCN. Applicants may 
also propose compensatory mitigation 
for NWP activities with smaller 
impacts, or for impacts to other types 
of waters. The district engineer will 
consider any proposed compensatory 
mitigation or other mitigation 
measures the applicant has included in 
the proposal in determining whether 
the net adverse environmental effects 
of the proposed activity are no more 
than minimal. The compensatory 
mitigation proposal may be either 
conceptual or detailed. If the district 
engineer determines that the activity 
complies with the terms and 
conditions of the NWP and that the 
adverse environmental effects are no 
more than minimal, after considering 
mitigation, the district engineer will 
notify the permittee and include any 
activity-specific conditions in the NWP 
verification the district engineer 
deems necessary. Conditions for 
compensatory mitigation 
requirements must comply with the 

appropriate provisions at 33 CFR 
332.3(k). The district engineer must 
approve the final mitigation plan 
before the permittee commences 
work in waters of the United States, 
unless the district engineer 
determines that prior approval of the 
final mitigation plan is not practicable 
or not necessary to ensure timely 
completion of the required 
compensatory mitigation. If the 
prospective permittee elects to 
submit a compensatory mitigation 
plan with the PCN, the district 
engineer will expeditiously review the 
proposed compensatory mitigation 
plan. The district engineer must 
review the proposed compensatory 
mitigation plan within 45 calendar 
days of receiving a complete PCN and 
determine whether the proposed 
mitigation would ensure that the NWP 
activity results in no more than 
minimal adverse environmental 
effects. If the net adverse 
environmental effects of the NWP 
activity (after consideration of the 
mitigation proposal) are determined 
by the district engineer to be no more 
than minimal, the district engineer will 
provide a timely written response to 
the applicant. The response will state 
that the NWP activity can proceed 
under the terms and conditions of the 
NWP, including any activity-specific 
conditions added to the NWP 
authorization by the district engineer. 

4. If the district engineer determines 
that the adverse environmental 
effects of the proposed activity are 
more than minimal, then the district 
engineer will notify the applicant 
either: (a) That the activity does not 
qualify for authorization under the 
NWP and instruct the applicant on the 
procedures to seek authorization 
under an individual permit; (b) that 

the activity is authorized under the NWP 
subject to the applicant's submission of 
a mitigation plan that would reduce the 
adverse environmental effects so that 
they are no more than minimal; or (c) 
that the activity is authorized under the 
NWP with specific modifications or 
conditions. Where the district engineer 
determines that mitigation is required 
to ensure no more than minimal 
adverse environmental effects, the 
activity will be authorized within the 45-
day PCN period (unless additional time 
is required to comply with general 
conditions 18, 20, and/or 31), with 
activity-specific conditions that state the 
mitigation requirements. The 
authorization will include the necessary 
conceptual or detailed mitigation plan 
or a requirement that the applicant 
submit a mitigation plan that would 
reduce the adverse environmental 
effects so that they are no more than 
minimal. When compensatory 
mitigation is required, no work in waters 
of the United States may occur until the 
district engineer has approved a specific 
mitigation plan or has determined that 
prior approval of a final mitigation plan 
is not practicable or not necessary to 
ensure timely completion of the 
required compensatory mitigation. 

 

E. Further Information 

1. District engineers have authority to 
determine if an activity complies with 
the terms and conditions of an NWP. 

2. NWPs do not obviate the need to 
obtain other federal, state, or local 
permits, approvals, or authorizations 
required by law. 

3. NWPs do not grant any property 
rights or exclusive privileges. 

4. NWPs do not authorize any injury to 
the property or rights of others. 
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5. NWPs do not authorize interference 
with any existing or proposed Federal 
project (see general condition 31). 

 

F. Definitions 

Best management practices (BMPs): 
Policies, practices, procedures, or 
structures implemented to mitigate 
the adverse environmental effects on 
surface water quality resulting from 
development. BMPs are categorized as 
structural or non-structural. 

Compensatory mitigation: The 
restoration (re-establishment or 
rehabilitation), establishment 
(creation), enhancement, and/or in 
certain circumstances preservation of 
aquatic resources for the purposes of 
offsetting unavoidable adverse 
impacts which remain after all 
appropriate and practicable avoidance 
and minimization has been achieved. 

Currently serviceable: Useable as is or 
with some maintenance, but not so 
degraded as to essentially require 
reconstruction. 

Direct effects: Effects that are caused 
by the activity and occur at the same 
time and place. 

Discharge: The term “discharge” 
means any discharge of dredged or fill 
material into waters of the United 
States. 

Ecological reference: A model used to 
plan and design an aquatic habitat and 
riparian area restoration, 
enhancement, or establishment 
activity under NWP 27. An ecological 
reference may be based on the 
structure, functions, and dynamics of 
an aquatic habitat type or a riparian 
area type that currently exists in the 
region where the proposed NWP 27 
activity is located. Alternatively, an 

ecological reference may be based on 
a conceptual model for the aquatic 
habitat type or riparian area type to 
be restored, enhanced, or established 
as a result of the proposed NWP 27 
activity. An ecological reference takes 
into account the range of variation of 
the aquatic habitat type or riparian 
area type in the region. 

Enhancement: The manipulation of 
the physical, chemical, or biological 
characteristics of an aquatic resource 
to heighten, intensify, or improve a 
specific aquatic resource function(s). 
Enhancement results in the gain of 
selected aquatic resource function(s), 
but may also lead to a decline in other 
aquatic resource function(s). 
Enhancement does not result in a gain 
in aquatic resource area. 

Establishment (creation): The 
manipulation of the physical, 
chemical, or biological characteristics 
present to develop an aquatic 
resource that did not previously exist 
at an upland site. Establishment 
results in a gain in aquatic resource 
area. 

High Tide Line: The line of intersection 
of the land with the water's surface at 
the maximum height reached by a 
rising tide. The high tide line may be 
determined, in the absence of actual 
data, by a line of oil or scum along 
shore objects, a more or less 
continuous deposit of fine shell or 
debris on the foreshore or berm, 
other physical markings or 
characteristics, vegetation lines, tidal 
gages, or other suitable means that 
delineate the general height reached 
by a rising tide. The line encompasses 
spring high tides and other high tides 
that occur with periodic frequency but 
does not include storm surges in 
which there is a departure from the 

normal or predicted reach of the tide 
due to the piling up of water against a 
coast by strong winds such as those 
accompanying a hurricane or other 
intense storm. 

Historic Property: Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, 
or other object included in, or eligible 
for inclusion in, the National Register of 
Historic Places maintained by the 
Secretary of the Interior. This term 
includes artifacts, records, and remains 
that are related to and located within 
such properties. The term includes 
properties of traditional religious and 
cultural importance to an Indian tribe or 
Native Hawaiian organization and that 
meet the National Register criteria (36 
CFR part 60). 

Independent utility: A test to determine 
what constitutes a single and complete 
non-linear project in the Corps 
Regulatory Program. A project is 
considered to have independent utility if 
it would be constructed absent the 
construction of other projects in the 
project area. Portions of a multi-phase 
project that depend upon other phases 
of the project do not have independent 
utility. Phases of a project that would be 
constructed even if the other phases 
were not built can be considered as 
separate single and complete projects 
with independent utility. 

Indirect effects: Effects that are caused 
by the activity and are later in time or 
farther removed in distance, but are still 
reasonably foreseeable. 

Loss of waters of the United States: 
Waters of the United States that are 
permanently adversely affected by 
filling, flooding, excavation, or drainage 
because of the regulated activity. The 
loss of stream bed includes the acres of 
stream bed that are permanently 
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adversely affected by filling or 
excavation because of the regulated 
activity. Permanent adverse effects 
include permanent discharges of 
dredged or fill material that change an 
aquatic area to dry land, increase the 
bottom elevation of a waterbody, or 
change the use of a waterbody. The 
acreage of loss of waters of the United 
States is a threshold measurement of 
the impact to jurisdictional waters or 
wetlands for determining whether a 
project may qualify for an NWP; it is 
not a net threshold that is calculated 
after considering compensatory 
mitigation that may be used to offset 
losses of aquatic functions and 
services. Waters of the United States 
temporarily filled, flooded, excavated, 
or drained, but restored to pre-
construction contours and elevations 
after construction, are not included in 
the measurement of loss of waters of 
the United States. Impacts resulting 
from activities that do not require 
Department of the Army 
authorization, such as activities 
eligible for exemptions under section 
404(f) of the Clean Water Act, are not 
considered when calculating the loss 
of waters of the United States. 

Navigable waters: Waters subject to 
section 10 of the Rivers and Harbors 
Act of 1899. These waters are defined 
at 33 CFR part 329. 

Non-tidal wetland: A non-tidal 
wetland is a wetland that is not 
subject to the ebb and flow of tidal 
waters. Non-tidal wetlands contiguous 
to tidal waters are located landward of 
the high tide line (i.e., spring high tide 
line). 

Open water: For purposes of the 
NWPs, an open water is any area that 
in a year with normal patterns of 
precipitation has water flowing or 

standing above ground to the extent 
that an ordinary high water mark can 
be determined. Aquatic vegetation 
within the area of flowing or standing 
water is either non-emergent, sparse, 
or absent. Vegetated shallows are 
considered to be open waters. 
Examples of “open waters” include 
rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: The term 
ordinary high water mark means that 
line on the shore established by the 
fluctuations of water and indicated by 
physical characteristics such as a clear, 
natural line impressed on the bank, 
shelving, changes in the character of 
soil, destruction of terrestrial 
vegetation, the presence of litter and 
debris, or other appropriate means 
that consider the characteristics of the 
surrounding areas. 

Perennial stream: A perennial stream 
has surface water flowing 
continuously year-round during a 
typical year. 

Practicable: Available and capable of 
being done after taking into 
consideration cost, existing 
technology, and logistics in light of 
overall project purposes. 

Pre-construction notification: A 
request submitted by the project 
proponent to the Corps for 
confirmation that a particular activity 
is authorized by nationwide permit. 
The request may be a permit 
application, letter, or similar 
document that includes information 
about the proposed work and its 
anticipated environmental effects. 
Pre-construction notification may be 
required by the terms and conditions 
of a nationwide permit, or by regional 
conditions. A pre-construction 
notification may be voluntarily 
submitted in cases where pre-

construction notification is not required 
and the project proponent wants 
confirmation that the activity is 
authorized by nationwide permit. 

Preservation: The removal of a threat 
to, or preventing the decline of, aquatic 
resources by an action in or near those 
aquatic resources. This term includes 
activities commonly associated with the 
protection and maintenance of aquatic 
resources through the implementation 
of appropriate legal and physical 
mechanisms. Preservation does not 
result in a gain of aquatic resource area 
or functions. 

Re-establishment: The manipulation of 
the physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re-
establishment results in rebuilding a 
former aquatic resource and results in a 
gain in aquatic resource area and 
functions. 

Rehabilitation: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. 
Rehabilitation results in a gain in aquatic 
resource function, but does not result in 
a gain in aquatic resource area. 

Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. 
For the purpose of tracking net gains in 
aquatic resource area, restoration is 
divided into two categories: Re-
establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites 
under the 404(b)(1) Guidelines. Riffle 
and pool complexes sometimes 
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characterize steep gradient sections of 
streams. Such stream sections are 
recognizable by their hydraulic 
characteristics. The rapid movement 
of water over a course substrate in 
riffles results in a rough flow, a 
turbulent surface, and high dissolved 
oxygen levels in the water. Pools are 
deeper areas associated with riffles. A 
slower stream velocity, a streaming 
flow, a smooth surface, and a finer 
substrate characterize pools. 

Riparian areas: Riparian areas are 
lands next to streams, lakes, and 
estuarine-marine shorelines. Riparian 
areas are transitional between 
terrestrial and aquatic ecosystems, 
through which surface and subsurface 
hydrology connects riverine, 
lacustrine, estuarine, and marine 
waters with their adjacent wetlands, 
non-wetland waters, or uplands. 
Riparian areas provide a variety of 
ecological functions and services and 
help improve or maintain local water 
quality. (See general condition 23.) 

Shellfish seeding: The placement of 
shellfish seed and/or suitable 
substrate to increase shellfish 
production. Shellfish seed consists of 
immature individual shellfish or 
individual shellfish attached to shells 
or shell fragments (i.e., spat on shell). 
Suitable substrate may consist of 
shellfish shells, shell fragments, or 
other appropriate materials placed 
into waters for shellfish habitat. 

Single and complete linear project: A 
linear project is a project constructed 
for the purpose of getting people, 
goods, or services from a point of 
origin to a terminal point, which often 
involves multiple crossings of one or 
more waterbodies at separate and 
distant locations. The term “single and 
complete project” is defined as that 

portion of the total linear project 
proposed or accomplished by one 
owner/developer or partnership or 
other association of 
owners/developers that includes all 
crossings of a single water of the 
United States (i.e., a single waterbody) 
at a specific location. For linear 
projects crossing a single or multiple 
waterbodies several times at separate 
and distant locations, each crossing is 
considered a single and complete 
project for purposes of NWP 
authorization. However, individual 
channels in a braided stream or river, 
or individual arms of a large, 
irregularly shaped wetland or lake, 
etc., are not separate waterbodies, 
and crossings of such features cannot 
be considered separately. 

Single and complete non-linear 
project: For non-linear projects, the 
term “single and complete project” is 
defined at 33 CFR 330.2(i) as the total 
project proposed or accomplished by 
one owner/developer or partnership 
or other association of 
owners/developers. A single and 
complete non-linear project must 
have independent utility (see 
definition of “independent utility”). 
Single and complete non-linear 
projects may not be “piecemealed” to 
avoid the limits in an NWP 
authorization. 

Stormwater management: 
Stormwater management is the 
mechanism for controlling stormwater 
runoff for the purposes of reducing 
downstream erosion, water quality 
degradation, and flooding and 
mitigating the adverse effects of 
changes in land use on the aquatic 
environment. 

Stormwater management facilities: 
Stormwater management facilities are 

those facilities, including but not limited 
to, stormwater retention and detention 
ponds and best management practices, 
which retain water for a period of time 
to control runoff and/or improve the 
quality (i.e., by reducing the 
concentration of nutrients, sediments, 
hazardous substances and other 
pollutants) of stormwater runoff. 

Stream bed: The substrate of the 
stream channel between the ordinary 
high water marks. The substrate may be 
bedrock or inorganic particles that range 
in size from clay to boulders. Wetlands 
contiguous to the stream bed, but 
outside of the ordinary high water 
marks, are not considered part of the 
stream bed. 

Stream channelization: The 
manipulation of a stream's course, 
condition, capacity, or location that 
causes more than minimal interruption 
of normal stream processes. A 
channelized jurisdictional stream 
remains a water of the United States. 

Structure: An object that is arranged in 
a definite pattern of organization. 
Examples of structures include, without 
limitation, any pier, boat dock, boat 
ramp, wharf, dolphin, weir, boom, 
breakwater, bulkhead, revetment, 
riprap, jetty, artificial island, artificial 
reef, permanent mooring structure, 
power transmission line, permanently 
moored floating vessel, piling, aid to 
navigation, or any other manmade 
obstacle or obstruction. 

Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated 
by tidal waters. Tidal waters rise and fall 
in a predictable and measurable rhythm 
or cycle due to the gravitational pulls of 
the moon and sun. Tidal waters end 
where the rise and fall of the water 
surface can no longer be practically 
measured in a predictable rhythm due 
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to masking by other waters, wind, or 
other effects. Tidal wetlands are 
located channelward of the high tide 
line. 

Tribal lands: Any lands title to which is 
either: (1) Held in trust by the United 
States for the benefit of any Indian 
tribe or individual; or (2) held by any 
Indian tribe or individual subject to 
restrictions by the United States 
against alienation. 

Tribal rights: Those rights legally 
accruing to a tribe or tribes by virtue 
of inherent sovereign authority, 
unextinguished aboriginal title, treaty, 
statute, judicial decisions, executive 
order or agreement, and that give rise 
to legally enforceable remedies. 

Vegetated shallows: Vegetated 
shallows are special aquatic sites 
under the 404(b)(1) Guidelines. They 
are areas that are permanently 
inundated and under normal 
circumstances have rooted aquatic 
vegetation, such as seagrasses in 
marine and estuarine systems and a 
variety of vascular rooted plants in 
freshwater systems. 

Waterbody: For purposes of the 
NWPs, a waterbody is a “water of the 
United States.” If a wetland is adjacent 
to a waterbody determined to be a 
water of the United States, that 
waterbody and any adjacent wetlands 
are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)).  
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Fulton County Highway Department

430 E. Oak Street

Canton, IL 61520
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 
 

Effective: January 1, 2004 
Revised: June 1, 2007 

 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 
 
701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
Effective: August 1, 2012   Revised: February 2, 2017 

 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 

 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site. 

 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized. 

 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee. 

 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act. 

 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 1. 

 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre- 
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications. 

 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor. 

 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour. 

 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
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The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
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Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 45 °F (7 °C) 

and rising.  The mixture for cement mortar shall consist of three parts sand to one part cement by 
volume.  The amount of water shall be no more than that necessary to produce a workable, plastic 
mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
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“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 
Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
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(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 
Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 
Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 
Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
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“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
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minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 
chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
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“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
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“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 

thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
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“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective: September 1, 2000 
Revised: January 2, 2025 

 
1. OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a 

recipient of federal financial assistance, is required to take all necessary and reasonable 
steps to ensure nondiscrimination in the award and administration of contracts. 
Consequently, the federal regulatory provisions of 49 CFR Part 26 apply to this contract 
concerning the utilization of disadvantaged business enterprises. For the purposes of this 
Special Provision, a disadvantaged business enterprise (DBE) means a business certified in 
accordance with the requirements of 49 CFR Part 26 and listed in the Illinois Unified 
Certification Program (IL UCP) DBE Directory. Award of the contract is conditioned on 
meeting the requirements of 49 CFR Part 26, and failure by the Contractor to carry out the 
requirements of Part 26 is a material breach of the contract and may result in the termination 
of the contract or such other remedies as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable 
for performance by DBE companies and that, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 
1% of the work. This percentage is set as the DBE participation goal for this contract. 
Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work in accordance with the 
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02. 

 
4. IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can 

be found in the Illinois UCP Directory. Bidders can obtain additional information and 
assistance with identifying DBE-certified companies at the Department’s website or by 
contacting the Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 

 
(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 

obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the 
goal. 
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(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 
DBE firm the bidder has committed to perform the work to achieve the contract goal. 

 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

 
The Department will not accept a bid if it does not meet the bidding procedures set forth 
herein and the bid will be declared non-responsive. A bidder declared non-responsive for 
failure to meet the bidding procedures will not give rise to an administrative reconsideration. 
In the event the bid is declared non-responsive, the Department may elect to cause the 
forfeiture of the penal sum of the bidder’s proposal guaranty and may deny authorization to 
bid the project if re-advertised for bids. 

 
6. UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization 

Plan is approved. All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder. 

 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based upon the documentation submitted, that the bidder has made a good 
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the 
requirements of SBE 2026. 

 
If the Department determines that a good faith effort has not been made, the Department 
will notify the responsible company official designated in the Utilization Plan of that 
determination in accordance with SBE Policy Memorandum 24-02. 

 
7. CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the 

bidder commits to have performed by the specified DBEs and paid for upon satisfactory 
completion. The Department is only able to count toward the achievement of the overall 
goal and the contract goal the value of payments made for the work actually performed by 
DBE firms. In addition, a DBE must perform a commercially useful function on the contract 
to be counted. A commercially useful function is generally performed when the DBE is 
responsible for the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. The Department and Contractor are 
governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful 
functions as it affects the work. Specific guidelines for counting goal credit are provided in 
49 CFR Part 26.55. In evaluating Utilization Plans for award the Department will count goal 
credit as set forth in Part 26 and in accordance with SBE Policy Memorandum 24-02. 

 
8. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
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terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is 
a condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to 
be performed by DBE firms, or the DBE firms specified to perform that work, must be 
approved, in writing, by the Department in accordance with federal regulatory requirements. 
Deviation from the DBE Utilization Plan condition-of-award without such written approval is a 
violation of the contract and may result in termination of the contract or such other remedy 
the Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan. 

 
(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan. 

 
(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must 
provide copies of fully executed DBE subcontracts to the Department upon request. 
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 

 
(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from 

crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE. The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications. All records of payment for work performed by DBE certified 
firms shall be made available to the Department upon request. 

 
(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery 

of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages. 

 
(g) ENFORCEMENT. The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision. Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
Revised:  January 1, 2025 
 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“ (2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 

“ (2) The Contractor shall complete split verification sample tests listed in the Limits of 
Precision table in Article 1030.09(h)(1).” 

In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
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“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
80127 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
80127 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 

79



SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
 
Effective:  January 2, 2025 
 
In accordance with 49 CFR 26.11(c) all bidders for federally assisted contracts shall submit 
bidders list information with their bid or initial response to a procurement solicitation.  Submission 
of the bidders list information is a material bidding requirement, and failure to comply with this 
requirement may render the bid non-responsive.   
 
The bidders list information shall be provided for each firm from whom the bidder receives any 
bid as a subcontractor.  This requirement is not limited to DBE subcontractor bids but applies to 
all DBE and non-DBE firms from whom the bidder has received a quote or bid to work as a 
subcontractor, whether or not the bidder has relied upon that bid in placing its bid as the prime 
contractor.  The bidders list information shall contain the following. 
 

(a) Firm name;  
(b) Firm address including ZIP code; 
(c) Firm's status as a DBE or non-DBE; 
(d) Race and gender information for the firm's majority owner; 
(e) NAICS code applicable to each scope of work the firm sought to perform in its bid; 
(f) Age of the firm; and 
(g) The annual gross receipts of the firm (this may be provided by indicating whether the 

firm’s annual gross receipts are less than $1 million; $1-3 million; $3-6 million; 
$6-10 million; etc.). 

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
80463 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
80437 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 1. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

 
 
20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
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with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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BRIDGE DECK CONSTRUCTION 
Effective: October 22, 2013 
Revised: December 21, 2016 
 
 
When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
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the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
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BAR SPLICERS, HEADED REINFORCEMENT 
Effective: September 2, 2022 
Revised:  October 27, 2023 

Add the following to Article 508.08(b): 

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends 
shall be coated with a two-part epoxy according to ASTM D 3963 (D 3963M).  All threaded ends 
of Stage II construction threaded splicer bars shall be coated according to ASTM D 3963 or 
dipped in an epoxy-mastic primer prior to joining the Stage II construction threaded splicer bar 
to the threaded coupler. 

Add the following Article 508.02 (d) 

Bar Terminators …………………………………………………………………………1006.10(a)(1)h 

Add the following paragraph after Article 508.08 (c): 

Bar terminators are threaded, headed attachments to reinforcement to form headed 
reinforcement.  When specified on the plans, a bar terminator shall be attached to the 
designated reinforcement for development. 

Add the following 4th paragraph to Article 508.11: 

Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS. 

Add the following to Article 1006.10(a)(1)g: 

For bar splicers with welded connections between the threaded coupler and threaded rod, the 
Stage I construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld. 

Add the following Article 1006.10(a)(1)h: 

Bar Terminators.  Designated bars shall use a bar terminator to form headed reinforcement.  
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and 
reinforcement bars conforming to ASTM A706, except the connection strength of the bar 
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified 
yield strength of the reinforcement bar.  The bar terminator shall be on the Department’s 
qualified product list. 

When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator 
shall also be epoxy coated according to ASTM A 775 (A 775M)  
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FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 



6  

2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 


	89837spl.pdf
	COMPENSABLE DELAY COST .pdf
	compensable delay costs (BDE)

	PERFOM GRADED ASPH BINDER.pdf
	Performance Graded Asphalt Binder (bde)
	80441 PG AB.pdf
	Performance Graded Asphalt Binder (bde)


	SOURCE SUPPLY QUALITY REQUIREMENTS.pdf
	Source of Supply and Quality Requirements (bde)

	SUB MOB PAYMENT.pdf
	subcontractor mobilization payments (bde)

	SUB OF BIDDERS INFO.pdf
	Submission of Bidders List Information (BDE)





