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WORKE& TEMPORARY
AREA PAVEMENT
STAGE 1, STAGE 1 - SUB-STAGE A AND SUB-STAGE B
. SUBBASE GRANULAR MATERIAL,
\/@ T 4 MANNHEIM RD. 4 TYPE B 4" (SEE NOTE 3)
T (STA. 104+00)
T TEMPORARY PAVEMENT NOTES: FLEXIBLE DESIGN
| STAGE 1 - SUB-STAGE B
MANNHEIM RD. &g %g 1) TEMPORARY PAVEMENT SHALL BE DEFINED AS PORTLAND CEMENT CONCRETE ]
PRE-STAGE NOTES: OR HMA PAVEMENT (HMA BINDER AND SURFACE COURSE) AND SHALL INCLUDE
SUBBASE GRANULAR MATERIAL TYPE B 4". 8 3/4" | PCC PAVEMENT (SEE NOTE T7) TEMPORARY
1) CONSTRUCT TEMPORARY PAVEMENT TO ACCOMODATE TRAFFIC FOR THE TEMPORARY CONCRETE BARRIER: PAVEMENT
NEXT STAGE WITH DAILY LANE CLOSURES DURING NON-PEAK HOURS. 2) TEMPORARY PAVEMENT REMOVAL WILL BE PAID FOR AT THE CONTRACT UNIT
1) AT LOCATIONS WHERE A DROP OFF FROM THE GROUND SURFACE ADJACENT TO THE PRICE PER SQ YD FOR PAVEMENT REMOVAL. 4 SUBBASE GRANULAR MATERIAL,
2) = MATCH EXISTING CROSS SLOPE IN SUPER ELEVATED SECTIONS. TEMPORARY CONCRETE BARRIER IS 3.5° OR LESS FROM THE TYPE B 4" (SEE NOTE 3)
TEMPORARY CONCRETE BARRIER, THE TEMPORARY CONCRETE BARRIER SHALL BE 3) SUBGRADE SOILS WITH AN IBR < 2.5 SHALL BE UNDERCUT AND REPLACED f RIGID DESIGN
3) THE "DROP OFF BETWEEN TRAVEL LANE AND SHOULDER/ EDGE OF PAVEMENT” SECURED TO THE TEMPORARY PAVEMENT OR PAVED SHOULDER, USING THREE WITH 12" AGGREGATE SUBGRADE IMPROVEMENT
TABLE SPECIFIES THE PHYSICAL TREATMENT REQUIRED BY THE CONTRACTOR ANCHORING PINS INSTALLED ON THE TRAFFIC SIDE OF THE TEMPORARY CONCRETE
FOR DROP-OFF LOCATIONS ADJACENT TO THE TRAVEL LANE. WHERE THE WORK BARRIER. THIS WORK SHALL BE INCLUDED IN THE CONTRACT UNIT PRICES FOR 4) IF CONTRACTOR CHOOSES TO USE PC CONCRETE TEMPORARY PAVEMENT, THE PAVEMENT TEMPORARY PAVEMENT TA
AREA 1S NOT SEPARATED FROM THE TRAVEL LANE BY TEMPORARY CONCRETE TEMPORARY CONCRETE BARRIER AND RELOCATE TEMPORARY CONCRETE BARRIER. SHALL CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ART. 1020
BARRIER DURING THE PRE-STAGE WIDENING, THE CONTRACTOR SHALL SCHEDULE SEE DETAIL /A" OF THE STANDARD SPECIFICATION.
THE WORK THAT CREATES A DROP-OFF TO BE COMPLETED WITHIN THE TIME
PERIOD SPECIFIED ON THE TABLE SUCH THAT TEMPORARY CONCRETE BARRIER
MAY BE ELIMINATED
MAINTENANCE OF TRAFFIC LEGEND
(D) PVT MK - LINE 4 WHITE TEMP PVT MK
BR8] TEMPORARY PAVEMENT ? DOUBLE VERTICAL PANEL (3) byt vk - LiNE 4 YELLOW (SEE GENERAL NOTES SHT G-03)
(:) PVT MK - DBL 4 YELLOW WET REF TEM TAPE T3
(SEE GENERAL NOTES SHT G-03)
TEMPORARY CONCRETE BARRIER " , ,
u - TRAFFIC DIRECTION @ PVT MK - LINE 4 WHITE (10’ DASH- 30’ SKIP) PERM PVT MK
(5) PVT MK - LINE 6" WHITE (SEE PVT MK PLANS)
E TYPE 1I BARRICADE OR DRUM .
W/ TYPE C STEADY BURN (:) PVT MK - LINE 8" WHITE
MONO-DIRECTIONAL LIGHT (}) EXISTING PAVEMENT MARKING MOT-03
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