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STAGE 1 - US ROUTE 34 & DETOUR No. 1

MAINTENANCE OF TRAFFIC
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SHEET NO. OF  SHEETS STA. TO STA. 

WILL BE APPLIED IN STAGE 3 UNDER TRAFFIC

OF HMA BINDER COURSE IN STAGE 1.  FINAL SURFACE 

1. CONSTRUCT PROPOSED US 34 PAVEMENT TO TOP 

OPERATIONS ENCROACH ON EXISTING US 34

STANDARD 701326 WHERE CONSTRUCTION

2. USE TRAFFIC CONTROL AND PROTECTION

TR 111 & BOGUS HOLLOW - STAGE 1 PLAN

SEE MAINTENANCE OF TRAFFIC
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FOR CONSTRUCTION OF DETOUR No. 1

MAINTAIN TRAFFIC ON EXISTING US ROUTE 34
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MAINTAIN TRAFFIC ON EXISTING US ROUTE 34
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IN STAGE 1

RECONSTRUCTION

CLOSED FOR 

~ TR 111 (1350 E)

TO REMAIN OPEN IN STAGE 1

~ TR 111 (BOGUS HOLLOW RD)


