
 
January 5, 2007 
 
SUBJECT: FAI Routes 57 & 70 
  Project HSIP-000S (529) 
  Section D7 Safety Corridor 2007-1 
  Various Counties 
  Contract No. 74204 
  Item No. 42, January 19, 2007 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Schedule of Prices. 
2. Revised sheet 4 of the Plans. 
3. Revised page i of the Table of Contents to the Special Provisions. 
4. Revised pages 1 and 2 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Christine Reed, Region 4, District 7; Roger Driskell; Estimates; Design & 
Environment File 
 
 
TBW:DB:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
1/5/2007

74204
State Job # - C-97-122-06
PPS NBR - 7-83810-0000 Project Number Route
County Name - VARIOUS- - HSIP-000S/529/ FAI 57
Code - 0 -  - FAI 70
District - 7 -  - 
Section Number - D-7 SAFETY CORRIDOR 2007-1 9

9
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7015005 CHANGEABLE MESSAGE SN CAL DA 16.000

64200105 SHOULDER RUMBLE STRIP FOOT 1,444,070.000

67100100 MOBILIZATION L SUM 1.000

*    70101800 TRAF CONT & PROT SPL L SUM 1.000

78000815 HS THPL PM LN  4 FOOT 591,974.000

78000835 HS THPL PM LN  6 FOOT 71,454.000

78000845 HS THPL PM LN  8 FOOT 5,000.000

78008310 POLYUREA PM T2 LN   4 FOOT 214,172.000

78008330 POLYUREA PM T2 LN   6 FOOT 26,772.000

78008340 POLYUREA PM T2 LN   8 FOOT 5,000.000

* REVISED : JANUARY 4, 2007





FAI Routes 57 & 70 
D7 Safety Corridor 2007-1 

Various Counties 
Contract No. 74204 

 i

TABLE OF CONTENTS 
 

LOCATION OF PROJECT............................................................................................................1 
DESCRIPTION OF PROJECT......................................................................................................1 
WORKING DAYS (BDE) ...............................................................................................................................1 
TRAFFIC CONTROL PLAN..........................................................................................................................1 
LIGHTING FOR NIGHTTIME HIGHWAY CONSTRUCTION .......................................................................2 
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE)...............................................................5 
PAYMENTS TO SUBCONTRACTORS (BDE) .............................................................................................6 
POLYUREA PAVEMENT MARKING (BDE) .................................................................................................7 
PUBLIC CONVENIENCE AND SAFETY (BDE) .........................................................................................14 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .........................................................................14 
THERMOPLASTIC PAVEMENT MARKINGS (BDE) .................................................................................14 

 Revised 01/05/2007 
 



FAI Routes 57 & 70 
D7 Safety Corridor 2007-1 

Various Counties 
Contract No. 74204 

 1

 
STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Routes 57 & 70, D7 Safety Corridor 2007-1 in Various Counties and in case 
of conflict with any part or parts of said Specifications, the said Special Provisions shall take 
precedence and shall govern. 
 

LOCATION OF PROJECT 
 
This project is located on Interstate Route 70 from the Fayette-Bond County Line to Montrose 
with an omission from the Kaskaskia River to near Brownstown; on Interstate Route 57 from the 
Watson Exit to Effingham; near Sigel to near Neoga; and near the Coles County Line to south of 
Mattoon. 
 

DESCRIPTION OF PROJECT 
 
The work included in this section consists of milling shoulder rumble strips and pavement 
markings, and all other work necessary to complete this section. 
 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
 
 
TRAFFIC CONTROL PLAN  
 
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, and any 
special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09, 107.14 and 107.15 of the Standard Specifications 
for Road and Bridge Construction, the following Highway Standards and Special Details relating 
to traffic control, and these Special Provisions. 

Revised 01/05/2007 
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Highway Standards: 
 
702001   701426     
 
The existing pavement shall be kept open to traffic at all times except when the actual 
construction operations require closing a portion of the roadway.  At no time shall more than one 
lane on the mainline and one-half the lane width on the ramps be closed.   
 
Traffic Control shall be in accordance with the traffic control standards and special drawings in 
the plans except as follows: 
 
TRAFFIC CONTROL (SPECIAL) - This shall apply anytime equipment, vehicles, or workers and 
their activities will require a continuous or intermittent moving operation where the average 
speed of movement is greater that 1 mph. 
 
This shall apply to both the shoulder rumble strip operation and the pavement striping located 
between the I-57/70 interchange south of Effingham and the I-57/70 interchange north of 
Effingham.  This work must be performed between the hours of 11:00 p.m. and  7:00 a.m. only.  
The work can begin on Sunday evening and must end on Friday morning.  This section shall be 
completed prior to Friday, May 25, 2007.  (Memorial Day Weekend) 
 
The contractor shall coordinate traffic control with existing traffic control for the Fourth Street 
bridge project over I-57/70. 
 
Two changeable message boards shall be required.  One shall be located on northbound FAI 57 
approximately 5 miles south of the south tri-level and one on eastbound FAI 70 at a location 
approximately 5 miles west of the south tri-level.  Once the work is completed in this direction, 
the boards shall be relocated.  One on southbound FAI 57 at a location approximately 5 miles 
north of the north tri-level and one on westbound FAI 70 at a location approximately 5 miles 
north of the north tri-level.   These two boards shall be placed in advance of the work to be 
performed from tri-level to tri-level around Effingham.  The messages and final locations will be 
determined by the Engineer. 
 
This work will be paid for at the contract LUMP SUM price for TRAFFIC CONTROL AND 
PROTECTION, (SPECIAL). 
 
 
LIGHTING FOR NIGHTTIME HIGHWAY CONSTRUCTION 
 
Description:  This work shall consist of furnishing, installing, operating, maintaining, moving and 
removing all necessary lighting equipment and materials for the duration of nighttime operations 
on the contract. Nighttime operations consist of work specifically scheduled during the hours of 
darkness, which occur 15 minutes before official sunset until 15 minutes after official sunrise.  
All work shall be done according to the “Standard Specifications for Road and Bridge 
Construction” and as further defined herein. 

Revised 01/05/2007 




