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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system (iCX-
Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m. on January 19,
2024, at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the Invitation for Bids
as:

Contract No. WA079

Waukegan National Airport
Waukegan, lllinois

Lake County

lllinois Project No. UGN-5083

SBG Project No. 3-17-SBGP-197/205

Rehabilitate East Aircraft Parking Apron

For engineering information, please contact Craig Louden, P.E. of Crawford, Murphy & Tilly, Inc. at
630.907.7050.

INSTRUCTIONS TO BIDDERS.

(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in
accordance with Article 10-23 of the Standard Specifications for Construction of Airports (Adopted March 22,
2023), become part of the contract. Bidders are cautioned to read and examine carefully all documents, to make
all required inspections, and to inquire or seek explanation of the same prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to
make various certifications as a part of the proposal and contract. By execution and submission of the proposal,
the bidder makes the certification contained therein. A false or fraudulent certification shall, in addition to all other
remedies provided by law, be a breach of contract and may result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded within 90 calendar days to the lowest
responsive and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for
bidding based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the
proposed improvement, and to waive technicalities.

PRE-BID CONFERENCE. N/A
DISADVANTAGED BUSINESS POLICY. The DBE goal for this contract is 6.0%.

SPECIFICATIONS AND DRAWINGS. The work shall be done in accordance with the Standard Specifications for
Construction of Airports (Adopted March 22, 2023), the Special Provisions dated December 12, 2023, and the
Construction Plans dated December 12, 2023 as approved by the lllinois Department of Transportation, Division of
Aeronautics.
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD. When alternates are included in the proposal, the following
shall apply:

a. Additive Alternates
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates.
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:

The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department
elects to award based on the availability of funding.

Award of this contract will be limited to the following bid alternate combinations:
l. Base Bid
1. Base Bid + Additive Alternate 1
1. Base Bid + Additive Alternate 1 + Additive Alternate 2
V. Base Bid + Additive Alternate 1 + Additive Alternate 2 + Additive Alternate 3

The Department may elect not to award any Additive Alternates. In that case, award will be to the lowest
responsible qualified bidder of the Base Bid.

b. Optional Alternates

(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A
and Alternate B.

(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B.
9. CONTRACT TIME. The Contractor shall complete all work within the specified contract time. Any calendar day
extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and

approved by the Engineer, or be subject to liquidated damages.

The contract time for this contract is 90 calendar days.

10. INDEPENDENT WEIGHT CHECKS. The Department reserves the right to conduct random unannounced
independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of
measurement for payment is based on weight. The weight checks will be accomplished by selecting, at random, a
loaded truck and obtaining a loaded and empty weight on an independent scale. In addition, the department may
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by
department personnel.

11. MATERIAL COST ADJUSTMENTS. Federal Aviation Administration rules prohibit the use of escalation clauses for
materials. Therefore, the lllinois Department of Transportation, Division of Aeronautics cannot offer any material cost
adjustment provisions for projects that utilize Federal Funds.

12. GOOD FAITH COMPLIANCE. The lllinois Department of Transportation has made a good faith effort to include all
statements, requirements, and other language required by federal and state law and by various offices within federal
and state governments whether that language is required by law or not. If anything of this nature has been left out or
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify
the contract or bid documents to correct the deficiency. If the change results in increased operational costs, the
Department shall reimburse the contractor for such costs as it may find to be reasonable.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS

The following provisions are State of lllinois requirements and are in addition to the REQUIRED CONTRACT
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS

DISADVANTAGED BUSINESS POLICY

NOTICE: This proposal contains the special provision entitled “Disadvantaged Business Participation.” Inclusion of this Special
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23
and under the lllinois “Minority and Female Business Enterprise Act.”

POLICY: It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the
performance of contracts financed in whole or in part with State or Federal funds. Consequently, the requirements of 49 CFR Part 23
apply to this contract.

OBLIGATION: The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to
participate in the performance of this contract. In this regard, the Contractor shall take all necessary and reasonable steps, in
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform
portions of this contract. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including
procurement of materials and leases of equipment.

DBE/WBE CONTRACTOR FINANCE PROGRAM: On contracts where a loan has been obtained through the DBE/WBE Contractor
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor).

BREACH OF CONTRACT: Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach
of contract and may result in termination of the contract or liquidated damages as provided in the special provision.

SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial assistance, is required to take all
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts. Consequently, the federal
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises. For the
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in
accordance with the requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the requirements of the Business
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575. When this Special Provision is used to satisfy state
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts. DBE
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’'s annual overall DBE goal
required by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include the assurance in each
subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration
of contracts funded in whole or in part with federal or state funds. Failure by the Contractor to carry out these requirements is a
material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;
(c) Liquidated damages; and/or
(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR Part 26, the Department has set an
overall goal for DBE participation in its federally assisted contracts. That goal applies to all federal-aid funds the Department will
expend in its federally assisted contracts for the subject reporting fiscal year. The Department is required to make a good faith effort to
achieve the overall goal. The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to
be credited toward fulfillment of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific DBE utilization goal established by
the Department. The goal has been included because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is based on an assessment of the type of
work, the location of the work, and the availability of DBE companies to do a part of the work. The assessment indicates, in the
absence of unlawful discrimination and in an arena of fair and open competition, DBE companies can be expected to perform 6.0% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently, in addition to the other award criteria
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of
DBE participation in the performance of the work. A bidder makes a good faith effort for award consideration if either of the following is
done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining
enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register
their interest in providing quotes on particular bid items advertised for letting. Information concerning DBE companies willing to quote
work for particular contracts may be obtained by contacting the Department’s Bureau of Small Business Enterprises at telephone
number (217) 785-4611, or by visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply
will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE
company proposed for the performance of work to achieve the contract goal, with the bid. If the Utilization Plan indicates the contract
goal will not be met, documentation of good faith efforts shall also be submitted. The documentation of good faith efforts must include
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract. The required forms and documentation must be submitted as a single .pdf file using the “Integrated Contractor
Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared
not responsive. In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of
the bidder’s proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization Plan is approved. All information
submitted by the bidder must be complete, accurate and adequately document enough DBE participation has been obtained or
document the good faith efforts of the bidder, in the event enough DBE participation has not been obtained, before the Department will
commit to the performance of the contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization Plan
documents sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a good
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder must show that all necessary and
reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those which, by their scope, intensity
and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not
successful. The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made. Mere pro
forma efforts, in other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken
genuine efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to
meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder's good faith
efforts to obtain participation. These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases and will be considered by the
Department.

1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices)
the interest of all certified DBE companies that have the capability to perform the work of the contract. The bidder must solicit this
interest within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must determine with certainty if the
DBE companies are interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be
achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work items with its own forces.

3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the
available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of DBE companies that were considered; a description of the information provided regarding the
plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached
for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet
the contract DBE goal, as long as such costs are reasonable. Also the ability or desire of a bidder to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith efforts. Bidders are not, however, required to
accept higher quotes from DBE companies if the price difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associations and political or
social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids
in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the
recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related
assistance or services.

(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to
meet the contract goal, the Department will award the contract provided it is otherwise eligible for award. If the Department determines
the bidder has failed to meet the requirements of this Special Provision or that a good faith effort has not been made, the Department
will notify the responsible company official designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be allowed no more than a five calendar day
period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination. The determination
shall become final if a request is not made on or before the fifth calendar day. A request may provide additional written documentation
or argument concerning the issues raised in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all issues of documentation and whether
the bidder made a good faith effort to meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written
decision within ten working days after receipt of the request for reconsideration, explaining the basis for finding that the bidder did or did
not meet the goal or make adequate good faith efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award. A final decision that a good
faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to be performed and paid for upon
satisfactory completion. The Department is only able to count toward the achievement of the overall goal and the contract goal the
value of payments made for the work actually performed by DBE companies. In addition, a DBE must perform a commercially useful
function on the contract to be counted. A commercially useful function is generally performed when the DBE is responsible for the work
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the
cost of materials and supplies. Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar value of the contract equal to the
distinct, clearly defined portion of the work performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count
toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is responsible for the management and
supervision of the entire trucking operation for which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The DBE who
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE who leases trucks from a
non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a

DBE regular dealer or DBE manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract. The Department is prohibited
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE. The following administrative
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become
part of the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal,
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract
goal. All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the
DBE Participation Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior written approval from the Department’s
Bureau of Small Business Enterprises. All requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions
must be approved, in writing, by the Department as provided elsewhere in the Contract. The Contractor shall notify affected DBEs in
writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the contract. Where
the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. If the commitment of work is in the form of
additional tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not be required. However, the
Contractor must document efforts to assure the existing DBE subcontractor is capable of performing the additional work and has
agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the Department upon request. Subcontractors
shall ensure that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where the contract allows alternate work
methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that alternate method
or, where the Contractor proposes a substitute work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a
modification of the condition of award; or
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change. If this occurs,
the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so;
or

3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive
price. If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not terminate or replace a DBE listed on the
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed unless the
Contractor obtains the Department’s written consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for work or material unless it is performed or
supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior
written consent. This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written consent will be
granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business Enterprises any request to
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the request. The Contractor shall give the DBE five
days to respond to the Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if any, why
it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s action. If required in a
particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
1) The listed DBE subcontractor fails or refuses to execute a written contract;
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry

standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements;
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;
5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings

pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor;
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its
withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the
contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor. Provided, that good cause does not
exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract
award.

When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to
find another DBE to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated
DBE to the extent needed to meet the established Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit the documentation within seven days, which may
be extended for an additional seven days if necessary at the request of the Contractor. The Department will provide a written
determination to the Contractor stating whether or not good faith efforts have been demonstrated.

() FINAL PAYMENT. After the performance of the final item of work or delivery of material by a DBE and final payment therefore
to the DBE by the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident
Engineer. If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement
as to the payment required exists between the Contractor and the DBE or if the Contractor believes the work has not been satisfactorily
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completed. If the Contractor does not have the full amount of work indicated in the Utilization Plan performed by the DBE companies
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part.

(9) ENFORCEMENT. The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this
Special Provision. Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined
and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the
Standard Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled
and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a
final decision that a good faith effort was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012
Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following
the reporting period. The reporting period shall be Sunday through Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the
various items of work involved and no additional compensation will be allowed.

SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017
Revised: April 1, 2019

To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies,
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work
approved for subcontracting according to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization
payment to each subcontractor.

This mobilization payment shall be made at least seven days prior to the subcontractor starting work. The amount paid shall be at the
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s
work.

Value of Subcontract Reported on Form AER 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress
payments.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS
Effective: November 2, 2017

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material suppliers. Section 7 of the Prompt
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15
calendar days after receipt of the Department payment. Section 7 of the Act further provides that interest in the amount of two percent
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment
required by the Act is withheld or delayed without reasonable cause. The Act also provides that the time for payment required and the
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors. This contract is
subject to the following payment obligations.

When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall
make a corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The proportionate amount of partial payment due to
each subcontractor and material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to the Contractor. Subcontractors and
material suppliers shall be paid by the Contractor within 15 calendar days after the receipt of payment from the Department. The
Contractor shall not hold retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier
subcontractors and material suppliers throughout the contracting chain. Any payment or portion of a payment subject to this provision
may only be withheld from the subcontractor or material supplier to whom it is due for reasonable cause. If reasonable cause is
asserted, written notice shall be provided to the applicable subcontractor and/or material supplier and the Engineer within five days of
the Contractor receiving payment. The written notice shall identify the contract number, the subcontract or material purchase
agreement, a detailed reason for refusal, the value of payment being withheld, and the specific remedial actions required of the
subcontractor and/or material supplier so that payment can be made.

This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the
State Prompt Payment Act. The Department will not approve any delay or postponement of the 15 day requirement except for
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act. State law creates other
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly
performed or material furnished. These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2,2018

Subcontractor and Disadvantaged Business Enterprise Payment Reporting

The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the
payment.

SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS
Effective: February 1, 1969
Revised: January 1, 2017

EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the lllinois Human
Rights Act, or the lllinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future
contracts or subcontracts with the State of lllinois or any of its political sub-divisions or municipal corporations, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by
statute or regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability
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unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any
such underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in
accordance with the lllinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women
are not underutilized.

3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or
an unfavorable discharge from military service.

(4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations. If any labor organization or
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and will recruit employees from other sources
when necessary to fulfill its obligations thereunder.

5) That it will submit reports as required by the lllinois Department of Human Rights Rules and Regulations, furnish all relevant
information as may from time to time be requested by the lllinois Department of Human Rights or IDOT, and in all respects comply with
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the lllinois
Department of Human Rights for purposes of investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

7) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by
subcontractors; and further it will promptly notify IDOT and the lllinois Department of Human Rights in the event any subcontractor fails
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the lllinois Human
Rights Commission to be ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

SPECIAL PROVISION FOR SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021
Revised: November 2, 2023

STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known address, telephone number, email address,
classification(s) of work actually performed, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide
fringe benefits or cash equivalents thereof), daily and weekly nhumber of hours actually worked in total, deductions made, and actual
wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the Department each week from the start to the
completion of their respective work, except that full social security numbers, last known addresses, telephone numbers, and email
addresses shall not be included on weekly submittals. Instead, the payrolls need only include an identification number for each
employee (e.g., the last four digits of the employee’s social security number). The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/. When there has been no activity during a work
week, a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.

SPECIAL PROVISION FOR NPDES CERTIFICATION

In accordance with the provisions of the lllinois Environmental Protection Act, the lllinois Pollution Control Board Rules and Regulations
(35 1ll. Adm. Code, Subtitle C, Chapter 1), and the Clean Water Act, and the regulations thereunder, this certification is required for all
construction contracts that will result in the disturbance of one or more acres total land area.

The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the
construction site identified as part of this certification.

The Airport Owner or its Agent will:

1) prepare, sign and submit the Notice of Intent (NOI)
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2) conduct site inspections and complete and file the inspection reports
3) submit Incidence of Non-Compliance (ION) forms
4) submit Notice of Termination (NOT) form

Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by
the Department).

SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS

It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to
complete the work within 90 calendar days, unless additional time is granted by the Engineer in accordance with the provisions of the
specifications. In case of failure to complete the work on or before the time named herein, or within such extra time as may have been
allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her
under the terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications,
which costs shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure
of the bidder to complete the work within the time specified in the contract.

ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021
Revised: September 2, 2021

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded contract value of $500,000 or more, the
Contractor shall comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative
rules. The goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of the total labor hours actually
worked in each prevailing wage classification or 10% of the estimated labor hours in each prevailing wage classification, whichever is
less. The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of this
goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure compliance during the term of the
contract and will be required to report on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or DCEO.

11



State of lllinois
Department of Transportation

SPECIAL PROVISION

FOR
SECTION 80 PROSECUTION AND PROGRESS

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports (Adopted March 22, 2023) and shall be
construed to be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

80-09 Failure to complete on time.

ADD:
Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More Than To and Including Calendar Day Work Day

$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,525
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State of lllinois
Department of Transportation

SPECIAL PROVISION

FOR
SECTION 90 MEASUREMENT AND PAYMENT

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports (Adopted March 22, 2023) and shall be
construed to be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

90-07 Partial payments.

DELETE: The entire section.

ADD: Partial payments will be made to the Contractor at least once each month as the work progresses. The payments will be based upon estimates,
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and
specifications. Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section
90-08 PAYMENT FOR MATERIALS ON HAND. From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are
satisfied. The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for
payment. No amount less than $1,000.00 will be approved for payment other than the final payment. A final voucher for under $5.00 shall not be paid
except through electronic funds transfer. (15 ILCS 405/9(b-1))

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part
of the final quantity for the item of work in question.

No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity. All partial payments are
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’'s Disadvantaged Business Revolving Loan Program (20 ILCS
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement. In such cases, the amount of the estimate related to
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the
Department to the Working Capital Revolving Fund or designated escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of the offset voucher shall be a credit against the Department’s
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to
the Department. The offset shall continue until such time as the entire loan indebtedness is satisfied. The Department will notify the Contractor and
Fund Control Agent in a timely manner of such offset. The Contractor or subcontractor shall not be entitled to additional payment in consideration of the
offset.

In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary
for financial closeout of the project are satisfied.

The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until
the Department determines that compliance has been achieved.

90-09 Trust agreement option.

DELETE: The entire section.
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APPENDIX A - FEDERAL AVIATION ADMINISTRATION (FAA)
REQUIRED CONTRACT PROVISIONS

A1 ACCESS TO RECORDS AND REPORTS
A1.1 CONTRACT CLAUSE

ACCESS TO RECORDS AND REPORTS

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the Owner, the Federal Aviation Administration
and the Comptroller General of the United States or any of their duly authorized representatives access to any books, documents, papers and records
of the Contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. The
Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years after final payment is
made and all pending matters are closed.

A2 AFFIRMATIVE ACTION REQUIREMENTS
A2.1 SOLICITATION CLAUSE
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal Employment Opportunity
Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s aggregate workforce in each
trade on all construction work in the covered area, are as follows:

Timetables

The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted
construction contracts and subcontracts in excess of $10,000. The goal is applicable to the Contractor's total on-site construction workforce, regardless
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract.

AREA COVERED (STATEWIDE)
Goals for Women apply nationwide.
GOAL
Goal (percent)

Female ULIHZAtION...........coueeeeeee ettt et e e e e enaees 6.9

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas. The goals are
applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal,
federally-assisted or nonfederally related construction contract or subcontract.

Goal
Economic Area (percent)

056 Paducah, KY:
Non-SMSA Counties - 5.2
IL - Hardin, Massac, Pope
KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden,
Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall

080 Evansville, IN:
Non-SMSA Counties - 3.5
IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White
IN - Dubois, Knox, Perry, Pike, Spencer
KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster

081 Terre Haute, IN:
Non-SMSA Counties - 2.5
IL - Clark, Crawford
IN - Parke

083 Chicago, IL:
SMSA Counties: 19.6
1600 Chicago, IL -
IL - Cook, DuPage, Kane, Lake, McHenry, Will
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3740 Kankakee, IL -
IL - Kankakee

Non-SMSA Counties

IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston,
Putnam

IN - Jasper, Laporte, Newton, Pulaski, Starke

084 Champaign - Urbana, IL:
SMSA Counties:
1400 Champaign - Urbana - Rantoul, IL -
IL - Champaign

Non-SMSA Counties -
IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion

085 Springfield - Decatur, IL:
SMSA Counties:
2040 Decatur, IL -
IL - Macon

7880 Springfield, IL -
IL - Menard, Sangamon

Non-SMSA Counties
IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby

086 Quincy, IL:
Non-SMSA Counties

IL - Adams, Brown, Pike
MO - Lewis, Marion, Pike, Ralls

087 Peoria, IL:
SMSA Counties:
1040 Bloomington - Normal, IL -
IL - McLean

6120 Peoria, IL -
IL - Peoria, Tazewell, Woodford

Non-SMSA Counties -
IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren

088 Rockford, IL:
SMSA Counties:
6880 Rockford, IL -
IL - Boone, Winnebago

Non-SMSA Counties -
IL - Lee, Ogle, Stephenson

098 Dubuque, IA:
Non-SMSA Counties -
IL - JoDaviess
IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik
WI - Crawford, Grant, Lafayette

099 Davenport, Rock Island, Moline, IA - IL:
SMSA Counties:
1960 Davenport, Rock Island, Moline, IA - IL -
IL - Henry, Rock Island
IA - Scott

Non-SMSA Counties -

IL - Carroll, Hancock, Henderson, Mercer, Whiteside

IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine
MO - Clark

107 St. Louis, MO:
SMSA Counties:
7040 St. Louis, MO - IL -
IL - Clinton, Madison, Monroe, St. Clair
MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City

Non-SMSA Counties -
IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene,
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Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion,
Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington,
Wayne, Williamson

MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade,
Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps,
Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren,
Washington, Wayne

These goals are applicable to all of the Contractor’s construction work (whether or not it is Federal or federally assisted) performed in the covered
area. If the Contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for
such geographical area where the work is actually performed. With regard to this second area, the Contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor’'s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a) and its efforts to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor’s goals shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.
The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Waukegan, lllinois; Lake County.

A3 BREACH OF CONTRACT TERMS
A3.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix Il (A). This threshold
is occasionally adjusted for inflation and is $250,000.

BREACH OF CONTRACT TERMS

Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may result in the suspension or termination of this
contract or such other action that may be necessary to enforce the rights of the parties of this agreement.

Owner will provide Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order to
avoid termination of the contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or
the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach. Owner
may proceed with termination of the contract if the Contractor fails to correct the breach by the deadline indicated in the Owner’s notice.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.

A4 BUY AMERICAN PREFERENCE
A4.1 SOLICITATION CLAUSES
A4.1.1 Certification of Compliance with FAA Buy American Preference Statement

FAA BUY AMERICAN PREFERENCE

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related Made in America Laws', U.S. statutes,
guidance, and FAA policies, which provide that Federal funds may not be obligated unless all iron, steel and manufactured goods used in AIP funded
projects are produced in the United States, unless the Federal Aviation Administration has issued a waiver for the product; the product is listed as an
Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 25.108; or is included in the FAA Nationwide Buy American Waivers
Issued list.

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy American Preference, BABA and Made in
America laws included herein with their bid or offer. The lllinois Department of Transportation, Division of Aeronautics will reject as
nonresponsive any bid or offer that does not include a completed certification of compliance with FAA’s Buy American Preference and BABA.

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or supply other than an item of primarily iron or steel; a
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are
or consist primarily of: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers
used in fiber optic cables); glass (including optic glass); lumber; or drywall used in the project are manufactured in the U.S.

"Per Executive Order 14005 “Made in America Laws” means all statutes, regulations, rules, and Executive Orders relating to federal financial assistance

awards or federal procurement, including those that refer to “Buy America” or “Buy American,” that require, or provide a preference for, the purchase or

acquisition of goods, products, or materials produced in the United States, including iron, steel, and manufactured products offered in the United States.
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A4.1.2 Illinois Department of Transportation, Division of Aeronautics Requirements

The bidder shall submit the completed and signed “Certification of Compliance with FAA Buy American Preference — Construction Projects”
form with the bid. The required form must be uploaded in the “Miscellaneous Documents” area as a single .pdf file in the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a “Certification of Compliance with FAA Buy American Preference — Construction Projects” form if it does not
meet the bidding procedures set forth herein and the bid will be declared non-responsive. In the event the bid is declared non-responsive,
the Department may elect to cause the forfeiture of the penal sum of the bidder’s proposal quaranty and may deny authorization to bid the
project if re-advertised for bids.

Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to adhere to
the lllinois Steel Products Procurement Act (30 ILCS 565/), which requires that all steel items be of 100 percent domestic origin and manufacture. Any
products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American Requirements” shall be
deemed as meeting the requirements of the lllinois Steel Products Procurement Act.

All FAA Buy American Waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the
lllinois Department of Transportation, Division of Aeronautics for review and approval before being forwarded to the FAA. Any products used on the
project that cannot meet the domestic requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and
subject to removal and replacement with no additional compensation, and the contractor deemed non-responsive.
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A4.1.3 Certification of Compliance with FAA Buy American Preference — Construction
Projects

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this
certification statement with its proposal. The bidder or offeror must indicate how it intends to comply with 49
USC § 50101, BABA and other related Made in America Laws, U.S. statutes, guidance, and FAA policies, by
selecting one of the following certification statements. These statements are mutually exclusive. Bidder must
select one or the other (i.e., not both) by inserting a checkmark (v) or the letter “X".

[J Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other related U.S.
statutes, guidance, and policies of the FAA by:

a)

b)

d)

Only installing iron, steel and manufactured products produced in the United States;

Only installing construction materials defined as: an article, material, or supply — other than an
item of primarily iron or steel; a manufactured product; cement and cementitious materials;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or
consist primarily of non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass
(including optic glass); lumber or drywall that have been manufactured in the United States.
Installing manufactured products for which the Federal Aviation Administration (FAA) has issued
a waiver as indicated by inclusion on the current FAA Nationwide Buy American Waivers Issued
listing; or

Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition
Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

a)

b)
c)

d)

To provide to the lllinois Department of Transportation, Division of Aeronautics and the FAA
evidence that documents the source and origin of the iron, steel, and/or manufactured product.
To faithfully comply with providing U.S. domestic products.

To refrain from seeking a waiver request after establishment of the contract, unless extenuating
circumstances emerge that the FAA determines justified.

Certify that all construction materials used in the project are manufactured in the U.S.

[0 The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American Preferences
of 49 USC § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 USC § 50101(b). By
selecting this certification statement, the apparent bidder or offeror with the apparent low bid agrees:

a)

To submit to the lllinois Department of Transportation, Division of Aeronautics and the FAA
within 15 calendar days of being selected as the responsive bidder, a formal waiver request and
required documentation that supports the type of waiver being requested.

That failure to submit the required documentation within the specified timeframe is cause for a
non-responsive determination that may result in rejection of the proposal.

To faithfully comply with providing U.S. domestic products at or above the approved U.S.
domestic content percentage as approved by the FAA.

To furnish U.S. domestic product for any waiver request that the FAA rejects.

To refrain from seeking a waiver request after establishment of the contract, unless extenuating
circumstances emerge that the FAA determines justified.

Required Documentation

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction materials or
manufactured goods are not available in sufficient quantity or quality in the United States. The required
documentation for the Nonavailability waiver is

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire
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b) Record of thorough market research, consideration where appropriate of qualifying alternate items,
products, or materials including;

¢) A description of the market research activities and methods used to identify domestically
manufactured items capable of satisfying the requirement, including the timing of the research and
conclusions reached on the availability of sources.

Type 3 Waiver — The cost of components and subcomponents produced in the United States is more than 60
percent of the cost of all components and subcomponents of the “facility/project.” The required
documentation for a Type 3 waiver is:

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;

b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content
(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and products
excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin must be
considered as non-domestic products in their entirety).

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final
assembly and installation at project location.

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility”
component and subcomponent costs, excluding labor costs associated with final assembly and
installation at project location.

Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured goods or
construction materials would increase the cost of the overall project by more than 25 percent. The required
documentation for this waiver is:

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from

b) At minimum two comparable equal bids and/or offers;

c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005,
indicates that no domestic source exists for the project and/or component;

d) Completed waiver applications for each comparable bid and/or offer.

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the
Federal Aviation Administration and the making of a false, fictitious, or fraudulent certification may render the
maker subject to prosecution under Title 18, United States Code.

Date Signature

Company Name Title
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A5 CIVIL RIGHTS - GENERAL
AS5.1 CONTRACT CLAUSES

A5.1.1 General Clause that is used for Contracts, Lease Agreements, and Transfer
Agreements

GENERAL CIVIL RIGHTS PROVISIONS

In all its activities within the scope of its airport program, the Contractor agrees to comply with pertinent statutes, Executive Orders, and such rules as
identified in Title VI List of Pertinent Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, color, national origin
(including limited English proficiency), creed, sex (including sexual orientation and gender identity), age, or disability be excluded from participating in
any activity conducted with or benefiting from Federal assistance.

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964.
A5.1.2 Specific Clause that is used for General Contract Agreements

The above provision binds the Contractor and subcontractors from the bid solicitation period through the completion of the contract.

A6 CIVIL RIGHTS - TITLE VI ASSURANCE
A6.1 CONTRACT CLAUSE
A6.1.1 Title VI Solicitation Notice

Title VI Solicitation Notice:

The lllinois Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC §§ 2000d
to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that it will affirmatively ensure that for any contract entered into pursuant to this
advertisement, [select businesses, or disadvantaged business enterprises or airport concession disadvantaged business enterprises] will be afforded
full and fair opportunity to submit bids in response to this invitation and no businesses will be discriminated against on the grounds of race, color,
national origin (including limited English proficiency), creed, sex (including sexual orientation and gender identity), age, or disability in consideration for
an award.

A6.1.2 Title VI List of Pertinent Nondiscrimination Acts and Authorities

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “Contractor”)
agrees to comply with the following non-discrimination statutes and authorities; including but not limited to:

e  Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits discrimination on the basis of race, color, national
origin);

e 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of Transportation—Effectuation of Title VI of the Civil
Rights Act of 1964);

e  The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC § 4601) (prohibits unfair treatment of persons
displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);

. Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits discrimination on the basis of disability); and 49
CFR part 27 (Nondiscrimination on the Basis of Disability in Programs or Activities Receiving Federal Financial Assistance);

e  The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits discrimination based on race, creed, color, national
origin, or sex);

e The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of
1964, the Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or
activities are Federally funded or not);

e Titles Il and Il of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) (prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public accommodation, and certain testing entities) as
implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 and 38;

e  The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits discrimination on the basis of race, color, national
origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations (ensures
nondiscrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse
human health or environmental effects on minority and low-income populations);

. Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national
origin discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs [70 Fed. Reg. 74087 (2005)];

o  Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or
activities (20 USC § 1681, et seq).
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A6.1.3 Nondiscrimination Requirements/Title VI Clauses for Compliance

Compliance with Nondiscrimination Requirements:

During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “Contractor”),
agrees as follows:

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent
Nondiscrimination Acts and Authorities, as they may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of
race, color, national origin (including limited English proficiency), creed, sex (including sexual orientation and gender identity), age, or
disability in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The Contractor
will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment: In all solicitations, either by competitive
bidding or negotiation made by the Contractor for work to be performed under a subcontract, including procurements of materials, or
leases of equipment, each potential subcontractor or supplier will be notified by the Contractor of the contractor’s obligations under this
contract and the Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin.

4. Information and Reports: The Contractor will provide all information and reports required by the Acts, the Regulations, and directives
issued pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be
determined by the Sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination
Acts and Authorities and instructions. Where any information required of a contractor is in the exclusive possession of another who fails
or refuses to furnish the information, the Contractor will so certify to the Sponsor or the Federal Aviation Administration, as appropriate,
and will set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a Contractor's noncompliance with the non-discrimination provisions of this contract, the
Sponsor will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but
not limited to:

a. Withholding payments to the Contractor under the contract until the Contractor complies; and/or
b.  Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through six in every subcontract, including procurements
of materials and leases of equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant thereto. The Contractor will take
action with respect to any subcontract or procurement as the Sponsor or the Federal Aviation Administration may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the Contractor becomes involved in, or is threatened with litigation by a
subcontractor, or supplier because of such direction, the Contractor may request the Sponsor to enter into any litigation to protect the interests of the
Sponsor. In addition, the Contractor may request the United States to enter into the litigation to protect the interests of the United States.

A7 CLEAN AIR AND WATER POLLUTION CONTROL
A7.1 CONTRACT CLAUSE

This provision is required for all contracts and lower tier contracts that exceed $150,000.
CLEAN AIR AND WATER POLLUTION CONTROL

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 USC §§ 7401-7671q) and
the Federal Water Pollution Control Act as amended (33 USC §§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.

Contractor must include this requirement in all subcontracts that exceed $150,000.

A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
A8.1 CONTRACT CLAUSE

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards.
CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
1. Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work
to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) of this clause, the Contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
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respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this
clause, in the sum of $29 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of this
clause.

4. Subcontractors.

The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the
subcontractor to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause.

A9 COPELAND “ANTI-KICKBACK” ACT
A9.1 CONTRACT CLAUSE

COPELAND “ANTI-KICKBACK” ACT

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 USC 874 and 40 USC 3145), as supplemented by Department
of Labor regulation 29 CFR part 3. Contractor and subcontractors are prohibited from inducing, by any means, any person employed on the project to
give up any part of the compensation to which the employee is entitled. The Contractor and each Subcontractor must submit to the Owner, a weekly
statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations of the Act to the
Federal Aviation Administration.

A10 DAVIS-BACON REQUIREMENTS
A10.1 CONTRACT CLAUSE

DAVIS-BACON REQUIREMENTS
1. Minimum Wages.

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless
of any contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for
each classification for the time actually worked therein: Provided, that the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this
section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can easily be seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination;
(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.
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(C) In the event the Contractor, the laborers, or mechanics to be employed in the classification, or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid
to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, that the Secretary
of Labor has found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of
Labor may require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

2. Withholding. The Federal Aviation Administration or the Sponsor shall upon its own action or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld from the Contractor under this contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor,
so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract,
the Federal Aviation Administration may, after written notice to the Contractor, Sponsor, Applicant, or Owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrolls and Basic Records.

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work and preserved for a period of three
years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker; his or her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain records that show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency is not such a party, the Contractor will submit the payrolls to the applicant,
Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR § 5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g.,
the last four digits of the employee’s social security number). The required weekly payroll information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose from the Wage and Hour Division Web site at https.//www.dol.gov/agencies/whd/government-
contracts/construction/payroll-certification or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker and shall
provide them upon request to the Federal Aviation Administration if the agency is a party to the contract, but if the agency is not such a party, the
Contractor will submit them to the applicant, Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation Administration, the
Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime contractor to require a subcontractor to provide addresses and social security numbers to
the prime contractor for its own records, without weekly submission to the sponsoring government agency (or the applicant, Sponsor, or Owner).

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is
being maintained under 29 CFR § 5.5 (a)(3)(i), and that such information is correct and complete;

(2) That each laborer and mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the
full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification
of work performed, as specified in the applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by paragraph (3)(ii)(B) of this section.
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(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil or criminal prosecution under Section 1001 of
Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The Contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying, or
transcription by authorized representatives of the Sponsor, the Federal Aviation Administration, or the Department of Labor and shall permit such
representatives to interview employees during working hours on the job. If the Contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency may, after written notice to the Contractor, Sponsor, applicant, or Owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR § 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed
pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if
a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed. Where a contractor is performing construction on a project in a locality other than that in which
its program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If
the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(i) Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed
unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by
the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in
the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination that
provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate that is not registered and participating in
a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In the
event the Employment and Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

(iii) Equal Employment Opportunity. The utilization of apprentices, trainees, and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act Requirements.
The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract.
6. Subcontracts.

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR §§ 5.5(a)(1) through (10) and such other clauses as
the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR § 5.5.

7. Contract Termination: Debarment.

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR § 5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this
contract.

9. Disputes Concerning Labor Standards.
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Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of Eligibility.

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the Contractor’s
firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR § 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC § 1001.
A11 DEBARMENT AND SUSPENSION

A11.1 CERTIFICATION CLAUSES
A11.1.1 Bidder or Offeror Certification

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended
by any Federal department or agency from participation in this transaction.

A11.1.2 Lower Tier Contract Certification

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must confirm each lower tier
participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally-assisted
project. The successful bidder will accomplish this by:

Checking the System for Award Management at website: http://www.sam.gov.
Collecting a certification statement similar to the Certification of Offeror /Bidder Regarding Debarment, above.
Inserting a clause or condition in the covered transaction with the lower tier contract.

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or
disqualified at the time it entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the
non-compliant participant.

A12 DISADVANTAGED BUSINESS ENTERPRISE
A12.1 REQUIRED PROVISIONS
A12.1.1 Solicitation Language (Solicitations that include a Contract Goal)

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR § 26.53.
As a condition of responsiveness, the Bidder or Offeror must submit the following information with its proposal on the forms provided herein:

The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;

)
(2) A description of the work that each DBE firm will perform;
(3) The dollar amount of the participation of each DBE firm listed under (1);
(4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s project goal
(5) Written confirmation from each listed DBE firm that it is participating in the contract in the kind and amount of work provided in the prime

contractor's commitment; and

(6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of good faith efforts undertaken by the Bidder or Offeror as
described in appendix A to 49 CFR part 26. The documentation of good faith efforts must include copies of each DBE and non-DBE
subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract.

A12.1.2 Solicitation Language (Race/Gender Neutral Means)
The requirements of 49 CFR part 26 apply to this contract. It is the policy of the Illinois Department of Transportation to practice nondiscrimination based on race,

color, sex, or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying under this solicitation
regardless of business size or ownership.

A12.1.3 Prime Contracts (Projects covered by DBE Program)
DISADVANTAGED BUSINESS ENTERPRISES
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Contract Assurance (49 CFR § 26.13) - The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate, which may include, but is not limited to:

=N

)  Withholding monthly progress payments;
2) Assessing sanctions;
3) Liquidated damages; and/or

4) Disqualifying the Contractor from future bidding as non-responsible.

A13 DISTRACTED DRIVING
A13.1 CONTRACT CLAUSE

TEXTING WHEN DRIVING

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While Driving”, (10/1/2009) and DOT Order 3902.10,
“Text Messaging While Driving”, (12/30/2009), the Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce
safety policies that decrease crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a
grant or subgrant.

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that
decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities
associated with the project. The Contractor must include the substance of this clause in all sub-tier contracts exceeding $10,000 that involve driving a
motor vehicle in performance of work activities associated with the project.

A14 PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
SERVICES OR EQUIPMENT

A14.1 CONTRACT CLAUSE

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use and procurement of certain telecommunications
and video surveillance services or equipment in compliance with the National Defense Authorization Act [Public Law 115-232 § 889(f)(1)].

A15 EQUAL EMPLOYMENT OPPORTUNITY (EEO)
A15.1 MANDATORY CONTRACT CLAUSE
A15.1.1 EEO Contract Clause

EQUAL OPPORTUNITY CLAUSE
During the performance of this contract, the Contractor agrees as follows:

(1) The Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation,
gender identity, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without regard to their race, color, religion, sex, sexual orientation, gender identify, or national origin. Such action shall include, but
not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff, or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for employment because such employee
or applicant has inquired about, discussed, or disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation information of other employees or applicants as a
part of such employee's essential job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise
have access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding,
hearing, or action, including an investigation conducted by the employer, or is consistent with the contractor's legal duty to furnish information.

(4) The Contractor will send to each labor union or representative of workers with which it has a collective bargaining agreement or other contract or
understanding, a notice to be provided by the agency contracting officer, advising the labor union or workers’ representative of the Contractor’s
commitments under this section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders
of the Secretary of Labor.
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(6) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by the rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the contracting agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any such rules, regulations, or orders, this
contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts
in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(8) The Contractor will include the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or purchase order
as may be directed by the Secretary of Labor as a means of enforcing such provisions, including sanctions for noncompliance: Provided, however, that
in the event the contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction, the
Contractor may request the United States to enter into such litigation to protect the interests of the United States.

A15.1.2 EEO Specification

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

1. As used in these specifications:
a. “Covered area” means the geographical area described in the solicitation from which this contract resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the
Director delegates authority;

c. “Employer identification number” means the Federal social security number used on the Employer’s Quarterly Federal Tax Return, U.S.
Treasury Department Form 941;

d. “Minority” includes:
(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin, regardless of
race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining
identifiable tribal affiliations through membership and participation or community identification).

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically
include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority
and female participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered
area either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be
in accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation in
and compliance with the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually
required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in
which it has employees. The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not
excuse any covered contractor’s or subcontractor’s failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications. The goals
set forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the Contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
Covered construction contractors performing construction work in a geographical areas where they do not have a Federal or federally assisted
construction contract shall apply the minority and female goals established for the geographical area where the work is being performed. Goals are
published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance
Programs office or from Federal procurement contracting officers. The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has a collective bargaining
agreement, to refer either minorities or women shall excuse the Contractor’s obligations under these specifications, Executive Order 11246, or the
regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees must be
employed by the Contractor during the training period, and the Contractor must have made a commitment to employ the apprentices and trainees at
the completion of their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training programs
approved by the U.S. Department of Labor.
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the Contractor’'s compliance with
these specifications shall be based upon its effort to achieve maximum results from its actions. The Contractor shall document these efforts fully, and
shall implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the
Contractor's employees are assigned to work. The Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the
Contractor’s obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in
such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment
sources and to community organizations when the Contractor or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or
female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.
If such individual was sent to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor
may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the Contractor has a collective bargaining agreement
has not referred to the Contractor a minority person or woman sent by the Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs relevant to the Contractor's employment needs, especially those
programs funded or approved by the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled under
7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in
assisting the Contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it
in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite
supervisory personnel such superintendents, general foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and
female news media, and providing written notification to and discussing the Contractor’s EEO policy with other contractors and subcontractors
with whom the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female
students and to minority and female recruitment and training organizations serving the Contractor’s recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings, screening procedures, and tests to be used
in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor’s work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR part 60-3.

I. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and
encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment related activities to ensure that the EEO policy and the Contractor’s obligations under these
specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and necessary changing facilities
shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers,
including circulation of solicitations to minority and female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the Contractor’'s EEO policies and affirmative
action obligations.

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a
through 7p). The efforts of a contractor association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
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member and participant may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor’'s minority and female workforce participation,
makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness
of actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an obligation
shall not be a defense for the Contractor’s noncompliance.

9. A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is required to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner (for
example, even though the Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a
specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color,
religion, sex, sexual orientation, gender identity, or national origin.

11. The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order
11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including
suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended,
and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as
those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR part 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being
carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records. Records shall at least
include for each employee, the name, address, telephone numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked
per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable
and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate
records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or
upon the application of requirements for the hiring of local or other area residents (e.g. those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

A16 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
A16.1 SOLICITATION CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, et seq, the Federal Fair
Labor Standards Act (FLSA), with the same force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and
child labor standards for full and part-time workers.

The Contractor has full responsibility to monitor compliance to the referenced statute or regulation. The Contractor must address any claims or
disputes that arise from this requirement directly with the U.S. Department of Labor — Wage and Hour Division.

A17 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES
A17.1 CERTIFICATION CLAUSE

This provision is required for all contracts that equal or exceed $100,000.
CERTIFICATION REGARDING LOBBYING
The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or
attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.
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(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers
(including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

A18 PROHIBITION of SEGREGATED FACILITIES
A18.1 CONTRACT CLAUSE

PROHIBITION of SEGREGATED FACILITIES

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause in this contract.

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees that are segregated by explicit directive or are in fact segregated on the basis of race,
color, religion, sex, sexual orientation, gender identity, or national origin because of written or oral policies or employee custom. The term does not
include separate or single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Employment Opportunity clause of this
contract.

A19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970
A19.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and
effect as if given in full text. The employer must provide a work environment that is free from recognized hazards that may cause death or serious
physical harm to the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’'s compliance with the
applicable requirements of the Occupational Safety and Health Act of 1970 (29 CFR Part 1910). The employer must address any claims or disputes
that pertain to a referenced requirement directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

A20 PROCUREMENT OF RECOVERED MATERIALS
A20.1 CONTRACT CLAUSE

PROCUREMENT OF RECOVERED MATERIALS

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act, and the regulatory provisions of 40 CFR Part 247. In the performance of this contract and to the extent practicable, the Contractor and
subcontractors are to use products containing the highest percentage of recovered materials for items designated by the Environmental Protection
Agency (EPA) under 40 CFR Part 247 whenever:

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or
b)  The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year.

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-procurement-guidelines-construction-products.

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is:

a) Not reasonably available within a timeframe providing for compliance with the contract performance schedule;
b) Fails to meet reasonable contract performance requirements; or
c) Is only available at an unreasonable price.

A21 RIGHT TO INVENTIONS
A21.1 CONTRACT CLAUSE

RIGHTS TO INVENTIONS

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal
Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and
Small Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract incorporates by reference the patent and
inventions rights as specified within 37 CFR § 401.14. Contractor must include this requirement in all sub-tier contracts involving experimental,
developmental, or research work.
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A22 SEISMIC SAFETY
A22.1 CONTRACT CLAUSE
A22.1.1 Construction Contracts

SEISMIC SAFETY

The Contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code
standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction
Program (NEHRP). Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP
equivalency level for seismic safety.

A23 TAX DELINQUENCY AND FELONY CONVICTIONS
A23.1 CERTIFICATION CLAUSE
CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS
Certifications

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability.

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24
months.

Note

If an applicant responds in the affirmative to either of the above representations, the applicant is ineligible to receive an award unless the Sponsor has
received notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and
determined that further action is not required to protect the Government’s interests. The applicant therefore must provide information to the owner
about its tax liability or conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate
completion of the required considerations before award decisions are made.

Term Definitions

Felony conviction: Felony conviction means a conviction within the preceding twenty four (24) months of a felony criminal violation under any
Federal law and includes conviction of an offense defined in a section of the U.S. Code that specifically classifies the offense as a felony and
conviction of an offense that is classified as a felony under 18 USC § 3559.

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.

A24 TERMINATION OF CONTRACT
A24.1 CONTRACT CLAUSE
A24.1.1 Termination for Convenience

TERMINATION FOR CONVENIENCE (CONSTRUCTION & EQUIPMENT CONTRACTS)

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor. Such action may be without cause
and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner,
the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this
clause:

Contractor must immediately discontinue work as specified in the written notice.

Terminate all subcontracts to the extent they relate to the work terminated under the notice.

Discontinue orders for materials and services except as directed by the written notice.

>N~

Deliver to the Owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials
acquired prior to termination of the work, and as directed in the written notice.

5. Complete performance of the work not terminated by the notice.
6. Take action as directed by the Owner to protect and preserve property and work related to this contract that Owner will take possession.
Owner agrees to pay Contractor for:

1. Completed and acceptable work executed in accordance with the contract documents prior to the effective date of termination;
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2. Documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment
as required by the contract documents in connection with uncompleted work;

3. Reasonable and substantiated claims, costs, and damages incurred in settlement of terminated contracts with Subcontractors and
Suppliers; and

4. Reasonable and substantiated expenses to the Contractor directly attributable to Owner’s termination action.
Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination
action.
The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract.

A24.1.2 Termination for Default

TERMINATION FOR CAUSE (CONSTRUCTION)

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes standard language for conditions, rights, and remedies associated with Owner
termination of this contract for cause due to default of the Contractor.

A25 TRADE RESTRICTION CERTIFICATION
A25.1 SOLICITATION CLAUSE

TRADE RESTRICTION CERTIFICATION
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror —

1) is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as
published by the Office of the United States Trade Representative (USTR);

2) has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country
included on the list of countries that discriminate against U.S. firms as published by the USTR; and

3) has not entered into any subcontract for any product to be used on the Federal project that is produced in a foreign country included on the
list of countries that discriminate against U.S. firms published by the USTR.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or
fraudulent certification may render the maker subject to prosecution under Title 18 USC § 1001.

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a
subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances. The Contractor must require
subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed
circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR § 30.17, no contract shall be awarded
to an Offeror or subcontractor:

1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against
U.S. firms published by the USTR; or

2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such USTR list; or

3) who incorporates in the public works project any product of a foreign country on such USTR list.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification
required by this provision. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in all
lower tier subcontracts. The Contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included
on the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has knowledge that the certification is erroneous.

This certification is a material representation of fact upon which reliance was placed when making an award. [f it is later determined that the
Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration (FAA) may direct through the Owner
cancellation of the contract or subcontract for default at no cost to the Owner or the FAA.

A26 VETERAN’S PREFERENCE
A26.1 CONTRACT CLAUSE

VETERAN’S PREFERENCE

In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor and all sub-tier contractors must give
preference to covered veterans as defined within Title 49 United States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian
Gulf veterans, Afghanistan-lraq war veterans, disabled veterans, and small business concerns (as defined by 15 USC § 632) owned and controlled by
disabled veterans. This preference only applies when there are covered veterans readily available and qualified to perform the work to which the
employment relates.
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A27 DOMESTIC PREFERENCES FOR PROCUREMENTS
A27.1 CERTIFICATION CLAUSE

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS

The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent practicable, the Bidder or Offeror has provided
a preference for the purchase, acquisition, or use of goods, products, or materials produced in the United States (including, but not limited to, iron,
aluminum, steel, cement, and other manufactured products) in compliance with 2 CFR § 200.322.
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Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

GENERAL

These Special Provisions, together with applicable Standard Specifications, Contract Requirements
for Airport Improvement Project, Rules and Regulations, Payroll Requirements and Minimum Wage
Rates which are hereto attached or which by reference are herein incorporated, cover the requirements
of the State of lllinois, Division of Aeronautics, and the representatives of Waukegan for the
improvements to the Waukegan National Airport, Waukegan, Illinois.

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS

The “Standard Specifications for Construction of Airports”, State of lllinois, Department of
Transportation, Division of Aeronautics, adopted September 25, 2020 and revised on November 12t
2021 shall govern the project except as otherwise noted in these Special Provisions. In the case of
conflict with any part or parts of said specifications, the said Special Provisions shall take precedence
and shall govern.

Specifications may be obtained at https://idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/Consultants-Resources/index. = Where referenced within the
Special Provisions, the lllinois Department of Transportation Standard Specifications for Road and
Bridge Construction adopted January 1, 2022 shall apply.

INDEX TO SPECIAL PROVISIONS

ITEM DESCRIPTION PAGE NUMBER
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APPENDIX A - IDOT DIVISION OF AERONAUTICS POLICY MEMORANDA ..........cccoomnienrinen A

07-21

ACCEPTANCE PROCEDURE FOR FINELY DIVIDED MINERALS USED IN
PORTLAND CEMENT CONCRETE AND OTHER APPLICATIONS

221 ACCEPTED CEMENT TYPES

22-2 OBTAINING APPROVED AGGREGATES COMPLYING WITH 2020 STANDARD
SPECIFICATIONS FOR CONSTRUCTION OF AIRPORTS

87-3 MIX DESIGN, TEST BATCH, QUALITY CONTROL, AND ACCEPTANCE TESTING OF
PCC PAVEMENT MIXTURE

87-4 DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED
BITUMINOUS MIXES

90-1 RESAMPLING AND RETESTING OF PCC PAVEMENT

95-1 FIELD TEST PROCEDURES FOR MIXER PERFORMANCE AND CONCRETE
UNIFORMITY TESTS

96-1A FOR AERONAUTICS 2020 STANDARD SPECIFICATIONS, ITEM 610,
STRUCTURAL PORTLAND CEMENT CONCRETE: JOB MIX FORMULA APPROVAL
& PRODUCTION TESTING

96-3 REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH BITUMINOUS
CONCRETE PAVING

97-2 PAVEMENT MARKING PAINT AND GLASS BEAD ACCEPTANCE

2001-1 REQUIREMENTS FOR COLD WEATHER CONCRETING

2003-1 REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND
PAVING OF SUPERPAVE BITUMINOUS CONCRETE MIXTURES FOR AIRPORTS
COMPARISON SAMPLES, DATED 12-07-2020

APPENDIX B — IDOT HIGHWAY STANDARDS........cciie e, B
602401-07 PRECAST MANHOLE TYPE A 4 DIAMETER
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Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

PART 1 — GENERAL CONTRACT PROVISIONS

SECTION 40 — SCOPE OF WORK

40-05 MAINTENANCE OF TRAFFIC

ADD:

h. To maintain airport operations and to facilitate the construction of the proposed work, the project
has been divided into separate phases in accordance with Advisory Circular 150/5370-2G
Operational Safety on Airports During Construction. References to Construction Safety and
Phasing Plans (CSPP) in that document shall be interpreted to mean the phase limits, barricade
locations, access points and notes shown on the construction activity plan sheets included in the
as-bid contract documents. When “safety” is used or referred to in the contract documents and in
the advisory circular(s) it shall be redefined by this contract as meaning “operational safety”. The
Construction Operational Safety and Phasing Plan (CSPP) establishes the airport and project
specific requirements, supplementing the requirements in the AC, that are to be included in the

contractor’s bid for maintaining operational safety during construction.

i. The Construction Safety and Phasing Plan (CSPP) contained herein has been approved by both
the Airport and the FAA. The contractor shall be required to divide the overall work into separate
phases in substantial conformance with the CSPP shown in the plans, except as allowed by the
contract documents and approved by the Division on behalf of the FAA. Durations specified for
individual phases shall become requirements of the contract and shall be subject to liquidated

damages.

i- The contractor activity on the airfield shall be limited to the limits of construction as identified on
the construction activity plan drawings. Beyond the limits of construction the contractor shall not
have access to any part of the active airfield pavement with any equipment or personnel without

the approval of Airport Management.

k. Maintenance of Airport Systems are critical to the operation of the Airport and the safety and/or
security of the traveling public. Prior to beginning work the contractor shall investigate existing
systems which may be located within the work area and locate all existing utilities. The contractor
may seek assistance from the Julie, Engineer, Resident Engineer, Airport and FAA with locating
utilities but the final responsibility for all utility locates lies solely with the contractor. If the
Contractor’s investigation reveals that a utility must be relocated to allow for the performance of
the work in the plans, the contractor shall immediately notify the Resident Engineer and remain
clear of the utility until resolution has been determined by the Division and the Airport. Any system,
including but not limited to systems associated with security, air navigation, weather, airfield
lighting damaged by the Contractor’s operations shall be immediately repaired to the satisfaction
of the owner. No delay shall be taken in the repair of the damaged facility. The Contractor shall

not be allowed to finish work for the day until the utility has been repaired.

I.  The contractor shall provide his own radio capable of transmitting and receiving on the Unicom

frequencies noted in the plans.

m. The Contractor shall provide and maintain construction entrance signage on all public use roads
intended to be used by his operations as required by the lIllinois Department of Transportation, or
the jurisdictional agency of the road. The Contractor shall be responsible for coordinating all
hauling and access on State, City, Township or County roads with the agency responsible for the

roadway.
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n. Ifitis found the fully loaded delivery trucks are excessively damaging the Airport or local roadway
pavement, the Contractor shall limit the weight of the material being hauled onto the site. The
Resident Engineer shall determine what is considered excessive damage. No payments will be
made for additional hauling that may be required due to load restrictions.

0. The Contractor shall be required to provide a 24-hour phone number for emergency barricades
and barricade lighting maintenance.

40-09 SAFETY PLAN COMPLIANCE DOCUMENT (SPCD)
REVISE: The first sentence of the first paragraph to read:

10 days prior to the preconstruction conference, the Contractor shall submit a SPCD to the Airport
describing how he will comply with the requirements of the AC plus the CSPP and supplying any
details that could not be determined before contract award.

ADD New Section:
40-10 BARRICADES, WARNING SIGNS AND HAZARD MARKINGS
ADD:

The Contractor shall furnish, erect, and maintain all barricades, warning signs, and markings for
hazards necessary to protect the public and the work. When used during periods of darkness, such
barricades, warning signs and hazard markings shall be suitably illuminated. Unless otherwise
specified, barricades, warning signs, and markings for hazards that are in the air operations area shall
be a maximum of 18 inches high. Unless otherwise specified, barricades shall be spaced not more
than 10 feet apart.

For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain barricades,
warning signs, lights and other traffic control devices in reasonable conformity with the Manual
of Uniform Traffic Control Devices for Streets and Highways (published by the United States
Government Printing Office).

Any cost for signage or traffic control shall be borne by the Contractor.

Barricades, as approved by the FAA, shall be provided per the details in the plan sheets. The
barricades shall be lighted with steady burn omni-directional red lights supplemented with a 20” x 20”
orange flag.

Barricades shall be placed as shown in the plans or as directed by the Resident Engineer or Airport.

The Contractor shall be responsible for supplying, maintaining and any moving of all barricades. Lights
shall be maintained in proper working order. No separate payment will be made for supplying,
maintaining and moving barricades but shall be considered incidental to the contract.

When the work requires closing an air operations area of the airport or portion of such area, the
Contractor shall furnish, erect, and maintain temporary markings and associated lighting conforming
to the requirements of FAA Advisory Circular 150/5340-1 (latest revision), Standards for Airport
Markings.

The Contractor shall furnish, erect, and maintain markings and associated lighting of open trenches,
excavations, temporary stockpiles, and his/her parked construction equipment that may be hazardous
to the operation of emergency fire-rescue or maintenance vehicles on the airport in reasonable
conformance to FAA Advisory Circular 150/5370-2 (latest revision), Operational Safety on Airports
During Construction.
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The Contractor shall identify each motorized vehicle or piece of construction equipment in reasonable
conformance to FAA Advisory Circular 150/5370-2 (latest revision).

Mark and identify vehicles in accordance with AC 150/5210-5 (latest revision) Painting, Marking and
Lighting of Vehicles Used on an Airport. When any vehicle is required to travel over any portion of the
aircraft movement area (within the existing perimeter fence) and runway approach area, the vehicle
shall be properly identified to operate in the area or provided with a flag on a staff attached to the
vehicle so that the flag will be readily visible. The flag should be not less than 3-feet square consisting
of a checkered pattern of international orange and white squares of not less than one foot on each
side and displayed in full view above the vehicle. A flag or escort vehicle is not required for vehicles
which have been painted, marked and lighted for routine use on aircraft movement areas. Any vehicle
operating on the movement area during the hours of darkness should be equipped with an amber
flashing dome-type light, in accordance with local and/or state codes.

The Contractor shall furnish and erect all barricades, warning signs, and markings for hazards prior to
commencing work which requires such erection and shall maintain the barricades, warning signs, and
markings for hazards until their dismantling is directed by the Resident Engineer.

Open-flame type lights shall not be permitted within the air operations areas of the airport.
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SECTION 50 — CONTROL OF WORK

50-05 COOPERATION BETWEEN CONTRACTORS
REVISE: The first sentence of the second paragraph to read:

The contractor shall plan and conduct his/her work so as not to interfere or hinder the progress of work
being performed by other contractors or Airport personnel.

50-06 CONSTRUCTION LAYOUT AND STAKES
DELETE: The first paragraph.
ADD: As the first paragraph:

The Contractor will be required to furnish and place construction layout stakes for this project. The
establishment of survey control and/or reestablishment of survey control shall be by a State Licensed
Land Surveyor.

DELETE: The second paragraph.
ADD: As the second paragraph:

The Resident Engineer will locate and reference three (3) control points and will establish benchmarks
along the line of the improvement outside construction limits. The Contractor shall locate and
reference the centerline of survey, which shall also consist of locating and referencing control points
such as point of curvature, points of tangent, and sufficient points on tangent to provide a line of sight.
Control points set by the Resident Engineer shall be identified in the field to the Contractor, and the
field notes shall be kept in the office of the Resident Engineer.

ADD:
Benchmarks will be established along the project outside of construction lines.

It is not the responsibility of the Resident Engineer to check the correctness of the Contractor's stakes
or forms, except as provided herein; however, any errors that are apparent shall be immediately called
to the Contractor's attention, and he shall be required to make the necessary correction before the
stakes are used for construction purposes.

The Contractor shall immediately notify the Resident Engineer of conflicts or discrepancies with the
established control points.

50-10 LOAD RESTRICTIONS
ADD:

Access to the construction work area is limited to the haul routes as shown on the construction activity
plan drawings. The use of existing airfield pavements by contractor construction traffic including all
haul trucks is prohibited unless previously approved by the Airport Management. Any damage to
existing Airport pavement due to construction traffic operating beyond the approved work limits,
hauling outside of the approved haul/access routes and construction traffic operating in prohibited
areas shall be repaired by the Contractor at his own expense to the satisfaction of the owner.

Contractor's use of existing airfield and perimeter pavements by equipment and loaded trucks shall
be minimized. The Contractor shall be responsible for damage to any airfield pavement or public road
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caused by his construction operations. Any damage to existing airfield, landside and perimeter
pavements shall be repaired by the Contractor at his own expense to the satisfaction of the
Owner. Contractor shall obtain written permission from the Airport Owner to use any airfield
pavements.

50-11 MAINTENANCE DURING CONSTRUCTION

ADD: The contractor shall make provisions in the work to maintain positive drainage from the work
areas and to minimize the ponding of water. In areas where the contractor is required to core out or
remove pavements the contractor shall cut temporary ditches or swales to maintain positive drainage.
At locations where temporary ditches are not feasible, the contractor shall excavate storm water
storage areas adjacent to but at a lower elevation than the bottom of the work and utilize mechanical
pumps to promptly remove storm water from the excavations. All existing pavement areas that are to
remain open to aircraft traffic shall be kept clean to the satisfaction of Airport Manager and the
Resident Engineer. At the request of the Resident Engineer or of the Airport, the Contractor shall
provide a self-propelled, vacuum or regenerative (recirculating) air pavement sweeper, a pavement
blower or tractor mounted “sweeper box”. At a minimum, a pavement blower shall be kept on site at
all times.

ADD:
Material tracked onto public streets shall be removed continuously during the work.

No material capable of being blown onto airfield pavement will be allowed to be stored uncovered
anywhere within the fence line, at any time during construction.

50-14 FINAL ACCEPTANCE
DELETE: The first sentence of the first paragraph.
ADD: As the first sentence of the first paragraph.

Upon due notice to the Resident Engineer from the Contractor of presumptive completion of the entire
project, the charging of Contract Time shall be suspended, and the Engineer will make an inspection.

ADD: After the first sentence of the second paragraph:

The charging of Contract Time shall resume on the day following the inspection and shall continue
until the remaining work, including the applicable requirements of Section 40-08, Final Clean-up, is
completed to the Engineer’s satisfaction.

50-16 PLANS AND WORK DRAWINGS

REVISE: The second sentence of the eleventh (11™) paragraph to read as follows:

Such review will not relieve the Contractor of the responsibility for complying with the contract
document requirements or for any error that may exist in the submittal. The Contractor is responsible
for the dimensions and designs of adequate connections, detail and satisfactory construction of all
work.

REVISE: The 15" paragraph to read:

Shop drawing submittals that do not include the information below will be rejected and returned to the
Contractor. Information to be included on shop drawing submittals shall conform to the following:

PROJECT LOCATION: Waukegan National Airport
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Special Provisions IL Project: UGN-5083

Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal
PROJECT TITLE: Rehabilitate East Aircraft Parking Apron

PROJECT NUMBERS: lllinois Project No.: UGN-5083
AIP Project No.: 3-17-SBGP-XXX

CONTRACT ITEM: (i.e. AR156520 Inlet Protection)

SPECIFICATION: Section in the Specifications (i.e. 102-2.9 Inlet and pipe
protection)

SUBMITTED BY: (Contractor/Subcontractor Name)

DATE: (Date of Submittal)

ADD: To the end of the 18 paragraph:

d.“Rejected”: Submittal shall not be used at the project site.
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SECTION 60 — CONTROL OF MATERIALS

60-01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS
REVISE: The third paragraph to read:

As a minimum, the Contractor shall provide, prior to delivery, statements (shipment tickets, source,
certificate of analysis (COA), sample, etc.) as required by the current lllinois Department of
Transportation, Bureau of Airport Engineering Manual for Documentation of Airport Materials or as
requested by the Engineer of Airport Construction and Materials.

REVISE: The eleventh paragraph to read:

The Contractor shall furnish airport lighting equipment that meets the requirements of the
specifications; and is listed in the current Federal Aviation Administration Advisory Circular (AC)
150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that is in effect on the
date of advertisement; and meets “Buy America” requirements.

60-03 CERTIFICATION OF compliance/analysis (COC/COA)
ADD: After the sixth (6!") paragraph:

The Contractor shall certify all materials contained in the contract. Certification and documentation
shall be submitted to the Resident Engineer and Project Engineer. It shall be the sole responsibility
of the Contractor to ensure the delivery of adequate and accurate documentation prior to the delivery
of materials. Materials incorporated into this project without approved certification and documentation
will not be recommended for payment by the Resident Engineer. It shall be the sole responsibility
of the Contractor to provide certification that ALL materials to be used on the project meet the
“Buy American” requirements.

The certification shall be submitted as part of the shop drawing submittal.

QCMT 22004512.00 10 December 12, 2023



Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

SECTION 70 — LEGAL REGULATIONS AND RESPONSIBITY TO PUBLIC

70-08 PUBLIC CONVENIENCE AND SAFETY

ADD: at end of the Section:

The contractor shall provide, install and maintain any warning signs (trucks entering highway, etc.) as
required by the County Division of Transportation and the Village of Lake in the Hills and/or the
responsible agency that maintains the roadway. The cost to the warning signage as required by the
agency responsible for the roadway for the duration of the contract shall be at no additional cost to the
contract.

70-16 CONTRACTOR’S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF
OTHERS

REVISE: The second paragraph as follows:
“. .., the approximate locations and owners have been indicated on the plans.”
ADD: After the eight (8") paragraph:

The following table includes contact numbers that may provide assistance for locating cable. The
personnel listed in the table are in no way responsible for damage to existing utilities.

WAUKEGAN NATIONAL AIRPORT

Utility Service or Facility Contact (Person) Contact (Phone)

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

AT&T — Telephone Cables 1-800-892-0123

ComEd - Electric Cables 1-800-892-0123

Comcast — Cable Lines 1-847-398-6700

NICOR - Gas Lines 1-800-892-0123

FAA Control and Communication

FAA Sector Office 1-630-587-7801
Cables

REPLACE: paragraph eleven (11) with;

If, in the Contractor's opinion, additional assistance is needed to locate the utility service or facility, the
contractor shall enlist the assistance of a qualified technician or professional utility location firm to
accurately locate underground utilities or facilities prior to excavation. Prior to commencing this
detailed location work in the general vicinity of an existing utility service or facility, the Contractor shall
again notify each such owner of his/her plan of operation and request the presence of a representative
of the owner to observe the work. Such notification shall be given by the most expeditious means to
reach the utility owner's PERSON TO CONTACT no later than two normal business days prior to the
Contractor's commencement of operations in such general vicinity. The Contractor shall furnish a
written summary of the notification to the Engineer.
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Only after the investigation has been made should the contractor begin excavation operations. Upon
beginning these operations, the contractor shall use extreme caution in the methods utilized. The
contractor shall utilize exploratory trenching or small tool excavation practices when beginning
operations in critical areas to verify that the utilities are clear of the area of interest or to verify the
location and depth of these facilities.

Any utility damaged by the Contractor shall be repaired by the Contractor to the satisfaction of the
Owner and shall be at the cost of the Contractor. In the event that an existing utility is damaged during
construction, all other work on the project shall be suspended until the utility is repaired. No additional
time will be awarded to the Contractor for delays in the project due to damaged utilities. It is a high
priority to the airport that all existing Airport utilities, unless otherwise noted in the plans, remain in
good working condition throughout the duration of the project.

Special care shall be taken on all operations and particularly near pavement edges to avoid damage
to edge lights and all underground electrical cable on the airport. The approximate location of existing
underground cable is shown on drawings. Any airfield lights or cable that are broken and require
replacement because of the Contractor's operations will be replaced by the Contractor at his/her own
expense.

Any airfield cable repairs or replacement to any part of the electrical system made necessary by the
Contractor's operations will be made by him/her in the manner specified in Sections 108 and 125 at
no cost to the Airport. Cost of replacement to be borne by the Contractor shall include any expense
incurred in locating as well as repairing or replacing damaged parts of the system by the owning
agency.

70-25 CONTRACTOR’S RESPONSIBILITY FOR SAFETY DURING CONSTRUCTION
ADD:

e. Review the requirements in AC 150/5370-2 (current edition) and comply with items listed as
contractor’s responsibility.

f. Implement a CSPP and SPCD as required in AC 150/5370-2 (current edition) and ensure that
construction personnel are familiar with operational safety procedures and regulations on the Airport.

g. Provide a 24-hour point of contact that will coordinate an immediate response to correct any
construction-related activity that may adversely affect the operational safety of the Airport.

h. Provide a safety officer/construction inspector(s) trained in airport safety to maintain the CSPP
and SPCD and to monitor all construction activities.

i. Restrict movement of construction vehicles to construction areas as flagging and barricading,
erecting temporary fencing, or providing escorts, as appropriate.

j. Ensure that no construction employees, employees of subcontractors or suppliers, or other
persons enter any part of the aircraft operations area from construction site unless authorized.
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SECTION 80 — PROSECUTION AND PROGRESS

80-04 LIMITATION OF OPERATIONS
ADD: After the fourth (4™) paragraph:

A minimum distance shall be maintained between construction operations and the centerline of all
active taxiways, taxilanes and runways as noted on the Construction Safety and Phasing Plan. Itis
intended to plan, conduct, and complete the work in these critical traffic areas in such a manner that
the length and amount of interruption to aircraft traffic at the Airport is minimized.

The Contractor shall comply with Federal Aviation Regulations and with all rules and regulations of
the Airport, including, but not limited to, control and access to the airfield by Contractor’s, employees
and agents. In the event the Authority is assessed a fine by the Federal Aviation Administration for
breach of security resulting from actions of Contractor's employees and agents, the Contractor shall
fully reimburse the Authority for the amount of such fine in the form of additional rents.

Work within a Runway Safety Area (RSA) and Taxiway Object Free Area (TOFA) will require closure
of the Runway or Taxiway as shown in the Construction Safety and Phasing Plan. Runway closure
markers shall be placed prior to initiating work. The Contractor shall place barricades at all locations

shown on the plans. Any cable or unit duct protruding from the ground shall be secured flat using
sandbags or other methods approved by the Resident Engineer.

ADD:
80-14 CONTRACTOR’S ACCESS TO AIRFIELD

The location of an area for parking by the Contractor’'s employees shall be as shown on the plans or
as agreed to by the Airport.

Use of personal vehicles beyond the airport perimeter fence line will not be allowed.

When not in use, the Contractor’s vehicles and equipment shall park in the location shown on the
plans or in an area outside the Runway Safety Areas (RSAs), Runway Object Free Zones (ROFZs),
and Object Free Area (OFAs). The Contractor’s vehicles and equipment shall not be parked on a
closed taxiway or runway. Parking equipment shall not obstruct any runway visual aids, signs or
navigational aids or penetrate Part 77 surfaces.

ADD:

80-15 SECURITY DURING CONSTRUCTION

As a minimum, the Contractor shall be responsible for security during construction as follows:

1. Visibly delineate his construction zone by placing a line of barricades or flagging around the
entire work zone.

2. Keep construction personnel inside the work area delineated by barricades.

3. Ensure that construction personnel are familiar with security procedures and regulations on
the Airport.

4. Restrict movement of construction vehicles to construction areas as flagging and barricading,

erecting temporary fencing, or providing escorts, as appropriate or as shown in plans.
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5. The Contractor shall be required to maintain security on the Airport as specified or as directed
by the Airport.

6. The Contractor shall provide a complete list of personnel that will be employed while on site
and update the list as needed. The contractor shall limit access to the AOA. The Contractor shall be
responsible for monitoring the access gate during work hours. If the Contractor chooses to leave the
gate open, then he shall monitor the gate to prevent unauthorized entries.

7. The contractor shall provide his own padlock to secure the gate used for access.
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PART 2 — GENERAL CONSTRUCTION ITEMS

ITEM 102 - TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION AND
SILTATION CONTROL

MATERIALS
102-2.1
ADD:

All materials for this item shall meet the requirements of the Buy American Preference as stated in the
Appendix 4. Contractor shall provide proof of 100% domestic materials prior to delivering materials to
the site. Materials that are unable to meet this requirement shall be reported in the bid documents
under Certifications Required by State and/or Federal Law, Buy American Certificate and the
contractor shall provide material certifications including ASTM testing standards to the Resident
Engineer before any material is placed.

If, upon delivery and incorporation of any materials, the Contractor has failed to provide the necessary
submittals as required by Sections 50-16, 60-01 and 60-03 of the Standard and Special Provisions,
the pay item shall not be included on the Construction Progress Payment report until such submittals
have been furnished.

As part of this item, the Contractor shall be required to comply with the requirements of the National
Pollutant Discharge Elimination System (NPDES) Storm Water Permit for construction site activities.
Information on the above-referenced permits may be obtained from:

lllinois Environmental Protection Agency

Division of Water Pollution Control

1021 North Grand Avenue East

Springfield, lllinois 62702

102-2.9 INLET AND PIPE PROTECTION
ADD:

Inlet Protections for rectangular or round inlets shall be as shown on the plans.

METHOD OF MEASUREMENT

DELETE: Sections 102-4.1 thru 102-4.4, 102-4.6, 102-4.7 and 102-4.9.

ADD: New section:

102-4.12

Temporary seeding, stabilized construction entrances, ditch checks, temporary mulching and any
other erosion control measures required at the Contractor’s staging and storage areas and haul route

shall not be measured for payment but shall be considered incidental to the contract.

BASIS OF PAYMENT

ADD: New section:
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102-5.1

Payment will be made under:
ITEM AR156520 INLET PROTECTION - PER EACH.
ITEM AR156531 EROSION CONTROL BLANKET - PER SQUARE YARD.
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ITEM 105 — MOBILIZATION

DESCRIPTION
105-1.1
REVISE the third paragraph to read:
This item also includes all efforts related to restoration of the project site, staging areas and haul roads
as directed in the bidding documents at the conclusion of the job. This activity includes, but is not
limited to, incidental grading, seeding and clean-up, as required to restore the project site to original
condition.
105-1.2
REVISE to read:
Mobilization shall be limited to 10% of the original contract amount. Mobilization charges in excess of
10% of the original contract amount will not be paid. Should the bid for mobilization exceed 10%, the

amount over 10% will not be paid until final acceptance of the project by the Engineer.

METHOD OF MEASUREMENT

105-2.1
REVISE to read:
Based upon the contract lump sum price for “Mobilization” partial payments will be allowed as follows:

a. With first pay request, 25%.

b. When 25% or more of the original contract is earned, an additional 25%.

c. When 50% or more of the original contract is earned, an additional 40%.

d. After final inspection, staging area clean-up and delivery of all project closeout materials as
required by Section 90, paragraph 90-12 tited CONTRACTOR FINAL PROJECT
DOCUMENTATION, the final 10%. The remaining 10% of the pay item will be paid along with any
amount bid in excess of 10% of the original contract amount upon final acceptance of the project by
the Engineer.

BASIS OF PAYMENT

ADD:
Payment will be made under:

ITEM AR150520 MOBILIZATION — PER LUMP SUM.
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ITEM 150 — RESIDENT ENGINEER FIELD OFFICE

DESCRIPTION
150-1.1
ADD:

The Airport will provide a location for the Field Office within proximity to the work areas. The Contractor
shall be responsible for furnishing and maintaining the space as stated herein.

CONSTRUCTION METHODS

150-2.1

REPLACE within (b) in paragraph 4 references to “Two (2)” with “One (1)".

DELETE the first sentence of (g) in paragraph 4.

REPLACE (h) in paragraph 4 with the following:

One (1) All-in-One multifunction desktop printer (including maintenance and operating supplies)
capable scanning documents to pdf, copying and printing prints up to a half size (11 inch by X 17 inch)

plans with Wi-Fi and Ethernet capabilities.

BASIS OF PAYMENT

150-4.1
ADD:
Payment will be made under:

ITEM AR150510 ENGINEER’S FIELD OFFICE — PER LUMP SUM.
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PART 3 — SITEWORK

ITEM 101 — PREPARATION/REMOVAL OF EXISTING PAVEMENTS

DESCRIPTION
101-1.1
ADD:

This item shall consist of full-depth concrete pavement removal and partial-depth and full-depth
bituminous pavement removal at the locations shown on the plans.

The type of material to be removed along with approximate typical pavement section is shown on the
plans. Pavement structure information was taken from airport records, data supplied by airport
personnel and soil borings. The Contractor shall verify the type and thickness of material to be
removed. No extra compensation will be allowed for any variations in the pavement sections
actually encountered.

CONSTRUCTION

101-3.1 (b) ASPHALT PAVEMENT REMOVAL.
REVISE: 15t sentence as follows:

Asphalt pavement to be removed shall be cut to the full depth or partial depth of the asphalt pavement
around the perimeter of the area to be removed, as specified in the contract documents at locations
determined by the Resident Engineer.

ADD:
101-3.17

All existing pavement and associated materials that are removed shall be disposed of off Airport
property. No additional compensation will be made for hauling and disposal of any of the removed
material.

101-3.18

Pavement replacement will be as detailed on the plans and constructed in accordance to the applicable
Sections 401, 403, 602 and 603. Any required aggregate to be replaced below the new pavement
section shall meet the requirements of Iltem 208 of the Standard Specifications and compacted to not
less than 100% of the maximum density of laboratory specimens compacted and tested per AASHTO T
99 for areas designated for aircraft with gross weights more than 60,000 pounds. The various materials
required for pavement replacement shall be in accordance with the applicable portions of the Standard
Specifications and these Special Provisions. Any damage to pavement beyond the limits as shown on
the plans shall be removed and replaced by the Contractor at his expense. These areas shall be
saw cut to a uniform width.

101-3.19
Pavement Removal and Replacement shall be the removal of the existing pavements as shown on the

plans or as directed by the Resident Engineer and the replacement pavement shall match the existing
pavement thickness. The replacement pavement shall consist of bituminous base course conforming
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to the specification Section 403 and bituminous surface course conforming to specification section 401.
The maximum lift thickness shall be 4” for Section 403 material. For full-depth patching, the existing
aggregate base course shall be re-graded and compacted prior to the placement of the bituminous
course. Cost of regrading and compacting to the existing base shall be incidental to the pavement
removal and replacement.

101-3.20 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY

After the completion of compaction, the pavement will be tested for acceptance by the Resident Engineer
and accepted on the basis of percent air voids in the final compacted mat. The HMA course shall be
compacted to a minimum density of 93 percent (7 percent air voids) and a maximum of 99 percent (1
percent air voids) of the Maximum Theoretical Specific Gravity (ASTM D2041). If, during construction,
the density test falls below 93 percent, additional approved rollers shall be required. Failure to achieve
density within these limits shall be cause for rejection of the material, as determined by the Division of
Aeronautics.

One random nuclear density test shall be taken for each 250 tons of mix placed. Each nuclear density
test shall be the average of five (5) nuclear tests taken as a cross-section of the pavement. The Resident
Engineer shall have a nuclear gauge and qualified operator on the project when constructing this item
for acceptance testing. The contractor shall have their own nuclear gauge and qualified operator onsite
for quality control.

METHOD OF MEASUREMENT

101-4.1
ADD:

If additional pavement or subgrade material is removed due to negligence on the part of the Contractor,
the additional quantity of removal and replacement of pavement or subgrade material will not be
measured for payment.

ADD New Section:
101-4.8 REMOVE AND REPLACE BITUMINOUS PAVEMENT

The quantity of pavement removal and replacement shall be measured for payment by the number of
square yards removed at the specified width, completed and accepted by the Resident Engineer. The
saw cutting, pavement removal, bituminous surface course, bituminous base course and bituminous
tack coat will not be measured separately for payment but will be considered incidental to REM & REP
BIT PAVEMENT per square yard. If pavement or subgrade material is removed due to negligence on
the part of the Contractor, the additional quantity of pavement removal and replacement of subgrade
material will not be measured for payment.

BASIS OF PAYMENT

101-5.1
ADD:
Payment for bituminous and concrete pavement removal shall constitute full compensation for

pavement removal, saw cutting and disposal of the removed materials, including all labor, tools,
equipment and incidentals necessary to complete this item of work. Any work grading and
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recompacting of existing granular base course to proper grade shall not be paid for separately but
shall be considered incidental to pavement removal.

Payment for REM & REP BIT PAVEMENT shall be made at the contract unit price per square yard.
This price shall include full compensation for sawing, removal, disposal, replacement of asphalt
materials, compaction, tack coat, including furnishing all materials, labor, tools, testing, equipment and
incidentals necessary to complete this item of work. For the purposes of payment.

Payment will be made under:
ITEM AR401900 REMOVE BITUMINOUS PAVEMENT - PER SQUARE YARD.

ITEM AR401910 REMOVE & REPLACE BIT. PAVEMENT - PER SQUARE YARD.
ITEM AR501900 REMOVE PCC PAVEMENT - PER SQUARE YARD.
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ITEM 152 — EXCAVATION, SUBGRADE AND EMBANKMENT

DESCRIPTION
152-1.1
ADD:
This item shall also consist of excavating for subgrade remediation as the field conditions warrant at
the time of construction. This material is intended to repair soft subgrade as determined by the
Resident Engineer based on the results of geotechnical testing and/or proof roll. No adjustment in unit

price will be allowed for an increase or decrease in quantities.

Any excess material from all contract work shall be kept on airport property and hauled as directed by
Airport staff at no additional cost to the contract.

Compaction control tests shall be for aircraft weights of 60,000 pounds or more.

152-1.2 DIGITAL TERRAIN MODEL (DTM)

DELETE: This section.

152-1.3 CLASSIFICATION

DELETE: Paragraphs b, ¢, d and e.

ADD:

f. Topsoil Stripping. Topsoil stripping shall consist of stripping the excess topsoil from below the
proposed embankments or below the proposed airfield, roadway or shoulder pavements. For the
purpose of this specification, topsoil shall consist of the material consisting of brush, sods, grass,
decayed vegetative matter or vegetation approximately eight (8”) in depth. Topsoil stripping shall be

defined as “Unclassified Excavation.”

CONSTRUCTION METHODS

152-3.1a

REVISE:

Blasting will not be permitted.

152-3.2 EXCAVATION

ADD:

The Contractor shall make provisions in the work to maintain positive drainage from the work areas
and to minimize the ponding of water. The Contractor shall cut temporary ditches or swales to maintain
positive drainage. Atlocations where temporary ditches are not feasible, the Contractor shall excavate
stormwater storage areas adjacent to but at a lower elevation than the bottom of the work and utilize
mechanical pumps to promptly remove stormwater from the excavations.

152-3.15 TOPSOIL

DELETE: 2" paragraph of this section and REPLACE with the following:
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The Contractor shall strip the vegetation from all proposed excavation areas at a minimum depth of 4”
and from below all proposed pavement areas at a depth of 4”. The stripped organic material shall be
temporarily stockpiled outside the grading limits. After the embankment is placed the decomposed
vegetative shall be re-spread and disturbed areas shall be prepared for seeding.

In the area directly below the proposed pavement structure, the Contractor shall strip the topsoil and
shall store this material on site. Except where noted in the plans, this excavated material shall be
replaced with select fill material and compacted to the specifications of Item 152 for Aircraft weighing
greater than 60,000 Ibs.

Materials excavated during the stripping process shall not be utilized as embankment under the
proposed or future pavements.

Materials excavated during the stripping process shall be temporarily stockpiled at a location
designated by the Contractor and approved by the Resident Engineer outside of the grading limits and
allowed to decay. Upon completion of the earthwork, this material shall be incorporated as directed
in Iltem 905 over the disturbed surface. Excavation, stockpiling and incorporation of this material shall
not be measured for payment but shall be considered incidental to Item 152.

Any excess material from all contract work shall be kept on airport property and hauled as directed by
Airport staff at no additional cost to the contract.

ADD: New section:

152-3.19 DUST CONTROL WATERING

This work shall consist exclusively of applying water to control dust resulting from construction
operations and is not intended for use in compaction of earth embankment. The Contractor shall take

measures to control dust.

Dust shall be controlled by a uniform application of sprinkled water and shall be applied as directed
by the Resident Engineer or Airport, in a manner meeting their approval.

Dust control watering shall not be paid for separately but shall be considered incidental to the item
requiring the dust control.

METHOD OF MEASUREMENT

152-4.1
DELETE: 1st paragraph and replace with:

Prior to beginning any work, the Contractor shall verify all earthwork quantities shown in the contract
documents are in agreement with the earthwork quantities from their own calculations. Existing grades
on the design cross sections, where they do not match the locations of actual spot elevations shown
on the plans, were developed by computer interpolation from those spot elevations. Contractor shall
recognize that, due to the interpolation process, the actual ground surface at any particular location
may differ somewhat from the interpolated surface shown on the design cross sections. If the
Contractor, based upon his own investigation to verify the topography, identifies discrepancies in the
design cross sections, he shall notify the Resident Engineer in writing at least two weeks prior to
disturbing the existing grade. Disturbance of existing grade in any area shall constitute acceptance
by the Contractor of the accuracy of the elevations depicted in the contract documents.

Measurement for payment specified by the cubic yard shall be computed by the average end areas of
design cross sections. The end area is that bound by the original ground line established by field
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cross-sections and the final theoretical pay line established by cross-sections shown on the plans,
subject to verification by the Resident Engineer.

REVISE: Last sentence of 2" paragraph to read:

If a discrepancy in plan quantity is discovered after the work has been started, an appropriate
adjustment will be made.

152-4.2
REVISE: 15t sentence to read:

For payment specified by the cubic yard, measurement for all excavation or embankment shall be
computed by the average end area of design cross sections.

152-4.4

DELETE: This section.

152-4.5

DELETE: This section.

152-4.6

DELETE: This section.

ADD: The following sections:

152-4.7 SUBGRADE REPAIR

Subgrade Repair measured for payment shall be the number of square yards measured in its final
position at the locations as directed by the Resident Engineer. Measurement shall include excavation
below the bottom of the existing aggregate base course to the depth shown on the plan details or as
required by the Resident Engineer, compaction of exposed subgrade, placement of soil stabilization
fabric and placement/compaction of porous granular embankment (as specified in Section 154) up to

the bottom of the proposed aggregate base course.

Furnishing of the crushed aggregate base course under the proposed pavement shall be measured
and paid for under the associated crushed aggregate base pay item of the specified thickness.

152-4.8

Dust control watering will not be measured for payment but shall be considered incidental to the
contract items for which dust control is required.

BASIS OF PAYMENT

152-5.1
ADD:

Topsoil placement, shoulder fill and embankment fill shall not be paid for separately but shall be
included in the unit bid price for “Unclassified Excavation”.
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These prices shall be full compensation for all scarification, excavation, off site removal, hauling,
grading, final shaping, and compacting necessary to construct the proposed embankments in
conformance with the lines and grades shown in the plans, and for all labor, equipment, tools and
incidentals necessary to complete this item.

Payment will be made under:

ITEM AR152410 UNCLASSIFIED EXCAVATION - PER CUBIC YARD.
ITEM AR152511 SUBGRADE REPAIR - PER SQUARE YARD.
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ITEM 152540 — SOIL STABILIZATION FABRIC

DESCRIPTION

152-1.1

This work shall consist of placing a soil stabilization fabric on a prepared subgrade prior to the
placement of aggregate base as shown in the plans..

MATERIALS

152-2.1

The fabric for ground stabilization shall consist of woven yearns or nonwoven filaments of polyolefins
or polyesters. Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 according to
AASHTO M 288. The physical properties for ground stabilization fabrics shall be according to Section
1080.02 of the IDOT Standard Specifications for Road and Bridge Construction, current edition.

CONSTRUCTION METHODS

152-3.1

Soil Stabilization Fabric shall be delivered to the jobsite in such a manner as to facilitate handling and
incorporation into the work without damage. Material shall be stored in such a manner as to prevent
exposure to direct sunlight and damage by other construction activities.

152-3.2

Prior to the installation of the soil stabilization fabric, the application surface shall be cleared of debris
and sharp objects. In the case of subgrades, all wheel tracks or ruts in excess of 75 mm (3 inches) in
depth shall be graded smooth or otherwise filled with soil to provide a reasonably smooth surface.
Soil stabilization fabric may be installed on the application surface either by hand or by mechanical
methods, provided that the fabric is not torn or the surface rutted.

152-3.3

Soil stabilization fabric of insufficient width or length to fully cover the specified area shall be lapped,
or sewn. The minimum laps for lap only areas are 600 mm (24 inches) and for sewn areas are 100
mm (4 inches). If sewn, the seam strength shall be equal to or exceed the minimum grab tensile
strength of the fabric when tested wet.

152-3.4

The crushed aggregate subbase shall be constructed to the width and depth required on the plans.
The material shall be back dumped on the fabric in a sequence of operations beginning at the outer
edges of the treatment area with subsequent placement towards the middle. Placement of material
on the soil stabilization fabric shall be accomplished by spreading dumped material off of previously
placed material with a bulldozer blade or endloader, in such a manner as to prevent tearing or shoving
of the fabric. Dumping of material directly on the fabric will only be permitted to establish an initial
working platform. No vehicles or construction equipment shall be allowed on the fabric prior to
placement of the crushed aggregate subbase. The granular material shall be placed to the full
required thickness and compacted to the satisfaction of the Resident Engineer before any loaded
trucks are allowed on the area covered.
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152-3.5

Soil stabilization fabric which is damaged during installation or subsequent placement of granular
material due to failure of the Contractor to comply with these provisions, shall be repaired or replaced
at the Contractor's expense, including costs of removal and replacement of the granular material.
Torn fabric may be patched in place by cutting and placing a piece of the same fabric over the tear.
The dimensions of the patch shall be at least 600 mm (2 ft.) larger than the tear in each direction, and
shall be weighted or otherwise secured to prevent the granular material from causing lap separation.

METHOD OF MEASUREMENT

152-4.1

The area of soil stabilization fabric shall be the square yards of soil stabilization fabric
satisfactorily placed and accepted by the Engineer.

BASIS OF PAYMENT

152-5.1

Payment shall be made at the contract unit price for soil stabilization fabric installed on the project.
These prices shall be full compensation for furnishing all materials, labor, equipment and any
incidentals necessary to install the soil stabilization fabric shown on the plans:

Payment will be made under:

ITEM AR152540 SOIL STABILIZATION FABRIC - PER SQUARE YARD.
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ITEM 154 — SUBBASE COURSE

DESCRIPTION
154-1.1
ADD:
This item shall consist of Porous Granular Embankment used as an aggregate stabilization base
course placed as part of the proposed subgrade repair at the specified thickness as detailed in the
plans or as required by the Resident Engineer.

MATERIALS

154-2.1 DESCRIPTION
REVISE: 1%t paragraph to read:
The coarse aggregate shall be crushed gravel, crushed stone, or crushed concrete.
154-2.3 GRADATION REQUIREMENTS
DELETE: This section.
ADD:

The material shall be free from vegetable matter, lumps or clay, and other objectionable or foreign
substance.

When submitting materials for consideration, the Contractor shall provide written certification that the
material meets the specified requirements. A written gradation shall also be furnished.

Gradation for Subbase Course shall be one of the following gradations:

Subbase Gradation Requirements

Sieve Percent Passing

8 inch - 100

6 inch - 94-100
4 inch - 80-100
3inch 100 -

2 inch - 20-70
1% inch 30-76 -

No. 4 0-16 0-20
IDOT Gradation RR-1 CS-1

CONSTRUCTION METHODS
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154-3.2 PREPARING UNDERLYING COURSE
DELETE: This section.

154-3.4 PLACEMENT

DELETE: This section.

ADD:

The porous granular embankment shall be placed in lifts no greater than one (1) foot thick or as
directed by the Resident Engineer.

154-3.5 COMPACTION
DELETE: This section.
ADD:

Rolling the top of this replacement material with a vibratory roller meeting the requirements of Section
1101 of the IDOT Standard Specification for Road and Bridge Construction should be sufficient to
obtain the desired keying or interlock and necessary compaction. The Resident Engineer shall verify
that adequate keying has been obtained and that adequate compaction and stability has been
attained.

Capping aggregate will not be required when embankment meeting the requirements of ltem 209 of
the Standard Specifications is placed on top of the subbase course. Capping aggregate (two (2) inch
depth) meeting the requirements of Item 209 of the Standard Specifications will be required when
embankment meeting the requirements of Iltem 152 of the Standard Specifications is placed on top of
the subbase course.

METHOD OF MEASUREMENT

154-4.1
DELETE: This section.
ADD:

The quantity of porous granular embankment shall not be measured separately for payment but shall
be included in the contract unit price for AR152511, Subgrade Repair.

The Contractor shall furnish approved duplicate load tickets upon which is recorded the net weight of
the aggregates in each truck. The Contractor shall submit one (1) load ticket to the Resident Engineer,
or his/her duly authorized representative, at the job site when the truck load is incorporated into the
base.

BASIS OF PAYMENT

154-5.1

DELETE: This section.

ADD:
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Porous granular embankment will not be paid for separately but shall be included in the contract unit
price for Item AR152511, Subgrade Repair.
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PART 4 — BASE COURSES

ITEM 209 — CRUSHED AGGREGATE BASE COURSE

CONSTRUCTION METHODS

209-3.5 FINISHING AND COMPACTING

ADD:

The base shall be compacted to the satisfaction of the Resident Engineer.

209-3.9 ACCEPTANCE SAMPLING AND TESTING (a)

REVISE: 15t sentence of 2" paragraph as follows:

Each area shall be accepted for density when the field density is at least 100% of the maximum density

of laboratory specimens compacted and tested per AASHTO T 99 for areas designated for aircraft
with gross weights of more than 60,000 pounds.

BASIS OF PAYMENT

209-5.1
ADD:
Payment will be made under the following pay item(s):

ITEM AR209606 CRUSHED AGG. BASE COURSE - 6”- PER SQUARE YARD.
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PART 6 - FLEXIBLE PAVEMENTS

ITEM 401 — ASPHALT MIX PAVEMENT SURFACE COURSE

DESCRIPTION
401-1.1
ADD:

This item shall consist of placing bituminous surface course (per Method 1) placed as part of the
proposed pavement structure at the locations shown on the plans.

MATERIALS
401-2.3 ASPHALT BINDER
ADD: The following after the 6™ paragraph of this section:
Asphalt Binder Selection Table — IDOT Districts 1-6 (Apron) criteria shall apply.
COMPOSITION
401-3.3 JOB MIX FORMULA (JMF)
ADD: The following after the 6" paragraph of this section:

Asphalt Design Criteria Table - Aircraft 60,000 pounds or more (Apron) criteria shall apply. Target air
voids (AV) shall be 3% for the mixture.

CONSTRUCTION METHODS

401-4.10 JOINTS
ADD:
After the first paragraph of this section.

At any time during the bituminous surface course paving operation, it becomes necessary to end a
paving lane at a location other than the proposed finished pavement edge because of ending a day’s
paving, machinery breakdown, etc., the lane end will be sawed back a sufficient distance to provide a
smooth, neat appearing joint from which to resume paving. The sawed face will be painted with a
liquid asphalt and this work shall be considered incidental to Item 401, Bituminous Surface Course,
and no additional compensation will be allowed.

BASIS OF PAYMENT

401-8.1
DELETE: This section.
ADD:

Bituminous surface course will not be paid for separately but shall be included in the contract unit price
for ltem AR401910, Remove & Replace Bit. Pavement.
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PART 7 — RIGID PAVEMENT

ITEM 501 — CEMENT CONCRETE PAVEMENT

MATERIALS
501-2.10 STEEL REINFORCEMENT
ADD to paragraph b.(1)(a) Welded wire reinforcement (non-coated):

Reinforcement of odd-shaped panels shall consist of welded wire reinforcement of the size and
dimensions shown in the plans and details.

501-2.11 DOWEL AND TIE BARS
ADD to paragraph b. Dowel bar assembly:

All dowel bars shall be fastened firmly in position with an approved contraction joint dowel bar
assembly prior to the start of paving operations. Loose dowel bars will not be accepted.

501-2.12 MATERIAL FOR CURING CONCRETE
DELETE: paragraphs (b) and (c).

CONCRETE MIX

501-3.3 CONCRETE MIX PROPORTIONS
DELETE: All references to aircraft gross weights of 60,000 pounds or less.
ADD:

Concrete pavements will be designed to accommodate aircraft gross weights greater than 60,000
pounds.

CONSTRUCTION METHODS

501-4.2 EQUIPMENT
REVISE: Paragraph e. Fixed forms to read:

All radii and tapers shall be formed with flexible forms, made of either metal or wood, and shall be
supplied for use on curves of 100-foot radii or less.

501-4.4 BASE SURFACE PREPARATION PRIOR TO PLACEMENT

REVISE: First sentence to read:

The work shall be extended to at least 12 inches beyond each edge of the proposed pavement.
ADD:

The existing grade along the outer edges of the new pavement shall be improved, if necessary, to
support the paver without noticeable displacement. Any grading, compacting, or furnishing and
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installing materials shall be considered incidental to the unit prices for paving and no separate payment
will be made.

All areas shall be constructed true to grade and acceptable to the Engineer prior to paving.

If the underlying course has become over-saturated or unstable, paving operations shall stop until
corrected unless otherwise approved by the Engineer.

501-4.10 JOINTS
ADD: To the end of the paragraph d.(3)(c) Joints in hardened concrete:

Protection of previously installed pavement edges and joints from slip-form operations shall be
provided in the form of rubber mats or other means acceptable to the Engineer. The Contractor shall
be required to place rubber mats (or other approved material) along the pavement edge prior to drilling
dowel bar holes. In addition, any damage to the pavement caused by the drilling operation shall be
repaired to the satisfaction of the Engineer at no additional cost to the contract.

501-4.12 SURFACE TEXTURE
ADD:

The surface of the pavement shall be finished with a burlap drag or other approved method acceptable
to the Resident Engineer.

501-4.13 CURING
ADD: To the end of the second paragraph:
Membrane curing method shall be utilized for this project.

For slip-form paving, the approved curing media shall be applied uniformly to all surfaces of the
pavement, including exposed edges. Membrane curing compounds shall be applied on all concrete
surfaces from a suitable self-propelled mechanical application device, which bridges the fresh
concrete, designed to provide a uniform application. Other curing systems will not be permitted.

Care shall be taken when this method of curing is used. Should conditions prevail such that curing
material is being blown toward buildings or aircraft, appropriate measures shall be taken to eliminate
the problems to the satisfaction of the Engineer. The curing membrane shall be sprayed as soon as
possible without damage to the pavement surface. Excessive delays in application of the membrane
resulting in shrinkage cracking will be cause for rejection of the affected pavement necessitating
removal and replacement at no additional cost to the contract.

ADD: New section:

501-4.22 TEST SECTION FOR SLIP-FORM PAVERS

Prior to paving using the slip-form paving method, an area of the new pavements designated by the
Engineer shall be paved to develop and demonstrate satisfactory procedures and concrete mix. The
test section shall be located within the new pavement limits and all costs associated with the test
section shall be incidental to the concrete pavement item.

501-4.23 GRADE CONTROL FOR SLIP-FORM PAVERS

Grade control on all free edges of slip-form pavement shall be from stringlines. The use of transverse
grade control from the paver will not be permitted.
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BASIS OF PAYMENT

501-8.1 GENERAL
ADD:
Payment will be made under:

ITEM AR501509 9” PCC PAVEMENT - PER SQUARE YARD.
ITEM AR501530 PCC TEST BATCH - PER EACH.
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PART 9 — MISCELLANEOUS

ITEM 603 — EMULSIFIED ASPHALT TACK COAT

DESCRIPTION
603-1.1
ADD:

This item shall consist of placing emulsified asphalt tack coat between milled asphalt pavement and
new asphalt overlay as part of the proposed pavement structure at the locations shown on the plans.

BASIS OF PAYMENT

603-5.1
DELETE: This section.
ADD:

Emulsified asphalt tack coat will not be paid for separately but shall be included in the contract unit
price for ltem AR401910, Remove & Replace Bit. Pavement.
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ITEM 605 — JOINT SEALANTS FOR PAVEMENTS

METHOD OF MEASUREMENT

605-4.1
DELETE: This section and replace with the following:

No separate measurement for payment shall be made for joint sealant. Joint sealant shall be
considered necessary and incidental to the work of this contract.

BASIS OF PAYMENT

605-5.1
REVISE to read:

No payment will be made separately or directly for joint sealant. Joint sealant shall be considered
necessary and incidental to the work of this contract.
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ITEM 620 — RUNWAY AND TAXIWAY MARKING

MATERIALS
620-2.2 MARKING MATERIALS
ADD:
Paint type shall be Waterborne Type | or Il.

CONSTRUCTION METHODS

620-3.3 PREPARATION OF SURFACES
ADD:

The Contractor shall remove existing markings as shown in the plans or as directed by the Resident
Engineer using the water blasting, or other approved method.

ADD:
Two applications of paint shall be required.

METHOD OF MEASUREMENT

620-4.1

REVISE to read:

The quantity of permanent markings to be paid for shall be the number of square feet of painting with
the specified material measured only once to apply two coats in conformance with the specifications
and accepted by the Resident Engineer. Quantities will not be distinguished between red, white, green
and yellow colors of paint.

The quantity of removal to be paid for shall be the number of square feet removed in conformance
with the specifications and accepted by the Engineer.

BASIS OF PAYMENT

620-5.1
Payment will be made under:
ITEM AR620520 PAVEMENT MARKING - WATERBORNE - PER SQUARE FOOT.

ITEM AR620525 PAVEMENT MARKING - BLACK BORDER - PER SQUARE FOOT.
ITEM AR620900 PAVEMENT MARKING REMOVAL - PER SQUARE FOOT.
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ITEM 680 — TIE DOWN AND GROUND ROD

CONSTRUCTION METHODS

680-3.1

ADD:

Recommended procedure for mooring eye installation in concrete pavement:

Construct concrete pavement.

Remove fresh concrete surrounding the proposed mooring eye location by hand method.

Install and anchor mooring eye with the #3 x 15” rebar bent at 45 degrees.
Replace, vibrate and finish concrete surrounding the mooring eye.

PN~

BASIS OF PAYMENT

680-5.1
ADD:
Payment will be made under:

ITEM AR510510 TIE DOWN - PER EACH.

QR CMT 22004512.00 39 December 12, 2023



Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

PART 11 — DRAINAGE

ITEM 701 — PIPES FOR STORM DRAINS AND CULVERTS

701-2.12 BACKFILL

ADD:

Use IDOT CA-6 for backfill material.
701-3.3 LAYING PIPE

ADD:

When sewer installation requires tapping into an existing manhole, the hole shall be cored to allow for
appropriate pipe sizing. The work shall be considered incidental to the installation of the pipe.

701-3.5
ADD TO THE END OF 2"° PARAGRAPH:

Compaction control tests shall be for aircraft weights of 60,000 pounds or more.

BASIS OF PAYMENT

701-5.1
ADD:
Payment will be made under:

ITEM AR701512 12” RCP, CLASS IV — PER FOOT.
ITEM AR701900 REMOVE PIPE - PER FOOT.
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ITEM 705 — PIPE UNDERDRAINS FOR AIRPORTS

MATERIALS
705-2.1 GENERAL
DELETE: Paragraphs b, c and d.
705-2.2 PIPE
DELETE: Paragraphs a, c and d.
ADD:
705-2.5 BACKFILL
DELETE: This entire section.
ADD:

Porous backfill shall be free of clay, humus, or other objectionable matter, and shall also conform to
particle size specified.

Porous backfill material shall conform to the requirements for IDOT CA-16 or as approved by the
Engineer.

ADD: New section:

705-2.7 BUY AMERICAN CERTIFICATIONS AND WAIVER

Due to material availability, a Buy American Waiver Request may be required for the underdrain filter
fabric sock. The contractor shall be responsible for providing underdrain components that meet Buy

American requirements or are eligible for receiving a waiver.

CONSTRUCTION METHODS

705-3.4 LAYING AND INSTALLING PIPE

ADD:

Trenches shall be lined with the underdrain trench envelope prior to placing any backfill or underdrain.
A 2-foot minimum overlap of material is required where breaks in the fabric occur. The underdrain
trench envelope shall be folded over the backfilled trench and weighted down with 1" to 2" of porous
backfill.

705-3.7 BACKFILL

DELETE: Paragraphs a and c.

ADD:

Costs associated with backfilling and compaction of bedding and porous backfill shall be considered
incidental to the cost of the underdrain.
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Backfiling material for voids left by underdrain removal under proposed pavement areas shall
backfilled and compacted in accordance with Section 701-3.5. This cost shall be considered incidental
to the associated pay item.

ADD: New section:

705-3.11 UNDERDRAIN REMOVAL

This work shall consist of the removal of existing underdrain pipes of various types and sizes.
Trenches resulting from underdrain removal shall be backfilled and compacted in accordance with
Section 701-3.5 for areas under proposed pavements. Pipe shall be disposed of off airport property

and this cost shall be considered incidental to the associated pay item.

METHOD OF MEASUREMENT

705-4.1
ADD:

The underdrain trench envelope, filter fabric, underdrain end caps, backfill and connections to new or
existing drainage structures shall not be measured separately for payment but will be considered
incidental to the proposed underdrain.

The contract unit price per linear foot for underdrain pipe installation and removal shall be full payment
for furnishing all materials, and for all excavation, select backfill placement, compaction, removal,
disposal and for all labor, equipment and tools necessary to complete this item to the satisfaction of
the Engineer.

BASIS OF PAYMENT

705-5.1
ADD:
Payment will be made under:

ITEM AR705526 6” PERFORATED UNDERDRAIN W/ SOCK - PER FOOT.
ITEM AR705900 REMOVE UNDERDRAIN - PER FOOT.

QR CMT 22004512.00 42 December 12, 2023



Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

ITEM 751 — MANHOLES, CATCH BASINS, INLETS AND INSPECTION HOLES

DESCRIPTION
751-1.1
ADD:

This item shall also consist of the adjustment of existing manholes as shown on the plans or as
directed by the Engineer.

MATERIALS
751-2.3 CONCRETE
ADD:

Concrete used in new manhole and manhole adjustments shall conform to the requirements of Item
610.

CONSTRUCTION METHODS

751-3.1 UNCLASSIFIED EXCAVATION

ADD:

The Contractor shall, at all times, provide and maintain in operation pumping and/or well point
equipment for the complete dewatering of the excavation. No structure shall be permitted to be
constructed in an excavated area in which any amount of water flows or is pooled.

ADD: New section:

751-3.12 MANHOLE ADJUSTMENT

ADD:

Adjustment of existing manholes shall be as detailed in the plans. Excavation necessary to adjust
manhole, including any required adjustment rings, shall be considered incidental to the manhole
adjustment. Replacement of existing castings as shown in the plans shall be supplied by the

Contractor and considered incidental to the manhole adjustment.

Contractor shall be responsible for field checking existing manhole configurations and sizes for the
necessary adjustment.

BASIS OF PAYMENT

751-5.1
ADD:

Payment will be made under:

ITEM AR751540 MANHOLE 4’ — PER EACH.

ITEM AR751900 REMOVE INLET - PER EACH.
ITEM AR751943 ADJUST MANHOLE - PER EACH.
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PART 12 — TURFING

ITEM 901 — SEEDING

DESCRIPTION

901-1.1
ADD:
Topsoiling shall be per Iltem 905 Topsoiling and mulching shall be per ltem 908 Mulching.
Restoration, seeding and mulching beyond the limits of seeding and mulching shown in the plans
(such as access roads, haul roads, staging areas, and storage areas) shall be considered incidental
to the contract.

MATERIALS
901-2.2 LIME
DELETE: Entire Section
ADD:
The Contractor has the option to perform a soil test, at their expense, for the on-site or plan specified
topsoil sources. If the Contractor proposes an application of lime, the proposal shall be approved by
the Engineer. Lime, if used, shall be at no additional costs to the contract.
901-2.3 FERTILIZER
DELETE: The last paragraph and the fertilizer rate table.
ADD:

Fertilizer shall be applied at rates that supply the following amounts of nutrients per acre to the
distributed areas of seeding:

NUTRIENTS POUNDS PER ACRE
Nitrogen Fertilizer Nutrients 90
Phosphorus Fertilizer Nutrients 90
Potassium Fertilizer Nutrients 90

TOTAL 270

The Contractor has the option to perform a soil test, at their expense, to validate that the fertilizer rate
specified is suitable for the on-site or plan specified topsoil sources. If the Contractor proposes an
alternate mix ratio and weights, the proposal shall be approved by the Engineer. Alternate mix ratio
and/or weights shall be at no additional costs to the contract.

CONSTRUCTION METHODS

901-3.2 DRY APPLICATION METHOD
DELETE: Paragraph c. Seeding

ADD:
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Grass seed shall be sown at the rate shown in 901-2.1 with a machine that is capable of cutting a slit
in the soil free from leaves and debris, placing the seed in the slit and compacting the seed into the
soil of the slit in one continuous operation.

The site will be to grade and shaped to the elevations as shown on the plans. The topsoil will be free
of clods, stones, roots, sticks, rivulets, gullies, crusting, caking and have a soil particle size of no larger
than 1". Seedbed preparation methods shall be approved by the Engineer. Cultivation shall be
accomplished at such a time that seeding may occur immediately and without delay. No seeds shall
be sown until the Seedbed has been approved by the Engineer.

No seed shall be sown during high winds or when the ground is not in a proper condition for seeding,
nor shall any seed be sown until the purity test has been completed for the seeds to be used and
shows that the seed meets the noxious weed seed requirements. All equipment shall be approved by
the Engineer prior to being used. Prior to starting work, seeders shall be calibrated and adjusted to
sow seeds at the required seeding rate. Equipment shall be operated in a manner to ensure complete
coverage of the entire area to be seeded. The Engineer shall be notified forty-eight (48) hours prior
to beginning the seeding operations.

901-3.3 WET APPLICATION METHOD
DELETE: Entire Section.

BASIS OF PAYMENT

901-5.1
ADD:
Payment will be made under:

ITEM AR901510 SEEDING - PER ACRE.
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ITEM 905 — TOPSOIL

METHOD OF MEASURMENT

905-4.1
DELETE: This entire section.
905-4.2

DELETE: This entire section.

ADD: New section.
905-4.3

Topsoiling shall be included in the costs for ltem 152. No separate measurement for payment will be
made for this item.

BASIS OF PAYMENT

905-5.1
DELETE: This entire section.
ADD:

No separate measurement or payment will be made for topsoil. Topsoil stripping, hauling, stockpiling
and placement is considered incidental to ltem 152.
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ITEM 908 — MULCHING

DESCRIPTION
908-1.1
ADD:
Restoration, seeding and mulching beyond the limits of seeding and mulching shown in the plans
(such as lighting, cabling, access roads, haul roads, staging area, storage area) shall be considered

incidental to the contract.

MATERIALS

908-2.1 MULCH MATERIAL
REVISE: First sentence to read:

Material used for mulching shall be (d) Hydraulic Mulch — Heavy Duty.

Chemical Mulch Binder meeting the requirements per Section 1081.06 (a) (3) of the IDOT “Standard
Specifications for Road and Bridge Construction”, latest edition shall be used as a mulch stabilizer.

CONSTRUCTION

908-3.1 MULCHING
ADD:
Chemical mulch binder shall be mixed and applied per the manufacturer’'s recommendations.

BASIS OF PAYMENT

908-5.1
ADD:

Chemical mulch binder shall not be paid for separately but shall be included in the unit bid price for
mulching.

Payment will be made under:

ITEM AR908515 HEAVY-DUTY HYDRAULIC MULCH - PER ACRE.
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PART 13 — LIGHTING INSTALLATION

ITEM 125 — INSTALLATION OF AIRPORT LIGHTING SYSTEMS

DESCRIPTION
125-1.1
ADD:
Airfield lighting improvements shall include the relocation of existing stake mounted lights.

CONSTRUCTION METHODS

125-3.1 INSTALLATION

ADD:

The Contractor shall exercise caution in the removal and installation of all light units. Any units
damaged by the Contractor’'s operations shall be repaired or replaced to the satisfaction of the

Resident Engineer at no additional cost to the contract.

METHOD OF MEASUREMENT

125-4.1

DELETE: Entire section.

ADD:

The quantities to be paid for under this item shall consist of the number of relocated stake mounted
lights installed in place as complete units, ready for operation and accepted by the Resident Engineer.

The removal of the lights shall not be measured separately.

BASIS OF PAYMENT

125-5.1

ADD:

This price shall be full compensation for furnishing all materials and for all preparation, removals,
modifications, relocation, airfield cable rerouting, assembly, and installation of these materials,
coordination with the manufacturers and for all labor, equipment, tools, and incidentals necessary to
complete this item.

Payment for topsoiling and seeding of the Item 125 installation areas shall not be paid for separately
but shall be considered incidental to the associated item.

Payment will be made under:

ITEM AR125961 RELOCATE STAKE MOUNTED LIGHT - PER EACH.
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State of lllinois
Department of Transportation
Bureau of Materials and Physical Research

POLICY MEMORANDUM

| January 1, 2007 Springfield 07-21 |

TO:

SUBJECT:

REGIONAL ENGINEERS, HIGHWAY BUREAU CHIEFS, AND
MANUFACTURERS AND SUPPLIERS OF FINELY DIVIDED MINERALS

ACCEPTANCE PROCEDURE FOR FINELY DIVIDED MINERALS USED
IN PORTLAND CEMENT CONCRETE AND OTHER APPLICATIONS
DEFINITIONS

Department - lllinois Department of Transportation.

Bureau - Bureau of Materials and Physical Research, at 126 East Ash Street,
Springfield, lllinois 62704-4766.

Finely Divided Mineral - A finely divided material which has cementitious or
pozzolanic properties. Examples are fly ash, microsilica (silica fume), ground
granulated blast-furnace (GGBF) slag, and high-reactivity metakaolin (HRM).

Manufacturer - A company that manufactures a finely divided mineral. The
term Producer is also used.

Supplier - A company that supplies a finely divided mineral which it does not
manufacture.

Source - The name and location of the manufacturing process from which the
finely divided mineral is obtained.

Approved Source - A source that is approved by the Bureau to ship a finely
divided mineral for immediate use on Department projects.

Unapproved Source - A source that ships a finely divided mineral which must
be sampled, tested, and approved by the Bureau before it is used on
Department projects.

Cement - Portland cement.

Fly Ash - A finely divided residue that results from the combustion of ground or
powdered coal, transported from the combustion chamber by exhaust gas,
collected by mechanical or electrical means, and stored in stockpiles or bins.

Microsilica - An amorphous silica of high silica content and purity possessing
high pozzolanic activity.



Ground Granulated Blast-Furnace (GGBF) Slag - A glassy granular material, |
formed when molten blast-furnace slag is rapidly chilled, and then finely ground.

High-Reactivity Metakaolin (HRM) - A reactive aluminosilicate pozzolan
formed by calcining purified kaolinite at a specific temperature range.

Reference Material - A portland cement used for the control mortar and
corresponding test mortars, of a finely divided mineral, to determine its strength
activity index.

Preliminary (PRE) Sample - A sample used to determine, in advance, if the
finely divided mineral will comply with Department specifications.

Process Control (PRO) Sample - A sample used for the purpose of controlling
production of finely divided minerals proposed for incorporation into Department
projects.

Acceptance (ACC) Sample - A sample used for accepting/rejecting finely
divided minerals prior to its use on Department projects and/or unassigned
stock for future use on projects. The quantity represented by acceptance
samples must be given.

Independent Assurance (IND) Sample - A sample used to provide an
independent check on the reliability of the manufacturer's quality control
program.

Investigation (INV) Sample - A destination sample used to verify the
acceptability of a finely divided mineral from a source.

Grab Sample - A sample secured from a conveyor, from bulk storage, or from a
bulk shipment in one operation.

Composite Sample - Combined grab samples taken at prescribed intervals
over a period of time.

NIST - National Institute of Standards and Technology.
CCRL - Cement and Concrete Reference Laboratory.
ISO 9000 Series - A program of international quality management system

standards developed by the International Organization for Standardization
(1S0O).

1.0 PURPOSE

To establish procedures whereby materials of mineral origin, furnished by a
Manufacturer or Supplier, will be accepted for use on Department projects.

2.0 SCOPE

This procedure is available to all Manufacturers or Suppliers of domestic and
foreign Finely Divided Minerals. Sources in North America may be Approved or
Unapproved. Sources located outside of North American will not be given
Approved Source status, and the procedures in Sections 5.1 and 5.3 shall apply.
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3.0 SPECIFICATION REQUIREMENTS, SAMPLING, AND TEST PROCEDURES

3.1 Finely Divided Minerals used on Department projects shall meet the material
requirements of the Department’s “Standard Specifications for Road and Bridge
Construction (January 1, 2007)” and current special provisions.

4.0 APPROVED SOURCE PROCEDURE

4.1 A Manufacturer or Supplier requesting Source approval of a Finely Divided
Mineral shall provide the following to the Bureau:

(1) The Manufacturer’s or Supplier’s name and location.
(2) The Source name, location (station), and number of generating units.
(3) The name of the Finely Divided Mineral and its class or grade.

(4) A certification that the Finely Divided Mineral meets the applicable
requirements of Section 3.0.

(5) A 6-month testing history.
(6) A copy of the Manufacturer’s or Supplier’s quality control program.

(7) A copy of the last CCRL inspection report of the testing laboratory used by the
Manufacturer or Supplier of the Finely Divided Mineral, with documentation of
resolution of any discrepancies noted therein. The Manufacturer or Supplier of
HRM or Microsilica shall provide a copy of the testing laboratory’'s CCRL
inspection report and/or an 1ISO 9000 Series certificate.

(8) A copy of the Material Safety Data Sheet (MSDS) for the Finely Divided
Mineral.

At the time of application, the Manufacturer or Supplier shall obtain a Preliminary
(PRE) Grab Sample of the Finely Divided Mineral from current production. The
Manufacturer or Supplier shall split the PRE Sample and place one portion in an
airtight container and deliver it to the Bureau. A sample of the Reference Material
used by the Manufacturer or Supplier for testing shall be included. The
Manufacturer or Supplier shall assume the cost to deliver the samples to the
Bureau. The size of the Bureau’s portion of the PRE Sample, and the Reference
Material, shall not be less than 3 kg (6 Ib.) each and the samples shall be properly
identified as required in Attachment 1. The Manufacturer or Supplier shall test the
retained portion of the PRE Sample for the standard physical and chemical
properties listed in the applicable specification in Section 3.0 and deliver a copy of
the test results to the Bureau for comparison.

The Bureau will test its portion of the PRE Grab Sample for conformance to Section
3.0. The Bureau will compare the results obtained by both laboratories to determine
compliance with the allowable difference between two laboratories set forth in the
precision statement of each test method. Additional split sample testing will be
required if the test results obtained on the PRE Grab Sample do not comply with the
specification requirements of this policy memorandum.



4.2

4.3

4.4

An inspector from the Bureau may conduct a scheduled visit to inspect the
laboratory facilities designated by the Manufacturer or Supplier to test the Finely
Divided Mineral; the Source manufacturing process, the Source storage facilities;
and the quality control policies, procedures, and practices used by the Manufacturer
or Supplier. The Manufacturer of Supplier shall be responsible for payment of
transportation, per diem (meals), lodging, and incidental travel costs incurred by the
Department.

The Bureau will notify the Manufacturer or Supplier, in writing, if the request for
Approved Source status is granted or denied. A request may be denied if the
Manufacturer or Supplier fails to meet the requirements of this policy
memorandum, or for other reasons determined by the Department.

Quality Control Requirements for Approved Sources:

The Manufacturer or Supplier shall establish and maintain quality control policies
and procedures for sampling and testing that are approved by the Bureau. The
Bureau shall be notified of any changes in the Manufacturer’s or Supplier’s quality
control program.

Testing laboratories used by the Manufacturers or Suppliers of Fly Ash or GGBF
Slag shall participate in the CCRL pozzolan program of the NIST, which includes
inspection of facilities and testing of comparative samples. As an alternative to the
CCRL pozzolan program of the NIST, Manufacturers or Suppliers of GGBF Slag
may participate in the CCRL cement program. Testing laboratories used by the
Manufacturers or Suppliers of Microsilica or HRM shall participate in the CCRL
pozzolan program of the NIST and/or shall have implemented a quality management
system based on the 1ISO 9000 Series standards.

Reporting Requirements for Approved Sources:

The Manufacturer or Supplier shall deliver a test report to the Bureau which lists
the results of all Grab and/or Composite Samples taken and tested for the specified
reporting period.

For Fly Ash, the report shall be monthly, and shall be delivered no later than forty
calendar days after the end of the month. If the Fly Ash Source is sampling more
frequently than once per month according to ASTM C 311, then the report shall be
delivered no later than forty calendar days after the end of the composite date. If the
deadline falls on a Saturday, Sunday, or State Holiday, the deadline shall be the next
work day.

For GGBF Slag, HRM, and Microsilica, the report shall be quarterly and shall be
delivered no later than forty calendar days after the end of each quarter. For the
purpose of the reports, the quarters shall end March 30, June 30, September 30, and
December 31. If the deadline falls on a Saturday, Sunday, or State Holiday, the
deadline shall be the next work day.

Sampling, testing, and reporting shall be done according to the applicable
specification in Section 3.0.

Record Requirements for Approved Sources:



4.5

4.6

Records of production control tests shall be maintained by the Manufacturer or
Supplier for a minimum period of 5 years, and shall be made available to the
Bureau upon request.

Copies of bills of lading of quantities of Finely Divided Minerals shipped shall be
maintained by the Manufacturer or Supplier for a minimum period of 3 years, and
shall be made available to the Bureau upon request.

Sampling and Test Requirements for Approved Sources:

For Fly Ash, each February, May, August, and November, the Supplier shall obtain
a Process Control (PRO) Grab Sample.

For GGBF Slag, HRM, and Microsilica, each January, April, July, and October, the
Manufacturer or Supplier shall obtain a PRO Grab Sample.

The PRO Grab Sample shall be split for testing by the Manufacturer or Supplier
and the Bureau. At this time, a sample of the current Reference Material used by
the Manufacturer or Supplier for testing shall also be split.

The Bureau may require that more frequent PRO Grab Samples be obtained and
tested. Increasing the sampling frequency may be required due to significant
changes in the material or process, variations in test results between the Bureau
and Manufacturer or Supplier, field test results, or other reasons as determined by
the Bureau. The Bureau samples shall be placed in airtight containers, properly
identified on form BMPR CMO01 (www.dot.il.gov/materials/materialforms.html), and
delivered to the Bureau no later than the last work day of the month. Each Finely
Divided Mineral sample and Reference Material sample shall not be less than 3 kg
(6 Ib).

The Manufacturer or Supplier shall test the retained portion of each PRO Sample,
using the retained portion of the Reference Material, for the standard physical and
chemical properties listed in the applicable specification in Section 3.0. When all
tests are completed, the Manufacturer or Supplier shall record the test results on a
report form that identifies the sample as a PRO Sample, and deliver the report to the
Bureau no later than the last work day of the following month from the date of
sample.

The test results obtained by the Manufacturer or Supplier and the Bureau on all
split samples will be compared for compliance with the allowable differences for two
laboratories set forth in the precision statement of each test method and for
compliance with Section 3.0. If significant differences exist in the split sample test
results, the Department will investigate sampling and test procedures, or require
additional comparative sampling to determine the cause of the variation.

Department Inspections of Approved Sources:

An inspector from the Bureau may conduct unscheduled visits, at Department
expense, to each Approved Source or one of its terminals. During this visit, the
inspector will either take or witness the taking of a random Independent Assurance
(IND) Grab Sample. The inspector will split the sample and deliver an equal portion
to the Manufacturer or Supplier. The Manufacturer or Supplier shall test the
retained portion of the split sample for the standard physical and chemical properties



4.7

listed in the applicable specification and deliver the test results to the Bureau, as
specified in Section 4.5, for comparison and compliance with Section 3.0.

Random Investigation (INV) Samples of the Finely Divided Minerals and the
project Cement will be obtained at final destination by a representative of the
Department. The representative will either take or witness the taking of the INV

Samples. INV Samples will be Grab Samples and shall not be less than 3 kg
(6 Ib). (Note: Cement samples will be taken according to ASTM C 183). The

sampling location and frequency for obtaining INV Samples will be determined by
the Bureau in consultation with the district offices.

The Bureau will test INV Samples to ascertain the results of Finely Divided
Mineral-project Cement combinations. To verify that Finely Divided Minerals
shipped from Approved Sources meet the requirements of Section 3.0, the Bureau
will test INV Samples with the appropriate Reference Material.

Revocation of Approved Source Status:

Failure of a Manufacturer or Supplier to meet the requirements of Sections 3.0 and
4.0 of this policy memorandum will be sufficient cause to revoke Approved Source
status. However, a total of three late submittals in a twelve month period for any of
the following: test report (Grab or Composite Samples), PRO Sample, or PRO test
results will be permitted. Revocation will occur if a fourth late submittal occurs in a
twelve month period. The Manufacturer will be notified in writing when the third late
submittal in a twelve month period occurs.

Failure to resolve significant differences in testing, as indicated by the test results
obtained on PRO or IND Samples split with the Manufacturer or Supplier will be
sufficient cause to revoke Approved Source status.

Failure of the testing laboratory, used by the Manufacturer or Supplier of a Finely
Divided Mineral, to satisfactorily resolve the discrepancies noted in the CCRL
inspection report and/or to maintain a quality management system based on the 1SO
9000 Series will be sufficient cause to revoke Approved Source status.

Revocation of Approved Source status will be reported to the Manufacturer or
Supplier in writing. The Manufacturer or Supplier may not re-apply for Approved
Source status until 30 days have elapsed from the date of the written notice of
revocation.

5.0 UNAPPROVED SOURCE PROCEDURE

5.1

A Manufacturer or Supplier requesting approval of a Finely Divided Mineral from
an Unapproved Source shall provide the following to the Bureau:

(1) The Manufacturer’s or Supplier’'s name and location.
(2) The Source name, location (station), and number of generating units.

(3) The name of the Finely Divided Mineral and its class or grade.



5.2

5.3

(4) A current test report, in English, which indicates the standard physical and
chemical composition of the Finely Divided Mineral as per Section 3.0.

(5) The transportation method and location at which an inspector from the Bureau
will be able to obtain Acceptance (ACC) Samples.

(6) If requested by the Bureau, the Manufacturer or Supplier shall deliver to the
Bureau a 24-hr Composite Preliminary (PRE) Sample of the Finely Divided
Mineral from current shipments. The Manufacturer or Supplier shall assume
the cost to deliver it to the Bureau. The size of the PRE Sample shall not be
less than 3 kg (6 Ib) and the sample shall be properly identified as required in
Attachment 1.

Sampling and Test Requirements for Unapproved Sources in North America:

(1) Finely Divided Minerals from an Unapproved Source will be sampled, tested,
and approved by the Bureau before use on Department projects. The Bureau
has the option to affix a seal to secure Finely Divided Minerals in storage (e.g.
silo, truck, railroad car, or barge) until the Bureau’s testing is completed.

(2) Upon arrival of the Finely Divided Mineral to lllinois, an inspector from the
Bureau will obtain Acceptance (ACC) Grab Samples according to the
applicable specifications. The Bureau will determine the number of
representative samples required.

(3) The Manufacturer or Supplier may request the Bureau to sample the Finely
Divided Mineral prior to arrival in lllinois. In the event the request is approved,
the Manufacturer or Supplier shall be responsible for payment of transportation,
per diem (meals), lodging, and incidental travel costs incurred by the
Department inspector. If the Department determines that it lacks the resources
to accomplish out-of-state inspection, the Finely Divided Mineral may be
sampled and tested according to the procedures in Section 5.3.

(4) Acceptance (ACC) Samples will be tested by the Bureau for conformance to
Section 3.0, and to approve the Finely Divided Mineral for use on Department
projects.

(5) Random Investigation (INV) Samples of Finely Divided Minerals may be
obtained at final destination by a representative of the Department. The
representative will either take or witness the taking of the INV Samples. INV
Samples will be Grab Samples and will be taken according to the applicable
specification. The sampling location and frequency for obtaining INV Samples
will be determined by the Bureau in consultation with the district offices. The
Bureau will use INV Samples to verify that the Finely Divided Mineral shipped
meets the requirements of Section 3.0.

Sampling and Test Requirements for Unapproved Sources Located Outside North
America:



An agent of the importer shall obtain an Independent Assurance (IND) Grab
Sample from each barge of foreign Finely Divided Mineral loaded at the port of
entry and destined for lllinois.

The agent shall split each barge Grab Sample and mail one portion to the Bureau.
The other portion shall be mailed to the importer’s testing laboratory that is approved
by the Department. The importer of the Finely Divided Mineral shall be
responsible for all sampling and mailing costs.

The importer’'s laboratory shall test its portion of each barge Grab Sample for the
standard physical requirements of the applicable specifications. One random barge
Grab Sample, representing the Finely Divided Mineral in each hold of the vessel
shall be tested for chemical composition.

Upon completion of the tests, the importer shall deliver to the Bureau a certification
that states the Finely Divided Mineral in the vessel unloaded at the port of entry
has been tested by the importer, and complies with the applicable specifications.
Attached to the certification shall be a test report of all barge samples. The report
shall include the name of the vessel, the source of the Finely Divided Mineral, the
barge number, the hold number, the date the sample was taken, the quantity of
Finely Divided Mineral in the barge, and the physical and chemical test results
obtained on the samples.

The importer shall immediately notify the Bureau if a barge sample fails to meet the
applicable specification requirements.

The Bureau will review the certification and compare the importer’s test data to the
test data obtained by the Bureau on its portion of each split sample.

When the certification and the accompanying test report are examined and
determined to be correct, the Bureau will notify the importer and the district offices
that the Finely Divided Mineral is approved for state projects.

Random Investigation (INV) Samples, from one or more barges, may be taken by
a Department inspector when the barges arrive at the lllinois terminal(s).

The Department will reject any foreign Finely Divided Mineral tested by the
Bureau, or the importer, that does not meet the specification requirements. The
Department may reject any barge of Finely Divided Mineral wherein the
differences in test values, obtained by the Department and the importer on the split
sample, exceeds the multilaboratory precision of the test method, but the Finely
Divided Mineral is within specifications.

Alternative proposals to the sampling and test requirements stated in this section will
be considered for Finely Divided Minerals which have an acceptable quality history,
and which have previously been approved by the Department. Requests shall be
directed to the Bureau of Materials and Physical Research for approval.

6.0 ACCEPTANCE OF FINELY DIVIDED MINERALS



6.1 Finely Divided Minerals will be accepted according to the Department’s current
“Standard Specifications for Road and Bridge Construction,” current special
provisions, and this policy memorandum.

6.2 The Bureau will maintain and circulate a current list of Approved Sources of Finely
Divided Minerals which meet the requirements of this policy memorandum. This list
will include the name, location, and Producer/Supplier Number of each approved
Manufacturer or Supplier of Finely Divided Minerals. These Manufacturers or
Suppliers may ship Finely Divided Minerals for immediate use on Department
projects.

6.3 Finely Divided Minerals from Unapproved Sources will be approved by the
Bureau before use on Department projects.

7.0 REJECTION OF FINELY DIVIDED MINERALS

7.1 A Finely Divided Mineral that fails to conform to the requirements of Section 3.0 of
this policy memorandum shall be rejected for use on Department projects.

7.2 The Bureau will notify the Manufacturer or Supplier when a Finely Divided
Mineral is rejected for use on Department projects.

Dl Zopr

David L. Lippert, P.E.
Acting Engineer of Materials
and Physical Research

Attachment

|This policy memorandum supersedes Policy Memorandum 06-03 dated January 1, 2006. | |

DAD/dt
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State of lllinois Department of Transportation
Office of Intermodal Project Implementation
Aeronautics

POLICY MEMORANDUM

February 10, 2022 Springfield, lllinois Number 22-1

TO: CONSULTING ENGINEERS / CONTRACTORS

SUBJECT: ACCEPTED CEMENT TYPES

l. This policy memorandum addresses the accepted cement types for use in ltems
501 and 610 Concrete mixtures. Type IL cement has been added to the approved
list and may be used on all IDOT-Let Aeronautics projects.

Il The following cement types are approved.
a. Type | cement conforming to the requirements of ASTM C 150.

b. Type IL cement conforming to the requirements of ASTM C 595.

C. All other types are not allowed unless specified by Special Provisions.

William C. Eves, P.E.
Acting Chief Engineer



State of lllinois Department of Transportation
Office of Intermodal Project Implementation
Aeronautics

POLICY MEMORANDUM

February 10, 2022 Springfield, lllinois Number: 22-2

TO: CONSULTING ENGINEERS / CONTRACTORS

SUBJECT: OBTAINING APPROVED AGGREGATES COMPLYING WITH 2020
STANDARD SPECIFICATIONS FOR CONSTRUCTION OF AIRPORTS

l. SCOPE

This Policy Memorandum addresses the additional aggregate quality requirements of
the 2020 lllinois Standard Specifications for Construction of Airports, Special
Provisions, and policies of IDOT Aeronautics. The airport quality requirements exceed
those normally expected for similar IDOT highways pay items.

I. REQUIREMENTS

The contractor shall use these procedures to demonstrate aggregate compliance with
the contract requirements.

A. Contractor Responsibility

1.) For Item 208 Aggregate Base and Item 209 Crushed Aggregate Base, the
Contractor shall use aggregates with test requirements conforming to 2020 Standard
Specifications for Construction of Airports, Coarse Aggregate Quality table, Section 208-
2.2 and Section 209-2.2. Note: Item 208 and 209 Airport aggregates require B Quality
coarse aggregates instead of the IDOT Highways allowed D Quality.

a) Na2S04 Soundness 5 Cycle, lllinois Modified AASHTO T 104, maximum
percent loss = 15%.

b) Los Angeles Abrasion, lllinois Modified AASHTO 96, maximum percent
loss = 40%.

c) Deleterious Materials, lllinois Testing Procedure 203, Deleterious Particles
in Coarse Aggregate.
i Shale, 2.0% maximum.
i. Clay Lumps, 0.5% maximum.
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ii. Soft & Unsound Fragments, 6.0 % maximum.
iv. Other Deleterious, 2.0% maximum.
V. Total Deleterious, 6.0% maximum.

2.) For Iltem 401 HMA Mixtures, the Contractor shall use aggregates with quality testing
requirements conforming to 2020 Standard Specifications for Construction of Airports,
Coarse Aggregate Quality table, Section 401-2.1a(2) and Fine Aggregate Quality table,
Section 401-2.1b(2). Note: Airport HMA mixtures require A Quality coarse and fine
aggregates instead of the IDOT Highways allowed B Quality.

a) Deleterious Materials, lllinois Testing Procedure 203, Deleterious Particles

in Coarse Aggregate.

i. Shale, 1% max.

ii. Clay Lumps, 0.25% max

iii. Coal & Lignite, 0.25% max

iv. Soft & Unsound Fragments, 4.0 % max

v. Other Deleterious, 4.0% max

vi. Total Deleterious, 5.0% max

3.) For Iltem 501 PCC Mixtures, the Contractor shall use aggregates with quality testing
requirements conforming to 2020 Standard Specifications for Construction of Airports,
Coarse Aggregate Quality table, Section 501-2.3(b). It is noted that this A Quality table
has been modified from the current IDOT Highways A Quality requirements. Aggregate
testing procedures and acceptance are as follows.

a) Total Deleterious Maximum % = 2.6% conforming to lllinois Testing
Procedure 203 Deleterious Particles in Coarse Aggregate (ITP 203).

b) Maximum Deleterious Chert % = 0.1% conforming to lllinois Modified
AASHTO T 113, Standard Method of Test for Lightweight Pieces in
Aggregate.

4.) Obtaining aggregates conforming to the requirements of the 2020 Standard
Specifications for Construction of Airports.

a) First, check with your aggregate source(s) to see if their product recently
passed Aeronautics requirements. It is possible the aggregate source in
questions has met the Aeronautics requirements, but the IDOT Bureau of
Materials does not have the Aeronautics-approved product listed. For
example: the B Quality aggregate 031CM16 at a particular source has
been confirmed to also meet A Quality. Check with your aggregate source
to confirm aggregate quality to be used in the above pay items. Check
with IDOT Aeronautics for previously approved sources.

b) If the aggregate source does not have recent tests to show it meets
Aeronautics requirements, the Contractor shall ask the aggregate source
to request the IDOT District Materials Engineer to test the aggregate for
the required parameters.

c) If the IDOT District is unable to perform the requested test(s) or the IDOT
District schedule is not compatible with the Contractor’s timetable, the
Contractor shall have the aggregate tested by a third-party testing
laboratory. The third-party laboratory shall be IDOT-approved or
AASHTO-approved. AASHTO approval consists of accreditation in

accordance with AASHTO Materials Reference Laboratory (AMRL).
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d) Additional expense incurred by the Contractor for third-party testing may
be approved for payment by a Change Authorization in the amount of the
actual testing cost. Confirm with the Aeronautics Materials & Certifications
Engineer to get prior approval for testing expenses.

e) Aeronautics will maintain a database of approved sources and third-party
tested aggregates that conform to the requirements of the 2020
Specifications.

5) Frequency of Testing. Test results for aggregate products from the same ledge,
processed using the same method and equipment, shall be considered to meet the
Aeronautics requirements for 1 year from the testing date. IDOT Aeronautics reserves
the right to re-test aggregates to confirm compliance.

William C. Eves, P.E.
Acting Chief Engineer



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield Number: 87-3

TO: CONSULTING ENGINEERS & CONTRACTORS

SUBJECT: MIX DESIGN, TEST BATCH, QUALITY CONTROL, AND ACCEPTANCE

TESTING OF PCC PAVEMENT MIXTURE

SCOPE

This Policy Memorandum addresses the Mix Design, Test Batch, Quality Control and
Acceptance Testing of PCC pavement mixtures specified by Item 501, Portland Cement
Concrete Pavement, in accordance with the Standard Specifications for Construction of
Airports, Special Provisions, and policies of the Division of Aeronautics.

MIX DESIGN

Prior to the start of paving operations and after approval by the Division of Aeronautics
(IDA) of all materials to be used in the manufacture of the concrete, the contractor shall
provide a preliminary mix design(s) for evaluation at the Test Batch. The mix design
shall indicate saturated surface dry batch weights per cubic yard for each material
component. In addition, each material component, including chemical admixtures,

shall be identified by the IDOT material code number, the IDOT producer

code number, and the producer name and location. Saturated surface dry and oven dry
specific gravities, as well as absorption values, for each proposed aggregate to be used
in the mix shall be indicated on the mix design.

The Mix Design and the contractor’s approved Job Mix Formula (JMF) will be issued by
our office subject to verification of the mix by strength tests obtained from mix prepared
from a Test Batch(es) according to the approved JMF. The water-cementitious ratio
established from the approved test batch is the maximum water-cementitious ratio
allowed during production paving.

TEST BATCH

At least 28 days prior to the start of production, the contractor and/or producer shall
prepare a Test Batch under the direction of the Engineer. The Test Batch shall be
prepared at the concrete plant proposed for use in the production of the concrete mix for




the project and shall be in accordance with the approved Job Mix Formula (JMF). When
approved by the Engineer, the Test Batch may be prepared at a different plant provided
that the same materials specified in the JMF are used. The plant shall have been
surveyed and approved by the Engineer prior to preparation of the Test Batch. As
required by these Special Provisions, the contractor shall provide Quality Control for
production of the concrete. The contractor shall have his Quality Control Manager and a
representative of the contractor familiar with the paving operation, present at the Test
Batch preparation. The Test Batch shall be prepared as follows:

A. Proportioning

Prior to preparation of the mix, the Proportioning Technician shall perform a
minimum of two (2) gradation analysis and two (2) moisture tests on each
aggregate used. The gradation analysis shall be reported on form AER-12. From
this data, the JMF shall be adjusted for moisture, in accordance with form AER-12.
A microwave type moisture probe (or equal) may be allowed to adjust proportions
for sand moisture when approved by the Engineer.

B. Preparation of the Mix:

1)

2)

3)

Prepare a Test Batch that is at least one-half (1/2) the manufacturer’s rated
capacity of the mixing drum (in cubic yards). The Test Batch shall be prepared
with the approved JMF, adjusted for moisture.

Mixing requirements shall be:

a.) Central Mix Plant: Mixing time shall be a minimum of 90 seconds. If
transit mixer trucks are used to transport the mix, the mix shall be
agitated, after mixing, at 2-5 RPM for the approximate time anticipated
between batching at the plant and deposit of the concrete in the forms.
If non-mixing trucks are used to transport the mix, the mix shall remain
in the central mixer with no mixing or agitation for the approximate time
anticipated from when the water contacts the cement and deposit of the
concrete in the forms.

b.) Transit Mix Plant: Allowed for projects <5000 CY. Mixing shall consist of
70-100 Revolutions @ 5-16 RPM. After initial mixing, agitate mix at 2-5
RPM for the approximate time anticipated between batching at the plant
and deposit of the concrete in the forms.

Slump and Air: If the air content after aging is 6.0% +1.5% and provides the
required workability for paving, the contractor will make cylinders and/or
beams for testing at 3, 7, 14 and 28 days. If the slump is below that required
for placement, the contractor may add additional water to increase the slump
as necessary up to the maximum water/cement ratio (or water/cementitous
material) ratio listed herein. Additional mixing of at least 40 Revolutions will
be required with each addition of water. Cylinders and/or beams will be made
for testing at 3, 7, 14 and 28 days when the slump is obtained, at 6.0% +1.5%
air content. The water/cement ratio (or water/cementitious material) ratio shall
be according to the Standard Specifications, Section 501-4.1, b, (3).



4.) The Proportioning Technician shall complete Form AER-15, PCC Testing
Summary and Form AER-6, Concrete Moisture Determination (Adjusted Oven
Dry Method), to be given to the Resident Engineer after completion of the Test
Batch. The Flask Method, Dunagan Method, and Pycnometer Jar Method
(Form AER 19) are also acceptable test methods for the determination of
aggregate moisture.

5.) The Resident Engineer and contractor shall each independently complete
Form AER-4, Concrete Plant Production, Mix Verification.

6.) The concrete test cylinders and/or beams shall be tested at 3, 7, 14 and 28
days to establish a growth curve of concrete strength vs. age. The
compressive strength shall be at least 400 psi, over the specified strength, at
28 days. Flexural strength concrete shall have at least 100 psi over the
specified strength at 28 days.

QUALITY CONTROL

Quiality control testing is the responsibility of the contractor and must be performed by
gualified testing personnel approved by the Engineer. The proportioning technician shall
be PCC Level Il certified and must perform his or her duties on a full-time basis whenever
concrete is produced for an IDA project.

If a QC or QA test for slump, air content, or mix temperature meets or exceeds the
Suspension Limits of the Standard Specifications, section 501-5.4, Control Chart Limits
the contractor shall reject the batch. In the case of a failing test, the contractor shall take
corrective action according to the Standard Specifications, section 501-5.5.
Adjustments are subject to the time limitations of 1 hour from time of batching when the
concrete is transported in mixer trucks. Time limitations shall be increased by 30 minutes
when the concrete mixture contains a retarding admixture. When concrete has been
rejected due to failing test results, the contractor shall continue to run tests for the failed
test parameter until at least 3 consecutive passing tests are achieved. This testing is in
addition to the normal QC and QA testing.

A. Duties of the Proportioning Technician:

1.) Check and maintain shipment tickets of each material used in the manufacture
of the concrete. These tickets are to be given to the Resident Engineer for
each day's production of concrete. The aggregates shall indicate the quality
on the ticket and a statement that the coarse aggregate is a non “D” cracking
(freeze-thaw rated by IDOT) aggregate. In lieu of having these statements on
each ticket, the contractor may use Form AER-18, Aggregate Certification of
Compliance.



2.) Inspect and maintain proper storage of all aggregates and materials daily.
3.) Perform at least two (2) sieve analysis for each aggregate daily.
4.) Inspect all weighing or measuring devices daily.

5.) Twice daily check the actual weighing or measuring of aggregates, cement,
water, and admixtures for conformance to adjusted batch proportions.
Record data on Form AER-4, Concrete Plant Production, Mix Verification,
and calculate the water/cement (or water/cementitious material) ratio.

6.) See that the volume of the batch does not exceed the allowable capacity of
the mixer and that the proper mixing time is used.

7.) Make at least two (2) moisture tests of each aggregate daily and correct
batch weights as required.

8.) Adjust the dosage rates of the admixtures as required to meet
concrete temperature changes and paving conditions.

9.) Complete AER-15, PCC Testing Summary, and Form AER-4, Concrete Plant
Production, Mix Verification for each day's production and deliver same to the
Resident Engineer at the end of the day for which the data pertains. Provide
to the Resident Engineer load tickets for all aggregates, cement, and
admixtures used in the mix.

The Resident Engineer will also be required to complete Form AER-4, Concrete Plant

Production, Mix Verification. Forms AER-4, AER-12, and AER-15 shall be submitted
to the R.E. on a daily basis.

ACCEPTANCE TESTING

Acceptance testing shall be according to the Standard Specifications, section 501-6.1-
6.6.

As required by Item 501-6.3 of the Standard Specifications, acceptance and payment
of the final pavement is based on the strength of either cylinders or beams taken at
random during the time of construction. The pavement shall be divided into Lots of
1200 cubic yards with sublots of 300 cubic yards each. The final sublot of the project
shall be separated into an additional sublot if the concrete quantity is greater than or
equal to 150.0 cubic yards. Otherwise, this remaining quantity shall be incorporated
into the previous sublot.

Lots and sublots shall not be separated by mix design or day of paving if the project is
using more than one mix design. The grouping of Lots and sublots is to be done solely
by the quantity of cubic yards poured on the project.

One random sample (two cylinders or two beams) shall be obtained from each sublot
for testing at 28 days to calculate final payment. At the time a sublot sample is taken,
one (1) slump, one (1) air test and one (1) temperature check shall be taken.



The above-mentioned tests including Test Batch results will be reported by the R.E. on
the AER 15, PCC Testing Summary, and submitted to IDA when updated.

In addition to the above described sample frequency, three (3), seven (7) and

fourteen (14) day tests. The Engineer may require additional tests to maintain Quality
Control.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 87-3, dated April 1, 2010



State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield Number: 87-4

TO: CONSULTING ENGINEERS

SUBJECT: DETERMINATION OF BULK SPECIFIC GRAVITY (d)
OF COMPACTED BITUMINOUS MIXES

A. SCOPE. This method of test covers the determination of the bulk specific gravity and the
percent air, of core samples from compacted bituminous mixtures using a
saturated surface-dry procedure.

B. DEFINITIONS.

1. Bulk Specific Gravity (Gmb) ASTM 2726 or density is the weight per unit volume
(gms/cc) of a mixture in its existing state of consolidation. The volume
measurement for this specific gravity will include the volume of all the aggregate,
asphalt, and air spaces (voids) in the aggregate particles and between the
aggregate particles.

2. Theoretical Maximum Specific Gravity (Gmm) ASTM 2041 is the weight per unit
volume (grams/cc) of a mixture assuming complete consolidation; i.e., all the air
spaces (voids) between the aggregate particles are eliminated.

3. Percent Density is a measure of the degree of compaction in relation to the
Theoretical Maximum Specific Gravity.

4, Percent Air is a measure of the air voids in the compacted pavement.
C. APPARATUS.

1. Balance - The balance shall be accurate to 0.1 gm throughout the operating range. It
may be mechanical or electrical and shall be equipped with a suitable suspension
apparatus and holder to permit weighing of the core in water while suspended from the
balance. If the balance is a beam type, it shall be set up so that the core is
placed in the basket that is suspended from the zero (0) end of the balance arm.

2. Water bath - The container for immersing the core in water while suspended from the
balance shall be equipped with an overflow outlet for maintaining a constant water
level. This water bath should be large enough to handle full-depth cores. When
testing several cores at the same time, a dish-pan, sink or suitable container may be
used for soaking.

1-



D.

PROCEDURE.

1.

Prior to testing, cores shall be sorted on a flat surface in a cool place. The sample(s)
shall be brushed with a wire brush and/or other suitable means, to remove all loose
and/or foreign materials, such as seal coat, tack coat, foundation material, soil, paper
and foil prior to testing.

If a core contains binder and surface or multiple lifts, the lifts shall be separated.
This may be done in the following manner:

a. Mark the separation line between the two lifts.
b. Place the core in a freezer for 20-25 minutes.

C. Place a 2 or 3-inch wide chisel on the separation line and tap with a hammer.
Rotate the core and continue this process until the core separates. Brush
loose pieces with a wire brush if needed.

d. Allow 2-3 hours for the core to return to ambient temperature before
proceeding.

Prepare the water baths for soaking and weighing with water at 770 F. Water baths
should be maintained at this temperature throughout testing. Saturate the cores by
submerging in the water for a minimum of 20 minutes.

With the balance and water bath properly assembled and zeroed, suspend the
sample from the balance and submerge it in the water bath. The core must be
placed with the original top and bottom in a vertical position. If necessary, add
sufficient water to bring the water level up to the overflow outlet. Permit any excess
to overflow. Read and record the Saturated Submerged Weight. Designate this
weight as (C).

Remove the core from the water bath and blot the excess water from the surface of
the core with an absorbent cloth or other suitable material. This must be done
quickly to prevent the internal water from escaping.

Place the core on the balance and read and record the Saturated Surface-dry Weight
in air. Designate this weight as (B).

Place the core in a tared pan and dry in an oven. When the core is dry (less than
0.5 gm loss in one hour), record the weight and subtract the pan weight. Designate
this weight as (A).



8. The following calculation is used to determine the Bulk Specific Gravity of the core.

Gmp=_A_
B-C

Gmb = Bulk Specific Gravity

A = Oven dry weight

B = Saturated surface-dry weight
C = Saturated submerged weight

E. PERCENT DENSITY. The following calculation is used to determine the percent density of
the core:

% Density = 100 X Gy
Gmm

Gmb = Bulk Specific Gravity
Gmm = Theoretical Maximum Gravity*

Note:  The Theoretical Maximum Gravity (Gnnm) is determined

from the mix design until current Vacuum Pycnometer test
are available.

F. PERCENT AIR. To calculate the percent air, use the following formula:
% Air = 100 - % Density
G. WEIGHT PER SQUARE YARD OF COMPACTED MIXTURE. The actual weight per
square yard of a compacted mixture can be calculated by using the Bulk Specific Gravity
(Gmb). The volume of a square yard of pavement one (1) inch thick is 0.75 cubic foot.
Taking the weight of a cubic foot of water as 62.37 pounds, one square yard of compacted
material, one (1) inch thick weighs:

Pounds / Sg. Yd. (1" thick) = 0.75 X 62.37 X Gmp

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 87-4, dated February 20, 2014



State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

August 22, 2016 Springfield Number: 90-1

TO: CONSULTING ENGINEERS

SUBJECT: Resampling and Retesting of PCC Pavement

. PURPOSE

This Policy Memorandum outlines the procedure for resampling and retesting of
individual Lots of PCC Pavement for the determination of final Price Adjustment
as permitted by the Special Provisions for Item 501 Portland Cement Concrete
Pavement (Plain and Reinforced).

. RESAMPLING AND RETESTING

If the contractor should request the resampling and retesting of a LOT, he must
notify the Engineer in writing within 24 hours of receiving the written test results and
payment results for the LOT in question. The entire LOT must be resampled (no
selective resampling of individual sublots will be allowed) and the contractor is not
allowed to take additional cores. Once approval to resample has been granted the
contractor shall resample within five (5) working days. The Engineer will select
random locations from each SUBLOT of the LOT in question and direct the
contractor to drill two (2) 4 inch or 6 inch diameter cores from each location. The
cores shall be obtained, cured and tested in accordance with ASTM C42, Obtaining
and Testing Drilled Cores and Sawed Beams of Concrete. The Engineer will take
possession of the cores once they have been cut by the contractor.

[ll. CALCULATION FOR PRICE ADJUSTMENT

1.

When Compressive Test Specification (501-3.6(A) Proportions) is specified. The
two (2) specimens from each SUBLOT shall be averaged to constitute one SUBLOT
sample. The Percent Within Limits (PWL) for the LOT shall then be calculated in
accordance with Item 501-5.3, Price Adjustment, of the Special Provisions using the
sampled core compressive strengths and the Compressive Test formula. The final
Price Adjustment shall be based on the PWL calculated using the sampled core
compressive strengths. The test results of the resampled pavement are final. All
costs associated with resampling, including, but not limited to testing, curing, and
coring the concrete samples shall be borne by the contractor, regardless as to
whether the test results increase or decrease calculated payment quantity of
concrete pavement.
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2. When Elexural Test Specification (501-3.6(B) Proportions) is specified. The two (2)
specimens from each SUBLOT shall be averaged to constitute one SUBLOT
sample. The SUBLOT samples shall then be averaged to obtain a LOT average. In
order for the contractor to increase concrete payment quantity back to 100%, the
LOT average shall be at least 6500 psi, and no individual SUBLOT sample shall be
less than 6000 psi. Both the LOT average and SUBLOT sample strength
requirements must be met in order for the concrete payment quantity to change
back to 100%. If both requirements are not met, then the original concrete
payment quantity calculated based on the Percent Within Limits (PWL) as outlined
in 501-5.3, Price Adjustment, of the Special Provisions shall still apply. The test
results of the resampled pavement are final. All costs associated with resampling,
including, but not limited to testing, curing, and coring the concrete samples shall
be borne by the contractor, regardless as to whether the test results increase or
decrease calculated payment quantity of concrete pavement.

Steven J. Long,
P.E. Acting Chief
Engineer

Supersedes Policy Memorandum 90-1, dated January 1, 2004

Page 2 of 2



lllinois Department of Transportation
Division of Aeronautics
Materials Section

POLICY MEMORANDUM

January 1, 2004 Springfield Number 95-1

TO: CONSULTING ENGINEERS

SUBJECT: FIELD TEST PROCEDURES FOR MIXER PERFORMANCE AND CONCRETE

UNIFORMITY TESTS

SCOPE

These methods describe the procedures for obtaining and testing representative
samples of fresh concrete in the field to determine the consistency and mixer
efficiency of stationary mixers at different mixing time periods.

The concrete produced during the mixing time investigation and not used in the test
program may be incorporated in the project provided it conforms to the Standard
Specifications for Construction of Airports.

A maximum of two mixing times shall be considered by the Department.

The contractor shall provide all of the necessary equipment and personnel to
perform the tests and the Department will observe the testing.

APPARATUS REQUIRED

a.

b.

Three (3) air meters conforming to the requirements of ASTM C231 or ASTM C173.
Three (3) slump cone kits conforming to ASTM C143.

One (1) No. 4 sieve having a minimum screen area of 2 sq. ft. The sieve shall
conform to the requirements of AASHTO M92.

One (1) platform scale graduated in tenths of a pound having a capacity sufficient to
perform tests herein after specified.

One (1) hydraulic or mechanical testing machine conforming to the requirements of
the specified testing method for the project (ASTM C39 or ASTM C78).




Flexural strength specimen forms as required. The forms shall be nominally 6x6x30
inch. Means shall be provided for securing the base plate firmly to the mold. The
inside surfaces of the mold shall be smooth and free from holes, indentations, or
ridges. The sides, bottom, and ends shall be at right angles and shall be straight
and true so that the specimens will not be warped. Maximum variation from the
nominal cross-section shall not exceed 1/8 inch. The assembled mold and base
plate shall be lightly coated with mineral oil or other approved form release oil before
use. Compressive strength specimens shall be 6x12 inch and prepared in
accordance with ASTM C31.

Sufficient water tanks for curing specimens as required by ASTM C31.

Small tools such as shovels, scoops, buckets, etc., and water shall be furnished, as
required.

MIXER

The mixer for which the mixing time is to be evaluated shall conform to the applicable
sections of the Standard Specifications for Construction of Airports.

MIXING TIME REQUIREMENTS

The minimum mixing time to be evaluated shall be specified in the Standard Specifications
for Construction of Airports.

PROCEDURE

A minimum of ten (10) batches per drum shall be tested and evaluated for each original
reduced mixing time request. Check tests shall consist of three (3) batches.

If the request is for a new, twin drum mixer, ten (10) batches shall be tested for the first
drum and three (3) for the second drum.

Check tests are required if the mixer is moved, major maintenance performed, or if the
source or type of aggregate has changed. A minimum frequency of check tests shall be
one (1) per year.

Mixing Time

The mixing time and batch size to be evaluated shall be proposed by the contractor.
The mixing time shall begin when all solid materials are in the mixing drum. The
mixer timer shall register or indicate accurately the mixing time and a tolerance of
two (2) seconds will be permitted.

If approved by the Engineer, minor adjustments in admixture dosage and water
content will be allowed to account for weather conditions, provided that the maximum
w/c ratio is not exceeded.



C.

Sampling

At the conclusion of the mixing cycle, the mixer shall be discharged and appropriate
samples obtained from the first, middle, and last third portions of the batch. Any
appropriate method may be used, provided the samples are representative of the
respective portions and not the very ends of the batch.

As an alternative, the mixer may be stopped, and the samples removed by any
suitable means at equally spaced points from the front to the back of the drum.

Testing.

1. Each third portion of the batch shall be tested simultaneously. The Contractor
shall provide sufficient personnel to meet this requirement. The Contractor
personnel performing the testing shall be Level | PCC Technicians or
Concrete Testers. However, a Level | PCC Technician shall be provided to
supervise the Concrete Tester.

2. From each third portion of the batch the mass (weight) of the concrete in one
air meter measuring bowl shall be determined.

3. The air content of each third portion of the batch shall be determined
according to ASTM C231 or ASTM C173. The air content shall be the
arithmetic average of two (2) tests from each third portion of the batch.

4. The slump of each third portion of the batch shall be determined according to
ASTM C143. The slump shall be the arithmetic average of two (2) tests from
each third portion of the batch.

5. Flexural strength specimen(s) (two (2) breaks required) or two (2)
compressive strength specimens shall be prepared from each third portion of
the batch according to ASTM C31. Flexural strength specimen(s) (two (2)
breaks required) shall be tested according to ASTM C78 at seven (7) days of
age. Compressive strength specimens shall be tested according to ASTM
C39 at seven (7) days of age.

6. The contents from the weighed air meter measuring bowl! shall be washed
over a No. 4 sieve. Shake as much water as possible from the material
retained on the sieve and then weigh the material. The coarse aggregate
content (portion of mass (weight) of sample retained on a No. 4 sieve),
expressed as a percent, shall be calculated.



VI. CONCRETE UNIFORMITY REQUIREMENTS

a. Testresults from each third portion of the batch shall be compared to one another
according to Table 1. Each batch shall be evaluated individually.

b.  Mixer performance tests consisting of ten (10) batches: If more than seven (7) tests
out of the total or more than three (3) in any one criteria are not in compliance with
the uniformity requirements (air content, slump, coarse aggregate content, and

strength), a reduced mixing time will not be granted.

c.  Mixer performance tests consisting of three (3) batches: If more than three (3) tests
out of the total are not in compliance with the uniformity requirements, a full ten (10)

batch investigation shall be required.

Table 1. Requirements for Uniformity of Concrete

Test

Requirement (Note 1)

Air Content, percent by volume of concrete 1.0 (Note 2)
Slump, inch 1.0 (Note 3)
Coarse aggregate content, portion by weight of each

sample retained on the No. 4 sieve, percent 6.0
Average flexural or compressive strength at 7 days for

each sample based on average strength of all 7.5 (Note 4)

comparative test specimens, percent

Note 1. Expressed as maximum permissible difference in results of tests of
samples taken from three locations in the concrete batch.
Note 2. The average air content sample shall be the arithmetic average of two (2)

tests.

Note 3. The average slump sample shall be the arithmetic average of two (2)

tests.

Note 4. The average flexural strength of each sample shall be the arithmetic
average of two (2) beam breaks. The average compressive strength of each
sample shall be the arithmetic average of two (2) cylinder breaks.

Steven J. Long, P.E.
Acting Chief Engineer

Supersedes Policy Memorandum 95-1 dated January 1, 1995




State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

March 28, 2022 Springfield Number 96-1A

TO: CONSULTING ENGINEERS

SUBJECT: FOR AERONAUTICS 2020 STANDARD SPECIFICATIONS,

ITEM 610, STRUCTURAL PORTLAND CEMENT CONCRETE:
JOB MIX FORMULA APPROVAL & PRODUCTION TESTING.

This policy memorandum addresses the Job Mix Formula (JMF) approval process
and production testing requirements when Item 610 is specified for an airport
construction contract.

PROCESS

a. The contractor may submit a mix design with recent substantiating test
data, or he may submit a mix design generated by the lllinois Division of
Highways with recent substantiating test data for approval consideration.
The mix design should be submitted to the Resident Engineer. An Item
501 PCC Pavement mix can be used in lieu of a Class S| mix, with the
approval of the Division.

b. The Resident Engineer should verify that each component of the proposed
mix meets the requirements set forth under Item 610 of the 2020 Standard
Specifications for Construction of Airports and/or the contract special
provisions.

C. The mix design should also indicate the following information:

1.  The name, address, and producer/supplier number for the concrete.

2.  The source, producer/supplier number, gradation, quality, and SSD
weight for the proposed coarse and fine aggregates.

3.  The source, producer/supplier number, type, and weight of the
proposed flyash and/or cement.

4.  The source, producer/supplier number, dosage rate or dosage of all
admixtures.

d. After completion of Items b and ¢ above, the mix with substantiating test
data shall be forwarded to the Division of Aeronautics for approval. Once
the mix has been approved, the production testing shall be at the rate in
Section Il as specified herein.
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Il PRODUCTION TESTING

a.

William C. Eves, P.E.
Acting Chief Engineer

When directed by the Resident Engineer, the Contractor shall
make, cure and store one set of cylinders in accordance with
AASHTO T23 for acceptance testing for each day the mix is used.
In addition, at least one slump, one mix temperature, and one air
test shall be conducted for each day the mix is used.

The concrete shall have a maximum slump of four inches (4”) and
minimum slump of two inches (2”) when tested in accordance with
AASHTO T119.

The air content of the concrete shall be between 5% and 8% by
volume when tested in accordance with AAHSTO T152.

At no time shall the temperature of the concrete exceed 90
degrees Fahrenheit.

Acceptance testing for concrete provided under this item shall have
a 14-day compressive strength of not less than 3,500 psi when
tested in accordance with AASHTO T22. The testing lab shall be
IDOT or AASHTO approved. The Resident Engineer will be
responsible for the strength tests on the specimens at no expense
to the contractor.

If more than 100 cubic yards of the mix is placed in a given day,
additional tests at a frequency of 1 per 100 cubic yards shall be
taken for strength, slump, mix temperature, and air.

The Resident Engineer shall collect actual batch weight tickets for
every batch of Item 610 concrete used for the project. The actual
batch weight tickets shall be kept with the project records and shall
be available upon request of the Department of Transportation.

Supersedes Policy Memorandum 96-1 (2020) dated December 3, 2020



State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springdfield, lllinois Number 96-3

TO:

CONSULTING ENGINEERS

SUBJECT: REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS

WITH BITUMINOUS CONCRETE PAVING
SCOPE

The purpose of this policy memorandum is to define to the Consulting Engineer the
requirements concerning Quality Assurance on bituminous concrete paving projects.
Specifically, this memo applies whenever the Contractor is required to comply with the
requirements set forth in Policy Memorandum 2003-1, “Requirements for Laboratory,
Testing, Quality Control, and Paving of Bituminous Concrete Mixtures”.

LABORATORY APPROVAL

The Resident Engineer shall review and approve the Contractor’s plant laboratory to
assure that it meets the requirements set forth in the contract specifications and Policy
Memorandum 2003-1. This review and approval shall be completed prior to utilization of
the plant for the production of any mix.

QUALITY ASSURANCE DURING PRODUCTION PAVING

A. The R.E. shall perform sample tests at a rate of 1/5000 tons randomly selected by
the R.E. and shall be sent with an identification sheet (Form AER 24, Sample
Identification) to an ASTM certified independent laboratory. designated by the
Division of Aeronautics. If the project is < 5000 tons, 1 sample selected randomly
shall be sent.

Sample preparation, sample size and number of samples shall be according to
Policy Memorandum, “HMA Comparison Samples”.

B. At the option of the Engineer, additional independent assurance tests may be
performed on split samples taken by the Contractor for Quality Control testing. In
addition, the Resident Engineer shall witness the sampling and splitting of these
samples at the start of production and as needed throughout mix production. The
Engineer may select any or all split samples for assurance testing. These tests
may be performed at any time after sampling. The test results will be made
available to the Contractor as soon as they become available.




The Resident Engineer may witness the sampling and testing being performed
by the Contractor. If the Resident Engineer determines that the sampling and
Quality Control tests are not being performed according to the applicable test
procedures, the Engineer may stop production until corrective action is taken.
The Resident Engineer will promptly notify the Contractor, both verbally and in
writing, of observed deficiencies. The Resident Engineer will document all
witnessed samples and tests. The Resident Engineer may elect to obtain
samples for testing, separate from the Contractor’'s Quality Control process, to
verify specification compliance.

1. Differences between the Contractor’s and the Engineer’s split sample test
results will be considered acceptable if within the following limits:

Test Parameter Acceptable Limits of Precision
% Passing
1/2in. 5.0%
No. 4 5.0%
No. 8 3.0%
No. 30 2.0%
No. 200 2.2%
Asphalt Content 0.3%

Maximum Specific Gravity (Gmm) of Mixture 0.026
Bulk Specific Gravity (Gmp) of Gyratory Brix 0.045

2. In the event a comparison of the required plant test results is outside the
above acceptable limits of precision, split or independent samples fail the
control limits, an extraction indicates non-specification mix, or a continual
trend of difference between Contractor and Engineer test results is
identified, the Engineer will immediately investigate. The Engineer may
suspend production while the investigation is in progress. The
investigation may include testing by the Engineer of any remaining split
samples or a comparison of split sample test results on the mix currently
being produced. The investigation may also include review and
observation of the Contractor’s technician performance, testing procedure,
and equipment. If a problem is identified with the mix, the
Contractor shall take immediate corrective action. After corrective action,
both the Contractor and the Engineer shall immediately resample and
retest.



C. The Contractor shall be responsible for documenting all observations, records of
inspection, adjustments to the mixture, test results, retest results, and corrective
actions in a bound hardback field book or bound diary which will become the
property of IDA upon completion and acceptance of the project. The Contractor
shall be responsible for the maintenance of all permanent records whether
obtained by the Contractor, the Contractor’s Consultants, or the producer of
bituminous mix material. The Contractor shall provide the Engineer full access to
all documentation throughout the progress of the work.

Results of adjustments to mixture production and tests shall be recorded in
duplicate and sent to the Engineer.

V. ACCEPTANCE BY ENGINEER
Density acceptance shall be performed according to the Standard Specifications

for Construction of Airports, section 401-6.1 or according to the acceptance
procedure outlined in the Special Provisions.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 96-3, dated February 20, 2014



State of Illinois Department of
Transportation Division of
Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield, lllinois Number 97-2
TO: CONSULTING ENGINEERS
SUBJECT: PAVEMENT MARKING PAINT AND GLASS BEADS ACCEPTANCE
l. SCOPE

The purpose of this policy memorandum is to define the procedure for acceptance of
pavement marking paint and glass beads.

RESIDENT ENGINEER’S DUTIES

The Resident Engineer shall follow the acceptance procedure outlined as follows:

A.

Require the contractor to furnish the name of the paint and glass beads
manufacturer, IDOT Test I.D. number and the Batch/Lot number proposed for
use prior to beginning work. Notify the I.D.A. Materials Certification Engineer
when this information is available.

Require the manufacturer’s certification before painting begins. Check the
certification for compliance to the contract specifications.

1. The certification shall be issued from the manufacturer and shall
include the specification and the batch number.

2.  The paint containers shall have the manufacturer's name, the
specification and the batch number matching the certification.

If no batch number is indicated on the certification or containers, sample the
paint according to the procedure for the corresponding paint type.

If the I.D.A. Engineer of Materials indicates that batch number has not been
previously sampled and tested, sample the paint according to the procedure for
the corresponding paint type. The Division of Aeronautics will provide paint
cans upon request by the Resident Engineer. Samples will only be taken in
new epoxy lined cans and lids so that the paint will not be contaminated. It is
important to seal the sample container immediately with the paint can lid to
prevent the loss of volatile solvents.




Mark the sample cans with the paint color, manufacturer's name, and batch
number. The paint samples and manufacturer’s certification shall be placed in
the mail or delivered within 24 hours after sampling. Address or deliver the
samples to the Material’s Certification Engineer at:

lllinois Department of Transportation
Division of Aeronautics

One Langhorne Bond Drive
Springfield, lllinois 62707

Sampling Procedures for Each Paint Type:

1. Waterborne or Solvent Base Paints
a. A sample consists of one-pint cans taken per batch number.
Before drawing samples, the contents of the component’s
container must be thoroughly mixed to make certain that any
settled portion is fully dispersed.
b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

2. Epoxy Paint

a. Take separate one-pint samples of each paint component prior to
marking. Before drawing samples, the contents of each
component’s container must be thoroughly mixed to make certain
that any settled portion is fully dispersed. Do not combine the
two components or sample from the spray nozzle.

b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

Il. TESTING

The paint will be tested for acceptance by the IDOT Bureau of Materials and Physical
Research for conformance to the contract specifications.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes policy memorandum 97-2 dated June 22, 2018



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield, lllinois Number: 2001-1

TO: CONTRACTORS
SUBJECT: REQUIREMENTS FOR COLD WEATHER CONCRETING
l. PURPOSE

A. This policy memorandum outlines the minimum requirements for cold
weather concreting. Cold weather is defined as whenever the
average ambient air temperature during day or night drops below
40 F.

I. COLD WEATHER CONCRETING PLAN

A. The contractor shall submit a cold weather concreting plan to the
Engineer for approval. Cold weather concreting operations are not
allowed to proceed until the contractor’s cold weather concreting plan
has been approved by the Engineer.

B. The contractor’s plan shall comply with this memorandum and shall
address, as a minimum, the following:

Concrete Mix Manufacturing

Concrete Mix Temperature Monitoring
Base Preparation

Concrete Curing and Protection

In Place Concrete Temperature Monitoring
Strength Test Specimens

ok whpE

1l. MINIMUM REQUIREMENTS
A. Concrete Mix Manufacturing

1. The contractor must make the necessary adjustments so that
the concrete temperature is maintained from 50 F to 90 F for
placement. Acceptable methods include:

a) Heating the mixing water Note: If the mixing water is to
be heated to a temperature above 100 F, the contractor
must include a mixing sequence plan to indicate the order
that each component of the mix is to be charged into the
mixer.




b) Heating the aggregates Note: The exact method of
heating the aggregates shall be included as part of the
cold weather concreting plan. Aggregates must be free of
ice and frozen lumps. To avoid the possibility of a quick or
flash set of the concrete, when either the water or
aggregates are heated to above 100 F, they should be
combined in the mixer first before the cement is added.

B. Concrete Mix Temperature

1.

The contractor shall monitor the mix temperature at the plant
and prior to placement in the forms. Mix that does not meet
the temperature requirement of 50 F to 90 F shall be rejected
for use on the project.

C. Base Preparation

1.

Paving or placing concrete on a frozen base, subbase, or
subgrade is prohibited.

The base, subbase, or subgrade on which the concrete is to be
placed shall be thawed and heated to at least 40 F. The
method by which the base subbase or subgrade is to be
heated shall be indicated in the contractor’s cold weather
concreting plan. Insulating blankets or heated enclosures may
be required.

D. Concrete Protection and Curing

1.

In addition to the curing options available in article 501-4.13
(a) (b), (c), (d), and (e) of the Standard Specifications for
Construction of Airports, the contractor shall protect the
concrete in such a manner as to maintain a concrete
temperature of at least 50 F for 7 days.

The method of concrete protection shall be by use of insulating
layer or heated enclosure around the concrete. The method of
protection shall be indicated in the contractor’s cold weather
concreting plan. When insulating layers are to be used, the
thermal resistance to heat transfer (R Value in F*hrft*/BTU)
of the insulation material selected, shall be appropriate for the
slab thickness being constructed and shall be indicated in the
cold weather concreting plan.

Appendix A shows a chart and table taken from the American
Concrete Institute specification, ACI 306 R Cold Weather
Concreting, which may be used by the contractor in selecting
the proper insulation (R Value) and insulating material which
may be used.

E. In-Place Concrete Temperature Monitoring



Once the concrete is in place, the protection method used,
must ensure that the concrete temperature does not fall below
50 F for the time period specified in Section (D. 1.) of this
Policy Memorandum (7 days).

The concrete temperature on the surface and below the
surface must be monitored and recorded by the contractor for
the duration of the protection period in Section (D. 1.).

After the concrete has hardened, surface temperature can be
checked with special surface thermometers or with an ordinary
thermometer that is kept covered with insulating blankets. The
high and low values for each 24-hour period of protection must
be measured and recorded.

One acceptable method of checking temperature below the
concrete surface is given in the Portland Cement Association
(PCA) book entitled “Design and Control of Concrete Mixtures”
latest edition. The method is indicated below and it should be
noted that the thermometer should be capable of recording
high and low values for a given 24-hour period.

The exact method for surface and sub-surface concrete
temperature monitoring shall be indicated in the contractor’s
cold weather concreting plan. The maximum permissible
difference between the interior and surface temperature is 35

F. Adjustments in protection method shall be implemented if
the maximum permissible difference is exceeded.

F. Strength specimen handling

1.

2.

3.

The Contractor is responsible for making, transporting, and
curing all samples (beams or cylinders)

The Contractor is required to load the testing machine and
dispose of the broken pieces.

Onsite, indoor curing facilities, meeting the requirements of
ASTM C-31, shall be required for cold weather concreting
operations.



4. Sampling for strength specimens shall be according to the
Contract Special Provisions. Sampled concrete shall be
transported to the indoor curing facilities for the casting of
strength specimens.

5. The exact location and description of the curing facilities shall
be indicated in the contractor’s cold weather concreting plan.

6. The method of transporting concrete sampled from the grade

to the curing facilities for casting shall be indicated in the
contractor’s cold weather concreting plan.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 2001-1 dated January 1, 2004



APPENDIX A



Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed &
surface temperature maintained at 50 F (10 C) for 3days on ground at 35 F (2 C)

Minimum ambient air temperature, deg F (deg C) allowable when insulation
having these values of thermal resistance R, hr-ft’>-F/Btu (m*-K/W), is used
Slab thickness, in. (m) R =2 (0.35) \ R =4 (0.70) R =6 (1.06) R=8(1.41)
Cement content = 300 Ib/yd2 (178 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 42 (6) 38 (3) 32 (0) 26 (-3)
24 (0.61) 37 (3) 25 (-4) 11 (-12) -3 (-19)
30 (0.76) 31(-1) 15 (-9) -1 (-18) -17 (-27)
36 (0.91) 31(-1) 12 (-11) -5 (-21) -22 (-30)
Cement content = 400 Ib/yd2 (237 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 46 (8) 44 (7) 42 (6) 40 (4)
18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21)
24 (0.61) 28 (-2) 9 (-13) -10 (-23) -29 (-34)
30 (0.76) 21 (-6) 0 (-18) -21 (-29) -42 (-41)
36 (0.91) 21 (-6) -4 (-20) -29 (-34) -50 (-46)
Cement content = 500 Ib/yd2 (296 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 42 (6) 36 (2) 30 (-1) 24 (-4)
18 (0.46) 30 (-1) 12 (-11) -6 (-21) -22 (-30)
24 (0.61) 21 (-6) -5 (-21) -31 (-35) -50 (-46)
30 (0.76) 16 (-9) -10 (-23) -42 (-41) -74 (-59)
36 (0.91) 16 (-9) -18 (-28) -50 (-46) #
Cement content = 600 Ib/yd2 (356 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 38 (3) 26 (-3) 14 (-10) 2 (-17)
18 (0.46) 24 (-4) 0(-18) -24 (-31) -48 (-44)
24 (0.61) 14 (-10) -16 (-27) -46 (-43) -82 (-63)
30 (0.76) 10 (-12) -20 (-29) -62 (-52) #
36 (0.91) 7 (-14) -30 (-34) # #

*> 50 F (10 C): additional heat required

# << -60 F (-51 C)



Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed &
surface temperature maintained at 50 F (10 C) for 7 days on ground at 35 F (2 C)

Minimum ambient air temperature, deg F (deg C) allowable when insulation
having these values of thermal resistance R, hr-ft’>-F/Btu (m*-K/W), is used
Slab thickness, in. (m) R =2 (0.35) \ R =4(0.70) R =6 (1.06) R=8(1.41)
Cement content = 300 Ib/yd2 (178 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 46 (8) 42 (6) 36 (2) 30 (-1)
24 (0.61) 40 (4) 31(-1) 22 (-6) 11 (-12)
30 (0.76) 35(2) 22 (-6) 7 (-14) -8 (-22)
36 (0.91) 31 (-1) 13 (-11) -5 (-21) -23 (-31)
Cement content = 400 Ib/yd2 (237 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 41 (5) 32 (0) 22 (-6) 12 (-11)
24 (0.61) 35(2) 19 (-7) -1(-17) -15 (-26)
30 (0.76) 28 (-2) 8 (-13) -14 (-26) -36 (-38)
36 (0.91) 23 (-5) -4 (-20) -29 (-34) -54 (-48)
Cement content = 500 Ib/yd2 (296 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 48 (9) 44 (7) 40 (4) 36 (2)
18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21)
24 (0.61) 28 (-2) 6 (-14) -16 (-27) -38 (-39)
30 (0.76) 22 (-6) -7 (-22) -36 (-38) -64 (-53)
36 (0.91) 16 (-9) -18 (-28) -50 (-46) #
Cement content = 600 Ib/yd2 (356 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 44 (7) 38 (3) 32 (0) 26 (-3)
18 (0.46) 31(-1) 14 (-10) -5 (-21) -24 (-31)
24 (0.61) 22 (-6) -5 (-21) -32 (-36) -61 (-52)
30 (0.76) 14 (-10) -19 (-28) -67 (-55) #
36 (0.91) 7 (-14) -30 (-34) # #

#<-60 F (-51 C)

*> 50 F (10 C): additional heat required



Thermal Resistance of Various Insulating

Materials
Thermal resistance
"R" for these
thicknesses of
material*
1in., 10 mm,
hrfta.F/ | M3K/
Insulating Material Btu W
Boards and slabs
Expanded polyurethane (R-11 exp.) 6.25 0.438
Expanded polystyrene extruded
(R-11 exp.) 5 0.347
Expanded polystyrene extruded,
plain 4 0.277
Glass fiber, organic bonded 4 0.277
Expanded polystyrene, molded beads 3.57 0.247
Mineral fiber with resin binder 3.45 0.239
Mineral fiber board, wet felted 2.94 0.204
Sheathing, regular density 2.63 0.182
Cellular glass 2.63 0.182
Laminated paperboard 2 0.139
Particle board (low density) 1.85 0.128
Plywood 1.25 0.087
Blanket
Mineral fiber, fibrous form processed
from rock, slag, or glass 3.23 0.224
Loose fill
Wood fiber, soft woods 3.33 0.231
Mineral fiber (rock, slag, or glass) 2.5 0.173
Perlite (expanded) 2.7 0.187
Vermiculite (exfoliated) 2.2 0.152
Sawdust or shavings 2.22 0.154

*Values from ASHRAE Handbook of Fundamentals, 1977,
American Society of Heating, Refrigerating, and Air-

Conditioning Engineers, New York.




State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield, lllinois Number 2003-1

TO:

CONSULTANTS & CONTRACTORS

SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND

PAVING OF SUPERPAVE HMA CONCRETE MIXTURES FOR AIRPORTS
SCOPE

The purpose of this policy memorandum is to define to the Contractor the requirements
concerning the laboratory, testing, Quality Control, and paving of HMA mixtures utilizing
Superpave technology. References are made to the most recent issue of the Standard
Specifications for Construction of Airports (Standard Specifications) and to American
Society for Testing and Materials (ASTM), American Association of State Highway and
Transportation Officials (AASHTO) and IDOT Bureau of Materials lllinois Lab Procedure
(ITP) testing methods. The Quality Assurance and acceptance responsibilities of the
Resident Engineer are described in Policy Memorandum 96-3.

LABORATORY

The Contractor shall provide a laboratory located, at the plant, according to the current
lllinois Department of Transportation, Bureau of Materials Policy Memorandum (PM) 6-
08, Minimum Private Laboratory Requirements for Construction Materials Testing or Mix
Design. The laboratory shall be of sufficient size and be furnished with the necessary
equipment and supplies for adequately and safely performing the Contractor’s Hot Mix
Asphalt (HMA) Job Mix Formula (JMF), Quality Control (QC) testing and Quality
Assurance (QA) testing. The laboratory and equipment furnished by the Contractor shall
be properly calibrated and maintained. The Contractor shall maintain a record of
calibration results at the laboratory. The Engineer may inspect measuring and testing
devices at any time to confirm both calibration and condition. If the Engineer determines
that the equipment is not within the limits of dimensions or calibration described in the
appropriate test method, he may stop production until corrective action is taken. If
laboratory equipment becomes inoperable or insufficient to keep up with mix production
testing, the Contractor shall cease mix production until adequate and/or sufficient
equipment is provided.

MIX DESIGN SUBMITTAL

Based upon data and test results submitted by the Contractor, the lllinois Division of
Aeronautics (IDA) Engineer of Construction & Materials shall issue the final Job Mix
Formula (JMF) approval letter that concurs or rejects the Contractor’s proposed JMF.
The Contractor will be required to perform the sampling and laboratory testing and
develop a complete mix design, according to the following guidelines: Mix design
submittals should be submitted to IDA, Construction/Material Section,

Attn: Certification and Mixtures Engineer. Note: Quality Control (QC) Managers shall




be Level Il QC/QA qualified and will be responsible for all mix designs. All
Technicians obtaining samples and performing gradations shall have successfully
completed the IDOT Mixture Aggregate Technician Course and Technicians
performing mix design testing and plant sampling/testing shall have successfully
completed the IDOT Bituminous Concrete Level 1 Technician Course under the lllinois
Department of Transportation, Bureau of Materials & Physical Research QC/QA
Training Program.

A. Initial Mix Design Submittal
1. Use the first tab/page of the IDOT, QC/QA Package, Mix Design Software
spreadsheet workbook. Provide the Producer name, Producer # and

Producer location of each aggregate and asphalt binder (AB). Producers
are assigned Producer numbers by IDOT Central Bureau of Materials.

2. Material code for each aggregate.

3. Aggregate Gradations per ASTM C-136 (The Contractor shall obtain
representative samples of each aggregate).

4, Material code for each aggregate (i.e. 022CM11, etc.).
5. Material code for the grade of AB.
6. Proposed Aggregate Blend (% for each aggregate) Note: Based on the

gradation results, the Contractor shall select the blend percentages that
comply with the Standard Specifications, Section 401/403 — 3.3 (Table:
Aggregate — Asphalt Pavements)

7. Producer name, Producer #, and specific gravity of the proposed asphalt
cement.
8. IDOT approved Performance Grade (PG) Binder shall be used unless

otherwise specified by the IDA Engineer of Construction & Materials.

After verification and approval by IDA of the proposed design information from this
Section A, Initial Mix Design Submittal, the Contractor shall proceed to Section B,
Mixture Design and Testing, and perform mixture tests on 4 gyratory brix sample (4
point mix design) to determine the optimum AB content for the target Air Voids.

Note: If Section A, Initial Mix Design Submittal, is not performed first, and the complete
mix design (gyratory testing) is submitted with an unapproved material source or an
incorrect aggregate blend, then the gyratory laboratory testing would have to be re-
done.




B.

Preliminary Mixture Design & Testing

Design Parameters

Gyrations (Nges) — per Standard Specifications for Construction of Airports
(Standard Specifications), Section 401/403 — 3.3 (JMF), Table (Asphalt Design
Criteria)

Asphalt Content — AC% per Standard Specifications, Section 401/403 — 3.3 (JMF),
Table (Aggregate — Asphalt Pavements)

Maximum Specific Gravity — Gy (AAHSTO T 209)

Bulk Specific Gravity — Gmp (AAHTO T 166)

% air voids — V, (ASTM D3203) per Standard Specifications, Section 401/403 — 3.3
Table (Asphalt Design Criteria)

VFA % — per Standard Specifications, Section 401/403 — 3.2 (JMF), Table (Asphalt
Design Criteria)

Preliminary Mix Design Submittal

The Preliminary JMF including all test results shall be submitted to IDA,
Construction/Material Section, Attn: Certification and Mixtures Engineer with the
following data:

a) Aggregate & asphalt cement material codes

b) Aggregate & asphalt cement producer numbers, names, and locations

c) Percentage of each individual aggregate

d) Aggregate blend % for each sieve

e) AC Specific Gravity

f) Bulk Specific Gravity and Absorption for each aggregate

g) Summary of Superpave Design Data: AC % Mix, Gmp, Gmm, VMA, Voids (Total
Mix), Voids Filled, Vpe, Ppe, Poa, Gse

h) Optimum design data listing: AC % MiX, Gnp, Gmm, VMA, Voids (Total Mix),
Voids Filled, Gge, Ggp

i) Percent of asphalt that any RAP will add to the mix

j) Graphs for the following: Gradation on 0.45 Power Curve, AC vs. Voids (Total
Mix), AC vs. Specific Gravities, AC vs. Voids Filled, AC vs. VMA

k) Tensile Strength Ratio (TSR)

[) Type and amount of anti-strip agent when used

m) Date the JMF was developed

Mix Approval

Once the preliminary JMF is reviewed and approved by IDA, a JMF approval
letter will be issued to the consultant and contractor. Production of HMA is not
authorized until a JMF letter has been issued.

Change in Material Sources

The above procedure, Ill. MIX DESIGN SUBMITTAL, shall be repeated for
each change in material source or gradation of aggregate materials.



VI.

MIX PRODUCTION TESTING

The Quality Control (QC) of the manufacture and placement of HMA mixtures is the
responsibility of the Contractor and will be according to the Standard Specifications,
Section 401/403-5.1 - 5.6. In addition, the Contractor shall develop a Contractor Quality
Control Program (CQCP) in accordance with Item 100 in the Standard Specifications.

The (CQCP) shall be submitted on the Form AER 27, Hot Mix Asphalt (HMA) Quality
Control Plan. The Contractor shall perform or have performed the inspection and tests
required to assure conformance to contract requirements. Quality Control includes the
recognition of defects and their immediate correction. This may require increased testing,
communication of test results to the plant or the job site, modification of operations,
suspension of HMA production, rejection of material, or other actions as appropriate.

The Resident Engineer shall be immediately notified of any failing tests and subsequent
remedial action. Form AER-14 shall be reported to IDA, Construction/Material Section,
Attn: Certification and Mixtures Engineer and the Resident Engineer no later than the start
of the next workday. The Contractor shall provide a Quality Control (QC) Manager who
will have overall responsibility and authority for Quality Control. This individual shall have
successfully completed the IDOT Division of Highways HMA Concrete Level Il Technician
Course “HMA Proportioning and Mixture Evaluation.” In addition to the QC Manager, the
Contractor shall provide sufficient and qualified personnel to perform the required visual
inspections, sampling, testing, and documentation in a timely manner.

TEST SECTION (Note: Applies for Method Il only (= 2,000 tons/pay item))

The purpose of the test section is to determine if the mix is acceptable and can be
compacted to a consistent passing density. The test strip construction and acceptance will
be according to the Standard Specifications, Section 401/403-3.5.

MATERIAL ACCEPTANCE

Material acceptance and acceptance sampling to determine conformance to the contract
specifications will be performed by the Resident Engineer in accordance with the Standard
Specifications, Section 401/403-6.1. In addition to the requirements set forth in Section
401/403-6.1 the R.E. shall perform sample tests at a rate of 1/5000 tons randomly selected
by the R.E. and shall be sent with an identification sheet (Form AER 24, Sample
Identification) to an ASTM certified independent laboratory. If the project is < 5000 tons, 1
sample selected randomly shall be sent.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 2003-1 dated June 12, 2004



lllinois Department of Transportation

Memorandum

To: Airport Consultants and Contractors
From: William Eves, P.E.

Subject: HMA Comparison Samples

Date: December 7, 2020

In accordance with Policy Memorandum 96-3, the Resident Engineer (R.E.)
shall obtain split comparison samples from the contractor for testing by an
ASTM-certified, independent testing laboratory. In order to reduce splitting
errors, the R.E. shall request that the contractor split the sample down to
individual test sample size. The split samples shall be placed in individual
paper bags for each test.

The following list shows the number and size of each sample:

3 Superpave Gyratory Brix (Gmb)........................ 3 bags: 4800 grams each
Vacuum Pycnometer Test (Gmm)..................... 2 bags: 1500 grams each
Ignition Oven or Extraction.....................cooenes 2 bags: 1500 grams each

Each paper bag shall be identified with the following information:

Airport Name:

lllinois Project Number:

Type of Mix (Base or Surface):

Date Sampled:

Lot-Sublot Number:

Type of test (Brix - Pycnometer - Ignition Oven or Extraction):

For the samples identified as brix the R.E. shall also include the number of gyrations
that are required in the construction contract: lllinois Standard Specifications for
Construction of Airports (September 25, 2020), Items 401 and 403, Asphalt Design
Criteria.

NUMBER OF SAMPLES TO BE SUBMITTED FOR TESTING

One per test section for each type of mix, then one randomly selected sample
for each 5000 tons of mix produced under production paving. Projects with less
than 5000 tons of mix shall have one split sample tested per mix type for the
project in addition to the test section split sample, if a test section is specified.
The split samples not selected shall be stored by the contractor for use at the
discretion of the Division of Aeronautics.

The R.E. shall place all seven (7) bags in a box along with all samples and ship
them to an ASTM-certified, independent lab for testing. The cost of all testing



is to be borne by the Consultant. The lab shall be chosen by the Consultant but
shall not be the same one used by the Contractor. All testing results shall be
obtained in a timely manner. The R.E. shall also fill out the sample identification
sheet, which shall be sent to the laboratory. Copies of the sample identification
sheet and all testing results shall be submitted to:

lllinois Department of Transportation, Division of Aeronautics
Attn: Mixtures and Certification Engineer

Supersedes Comparison Samples Memorandum, dated February 20, 2014



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

SAMPLE IDENTIFICATION

AIRPORT LOCATION

ILLINOIS PROJECT NO.

MIX PRODUCER

PRODUCER NUMBER

LOCATION

TYPE OF MIX

LOT NUMBER SUBLOT NUMBER

DATE SAMPLED

SAMPLED FROM

# OF GYRATIONS

COMMENTS

FILL INALL BLANKS

R.E. or REPRESENTATIVE SIGNATURE

EMAIL COPY TO:

DIVISION OF AERONAUTICS
MIXTURES and CERTIFICATIONS ENGINEER

NOTE: Samples should be submitted on day of sampling but no later than 48 hours.



Special Provisions IL Project: UGN-5083
Waukegan National Airport SBG Project: 3-17-SBGP-197/205
Waukegan, IL Final Submittal

APPENDIX B - IDOT DIVISION OF AERONAUTICS POLICY MEMORANDA

S CMT  22004512.00 B December 12, 2023
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1% (40)
cl.

Riser

—/
Steps spaced at 12 (300) to
16 (400) cts.

—

Ni==N
|

E

30'-0" (9.15 m) max.

t

Barrel

cl.

(125)

min.

9 (230)

—

Concrete fill, 2 % max.

1% (40)

6
(150)

(75)

— Base slab

SECTION PARALLEL TO PIPE

(Without conical top riser)

FLAT SLAB TOP JOINT CONFIGURATIONS

(Shown

at access hole)
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L6-T-T Q3NsSI

L Sand cushion

Note

Note

Note

Note

Note

Note

) 24 , 10-#4 (#13) bars or 10-#4 (#13) bars or 10-#4 (#13) bars
(600) equivalent, evenly \ equivalent, evenly x evenly spaced
spaced around perimeter. N spaced around perimeter. N drilled and
=) Cut bars to fit. = Cut bars to fit. —~ grouted in place
[oe] (o) o o © o
N ~|S ~|S at center of slab
Oo—— ) ) = . ) ©
< Optional Joint Optional Joint x
g A S
. \ %_._.__.
o— v
5 6 6 8
s (150) (150) (200)
o—
. 4'-0" (1.22 m) 5
s (125)
€
€ 0— o : d
[Te) [ e
— o’ w0n|o L
o =4
< b— ] o (50) 2
2 L 2 (50) j /— Sge geometrn; limits for (50)
o —— pipe penetration holes.
o b Typ. d :. ﬁ_._._.
@ "l ) ‘ R
I ‘ Single-element —-I I-—(735)
shear key at
c " * 2-#3 (#10) vertical bars each side center of slab
f”clmcre € \J [t 2 (50) Y of holes greater than 15 (380).
_ b . Typ. ] BASE SLAB JOINT CONFIGURATIONS
S)
3 - e 4 0/0 o
~ r AN i | pu See base slab joint
- . \ / o configurations
-{——.— N a . - . | .
=)
O|n .
- [
=~ — Base slab Sand cushion

SECTION PERPENDICULAR TO PIPE

(With conical top riser)

* As an alternate, the barrel wall reinforcement may be reduced to riser
wall reinforcement with #3 (#10) bars placed around the pipe penetration
holes as shown. This option may be utilized when the pipe penetration

holes are formed as opposed to cored.

GEOMETRIC LIMITS FOR PIPE PENETRATION HOLES

A minimum of 9 (230) of monolithic reinforced concrete shall be maintained above
pipe penetration holes > 24 (600).

iip
— [}
o
o~

A minimum 12 (300) inside arc length of reinforced concrete shall be maintained

Single-element
between pipe penetration holes > 15 (380). 9

shear key at

. - ) ) center of slab
A maximum of 60 percent of the inside perimeter of the reinforced concrete

manhole walls may be removed.

SHEAR KEY GEOMETRY

(Reinforcement not shown for clarity)

Horizontal joints that intersect pipe penetration holes > 15 (380) shall have one joint
splice for every location around the perimeter of the joint where the inside arc length
between pipe penetration holes is < 24 (600). See joint splice detail.

The recommended pipe penetration hole is equal to the O.D. of the pipe plus 4 (100).

GENERAL NOTES

The manufacturer shall ensure that all precast manhole
sections are additionally reinforced where required to resist
damage from handling, shipping and installation stresses.

Lifting holes shall be located in the sections as per the
manufacturer's recommendations.

See Standard 602701 for details of manhole steps.

All dimensions are in inches (millimeters) unless otherwise
noted.

DATE

Only pipe penetration holes < 15 (380) are allowed in riser sections.

REVISIONS

1-1-21

Revised Note 1 and lifting hole

general note.

3-1-19

Moved wall reinforcement from

PRECAST MANHOLE TYPE A
4' (1.22 m) DIAMETER

(Sheet 1 of 2)

inside face to middle.

STANDARD 602401-07




4'-10" (1.47 m)

Bar ¢ #5 (#16),
6'-10" (2.08 m)
length, 26 (660)
radius bottom

T

3 (75)
typ.

NN/

O

6 (150)

typ.

PLAN - FLAT SLAB TOP

(Showing layout of reinforcement bars and c bars)

4'-10" (1.47 m)

Bar ¢ #5 (#16),

6'-10" (2.08 m)
length, 26 (660)

radius bottom

#5 (#16) bars bottom. Bundle

first bar with closest WWR bar
to the opening and place
second bar £3 (75) away.

PLAN - FLAT SLAB TOP

(Showing layout of welded wire reinforcement and c bars)
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5 (125)
¢ 1(25) @ Threaded rods [ T Inside of
with 2Y4x2Y,x%; (55x55x8) manhole wall
R washers under each nut. -
All nuts shall be brought & =
to a snug tight condition.
Holes in the walls may be S
drilled using core bits in g,
lieu of formed holes. —
XX
o]
—/_ @ Joint
s R
s AT % (6) Tie B
BN
[}
- |1
| |l  — |
| =
Connection angle
JOINT SPLICE
% (a3, %3
]
= ¥ (13) 4 (100) % (13)
¢ 1% (32) @ N | |
holes
| Y% (13) R
4 5 -—D £ 6x4xY,
I g ) (150x100x13)
| 5 ° % ® P
r— 1 = 1
1%, (45) 2%, (55) 3(75 | 305
4 (100) 6 (150)
CONNECTION ANGLE
X 24 (610)
= V4 (6) G 1Y4x2% (32x65) 214 (65)
™= Tie B \ Slotted hole, typ. typ.
o D|

TIE PLATE

FLAT SLAB TOP REINFORCEMENT

WWR (each direction) Rebar
Location - - - - -
As (min.) Spacing (max.) As (min.) | Spacing (max.) Bar Size
Bottom **0.62 sq. in./ft. 6 See plan view for rebar orientation and #5
Mat (1312 sq. mm/m) (150) spacing and this table for bar size (#16)

** Only one layer of WWR permitted to avoid congestion.

WALL REINFORCEMENT
. ) WWR or Rebar
Location Orientation - -
As (min.) Spacing (max.)
. . 0.12 sq. in./ft. 6
Cicer Circumferential (254 sq. mm/m) (150)
. 0.045 sq. in./ft. 8
Vertical (95 sq. mm/m) (200)
. . 0.12 sq. in./ft. 6
Circumferential (254 sq. mm/m) (150)
Barrel 0.16 sq. in./ft 4
Vertical (339 sq. mm/m) (100)
BASE SLAB REINFORCEMENT
) ) WWR or Rebar (each direction)
Location Total Height - -
As (min.) Spacing (max.)
0.24 sq. in./ft. 10
= 20 ft. (6.
Top = 20 ft. (6.10 m) (508 sq. mm/m) (250)
Mat 0.24 sq. in./ft. 10
> 20 Mt (6.10 m) (508 sq. mm/m) (250)

PRECAST MANHOLE TYPE A
4' (1.22 m) DIAMETER

(Sheet 2 of 2)

STANDARD 602401-07
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