

- TEMPORARY TRAFFIC SIGNAL HEAD SECONDARY LOCATION (STAGE 2B)
- EXISTING TRAFFIC SIGNAL HEAD
- TEMPORARY TRAFFIC SIGNAL CONTROLLER CABINET
 - W- WOOD POLE
 - C- CONCRETE BLOCK
 - E- EXISTING POLE/POST
 - R RELOCATED EXISTING TEMPORARY SIGNAL HEAD, PEDESTRIAN HEAD, NO LEFT/RIGHT SIGN, LIGHTING LUMINAIRE/MAST ARM INSTALLED BY CDOT PROJECT E-1-006
- 4. CONTRACTOR SHALL PROVIDE PROPER WIRING FOR POWER SOURCE. THE TEMPORARY POWER SOURCE SHALL BE AS SHOWN OR TO BE DETERMINED BY THE CONTRACTOR AND APPROVED BY THE ENGINEER.
- 5. WIRE TEMPORARY SIGNAL HEADS TO EXISTING TRAFFIC SIGNAL CONTROLLER VIA TEMPORARY AFRIAL CARLE.
- 6. CONTRACTOR SHALL COORDINATE THE SETTING OF THE SIGNAL TIMING WITH THE CITY OF CHICAGO BUREAU OF ELECTRICITY AND THE BUREAU OF TRAFFIC.
- 7. CONTRACTOR SHALL DE-ENERGIZE AND BAG THE EXISTING TRAFFIC SIGNALS NOT USED DURING ANY SPECIFIED CONSTRUCTION STAGE AS AUTHORIZED BY THE ENGINEER,
- 8. ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE NATIONAL AND THE CITY OF CHICAGO ELECTRICAL CODES.
- 9. CONTRACTOR SHALL FIELD INSPECT THE EXISTING TRAFFIC SIGNAL EQUIPMENT IN THE PRESENCE OF BUREAU OF ELECTRICITY AND THEIR REPRESENTATIVES AND SHALL NOTE THE CONDITION OF THE EQUIPMENT AND MAKE A LIST OF ANY DEFECTIVE PART(S) PRIOR TO PERFORMING ANY WORK. THIS LIST SHALL BE SUBMITTED TO THE ENGINEER PRIOR TO TAKING OVER THE RESPONSIBILITY OF MAINTENANCE OF THE TRAFFIC SIGNAL FOULPMENT.
- 10. ALL EXISTING STREET NAME AND INTERSECTION REGULATORY SIGNS SHALL BE REMOVED FROM EXISTING POLES. RELOCATED AND SECURELY FASTENED TO THE TEMPORARY TRAFFIC SIGNAL POLES.

- 14. CONTRACTOR SHALL PROVIDE TEMPORARY ELECTRIC SERVICE AS REQUIRED FOR EACH CONSTRUCTION STAGE. THIS WORK SHALL BE CLOSELY COORDINATED WITH COMMONWEALTH EDISON COMPANY. THE TEMPORARY SERVICE CONDUCTORS AND CONNECTIONS AS REQUIRED FOR EACH STAGE. SHALL BE AS PART OF "TEMPORARY TRAFFIC SIGNAL INSTALLATION" ITEM. NO ADDITIONAL COMPENSATIONS WILL BE ALLOWED.
- 15. THE EXISTING INTERCONNECT SIGNAL SYSTEM SHALL BE MAINTAINED BY THE CONTRACTOR DURING THE TEMPORARY OPERATION.
- 16. CONTRACTOR SHALL REMOVE THE TEMPORARY TRAFFIC SIGNAL EQUIPMENT AND WIRING AT THE END OF CONSTRUCTION, WORK SHALL BE INCLUDED IN THE "TEMPORARY TRAFFIC SIGNAL INSTALLATION" ITEM.
- 17. ALL LABOR, MATERIALS, EQUIPMENT, CONNECTIONS AND TESTING REQUIRED TO COMPLY WITH TEMPORARY SIGNAL OPERATION SHALL BE AS PART OF BID PRICE FOR TEMPORARY TRAFFIC SIGNAL INSTALLATION.
- 18. CONTRACTOR SHALL FIELD CHECK THE LOCATION OF TEMPORARY WOOD POLES PRIOR TO INSTALLATION TO AVOID UNEXPECTED CONFLICTS. CHOICE OF WOOD POLE VS CONCRETE BLOCK SHALL BE ULTIMATELY DETERMINED BY CONTRACTOR AT NO ADDITIONAL COST.
- 19. CONTRACTOR MAY USE TEMPORARY POLES AND SIGNALS INSTEAD OF EXISTING POLES AND SIGNALS AT LOCATIONS SHOWN ON THE PLANS. THE PAYMENT FOR THIS WORK WILL BE AS PART OF THE TEMPORARY TRAFFIC SIGNAL INSTALLATION.
- 20. CONTRACTOR SHALL REMOVE THE TEMPORARY LIGHTING MAST ARMS AND LUMINAIRES AT THE END OF CONSTRUCTION. WORK SHALL BE INCLUDED IN THE "TEMPORARY TRAFFIC SIGNAL INSTALLATION" ITEM.

ILLINOIS DEPARTMENT OF TRANSPORTATION F.A.I. 90/94 (DAN RYAN EXPRESSWAY) TRAFFIC SIGNALS AT 59TH STREET AND WENTWORTH AVENUE / WELLS STREET

TEMPORARY TRAFFIC SIGNAL INSTALLATION
STAGES 2A AND 2B

2 OF 2

REVISIONS

DATE

SCALE: 1"=20'
DATE: November 12, 2004

DRAWN BY: MRK