If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT)and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA: It is the contractor’s responsibility to determine which, if any, addenda pertains to any project they may
be bidding. Failure to incorporate all relevant addenda may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda will also be placed on the Addendum/Revision
Checksheet and each subscription service subscriber will be notified by e-mail of each addendum issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.

Addenda Questions may be directed to the Contracts Office at (217)-782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Roseanne Nance (217)-785-5875 or
nancer@dot.il.gov



www.dot.state.il.us
http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
Electronic plans and proposals 217/785-5875

ADDENDUMS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the revisions prior to submitting their bid. Failure
by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

9 5 "
Address

City

Letting January 21, 2005

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 98880

Various Counties

Section D-9 CONT. MAINT. FY05-7
District 9 Construction Funds
Various Routes

PLEASE MARK THE APPROPRIATE BOX BELOW:
Plans Included
[0 A Bid Bond is included. Herein

[] A cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 98880

Various Counties

Section D-9 CONT. MAINT. FY05-7
Various Routes

District 9 Construction Funds

Cleaning and painting of 7 steel bridges at various locations in the district.
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000

$1,000,000 to $1,500,000...
$1,500,000 to $2,000,000

$30,000,000 to $35,000,000 $900,000
over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’'s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)




RETURN WITH BID

6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
-4-
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SCHEDULE OF PRICES 12/15/2004
conecT
State Job # - C-99-042-04
PPS NBR - 0-00845-9012 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0- -
District - 9- -
Section Number -  D-9 CONT. MAINT. FY 05-7
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

50600600 CLEAN & PT STL BR N1 L SUM 1.000

50600700 CLEAN & PT STL BR N2 L SUM 1.000

50600800| CLEAN & PT STL BR N3 L SUM 1.000

50600900| CLEAN & PT STL BR N4 L SUM 1.000

50601000| CLEAN & PT STL BR N5 L SUM 1.000

50601100| CLEAN & PT STL BR N6 L SUM 1.000

50601200| CLEAN & PT STL BR N7 L SUM 1.000

50606405| C&D LEAD PT CL RS N5 L SUM 1.000

50606406 C&D LEAD PT CL RS N6 L SUM 1.000

50606407| C&D LEAD PT CL RS N7 L SUM 1.000

50609900| CONT & COLL BLAST RES L SUM 1.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000




CONTRACT NUMBER 98880

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigqing/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.

8-



G. Debt Delinquency
1. The lllinois Procurement Code provides:
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

|. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and each of its subcontractors. Unless otherwise
directed in writing by the Department, applicable apprenticeship and training programs are those that have been approved and
registered with the United States Department of Labor. The bidder shall list in the space below, the official name of the program
sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be
performed with the bidder’s forces. Types of work or craft work that will be subcontracted may be indicated as to be subcontracted.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.



TO BE RETURNED WITH BID

IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reqguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO__

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITcI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$90,420.00 (60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60 % of the
Governor's salary as of 7/1/01) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor's salary as of
7/1/01) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of 2 times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Form B
Other Contracts &

OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State
of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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lllinois Department

of Transportation
Contract No. 98880
Various Counties
Section D-9 CONT. MAINT. FY05-7
Various Routes
District 9 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOoB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454
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Contract No. 98880

Various Counties

Section D-9 CONT. MAINT. FY05-7
Various Routes

District 9 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following sighature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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Contract No. 98880
Various Counties
Section D-9 CONT. MAINT. FY05-7
Various Routes
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-19-



RETURN WITH BID
Division of Highways
H - Proposal Bid Bond
ﬂ'lfn-lo-rlgnDSSg?tr;rt‘l‘]Oer? t (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of lllinois under the
conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 323
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.
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NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 98880

Various Counties

Section D-9 CONT. MAINT. FY05-7
Various Routes

District 9 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., January 21, 2005. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 98880

Various Counties

Section D-9 CONT. MAINT. FY05-7
Various Routes

District 9 Construction Funds

Cleaning and painting of 7 steel bridges at various locations in the district.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)



VARIOUS ROUTES
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2004
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction
(Adopted 1-1-02) (Revised 1-1-04)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 49
2 Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93) .....ccccccveeeiiiiiiiiieee e 51
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4 Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts

(Eff. 3-20-69) (REV. 1-1-94) ...oiiitiiiitiiiiee ettt ettt ettt ettt ettt b et e e e b ettt e e bt e e be e e bt e beeenbeeanbeeanneenn 63
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8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03) .....ccccccevcvviveeeeeeiinnnnnn. 76
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(Eff. 1-2-92) (REV. 1-1-98) ...eeiiiiiiiiiieiii ettt 77

10 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02) 78

11 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-02) .....ccceeeveeeiiiiiiiieeeeeee 81

12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97) 84

13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 86

14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (ReV. 1-1-97) ....ccoiiiiiiiiiiiiiie e 92

15 Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 1-1-04) ................. 98
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2002”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of D-9 CONT. MAINT. FY 05-7 in Williamson, Perry, Jackson, Pope and Hardin
counties and in case of conflict with any part, or parts, of said Specifications, the said Special
Provisions shall take precedence and shall govern.

ROUTE: VARIOUS
SECTION: D9 CONT. MAINT. FY 05-7
COUNTY: VARIOUS

CONTRACT: 98880

LOCATION OF PROJECT

Structure 100-0032 carries Ill. Rte. 148 over the Big Muddy River at 0.1 mile south of the
Franklin County line, and 100-0033 carries lll. Rte. 148 over Pond Creek at 1.1 miles south of
the Franklin County line, in Williamson County. Structure 073-0023 carries Ill. Rte. 152 over
Beaucoup Creek at 1 mile east of Ill. Rte. 13/127 in Perry County. Structure 039-0056 carries
lll. Rte. 149 over Kinkaid Creek at 0.9 miles east of lll. Rte. 3 in Jackson County. Structure 076-
0001 carries lll. Rte. 34 over Gibbons Creek at 1.6 miles west of the Hardin County line in Pope
County. Structure 035-0004 carries lll. Rte. 34 over Rose Creek at 1.7 miles south of the village
of Herod, and 035-0006 carries lll. Rte. 34 over Hicks Branch at 3.2 miles south of the village of
Herod, in Hardin County.

DESCRIPTION OF PROJECT

The proposed work consists of surface preparation and painting portions of the structural steel
on seven bridges. All bridges are constructed of weathering steel, with existing lead paint on
three of the bridges.

UTILITIES

Effective 1984 Revised 1/2/97
9-105D3-97

There are no utilities attached to the structures.
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Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123.

The structures are located in the following townships:
West Monroe; T. 11 S., R. 5 E.: 035-0004, 035-0006
Sand Rock; T.9S., R. 3W.: 039-0056

Beaucoup Creek; T. 6 S., R. 2 W.: 073-0023

Grand Pier; T. 11 S., R. 7 E.: 076-0001

Blairsville; T. 8 S., R. 1 E.: 100-0032, 100-0033

TRAFFIC CONTROL PLAN

Effective 1985 Revised 2/17/99
9-107T1-97

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; (3) other Special Provisions;
and (4) Plan Details which are included in this contract:

1. Standards: 701006, 701201, 701301, 702001

2. Supplemental Specifications and Recurring Special Provisions:
None

3. Special Provisions:
(a) Flagger Vests
(b) Personal Protective Equipment
(c) Work Zone Speed Limit Signs
(d) Work Zone Traffic Control Devices

Traffic control standards shall be applied as directed by the Engineer. Suggested applications
for each standard are as follow:

701006 This standard should be used for miscellaneous work which is performed within 15',
but not closer than 2' to the edge of the traffic lane.

701201 This standard should be applied during operations which require encroachment of any
equipment, vehicles, or men within 2' of the edge of pavement.

701301 This standard will apply when short time work operations are being performed.

During the entire construction period, the road shall be kept open to traffic as follows:

() The highway shall be kept open to at least one lane of traffic at all times, and to two
lanes of traffic to the greatest extent possible
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(b) Access to all public roads and private entrances shall be maintained during all stages of
the work.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

The cost of furnishing, erecting, maintaining, and removing the required signs shall be incidental
to the contract.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: August 18, 2004

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans. The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, must
be tested and approved before use. The specified colors shall be produced in the coating
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’'s facility is not
allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

ltem Article
(a) Waterborne Acrylic 1008.24
(b) Aluminum Epoxy Mastic 1008.25

(c) Organic Zinc Rich Primer (Note 1)

(d) Epoxy/ Aliphatic Urethane (Note 1)

(e) Penetrating Sealer (Note 2)

(f) Moisture Cured Zinc Rich Urethane Primer (Note 3)
(9) Moisture Cured Aromatic/Aliphatic Urethane (Note 3)
(h) Moisture Cured Penetrating Sealer (Note 4)

Note 1:These material requirements shall be according to the Special Provision for the Organic
Zinc-Rich Paint System.

Note 2:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:

(@) The volume solids shall be 98%(plus or minus 2%).
(b) Shall be clear or slightly tinted color.

Note 3:These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.
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Note 4:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a)

b)

c)

d)

Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the
names and qualifications/experience/training of the personnel managing and
implementing the Quality Control program and conducting the quality control tests.

Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

Inspection Access Plan. The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride. If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS). The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer's
consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor
shall provide the manufacturer's certification of compliance with IDOT testing
requirements listed under “Materials” above. A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.
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The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

f) Abrasives. Abrasives to be used for abrasive blast cleaning, including MSDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1. For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-AB3.

g) Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.

h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals. The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns. Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project. The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications. Unless indicated otherwise in the contract plans, the painting
Contractor shall possess current SSPC-QP1 and SSPC-QP2 certifications at the time of bid,
and shall maintain certified status throughout the duration of the painting work under the
contract.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. The completed reports shall be turned into the Engineer before work resumes the
following day.
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Contractor QC inspections shall include, but not be limited to the following:

e Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,
hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)
Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray,
pinholes, shadow-through, skips, misses, etc.)

The personnel managing the Contractor’'s QC Program shall possess a minimum classification
as a National Association of Corrosion Engineers (NACE) Coating Inspector Technician, or shall
provide evidence of successful inspection of 3 projects of similar or greater complexity and
scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

e Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

e Surface temperature thermometer
Hypodermic Needle Pressure Gage for determining blasting pressure at the nozzle

e SSPC Visual Standards VIS 1 for abrasive blast cleaning, VIS 3 for hand/power tool
cleaning, VIS 4 for water jetting, and/or VIS 5 for wet abrasive blast cleaning, as
applicable.

o Commercially available putty knife of a minimum thickness of 1mm (40 mils) and a width

between 25 and 75 mm (1 and 3 in.) Note that the putty knife is only required for

projects in which the existing coating is being feathered and must be tested with a dull

putty knife.

Testex Press-O-Film Replica Tape and Spring Micrometer

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper and plate glass for compressed air cleanliness checks

Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2

Calibration standards for dry film thickness gage

Light meter for measuring light intensity during paint removal, painting, and inspection

activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)
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The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Naotification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached. If the 4-hour natification is provided and the Work is ready for inspection at that time,
the Engineer will conduct the necessary observations. If the Work is not ready at the appointed
time, unless other arrangements are made, an additional 4-hour notification is required.
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

The Engineer will issue a Non-Conformance Report when work is found to be in violation of the
specification requirements, and is not corrected to bring it into compliance before proceeding
with the next phase of work.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

e Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

e Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 1.8 m (6 ft) above the ground or water surface,
the Contractor shall provide the Engineer with a safety harness and a lifeline according to
OSHA regulations. The lifeline and attachment shall not direct the fall into oncoming traffic.
The Contractor shall provide a method of attaching the lifeline to the structure independent of
the inspection facility or any support of the platform. When the inspection facility is more than
800 mm (2 1/2 ft) above the ground, the Contractor shall provide an approved means of access
onto the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 325 LUX (30 foot candles). Illumination for cleaning and painting,
including the working platforms, access and entryways shall be at least 215 LUX (20 foot
candles).
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Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High
Efficiency Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided
for the compressed air used for abrasive blast cleaning and conventional spray application.
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by
the coating manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole. More than one test
section may be needed to represent the various design configurations of the structure. The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project. Each test section shall be approximately 0.93 sgq m (10 sq ft). The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification. The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards. Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations. Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.

Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The
Contractor shall comply with the provisions of the lllinois Environmental Protection Act. Paint
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or
surrounding property not intended to be painted. Containment shall be used to control paint
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained
wind speeds of 64 kph (40 mph) or greater occur, unless the containment design necessitates
action at lower wind speeds. The contractor shall evaluate project-specific conditions to
determine the specific type and extent of containment needed to control the paint emissions and
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to
the Engineer for approval prior to starting the work. Approval shall not relieve the Contractor of
their ultimate responsibility for controlling paint debris from escaping the work zone.
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When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. Containment and disposal of the residues shall be as
specified in the Special Provision for Containment and Disposal of Lead Paint Cleaning
Residues contained elsewhere in this Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made. Damage to vehicles or property shall be repaired by the Contractor at the
Contractor’'s expense. Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 3°C (5°F) above the dew point during final
surface preparation operations. The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’'s consideration. Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’'s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system
in operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air. Effected work shall be
repaired at the Contractor’s expense.
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Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall

notify the Engineer 24 hours in advance of beginning surface preparation operations.

a)

b)

Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps
shall be washed. Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 7 MPa (1000 psi) and
less than 34 MPa (5000 psi) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning. The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning. The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal. The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning. Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply. All
other provisions are applicable.
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not
required by this specification and is at the option of the Contractor. If the Contractor
chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
droppings and other foreign matter and the debris collected for proper disposal. If water
is used for this cleaning, it shall be collected for disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating
surfaces shall be tight and intact when examined using a dull putty knife. The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor’'s expense. The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT). One or more of the following methods of surface
preparation shall be used as specified on the plans. When a method of surface preparation is
specified, it applies to the entire surface, including areas that may be concealed by the
containment connection points. In each case, as part of the surface preparation process,
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The
Contractor shall also note that the surface of the steel beneath the existing coating system may
contain corrosion and/or mill scale. Removal of said corrosion and/or mill scale, when specified,
shall be considered included in this work and no extra compensation will be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved. The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 40 mm (1
1/2 in.) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
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properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

Near White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. The
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast
cleaning, or water jetting with abrasive injection. A Near White Metal Blast Cleaned
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt,
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except
for staining.

Random staining shall be limited to no more than 5 percent of each 58 sq cm (9 sq in.)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel. When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife. The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting. If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products. The surfaces shall be allowed to
completely dry before the application of any coating.

Commercial Grade Power Tool Cleaning:  This surface preparation shall be
accomplished according to the requirements of Commercial Grade Power Tool Cleaning,
SSPC-SP15. The designated surfaces shall be completely cleaned with power tools. A
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and
other foreign matter, except for staining. In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.
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Random staining shall be limited to no more than 33 percent of each 58 sq cm (9 sq in.)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’'s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning — Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.

d) Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows. The designated surfaces shall be cleaned with power tools. A power tool
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating. All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives. When abrasive blast cleaning is specified, it shall be performed using either
expendable abrasives (other than silica sand) or recyclable steel grit abrasives. Expendable
abrasives shall be used one time and disposed of. Abrasive suppliers shall certify that the
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit
abrasives meet AB3. The Contractor shall verify that recycled abrasives meet the requirements
of SSPC-AB2 during use. All surfaces prepared with abrasives not meeting the SSPC-AB1,
AB2, or AB3 requirements, as applicable, shall be solvent cleaned or low pressure water
cleaned as directed by the Engineer, and reblast cleaned at the Contractor's expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 38 to 90 microns (1.5 to 3.5
mils). If the profile requirements of the coating manufacturer are more restrictive, advise the
Engineer and comply with the more restrictive requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 50 microns (2.0 mils).

The surface profile produced by the Contractor's surface preparation procedures shall be

determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed. Areas having unacceptable measurements shall be
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further tested to determine the limits of the deficient area. The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces. Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 93 sg m (1000 sq ft) or fraction thereof completed in a given day, shall
be conducted at project start up. If results greater than 7 pg/sq cm are detected, the surfaces
shall be recleaned and retested at the same frequency. If acceptable results are achieved on
three consecutive days in which testing is conducted, the test frequency may be reduced to 1
test per 93 sq m (1000 sq ft) prepared each day provided the chloride remediation process
remains unchanged. If unacceptable results are encountered, or the methods of chloride
remediation are changed, the Contractor shall resume testing at a frequency of 5 tests per 93 sq
m (1000 sq ft).

Following successful chloride testing the chloride test areas shall be cleaned. Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
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prior to painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements. Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used. In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution. Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’'s
published instructions, including handling, temperatures, and warming as required prior
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’s instructions. Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer's instructions, in the original containers
before use or mixing with other containers of paint. The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition. Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container. Excessive skinning or
partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, painters buckets, etc. overnight. It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. |If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.
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b) Application Methods. Unless prohibited by the coating manufacturer’'s written
instructions, paint may be applied by spray methods, rollers, or brushes. If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application. The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

c) Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure. The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel.
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate
coat shall be applied first in order to prevent pinholing and bubbling.

d) Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat. If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats. Wash water does not have to be collected unless the water
contacts existing lead containing coatings.

Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 25 mm (1 in.) in all directions. The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the

coating manufacturer. If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
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personnel to verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat. In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a)

b)

System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of organic zinc-rich primer between 90 and 125 microns (3.5 and 5.0
mils) dry film thickness. The prime coat shall be tinted to a color that contrasts with the
steel surface.

¢ One full intermediate coat of epoxy between 75 and 150 microns (3.0 and 6.0 mils) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 225 and 375 microns (9.0 and 15.0 mils).

System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

¢ One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness. The color shall contrast with the finish coat.

¢ One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
215 and 325 microns (8.5 and 13.0 mils). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

17



c)

d)

VARIOUS ROUTES
D-9 CONT. MAINT. FY 05-7
VARIOUS COUNTIES

System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 125 and 175 microns
(5.0 and 7.0 mils) dry film thickness. The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0 mils)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 360 and 450 microns (12.0 and 18.0 mils).

System 4 — PS/EM/AC — for Overcoating an Existing System: System 4 shall consist of
the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

¢ One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0
mils) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
200 and 325 microns (8.0 and 13.0 mils). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 5 — MCU — for Bare Steel: System 5 shall consist of the application of a full coat of
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat
of MCU finish. Stripe coats of the prime and finish coats shall be applied. The contractor
shall comply with the manufacturer’s requirements for drying times between the application
of the stripe coats and the full coats. The film thicknesses of the full coats shall be as
follows, measured according to SSPC-PA2:
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o One full coat of MCU zinc primer between 75 and 125 microns (3.0 and 5.0 mils) dry
film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

e One full MCU intermediate coat between 75 and 100 microns (3.0 and 4.0 mils) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 50 and 100 microns (2.0 and 4.0 mils) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 200 and 325 microns (8.0 and 13.0 mils).

f) System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU
finish shall be applied. The contractor shall comply with the manufacturer’'s requirements
for drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows, measured according to SSPC-PA2:

e One full coat of MCU sealer between 25 and 50 microns (1.0 and 2.0 mils) dry film
thickness.

e One full MCU intermediate coat between 75 and 100 microns (3.0 and 4.0 mils) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 50 and 100 microns (2.0 and 4.0 mils) dry film thickness.
Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 150 and 250 microns (6.0 and 10.0 mils). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade. If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.
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The surrounding coating at each repair location shall be feathered for a minimum distance of 40
mm (1 1/2 in.) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. If only the
intermediate and finish coats are damaged, the intermediate and finish shall be applied. If only
the finish coat is damaged, the finish shall be applied.

Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 50 mm (2 in.) and not more
than 75 mm (3 in.) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfiled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning
SSPC-SP 3, Power Tool Cleaning
SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

SSPC-SP15, Commercial Grade Power Tool Cleaning

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel
SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting

SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES
Effective: October 2, 2001 Revised: August 18, 2004

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of
existing lead coatings prior to overcoating.

General. The existing coatings contain lead and may also contain other toxic metals. This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired. The Contractor shall take reasonable and appropriate precautions
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification. The Contractor shall also
maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

Containment Plans. The containment plans shall include drawings, equipment specifications,
and calculations (wind load, air flow and ventilation when negative pressure is specified.
The plans shall include copies of the manufacturer’'s specifications for the containment
materials and equipment that will be used to accomplish containment and ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.

Environmental Monitoring Plan. The Environmental Monitoring Plan shall address the visual

inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup. The plan shall address the daily visible emissions
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observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur. Provisions for high volume ambient air monitoring, the
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided
together with the name and qualifications of the laboratory that is proposed for Total
Suspended Particulate (TSP)-lead analysis.

Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis. If the use of abrasive additives is proposed, provide the name
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and
a letter from the supplier of the additive indicating IEPA acceptance of the material. Note
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or
filings as an abrasive additive is prohibited.

Contingency Plan. The Contractor shall prepare a contingency plan for emergencies including
fire, accident, failure of power, failure of dust collection system, failure of supplied air system
or any other event that may require modification of standard operating procedures during
lead removal. The plan shall include specific procedures to ensure safe egress and proper
medical attention in the event of an emergency.

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans. The
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to
record the results of the inspections. The completed reports shall be turned into the Engineer
before work resumes the following day. Contractor QC inspections shall include, but not be
limited to the following:

e Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

e Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis. Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.
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¢ Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall be SSPC-C3 certified or equal and shall
provide evidence of successful completion of 2 projects of similar or greater complexity and
scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 64 kph (40 mph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge. When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be
used for achieving the specified airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.
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Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment, and
for providing ample ventilation to control worker and environmental exposures. After the work
platforms and containment materials are erected additional measures may be needed to ensure
worker safety according to OSHA regulations. The Contractor shall institute such measures at
no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area.

e The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

e TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the
requirements specified herein.

The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

In addition to complying with the specific containment requirements in Table 1 for each method
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned. This coverage shall be capable of catching and containing surface preparation
media, paint chips, and paint dust in the event of an accidental escape from the primary
containment. The containment materials shall be cleaned of loose material prior to relocation or
dismantling. Acceptable methods of cleaning include blowing down the surfaces with
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet
wiping. If paint chips or dust is observed escaping from the containment materials during
moving, all associated operations shall be halted and the materials and components recleaned.

The containment systems shall also meet the following requirements:
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure. Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be
maintained for the duration of the project. Airflow inside containment shall be designed to
provide visibility and reduce worker exposures to toxic metals according to OSHA
regulations and as specified in Table 1 and its accompanying text. When the location of the
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum
of 1 m (3 ft) beyond the limits of surface preparation to allow the workers to blast away from,
rather than into the seam between the containment and the structure. The blast enclosure
shall have an entrance chamber to allow entrance and exit from the enclosure without
allowing the escape of blasting residue.
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If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation. Steps shall also be taken to minimize dust
generation during the transfer of all abrasive/paint debris (expendable or recyclable
abrasives) for recycling or disposal. Acceptable methods include, but are not limited to
vacuuming, screw or belt conveyance systems, or manual conveyance. However manual
conveyance is only permitted if the work is performed inside a containment that is equipped
with an operating ventilation system capable of controlling the dust that is generated.

Appropriate filtration shall be used on the exhaust air of dust collection and abrasive
recycling equipment as required to comply with IEPA regulations. The equipment shall be
enclosed if visible dust and debris are being emitted and/or the regulated area or high
volume monitor lead levels are not in compliance.

Areas beneath containment connection points that were shielded from abrasive blast
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool
cleaning after the containment is removed.

Vacuum Blast Cleaning within Containment (SSPC-Class 4A)

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch
and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud. This containment is in addition to the ground covers specified earlier.

It is possible that the close proximity of some structural steel members, such as the end
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the
use of the vacuum blasting equipment for the removal of the old paint. For surfaces that are
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove
the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters. The Contractor shall attach containment walls around the
work area, and install containment materials beneath the work area to catch and contain
waste materials in the event of an accidental escape from the vacuum shroud. This
containment is in addition to the ground covers specified earlier and shall be installed within
3m (10 ft) of the areas being cleaned.

Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)

When the use of power tools without vacuum attachments is authorized by the Engineer, the
Contractor shall securely install containment walls and flooring around the work area to
capture and collect all debris that is generated. The containment material requirements for
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting
structure will be more substantial in Class 2P to better secure the containment materials
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from excessive movement that could lead to the loss of waste paint chips and debris.
Containment beneath the work shall be within 3m (10ft) of the areas being cleaned, and is in
addition to the ground covers specified earlier.

Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment
(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials. The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping. Permeable upper walls and ceilings are acceptable provided the
paint chips, debris, and water, other than mists, are collected. A fine mist passing through
the permeable upper walls is acceptable, provided the environmental controls specified
below are met. If paint chips, debris, or water, other than mists, escape the containment
system, impermeable walls and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water. Recycling of the water is preferred in order to reduce the volume
of waste that is generated. The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need
not be filtered to separate water from the particulate.

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the
Engineer for review and acceptance, an Environmental Monitoring Plan. The purpose of the
plan is to address the observations and equipment monitoring undertaken by the Contractor to
confirm that project dust and debris are not escaping the containment into the surrounding air,
soil, and water.

a) Soil and Water. Containment systems shall be maintained to prevent the escape of paint
chips, abrasives, and other debris into the water, and onto the ground, soail, slope protection,
and pavements. Releases or spills of, paint chips, abrasives, dust and debris that have
become deposited on surrounding property, structures, equipment or vehicles, and bodies of
water are unacceptable. If there are inadvertent spills or releases, the Contractor shall
immediately shut down the emissions-producing operations, clean up the debris, and
change work practices, modify the containment, or take other appropriate corrective action
as needed to prevent similar releases from occurring in the future.

Water booms, boats with skimmers, or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area outside of containment, including
ground tarpaulins, shall be inspected to verify that paint debris is not present. If debris is
observed, it shall be removed by hand and HEPA-vacuuming. If wet methods of preparation
are used, the damp debris can remain overnight provided it is protected from accidental
release by securely covering the waste, folding the waste into the ground tarps, or by other
acceptable methods. Prior to commencing work the next day, the debris shall be removed.
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Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

Visible Emissions. The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation. Note
that visible emissions observations do not apply to the fine mist that may escape through
permeable containment materials when wet methods of preparation are used.

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are
unacceptable. In an 8-hour workday, this equates to emissions of a cumulative duration no
greater than 4.8 minutes (288 seconds). This criterion applies to scattered, random
emissions of short duration. Sustained emissions from a given location (e.g., 1 minute or
longer), regardless of the total length of emissions for the workday, are unacceptable and
action shall be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.

Ambient Air Monitoring. The Contractor shall collect and analyze air samples to evaluate
levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or
within 305 m (1000 ft) of the structure, whichever is greater. If sensitive receptors are not
located within these limits, monitoring is not required. Sensitive receptors are areas of
public presence or access including, but not limited to, homes, schools, parks, playgrounds,
shopping areas, livestock areas, and businesses. The motoring public is not considered to
be a sensitive receptor for the purpose of ambient air monitoring. The monitoring schedule
shall be as follows:

e For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

o For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations. If the results after 5
days are acceptable, monitoring may be discontinued. If the results are unacceptable,
corrective action shall be initiated to correct the cause of the emissions, and
monitoring shall continue for an additional 5 days. If the results are still unacceptable,
the Engineer may direct that the monitoring continue full time.

e When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’'s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

All ambient air monitoring shall be performed by the Contractor according to the accepted
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B,
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.
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The Contractor shall provide up to 4 monitors per work site and all necessary calibration and
support equipment, power to operate them, security (or arrangements to remove and
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping
the filters to the laboratory. The number of monitors required will be indicated in the General
Notes. The Contractor shall also contract with a laboratory acceptable to the Engineer for
the analysis. The laboratory performing the filter analysis shall be a laboratory that is
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National
Lead Laboratory Accreditation Program (NLLAP).

The Contractor shall locate the monitors in areas of public exposure and in areas that will
capture the maximum pollutant emissions resulting from the work. The Contractor shall
identify the recommended monitoring sites in the Environmental Monitoring Plan. The
monitors shall not be sited until the Engineer accepts the proposed locations.

Background samples shall be collected for three days prior to the start of work while no paint
disturbance operations are underway. The background monitoring shall include two
weekdays and one weekend day. The background monitoring shall coinciding with the
anticipated working hours for the paint removal operations, but shall last for a minimum of 8
hours each day.

The filters shall be removed and replaced with new ones daily. The Contractor shall advise
the Engineer in advance when the filters will be removed and replaced. Each day for the
first 5 days of monitoring, the Contractor shall send the filters together with chart recorders
(to record the volume of air and the run time of the monitor) in an overnight service envelope
to the laboratory for analysis. At the discretion of the Engineer, if the initial 5 days of
monitoring on full time monitoring projects is acceptable, the filters may be sent to the
laboratory every 3 days rather than every day.

TSP-lead results at each monitor location shall be less than 1.5 pg/cu m per calendar
guarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows,
except that the maximum 24-hour daily allowance shall be no greater than 6 pg/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA =(90 + PD) x 1.5 pg/cu m, where

DA is the daily allowance, and
PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 ug/cu m, use 6.0 pug/cu m.

The formula for converting the 24-hour daily allowance to an adjusted daily allowance based
on the length of the work shift each day (assuming that there are no lead emissions during
the remaining non-working hours of the day) is:

ADA =DA (24 + H), where
ADA is the adjusted daily allowance,
DA is the daily allowance, and

H is the number of hours worked in 24 hours
If the ADA calculation is > 15.0 pg/cu m, use 15.0ug/cu m
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The Contractor shall calibrate the monitors according to the manufacturer's written
instructions upon mobilization to the site and quarterly. Each monitor shall be tagged with
the calibration date, and calibration information shall be provided to the Engineer upon
request.

The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters
to the laboratory. The report shall include:

Monitor identification, location

Cleaning location

Volume of air sampled

Sample period

Sample results expressed in terms of applicable standards i.e. micrograms per cubic
meter on a 24 hour time weighted average, or as an adjusted daily allowance.
Comparison of the results with the acceptance criteria indicating whether the
emissions are compliant.

aOrwNE

o

Regulated Areas. Physically demarcated regulated area(s) shall be established around
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the
coating. The Contractor shall provide all required protective clothing and equipment for
personnel entering into a regulated area. Unprotected street clothing is not permitted within the
regulated areas.

Hygiene Facilities/Protective Clothing/Blood Tests. The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation. Shower facilities shall be
provided when workers’ exposures exceed the Permissible Exposure Limit. Showers shall be
located at each bridge site, or if allowed by OSHA regulations, at a central location to service
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.

All wash and shower water shall be filtered and containerized. The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture
technique. This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.
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Site Emergencies.

a)

b)

Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and
initiate clean up activities.

e Airborne lead levels at any of the high volume ambient air monitoring locations that
exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.

e Break in containment barriers.

¢ Visible emissions in excess of the specification tolerances.

Loss of negative air pressure when negative air pressure is specified (e.g., for dry

abrasive blast cleaning).

Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure

Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company on clean side of personnel decontamination area.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 208 L (55 gal) drum, a 19 L (5 gal) pall, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and the

Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,

handling, storage, transportation, and disposal according to these specifications and all
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applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the Engineer
prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment
Works (POTW) according to State regulations. The Contractor shall provide the Engineer with a
letter from the POTW indicating that they will accept the waste water. If the POTW allows the
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter
from the POTW indicating that based on the test results of the water, disposal in the sanitary
sewer is acceptable to them. Water shall not be disposed of until the above letter(s) are
provided to, and accepted by, the Engineer.
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If approved abrasive additives are used that render the waste non-hazardous as determined by
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in lllinois.

When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
regardless of the TCLP results. The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste
and disposed of at an IEPA permitted disposal facility in lllinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers. When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5" day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up

activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.
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Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

Basis of Payment. The soil, water, and air monitoring, containment, collection, temporary
storage, transportation, testing and disposal of all project waste, and all other work described
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF
LEAD PAINT CLEANING RESIDUES at the designated location. Payment will not be
authorized until all requirements have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation, submittal of environmental monitoring
and waste test results, and disposal of all waste.

Appendix 1 — Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

¢ lllinois Environmental Protection Agency — Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

¢ lllinois Environmental Protection Act
e SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations
e 29 CFR 1926.62, Lead in Construction

e 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

e 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air

e SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors

e SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface
Preparation and Paint Disturbance Activities.
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals®
Containment | Containment | Containment | Containment
Removal SSPC Material Material Support Material
Method Class?® | Flexibility Permeability® | Structure Joints*
Hand Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning Flexible Impermeable Sealed
Power Tool 3pP° Rigid or Permeable or | Minimal Partially
Cleaning w/ Flexible Impermeable Sealed
Vacuum
Power Tool 2P Rigid or Permeable or | Rigid or Fully or
Cleaning w/o Flexible Impermeable Flexible Partially
Vacuum Sealed
Water Jetting 2W-3W | Rigid or Permeable and | Rigid, Flexible, | Fully and
Wet Ab Blast Flexible Impermeable’ | or Minimal Partially
Water Cleaning’ Sealed
Abrasive Blast 1A Rigid or Impermeable Rigid or Fully
Cleaning Flexible Flexible Sealed
Vacuum Blast 4A° Rigid or Permeable Minimal Partially
Cleaning Flexible Sealed

Table 1 (Continued)
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals®

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required® Required Required
Hand Tool 3P° Overlapping or | Natural No No
Cleaning Open Seam
Power Tool 3P° Overlapping or | Natural No No
Cleaning w/ Open Seam
Vacuum
Power Tool 2P Overlapping or | Natural No No
Cleaning w/o Open Seam
Vacuum
Water Jetting 2W-3W | Overlapping or | Natural No No
Wet Ab Blast Open Seam
Water Cleaning’
Abrasive Blast 1A Airlock or Mechanical Yes Yes
Cleaning Resealable
Vacuum Blast 4A° Open Seam Natural No No
Cleaning
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This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

’The SSPC Classification is based on SSPC Guide 6. Note that for work over water, water
booms or boats with skimmers must be employed, where feasible, to contain spills or
releases. Debris must be removed daily at a minimum.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. Ground covers should always
impermeable, and of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up. Ground covers must also extend beyond the
containment boundary to capture escaping debris.

“If debris escapes through the seams, then additional sealing of the seams and joints is
required.

®When “Natural” is listed, ventilation is not required provided the emissions are controlled as
specified in this Special Provision, and provided worker exposures are properly controlled. If
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a
ventilation system into the containment.

®Ground covers and wall tarpaulins may provide suitable controls over emissions without the
need to completely enclose the work area.

"This method applies to water cleaning to remove surface contaminants, and water jetting
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.
Although both permeable and impermeable containment materials are included, ground
covers and the lower portions of the containment must be water impermeable with fully sealed
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water
and debris for proper disposal. If water or debris, other than mist, escape through upper
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with
impermeable materials. Permeable materials for the purpose of this specification are defined
as materials with openings measuring 25 mils or less in greatest dimension.
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Containment Components - The basic components that make up containment
systems are defined below. The components are combined in Table 1 to
establish the minimum containment system requirements for the method(s) of
paint removal specified for the Contract.

1.

Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials. When directed by the
Engineer, do not use flexible materials for horizontal surfaces directly
over traffic lanes or vertical surfaces in close proximity to traffic lanes. If
the Engineer allows the use of flexible materials, The Contractor shall
take special precautions to completely secure the materials to prevent
any interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such
as provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing
and controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize
movement of the containment cocoon. Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed. Use fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared
are completely sealed. Sealing measures include tape, caulk, Velcro,
clamps, or other similar material capable of forming a continuous,
impenetrable or impermeable seal. When materials are overlapped, a
minimum overlap of 200 mm (8 in.) is required.

Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment. Resealable
door entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed. Sealing methods include the use of
zZippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.

Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker
exposure to toxic metals to as low as feasible according to OSHA
regulations (e.g., 29 CFR 1926.62), and to enhance visibility. Design the
system with proper exhaust ports or plenums, adequately sized ductwork,
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adequately sized discharge fans and air cleaning devices (dust collectors)
and properly sized and distributed make-up air points to achieve a
uniform air flow inside containment for visibility. The design target for
airflow shall be a minimum of 30.5m (100 ft) per minute cross-draft or
18.3 m (60 ft) per minute downdraft. Increase these minimum airflow
requirements if necessary to address worker lead exposures. Natural
ventilation does not require the use of mechanical equipment for moving
dust and debris through the work area.

Negative Pressure - When specified, achieve a minimum of 7.5 mm (0.03
in.) water column (W.C.) relative to ambient conditions, or confirm through
visual assessments for the concave appearance of the containment
enclosure.

Exhaust Ventilation - When mechanical ventilation systems are used,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.5 microns.
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HAZARDOUS WASTE
CONTINGENCY PLAN
FOR
LEAD BASED PAINT REMOVAL PROJECTS
Bridge No.:
Location:

USEPA Generator No.:

IEPA Generator No.:

Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)
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Emergency Response Agencies

POLICE:

1. State Police (if bridge not in city) Phone:
District No.
Address:

2. County Sheriff Phone:
County:
Address:

3. City Police Phone:
District No.
Address:

Arrangements made with police: (Describe arrangements or refusal by police to make

arrangements):

FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:
Name:
Address:
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Name:

Address:

Arrangements made with fire departments:

departments to make arrangements):

(Describe arrangements or refusal by fire

HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make

arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Equipment at Bridge

Emergency Location of Description of Capability of

Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 208 L (55 Truck Storing Spilled
Gallon) Drum Material
6. 19 L (5 Gallon) Truck Storing Spilled
Pail Material

Emergency Procedure

1.

2.

Notify personnel at the bridge of the emergency and implement emergency procedure.
Identify the character, source, amount and extent of released materials.

Assess possible hazards to health or environment.

Contain the released waste or extinguish fire. Contact the fire department if appropriate.
If human health or the environment is threatened, contact appropriate police and fire
department. In addition, the Emergency Services and Disaster Agency needs to be
called using their 24-hour toll free number (800-782-7860) and the National Response
Center using their 24-hour toll free number (800-824-8802).

Notify the Engineer that an emergency has occurred.

Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and
label the drum or pail for disposal.

Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

Replenish stock of absorbent material or other equipment used in response.

PAYROLLS AND PROCEDURES

The prime Contractor and each Subcontractor shall submit a weekly certified original and one
copy of their companies payroll directly to the District Engineer.
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Payrolls must be received within seven (7) days of the payroll ending period.

Payroll data shall be submitted on Payroll Form RE 48 or an approved facsimile to include every
person paid by a Contractor or Subcontractor in any manner for his or her labor in the
construction, prosecution, completion, or repair of this public work is employed and receiving
“wages,” regardless of any contractual relationship alleged to exist between him/her and the real
employer.

Payroll data shall include all persons employed on the job site.

The following employee codes are to be used to identify each individual on the payroll:

A. Gender: M — Male F — Female

B. Ethnic Group: 1 - White 2 — Black 3 — Hispanic
4 — American Indian/Alaskan Native 5 — Asian/Pacific Islander

C. Work Classification:

OF — Officials SU — Supervisors FO — Foremen CL — Clerical
CA — Carpenters EO - Operators ME — Mechanics TD — Truck Drivers
IW — Ironworkers PA — Painters CM — Cement Masons  EL — Electricians
PP —Pipefitters TE — Technical LA — Laborers OT - Other

D. Employee Status: O — Owner Operator J — Journeyman C — Company

A — Apprentice T — Trainee

Payroll data shall be submitted by the prime Contractor and each Subcontractor for each
consecutive week from the start to the completion of their work. When there has been no
activity during a work week, a payroll is still required to be sent to the District Engineer with the
appropriate box (“No Work,” “Suspended,” “Completed”) checked at the bottom of the Payroll
Form RE 48. DO NOT check any of these boxes when payroll data is being reported on the
payroll.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR, part 230, and 41CFR, part 60.4,
and the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to
comply with this special provision may result in the withholding of payments to the Contractor
and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

FLAGGER VESTS (BDE)
Effective: April 1, 2003
Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
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fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging. The flagger station shall be lit by additional overhead lighting other
than streetlights. The flagger shall be equipped with a fluorescent orange or fluorescent
orange and fluorescent yellow/green garment meeting the requirements of the American
National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2
garments.”

ORGANIC ZINC RICH PAINT SYSTEM
Effective: November 1, 2001 Revised: August 1, 2003

Add the following to Section 1008 of the Standard Specifications:

“ 1008.26 Organic Zinc-Rich Paint System. The organic zinc-rich paint system
shall consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and
aliphatic urethane finish coats. It is intended for use over blast-cleaned steel when three-coat
shop applications are specified. The system is also suitable for field painting blast-cleaned
existing structures.

(@) General Requirements.

Q) Compatibility. Each coating in the system shall be supplied by the same paint
manufacturer.

2 Toxicity. Each coating shall contain less than 0.01 percent lead in the dry film and no
more than trace amounts of hexavalent chromium, cadmium, mercury or other toxic heavy
metals.

3) Volatile Organics. The volatile organic compounds of each coating shall not exceed
420 g/L (3.5 Ib/gal) as applied.

(b) Test Panel Preparation.

Q) Substrate and Surface Preparation. Test panels shall be AASHTO M 270M, Grade 250
(M 270 Grade 36), hot-rolled steel measuring 100 mm x 150 mm (4 in. X 6 in.). Panels shall be
blast-cleaned per SSPC-SP5 white metal condition using metallic abrasive. The abrasive shall
be a 60/40 mix of shot and grit. The shot shall be an SAE shot humber S230 and the grit an
SAE number G40. Hardness of the shot and grit shall be Rockwell C45. The anchor profile
shall be 40-65 microns (1.5-2.5 mils) measured according to ASTM D 4417, Method C.

(2) Application and Curing. All coatings shall be spray applied at the manufacturer's

recommended film thickness. The coated panels shall be cured at least 14 days at 24 °C =1 °C
(75 °F £ 2 °F) and 50 + 5 percent relative humidity.
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3) Scribing. The test panels shall be scribed according to ASTM D 1654 with a single “X”
mark centered on the panel. The rectangular dimensions of the scribe shall have a top width of
50 mm (2 in.) and a height of 100 mm (4 in.). The scribe cut shall expose the steel substrate as
verified with a microscope.

4) Number of Panels. All testing shall be performed on triplicate panels.
(©) Zinc-Rich Primer Requirements.

Q) Generic Type. This material shall be an organic zinc-rich epoxy or urethane primer. It
shall be suitable for topcoating with epoxies, urethanes, and acrylics.

(2) Zinc Dust. The zinc dust pigment shall comply with ASTM D 520, Type II.

3) Slip Coefficient. The organic zinc coating shall meet a Class B AASHTO slip coefficient
(0.50 or greater) for structural steel joints using ASTM A 325M (A 325) or A 490M (A 490) bolts.

(4) Salt Fog. There shall be no delamination, blistering, rust creepage at the scribe, or
rusting at the scribe edges after 5,000 hours of salt fog exposure when tested according to
ASTM B 117 and evaluated according to AASHTO R 31.

(5) Cyclic Exposure. There shall be no delamination, blistering, rust creepage at the scribe,
or rusting at the scribe edges after 5,000 hours of cyclic exposure when tested according to
ASTM D 5894 and evaluated according to AASHTO R 31.

(6) Humidity Exposure. There shall be no delamination, blistering, rust creepage at the
scribe, or rusting at the scribe edges after 4,000 hours of humidity exposure when tested
according to ASTM D 2247 and evaluated according to AASHTO R 31.

(7 Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less than
6200 kPa (900 psi) when tested according to ASTM D 4541 Annex A4.

(8) Freeze Thaw Stability. There shall be no reduction of adhesion, which exceeds the test
precision, after 30 days of freeze/thaw/immersion testing. One 24-hour cycle shall consist of 16
hours of approximately —30 °C (-22 °F) followed by 4 hours of thawing at 50 °C (122 °F) and 4
hours tap water immersion at 25 °C (77 °F). The test panels shall remain in the freezer on
weekends and holidays.

(d) Intermediate Coat Requirements.

Q) Generic Type. This material shall be an epoxy or urethane. It shall be suitable as an
intermediate coat over inorganic and organic zinc primers and compatible with acrylic, epoxy,
and polyurethane topcoats.

2 Color. The color of the intermediate coat shall be white or off-white.

(e) Urethane Finish Coat Requirements.

1) Generic Type. This material shall be an aliphatic urethane. It shall be suitable as a
topcoat over epoxies and urethanes.
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(2) Color and Hiding Power. The finish coat shall match Munsell Glossy Color 7.5G 4/8
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray. The color difference
shall not exceed 3.0 Hunter Delta E Units. Color difference shall be measured by instrumental
comparison of the designated Munsell standard to a minimum dry film thickness of 75 microns
(3 mils) of sample coating produced on a test panel according to ASTM D 823, Practice E,
Hand-Held, Blade Film Application. Color measurements shall be determined on a
spectrophotometer with 45 degrees circumferential/zero degrees geometry, illuminant C, and
two degrees observer angle. The spectrophotometer shall measure the visible spectrum from
380-720 nanometers with a wavelength interval and spectral bandpass of 10 hanometers.

The contrast ratio of the finish coat at 75 microns (3 mils) dry film thickness shall not be less
than 0.99 when tested according to ASTM D 2805.

3) Weathering Resistance. Test panels shall be aluminum alloy measuring 300 mm X
100 mm (12in. x 4in.) prepared according to ASTM D 1730 Type A, Method 1 Solvent
Cleaning. A minimum dry film thickness of 75 microns (3 mils) of finish coat shall be applied to
three test panels according to ASTM D 823, Practice E, Hand Held Blade Film Application. The
coated panels shall be cured at least 14 days at 24 °C £+ 1 °C (75 °F = 2 °F) and 50 £ 5 percent
relative humidity. The panels shall be subjected to 300 hours of accelerated weathering using
the light and water exposure apparatus (fluorescent UV - condensation type) as specified in
ASTM G 53-96 and ASTM G 154 (equipped with UVB-313 lamps). The cycle shall consist of 8
hours UV exposure at 60 °C (140 °F) followed by 4 hours of condensation at 40 °C (104 °F).
After exposure, rinse the panel with clean water; allow to dry at room temperature for one hour.
The exposed panels shall not show a color change of more than 3 Hunter Delta E Units.

() Three Coat System Requirements.

Q) Finish Coat Color. For testing purposes, the color of the finish coat shall match Federal
Standard No 595, color chip 14062 (green).

(2) Salt Fog. When tested according to ASTM B 117 and evaluated according to AASHTO
R 31, the paint system shall exhibit no spontaneous delamination and not exceed the following
acceptance levels after 5,000 hours of salt fog exposure:

Salt Fog Acceptance Criteria (max)

Blister Criteria Rust Criteria

Size/Frequency | Maximum Average | % Rusting at
Creep Creep Scribed Edges

#8 Few 4mm Imm 1

3 Cyclic Exposure. When tested according to ASTM D 5894 and evaluated according to
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not exceed the
following acceptance levels after 5,000 hours of cyclic exposure:

Cyclic Exposure Acceptance Criteria (max)

Blister Criteria Rust Criteria

Size/Frequency Maximum | Average | % Rusting at
Creep Creep Scribed Edges

#8 Few 2mm Imm 1
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(4) Humidity Exposure. There shall be no delamination, blistering, rust creepage at the
scribe, or rusting at the scribe edges after 4,000 hours of humidity exposure when tested
according to ASTM D 2247 and evaluated according to AASHTO R 31.

(5) Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less than
6200 kPa (900 psi) when tested according to ASTM D 4541 Annex A4.

(6) Freeze Thaw Stability. There shall be no reduction of adhesion, which exceeds the test
precision, after 30 days of freeze/thaw/immersion testing. One 24 hour cycle shall consist of 16
hours of approximately —30 °C (-22 °F) followed by 4 hours of thawing at 50 °C (122 °F) and 4
hours tap water immersion at 25 °C (77 °F). The test panels shall remain in the freezer mode
on weekends and holidays.

(9) Qualification Samples and Tests. The manufacturer shall supply, to an independent test
laboratory and to the Department, samples of the organic zinc-rich primer, epoxy or urethane
intermediate coat, and aliphatic urethane finish coats for evaluation. Prior to approval and use,
the manufacturer shall submit a notarized certification of the independent laboratory, together
with results of all tests, stating that these materials meet the requirements as set forth herein.
The certified test report shall state lots tested, manufacturer’'s name, product names, and dates
of manufacture. New certified test results and samples for testing by the Department shall be
submitted any time the manufacturing process or paint formulation is changed. All costs of
testing, other than tests conducted by the Department, shall be borne by the manufacturer.

(h) Acceptance Samples and Certification. A 1 L (1 gt) sample of each lot of paint produced
for use on state or local agency projects shall be submitted to the Department for testing,
together with a manufacturer’s certification. The certification shall state that the formulation for
the lot represented is essentially identical to that used for qualification testing. All acceptance
samples shall be withessed by a representative of the lllinois Department of Transportation.
The organic zinc-rich primer, epoxy or urethane intermediate coat, and aliphatic urethane finish
coats shall not be used until tests are completed and they have met the requirements as set
forth herein.”

PARTIAL PAYMENTS (BDE)
Effective: September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:
“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).
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(b) Material Allowances. At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor's cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: September 1, 2003

Federal regulations found at 49 CFR 8§26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors. Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment. Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause. The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors. This contract is subject to the following payment
obligations.

As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor. The proportionate amount of partial
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payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor. Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed. The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of lllinois or authorize any cause of action against the State of lllinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act. The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest. Moreover, the Department will
not approve any delay or postponement of the 15 day requirement. State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 1992 Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary

deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
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acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

WORK ZONE SPEED LIMIT SIGNS (BDE)
| Effective: April 2, 2004 Revised: April 15, 2004

Delete Article 702.05(c).
Revise Article 702.05(d) to read:

“(d) Work Zone Speed Limit Signs. Work zone speed limit sign assemblies shall be provided
and located as shown on the plans. Two additional assemblies shall be placed 150 m
(500 ft) beyond the last entrance ramp for each interchange. The individual signs that
make up an assembly may be combined on a single panel. The sheeting for the signs
shall be reflective and conform to the requirements of Article 1084.02.

All permanent “SPEED LIMIT” signs located within the work zone shall be removed or
covered. This work shall be coordinated with the lane closure(s) by promptly
establishing a reduced posted speed zone when the lane closure(s) are put into effect
and promptly reinstating the posted speed zone when the lane closure(s) are removed.

The work zone speed limit sighs and end work zone speed limit signs shown in advance
of and at the end of the lane closure(s) shall be used for the entire duration of the
closure(s).

The work zone speed limit signs shown within the lane closure(s) shall only be used
when workers are present in the closed lane adjacent to traffic; at all other times, the
signs shall be promptly removed or covered. The sign assemblies shown within the lane
closure(s) will not be required when the worker(s) are located behind a concrete barrier
wall.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
| Effective: January 1, 2003 Revised: November 1, 2004
Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been

in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
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flexible delineators and plastic drums with no attachments. Category 1 devices shall be
crash tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’'s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type Il
barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the

signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD?” signs.”
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Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 50 working days.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: January 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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DI PAUIL ASIRT 4 . BRIDGE NO.5: SN 076-0001
ki l‘: y S 4 \'\. '
¢ METROPOL e \'I-

uown £11Y

CALRD

IPHINTED BY THE AUTHORITY OF THE STATE OF lLLlNOISI
A

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION
JULIE 1-800-822-0123 ’

CONTRACT NO. 98880

BRODKPORT|
]
:

FOR INDEX OF SHEETS, SEE SHEET NO.3
FOR SUMMARY OF QUANTITIES, SEE SHEET NO.5
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SIGNATURE SHEET

STATE OF ILLINOIS
DEPARTMENT OF TRANSPCRTATION
DIVISION OF HIGHWAYS

A

‘. ,7/" /& 20 &4

SUBMITTED W 7
bt/ / )’i&aa_'____
DISTRICT ENGINEER

PREPARED BY: g

Di RI OPERATIONS - ENGINEER
EXAMINED BY: M“" Z Pl

RICT LAND ,; ,..1‘.) ENGINEER

EXAMINED BY: _

DISTRIC('P/ PRQ OFNVENT ENGINEER

DISTRIGT STUDES & PLANS ENGIVEER
EXAMINED BY:

DETRICT CONSTRUCHON ENGINEER
EXAMINED BY: W

DISTRICT MATERIALS ENGINEER
) Al i
EXAMINED BY; <—£:E" ?

DISTRICT PROJECT /IMPLEMENTATION ENGINEER
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« D-3 CONTRACT MAINTENANCE 05-7
CONTRACT NO. 9BBED

INDEX OF SHEETS

DESCRIPTION

COVER SHEET

SIGNATURE SHEET

INDEX OF SHEETS, STANDARDS

GENERAL NOTES '

SUMMARY OF QUANTITIES

PAINT DETAILS

HARDIN COUNTY (LOCATION MAP)

BRIDGE NO.1: SN 035-0004 (GENERAL PLAN & ELEVATION)
BRIDGE NO.1: SN 035-0004 (FRAMING PLAN & BEARING DETAILS)
BRIDGE NO.2: SN 035-0006 (GENERAL PLAN & ELEVATION)
BRIDGE NO.2: SN 035-C006 (FRAMING PLAN & BEARING DETAIS)
JACKSON COUNTY (LOCATICN MAP)

BRIDGE NO.3: SN 039-0056 (GENERAL PLAN & ELEVATION)
BRIDGE NO.3: SN 039-0056 (FRAMING PLAN) ,
BRIDGE NO.3 SN 039-0056 (DIAPHRAGM DETAILS)
BRIDGE NO.3: SN 039-0056 {BEARING DETAILS)

PERRY COUNTY (LOCATION MAP)

BRIDGE NO.4: SN 073-0023 (GENERAL PLAN & ELEVATION)
BRIDGE NO. 4 SN 073-0023 {FRAMING PLAN)

BRIDGE NO.4 SN 073-0023 (DIAPHRAGM DETAIL).
BRIDGE NO.4: SN 073-0023 (BEARING DETAILS)

POPE COUNTY (LOCATION MAP)

BRIDGE NO.5: SN 076-0001 (GENERAL PLAN & ELEVATION)
BRIDGE NO.5: SN 076-00C1 (FRAMING PLAN)

BRIDGE NO.5: SN 076-0001 (BEARING DETAILS)
WILLAMSON COUNTY (LOCATICN MAP)

BRIDGE NO.& SN 100-0082 (GENERAL PLAN & ELEVATION)
BRIDGE NO. 8 SN 1000032 (FRAMING ‘PLAN)

BRIDGE NO. 6 SN 100-0032 (BEARING DETAILS)

BRIDGE NO.7: SN 100-0033 (GENERAL PLAN & ELEVATION)
BRIDGE NO.7: SN 100-0033 {(FRAMING PLAN)

BRIDGE NO.7: SN 100-0033 (BEARING DETAILS)

STANDARDS

701006 02
701201- 02
701301- 02
702001- 85
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FED.ROAD DIST.NO.7 |]LLINDiS]

GENERAL NOTES contmar woaeas0
Cleaning and painting of all designated areas of existing weathering steel shall conform
to the requirements of special provision "Cleaning and Painting Existing Steel Structures”.
The designated strucirual steel shallbe cleaned per Near White Metal Blast Cleaning —
SSPC — SP10, and painted with Paint System 1- OZ /E/U.

The color of the final finish coat of all surfaces shalibe Reddish Brown, MunsellNo. 25YR 8 /4.
SSPC - QP! and SSPC - QP2 Painting Contractor Certifications are not required.

The term "Beam End” is used In this documentto indicate all structural steelwithin & feet
(measured along the beam) of either side of a deck joint {or any deck configuration

which allows significant amounts of moisture o reach the structural steel). The main beam,
diaphragm, and bearing shall be painted at each Beam End, unless otherwise noted. See
Sheet 6 for guantities. '

Bridges No.1 and No. 2

On Structures 035-0004 and 035-0008, exterior surfaces of the east fascia beam shallbe
cleaned and painted, the entire length of the siructure. See designated surfaces on the table
below,

Bridge No. 3
On Structure 039-0056,the Beam End shallbe painted fora length of 20 feet at the east

ahutment on the third beam from North.

Bridges No. 1, No. 2, No. 3 and No. 4

Structures 035-0004, 035-00086, 039-0056, and 073-0023 do not have existing lead paint.
Containment of cleaning residue is required to control nuisance dust at these structures,
according to applicable portions of special provision "Containment and Disposal of Lead Paint
Cleaning Residues®. This work willbe paid for as CONTAINMENT AND COLLECTION OF
BLASTING RESIDUES, '

Bridge No. 5 A PAINTED SURFACE LIMITS

Siructure 076-0001 requires & minimum of 4 air
monitors to monitor abrasive blasting operations.
See special provision "Containment and Disposal
of Lead Paint Cleaning Residues”.

Surfaces to be Painted
designated thus: —

Bridges No. 5, No. 8, and No.7 ' Ezz%a
On Structures 076-0001,100-0032, and 100-00833, Beam

Ends at piers have existing paint which consists of one

coat of basic lead silico chromate primer and maroon

field coat. Removaland disposal of lead paint shall Beam
conform to the requirements of special provision End

"Containment and Disposal of Lead Paint Cleaning
Residues”.
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CONTRACT ND. 98B80
SUMMARY OF QUANTITIES
RURAL
. 100% STATE VARIOUS
CONSTRUCTION TYPE CODE: SFTY-2A COUNTIES
CODE TOTAL
| NUMBER ITEM DESCRIPTION UNIT QUANTITY
50800600 | CLEANING AND PAINTING STEEL BRIDGE NO. 1 L. SUM 1
50600700 | CLEANING AND PAINTING STEEL BRIDGE NO. 2 L. SUM 1 ]
50600800 | CLEANING AND PAINTING STEEL BRIDGE NC. 3 L. SUM 1
50800900 | CLEANING AND PAINTING STEEL BRIDGE NO. 4 L. SUM 1
50801000 | CLEANING AND PAINTING STEEL BRIDGE NO. _5 L. SUM 1
50601100 | CLEANING AND PAINTING STEEL BRIDGE NO. 8 L. SUM 1
50601200 | CLEANING AND PAINTING STEEL BRIDGE NO. 7 L. SUM 1
L1000 _MOBILIZAT I OKYS L suM I
50600900 | CONTAINMENT AND COLLECTION OF BLASTING RESIDUES |L. SUM 9
50806405 | CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING L. SUM 1
RESIDUES NO. 5
50808408 | CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING L. SUM 1
RESIDUES NC. &
50606407 | CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING L SUM 1
RESIDUES NO. 7
70100450 | TRAFFIC CONTROL AND PROTECTION STANDARD 701201 L. SUM 1

~Hey.
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BEAM ENDS
BRIDGE | STRUCTURE | NUMBER | LENGTH
NO. NO, (EACH) | (FOOT)
1 035-0004 10
035-0006
039-0056 5
| 1 20
4 073-0023 30 5
5 076-0001 8 5
6 100-0032 30 5
7 100-0033 | 10 5

= D-9 CONTRACTY MAINTENANCE 05-7

CONTRACT NO. SBEBC




PROPOSED [MPROVEMENT
ERIDGE NO.1: SN 035-0004
BRIDGE NO.2: SN 035-0006
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TOTAL
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NO.

VARIOUS . VARIOUS

37
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CONTRACT NOD. 9EBEO

e

CAVE-IN-ROCK

ROSICLARE

HARDIN COUNTY
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
VARIOUS COUNTIES
EFFECTIVE DECEMBER 2004

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol/

Hardin County Prevailing Wage for December 2004

FRMAN *M-F>8 OSA OSH H/W

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRICIAN

ELECTRONIC SYS TECH

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT

OE RIVER 1

OE RIVER 2
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TELECOM WORKER
TERRAZZO FINISHER
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER
TUCKPOINTER

P ONRFRPPAWONENER

WNPFRPORAWNPE

RG TYP C Base

19.650
20.800
27.000
24.190
26.330
26.330
23.500
23.350
24.190
29.980
21.880
25.220
21.610
25.050
21.750
19.650
19.650
14.740
34.540
24.190
24.190
26.330
26.330
24.800
21.350
24.700
22.800
22.050
20.000
18.530
17.100
16.540
15.000
21.590
25.890
22.590
22.590
26.890
26.330
26.330
29.950
23.500
29.950
23.690
26.470
29.390
24.190
21.900
24.190
23.620
24.020
24.220
24.470
25.220
19.000
15.400
15.900
24.190

20.100

0.000
29.500
25.690
27.830
27.830
24.500
24_.350

0.000
32.230
23.380
25.970

0.000
26.050
22.750
20.100
20.100
15.190
36.290

0.000
25.690
27.830
27.830

0.000

0.000
25.700
25.700
25.700
25.700
19.530
19.530
19.530
19.530
22.590
26.890
23.590
23.590
27.890
27.830
27.830
32.350
24.500
32.350
25.190
27.720
30.890
25.690
23.400

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000
25.690
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Pensn

Vac

Trng

4.750
4 .500
7.020
5.250
4.450
4.450
4._.200
4.200
5.250
5.150
5.150
4.450
3.200
4.300
5.130
4.750
4.750
4.750
3.200
5.250
5.250
4.450
4.450
4.300
4.300
4 _.300
4 _.300
4.300
4.300
4 .300
4 .300
4 _.300
4.300
4.480
4.480
4.480
4.480
4.480
4.450
4.450
4.350
4._.200
4.350
3.850
5.750
6.100
5.250
3.000
5.250
6.500
6.500
6.500
6.500
6.500
3.750
3.750
3.750
5.250

4.800
2.300
10.21
4.900
3.250
3.250
2.300
2.250
4.900
5.400
2.850
3.250
3.400
6.160
5.300
4.800
4.600
4.600
4.100
4.900
4.900
3.250
3.250
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
4.000
4.000
4.000
4._.000
4.000
3.250
3.250
4.550
2.300
4.550
3.500
4.310
4.950
4._.900
2.650
4.900
3.450
3.450
3.450
3.450
3.450
4_550
4_550
4 550
4.900

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.380
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.580
0.000
0.000
1.430
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.500
0.000
0.210
0.425
0.350
0.350
0.100
0.200
0.425
0.450
0.440
0.330
0.090
0.190
0.310
0.500
0.500
0.500
0.000
0.425
0.425
0.350
0.350
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.250
0.250
0.250
0.250
0.250
0.350
0.350
0.250
0.100
0.250
0.000
0.120
0.250
0.425
0.000
0.425
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.425



Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
HARDIN COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

LABORER - OIL AND CHIP RESEALING ONLY

Hook and unhook chip box from aggregate truck; distribute material
within chip box; perform flagging work related to oil and chip
resealing; hand spray oil fluids; handle traffic control, including
setting-up and maintaining barricades, drums, cones, delineators,
signs and other such items, as well as laying-out and applying or
removing temporary roadway markings used to control traffic in job
site related to oil and chip resealing; and perform clean- up related
to oil and chip resealing.



CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only, and is in no a limitation of the product handled. Ceramic takes
into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - O & C (Oil and Chip Resealing ONLY)

It involves driving of contractor or subcontractor owned, leased, or
hired pickup, dump, service, or oil distributor trucks. Includes
transporting materials and equipment (including, but not limited to
oils, aggregate supplies, parts, machinery and tools) to or from the
jJjob site; distributing oil or liquid asphalt and aggregate; stock
piling material; and maintaining trucks at job site related to oil and
chip resealing.

Class 1. Distributors, liquid asphalt hauling and hauling of asphalt
rubber-tired rollers.

Class 2. Stockpiling.



Class 3. Tandem hauling to job site.
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. APSCO or Equal Spreading Machine, Backhoe, Backfiller, Boom
or Winch Cat, Bituminous Mixplane Machine, Blacksmith, Bituminous
Surfacing Machine, Bull-Dozer, Crane, Shovel, Dragline, Truck Crane,
Pile Driver, Concrete Breaker, Concrete or PumpCrete Pumps, Dinky or
Standard Locomotives, Well or Caisson Drills, Elevating Grader, Fork
Lifts, Flexplane, Gradeall, Hi-Lift Hoists, Guy-Derricks, Hysters,
Mechanic Motor Patrol, Mixers-21 cu. ft. or over, Push Cats, Pulls and
Scrapers, Two Well Point Pumps, Pulverizer or Tiller, PugMill,
Rubber-Tired Farm Type Tractor with Bulldozer/Blade/Auger or hi-lift
over 1/2 yd., Jersey Spreader, Tract-Air used with Drill or Hi-Lift,
Trenching or Ditching Machines, Wood Chipper w/Tractor, Self-Propelled
Roller w/Blade, Equipment Greaser, Self-Propelled Bump Grinder on
Concrete pavement, Boat Operator, Skid-Loaders, Tuggers, Lazer
Screed,and Self-Propelled Chip Spreader (when others run conveyors).

Class 2. Any type tractor pulling any type roller or disc, Two Air
Compressors (220 cu. ft. capacity or over), Two AirTract Drills,
Air-Track Drill w/Compressor, Automatic Bins or Scales w/Compressor
or Generator, Pipeline Boring Machine, Bulk Cement Plant w/Separate
Compressor, Power Operated Bull Float, Hydra-Lift w/Single Motor,
Straw Mulcher Blower w/Spout, Self-Propelled Roller/Compactor,
Back-End man on Bituminous Surfacing Machine, oiler on milling
machine.

Class 3. Air Compressor w/Valve driving piling, Boom or Winch Type
Truck, Two Conveyors, Self-Propelled Concrete Saw, Form Grader, Truck
Crane Oiler, Self-Propelled Vibrator, Rubber Tired Farm Type Tractor
w/Blade/Bulldozer/Auger/hi-lift - 1/2 yd. or less, Elevator Operator,
Man Lift (scissor lift) when lifting materials.

Class 4. Air-Track Drill (one), Belt Drag Machine, Power Broom,
Mechanical Plasterer Applicator, Trac-Air, Air Compressor (220 cu. ft.
or over) One, Air Compressor (under 220 cu. ft) four, Automatic Bin,
Bulk Cement Plant w/Built-in Compressor running off same motor or
electric motor, Fireman or Switchman, Self-Propelled Form Tamper,
Light Plants (4), Welding Machines (4), Pumps (4), or Combination of
four (4) Pumps, Light Plants, Welding Machines, Air-Compressors
(under 220 cu. ft.), Mudjacks or Wood Chipper, Mixers - less than 21
cu. Ft. Mortar Mixer w/Skip or Pump, Pipeline Tract Jack. One
Operating Engineer may operate and maintain any combination of the
following pieces of equipment, not to exceed four (4) which shall be
within a reasonable distance, such combination may include any
equipment in this classification: (Compressors, Light Plants,
Generators, Welding Machines, Pumps or Conveyors), One Well- Point
Pump, Two Motor Driven Heaters, One Air Compressor (under 220 cu.
ft.), One Engine-Driven Conveyor, One Motor Driven Heater, One Light
Plant, One Pump, One Welding Machine, One Ulmac or Equal Spreader,
Oilers, and one Generator 10 kw or greater.

OPERATING ENGINEER - O & C (Oil and Chip Resealing ONLY). Includes
the operation of all motorized heavy equipment used in oil and chip
rsealing, including but not limited to operating self-propelled chip
spreaders, and all types of rollers (both hard and rubber tired); and
other duties pertaining to the operation or maintenance of heavy
equipment relatd to oil and chip resealing.

Class 1. See Class 1 above for types of equipment operated.

Class 2. See Class 2 above for types of equipment operated.



Class 3. See Class 3 above for types of equipment operated.
Class 4. See Class 4 above for types of equipment operated.

OPERATING ENGINEER RIVER WORK 1 - operate the following machines when
working on River Work and Levee Work on the Mississippi and Ohio
Rivers, Lakes and Tributaries: Crane, Shovel, Drageline, Scrapers,
Dredge, Derrick, Pile-Driver, Push Boat, all power boat operators,
Mechanic, Engineman on Dredge, Leverman on Dredge, All Bituminous
Spreader machines, Backhoe, Backfiller, Boom, or Winch Cat, Bituminous
Mixplane Machine, Blacksmith, Bituminous Surfacing Machine, Bulldozer,
Truck Cranes, Hydraulic Truck Mounted Boom/Crane, Concrete Finishing
Machine, or Spreader Machine, Concrete Breaker, Concrete or Pumpcrete
Machines, Concrete Plant Operator, All Off Road Material Hauling
Equipment, Dinky or Standard Locomotives, Well Drill, Elevating
Grader, Fork-Lifts, Flexplane, Gradeall, Hi-Lift, Power Handblade
Tugger type Hoist, Hoist Two Drum (or over one), Guyderrick, Hyster,
Motor Patrol, Mixers - 21 Cu. Ft. or over, Push Cat, Pulls, &
Scrapers, Pumps-Two Well Points, Equipment Greaser, P & H Pulverizer
or Pulverizer equal to Pugmill, Pugmill, Rubber-Tired farm type
tractor w/Bulldozer/Blade/Auger or Hi-Lift over % yard, Skimmer
Scoops, Seaman Tiller, Jersey Spreader, Tract-Air used with Drill or
Hi-Lift, Trenching or Ditching Machine, Wood Chipper w/Tractor,
self-propelled roller w/Blade, Concrete Pumps and Small Equipment
Operators.

OPERATING ENGINEER RIVER 2 - when working on River Work and Levee Work
on the Mississippi and Ohio Rivers, Lakes and Tributaries shall be
employed as the Oiler or Fireman on Crane, Dragline, Shovel, Dredge,
Truck Crane, Pile Driver, Gradeall, Dinky or Standard Locomotive, Guy
Derrick, Trenching Machine or Ditching Machine 80 H.P. and over, All
Terrain (cherry-picker) with over 40 ton Lifting Capacity, Deck Oiler
and Deckhands.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.



Jackson County Prevailing Wage for December 2004

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRICIAN

ELECTRONIC SYS TECH

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT

OE RIVER 1

OE RIVER 2
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TELECOM WORKER
TERRAZZO FINISHER
TERRAZZO MASON
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

P ONRFRPPAWONENER

WNPFRPOOM~MWNPE

RG TYP C Base

FRMAN *M-F>8 OSA OSH

19.650
24.010
27.000
24.190
26.330
26.330
23.500
23.350
24.190
29.980
21.880
25.220
28.730
28.260
21.750
19.650
19.650
14.740
34.540
24.190
24.190
26.330
26.330
24.800
21.350
24.700
22.800
22.050
20.000
18.530
17.100
16.540
15.000
21.590
25.890
22.590
22.590
26.890
26.330
26.330
29.950
23.500
29.950
18.250
26.470
29.390
24.190
21.900
24.190
28.500
23.620
24.020
24.220
24.470
25.220
19.000
15.400
15.900

20.100
25.010
29.500
25.690
27.830
27.830
24.500
24_.350

0.000
32.230
23.380
25.970

0.000
29.260
22.750
20.100
20.100
15.190
36.290

0.000
25.690
27.830
27.830

0.000

0.000
25.700
25.700
25.700
25.700
19.530
19.530
19.530
19.530
22.590
26.890
23.590
23.590
27.890
27.830
27.830
32.350
24.500
32.350
19.050
27.720
30.890
25.690
23.400

0.000
28.800

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000
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H/W

Pensn

Vac

Trng

4.750
2.920
7.020
5.250
4.450
4.450
4._.200
4.200
5.250
5.150
5.150
4.450
7.150
3.000
5.130
4.750
4.750
4.750
3.200
5.250
5.250
4.450
4.450
4.300
4.300
4 _.300
4 _.300
4.300
4.300
4 .300
4 .300
4 _.300
4.300
4.480
4.480
4.480
4.480
4.480
4.450
4.450
4.350
4._.200
4.350
4.150
5.750
6.100
5.250
3.000
5.250
0.000
6.500
6.500
6.500
6.500
6.500
3.750
3.750
3.750

4.800
4.320
10.21
4.900
3.250
3.250
2.300
2.250
4.900
5.400
2.850
3.250
5.920
6.740
5.300
4.800
4.600
4.600
4.100
4.900
4.900
3.250
3.250
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
4.000
4.000
4.000
4._.000
4.000
3.250
3.250
4.550
2.300
4.550
3.500
4.310
4.950
4._.900
2.650
4.900
2.950
3.450
3.450
3.450
3.450
3.450
4_550
4 550
4.550

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.300
0.000
0.000
0.000
0.000
0.000
2.380
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.580
0.000
0.000
1.430
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.500
0.000
0.210
0.425
0.350
0.350
0.100
0.200
0.425
0.450
0.440
0.330
0.160
0.000
0.310
0.500
0.500
0.500
0.000
0.425
0.425
0.350
0.350
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.250
0.250
0.250
0.250
0.250
0.350
0.350
0.250
0.100
0.250
0.000
0.120
0.250
0.425
0.000
0.425
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000



TUCKPOINTER BLD 24.190 25.690 1.5 1.5 2.0 5.250 4.900 0.000 0.425

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
JACKSON COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

LABORER - OIL AND CHIP RESEALING

Hook and unhook chip box from aggregate truck; distribute material
within chip box; perform flagging work related to oil and chip
resealing; hand spray oil fluids; handle traffic control, including
setting-up and maintaining barricades, drums, cones, delineators,
signs and other such items, as well as laying-out and applying or
removing temporary roadway markings used to control traffic In job
site related to oil and chip resealing; and perform clean-up related



to oil and chip resealing.
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic”™ is used for naming the classification
only, and is in no a limitation of the product handled. Ceramic takes
into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - O & C (Oil and Chip Resealing ONLY)

It involves driving of contractor or subcontractor owned, leased, or
hired pickup, dump, service, or oil distributor trucks. Includes
transporting materials and equipment (including, but not limited to
oils, aggregate supplies, parts, machinery and tools) to or from the
jJob site; distributing oil or liquid asphalt and aggregate; stock
piling material; and maintaining trucks at job site related to oil and
chip resealing.

Class 1. Distributors, liquid asphalt hauling and hauling of asphalt
rubber-tired rollers.



Class 2. Stockpiling.
Class 3. Tandem hauling to job site.
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. APSCO or Equal Spreading Machine, Backhoe, Backfiller, Boom
or Winch Cat, Bituminous Mixplane Machine, Blacksmith, Bituminous
Surfacing Machine, Bull-Dozer, Crane, Shovel, Dragline, Truck Crane,
Pile Driver, Concrete Breaker, Concrete or PumpCrete Pumps, Dinky or
Standard Locomotives, Well or Caisson Drills, Elevating Grader, Fork
Lifts, Flexplane, Gradeall, Hi-Lift Hoists, Guy-Derricks, Hysters,
Mechanic Motor Patrol, Mixers-21 cu. ft. or over, Push Cats, Pulls and
Scrapers, Two Well Point Pumps, Pulverizer or Tiller, PugMill,
Rubber-Tired Farm Type Tractor with Bulldozer/Blade/Auger or hi-lift
over 1/2 yd., Jersey Spreader, Tract-Air used with Drill or Hi-Lift,
Trenching or Ditching Machines, Wood Chipper w/Tractor, Self-Propelled
Roller w/Blade, Equipment Greaser, Self-Propelled Bump Grinder on
Concrete pavement, Boat Operator, Skid-Loaders, Tuggers, Lazer
Screed,and Self-Propelled Chip Spreader (when others run conveyors).

Class 2. Any type tractor pulling any type roller or disc, Two Air
Compressors (220 cu. ft. capacity or over), Two AirTract Drills,
Air-Track Drill w/Compressor, Automatic Bins or Scales w/Compressor
or Generator, Pipeline Boring Machine, Bulk Cement Plant w/Separate
Compressor, Power Operated Bull Float, Hydra-Lift w/Single Motor,
Straw Mulcher Blower w/Spout, Self-Propelled Roller/Compactor,
Back-End man on Bituminous Surfacing Machine, oiler on milling
machine.

Class 3. Air Compressor w/Valve driving piling, Boom or Winch Type
Truck, Two Conveyors, Self-Propelled Concrete Saw, Form Grader, Truck
Crane Oiler, Self-Propelled Vibrator, Rubber Tired Farm Type Tractor
w/Blade/Bulldozer/Auger/hi-lift - 1/2 yd. or less, Elevator Operator,
Man Lift (scissor lift) when lifting materials.

Class 4. Air-Track Drill (one), Belt Drag Machine, Power Broom,
Mechanical Plasterer Applicator, Trac-Air, Air Compressor (220 cu. ft.
or over) One, Air Compressor (under 220 cu. ft) four, Automatic Bin,
Bulk Cement Plant w/Built-in Compressor running off same motor or
electric motor, Fireman or Switchman, Self-Propelled Form Tamper,
Light Plants (4), Welding Machines (4), Pumps (4), or Combination of
four (4) Pumps, Light Plants, Welding Machines, Air-Compressors
(under 220 cu. ft.), Mudjacks or Wood Chipper, Mixers - less than 21
cu. Ft. Mortar Mixer w/Skip or Pump, Pipeline Tract Jack. One
Operating Engineer may operate and maintain any combination of the
following pieces of equipment, not to exceed four (4) which shall be
within a reasonable distance, such combination may include any
equipment in this classification: (Compressors, Light Plants,
Generators, Welding Machines, Pumps or Conveyors), One Well- Point
Pump, Two Motor Driven Heaters, One Air Compressor (under 220 cu.
ft.), One Engine-Driven Conveyor, One Motor Driven Heater, One Light
Plant, One Pump, One Welding Machine, One Ulmac or Equal Spreader,
Oilers, and one Generator 10 kw or greater.

OPERATING ENGINEER - O & C (Oil and Chip Resealing ONLY). Includes
the operation of all motorized heavy equipment used in oil and chip
rsealing, including but not limited to operating self-propelled chip
spreaders, and all types of rollers (both hard and rubber tired); and
other duties pertaining to the operation or maintenance of heavy
equipment relatd to oil and chip resealing.

Class 1. See Class 1 above for types of equipment operated.



Class 2. See Class 2 above for types of equipment operated.
Class 3. See Class 3 above for types of equipment operated.

Class 4. See Class 4 above for types of equipment operated.

OPERATING ENGINEER RIVER WORK 1 - operate the following machines when
working on River Work and Levee Work on the Mississippi and Ohio
Rivers, Lakes and Tributaries: Crane, Shovel, Drageline, Scrapers,
Dredge, Derrick, Pile-Driver, Push Boat, all power boat operators,
Mechanic, Engineman on Dredge, Leverman on Dredge, All Bituminous
Spreader machines, Backhoe, Backfiller, Boom, or Winch Cat, Bituminous
Mixplane Machine, Blacksmith, Bituminous Surfacing Machine, Bulldozer,
Truck Cranes, Hydraulic Truck Mounted Boom/Crane, Concrete Finishing
Machine, or Spreader Machine, Concrete Breaker, Concrete or Pumpcrete
Machines, Concrete Plant Operator, All OFff Road Material Hauling
Equipment, Dinky or Standard Locomotives, Well Drill, Elevating
Grader, Fork-Lifts, Flexplane, Gradeall, Hi-Lift, Power Handblade
Tugger type Hoist, Hoist Two Drum (or over one), Guyderrick, Hyster,
Motor Patrol, Mixers - 21 Cu. Ft. or over, Push Cat, Pulls, &
Scrapers, Pumps-Two Well Points, Equipment Greaser, P & H Pulverizer
or Pulverizer equal to Pugmill, Pugmill, Rubber-Tired farm type
tractor w/Bulldozer/Blade/Auger or Hi-Lift over % yard, Skimmer
Scoops, Seaman Tiller, Jersey Spreader, Tract-Air used with Drill or
Hi-Lift, Trenching or Ditching Machine, Wood Chipper w/Tractor,
self-propelled roller w/Blade, Concrete Pumps and Small Equipment
Operators.

OPERATING ENGINEER RIVER 2 - when working on River Work and Levee Work
on the Mississippi and Ohio Rivers, Lakes and Tributaries shall be
employed as the Oiler or Fireman on Crane, Dragline, Shovel, Dredge,
Truck Crane, Pile Driver, Gradeall, Dinky or Standard Locomotive, Guy
Derrick, Trenching Machine or Ditching Machine 80 H.P. and over, All
Terrain (cherry-picker) with over 40 ton Lifting Capacity, Deck Oiler
and Deckhands.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.



Perry County Prevailing Wage for December 2004

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRICIAN

ELECTRONIC SYS TECH
ELEVATOR CONSTRUCTOR

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TELECOM WORKER
TERRAZZO FINISHER
TERRAZZO MASON
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

GORARWNPFPONOUUORMWNE

GO WNPEF

FRMAN *M-F>8 OSA

19.650
24.010
27.000
24.190
26.330
26.330
23.500
23.350
24.190
29.980
21.880
32.315
25.220
28.730
28.260
24.540
19.650
19.650
14.740
34.540
24.190
24.190
26.330
26.330
24.650
23.520
19.040
19.100
18.770
25.200
25.500
25.780
18.530
17.100
16.540
15.000
14.550
21.590
25.890
22.590
22.590
26.890
26.330
26.330
29.950
23.500
29.950
18.250
26.470
29.390
24.190
21.900
24.190
24.190
23.620
24.020
24.220
24.470
25.220

20.100 1.5 1.5
25.010 1.5 1.5
29.500 1.5 1.5
25.690 1.5 1.5
27.830 1.5 1.5
27.830 1.5 1.5
24.500 1.5 1.5
24.350 1.5 1.5
0.000 1.5 1.5
32.230 1.5 1.5
23.380 1.5 1.5
36.350 2.0 2.0
25.970 1.5 1.5
0.000 2.0 2.0
29.260 1.5 1.5
26.040 1.5 1.5
20.100 1.5 1.5
20.100 1.5 1.5
15.190 1.5 1.5
36.290 2.0 2.0
0.000 1.5 1.5
25.690 1.5 1.5
27.830 1.5 1.5
27.830 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
25.780 1.5 1.5
19.530 1.5 1.5
19.530 1.5 1.5
19.530 1.5 1.5
19.530 1.5 1.5
18.470 1.5 1.5
22.590 1.5 1.5
26.890 1.5 1.5
23.590 1.5 1.5
23.590 1.5 1.5
27.890 1.5 1.5
27.830 1.5 1.5
27.830 1.5 1.5
32.350 1.5 2.0
24.500 1.5 1.5
32.350 1.5 2.0
19.050 1.5 1.5
27.720 1.5 1.5
30.890 1.5 1.5
25.690 1.5 1.5
23.400 1.5 1.5
0.000 1.5 1.5
25.690 1.5 1.5
0.000 1.5 1.5
0.000 1.5 1.5
0.000 1.5 1.5
0.000 1.5 1.5
0.000 1.5 1.5

NNNNPNNNNNNNNNNNNNDNNNDNNNDNONNNNDNNNDNNNDNNNNNNNNNDNNNDNNNNNNNNDNNNDNNNNNNNNDN

[eNoNeoNoloNoNoloooojoNoloNoNoNoNoolooloNoNoloNoNoNololoNoNooNoloNoNoNololoNoN o oNoNoNoloNoloNoNoN o oNoNoNoNoNoNe]

H/W

Pensn

Vac

Trng

4.750
2.920
7.020
5.250
4.450
4.450
4.200
4.200
5.250
5.150
5.150
6.525
4.450
7.150
3.000
5.710
4.750
4.750
4.750
3.200
5.250
5.250
4.450
4.450
5.600
5.600
5.600
5.600
5.600
5.600
5.600
5.600
4.300
4.300
4 _.300
4 _.300
3.750
4.480
4.480
4.480
4.480
4.480
4.450
4.450
4.350
4._.200
4.350
4_150
5.750
6.100
5.250
3.000
5.250
5.250
6.500
6.500
6.500
6.500
6.500

4.800
4.320
10.21
4.900
3.250
3.250
2.300
2.250
4.900
5.400
2.850
3.150
3.250
5.920
6.740
7.750
4.800
4.600
4.600
4.100
4.900
4.900
3.250
3.250
9.900
9.900
9.900
9.900
9.900
9.900
9.900
9.900
5.650
5.650
5.650
5.650
5.000
4.000
4.000
4.000
4.000
4.000
3.250
3.250
4.550
2.300
4.550
3.500
4.310
4.950
4.900
2.650
4.900
4.900
3.450
3.450
3.450
3.450
3.450

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.940
0.000
2.300
0.000
0.000
0.000
0.000
0.000
2.380
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.580
0.000
0.000
1.430
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.500
0.000
0.210
0.425
0.350
0.350
0.100
0.200
0.425
0.450
0.440
0.000
0.330
0.160
0.000
0.420
0.500
0.500
0.500
0.000
0.425
0.425
0.350
0.350
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
0.860
0.860
0.860
0.860
0.700
0.250
0.250
0.250
0.250
0.250
0.350
0.350
0.250
0.100
0.250
0.000
0.120
0.250
0.425
0.000
0.425
0.425
0.000
0.000
0.000
0.000
0.000



TRUCK DRIVER 0&C 1 19.000 0.000 1.5 1.5 2.0 3.750 4.550 O. .000
TRUCK DRIVER 0&C 2 15.400 0.000 1.5 1.5 2.0 3.750 4.550 O. .000
TRUCK DRIVER 0&C 3 15.900 0.000 1.5 1.5 2.0 3.750 4.550 O. .000
TUCKPOINTER BLD 24.190 25.690 1.5 1.5 2.0 5.250 4.900 O

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
PERRY COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

OIL AND CHIP RESEALING means the application of road oils and liquid
asphalt to coat an existing road surface, followed by application of
aggregate chips or gravel to coated surface, and subsequent rolling of
material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

LABORER - OIL AND CHIP RESEALING ONLY

Hook and unhook chip box from aggregate truck; distribute material
within chip box; perform flagging work related to oil and chip
resealing; hand spray oil fluids; handle traffic control, including
setting-up and maintaining barricades, drums, cones, delineators,
signs and other such items, as well as laying-out and applying or



removing temporary roadway markings used to control traffic in job
site related to oil and chip resealing; and perform clean- up related
to oil and chip resealing.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic™ is used for naming the classification
only, and is in no a limitation of the product handled. Ceramic takes
into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - O & C (Oil and Chip Resealing ONLY)

It involves driving of contractor or subcontractor owned, leased, or
hired pickup, dump, service, or oil distributor trucks. Includes
transporting materials and equipment (including, but not limited to
oils, aggregate supplies, parts, machinery and tools) to or from the
job site; distributing oil or liquid asphalt and aggregate; stock
piling material; and maintaining trucks at job site related to oil and
chip resealing.

Class 1. Distributors, liquid asphalt hauling and hauling of asphalt



rubber-tired rollers.

Class 2. Stockpiling.

Class 3. Tandem hauling to job site.
OPERATING ENGINEERS

GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading
Machines, All Locomotives, Cable Ways, or Tower Machines, Hoists,
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers,
Overhead Cranes, Roller, Steam or Gas, Concrete Pavers, Excavators,
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps,
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors,
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, or
Well Drilling Machines, Boring Machines or Track Jacks, Mixers,
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of
size (Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads
or Apparatuses (Two), Light Plants (Two), Waterblasters (two), All
Tractors regardless of size (straight tractor only), Fireman on
Stationary Boilers, Automatic Elevators, Form Grading Machines,
Finishing Machines, Power Sub-Grader or Ribbon Machines, Longitudinal
Floats, Distributor Operators on Trucks, Winch Heads or Apparatuses
(One), Mobil Track air and heaters (two to five), Heavy Equipment
Greaser, Relief Operator, Assistant Master Mechanic and Heavy Duty
Mechanic, all Operators (except those listed below).

GROUP I11. Assistant Operators.

GROUP I11. Air Compressors (One), Water Pumps, regardless of Size
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag),
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One),
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers.
GROUP 1V. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes -
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant
Oiler, and Creter Crane Oiler (when required).

GROUP V. Oiler.

GROUP V1. Master Mechanics, Operators on equipment with Booms,
including jibs, 100 feet and over, and less than 150 feet long.

GROUP VII. Operators on equipment with Booms, including jibs, 150
feet and over, and less than 200 feet long.

GROUP VIII. Operators on Equipment with Booms, including jibs, 200
feet and over; Tower Cranes; Whirlie Cranes; and Operator Foreman.

OPERATING ENGINEER - O & C (Oil and Chip Resealing ONLY). Includes the
operation of all motorized heavy equipment used in oil and chip
rsealing, including but not limited to operating self-propelled chip
spreaders, and all types of rollers (both hard and rubber tired); and
other duties pertaining to the operation or maintenance of heavy
equipment related to oil and chip resealing.

Class 1. See Class 1 above for types of equipment operated.



Class 2. See Class 2 above for types of equipment operated.
Class 3. See Class 3 above for types of equipment operated.
Class 4. See Class 4 above for types of equipment operated.
Class 5. See Class 5 above for types of equipment operated.
Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. 1If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.



Pope County Prevailing Wage for December 2004
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Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRICIAN

ELECTRONIC SYS TECH

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT

OE RIVER 1

OE RIVER 2
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TELECOM WORKER
TERRAZZO FINISHER
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER
TUCKPOINTER

P ONRFRPPAWONENER

WNPFRPORAWNPE

RG TYP C Base

19.650
20.800
27.000
24.190
26.330
26.330
23.500
23.350
24.190
29.980
21.880
25.220
21.610
25.050
21.750
19.650
19.650
14.740
34.540
24.190
24.190
26.330
26.330
24.800
21.350
24.700
22.800
22.050
20.000
18.530
17.100
16.540
15.000
21.590
25.890
22.590
22.590
26.890
26.330
26.330
29.950
23.500
29.950
18.250
26.470
29.390
24.190
21.900
24.190
23.620
24.020
24.220
24.470
25.220
19.000
15.400
15.900
24.190

20.100

0.000
29.500
25.690
27.830
27.830
24.500
24_.350

0.000
32.230
23.380
25.970

0.000
26.050
22.750
20.100
20.100
15.190
36.290

0.000
25.690
27.830
27.830

0.000

0.000
25.700
25.700
25.700
25.700
19.530
19.530
19.530
19.530
22.590
26.890
23.590
23.590
27.890
27.830
27.830
32.350
24.500
32.350
19.050
27.720
30.890
25.690
23.400

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000
25.690
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H/W

Pensn

Vac

Trng

4.750
4 .500
7.020
5.250
4.450
4.450
4._.200
4.200
5.250
5.150
5.150
4.450
3.200
4.300
5.130
4.750
4.750
4.750
3.200
5.250
5.250
4.450
4.450
4.300
4.300
4 _.300
4 _.300
4.300
4.300
4 .300
4 .300
4 _.300
4.300
4.480
4.480
4.480
4.480
4.480
4.450
4.450
4.350
4._.200
4.350
4.150
5.750
6.100
5.250
3.000
5.250
6.500
6.500
6.500
6.500
6.500
3.750
3.750
3.750
5.250

4.800
2.300
10.21
4.900
3.250
3.250
2.300
2.250
4.900
5.400
2.850
3.250
3.400
6.160
5.300
4.800
4.600
4.600
4.100
4.900
4.900
3.250
3.250
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
4.000
4.000
4.000
4._.000
4.000
3.250
3.250
4.550
2.300
4.550
3.500
4.310
4.950
4._.900
2.650
4.900
3.450
3.450
3.450
3.450
3.450
4_550
4_550
4 550
4.900

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.380
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.580
0.000
0.000
1.430
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.500
0.000
0.210
0.425
0.350
0.350
0.100
0.200
0.425
0.450
0.440
0.330
0.090
0.190
0.310
0.500
0.500
0.500
0.000
0.425
0.425
0.350
0.350
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.250
0.250
0.250
0.250
0.250
0.350
0.350
0.250
0.100
0.250
0.000
0.120
0.250
0.425
0.000
0.425
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.425



Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
POPE COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

LABORER - OIL AND CHIP RESEALING ONLY

Hook and unhook chip box from aggregate truck; distribute material
within chip box; perform flagging work related to oil and chip
resealing; hand spray oil fluids; handle traffic control, including
setting-up and maintaining barricades, drums, cones, delineators,
signs and other such items, as well as laying-out and applying or
removing temporary roadway markings used to control traffic in job
site related to oil and chip resealing; and perform clean-up related
to oil and chip resealing.



CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only, and is in no a limitation of the product handled. Ceramic takes
into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - O & C (Oil and Chip Resealing ONLY)

It involves driving of contractor or subcontractor owned, leased, or
hired pickup, dump, service, or oil distributor trucks. Includes
transporting materials and equipment (including, but not limited to
oils, aggregate supplies, parts, machinery and tools) to or from the
jJjob site; distributing oil or liquid asphalt and aggregate; stock
piling material; and maintaining trucks at job site related to oil and
chip resealing.

Class 1. Distributors, liquid asphalt hauling and hauling of asphalt
rubber-tired rollers.

Class 2. Stockpiling.



Class 3. Tandem hauling to job site.
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. APSCO or Equal Spreading Machine, Backhoe, Backfiller, Boom
or Winch Cat, Bituminous Mixplane Machine, Blacksmith, Bituminous
Surfacing Machine, Bull-Dozer, Crane, Shovel, Dragline, Truck Crane,
Pile Driver, Concrete Breaker, Concrete or PumpCrete Pumps, Dinky or
Standard Locomotives, Well or Caisson Drills, Elevating Grader, Fork
Lifts, Flexplane, Gradeall, Hi-Lift Hoists, Guy-Derricks, Hysters,
Mechanic Motor Patrol, Mixers-21 cu. ft. or over, Push Cats, Pulls and
Scrapers, Two Well Point Pumps, Pulverizer or Tiller, PugMill,
Rubber-Tired Farm Type Tractor with Bulldozer/Blade/Auger or hi-lift
over 1/2 yd., Jersey Spreader, Tract-Air used with Drill or Hi-Lift,
Trenching or Ditching Machines, Wood Chipper w/Tractor, Self-Propelled
Roller w/Blade, Equipment Greaser, Self-Propelled Bump Grinder on
Concrete pavement, Boat Operator, Skid-Loaders, Tuggers, Lazer
Screed,and Self-Propelled Chip Spreader (when others run conveyors).

Class 2. Any type tractor pulling any type roller or disc, Two Air
Compressors (220 cu. ft. capacity or over), Two AirTract Drills,
Air-Track Drill w/Compressor, Automatic Bins or Scales w/Compressor
or Generator, Pipeline Boring Machine, Bulk Cement Plant w/Separate
Compressor, Power Operated Bull Float, Hydra-Lift w/Single Motor,
Straw Mulcher Blower w/Spout, Self-Propelled Roller/Compactor,
Back-End man on Bituminous Surfacing Machine, oiler on milling
machine.

Class 3. Air Compressor w/Valve driving piling, Boom or Winch Type
Truck, Two Conveyors, Self-Propelled Concrete Saw, Form Grader, Truck
Crane Oiler, Self-Propelled Vibrator, Rubber Tired Farm Type Tractor
w/Blade/Bulldozer/Auger/hi-lift - 1/2 yd. or less, Elevator Operator,
Man Lift (scissor lift) when lifting materials.

Class 4. Air-Track Drill (one), Belt Drag Machine, Power Broom,
Mechanical Plasterer Applicator, Trac-Air, Air Compressor (220 cu. ft.
or over) One, Air Compressor (under 220 cu. ft) four, Automatic Bin,
Bulk Cement Plant w/Built-in Compressor running off same motor or
electric motor, Fireman or Switchman, Self-Propelled Form Tamper,
Light Plants (4), Welding Machines (4), Pumps (4), or Combination of
four (4) Pumps, Light Plants, Welding Machines, Air-Compressors
(under 220 cu. ft.), Mudjacks or Wood Chipper, Mixers - less than 21
cu. Ft. Mortar Mixer w/Skip or Pump, Pipeline Tract Jack. One
Operating Engineer may operate and maintain any combination of the
following pieces of equipment, not to exceed four (4) which shall be
within a reasonable distance, such combination may include any
equipment in this classification: (Compressors, Light Plants,
Generators, Welding Machines, Pumps or Conveyors), One Well- Point
Pump, Two Motor Driven Heaters, One Air Compressor (under 220 cu.
ft.), One Engine-Driven Conveyor, One Motor Driven Heater, One Light
Plant, One Pump, One Welding Machine, One Ulmac or Equal Spreader,
Oilers, and one Generator 10 kw or greater.

OPERATING ENGINEER - O & C (Oil and Chip Resealing ONLY). Includes
the operation of all motorized heavy equipment used in oil and chip
rsealing, including but not limited to operating self-propelled chip
spreaders, and all types of rollers (both hard and rubber tired); and
other duties pertaining to the operation or maintenance of heavy
equipment related to oil and chip resealing.

Class 1. See Class 1 above for types of equipment operated.

Class 2. See Class 2 above for types of equipment operated.



Class 3. See Class 3 above for types of equipment operated.

Class 4. See Class 4 above for types of equipment operated.

OPERATING ENGINEER RIVER WORK 1 - operate the following machines when
working on River Work and Levee Work on the Mississippi and Ohio
Rivers, Lakes and Tributaries: Crane, Shovel, Drageline, Scrapers,
Dredge, Derrick, Pile-Driver, Push Boat, all power boat operators,
Mechanic, Engineman on Dredge, Leverman on Dredge, All Bituminous
Spreader machines, Backhoe, Backfiller, Boom, or Winch Cat, Bituminous
Mixplane Machine, Blacksmith, Bituminous Surfacing Machine, Bulldozer,
Truck Cranes, Hydraulic Truck Mounted Boom/Crane, Concrete Finishing
Machine, or Spreader Machine, Concrete Breaker, Concrete or Pumpcrete
Machines, Concrete Plant Operator, All OFF Road Material Hauling
Equipment, Dinky or Standard Locomotives, Well Drill, Elevating
Grader, Fork-Lifts, Flexplane, Gradeall, Hi-Lift, Power Handblade
Tugger type Hoist, Hoist Two Drum (or over one), Guyderrick, Hyster,
Motor Patrol, Mixers - 21 Cu. Ft. or over, Push Cat, Pulls, &
Scrapers, Pumps-Two Well Points, Equipment Greaser, P & H Pulverizer
or Pulverizer equal to Pugmill, Pugmill, Rubber-Tired farm type
tractor w/Bulldozer/Blade/Auger or Hi-Lift over % yard, Skimmer
Scoops, Seaman Tiller, Jersey Spreader, Tract-Air used with Drill or
Hi-Lift, Trenching or Ditching Machine, Wood Chipper w/Tractor,
self-propelled roller w/Blade, Concrete Pumps and Small Equipment
Operators.

OPERATING ENGINEER RIVER 2 - when working on River Work and Levee Work
on the Mississippi and Ohio Rivers, Lakes and Tributaries shall be
employed as the Oiler or Fireman on Crane, Dragline, Shovel, Dredge,
Truck Crane, Pile Driver, Gradeall, Dinky or Standard Locomotive, Guy
Derrick, Trenching Machine or Ditching Machine 80 H.P. and over, All
Terrain (cherry-picker) with over 40 ton Lifting Capacity, Deck Oiler
and Deckhands.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAP ING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.



Williamson County Prevailing Wage for December 2004

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRICIAN

ELECTRONIC SYS TECH

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT

OE RIVER 1

OE RIVER 2
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TELECOM WORKER
TERRAZZO FINISHER
TERRAZZO MASON
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

P ONRFRPPAWONENER

WNPFRPOOM~MWNPE

RG TYP C Base

FRMAN *M-F>8 OSA OSH

19.650
20.800
27.000
24.190
26.330
26.330
23.500
23.350
24.190
29.980
21.880
25.220
21.610
25.050
21.750
19.650
19.650
14.740
34.540
24.190
24.190
26.330
26.330
24.800
21.350
24.700
22.800
22.050
20.000
18.530
17.100
16.540
15.000
21.590
25.890
22.590
22.590
26.890
26.330
26.330
28.000
23.500
28.000
18.250
26.470
29.390
24.190
21.900
24.190
28.500
23.620
24.020
24.220
24.470
25.220
19.000
15.400
15.900

20.100

0.000
29.500
25.690
27.830
27.830
24.500
24_.350

0.000
32.230
23.380
25.970

0.000
26.050
22.750
20.100
20.100
15.190
36.290

0.000
25.690
27.830
27.830

0.000

0.000
25.700
25.700
25.700
25.700
19.530
19.530
19.530
19.530
22.590
26.890
23.590
23.590
27.890
27.830
27.830
30.250
24.500
30.250
19.050
27.720
30.890
25.690
23.400

0.000
28.800

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

RPRRPRRRRRPRRRRPRRPRRRPRPRRPRPRPRRPRRPRRPRRPRRPRRPRRPRRRRPRPRPRPRRPRRLRREPRPRPRPRPRPRLRNRRRRRRRRERRERRRERRERRERRERRRNPR
GEGEOROGRGEGEGEGEG RO RO RO RO RO RO RO RO RO RO RO RO RO RO RGO RO RO RO RGO RO RO RO RO RO RO RO RO RO RO R RO RGO RG RO G NG RO RO RO RO RO RO RO RO NG Ro X
RPRRPRRPRRRRPRRRRPRRPRRPRRPRPRRPRPRRPRRPRRPRRPRRPRRPRRPRRPRRRREPRRPRLRRPRERRPRRPRPRPRPRPRRNRRRRRRRRERRERRRERRERRERRERRRNPR
GEGEOEOGROGEGEGEGEG RO RO RO RO RO RO RO RO RO RO RO RO RO RO RGO EG RO RO RGO RO RO RO RO RO RO RO RO RO RO R RO RGO RO RO G NG RO RO RO RO RO RO RO RO NG Ro X
NN RNRNRNRNRNNNNNNNNNNNNNNNNNONRNONRNNNNRNRNRNNNNNNNNNNNNNNNNNNNNNNRN

[eNeoNoNolNololoNoooojoNooNoNoloNoo oo oo ool oNoloNo o oNoNoNoNoNoNoNoNoloN ol oo oNoNoNoNoNoNoN o oNoNoNoNoNoNe)

H/W

Pensn

Vac

Trng

4.750
4 .500
7.020
5.250
4.450
4.450
4._.200
4.200
5.250
5.150
5.150
4.450
3.200
4.300
5.130
4.750
4.750
4.750
3.200
5.250
5.250
4.450
4.450
4.300
4.300
4 _.300
4 _.300
4.300
4.300
4 .300
4 .300
4 _.300
4.300
4.480
4.480
4.480
4.480
4.480
4.450
4.450
5.000
4._.200
5.000
4.150
5.750
6.100
5.250
3.000
5.250
0.000
6.500
6.500
6.500
6.500
6.500
3.750
3.750
3.750

4.800
2.300
10.21
4.900
3.250
3.250
2.300
2.250
4.900
5.400
2.850
3.250
3.400
6.160
5.300
4.800
4.600
4.600
4.100
4.900
4.900
3.250
3.250
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
5.650
4.000
4.000
4.000
4._.000
4.000
3.250
3.250
6.600
2.300
6.600
3.500
4.310
4.950
4._.900
2.650
4.900
2.950
3.450
3.450
3.450
3.450
3.450
4_550
4 550
4.550

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.380
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.580
0.000
0.000
1.430
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.500
0.000
0.210
0.425
0.350
0.350
0.100
0.200
0.425
0.450
0.440
0.330
0.090
0.190
0.310
0.500
0.500
0.500
0.000
0.425
0.425
0.350
0.350
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.860
0.250
0.250
0.250
0.250
0.250
0.350
0.350
0.300
0.100
0.300
0.000
0.120
0.250
0.425
0.000
0.425
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000



TUCKPOINTER BLD 24.190 25.690 1.5 1.5 2.0 5.250 4.900 0.000 0.425

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
WILLIAMSON COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

LABORER - OIL AND CHIP RESEALING ONLY

Hook and unhook chip box from aggregate truck; distribute material
within chip box; perform flagging work related to oil and chip
resealing; hand spray oil fluids; handle traffic control, including
setting-up and maintaining barricades, drums, cones, delineators,
signs and other such items, as well as laying-out and applying or
removing temporary roadway markings used to control traffic In job



site related to oil and chip resealing; and perform clean- up related
to oil and chip resealing.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic™ is used for naming the classification
only, and is in no a limitation of the product handled. Ceramic takes
into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding Fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - 0 & C (Oil and Chip Resealing ONLY)

It involves driving of contractor or subcontractor owned, leased, or
hired pickup, dump, service, or oil distributor trucks. Includes
transporting materials and equipment (including, but not limited to
oils, aggregate supplies, parts, machinery and tools) to or from the
job site; distributing oil or liquid asphalt and aggregate; stock
piling material; and maintaining trucks at job site related to oil and
chip resealing.

Class 1. Distributors, liquid asphalt hauling and hauling of asphalt
rubber-tired rollers.



Class 2. Stockpiling.
Class 3. Tandem hauling to job site.
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. APSCO or Equal Spreading Machine, Backhoe, Backfiller, Boom
or Winch Cat, Bituminous Mixplane Machine, Blacksmith, Bituminous
Surfacing Machine, Bull-Dozer, Crane, Shovel, Dragline, Truck Crane,
Pile Driver, Concrete Breaker, Concrete or PumpCrete Pumps, Dinky or
Standard Locomotives, Well or Caisson Drills, Elevating Grader, Fork
Lifts, Flexplane, Gradeall, Hi-Lift Hoists, Guy-Derricks, Hysters,
Mechanic Motor Patrol, Mixers-21 cu. ft. or over, Push Cats, Pulls and
Scrapers, Two Well Point Pumps, Pulverizer or Tiller, PugMill,
Rubber-Tired Farm Type Tractor with Bulldozer/Blade/Auger or hi-lift
over 1/2 yd., Jersey Spreader, Tract-Air used with Drill or Hi-Lift,
Trenching or Ditching Machines, Wood Chipper w/Tractor, Self-Propelled
Roller w/Blade, Equipment Greaser, Self-Propelled Bump Grinder on
Concrete pavement, Boat Operator, Skid-Loaders, Tuggers, Lazer
Screed,and Self-Propelled Chip Spreader (when others run conveyors).

Class 2. Any type tractor pulling any type roller or disc, Two Air
Compressors (220 cu. ft. capacity or over), Two AirTract Drills,
Air-Track Drill w/Compressor, Automatic Bins or Scales w/Compressor
or Generator, Pipeline Boring Machine, Bulk Cement Plant w/Separate
Compressor, Power Operated Bull Float, Hydra-Lift w/Single Motor,
Straw Mulcher Blower w/Spout, Self-Propelled Roller/Compactor,
Back-End man on Bituminous Surfacing Machine, oiler on milling
machine.

Class 3. Air Compressor w/Valve driving piling, Boom or Winch Type
Truck, Two Conveyors, Self-Propelled Concrete Saw, Form Grader, Truck
Crane Oiler, Self-Propelled Vibrator, Rubber Tired Farm Type Tractor
w/Blade/Bulldozer/Auger/hi-lift - 1/2 yd. or less, Elevator Operator,
Man Lift (scissor lift) when lifting materials.

Class 4. Air-Track Drill (one), Belt Drag Machine, Power Broom,
Mechanical Plasterer Applicator, Trac-Air, Air Compressor (220 cu. ft.
or over) One, Air Compressor (under 220 cu. ft) four, Automatic Bin,
Bulk Cement Plant w/Built-in Compressor running off same motor or
electric motor, Fireman or Switchman, Self-Propelled Form Tamper,
Light Plants (4), Welding Machines (4), Pumps (4), or Combination of
four (4) Pumps, Light Plants, Welding Machines, Air-Compressors
(under 220 cu. ft.), Mudjacks or Wood Chipper, Mixers - less than 21
cu. Ft. Mortar Mixer w/Skip or Pump, Pipeline Tract Jack. One
Operating Engineer may operate and maintain any combination of the
following pieces of equipment, not to exceed four (4) which shall be
within a reasonable distance, such combination may include any
equipment in this classification: (Compressors, Light Plants,
Generators, Welding Machines, Pumps or Conveyors), One Well- Point
Pump, Two Motor Driven Heaters, One Air Compressor (under 220 cu.
ft.), One Engine-Driven Conveyor, One Motor Driven Heater, One Light
Plant, One Pump, One Welding Machine, One Ulmac or Equal Spreader,
Oilers, and one Generator 10 kw or greater.

OPERATING ENGINEER - O & C (Oil and Chip Resealing ONLY). Includes
the operation of all motorized heavy equipment used in oil and chip
rsealing, including but not limited to operating self-propelled chip
spreaders, and all types of rollers (both hard and rubber tired); and
other duties pertaining to the operation or maintenance of heavy
equipment related to oil and chip resealing.

Class 1. See Class 1 above for types of equipment operated.



Class 2. See Class 2 above for types of equipment operated.
Class 3. See Class 3 above for types of equipment operated.
Class 4. See Class 4 above for types of equipment operated.

OPERATING ENGINEER RIVER WORK 1 - operate the following machines when
working on River Work and Levee Work on the Mississippi and Ohio
Rivers, Lakes and Tributaries: Crane, Shovel, Drageline, Scrapers,
Dredge, Derrick, Pile-Driver, Push Boat, all power boat operators,
Mechanic, Engineman on Dredge, Leverman on Dredge, All Bituminous
Spreader machines, Backhoe, Backfiller, Boom, or Winch Cat, Bituminous
Mixplane Machine, Blacksmith, Bituminous Surfacing Machine, Bulldozer,
Truck Cranes, Hydraulic Truck Mounted Boom/Crane, Concrete Finishing
Machine, or Spreader Machine, Concrete Breaker, Concrete or Pumpcrete
Machines, Concrete Plant Operator, All OFff Road Material Hauling
Equipment, Dinky or Standard Locomotives, Well Drill, Elevating
Grader, Fork-Lifts, Flexplane, Gradeall, Hi-Lift, Power Handblade
Tugger type Hoist, Hoist Two Drum (or over one), Guyderrick, Hyster,
Motor Patrol, Mixers - 21 Cu. Ft. or over, Push Cat, Pulls, &
Scrapers, Pumps-Two Well Points, Equipment Greaser, P & H Pulverizer
or Pulverizer equal to Pugmill, Pugmill, Rubber-Tired farm type
tractor w/Bulldozer/Blade/Auger or Hi-Lift over % yard, Skimmer
Scoops, Seaman Tiller, Jersey Spreader, Tract-Air used with Drill or
Hi-Lift, Trenching or Ditching Machine, Wood Chipper w/Tractor,
self-propelled roller w/Blade, Concrete Pumps and Small Equipment
Operators.

OPERATING ENGINEER RIVER 2 - when working on River Work and Levee Work
on the Mississippi and Ohio Rivers, Lakes and Tributaries shall be
employed as the Oiler or Fireman on Crane, Dragline, Shovel, Dredge,
Truck Crane, Pile Driver, Gradeall, Dinky or Standard Locomotive, Guy
Derrick, Trenching Machine or Ditching Machine 80 H.P. and over, All
Terrain (cherry-picker) with over 40 ton Lifting Capacity, Deck Oiler
and Deckhands.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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