

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
353	(13+14)WRS-4	WILL	608	112
STA. 525+00		TO STA. 554+00		
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT				

79TH AVENUE NOTES:

1. GAP CONSTRUCTION ACROSS 79TH PAVEMENT DURING STAGE 2.
2. RESTRICT TRAFFIC TO ONE-WAY SOUTHBOUND ON 79TH DURING STAGE 2A AND CONSTRUCT WESTERN HALF OF PERMANENT PAVEMENT, INCLUDING PANELS IN THE MEDIAN.
3. SHIFT SOUTHBOUND TRAFFIC TO PERMANENT PAVEMENT AND CONSTRUCT EASTERN HALF OF PERMANENT PAVEMENT, INCLUDING PANELS IN THE MEDIAN.

80TH AVENUE NOTES:

1. GAP CONSTRUCTION ACROSS 80TH PAVEMENT DURING STAGE 2.
2. RESTRICT TRAFFIC TO ONE-WAY SOUTHBOUND ON THE SOUTH LEG OF 80TH DURING STAGE 2A AND CONSTRUCT EASTERN HALF OF PERMANENT PAVEMENT.
3. SHIFT SOUTHBOUND TRAFFIC TO PERMANENT PAVEMENT AND CONSTRUCT WESTERN HALF OF PERMANENT PAVEMENT.








78TH AVENUE NOTES:

1. GAP CONSTRUCTION ACROSS 78TH DURING STAGE 2.
2. RESTRICT TRAFFIC TO ONE-WAY SOUTHBOUND ON THE SOUTH LEG OF 78TH DURING STAGE 2A AND CONSTRUCT WESTERN HALF OF PERMANENT PAVEMENT.
3. SHIFT SOUTHBOUND TRAFFIC TO PERMANENT PAVEMENT AND CONSTRUCT EASTERN HALF OF PERMANENT PAVEMENT.

HUNTER WOODS ROAD NOTES:

1. GAP CONSTRUCTION ACROSS HUNTER WOODS DURING STAGE 2.
2. CLOSE HUNTER WOODS DURING STAGE 2A AND COMPLETE CONSTRUCTION OF HUNTER WOODS AND U.S. ROUTE 30, INCLUDING PANELS IN THE MEDIAN.

LEGEND

-  TEMPORARY PAVEMENT
-  CONSTRUCTION WORK ZONE
-  DIRECTION OF TRAFFIC FLOW
-  ARROW BOARD
-  TYPE I OR II BARRICADE
-  VERTICAL PANEL WITH STEADY BURNING LIGHT
-  TYPE III BARRICADE WITH FLASHING LIGHTS


U.S. ROUTE 30

NOTES: SEE SHEET NO. 90-91 FOR DRAINAGE CALL-OFFS.

U.S. ROUTE 30

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 U.S. ROUTE 30  
 MAINTENANCE OF TRAFFIC  
 STAGE 2

STATION 525+00 TO STATION 554+00



DRAWN BY DJK  
 CHECKED BY JRV

DATE 6/11/2010

REVISIONS	
NAME	DATE

