


NOTE: DETOUR SIGNING TO BE PROVIDED BY THE DEPARTMENT.
COORDINATE WITH THE BUREAU OF OPERATIONS.

THE CONTRACTOR SHALL NOTIFY THE TRAFFIC OPERATIONS
SECTION OF THE BUREAU OF OPERATIONS BY FAX: (815)284-5489
AND THE BUREAU OF PROJECT IMPLEMENTATION IN WRITING BY
MEANS OF FAX (TO THE NUMBER PROVIDED) AND ALSO BY LETTER
TO THE DISTRICT OFFICE. THIS REQUEST SHALL BE SUBMITTED
THREE TO FOUR WEEKS PRIOR TO THE RAMP CLOSURE.

LEGEND

— DETOUR ROUTE
▨ CLOSED RAMP



DESIGNED	DPA
DRAWN	JDM
CHECKED	DPA
DATE	07/23/10

FILE NAME: 01w2028
PROJECT NAME: 01w2028
PROJECT DATE: 07/23/10

DESIGNED: DPA
DRAWN: JDM
CHECKED: DPA
DATE: 07/23/10

DESIGNED: DPA
DRAWN: JDM
CHECKED: DPA
DATE: 07/23/10

DESIGNED: DPA
DRAWN: JDM
CHECKED: DPA
DATE: 07/23/10

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

ILLINOIS ROUTE 92 AND I-280
STAGING PLANS
STAGE II DETOUR PLAN

SCALE: 1" = 400' SHEET NO. OF SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
280	61-11B-1, 11B-2, 11B-3, 11B-4, 11B-5, 11B-6, 11B-7, 11B-8, 11B-9, 11B-10, 11B-11, 11B-12, 11B-13, 11B-14, 11B-15, 11B-16, 11B-17, 11B-18, 11B-19, 11B-20, 11B-21, 11B-22, 11B-23, 11B-24, 11B-25, 11B-26, 11B-27, 11B-28, 11B-29, 11B-30, 11B-31, 11B-32, 11B-33, 11B-34, 11B-35, 11B-36, 11B-37, 11B-38, 11B-39, 11B-40, 11B-41, 11B-42, 11B-43, 11B-44, 11B-45, 11B-46, 11B-47, 11B-48, 11B-49, 11B-50, 11B-51, 11B-52, 11B-53, 11B-54, 11B-55, 11B-56, 11B-57, 11B-58, 11B-59, 11B-60, 11B-61, 11B-62, 11B-63, 11B-64, 11B-65, 11B-66, 11B-67, 11B-68, 11B-69, 11B-70, 11B-71, 11B-72, 11B-73, 11B-74, 11B-75, 11B-76, 11B-77, 11B-78, 11B-79, 11B-80, 11B-81, 11B-82, 11B-83, 11B-84, 11B-85, 11B-86, 11B-87, 11B-88, 11B-89, 11B-90, 11B-91, 11B-92, 11B-93, 11B-94, 11B-95, 11B-96, 11B-97, 11B-98, 11B-99, 11B-100	ROCK ISLAND	503	84
CONTRACT NO.			64815	