PAVEMENT REMOVAL
TA 28+28.50 TO

S K
VARKING ~ LINE. 4% (WHITE) STA 23+33.50
TEMPORARY PAVEMENT - "
MARKING - LINE 4 (WHITE) TEMPORARY PAVEMENT PRE-STAGE TYPICAL
WITH TYPE 1 BARRICADES MARKING - LINE 4/ (WHITE) HOT-MIX ASPHALT STAGE REMOVAL LINE

OR DRUMS @ 25’ CENTERS. TYPICAL BASE COURSE TEMPORARY CONCRETE

STOP BAR AND ADVANCE WIDENING, & BARRIER

TRAFFIC CONTROL
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NOTE;
FOR DETAILS NOT SHOWN <
SEE STANDARD 701321 ‘@h‘
TEMPORARY PAVEMENT
MARKING - LINE 4” (WHITE) WITH 20 0 20
-] .
WIZHN THE TYPE T BARRICADES. O SCALE IN FEET
ESTAGE TEUPORARY PAVEMENT DRUMS FOR THE PRIVATE ENTRANCE.
HOT-MIX ASPHALT YYPICAL HITE) TEMPORARY PAVEMENT
TEMPORARY CONCRETE STAGE I BASE COURSE MARKING - LINE 4“ (WHITE)
BARRIER STAGE REMOVAL LINE CONSTRUCTION LINE WIDENING, 9" TYPICAL
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COCID o 0 S o . B8 S| STOP BAR AND ADVANCE
0062 003 00 ‘-’3006%95 0%900 S B T 6 EMOYAL ,’ | Il @ FI+1 *| IRAFFIC CONTROL
2 o y TEMPORARY
3 90%@ OoOOQ OOQO STA 30+49.50 PRE-STAGE | [ TEMPORS
P 08538 S6833 Ko 1. REMOVE LEFT SHOULDER FROM STA. 24+38.00 TO STA. 29+14.42 AND STA. 30+04.96 TO STA. 34+20.00. | | LOCATION
P 0Q 0200 02 REPLACE WITH HOT-MIX ASPHALT BASE COURSE WIDENING, 9 AT STATIONS SHOWN ABOVE USING STANDARD | | &
P03 P8 0% 101326 THE EXCAVATION REQUIRED O PLACE THE HOT- "MIX ASPHALT BASE COURSE WIDENING, 9" SHALL BE I
0800920005 INCLUDED WITH “EARTH EXCAVATION' w
=020 (R (5 ol
3.25° 13 13’ 3 STAGE [ u'f,: 20 0 20
TAGE I TRAFFICe v 1. RELOCATE MAILBOX AT STA. 33+77.50/LT TO TEMPORARY MAILBOX LOCATION SOUTH OF PRIVATE ENTRANCE. ’EII
5 2. TRAFFIC CONTROL SHALL BE PROVIDED AS SHOWN HEREIN AND IN ACCORDANCE WITH TRAFFIC CONTROL STANDARD SCALE IN FEET
. 701321, THE COST OF TYPE III BARRICADES AND DRUMS WITH STEADY BURNING LIGHTS SHALL BE INCLUDED WITH
l STANDARD 701321 T
PROPOSED 3. THE WIDTH RESTRICTION SIGNING SHALL BE 10°-9”
STAGE REMOVAL — 8_ IL 89 & STAGE GUARDRAIL . . C———T—— TEMPORARY CONCRETE BARRIER
LINE ONSTRUCTION LINE / 4, ADVANCED WARNING SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROAD FOR THE SOUTH APPROACH PRIOR TO THE TRAFFIC SIGNAL WITH
157 & T HILL. E “ROAD CONSTRUCTION AHEAD” SIGNS ON TYPE II BARRICADES WITH TWO FLASHING
. V‘AR‘IES . MONO-| DIRECTIONAL LIGHTS FOR EACH SIGN. SIGNAL DIRECTION ON
YARIES 4.0%_ BACK PLATE & MICROWAVE
_________ | . :21 5. ONE FLASHING MONO-DIRECTIONAL LIGHT SHALL BE ADDED TO ALL OF THE REMAINING ADVANCED WARNING SIGNS. DETECTOR
A N N ISR S T i 6. PROVIDE TEMPORARY BRIDGE TRAFFIC SIGNALS. 77 HOTMIX ASPHALT BASE
o once couese %" & VARIABLE DEPTH i 7. PROVIDE TEMPORARY CONCRETE BARRIER. — ’
— Y4
WIDENING, 9 LEVELING BINDER 8. ACTIVATE TEMPORARY BRIDGE TRAFFIC SIGNALS AND DIVERT TRAFFIC TO THE STAGE I LANE. X PAVEMENT REMOVAL
TEMPORARY CONCRETE BARRIER DRUM WITH STEADY BURNING
(SEE STANDARD 704001) . 9. REMOVE THE PORTION OF THE EXISTING BRIDGE WEST OF STAGE REMOVAL LINE. REMOVE THE PORTION OF THE o LIGHT
HMA SHOULDER, 39— EXISTING PAVEMENT REQUIRED TO CONSTRUCT THE BRIDGE, APPROACH SLABS AND APPROACH SLAB FOOTINGS. ACT ATTEMIATORS
STAGE I ROADWAY TYPICAL SECTION - LOOKING SOUTH 10. CONSTRUCT THE PORTION OF BRIDGE WEST OF STAGE CONSTRUCTION LINE. CONSTRUCT THE PORTION OF BRIDGE
PROACH SLAB AND FOOTING WEST OF STAGE CONSTRUCTION LINE. PROVIDE EMBANKMENT, EXCAVATION,
*STAGE I TRAFFIC WIDTH IS 12.25" AND VARIES. LEVELING. BINDER, HOT-MIX ASPHALT SHOULDERS AND GUARDRAIL WEST OF STAGE CONSTRUCTION LINE. STONE RIPRAP, CLASS A4
11. PLACE TEMPORARY RAMPS AT THE ENDS OF NEW BRIDGE APPROACH SLAB PRIOR TO SWITCHING TO STAGE IL
FILE NAME = USER NAME = $USER$ DESIGNED -  JML REVISED - TR'?EP SECTION COUNTY STF%TEAI'LS Sn%l::T
SFILELS . DRAWN - JJO REVISED - STATE OF ILLINOIS STAGE | CONSTRUCTION 698 (101 BRIBR BUREAU 41 12
PLOT SChLE - sscALES CHECKED - WSW REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 66910
PLOT DATE = $DATE$ DATE - 10/08/10 REVISED
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