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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Schedule of Prices 
2. Revised page i of the Table of Contents to the Special Provisions 
3. Revised pages 1 & 68 of the Special Provisions 
4. Revised Sheets 3, 4, 9-12, 12E, 12F & 12I of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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FAP Roue 336 (IL 31) 
Project NHPP-76RF(342) 

Section 2021-024-RS 
McHenry County 

Contract No. 62N56 
 

 
i 

 

TABLE OF CONTENTS 
 

LOCATION OF PROJECT .................................................................................................................................... 1 

DESCRIPTION OF PROJECT .............................................................................................................................. 1 

MAINTENANCE OF ROADWAYS (D1) ................................................................................................................ 2 

PUBLIC CONVENIENCE AND SAFETY (D1) ...................................................................................................... 2 

STATUS OF UTILITIES (D1) ................................................................................................................................ 2 

AGGREGATE SUBGRADE IMPROVEMENT (D1) .............................................................................................. 6 

HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) ............................................................................ 8 

CLEANING EXISTING DRAINAGE STRUCTURES (D1) ................................................................................... 13 

ADJUSTMENTS AND RECONSTRUCTIONS (D1) ............................................................................................ 14 

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) ....................................................................... 14 

CURB OR COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT (D1) .............................. 16 

TRAFFIC CONTROL PLAN (D1) ........................................................................................................................ 18 

FRICTION AGGREGATE (D1) ........................................................................................................................... 19 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) ..................................... 22 

TEMPORARY INFORMATION SIGNING ........................................................................................................... 23 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION ..................... 24 

DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, RESURFACING, & 

PATCHING OPERATIONS) ................................................................................................................................ 27 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) ................................... 31 

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) ............................................................................... 33 

BLENDED FINELY DIVIDED MINERALS (BDE) ................................................................................................ 35 

COMPENSABLE DELAY COSTS (BDE) ............................................................................................................ 35 

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) ......................................................................... 39 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ........................................................... 41 

FUEL COST ADJUSTMENT (BDE) .................................................................................................................... 51 

PERFORMANCE GRADED ASPHALT BINDER (BDE) ..................................................................................... 53 

PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) ................................................................................. 59 

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) ....................................................................... 60 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ................................................................................. 60 

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION .......................... 64 

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) ................................................................................... 66 

WEEKLY DBE TRUCKING REPORTS (BDE) .................................................................................................... 66 

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ........................................................................................ 66 

WORKING DAYS (BDE) ..................................................................................................................................... 68 

ENGINEER’S FIELD OFFICE TYPE A (D1) ....................................................................................................... 68 

Revised 1/4/2022 



FAP Roue 336 (IL 31) 
Project NHPP-76RF(342) 

Section 2021-024-RS 
McHenry County 

Contract No. 62N56 
 

 
1 

STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Roue 336 (IL 31), Project NHPP-76RF(342), Section 2021-024-RS, McHenry 
County, Contract No. 62N56 and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 
 

FAP Roue 336 (IL 31) 
Project NHPP-76RF(342) 

Section 2021-024-RS 
McHenry County 

Contract No. 62N56 
 
 

LOCATION OF PROJECT 
 
IL Route 31 is a four-lane major arterial roadway located within the City of McHenry and Village 
of Johnsburg, McHenry County.  The south terminus is 0.08 miles south of the intersection with 
McCullom Lake Road.  The north terminus is Johnsburg Drive.  The project has a gross length of 
9,443 feet (1.79 miles) and a net length of 8,014 (1.52 miles).  There is an omission for the 
concrete pavement present from the shopping center entrance to Blake Road.  The IL Route 31 
corridor is under the jurisdiction of District 1 of the Illinois Department of Transportation (IDOT). 
  
 
DESCRIPTION OF PROJECT 
 
This is a resurfacing project in which the work to be performed under this contract includes hot-
mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, 
drainage structures adjustment and cleaning, placement of thermoplastic pavement markings, 
installation of raised reflective pavement markers, and all incidental and collateral work necessary 
to complete the project as shown on the plans and described therein.  The existing pavement is 
hot-mix asphalt and Portland cement concrete pavement.   
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
 
 
ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have 
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet 
with a minimum of two separate offices. The office shall also have a separate storage 
room capable of being locked for the storage of the nuclear measuring devices. The office 
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors 
and windows shall be equipped with locks approved by the Engineer. 

 
Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 
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