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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
January 21, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62M84 
   COOK County 
   Section 2020-212-RS&T 
   Project NHPP-ZDW0(068) 
   Route FAI 57 
   District 1 Construction Funds 

 
 (7.63-Mile) Standard overlay, Class A patching, drainage, ITS improvements, and bridge deck sealing 
on Interstate 57 (I-57) between I-294 and IL 1 (Halsted St.), located within the City of Chicago and 
Villages of Calumet Park, Blue Island, Posen, Dixmoor and Riverdale. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction FAI Route 57 (I-57), Project NHPP-ZDW0(068), Section 2020-212-RS&T, Cook 
County, Contract 62M84 and in case of conflict with any part or parts of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 
 
 

FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 
Section 2020-212-RS&T 

Cook County 
Contract 62M84 

 
LOCATION OF PROJECT 
 
The project begins on the centerline of I-57 at Station 69+45, approximately 455 feet north of I-
294, and extends northerly 40,285 feet to Station 472+30, approximately 85 feet west of US 1 
(Halsted Street).  This project is located in the City of Chicago; Villages of Blue Island, Calumet 
Park, Dixmoor, Posen and Riverdale; Townships of Calumet, Lake and Thornton; all in Cook 
County, Illinois.  This project is located at Townships 36, 37 North; Ranges 13, 14 East. 
 
 
DESCRIPTION OF PROJECT 
 
This is a roadway designed overlay (resurfacing), patching, and drainage improvement project.  
The work to be performed under this contract shall consist of milling of existing HMA surface, 
placing polymerized hot-mix asphalt binder course SMA and surface course SMA, HMA surface 
course (Mixture D) and HMA binder course, pavement removal, Class A patches, aggregate 
wedge shoulder, longitudinal joint sealant, drainage repairs and construction including 
structures and sewers, combination concrete curb and gutter, bridge drainage repairs, bridge 
deck concrete sealer, Intelligent Transportation System (ITS) improvements, overhead sign 
panel removal and installation, removal of overhead sign structure and remove existing light 
units with no salvage, cored weep holes in a retaining wall, soil retention system, traffic control, 
landscaping, pavement marking, erosion and sediment control; and all incidental and collateral 
work necessary to complete the project as shown on the plans and as described herein. 
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
PROJECT RESTRICTIONS 
 
Traffic is not to be placed and driven on the exposed existing Continuously Reinforced Concrete 
(CRC) base course at any time. 
 
The weekend lane closures for patching and Suggested Sequence of Operations 4 to 6 (where 
3” of surface removal and 3” of new binder are placed in one operation), as specified in the 
Keeping the Expressway Open to Traffic Special Provision, will only be allowed for a combined 
total of 12 weekends for both directions of traffic.  This is not 12 separate weekends for each of 
the inbound and outbound directions, but a total of 12 for both directions. 
 
The center lane (lane 2) patching work on I-57 south of 127th Street, as shown in MOT Stage 3, 
must be finalized in one weekend, in the hours described in the Keeping the Expressway Open 
to Traffic Special Provision. 
 
In overlapping areas between ISTHA Contracts 4464, 4475 and 4495 and this project 62M84, 
no permanent pavement markings may be installed until any ongoing or future conflicting 
Maintenance of Traffic operations from the ISTHA projects are completed.  The intent is that no 
permanent pavement markings be installed which would then have to be disturbed or removed 
for future ISTHA MOT operations.  
 
No Maintenance of Traffic operations may begin before coordinating with Carlos Munoz of IDOT 
(847-705-4155 or Carlos.Munoz@illinois.gov) and AJ Pebler of ISTHA (630-743-8416 or 
apebler@getipass.com). 
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STATUS OF UTILITIES (D1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
 
Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

DURATION OF 
TIME 

No adjustments 
anticipated     
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Stage 2 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 
No adjustments 
anticipated     

     

     

     

 
Stage 3 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 
No adjustments 
anticipated     

     

     

     

 
 
No conflicts to be resolved (or if there are conflicts they are to be listed as noted above) 
 
 
Stage 1:  -    Days Total Installation 
Stage 2:  -    Days Total Installation 
Stage 3:  -    Days Total Installation 
 
  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
5 

 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to Resolve 

Conflict 

Name of 
contact 

Phone E-mail address 

AT&T-D Janet C. Ahern  g11629@att.com 
AT&T Local/AT&T 
Metro/AT&T TCA 

Bobby Ahkter  ba3817@att.com 

AT&T-T Lee Tilton  Edward.Tilton@kci.com 
MCI Kendrick Lomax (312) 612-5216x209; cell 

(773) 213-8877 
 

    
    
    
    

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some 
instances, the contractor will be responsible to notify the owner in advance of the work to take 
place so necessary staffing on the owner’s part can be secured.   
 
Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

Halsted crossing at I-57  Cable Single Mode 36 Fiber 
Lightpack Cable AT&T 

Underground at Halsted St.; 
Underground at W. Vermont St.; 
Underground in two places at 
CSX rail yard just south of the 
north crossing of the Little 
Calumet River; Underground at 
the south crossing of the Little 
Calumet River (also a railroad 
crossing); Aerial at Thornton Rd; 
Underground at Western Ave. 

  MCI 

    
    
    
    

 
  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
6 

 
Stage 2 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

Halsted crossing at I-57 Cable Single Mode 36 Fiber 
Lightpack Cable AT&T 

Underground at Halsted St.; 
Underground at W. Vermont St.; 
Underground in two places at CSX 
rail yard just south of the north 
crossing of the Little Calumet 
River; Underground at the south 
crossing of the Little Calumet 
River (also a railroad crossing); 
Aerial at Thornton Rd; 
Underground at Western Ave. 

  MCI 

    

    

    

    
 
Stage 3 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

Halsted crossing at I-57 Cable Single Mode 36 Fiber 
Lightpack Cable AT&T 

Underground at Halsted St.; 
Underground at W. Vermont St.; 
Underground in two places at CSX 
rail yard just south of the north 
crossing of the Little Calumet 
River; Underground at the south 
crossing of the Little Calumet 
River (also a railroad crossing); 
Aerial at Thornton Rd; 
Underground at Western Ave. 

  MCI 

    

    

    

    
 
 
No facilities requiring extra consideration (or listed as noted above) 
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The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T-D Janet C. Ahern  g11629@att.com 
AT&T Local/AT&T 
Metro/AT&T TCA 

Bobby Ahkter  ba3817@att.com 

AT&T-T Lee Tilton  Edward.Tilton@kci.com 
MCI Kendrick Lomax (312) 612-5216x209; cell 

(773) 213-8877 
 

    
    
    
    
    
    
    
    

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday after” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2022 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 10 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
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CONTRACTOR COOPERATION 
 
 
It is anticipated that this contract will be constructed concurrently with other roadway projects 
within or at the project’s improvement limits.  These projects may under contract concurrent with 
this project as follows: 
 
IDOT Contract No. 62P29: I-57 at 127th Street – Deck Overlay and Joint Repairs 
 
ISTHA Contract No. I-19-4464:  I-57 Roadway and Bridge Widening (Kedzie Ave to CS 
RR), CD Roads A&C, I-294 Ramp Construction and Ramp L Toll Plaza 
 
ISTHA Contract No. I-19-4475:  I-57 Widening over CSX and B&OCT RR Bridges and I-57 
Restriping 
 
ISTHA Contract No. I-19-4495:  I-294 Widening, Ramp C Flyover, Dixie Creek Bridge, and 
Ramp F2 
 
 
The Contractor shall schedule his/her work in order to minimize any conflicts that may arise 
between contracts as specified in Article 105.08 of the Standard Specifications.  No additional 
compensation will be allowed for delays or inconveniences resulting from activities of other 
contractors. 
 
Portions of ISTHA Contracts 4464, 4475 and 4495 show partial depth resurfacing (2” typ.) within 
the limits of this contract (62M84) which conflict with the full depth resurfacing to the top of the 
CRC base course shown in this contract.  The intent is to provide full depth resurfacing to the 
top of the CRC base course as shown in these plans for the limits shown in this project.  ISTHA 
has been contacted in order that their projects do not perform unnecessary partial depth 
resurfacing which conflicts with the resurfacing work in this contract 62M84.  This project’s 
Contractor must coordinate closely with these other projects and contractors, starting 
immediately, so that staging operations and especially paving limits, are finalized, coordinated 
and not duplicated.  Any full depth reconstruction work of shoulders, CD lanes or ramps shown 
on other plans will fall under the ISTHA contracts.  The 62M84 Contractor shall likewise 
coordinate work for successful completion of those contracts. The Contractor shall coordinate all 
Maintenance of Traffic with adjacent projects listed above. 
 
Due to conflicting work south of 127th Street, milling and paving south of 127th Street shall not 
commence until August 2022.  
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HOT-MIX ASPHALT SURFACE REMOVAL, 5” 
 
The Contractor shall removal all asphalt surface to the top of the CRC concrete base.  This item 
covers all associated equipment, costs and labor. 
 
The record data for this project shows the existing asphalt surface on top of the CRC concrete 
base is typically 5” thick, with certain areas thinner and thicker than 5” for crown and profile 
corrections. 
 
All asphalt surface removal shall be paid for as Hot-Mix Asphalt Surface Removal, 5” regardless 
of whether the surface removal to the top of the CRC concrete base is greater than or less than 
5”. 
 
This item will only be paid for once to include all surface removal whether the removal is 
performed in one removal operation or multiple removal operations.   
 
 
CLASS A PATCH 
 
The I-57 inner lane (lane 1), outer lane (lane 3), and shoulder Class A Patches class of concrete 
shall be PP-2. 
 
The class of concrete for Class A Patches in the middle lane (lane 2) shall be determined by the 
Contractor depending on the Contractor’s construction operations and sequencing.  Longer 
durations to achieve the minimum mix design compressive strength are preferable. 
 
The Contractor shall present their mixture design to the Resident Engineer, IDOT Mixture 
Control Area Supervisor and IDOT Materials Engineer in a pre-pour meeting at least 48 hours 
prior to beginning any lane 2 patching operations.  The Contractor may only begin any lane 2 
patching operations with RE and IDOT mix design approval.    
 
All patching operations must conform to the lane closure schedule in the Keeping the 
Expressway Open to Traffic Special Provision.  Any Class A Patches not completed in the lane 
closure schedule shall have Liquidated Damages as specified in the Failure to Open Traffic 
Special Provision. 
 
Any sinkhole repairs noted on the plans or as directed by the Engineer shall be constructed as 
full depth Class A Patches of the class of concrete as stated above per the lane location. 
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SHOULDER RUMBLE STRIP REMOVAL 
 
This item shall be used to remove existing inside and outside shoulder rumble strips to a 2” 
depth prior to shifting traffic onto the shoulders.  This item is to be used only in areas where 
traffic will be moved onto the shoulders during Maintenance of Traffic operations. 
 
No rumble strips on existing bridge decks or on existing bridge approach pavement shall be 
removed. 
 
This item will be measured in square yards and covers all associated equipment, costs and 
labor to remove the shoulder rumble strips to the width shown in the plans or as directed by the 
Engineer. 
 
 
TEMPORARY PAVEMENT 
 
This item is to be used to fill in existing shoulder rumble strips which have been removed.  The 
intention is to use temporary asphalt pavement to provide a smooth riding surface for vehicles 
where the rumble strips had been located when traffic is shifted onto the shoulders during 
Maintenance of Traffic operations.   
 
The Temporary Pavement shall follow the requirements set in the Mix Table in the plans. 
 
This item will be measured in square yards and covers all associated equipment, costs and 
labor to install the Temporary Pavement shown in the plans or as directed by the Engineer. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary 
for collection and management of the samples, including transportation of samples from the job 
site to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
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I-57 from I-294 to IL 1, Various Municipalities, Cook County, Excavation for Shoulder 
Reconstruction, Sinkhole and Proposed Drainage Structures 
• Station 282+70 (CL I-57 NB), 65 feet RT. The Engineer has determined this material meets 

the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 285+00 (CL I-57 SB), 70 feet LT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 285+00 (CL I-57 NB), 65 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 290+35 (CL I-57 NB), 65 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 298+50 (CL I-57 NB), 65 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 312+30 (CL I-57 SB), 80 feet LT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 334+15 (CL I-57 NB), 90 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 339+50 (CL I-57 SB), 25 feet LT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 350+30 (CL I-57 SB), 80 feet LT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 392+50 (CL I-57 NB), 80 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 394+95 (CL I-57 SB), 80 feet LT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 395+70 (CL I-57 NB), 80 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 396+50 (CL I-57 NB), 80 feet RT. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 
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Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 
 
Experience 

 
The Contractor shall have previous experience with the use of weed control chemicals.  He/she 
shall have had at least three (3) season’s experience in ecological restoration and the ability to 
identify and differentiate between targeted weeds and vegetation to remain.  The Contractor 
shall observe and comply with all sections of the Illinois Custom Spray Law, including licensing. 
Contractor personnel applying herbicides shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   

 
The licensed pesticide applicator shall attend the preconstruction meeting and submit 
his/her current license to the Engineer. The licensed pesticide applicator shall be 
qualified at a minimum in Right-of-Way and Aquatics.  The licensed applicator shall work 
on-site for every work order issued and approved. 

 
Equipment 
The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, 
plus any other accessories needed to complete the specified work.  Spraying shall be done 
through multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated not 
more than 36” above the ground.  If different sizes or types of nozzles are used to make up the 
spray pattern, the pressure, sizes and capacities shall be adjusted to provide a uniform rate of 
application for each segment of the spray pattern.  Hand spray guns may be used for spraying 
areas around traffic control devices, lighting standard and similar inaccessible areas.  Maximum 
speed of the spray vehicle during application of chemical shall be ten (10) miles per hour. 

 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at 
a pressure to provide the required coverage and to keep the spray pattern full and steady 
without pulsation or excessive pressure as to cause fogging.  Maximum pressure for application 
shall be 15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be 
provided to stop the spray pattern with a minimum of nozzle drip.  In areas where the spray 
vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be 
required to minimize damage to the ground surface. 
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Additional equipment used shall consist of swiping gloves, wicks, wands, hand spray guns 
and/or backpack sprayers, plus any other accessories needed to complete the specified work as 
directed by the Engineer.  Wick applicators, swiping gloves, or other such devices may be 
required to ensure herbicides are applied only to target species.  If hand spray guns used are 
attached to spray vehicle, maximum speed of the spray vehicle during application of chemical 
shall be five (5) miles per hour.  In areas where a vehicle is needed to traverse the right-of-way, 
a four-wheel drive vehicle with flotation tires will be required to minimize damage to the ground 
surface.   

 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two (2) weeks prior to 
the proposed starting time.  If requested by the Engineer, the Contractor shall demonstrate the 
calibration of the equipment. 

 
The equipment must provide consistently uniform coverage and keep the spray mixture 
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced. 

 
Spraying Areas 

 
This work includes roadsides and other types of right-of-way of various widths and gradients.  
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring both 
spray bar and hand gun applications. 

 
When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within a bed or area, such as broadleaf weed 
control in turf, then the chemical shall be applied to the entire bed or area. 

 
Exclusion of Spraying Areas 

 
Areas where weed control spraying is inappropriate or detrimental to the environment, desirable 
planting, or private property shall be excluded from the spray area. 

 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 

 
Responsibility for Prevention of Damage to Private Property 

 
The Contractor shall, at all times, exercise extreme caution to prevent damage to residential 
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants 
adjacent to the roadside. 
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The Contractor or Department receives a complaint; the Contractor shall contact a complaint 
within ten (10) days after receiving a claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the complainant 
within twenty (20) days.  The Engineer shall also be notified by the Contractor of all claims for 
damage he received and shall keep the Engineer informed as to the progress in arriving at a 
settlement for such claims. 

 
Communication with the Engineer 

 
The Contractor is required to communicate with the Engineer to receive all required approvals in 
a timely way and to assure that the Engineer can accurately document the work performed. 

 
All work orders with herbicide application shall be directly supervised by the Engineer 
for quality assurance and for payment purposes.  If the Contractor performs work 
without the Engineer’s supervision, work will not be paid for. 

 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and 
added to the spray mixture in the presence of the Engineer. 

 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each 
location 24 hours prior to the proposed spray operations. 

 
The Contractor’s superintendent shall closely coordinate work with the Engineer at all times in 
accordance with Article 105.06. The superintendent shall attend weekly progress meetings with 
the Engineer at the Engineer’s office or other mutually agreed upon location. The 
superintendent shall communicate with the Engineer in the field during weed control activities to 
facilitate accurate completion of work while it is occurring. At the request of the Engineer, the 
Contractor shall provide a cell phone number where the superintendent can be reached during 
working hours. The Contractor shall notify the Engineer at least twenty-four (24) hours in 
advance of either discontinuing or resuming operations on all work orders.  

 
Pesticide Application Daily Spray Record   

 
The Contractor will be required to properly track pesticide applications as required by the ILG87 
Permit.  Reported data from this form will be collected and complied annually and reported to 
the IEPA as required. 

 
Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.  OPER 2720 may be found at the following link: 

 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx 
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INTERSEEDING, CLASS 4A (MODIFIED) 
 
This work shall consist of Interseeding of Class 4A (Modified) in areas as shown in the plans or 
a directed by the Engineer. 
 
All work, materials, and equipment shall conform to Sections 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
The Class 4A (Modified) seed mixture shall be supplied in labeled bags which the Resident 
Engineer will inspect prior to opening the bag.  All native species will be local genotype and will 
be from a radius of 200 miles from the project area.  Fertilizer is not required. 
 
Article 250.07 Seeding Mixtures – Delete sentence 4.  Add the following to Table 1 – Seeding 
Mixtures: 
 
CLASS – TYPE  SEEDS    PURE LIVE SEED LB/ACRE  
4A (Modified) Low Profile Native Grass                                             10.0 
    
  Bouteloua curtipendula 
      (Side Oats Grama)       4.0 
  Koeleria cristata 
       (June Grass)       1.0 
  Schizachyrium  scoparium  
       (Little Bluestem)       5.0 
  
 
Variation in the Class 3, 4, 5, or 6 seed quantities or varieties may be allowed in the event of a 
crop failure or other unforeseen conditions.  Quantities of proposed substitutions shall be 
determined by seed count.  The Contractor shall provide for the approval of the Engineer a 
written description of the proposed changes to the Class 3, 4, 5, or 6 Mixture(s), the reasons for 
the change, and the name of the seed suppliers who were contacted in an effort to obtain the 
specified species.  Adjustments will be made at no cost to the contract.  Approval of substitutes 
shall in no way waive any requirements of the contract 
 
Seeding Time: 
Interseeding shall be completed between October 15 to May 15 but not when raining or when 
the ground is covered with snow, unless prior written approval is received from Engineer.  No 
seed shall be sown when the ground is not in proper condition for interseeding.  Seeding done 
outside of this time frame will not be measured for payment unless approved in writing by 
Engineer in advance. 
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Bagging, Transporting, and Storing Seed: 
Seed mixtures of the specified classes shall be thoroughly mixed, labeled ad bagged by the 
supplier.  Purity and germination tests no older than twelve months old must be submitted for all 
seed supplied to verify quantities of bulk seed required to achieve LB PLS specified. 
Seed shall be thoroughly mixed, labeled and bagged by the supplier.  Seed shall be bagged, 
transported, and stored in such a manner to protect it from damage and to maintain the viability 
of the seed.  All seed mixtures shall be brought to the site in clearly labeled and unopened bags. 
 
Seed shall be adequately protected from rain, temperature extremes, rodents, insects, and 
other such factors that could adversely affect seed viability during transport or while being 
stored prior to planting.  Bags of seed that are leaking, wet, moldy, or otherwise damaged shall 
be rejected and promptly removed from the site of work.  Prior to application, the Engineer must 
approve the seed mix in the bags on site. 
 
Layout of Seeding: 
The Contractor shall be responsible for filed verifying the acreage of the area(s) to be seeded.  
The amount of seed ordered shall match the area(s) to be seeded during the pending planting 
season.  A minimum of 30 days shall be allowed for seed acquisition, testing, and inspection.   
 
The Contractor shall demarcate all areas to be seeded and estimate quantities of each area to 
determine the quantity of seed necessary to achieve the specified seed rate per acre.  The 
Contractor shall delineate the perimeter of the seedbed with wooden lathe.  The wooden lathe 
shall remain in place.  The contractor shall provide a minimum of seven calendar days notice to 
the Engineer to allow for review and approval of seeding layout. 
 
Inspection: 
The Engineer must witness the delivery of seed with original labels attached in the field.  A bag 
ticket must be affixed to each bag of seed upon delivery and shall not be removed until the 
Engineer has reviewed and accepted each bag of seed.  The label shall bear the dealer’s 
guarantee of mixture and year grown, purity and germination, and date of test. 
 
Seed Bed Preparation:   
All area(s) to be interseeded must be properly prepared prior to planting seed.  Interseeding is 
the sowing of seed into areas of existing turf or other vegetation. For areas where existing turf or 
other desirable existing vegetation is to remain and be interseeded to improve cover, prior to 
interseeding all existing turf or other vegetative cover shall be mowed one or more times to a 
height of not more than 3 inches.  The cut material shall be removed from the site of work to 
allow penetration of the seed and disposed of according to Article 202.03.   
 
For areas where existing vegetation is specified to be eradicated an application of a non-
residual, non-selective herbicide will be required. 10-14 calendar days after the herbicide 
application, the existing vegetation shall be mowed to a height of not more than 3 inches, 
removed from the site of work, and disposed of according to Article 202.03. 
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Debris encountered during the mowing or interseeding operations which hamper the operation 
or are visible from the roadway shall be removed and disposed of according to Article 202.03.  
Damage to the right-of-way and turf, such as ruts or wheel tracks more than 2 inches in depth, 
shall be repaired to the satisfaction of the engineer prior to the time of interseeding.  
 
Seeding Methods: 
No seed shall be sown when wind gusts exceed 25 miles per hour or when the ground is not in 
a proper condition for seeding, nor shall any seed be sown until the purity test has been 
completed for the seeds to be used, and said tests show that the seed meets the noxious weed 
seed requirements.  All equipment shall be approved by the Engineer prior to being used.  Prior 
to starting work, interseeders shall be calibrated and adjusted to sow seeds at the required 
seeding rate.  Equipment shall be operated in a manner to ensure complete coverage of the 
entire area to be interseeded.  The Engineer shall be notified 48 hours prior to beginning the 
seeding operations so that the Engineer may determine by trial runs that a calibration of the 
seeder will provide uniform distribution at the specified rate per acre.  
 
All mixture classes to be interseeded shall be sown using a no—till drill such as rangeland type 
seed drill specifically manufactured for planting native seeds with an interseeding attachment. 
Interseeding by slit seeder will not be accepted. The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two (2) weeks prior to 
the proposed starting time. The Contractor shall demonstrate proper calibration of the 
equipment. If the site is too wet or muddy to use a no-till drill seeder, the Contractor must submit 
a written description of alternative installation method(s) and equipment for consideration by the 
Engineer. No alternative installation method(s) and equipment shall be used prior to receipt of 
written approval of them from the Engineer. 
 
Hand broadcasting or broadcast seeders will be allowed as approved by the Engineer on steep 
slopes (1:3 (V:H) or steeper) or in inaccessible areas where use of the equipment specified is 
physically impossible.  Broadcast seeding when snowfall is predicted within 24 hours shall be 
the preferred method. 
 
Method of Measurement:  
INTERSEEDING, CLASS 4A (MODIFIED) will be measured for payment in acres of surface 
area of seeding for the seed mix type specified. 
 
Basis of Payment:  
INTERSEEDING, CLASS 4A (MODIFIED) shall be paid at the Contract unit price per acre.  
Payment shall be in full for seed, planting, and furnishing all labor to complete the work as set 
forth above. 
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MOWING 
 
Description:  This work shall consist of mowing turf grass areas to a height not more than 3 
inches (75 mm).   
 
Schedule:  See the plans for schedule of mowing dates. 
 
Equipment: The Contractor shall keep all mowing equipment sharp and properly equipped for 
operation along an urban arterial route.  The equipment used shall be capable of completely 
severing all growth at the cutting height and distributing it evenly over the mowed area.  Special 
equipment may be required on steep slopes, in narrow areas, and for trimming around posts, 
poles, fences, trees, shrubs, seedlings, etc. 
 
Method:  All mowing and trimming operations are to proceed in the direction of traffic flow. The 
cut material shall not be windrowed or left in a lumpy or bunched condition.  Additional mowing 
or trimming may be required to obtain the height specified or to disperse mowed material.  
 
Debris encountered during the mowing operations which hampers the operation or is visible 
from the roadway shall be removed and disposed of according to Article 202.03. All trimmings, 
windrowed material, and debris removal must be complete to the satisfaction of the Engineer.  
Damage to the turf, such as ruts or wheel tracks more than 2 inches (50 MM) in depth, or other 
plantings or highway appurtenances caused by the mowing or trimming operation shall be 
repaired at the Contractor’s expense.   
 
Method of Measurement: Mowing and trimming will be measured in acres (hectares) of surface 
area mowed at the completion of each mowing cycle.   
 
Plan quantities are estimates only.  Actual quantities will be measured in place.  Agreement to 
plan quantities will not be allowed. Shrub beds or perennial beds within the mowed area that are 
less than 1000 square feet (90 square meters) will not be subtracted from the area mowed. 
 
Basis of Payment: This work will be paid for at the contract unit price per acre (hectare) for 
MOWING.  Any additional mowing or trimming required to obtain the height specified or to 
disperse mowed material will be considered as included in the cost of the initial mowing.  
Payment for mowing and trimming shall include the cost of all material, equipment, labor, 
removal, disposal and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
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MOWING (SPECIAL) 
Modified: October 31, 2012 
 
Description:  This work shall consist of mowing and or hand trimming areas of large stands of 
Phragmites species and Teasel species to a height of 6”.  It shall take place in very difficult to 
mow areas that may consist of one or more of the following scenarios:  narrow spaces less than 
2 feet wide, steep slopes greater than 2:1, excessive debris and brush, areas of permanently 
wet conditions, and/or areas of uneven ground.  These areas may not be able to be mowed with 
typical roadside mowing equipment.   
 
Schedule and Height of Mowing:  As directed by the Engineer. 
 
Equipment: The Contractor shall keep all mowing equipment sharp and properly equipped for 
operation within an urban arterial route.  The equipment used shall be capable of completely 
severing all growth at the cutting height and distributing it evenly over the mowed area.  Special 
equipment may be required to cut weed trees and brush up to 2” diameter on steep slopes, in 
narrow areas, and for trimming around posts, poles, trees, shrubs, seedlings, along fences and 
concrete retaining walls, etc.   
 
Method:  All mowing and trimming operations are to proceed in the direction of traffic flow. The 
cut material shall not be windrowed or left in a lumpy or bunched condition.  All drain inlets must 
be kept clean and draining freely.  Additional mowing or trimming may be required to obtain the 
height specified or to disperse mowed material.  When amount of grass is heavy, cut grass shall 
be removed to prevent destruction of underlying turf.  If weeds or other undesirable vegetation 
threatens to smother planted species, or in case of weeds exceeding growth of planted species, 
at the direction of the Engineer, the weeds shall be uprooted, raked and removed from the area.  
No more than 1/3 of the total growth of grass shall be cut off at one time and only when plants 
are dry and soil is not wet. 
 
Remove litter, including plastic bags, paper, bottles, etc. prior to mowing.  Debris encountered 
during the mowing operations, including the cut material from Phragmites species and Teasel 
species, shall be removed and disposed of according to Article 202.03. All trimmings, 
windrowed material, litter and debris removal must be complete to the satisfaction of the 
Engineer.  Damage to the turf, such as ruts or wheel tracks more than 2 inches (50 MM) in 
depth, scalping of the mowed areas, or other plantings or highway appurtenances caused by 
the mowing or trimming operation shall be repaired at the Contractor’s expense and to the 
satisfaction of the Engineer.   
 
Method of Measurement: Mowing and trimming will be measured in acres of surface area 
mowed. 
 
Basis of Payment: This work will be paid for at the contract unit price per acre for MOWING 
(SPECIAL).  Any additional mowing or trimming required to obtain the height specified or to 
disperse mowed material will be considered as included in the cost of the initial mowing.  
Payment for mowing and trimming shall include the cost of all material, equipment, labor, 
removal, disposal and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
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SELECTIVE CLEARING 
 
Description:  This work shall consist of extensive removal and disposal of shrubs, brush, weed 
material, debris (including trash, bottles, etc.) and selected trees up to six (6) inches in diameter.  
Selective clearing shall include removal of typical amounts of litter and debris encountered 
during tree removal operations.  All trees and shrubs to be saved shall be carefully protected as 
provided by Article 201.05 of the Standard Specifications.  Locations for Selective Clearing and 
vegetation to be cleared or saved shall be designated by the Roadside Development Unit.  
Contractor shall contact a representative of the Roadside Development Unit at (847) 705-4171 
at least 2 weeks prior to work. 
 
Contractor shall provide the Engineer with a list of herbicides, surfactants, water conditioners, 
dyes, pH balancers, and other chemicals and adjuvants to be used for implementation of this 
project for prior approval.  
 
The undesirable trees and brush (i.e. Tree of Heaven, Callery Pear, Siberian Elm, European 
Buckthorn, Mulberry, Ash, Russian Olive, Eurasian Honeysuckle, etc.) shall be cut flush with the 
ground.  All stumps shall be cut flat with no sharp points, and less than two (2) inches of 
surrounding grade.   
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Resprout 
herbicide shall be included in the cost of SELECTIVE CLEARING. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
Branches on remaining trees shall be pruned off up to 6 feet from the ground. 
 
Damages to existing vegetation to remain, such as broken limbs, or other plantings or roadside 
appurtenances caused by the Contractor’s tree removal or trimming operations shall be repaired 
at the Contractor’s expense to the satisfaction of the Engineer. 
 
All cleared areas shall be graded, trimmed, smoothed, finished uniformly, and left ready to be 
seeded and blanketed to the satisfaction of the Engineer with equipment approved by the 
Engineer.  The ground shall be relatively free of trash, slash, and woody debris or other foreign 
material which will prevent the close contact of the mulch or blanket.  Disposal of material shall 
be done in accordance with Article 202.03.  The Engineer shall have the ultimate authority to 
approve the final condition of slash.  In areas where seeding will take place the use of a forestry 
mower to manage minor woody vegetation, grind slash, stumps under 6”, and any remaining 
woody plant debris down to the surface of the soil to prepare the site for future seeding may be 
needed. 
 
Protection of soils from compaction, erosion, and disturbance are the Contractor’s responsibility 
prior to start of work.  Any damage caused by Contractor including but not limited to tire ruts, 
damage to turf, damage to drainage swales, damage to fence, damage to road pavement, etc. 
shall be repaired by the Contractor at the Contractor’s expense to the satisfaction of the 
Engineer. 
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Method of Measurement:  Selective Clearing will be measured in units of 1 ACRE.  The unit 
price shall include the cost of all material, equipment, labor, disposal and incidental items 
required to complete the work as specified herein and to the satisfaction of the Engineer.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work.  Areas not 
meeting the satisfaction of the Engineer shall not be measured for payment.  Plan quantities are 
estimates only.  Actual quantities will be measured in place.  Agreement to plan quantities will 
not be allowed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per acre for SELECTIVE 
CLEARING.  Payment for Selective Clearing shall include the cost of all minor grading, debris 
removal and disposal, trimming, pruning, smoothing, finishing, labor, materials, tools and 
equipment required to complete the work as specified herein and to the satisfaction of the 
Engineer. 
 
 
TREE LIMB REMOVAL 
 
This work consists of removing limbs as required by the Engineer on existing plant material 
within the right-of-way according to the Section 201 of the Standard Specifications.   
 
A limb will be defined as follows in either case: 

a) Considered any of the main branches arising from the trunk. 
b) Any part of the tree that overhangs into the right-of-way with an origination outside of the 

right-of-way (i.e. adjacent property) 
 
Prior to beginning limb removal, the Engineer shall mark or otherwise indicate to the Contractor 
which tree limbs are to be removed.  All limb removal shall be performed by an ISA Certified 
Arborist.  The limb shall be removed as close as possible to the branch collar without wounding 
the trunk of the tree.  The branch collar shall not be injured or removed.  Limb removal may also 
be directed by the Engineer due to certain circumstances that may arise. 
 
Method of Measurement:  Tree Limb Removal will be measured for payment in place as 
individual limbs are properly removed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per each for TREE LIMB 
REMOVAL (4 TO 10 INCHES DIAMETER) and TREE LIMB REMOVAL (OVER 10 INCHES 
DIAMETER).  Payment for tree limb removal shall include the cost of equipment, labor, removal, 
clean-up, disposal, and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
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TREE REMOVAL, ACRES (SPECIAL) 
Modified: August 9, 2021  
 
Project objectives and general requirements:  

• 100% removal via mechanical and/or hand cutting methods of woody plant material 
(trees and shrubs).  

• Disposal of all cut trees, shrubs, and chips should be hauled off-site. 
• Wood chips shall be removed and not blown back onto the site. 
• Preservation of all native shrubs and trees that are marked with green flagging.  
• Damages to existing vegetation to remain, such as broken limbs, frayed limbs, or other 

plantings or roadside appurtenances caused by the Contractor’s tree removal or 
trimming operations shall be repaired at the Contractor’s expense to the satisfaction of 
the Engineer. 

• Protection of soils from compaction, erosion, and disturbance are the Contractor’s 
responsibility prior to start of work.  Any damage caused by Contractor including but not 
limited to tire ruts, damage to turf, damage to drainage swales, damage to trails, damage 
to road pavement, etc. shall be repaired by the Contractor at the Contractor’s expense to 
the satisfaction of the Engineer. 

• Tree Removal, Acres (Special) shall include removal of typical amounts of litter and 
debris encountered during tree removal operations.  

• No slash shall be left in drainage ways and be blocking drainage structures.  No slash 
shall be left in piles.  

• The Engineer shall have the ultimate authority to approve the final condition of slash.  In 
areas where seeding will take place the use of a forestry mower to manage minor woody 
vegetation, grind slash, stumps under 6”, and any remaining woody plant debris down to 
the surface of the soil to prepare the site for future seeding. 

• The Engineer shall have the ultimate authority to approve the final condition of slash.  In 
areas where seeding will not take place, slash is acceptable at a maximum depth of no 
more than two (2) inches to act as a mulch.   

• Tree debris, logs, equipment, etc. should not be stored within clear zone. 
• All cut trees and shrubs shall be removed off site within 24 hours. 

 
Project Preparation 
This shall include preparation of a clearing access plan and identification of sensitive natural 
resources.  Mechanical clearing operations shall not begin until the Engineer indicates that 
ground conditions are appropriate to commence mechanical work.  
 
Contractor shall contact the Roadside Development Unit at 847-705-4171, at least 2 weeks prior 
to beginning forestry work for layout. 
 
Contractor shall furnish at time of layout the following as requested:  wooden lathe, neon pink 
ribbon, neon green ribbon, pink marking paint. 
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A site visit prior to work shall be arranged with the Contractor, Tree Removal Contractor, the 
Engineer, and the Roadside Development Unit to do a walk through to review vegetation to 
protect and remain.  Extreme care shall be taken when conducting work within the work site to 
lessen damage to native vegetation to remain.  
 
Submittals 
Contractor shall provide the Engineer with a list of herbicides, surfactants, water conditioners, 
dyes, pH balancers, and other chemicals and adjuvants to be used for implementation of this 
project for prior approval.  
 
Prior to commencement of any work, submit to the Engineer a written description of all 
mechanical equipment and its intended use during the execution of the work for prior approval.  
 
Tree Removal and Initial Cut Stump Treatment  
All cutting of material shall be completed via mechanical (e.g., tracked skid-loaders, forestry 
mowers) and/or hand cutting (chain saws, clearing saws) methods.  Any mechanized clearing 
equipment must be approved for use on the work site prior to its implementation. 
 
In general, mechanical cutting equipment with all steel tracks or a ground pressure rating of 
greater than 9.0 psi will not be allowed unless the Contractor can adequately demonstrate that 
the use of such equipment will not cause adverse rutting/soil compaction to the work site and 
will not damage the pavement adjacent to the work site.   
 
The Engineer may specify certain areas as “HAND CLEAR ONLY” to be avoided by mechanical 
equipment or access paths.  In these areas, the Contractor is prohibited from using mechanical 
clearing equipment due to sensitive site conditions.  
 
All woody trees and shrubs over two (2) feet in height of any diameter, including protruding 
stumps or fallen trees within the defined area shall be removed.   Any woody vegetation under 
two (2) feet in height shall be treated with a foliar herbicide or resprout herbicide. 
 
Branches on remaining trees shall be pruned off up to eight (8) feet from the ground. 
 
All stumps shall be cut flat with no sharp points, and less than two (2) inches of surrounding 
grade  
shall be treated with an approved resprout herbicide mixed with a marking dye within twenty-
four (24) hours of the tree being cut to prevent regrowth from those stumps. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
The resprout herbicide shall be approved by the Engineer.  Resprout herbicide shall be labeled 
to control woody species present within clearing areas. Resprout herbicide shall be included in 
the cost of TREE REMOVAL, ACRES (SPECIAL). 
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The Contractor shall maintain copies at the project site of all current pesticide herbicide labels 
and Material Safety Data Sheets (MSDS) for all chemicals utilized during completion of the 
work.  
 
Method of Measurement: TREE REMOVAL, ACRES (SPECIAL) will be measured in units of 1 
square acre.  Plan quantities are estimates only.  Actual quantities will be measured in place.  
Agreement to plan quantities will not be allowed. 
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work within forty-eight 
(48) hours.  Work that is not acceptable on the inspection date will not be measured for 
payment.  Individual areas will not be measured for payment if any portion of the area has not 
been completed to the satisfaction of the Engineer.   
 
Basis of Payment: Tree removal shall be paid for at the contract unit price per acre for TREE 
REMOVAL, ACRES (SPECIAL).  Payment for TREE REMOVAL, ACRES (SPECIAL) shall 
include the cost of all material, equipment, labor, removal, herbicide application, disposal, 
cleanup, and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
 
 
WEED CONTROL, AQUATIC 
 
Revised: January 17, 2016 
 
Description:  This work shall consist of the application of a non-selective and non-residual 
herbicide for weed control in wet areas.  Applications may only be made for the control of 
undesirable vegetation in and around standing and flowing water. Equal formulation must be 
approved to use in or near water. 
 
Materials:  The herbicide shall have the following formulation and must be labeled for use in 
wetlands and over water: 
 
      Active Ingredient: 
 *Glyphosate, N-(phosphonomethyl) glycine, 
 in the form of its isopropylamine salt   53.80% 
 
 Inert Ingredients       46.20% 
 
 TOTAL       100.00% 
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The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by weight of the ingredients 
which must match the above specified formulation. 

2. A statement that the material is in a solution which will form a satisfactory emulsion for 
use when diluted with water for normal spraying conditions. 

3. A statement that the herbicide, when mixed with water, will be completely soluble and 
dispersible and remain in suspension with continuous agitation. 

4. A statement describing the products proposed for use when the manufacturer requires 
that surfactants, drift control agents, or other additives be used with the product.  These 
tank mix additives shall be used as specified by the manufacturer.  Required additives 
will not be paid for separately. 
 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Application Rate:  The herbicide shall be applied at the rate of 1 gallon per acre.  Formulation 
shall be diluted with a minimum of twenty- five (25) gallons of water and applied as a mixture.  
Water for dilution of the mixture will not be paid for separately. 
 
Method of Measurement:  Weed Control, Aquatic will be measured for payment in gallons of 
undiluted herbicide applied as specified.  The gallons for payment will be determined based on 
the gallons specified on the label attached to the original container supplied by the 
manufacturer. 
 
Basis of Payment:  Weed Control, Aquatic will be paid for at the contract unit price per gallon for 
WEED CONTROL, AQUATIC.  Water for dilution of the mixture and additives required for 
application will not be paid for as separate items, but the costs shall be considered as included 
in the contract price for WEED CONTROL, AQUATIC, and no additional compensation will be 
allowed. 
 
 
WEED CONTROL, BASAL TREATMENT 
 
Cut Stump Treatment 
To control resprouting of cut stumps of susceptible species, spray mixture must consist of 20 % 
Herbicide Type A, 3% Herbicide Type B, and 77% basal oil. Apply with a backpack or knapsack 
sprayer using low pressures and a solid cone or flat fan nozzle. Spray the root collar area, sides 
of the stump, and the outer portion of the cut surface including the cambium until thoroughly 
wet, but not to the point of runoff. Spray mixture concentration should vary with size and 
susceptibility of species treated. Apply at any time, including winter months, except when snow 
or water prevents spraying to the ground line. 
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Low Volume Basal Bark Treatment 
To control susceptible woody plants with stems less than 6 inches in basal diameter, spray 
mixture must consist of 20 % Herbicide Type A, 3% Herbicide Type B, and 77% bark oil. Apply 
with a backpack or knapsack sprayer using low pressure and a solid cone or flat fan nozzle. 
Mixture should be applied from the root collar up to 18 inches. Spray the basal parts of brush 
and tree trunks in a manner which thoroughly wets the lower stems, including the root collar 
area, but not to the point of runoff. Herbicide concentration should vary with size and 
susceptibility of species treated. Apply at any time, including winter months, except when snow 
or water prevent spraying to the ground line or when stem surfaces are saturated with water.  
 
Bark oil is for low-volume basal bark and stump treatments, to be used only with oil-miscible 
woody plant herbicides that permit dilution with oil on their labels. Follow all use directions and 
precautions on the label of the herbicide. 
 
Description:  This work shall consist of the application of a herbicide mixture to control 
undesirable brush areas along highway roadsides.  The solution shall apply to areas for low 
volume basal treatment and cut stump treatment only. 
 
Materials:  The mixture shall contain twenty percent (20%) Herbicide Type A, three percent (3%) 
Herbicide Type B, and seventy-seven percent (77%) bark oil.  Substitutions are allowable with 
herbicides of equal formulation. The mixture shall have the following formulation: 
 
Herbicide Type A 
 

Active Ingredient: 
     triclopyr:  3,5,6-trichloro-2-pyridinyloxyacetic acid, 
     butoxyethyl ester                                                                            61.6% 
Inert Ingredients    38.4% 
 
 TOTAL  100.00% 
 

Herbicide Type B 
 
Active Ingredient: 
     Isopropylamine salt of Imazapyr (2-[4,5-dihydro-4- 
     methyl-4-(1-methylethyl)-5-oxo-1H-imidazol-2-yl] 
     -3-pyridinecarboxylic acid)*                                                            27.6% 
Inert Ingredients    72.4% 
 
 TOTAL  100.00% 

 
*Equivalent to 22.6% (2-[4,5-dihydro-4-methyl-4-(1-methylethyl) 

-5-oxo-1H-imidazol-2-yl]-3-pyridinecarboxylic acid) 
or 2 pounds acid per gallon 
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The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by volume of the ingredients 
which must match the above specified formulation. 

2. A statement that the material is in a solution which will form a satisfactory emulsion for 
use when diluted with oil for normal spraying conditions. 

3. A statement that the herbicide, when mixed with oil, will be completely soluble and 
dispersible and remain in suspension with continuous agitation. 

4. A statement describing the products proposed for use when the manufacturer of 
herbicide requires that surfactants, drift control agents, or other additives be used with 
the product.  These tank mix additives shall be used as specified by the manufacturer.  
Required additives will not be paid for separately. 
 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Application Rate:  The Basal Treatment solution shall be applied at the rate specified herein. 
Additional information is located in Cut Stump Treatment and Low Volume Basal Bark 
Treatment within this contract. 
 
Method of Measurement:  Weed Control, Basal Treatment will be measured for payment in 
gallons of diluted solution applied as specified.  The gallons for payment will be determined 
based on the gallons specified on the label attached to the original container supplied by the 
manufacturer. The Engineer must be present during the preparation of solution.  
  
Basis of Payment:  Weed Control, BASAL TREATMENT will be paid for at the contract unit price 
per gallon for WEED CONTROL, BASAL TREATMENT 
 
Bark oil for dilution of the mixture and additives required for application will not be paid for as 
separate items, but the costs shall be considered as included in the contract price for Weed 
Control, BASAL TREATMENT and no additional compensation will be allowed. 
 
 
WEED CONTROL, BROADLEAF IN TURF (POUND) 
 
Description:  This work shall consist of the application of a broadleaf herbicide along highway 
roadsides for control of teasel and other broadleaf weeds. 
 
Materials:  The broadleaf herbicide shall have the following formulation: 
 

Active Ingredient: 
 Metsulfuron methyl (Methyl 2-[[[[(4-methoxy-6-methyl- 
 1,3,5-triazin-2-yl)amino]-carbonyl]-amino]sulfonyl]benzoate) 60% 
Inert Ingredients: 40% 
 
 Total - 100% 
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The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by weight of the ingredients 
which must match the above specified formulation. 

2. A statement that the material will form a satisfactory emulsion for use when diluted with 
water for normal spraying conditions. 

3. A statement that the Escort or equal, when mixed with water, will be completely soluble 
and dispersible and remain in suspension with continuous agitation. 

4. A statement describing the products proposed for use when the manufacturer requires 
that surfactants, drift control agents, or other additives be used with the product.  These 
tank mix additives shall be used as specified by the manufacturer.  Required additives 
will not be paid for separately. 
 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Application Rate:  The broadleaf herbicide shall be applied at the rate of one (1) ounce per acre. 
 
One (1) ounce of herbicide formulation shall be diluted with a minimum of forty (40) gallons of 
water and applied as a mixture.  Water for dilution of the mixture will not be paid for separately.  
 
Method of Measurement:  WEED CONTROL, BROADLEAF IN TURF will be measured for 
payment in pounds of undiluted herbicide applied as specified.  The pounds for payment will be 
determined based on the pounds specified on the label attached to the original container 
supplied by the manufacturer. 
 
Basis of Payment:  WEED CONTROL, BROADLEAF IN TURF will be paid for at the contract 
unit price per pound for WEED CONTROL, BROADLEAF IN TURF.  Water for dilution of the 
mixture and additives required for application will not be paid for as separate items, but the 
costs shall be considered as included in the contract price, and no additional compensation will 
be allowed. 
 
 
WEED CONTROL, NATIVE LANDSCAPE ENHANCEMENT 
 
Modified: February 3, 2018 
 
Description.  
 
This work shall consist of controlling and/or removing weeds (woody and herbaceous) growing 
within native landscapes (prairies, savannahs, woodlands, wetlands, etc.).  Various methods of 
weed control (hand weeding, hand trimming, spot spraying, wicking, etc.) may be required 
depending on the location, type of weeds, and size of weed infestation.  These selective weed 
control areas may not be able to be treated with typical large roadside herbicide spraying 
equipment.  Locations for Weed Control, Native Landscape Enhancement shall be designated 
by the Engineer.   
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The undesirable weeds (invasive tree saplings (ie: buckthorn, honeysuckle, tree of heaven, 
etc.), teasel, thistle, phragmites, etc.) shall be removed and/ or treated with the appropriate 
weed control method approved by the Engineer prior to the start of work per location.  Multiple 
weed species may be treated during each site visit.  All herbicides shall be approved by the 
Engineer prior to the start of work.   
 
All weed control areas shall be completed to the satisfaction of the Engineer with equipment, 
method, and/or herbicide approved by the Engineer.  Disposal of material shall be done in 
accordance with Article 202.03. 
 
Schedule.   
 
The dates for optimum Weed Control, Native Landscape Enhancement shall be as directed by 
the Engineer.   Individual weed species may be targeted and shall be spot sprayed during the 
appropriate growth stage.  Weed control must be completed in a timely manner.  When the 
Engineer directs the Contractor to control the weeds, the Contractor must begin the weed 
control operation within 7 days of notice.   
 
Equipment and Herbicides. 
 
Special equipment such as backpack sprayers, hand sprayers, and hand pruners may be 
required to conduct spot herbicide treatments and manual removal of weeds in small areas.  All 
equipment shall be approved by the Engineer.  The Contractor shall submit for approval labels 
for all proposed herbicides, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by weight of the ingredients. 
2. A statement that the material will form a satisfactory emulsion for use when diluted with 

water for normal spraying conditions. 
3. A statement that the herbicide, when mixed with water, will be completely soluble and 

dispersible and remain in suspension with continuous agitation. 
4. A statement describing the products proposed for use when the manufacturer requires 

that surfactants, drift control agents, or other additives be used with the product.  These 
tank mix additives shall be used as specified by the manufacturer.  Required additives 
will not be paid for separately. 

 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 
 
Application Rate.  
 
Follow manufacturer’s recommendation for the various herbicides. 
  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
31 

 
Method.  
 
All weed control operations are to proceed in the direction of traffic flow.    
 
If weeds or other undesirable vegetation threatens to introduce seed into naturalized areas, 
smother planted species, or in case of weeds exceeding growth of planted species, at the 
direction of the Engineer, the weeds shall be:  spot sprayed, wicked, hand trimmed or uprooted, 
raked and removed from the area.  Weeds shall be removed in a manner that does not damage 
the underlying native grasses and forbs. 
 
The cut material from common reed (Phragmites australis), teasel species (Dipsacus spp.), and 
thistle species (Cirsium spp.) shall be removed and disposed of according to Article 202.03.   
 
Remove litter, including plastic bags, paper, bottles, etc. prior to weed control.  All weeds, litter, 
and debris removal must be complete to the satisfaction of the Engineer and disposed of 
according to Article 202.03.  Damage to the native vegetation, such as ruts or wheel tracks 
more than 2 inches in depth, other plantings, or highway appurtenances caused by the weed 
control enhancement operation shall be repaired at the Contractor’s expense and to the 
satisfaction of the Engineer.   
 
Method of Measurement. 
 
The work will be measured in units of 1 (one) square acre of surface area cared for to the 
satisfaction of the Engineer.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work within 7 calendar 
days.  Removal and disposal of debris will not be measured separately but shall be considered 
included. 
 
Areas not meeting the satisfaction of the Engineer shall not be measured for payment.  Plan 
quantities are estimates only.  Actual quantities will be measured in place.  Agreement to plan 
quantities will not be allowed. 
 
Basis of Payment.  
 
This work will be paid for at the contract unit price per ACRE for WEED CONTROL, NATIVE 
LANDSCAPE ENHANCEMENT.  Payment for Weed Control, Native Landscape Enhancement 
shall include all materials, equipment, labor, removal, disposal and incidentals required to 
complete the work as specified herein and to the satisfaction of the Engineer. 
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ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
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AGGREGATE FOR CONCRETE BARRIER (D1) 
Effective:  February 11, 2004 
Revised:   January 24, 2008 
 
Add the following paragraph to Article 637.02 of the Standard Specifications: 
 
“The coarse aggregate to be used in the concrete barrier walls shall conform to the requirement 
for coarse aggregate used in Class BS concrete according to Article 1004.01(b), paragraph 2.” 
 
 
AGGREGATE SUBGRADE IMPROVEMENT (D1) 
Effective:  February 22, 2012 
Revised:  December 1, 2021 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)  ........................................... 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse 
aggregates, the blending shall be done with mechanically calibrated feeders.  The final 
product shall not contain more than 40 percent by weight of RAP. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) 
for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer.  The calibration for the mechanical feeders shall have an accuracy of 
± 2.0 percent of the actual quantity of material delivered. 
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303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 

Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation 
CS 01 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is 
blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of 
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete.  In 
applications where greater than 36 inches of subgrade material is required, rounded 
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches 
below the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 
of deleterious materials.  Non-mechanically blended RAP may be allowed up to a 
maximum of 5.0 percent. 
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(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 
greater shall be CS 01. 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 
Sieve Size and Percent Passing 

Grad No. 
8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
 
 
 
CLEANING EXISTING DRAINAGE STRUCTURES (D1) 
Effective:  September 30, 1985 
Revised:   December 1, 2011 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be shown on the 
plans. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned 
according to Article 602.15 of the Standard Specifications.  This work will be paid for according 
to accordance with Article 602.16 of the Standard Specifications. 
 
All other existing drainage structures which are specified to be cleaned on the plans will be 
cleaned according to Article 602.15 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED, of the diameter specified. 
 
 
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
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Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall 
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any 
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 
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Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
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ENGINEER’S FIELD OFFICE TYPE A (SPECIAL)  
Effective: December 1, 2011 
Revised: May 1, 2013 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices 
shall have a ceiling height of not less than 7 feet and a floor space of not less than 3000 
square feet with a minimum of two separate offices. The office shall also have a 
separate storage room capable of being locked for the storage of the nuclear measuring 
devices. The office shall be provided with sufficient heat, natural and artificial light, and 
air conditioning. Doors and windows shall be equipped with locks approved by the 
Engineer. 

 
Revise the first sentence of the second paragraph of Article 670.02 to read: 
 

An electronic security system that will respond to any breach of exterior doors and 
windows with an on-site alarm shall be provided. 
 

Revise the last sentence of the third paragraph of Article 670.02 to read:   
  

Adequate all-weather parking space shall be available to accommodate a minimum of 
twelve vehicles. 

 
Revise the fifth paragraph of Article 670.02 to read:   
 

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as 
an integral part of the office where available.  Solid waste disposal consisting of seven 
waste baskets and an outside trash container of sufficient size to accommodate a 
weekly provided pick-up service.  A weekly cleaning service for the office shall be 
provided. 

 
Revise subparagraph (a) of Article 670.02 to read: 
 

(a)  Twelve desks with minimum working surface 42 inch x 30 inch each and twelve non-
folding chairs with upholstered seats and backs. 

 
Revise the first sentence of subparagraph (c) of Article 670.02 to read: 
 

(c)  Two four-post drafting tables with minimum top size of 37-½ inch x 48 inch. 
 

Revise subparagraph (d) of Article 670.02 to read: 
 

(d)  Eight free standing four-drawer legal size file cabinets with lock and an underwriters' 
laboratories insulated file device 350 degrees one hour rating. 

  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
39 

 
Revise subparagraph (e) of Article 670.02 to read: 
 

(e)  Twenty folding chairs and two conference tables with minimum top size of 44 inch x 
96 inch. 

 
Revise subparagraph (h) of Article 670.02 to read: 
 

(h)  Three electric desk type tape printing calculator and two pocket scientific notation 
calculators with a 1000 hour battery life or with a portable recharger. 

 
Revise subparagraph (i)(2) of Article 670.02 to read: 
 

(i)(2)  Telephones lines.  Five separate telephone lines including one line for the fax 
machine, and two lines for the exclusive use of the Engineer. All telephone lines 
shall include long distance service and all labor and materials necessary to install 
the phone lines at the locations directed by the Engineer. The TELCOM company 
shall configure ROLL/HUNT features as specified by the engineer.  

 
Revise subparagraph (j) of Article 670.02 to read: 
 

(j)   Two plain paper network multi-function printer/copier/scanner machines capable of 
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of 
sorting 30 sheets of paper.  Letter size and 11 inch x 17 inch paper shall be 
provided.  The contractor shall provide the multi-function machines with IT support 
for setup and maintenance. 

 
Revise subparagraph (k) of Article 670.02 to read: 
 

(k)  One plain paper fax machine including maintenance and supplies.   
 

Revise subparagraph (l) of Article 670.02 to read: 
 

(l)   Six four-line telephones, with touch tone, where available, and two digital answering 
machines, for exclusive use by the Engineer. 

 
Revise subparagraph (m) of Article 670.02 to read: 
 

(m)  One electric water cooler dispenser including water service.   
 

Add the following subparagraphs to Article 670.02: 
 

(s)  One 4 foot x 6 foot chalkboard or dry erase board. 
 
(t)  One 4 foot x 6 foot framed cork board. 
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Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A 
(SPECIAL). 

 
 
FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
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Use Mixture Aggregates Allowed 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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GRADING AND SHAPING SHOULDERS (D1) 
Effective: December 28, 2001 
Revised:  January 1, 2007 
 
Description.  This work consists of regrading the existing aggregate shoulder high areas before 
a new layer of stone is laid for the proposed Aggregate Shoulder. 
 
Construction Requirements.  Applicable portions of Sections 202 and 481 shall apply.  The 
existing aggregate shoulder shall be redistributed and regraded to fill any low spots and 
compacted in a manner approved by the Engineer. 
 
Basis of Payment.  This work will be paid for at the contract unit price per unit (equivalent to 100 
linear feet) for GRADING AND SHAPING SHOULDERS. 
 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 
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3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm)           

  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm) 

  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder  1.0  1.5  1.5  1.0 

 
1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
 

Revise Article 1030.05(b) of the Standard Specifications to read: 
  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 Breakdown/Intermediate 

Roller  
(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
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Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  
 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  
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1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to 
the District laboratory for Department verification testing. The High ESAL mixture test results 
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture 
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to 
the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) 
above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
REBUILD EXISTING HANDHOLE TO HEAVY-DUTY HANDHOLE 
Effective: January 1, 2002 
Revised: July 1, 2015 
895.05TS 
 
This item shall consist of partial removal of an existing concrete traffic signal handhole, 
reconstruction to the specifications of heavy duty handhole including new frame and cover, and 
bringing it to grade at location(s) shown in the plans or as directed by the Engineer. .This work 
shall consist of removing the existing handhole frame and cover and the walls of the handhole 
to a depth of fifteen (15) inches below the finished grade.   
 
Upon completion of the above work, four (4) holes, four (4) inches in depth, and one-half (1/2) 
inch in diameter shall be drilled into the top of the remaining concrete; one hole centered into 
each of the four handhole walls.  Four (4) #3 steel dowels eight inches in length, shall be 
furnished and installed in the drilled holes with a masonry epoxy.   
 
All concrete debris shall be disposed of outside the right-of-way.   
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Any pavement or asphalt surface removal required to install the new concrete shall have 
straight and neat edges using a method approved by the Engineer.  Care shall be taken to 
protect the existing traffic signal cable.  Any cable damage shall be reported immediately and 
repaired as directed by the Area Traffic Signal Engineer. 
 
All steel hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt 
heavy duty handhole according to applicable portions of Section 814 of the Standard 
Specification and as modified in 814.01TS HANDHOLES Special Provision.   
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE 
TO HEAVY-DUTY HANDHOLE. 
 
 
SIGN SHOP DRAWING SUBMITTAL 
Effective: January 22, 2013 
Revised: July 1, 2015 
720.02TS 
 
Add the following paragraph to Article 720.03 of the Standard Specifications: 
 
 Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways 
signs except standard highway signs covered in the MUTCD.  Shop drawings shall be submitted 
to the Engineer for review and approval prior to fabrication. The shop drawings shall include 
dimensions, letter sizing, font type, colors and materials. 
 
 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701106, 701201, 701400, 701401, 701411, 701428, 701446, 701501, 
701901, 780001 
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DETAILS:  
 

Suggested Sequence of Operations and Maintenance of Traffic plans  
Entrance and Exit ramp Closure Details (TC-08) 
Traffic Control Details for Freeway Single & Multi-Lane Weave (TC-09) 
Raised Reflective Pavement Markers (Snow-Plow Resistant) (TC-11) 
Multi-Lane Freeway Pavement Marking Details (TC-12) 
District One Typical Pavement Markings (TC-13) 
Traffic Control for Shoulder Closures and Partial Ramp Closures (TC-17) 
Freeway/Expressway Signing for Flagging Operations at Work Zone Openings on 
Freeways/ 
Expressways (TC-18)  
Traffic Control Details for Freeway Center Lane Closure Shoulder Lane (TC-25) 

 
 
SPECIAL PROVISIONS: 
 

        
Public Convenience and Safety (D1) 
Temporary Pavement 
Drainage and Inlet Protection Under Traffic (D1) 
Smart Traffic Monitoring System 
Keeping Expressway Open to Traffic 
Failure to Open Traffic Lanes to Traffic 
Temporary Information Signing 
Traffic Control and Protections (Expressways) 
Traffic Control and Surveillance (Expressways) 
Traffic Control for Work Zone Areas 
Speed Display Trailer (D1) 
Nighttime Work Zone Lighting (D1) 
Maintaining ITS During Construction 
Material Transfer Device (BDE) 
Traffic Spotters (BDE) 
Vehicle and Equipment Warning Lights (BDE) 
Work Zone Traffic Control Devices (BDE) 
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SMART TRAFFIC MONITORING SYSTEM 
Effective: September 1, 2021 
701.16T 
 
Description:  This work shall consist of furnishing, installing, maintaining, removing, and 
programming various components of an automated Smart Traffic Monitoring (STM) System.  
The STM System shall cover IDOT Contract 62M84.  This work shall be done according to 
Section 701 of the Standard Specification, described herein, and as directed by the Engineer. 
 
Lane Closures:  the STM System shall display messages from the System for lane closures in 
place on the I-57 Expressway on the following Contract: 
 
FAI Route 57 (Interstate 57) 
Section 2020-253-BR&PP 
Cook County 
 
Schedule:  The STM System shall be 100% operable prior to lane closures for patching work on 
I-57.  The STM System shall be in operation 24 hours a day and 7 days per week until Contract 
62M84 is complete and all lanes are opened to traffic. 
 
Function:  The components include Smart Traffic Monitoring Devices (SMD), portable 
changeable message signs (PCMS) control software, and communications system. 
 
The STM System shall collect real time vehicle travel data at strategic locations prior to and 
within the work zones to provide drivers with advance information about travel time and delay 
through the work zone and stopped traffic ahead.  The real time vehicle travel data shall be 
automatically transmitted and processed by control software which remotely commands PCMS 
to display programmed messages based on the travel data.   
 
The STM System shall be capable of providing dynamic lane merging by use of pre-
programmed conditions to allow the system to determine when early merging should be 
required (generally low volumes and high speed), and when late merging should be required 
(generally high volumes and low speeds).  The STM System components shall have the 
capacity and the accuracy to determine to implement the specific messages for each type of 
merging and to prevent frequent and unnecessary changes in merge type.  Dynamic lane 
merging will require PCMS throughout the expected queue area, as well as advance warning 
signing. 
 
The messages shall be in real time and dynamically based on the data collected by SMD.  In 
addition, the STM System shall also have the capability to inform the District Office of traffic 
delays via the internet or through the District’ Operations and Communications Center. 
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The STM System shall calculate and notify drivers via PCMS of the actual traffic backup delay 
time for the entire work zone.  The calculation method of the backup delay time shall be 
submitted to the Engineer for approval.  The STM System shall notify drivers of multiple levels 
of travel time delay based on user-definable speed thresholds (e.g. speeds less than 30 mph) 
and shall be capable of displaying the distance to slow or stopped traffic with an accuracy of a 
half mile a minimum of two miles in advance of slowed or stopped traffic by displaying 
messages on PCMS located on mainline I-57, I-80,  I-294 and I-94 as show herein and directed 
by the Engineer.  The message library and number of PCMS displaying travel time delay related 
messages will be determined by the Engineer. 
 
Smart Monitoring Devices:  The Contractor shall provide a device that is MUTCD compliant 
consistent with the work zone channelizing devices used throughout the regular construction 
work zone.  The SMD shall be crashworthy as defined by NCHRP 350 or MASH, easy to carry 
and deploy, and lightweight so that it can be positioned by any one member of a construction 
crew with no special skill requirements or lifting machinery.  The SMD shall be independent of 
all local or regional power and communications networks to provide continuous, uninterrupted, 
data collection even during power or communication interruptions.  The SMD shall communicate 
in series and real time with multiple other SMD and PCMS.  The SMD shall gather real-time 
data, provide 95% accuracy on all vehicle detection, have GPS functionality, transfer data to 
web-based communications for monitoring, and communicate with the PCMS 24 hours per day 
7 days per week.  The web-based interface shall provide vehicle speed, volume, and queue at 
each device location and maintain data history for a minimum of 12 months.  The number and 
proper location of SMD needed to provide dynamic, travel time messages from the System shall 
be recommend by the manufacturer and approved by the Engineer.  The limit of this systems 
detection is intended to extend beyond the limits of queueing from the project and suggest using 
an alternate route.  Vehicle detection shall cover a distance along NB I-57 from US 30 to I-294, 
SB I-94 from Garfield Blvd to US 20/E. 95th Street, NB I-94 from E. 130th St to S. Martin Luther 
King Drive, and SB I-294 from Pulaski Road to Il-83, NB 294 all per the described below.  
Portable Changeable Message Signs and traffic detectors shall be strategically placed in 
sufficient quantity and frequency to provide travel time delay and queue length data within 0.5 
mile accuracy. 
 
Traffic monitoring and messaging is anticipated to be needed at the following locations and 
areas for weekend closures only: 
 
NB I-57 Weekend Lane Closures between 147th and Halsted 
 

• NB I 57 from US 30 to 294, with sensors placed every half mile and PCMS placed every 
1 mile 

• EB 80 from Ridgeland to I-57, 1 PCMS at Ridgeland, 1PCMS at Central 
• SB (EB 294) one PCMS board at Pulaski Road, 1 PCMS board at Kedzie (for IL. 83 exit) 
• NB (WB) 294 one PCMS board at Chicago Street, 1 PCMS at 167th 
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SB I-57 Weekend Lane Closure between Halsted and 147th 
 

• SB I-94 (Dan Ryan Expressway ) from Garfield Blvd to 95th Street, with sensors placed 
every half mile and PCMS placed every 1 mile 

• 1 PCMS in the SB Dan Ryan Express Lanes at 51st, 1 PCMS in the SB Express Lanes 
at 57th  

• NB I-94 (Bishop Ford Expressway) from 130th to Martin Luther King Drive, with sensors 
placed every half mile and PCMS boards placed every mile 

 
 
Control Software:  The control software shall be web-based.  Authorized IDOT personnel shall 
be enabled to view all devices via the Internet.  The software shall be configurable to meet 
project requirements.  The software shall offer both a public information side and a password 
protected agency-only side.   
 
The control software shall include a map feature showing real time traffic conditions.  This shall 
be offered in an easy to understand visual format via the Internet, such as color coding.  It shall 
also display the devices on the project.  By “clicking” on any device, the user shall be able to 
learn its current condition and operating properties.  SMD shall display current speeds and/or 
volumes and changeable message sins shall display current message(s).  The device 
information will also include a data and time stamp showing when they last reported to the 
control software.  The software shall include user-settable parameters to dynamically trigger in 
real time new messages to be displayed on the roadside changeable message signs.  The 
software shall also make it easy for authorized personnel to override the current message with a 
new one in emergencies or when conditions warrant it. 
 
The software shall provide email and/or text alerts to specified IDOT personnel when speeds or 
queue lengths exceed IDOT defined parameters.   
 
The software shall provide an XML data feed to IDOT on request and shall hold an archive or 
data for a period of not less than 1 year in a manner that is readily accessible to IDOT personnel 
with no additional assistance and at no additional cost.   
 
All public agencies authorized by IDOT shall be granted user accounts at no additional cost to 
IDOT or the agencies.   
 
Portable Changeable Message Signs:  The PCMS shall meet the requirements of Article 701 of 
the Standard Specifications.  The signs shall be equipped with communications equipment fully 
compatible with the STM System and shall wirelessly communicate with the SMDs and control 
software independent of the PCMS manufacturer.  PCMS shall be provided in sufficient quantity 
and strategic placement to cover the variable level conditions approaching and within the work 
zone.  The placement plan shall include advance PCMS.  Preferred locations of PCMS may be 
suggested by the Engineer.  The final number and location off the PCMS shall be recommended 
by the Contractor and approved by the Engineer.  The trailer shall be installed beyond the edge 
of shoulder and shall not block any part of a lane or shoulder.  The Contractor may have to 
temporarily widen embankments with sandbags or other temporary material to properly install 
the trailer.  The costs associated with temporarily widening embankments and restoring the 
embankment upon completion shall be according to Section 109 of the Standard Specifications. 
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Protection:  All communications in the STM System shall be protected to prevent unauthorized 
personnel from accessing the data or changing the displays on the PCMS.  
 
Performance Requirements:  Device shall gather and report real-time data during the work zone 
hours or as required as a single unit or as a system.  Website shall report data overlaying work 
zones onto an interactive map.  Work zones shall be represented by a single symbol and 
present data in a pop-up window when selected.  Data shall include the data, time, and average 
speed through the work zone.  Symbols shall also be color coded to represent general speed 
conditions.  Website shall have web access granted accounts for all public-sector entities.  For 
strategic speed enforcement, law enforcement agencies shall be granted an account in their 
jurisdiction at their request at no additional cost.  Web access shall allow stakeholders to 
download archive data such as counts, travel time, speed bin, and speed history.    
 
System Communications:  All communication networks used in the STM System shall be 
provided by the Contractor.  When any part of the STM System has not been functions for ten 
minutes, the System shall notify the Engineer of the malfunction.  Upon direction of the 
Engineer, the System shall also notify the Contractor and/or the District’s Operations and 
Communications Center. 
 
Penalties:  The Engineer shall notify the Contractor when any components of the STM System 
is not functions properly at any time 24 hours a day and 7 days per week.  Once the Contractor 
has been notified that the STM System is not functioning properly, the Contractor shall have 
four hours to repair the System. After four hours a monetary penalty shall be assessed to the 
Contractor.  The penalty shall be $2,000 for each hour or portion thereof until the System is 
functioning properly.   
 
Method of Measurement:  This work will be measured for payment on a lump sum basis.   
 
Basis of Payment:  This work will be paid for at the contract unit price per lump sum for SMART 
TRAFFIC MONITORING SYSTEM.   
(a)  After the STM System is set up and 100% operable, 25% of the pay item will be paid. 
(b)  After each month of use, 65% of the pay item will be paid on a prorated monthly basis. 
(c)  After the STM System is completely removed, 10% of the pay item will be paid. 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  October 9, 2020 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and 
weekend closures on all Freeways and/or Expressways in District One.  This advance 
notification is calculated based on workweek of Monday through Friday and shall not include 
weekends or Holidays. 
 
LOCATION: I-57 (I-80 to Wentworth) 
 

WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
INBOUND OUTBOUND 

Sunday -  1-Lane   8:00 PM to   5:00 AM   9:00 PM to   6:00 AM 
  Thursday 2-Lane 11:00 PM to   5:00 AM 11:59 PM to   6:00 AM 
Friday 1-Lane   9:00 PM (Fri) to 10:00 AM (Sat)   9:00 PM (Fri) to 11:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to   6:00 AM (Sat) 11:59 PM (Fri) to   7:00 AM (Sat) 
Saturday 1-Lane   9:00 PM (Sat) to 10:00 AM (Sun) 10:00 PM (Sat) to     Noon  (Sun) 
 2-Lane 11:59 PM (Sat) to   8:00 AM (Sun)   1:00 AM (Sun) to   9:00 AM (Sun) 
For weekend patching and Suggested Sequence of Operations 4 to 6 (where 3” of 
surface removal and 3” of new binder are placed in one operation), two inbound lanes 
may be closed per the Maintenance of Traffic Plans between midnight 12:00 AM Saturday 
morning and 10:00 AM Sunday.  Only one inbound lane may be closed per the 
Maintenance of Traffic Plans between 10:00 AM Sunday and 5:00 AM Monday. 
 
For weekend patching and Suggested Sequence of Operations 4 to 6 (where 3” of 
surface removal and 3” of new binder are placed in one operation),  two outbound lanes 
may be closed per the Maintenance of Traffic Plans between midnight 12:00 AM Saturday 
morning and 10:00 AM Sunday.  Only one inbound lane may be closed per the 
Maintenance of Traffic Plans between 10:00 AM Sunday and 6:00 AM Monday. 
 
These weekend closures will only be allowed for a combined total of 12 weekends for 
both directions of traffic.  This is not 12 separate weekends for each of the inbound and 
outbound directions, but a total of 12 for both directions.  
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In addition to the hours noted above, temporary shoulder and non-system interchange partial 
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. 
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st.  Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in 
the plans or as approved by the Expressway Traffic Operations Engineer. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified 
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces.  Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One 
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 
15 minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working 
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any 
proposed stage change.  
 
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures.  The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing 
geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
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The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a one (1) mile or less gap 
between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from 
driving through closed lanes.   
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure 
hours above.  System ramp full closures for single lane ramps are only permitted for a maximum 
of four (4) hours  
 

• between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
• between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
• between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message 
sign will be required to be placed in advance of the ramp closure.  The cost of these signs and 
PCMS board shall be included in the cost of traffic control and protection (6 static signs 
maximum per closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
 
The Contractor shall coordinate all Maintenance of Traffic with adjacent contracts. The milling 
and paving operation, south of 127th Street, shall not begin until August 2022.  
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $ 1600/15 minutes     
 

Two lanes blocked = $ 5200/15 minutes    
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
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GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 
Revised:  April 1, 2019 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
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The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board per State Standard 701428 and 
Section 701 of the Standard Specifications.  Failure to meet this requirement will be 
subject to a Traffic Control Deficiency.  The deficiency will be calculated as outlined in 
Article 105.03 of the Standard Specifications.  Truck/trailer mounted attenuators shall 
comply with Article 1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 
3 with vehicles used in accordance with manufacturer’s recommendations and 
requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply. 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph 
then additional signage should be installed per 701400. 
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b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all 
cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along 
the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

(f)  Flaggers.  One flagger will be required for each separate activity of an operation that 
requires frequent construction vehicles to enter or leave a work zone to or from a lane 
open to traffic.  Temporary traffic control and flagger position shall be according to 
District One Detail TC-18 – Expressway Flagging, or as directed by the Engineer. 
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(g) Full Expressway Closures.  Full Expressway Closures will only be permitted for a 
maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway 
Open to Traffic Special Provision.  During Full Expressway Closures, the Contractor will 
be required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701001, 701106, 701201, 701400, 701401, 701411, 701428, 701446, 701501, 
701901 and District details TC-8, TC-9, TC-17 and TC-18 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10%), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 
 
Temporary traffic control costs due to delay will be paid for according to the 
Compensable Delay Costs (BDE) Special Provision. 
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(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All barrier wall reflectors will be measured and paid for according to Section 782. 
 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid 

for separately. 
 
 
TRAFFIC CONTROL SURVEILLANCE (EXPRESSWAYS) 
Effective: October 25, 1995 
Revised: January 21, 2015  
 
The contractor shall provide a person with a vehicle to survey, inspect and maintain all 
temporary traffic control devices when a lane is closed to traffic, when hazards are present 
adjacent to or within 10 foot of the edge of pavement for more than 24 hours, or as directed by 
the Engineer.  
 
The surveillance person is required to drive through the project, to inspect all temporary traffic 
control devices, to correct all traffic control deficiencies, if possible, or immediately contact 
someone else to make corrections and to assist with directing traffic until such corrections are 
made, at intervals not to exceed 4 hours.  This person shall list every inspection on an 
inspection form, furnished by the Engineer, and shall return a completed form on the first 
working day after the inspections are made. 
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The Contractor shall supply a telephone staffed on a 24-hour-a-day basis to receive any 
notification of any deficiencies regarding traffic control and protection or receive any request for 
improving, correcting or modifying traffic control, installations or devices, including pavement 
markings.  The Contractor shall dispatch additional men, materials and equipment as necessary 
to begin to correct, improve or modify the traffic control as directed, within one hour of 
notification by this surveillance person or by the Department.  Upon completion of such 
corrections and/or revisions, the Contractor shall notify the Department's Communication Center 
at (847) 705-4612. 
 
Method of Measurement. 
Traffic Control Surveillance will be measured on calendar day basis.  One calendar day is equal 
to a minimum of six (6) inspections.  The inspections shall start within 4 hours after the lane is 
closed to traffic, a hazard exists within 10 foot from the edge of pavement, or as directed by the 
Engineer and shall end when the lane closure or hazard is removed or as directed by the 
Engineer.  
 
Basis of Payment. 
Surveillance will be paid for at the contract unit price per calendar day or fraction thereof for 
TRAFFIC CONTROL SURVEILLANCE (EXPRESSWAYS).  The price shall include all labor and 
equipment necessary to provide the required inspection and maintenance on the expressway 
and on all cross streets which are included in the project.  The cost of the materials for the 
maintenance of traffic control devices shall be included in the traffic control pay items.  
 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: September 14, 1995 
Revised: January 1, 2007 

Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard 
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is 
documented by the Engineer. 
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SPEED DISPLAY TRAILER (D1) 
 
Effective:  April 1, 2015 
Revised:  April 1, 2021 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125mm and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 
NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 
Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
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Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated 
outward no greater than 30 degrees from nadir (straight down).  Balloon lights shall be 
positioned at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment 
shall not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair.  The required lighting 
level shall be provided by mounting a minimum of one balloon light to each piece of 
mobile construction equipment used in the work zone.  This would include all machines 
but not include trucks used to transport materials and personnel or other vehicles that 
are continuously moving in and out of the work zone.  The headlights of construction 
equipment shall not be operated within the work zone. 
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(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 

striping truck and the attenuator/arrow board trucks may by operated by headlights 
alone; however, additional lighting may be necessary for the operator of the striping 
truck to perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be 
provided at each truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
 
BRIDGE DECK CONCRETE SEALER 
Effective: June 17, 2010 
Revised: July 10, 2019 
 
Description: This work shall consist of the surface preparation and application of a concrete 
sealer or protective coat upon the entire top surface of the deck and the tops and inside vertical 
faces of the parapets of the structure(s), as outlined in the contract. 
 
Materials: Materials shall be according to the following. 

Item          Article/Section 
(a) Concrete Sealer ………………………………………………............................1026 
(b) Protective Coat ……………………………………………………………………1023 
 
Concrete sealers shall be penetrating sealers from the Department’s approved list of concrete 
sealers. 
  

CONSTRUCTION REQUIREMENTS 
 

General: Surfaces which are to be sealed shall be thoroughly cleaned by brooming and blowing 
off with high pressure air. Mechanical scraping may also be required to assist in the removal 
of mud and other foreign material. The use of chemicals and other cleaning compounds to 
facilitate the removal of foreign materials shall be approved by the manufacturer or its 
representative before use. Traffic shall not be allowed on the cleaned surface prior to treatment. 
Cleaning and application equipment shall be fitted with suitable traps, filters, drip pans, and 
other devices in order to prevent oil and other foreign material from being deposited on the 
surface. 
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Deck drains shall be temporarily plugged before the bridge deck concrete sealer is applied to 
control run off. The material used to plug the drains shall be removed and disposed of upon 
the completion of the sealing treatment. 
 
Existing pavement markings shall be temporarily covered prior to the application of the bridge 
deck concrete sealer. The temporary covering material used shall be such that it will not affect 
the marking’s retroreflectivity when removed. After application of the bridge deck concrete 
sealer and prior to opening to traffic, all temporary coverings shall be removed. 
 
For new concrete, sealing shall be performed after all grinding and/or saw cut grooving is 
completed and before the deck is marked and open to traffic. 
 
The concrete surface moisture condition state shall be dry. Pavement moisture shall be 
checked by the following procedure. Tape the edges of a square foot of plastic to the pavement 
surface. Allow the plastic to stand for 15 minutes. After 15 minutes, observe the plastic for 
drops of moisture. If moisture is present and the drop sizes are larger than a pencil eraser, the 
pavement moisture is too high and bridge deck concrete sealer shall not be applied. Do not 
apply when inclement weather is anticipated within 12 hours. 
Bridge deck surfaces shall be flooded using a distribution sprayer, roller, brush or broom. 
Distribution sprayers shall include a skirting system to control overspray. Material shall be 
brushed or squeegeed for even distribution. When two applications are required, let the surface 
absorb the sealer and follow-up immediately with a second application before the surface dries; 
wet on wet method. Redistribute any puddles or free standing material. The bridge deck 
concrete sealer shall be applied according to the manufacturer’s instructions, and information 
provided on the approved list of concrete sealers. The final total coverage rate shall not exceed 
400 sq.ft./gal. 
 
Traffic will be allowed on the deck only after a treated area does not track. 
 
Method of Measurement: This work will be measured for payment as follows: 
 

a) Contract Quantities: When the project is constructed essentially to the lines, grades, 
or dimensions shown on the plans, and the Contractor and the Engineer have agreed 
in writing that the plan quantities are accurate, no further measurement will be required 
and payment will be made for the quantities shown in the contract for the various items 
involved, except if errors are discovered after work has been started, appropriate 
adjustments will be made. 
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When the plans or work have been altered, or when disagreement exists between the 
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall, 
before any work is started which could affect the measurement, have the right to request 
in writing and thereby cause the quantities involved to be measured. When plan 
quantities are revised by the issuance of revised plan sheets that are made part of the 
contract, and the Contractor and Engineer have agreed in writing that the revised 
quantities are accurate, no further measurement will be required and payment will be 
made for the revised quantities shown. 
 
b) Measured Quantities: The quantity shall be the actual coverage area in Square Foot 
of surfaces treated, and shall include all surface preparation, material, and application 
costs. 

 
Basis of Payment: Payment for completed work shall be made at the contract unit price per 
Square Foot for BRIDGE DECK CONCRETE SEALER. 
 
 
BRIDGE DRAINAGE SYSTEM REPAIRS 
Effective: November 16, 2010 
Revised: September 15, 2011  
 
Description.  This work shall consist of repairing the existing bridge drainage system as shown 
on the plans, and as directed by the Engineer including: all piping, fittings, support brackets, 
inserts, bolts, splash blocks, and connections to catch basins or other drainage structures.  
Locations of leaking joints shall be inspected and replaced or wrapped with an approved joint 
sealing material as directed by the Engineer.  This work will also include any removals, 
excavations, backfilling and surface restorations as required. 
 
The existing piping typically consists of cast iron, steel, fiberglass or PVC pipe with diameters 
from 8 to 12 inches.  The Contractor and Engineer shall inspect and field verify the locations, 
pipe sizes and dimensions of existing drainage system repairs prior to commencing the work. 
 
Material.  The pipe and fittings shall be reinforced fiberglass according to ASTM D 2996 RTRP 
with a 30,000 psi (207 MPa) minimum short-time rupture strength hoop tensile stress.  The 
reinforced fiberglass shall also have an apparent stiffness factor at 5 percent deflection 
exceeding 200 cu in.-lbf/sq in (22.6 cu mm-kPa) and a minimum wall thickness of 0.10 in. (2.54 
mm).  All pipe supports and associated hardware shall be hot dip galvanized according to 
AASHTO M 232.  The fiberglass pipe and fittings furnished shall be pigmented throughout, or 
have a resin-rich pigmented exterior coat, specifically designed for overcoating fiberglass, as 
recommended by the manufacturer.  The color shall be as specified by the Engineer.  The resin 
in either case shall have an ultraviolet absorber designed to prevent ultraviolet degradation. The 
supplier shall certify the material supplied meets or exceeds these requirements. 
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Installation.  All connections of pipes and fittings shown on the plans to facilitate future removal 
for maintenance cleanout or flushing shall be made with a threaded, gasketed coupler or a 
bolted gasketed flange system.  Adhesive bonded joints will be permitted for runs of pipe 
between such connections.  The end run connection shall feature a minimum nominal 6 in. (150 
mm) female threaded fiberglass outlet.  Straight runs may utilize a 45 degree reducing saddle 
bonded to the pipe.  The female outlet shall be filled with a male threaded PVC plug. 
 
Runs of pipe shall be supported at spacings not exceeding those recommended by the 
manufacturer of the pipe.  Supports that have point contact or narrow supporting areas shall be 
avoided.  Standard slings, clamps, clevis hangers and shoe supports designed for use with steel 
pipe may be used.  A minimum strap width for hangers shall be 1 1/2 in. (40 mm) for all pipe 
under 12 in. (300 mm) in diameter and 2 in. (50 mm) for diameters 12 in. (300 mm) or greater.  
Straps shall have 120 degrees of contact with the pipe.  Pipes supported on less than 120 
degrees of contact shall have a split fiberglass pipe protective sleeve bonded in place with 
adhesive. 
 
All pipe, fittings, and expansion joints shall be handled and installed according to guidelines and 
procedures recommended by the manufacturer or supplier of the material. 
 
Additional Requirements.  Certain locations of repairs are at or below ground and may require 
the removal of bituminous or concrete materials and excavation to remove damaged sections of 
pipes and make proper new connections.  This work shall be as directed by the Engineer for 
each individual location that this applies.  The work involved will also include backfilling and 
restoration of the surfaces with approved materials and at the direction of the Engineer. 
 
The Contractor, at the direction of the Engineer, may be required to install expansion joints at 
locations of pipe repairs where free movement is required to prevent future deterioration.  Cost 
of furnishing and installing the expansion joint is included with this item. 
 
Method of Measurement.  Bridge Drainage System Repairs shall be measured for payment in 
place per foot along the centerline of pipe through and including any elbows, cleanouts and 
connections from point to point of new pipe material.  The Engineer shall verify the removal 
limits before the Contractor commences work. 
 
Leaking joints repaired by wrapping will not be measured for payment; however, joints repaired 
with new pipe material will be measured along the centerline length of new pipe installed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for BRIDGE 
DRAINAGE SYSTEM REPAIRS. 
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WEEP HOLES CORED 
Effective: March 7, 2017 
 
Description. This work consists of the installation of weep hole assemblies at locations shown 
on the drawings and/or directed by the Engineer in the field. 
 
The weep hole assembly includes: a housing containing a flat steel flange and a perforated 
conical steel shell, a shell adapted to extend into the hole with its apex extending toward the 
landward side, a flange having a frontward side adapted to fit flush against the earth retaining 
structure, the flange having a landward side connected to the shell and a flange having an 
opening that defines an open base for the shell. A filter cartage is contained inside the steel 
housing. 
 
Materials. 
 
FLAME RETARDANT POLYCARBONATE/ ACRYLONITRILE- BUTADIENE-STYRENE: 
 
Filter cartridges are U/V protected. 
 
(b) STEEL: 
 
ASTM A-36 Hot Rolled Steel 316 Stainless Steel, Corrosion Resistance 
 
(c) FILTER MEDIA: 
 
Media Properties: 
 
Geotextile is inert to biological degradation and resists naturally encountered chemicals, alkalis, 
and acids. 
  
Geotextile is composed of high-tenacity monofilament polypropylene yarns, which are woven 
into a stable network such that the yarns retain their relative position. 
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Installation. 
 
SUBMITTALS: 
 
Shop drawings are to be submitted to the Engineer and approved prior to ordering of material. 
One Weep Hole Assembly shall be included with the shop drawings submittal. 
 
INSTALLATION PROCEDURE: 
 
Step 1. Core a 4 inch diameter (or as required by the manufacture) hole in the earth retaining 
structure at locations shown on the drawings. If the hole is cored in an existing concrete wall 
and the hole diameter is 4 inches or larger then the annular space shall be partially backfilled 
with CA 16 according to Article 1004.05 for pipe underdrains. Removal of the earth from behind 
the cored hole shall be limited to the volume of the steel housing in the weep hole assembly. 
 
Step 2. Insert weep hole assembly into the drilled hole on wall. 
  
Step 3. Pre-drill a pilot hole. Attach with self-taping screws (sized per manufacture’s 
recommendations) through the filter plate holes into the sheet pile wall. 
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Step 4. Epoxy seal around the housing for any possible openings of the core per manufacture’s 
recommendations. 
 
Method of Measurement. Weep holes assemblies will be measured for payment in place as 
EACH. All labor, materials and equipment required for the installation will be included and not 
measured separately. The weep hole assembly submitted as part of the shop drawings 
submittal will not be measured for payment. 
 
Basis of Payment. The weep hole assemblies will be paid for at the contract unit price per 
EACH for WEEP HOLES CORED. 
 
 
MAINTAINING ITS DURING CONSTRUCTION 
 
Description.  Intelligent Transportation Systems (ITS) references IDOT traffic surveillance 
infrastructure.  These elements include, but are not limited to, the following: induction loops, 
ramp meters, closed circuit television cameras, dynamic message signs, highway advisory 
radios, Radar Vehicle Sensing Devices (RVSDs),wireless vehicle detection devices, copper and 
fiber optic communication cables, power cables, cabinets, and communication equipment.  
  
General Requirements.  Effective the date the Contractor's activities (ITS or otherwise) begin at 
the job site, the Contractor shall be responsible for the proper operation and maintenance of 
ITS elements that are part of, or that may be affected by, the work until final acceptance by the 
Engineer or as otherwise determined by the Engineer.  
  
Before performing any excavation, removal, or installation work (ITS or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection 
to be held in the presence of the Engineer and a representative of the party or parties 
responsible for maintenance of any ITS systems that may be affected by the work.  This 
includes co-ordination with adjacent projects that may have an effect on the ITS infrastructure. 
The request for the maintenance preconstruction inspection shall be made no less than seven 
(7) calendar days prior to the desired inspection date.  
  
Existing ITS elements, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site 
to confirm and ascertain the exact condition and location of the ITS components and systems to 
be maintained and installed.  
  
Existing ITS components shall be defined as any ITS component or device in service at the 
time of the commencement of construction activities.  The contract drawings indicate the 
general extent of any existing ITS elements, but whether indicated or not, it remains the 
Contractor's responsibility to ascertain the extent of effort required for compliance with these 
specifications, and failure to do so will not be justification for extra payment or reduced 
responsibilities.  
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Maintaining ITS During Construction -  It is the Contractor’s responsibility to maintain vehicle 
detection, which includes speed and volume data, in all lanes within the construction limits for 
this project, on all roadway segments and ramps that will be open to traffic. Where the existing 
detection cannot be maintained, the Contractor shall provide a temporary detection system, 
approved by IDOT, at no additional cost to the contract. The Contractor's responsibility shall 
include protection or removal and storage of any ITS/Communication cabinets and protecting in 
place any cables, conduits and ITS devices in or adjacent to the work zone. This work may also 
include the abandonment of the existing device and communication pathway and the 
installation of a temporary device such as a RVSD with a wireless communication. This work 
shall also include the relocation and adjustment of RVSD and wireless detection devices as 
necessary in coordination with construction staging.  It is the Contractor’s responsibility to 
maintain closed circuit television cameras including associated fiber optic communications and 
power.  
 
The Contractor is responsible for the disconnection, rerouting, and reconnection of all fiber and 
copper communication cables currently located in existing conduits as indicated in the plans.  
The disconnection and reconnection must be made at an existing splice point or communication 
cabinet where a connection is made, or as otherwise indicated in the plans.  The existing 
communication and infrastructure must be properly maintained for the duration of construction 
activities and the Contractor must coordinate the disconnection and reconnection activities with 
the Engineer.  
  
All work required to maintain, relocate or provide temporary ITS infrastructure as depicted in the 
plans or otherwise necessary and as provided for in this special provision shall be paid for 
under the Maintaining ITS During Construction pay item.  No component items germane to this 
work shall be paid for separately.  
  
Once construction activities are complete, all temporary equipment installed will become the 
property of the Department and shall remain in place, except where a proposed location has 
been identified in the plans. All final locations and installations of ITS devices, communication 
cabinets, junction boxes, conduit, fiber optic, copper cable, wireless equipment and associated 
infrastructure shall be protected, secured and have the Engineer’s approval. Proper 
documentation, to include latitude and longitude for all equipment locations and communication 
pathway must be turned over to the Department. The proposed plan for this work must be 
presented to the Engineer for approval prior to the commencement of the work.     
  
Method of Measurement.  The contractor shall demonstrate to the satisfaction of the Engineer 
that the ITS components, devices and infrastructure have been properly installed, protected and 
maintained and that the appropriate data is being transmitted to the Traffic Management Center 
prior to submitting a pay request. In order for final payment to be released the contractor must 
demonstrate that the equipment is working as intended following inspection by the Engineer.  
Failure to do so will be grounds for denying the pay request.    
  
Basis of Payment.  Maintaining ITS During Construction and Rerouting ITS Communication 
shall be paid for at the contract unit price per calendar month (Cal Mo) for MAINTAINING ITS 
DURING CONSTRUCTION, which shall include all work as described herein.  
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CAT 5 ETHERNET CABLE 
 
Description. This work shall be in accordance with Sections 873, 1076, and 1088 of the 
Standard Specifications except as modified herein.  This work shall consist of furnishing and 
installing an outdoor rated CAT5E cable in conduits, handholes, and poles.    
 
Materials. The cable shall be rated for outdoor use and conform to the following 
specifications:  
  

• Outdoor CMX Rated Jacket (climate/oil resistant jacket) • UV Resistant Outer Jacket 
Material (PVC-UV, UV Stabilized) • Outer Jacket Ripcord • Designed For Outdoor 
Above- Ground or Conduit Duct applications • Cat5E rated to 350MHz (great for 10/100 
or even 1000mbps Gigabit Ethernet) • Meets TIA/EIA 568b.2 Standard • Shielded Twist 
Pair  • 4 Pairs, 8 Conductors • 24AWG, Solid Core Copper • UL 444 ANSI TIA/EIA-
568.2 ISO/IEC 11801  • RoHS Compliant • Water Blocking Gel  

 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for CAT 5 
ETHERNET CABLE, which shall be payment in full for all labor, equipment, and materials 
required to provide and install the cable described above, complete.    
 
 
LIGHT POLE, SPECIAL 
 
Description.  This item shall consist of furnishing and installing a conventional-type round 
tapered aluminum pole with 11.5” Bolt circles and no mast arm complete with all required 
hardware including bolt covers as specified herein and applicable portions of Section 1069 of 
the Standard Specifications. The pole shall also be in accordance with the Wireless Vehicle 
Detector pole detail.  
  
Materials.  Materials shall be according to applicable portions of Section 1069 of the Standard 
Specification and the following:  
  
• The pole shall be designed to AASHTO design criteria for 90 MPH wind loading and a 

minimum 50 year design life  
• The pole shall be designed such that the deflection of the pole from the vertical axis does 

not exceed one degree per 10 feet (3.04M) of nominal pole height, as caused by the dead 
weight moment of design Wireless Vehicle Detector equipment, at height recommended 
by Manufacturer of Wireless Vehicle Detector equipment.  

• The pole shall be coordinated with the Wireless Vehicle Detector equipment being 
provided on this project to be free of susceptibility to harmful harmonics with vibration 
damper. The pole shall incorporate an integral vibration damper. The submittal for 
approval shall address this requirement.  

• The shaft shall be of smooth circular cross section seamless tapered aluminum alloy, type 
6063-T6. It shall be free of dents, kinks, ripples, scratches or other defects. The outer wall 
shall have a satin ground finish, 50 grit or finer.  
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• The shaft shall have a cast aluminum base plate conforming to ASTM designation B108 

and SG70A for aluminum alloy, welded to the pole shaft. All welding shall be performed by 
the inert gas shielded arc method, and all welds shall be free from cracks and pores. The 
base plate shall have slots suitable for 1 inch (25.4 mm) diameter anchor bolts and 11.5 
inch nominal bolt circles.  

• The height of the pole shall be 30 feet (9.144m), or as otherwise noted on the plans.  
• The shaft shall have a nominal wall thickness of not less than 250 mils.  
• The shaft shall have a 4-inch by 8-inch (101.6 mm x 203.2 mm) handhole with rounded 

ends.  
• The handhole shall be reinforced and shall have a cover of the same materials as the pole 

held in place with 1/8” (3.175 mm)-20 steel core nylon screws. The holes for the screws 
shall be tapped with the appropriate thread configuration. The handhole shall be located 
18-inches (457.2mm) from the bottom of the pole to the centerline of the handhole.  

• The shaft shall be equipped with a ground lug, welded inside the shaft, suitable for No. 8 
and No. 4 wires, located adjacent to and accessible from the handhole.  

• The wireless vehicle detector equipment shall be at a height recommended by 
Manufacturer of the detector equipment.  

 
Installation.  The pole shall be set plumb on the foundation or Breakaway Device without the 
use of shims, grout or any other leveling devices under the pole base.   
 
Method of Measurement.  This work shall be measured by payment by each light pole with 
11.5” bolt circles installed.  
  
Basis of Payment.  This work shall be paid for at the contract unit price for each LIGHT POLE, 
SPECIAL, 30’ installed.  
 
 
WIRELESS VEHICLE DETECTION SYSTEM 
 
Description. This work shall consist of furnishing, installing, configuring and testing a Wireless 
Vehicle Detection System at the location identified in the Plans or as directed by the Engineer. 
All work will require close coordination with the IDOT TSC Electrical Engineer and the Engineer.  
This includes a pre-installation meeting with the IDOT TSC Electrical Engineer and Engineer.  
 
Materials. The Wireless Vehicle Detection System shall include the following elements and 
features: 
 
Wireless In-Pavement Detector shall be a SENSYS Networks VSN240-F-2 Wireless Sensor 
including epoxy or equivalent as accepted by the Engineer.  The Wireless In-Pavement Sensor 
shall be paid for through pay item WIRELESS IN PAVEMENT DETECTOR: 
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• The Wireless Sensor shall transmit wireless vehicle detection and other output data to 

an Access Point Assembly or Repeater. 
• The Wireless Sensor shall detect volume, occupancy and speed as shown in the plans 

and may be adjusted based on each deployment. 
• The Wireless Sensor shall be designed for installation in pavement. 
• The Wireless Sensor shall be battery powered with minimum battery life of 8 years. 
• Firmware of the Wireless Sensor shall be capable of being upgraded through wireless 

connection 
• The transmission range for a Wireless In-Pavement Detector shall meet the following 

requirements: 
 
Height of Access Point or Repeater:  Minimum 20 feet above pavement elevation 

  Distance Range To Detector:  Maximum 150 feet with a minimum distance based 
  on the mounting angle of the access point or repeater 
 

• The Wireless In-Pavement Detector shall be NEMA 6P rated. 
• The Wireless In-Pavement Detector shall operate within a temperature range of -40 o C 

to +85 o C (ambient). 
• The sensor shall have the ability to provide and record pavement temperatures. 

Wireless Detector Access Point Assembly shall be a SENSYS Networks FLEX 
 Control-M-E, or equivalent as accepted by the Engineer, including a mounting kit  model  

KIT-MTG, surge protection device, FLEX APCC-ACC-1 Isolator, APCC-SPP Radio, and  
FLEX Control ACC-3 Power Supply. 

• The Access Point Assembly shall receive wireless output from in-pavement detectors or 
Repeaters. 

• The Access Point Assembly will utilize secure cellular communications or Ethernet 
communications over the IDOT fiber optic Network. 

• The Access Point Assembly shall operate within the temperature range -40 o C to +80 o 
C (ambient). 

• The Access Point Assembly shall be designed for rail mounting in the equipment cabinet 
specified herein as directed by the Engineer. 

• The Access Point Assembly shall be powered by a single manufacturer approved 28V 
DC power supply. 

• All required cabling (Outdoor rated CAT5E cable) and cabinet wiring needed from the 
FLEX Control to the wireless modem (CAT5E jumpers) shall be incidental to this item. 

Access Point Assembly Equipment Cabinet shall be a NEMA 4X equipment cabinet with 2 DIN 
rails for mounting the Access Point Assembly and the CDMA modem for cellular 
communications or layer 2 switch/ fiber optic media converter for communications over the 
IDOT fiber optic network. 

• The cabinet shall be of nominal 20”x16”x10” dimensions, Hoffman Enclosures Model 
A20H1610SS6LP, Electromate Enclosures Model E-20H1610SSLP, or approved equal. 

• The cabinet shall have a 120V, 1-pole, 20 amp circuit breaker and two (2) duplex outlets. 
• The cabinet shall also be equipped with a surge protection unit between the circuit 

breaker and the duplex outlets. The surge protection device shall be an Edco SHA 
1250/SHA-1250-BASE-A 120VAC single phase modular filter (with base) or approved 
equal. 
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The cabinet shall be mounted to a proposed wood pole, aluminum light pole or as directed by 
the Engineer. 
 
Layer 2 switch/media converter shall be as per pay item SE03 or SE04 and paid for separately. 
 
The Wireless Cellular Modem (CDMA) shall be a Sierra Wireless MC7354 (Airlink Raven RV50) 
or equivalent, with an AC/DC power supply and will be mounted to the DIN rail in the equipment 
cabinet. The cellular provider shall be Verizon.  Cellular modem and service shall be provided 
by the Department. 
 
Wireless Repeater shall be a SENSYS Networks FLEX-RPT3-SLR FlexRepeat3 Solar Repeater 
and mounting kit model # KIT-MTG or equivalent as accepted by the Engineer: 

• The Wireless Repeater shall be capable of transmitting data up to 1,000 feet from the 
Wireless In-Pavement Detector to another Wireless repeater or SPP or with a long-
range antenna up to 2,000 feet to an SPP as identified in the manufacturer’s 
specifications. 

• The Repeater shall have an operating temperature range -40 o C to +80 o C. 
• The Repeater shall be powered by 2 Solar Panels (0.33 W each), a 3.6V, 2.2Ah 

rechargeable Lithium ion battery, and a 57AH Li-SOCL2 3.6V backup battery 
 
The proposed equipment shall be integrated into one of two existing Sensys Systems Manager 
Servers residing at the Traffic Systems Center in Oak Park.  Contractor is responsible for the 
setup and integration as directed by the TSC Electrical Engineer and Engineer. 
 
The proposed equipment shall be integrated into the existing INET ATMS.  Each location shall 
report Volume, Occupancy, and speed for all integrated locations.   
 
 
CONSTRUCTION REQUIREMENTS 
 
Design locations of each sensor system component including Wireless in-pavement vehicle 
detectors, access points and repeater locations shall be field verified and recommended for 
construction by the contractor in the submittal described below: 
 
The Contractor is responsible for the choice of communication channels for programming each 
wireless device. 
 
Installation. Each device (FlexControl (AP), repeater and sensor) shall be first upgraded to the 
latest 
firmware version, then configured in the field by the contractor using SENSYS TrafficDOT2 
software and its installation parameters documented on the installation record form attached. 
 
The Contractor shall request IP addresses for Access Points from the IDOT TSC Electrical 
Engineer in writing a minimum of two weeks prior to installation. 
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The Contractor shall install sensor units in the pavement at locations shown in the plans 
following manufacturer recommended procedures for installation. The sensor units shall not 
extend above the top of pavement. Final in-pavement sensor location shall be approved by the 
Engineer prior to installation. 
 
The Contractor shall mount the Wireless Access Point Assembly and the Wireless Repeater 
units to the structures indicated on the plans or other nearby locations as directed by the 
Engineer and as recommended by the manufacturer, using manufacturer approved brackets 
and/or bandings or mountings. 
 
The Contractor shall configure appropriate RF channels and aim all repeaters and access points 
to provide a greater than -79dBm RSSI (signal strength) and greater than 90 LQI on all wireless 
RF path segments unless approved by the Engineer. 
 
The Contractor shall coordinate with the IDOT TSC Electrical Engineer to ensure that the 
Wireless In-Pavement Vehicle Detector System can communicate back to the OAK Park TSC to 
the SENSYS System Manager server. 
 
Acceptance Testing. The Contractor shall submit a detailed system acceptance test plan to the 
Engineer within 60 days following the Notice to Proceed for review and approval. 
 
The Contractor acceptance test plan shall at a minimum consider the following: 

• Local Field Test 
• Subsystem Test 
• 30-Day “Burn-in” Period 
• Separate Checklists at each testing stage 

 
The Contractor test plans shall test all areas of system functionality described herein and be in 
accordance with the various equipment manufacturer recommendations. The Contractor shall 
provide copies of all test results to the Engineer in a format to be determined by the IDOT TSC 
Electrical Engineer and Engineer. 
 
Local Field Test Requirements. The Contractor shall perform Local Field Tests at each Wireless 
In-Pavement Vehicle Detector System field site in the presence of the IDOT TSC Electrical 
Engineer and the Engineer in accordance with the test procedures detailed herein, within the 
plan set, in the Contract, and as recommended by the various equipment manufacturers. This 
requirement is meant to confirm that all Wireless In-Pavement Vehicle Detector System site 
equipment has been installed, connected, and configured properly. The Contractor shall verify 
that physical construction has been completed as detailed herein, and the plans; 
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• Inspect the quality and tightness of ground connections; 
• Check all power supply voltages and outputs; 
• Connect devices to the power sources; 
• Verify installation of specified cables, connections and wireless links between the 

  Wireless In-Pavement Vehicle Detector System devices and the IDOT
 communications system  

• Verify presence and quality of Wireless In-Pavement Vehicle Detector System device 
data through visual checks to verify volume, occupancy, speed, and classifications as 
determined by the required functionality. Use a local laptop running TrafficDOT2 
software to verify that the AP is receiving vehicle detection data from each sensor. 

• Connect the Access Point Cat 5e cable into the communication network’s assigned 
switch port. 

• Configure the System Manager to recognize and accept data from the AP. 
• Configure each AP and sensor to achieve the accuracy specified below: A LIDAR gun 

shall be used to verify actual vehicle speed in each lane. A minimum sample of 50 cars 
shall be recorded on a data sheet along with the queue detection data as read from the 
System Manager server report. Counting error shall be no more than 5.0 percent. Speed 
error shall be no more than 5.0 percent. 

 
Subsystem Test Requirements. Following the Local Field Test, the Contractor shall conduct a 
Subsystem Test in the presence of the Engineer. This requirement is meant to ensure that all 
data collected by the Wireless In-Pavement Vehicle Detector System stations are properly and 
accurately transmitted to the IDOT Oak Park TSC. The Subsystem Test shall be performed 
based on the Engineer approved Contractor testing schedule. The Contractor shall notify the 
Engineer in writing the scheduled date of the Subsystem Test 14 calendar days prior to the 
commencement of said test. The Subsystem Test shall not be performed without prior written 
approval from the Engineer. 
 
The Subsystem Test shall be performed utilizing the installed Wireless In-Pavement Vehicle 
Detector System devices and ancillary components in conjunction with the wireless/wireline 
communications system. 
 
The Contractor shall perform the Subsystem Test, which will involve personnel on-site at the 
Wireless In-Pavement Vehicle Detector System stations and at the IDOT Oak Park TSC to 
confirm that data collected by the Wireless In-Pavement Vehicle Detector System devices is 
being properly and accurately received by TIMS. During the Subsystem Test, the Contractor 
shall provide qualified personnel to support the diagnosing and repair of Wireless In-Pavement 
Vehicle Detector System devices and ancillary components. These personnel shall be available 
for this support within 24 hours of notification of the need for their services. 
  
The APDIAG application shall be run by the Contractor once every 30 minutes over a 6 hour 
period and all available parameters shall be recorded on a test data sheet. The parameters 
include average RSSI, LQI, # of reboots (of each sensor), stuckHi, blips, and total counts by 
sensor, as well as average speed and deviation from average speed (if 3 sensors are installed 
in the lane). This speed data is to be compared with nearby RTMS data by the Contractor and 
any significant differences explained. The Subsystem Test Data Sheet and Test Report is to be 
delivered to the Engineer for approval prior to proceeding with the 30 day burn in test.  
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30-Day “Burn-in” Period Requirements. Following the Subsystem Test and before Final System 
Acceptance, the Contractor shall oversee a 30-Day Burn-in Period. This requirement is meant to 
demonstrate full monitoring capabilities of the Wireless In-Pavement Vehicle Detector System 
devices from the TIMS Center via the installed/existing communications channels as well as the 
functionalities of the Standalone Test, troubleshooting and diagnostics for a 30-day period. The 
30-day Burn-In Period shall be conducted based on the Engineer and approved Contractor 
testing schedule. The Contractor shall notify the Engineer in writing the scheduled date of the 
30-Day Burn-In Test 14 calendar days prior to the commencement of said test. The 30-
DayBurn-in Period shall not be performed without prior written approval from the Engineer.  
 
The Contractor shall produce daily reports from the System Manager and explain any anomalies 
noted by the IDOT TSC Engineer. 
 
The Contractor shall correct any and all failures during the 30-Day Burn-in Test at no additional 
cost. The system may be shut down for purposes of testing and correcting identified 
deficiencies. For each period of system shut down, the scheduled 30-day Subsystem Test shall 
be extended for the same period of time plus 1 day unless otherwise directed by the Engineer. 
Shutdown of equipment that has been integrated into the IDOT Oak Park TSC network must be 
coordinated ahead of time as it may affect TSC operations. 
 
Final System Acceptance. Final acceptance of the work associated with this project will be 
made after satisfactory completion of the required 30-Day “Burn-in” Test period and on the basis 
of the final inspection of the entire system. The final inspection of the entire system will be 
performed by the Engineer in the presence of a representative of the Contractor. 
All “record” documents shall be submitted to the Engineer at the time of Final Acceptance and 
include an electronic computer file including a sketch of each Wireless In-Pavement Detector, 
Wireless Detector Access Point Assembly, and Wireless Repeater; listing each device’s 
location, identification number, wireless channel information and GPS coordinates. The 
Contractor shall provide a copy of the operation and maintenance manuals for the wireless in 
pavement detection system. 
 
Owner/Operator Maintenance Training. The Contractor shall coordinate with the manufacturer, 
IDOT TSC Electrical Engineer and Engineer and provide a (two) 2-day training session to 
include IDOT personnel at a location provided by IDOT. The IDOT TSC Electrical Engineer shall 
determine the number of attendees to be included for the training. 
 
Notification of Final Acceptance will be in writing from the Engineer. 
 
Warranty. All equipment shall be warranted and guaranteed against defects and/or failure in 
design, materials and workmanship.  
 
The Contractor shall submit the warranty terms as part of the shop drawing submittal for each 
material item.  
 
System components shall be warranted against all defects and/or failure in design, materials 
and workmanship for a minimum of five (5) years from the date of Final Acceptance, as 
recorded by the Engineer. 
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The warranty shall provide that, in the event of a malfunction during the warranty period, the 
defective system component shall be repaired or replaced with a new component by the 
manufacturer or representative within five (5) working days.  
 
Any component that, in the opinion of the Engineer, fails three (3) times prior to the expiration of 
the warranty will be judged as unsuitable and shall be replaced by the manufacturer or 
representative with a new component of the same type at no additional cost. The unsuitable 
component shall be permanently removed from the project. A failure shall also be defined as the 
field device becoming unable to comply with all applicable standards.  
 
Any repairs made by a manufacturer or representative shall be documented and that 
documentation shall be returned with the warranty repaired units. This documentation shall 
include an explanation of the exact repairs made and identification of parts replaced by part 
number and circuit number.  
 
The warranty period shall not begin until the date that the Engineer issues final acceptance to 
the project, as recorded by the Engineer. 
 
Method of Measurement. Wireless Vehicle Detection System will be measured per each 
component completed in place and accepted. 
 
Basis of Payment. This item shall be paid for at the contract unit price each for WIRELESS 
VEHICLE DETECTION SYSTEM, which prices shall be payment in full for the work described 
herein including all labor, patch cords, and any other materials necessary for the successful 
installation, testing, and integration as stated herein. 
 
Wireless In-Pavement Detectors, Layer 2 switches, media converters, and or cellular modems 
and service shall not be included as part of this pay item but supplied separately. 
 
 
WIRELESS VEHICLE DETECTION SOLAR REPEATER 
 
Description. This work shall consist of furnishing, installing, configuring and testing a Wireless 
Vehicle Detection Solar Repeater at the location identified in the Plans or as directed by the 
Engineer. All work will require close coordination with the IDOT TSC Electrical Engineer and the 
Engineer.  This includes a pre-installation meeting with the IDOT TSC Electrical Engineer and 
Engineer.  
 
Materials. The Wireless Vehicle Detection Solar Repeater shall include the following elements 
and features: 
 
Wireless Repeater shall be a SENSYS Networks FLEX-RPT3-SLR FlexRepeat3 Solar 
Repeater, antennas, and mounting kit model # KIT-MTG or equivalent as accepted by the 
Engineer: 
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• The Wireless Repeater shall be a relay of radio communications. 

o To/From wireless sensors (downlink) 
o To/From access point (uplink) 
o To/From another repeater (uplink or downlink) 

• The Wireless Repeater shall be capable of tandem operation to sensors and to another 
access point or another repeater. 

• Maximum single hop range of approx. 2000 feet from supported access point or repeater 
with a long-range external antenna. 

• Maximum single hop range of approx. 300 feet from supported sensors with long range 
external antenna. 

• The Repeater shall have an operating temperature range -40 o C to +80 o C. 
• The Repeater shall be powered by 2 Solar Panels (0.33 W each), a 3.6V, 2.2Ah 

rechargeable Lithium ion battery, and a 57AH Li-SOCL2 3.6V backup battery 
 
Method of Measurement: Wireless Vehicle Detection Solar Repeater shall be measured per 
each component completed in place, accepted and operating. 
 
Basis of Payment:  This item shall be paid for at the contract unit price each for WIRELESS 
VEHICLE DETECTION SOLAR REPEATER, which prices shall be payment in full for the work 
described herein including all labor, antennas, mounting, and any other misc. materials 
necessary for the successful installation and testing as stated herein. 
 
 
SSWD WIRELESS IN PAVEMENT DETECTOR 
 
Description:  This work shall consist of furnishing, installing, calibrating, and integration of a 
wireless in pavement detector into an existing Sensys Wireless Vehicle Detection system at the 
locations shown on the plans or as directed by the Engineer.   
 
Materials: The wireless in pavement detector shall include the following elements and features: 
 
Wireless In-Pavement Detector shall be a SENSYS Networks VSN240-F-2 Wireless Sensor 
including epoxy or equivalent as accepted by the Engineer: 
 

• The Wireless Sensor shall transmit wireless vehicle detection and other output data to 
an Access Point Assembly or Repeater. 

• The Wireless Sensor shall detect volume, occupancy and speed as shown in the plans 
and may be adjusted based on each deployment. 

• The Wireless Sensor shall be designed for installation in pavement. 
• The Wireless Sensor shall be battery powered with minimum battery life of 8 years. 
• Firmware of the Wireless Sensor shall be capable of being upgraded through wireless 

connection 
• The transmission range for a Wireless In-Pavement Detector shall meet the following 

requirements:  Max. 150 feet with a minimum distance based on the mounting angle of 
the access point or repeater.   
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• The Wireless In-Pavement Detector shall be NEMA 6P rated. 
• The Wireless In-Pavement Detector shall operate within a temperature range of -40 o C 

to +85 o C (ambient). 
• The sensor shall have the ability to provide and record pavement temperatures. 

 
CONSTRUCTION REQUIREMENTS 
 

• Pre-Procurement Documentation and Pre-Installation Approvals. Contractor shall submit 
catalog cut sheets for all system materials to the Engineer within 30 days of the date of 
the Notice to Proceed. The Contractor must obtain approval of the catalog cut sheets 
from the prior to purchasing the Wireless Vehicle Detection System and performing any 
installation accordingly. 

 
• Design locations of each sensor system component including Wireless in-pavement 

vehicle detectors, access points and repeater locations shall be field verified and 
recommended for construction by the contractor in the submittal described below: 

 
• The Contractor is responsible for the choice of communication channels for 

programming each wireless device. 
 

• Installation. Each sensor shall be first upgraded to the latest 
firmware version, then configured in the field by the contractor using SENSYS 
TrafficDOT software and its installation parameters documented on the installation 
record form attached.  Notify Engineer in writing a minimum of two weeks prior to 
installation. 

 
• The Contractor shall install sensor units in the pavement at locations shown in the plans 

following manufacturer recommended procedures for installation. The sensor units shall 
not extend above the top of pavement. Final in-pavement sensor location shall be 
approved by the Engineer prior to installation.  The Sensor units shall be installed in 4” 
DIA. cored holes and covered with fast drying epoxy.   

 
• The Contractor shall coordinate with the IDOT TSC Electrical Engineer to ensure that 

the Wireless In-Pavement Vehicle Detector System can communicate back to the OAK 
Park TSC to the SENSYS System Manager server. 

 
Local Field Test Requirements 
 

• Verify presence and quality of Wireless In-Pavement Vehicle Detector System device 
data through visual checks to verify volume, occupancy, speed, and classifications as 
determined by the required functionality. Use a local laptop running Trafficdot software to 
verify that the AP is receiving vehicle detection data from each sensor. 

• Configure each AP and sensor to achieve the accuracy specified below: A LIDAR gun 
shall be used to verify actual vehicle speed in each lane. A minimum sample of 50 cars 
shall be recorded on a data sheet along with the queue detection data as read from the 
System Manager server report. Counting error shall be no more than 5.0 percent. Speed 
error shall be no more than 5.0 percent. 
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Final System Acceptance 
 

• All “record” documents shall be submitted to the Engineer at the time of Final 
Acceptance and include an electronic computer file including a sketch of each Wireless 
In-Pavement Detector, Wireless Detector Access Point Assembly, and Wireless 
Repeater; listing each device’s location, identification number, wireless channel 
information and GPS coordinates. The Contractor shall provide a copy of the operation 
and maintenance manuals for the wireless in pavement detection system 

 
Warranty 
 

• All equipment shall be warranted and guaranteed against defects and/or failure in 
design, materials and workmanship. The Contractor shall submit the warranty terms as 
part of the shop drawing submittal for each material item. 

 
• System components shall be warranted against all defects and/or failure in design, 

materials and workmanship for a minimum of five (5) years from the date of Final 
Acceptance, as recorded by the Engineer. 

 
• The warranty shall provide that, in the event of a malfunction during the warranty period, 

the defective system component shall be repaired or replaced with a new component by 
the manufacturer or representative within five (5) working days. 

 
• Any component that, in the opinion of the Engineer, fails three (3) times prior to the 

expiration of the warranty will be judged as unsuitable and shall be replaced by the 
manufacturer or representative with a new component of the same type at no additional 
cost. The unsuitable component shall be permanently removed from the project. A 
failure shall also be defined as the field device becoming unable to comply with all 
applicable standards. 

 
• Any repairs made by a manufacturer or representative shall be documented and that 

documentation shall be returned with the warranty repaired units. This documentation 
shall include an explanation of the exact repairs made and identification of parts 
replaced by part number and circuit number. 

 
• The warranty period shall not begin until the date that the Engineer issues final 

acceptance to the project, as recorded by the Engineer. 
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Method of Measurement 
 
Wireless in Pavement Detector shall be measured per each component completed in place, 
accepted and operating. 
 
Basis of Payment 
 
This item shall be paid for at the contract unit price each for WIRELESS IN PAVEMENT 
DETECTOR, which prices shall be payment in full for the work described herein including all 
labor, patch cords, and any other materials necessary for the successful installation and testing 
as stated herein. 
 
 
ATMS SYSTEM INTEGRATION  
 
Description. This item includes integrating all loop detector, Wireless Vehicle Detection System 
(WVDS), ramp meter, and new dynamic message sign (DMS) installations shown on the plans 
into the IDOT Advanced Traffic Management System (ATMS). Data from the detector stations, 
ramp meters, and DMS will be collected and integrated via the existing iNET interface to the 
ATMS. This item includes all software (including loading IDOT ramp meter software on 
controllers), programming, miscellaneous devices, cabinets, racks, and cables necessary to 
provide the successful integration of the stations in the project to the existing expressway traffic 
monitoring system. This item shall provide data to the Gateway Traveler Information System 
(see Gateway Integration special provision). 
 
Work as necessary will be performed at the: 
 
Illinois Department of Transportation 
Bureau of Traffic Operations/Electrical Field Office 
445 W. Harrison Street 
Oak Park, Illinois 60304 
 
Integration. The Contractor shall subcontract with the development and maintenance contractor 
for the ATMS to perform all ATMS software and hardware modifications.  
 
Contact information is: 
Parsons 
Project Manager 
650 E Algonquin Rd, Suite 104 
Schaumburg, IL 60173 
 
Phone: (847) 925-0120 
 
The ATMS system shall be upgraded and expanded to add all detector and ramp meter 
installations and reflect modifications to the DMS shown on the plans. The integration must be 
made to make this expansion a seamless transition, and function in an identical manner as the 
existing expressway surveillance. Work under this item includes but is not limited to the 
following: 
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• Integrate data from the additional detector stations through the existing iNET interface at 

the existing rate of once every 20 seconds. 
 

• Create new Vehicle Detection Station (VDS) display, data table, description and control 
panel display, and travel timetables. 

 
• Modify the existing graphic user interface, report generators, data bases, broadcast 

feeds (both subscriber and internal), and data tables for the dynamic message sign 
control. 

 
• Display on the Traffic Systems Center ATMS maps, and all user interfaces the new 

detector stations data (as applicable) including volume, occupancy, speed, vehicle 
classification (length), and operational status. 

 
•  Display the operational status of detectors, ramp meters, and DMS on the Traffic 

Systems Center ATMS maps and all user interfaces. 
 

•  Create new segments and groupings used to display travel time and congestion data to 
the Dynamic Message Signs. 

 
•  Provide the Gateway XML data feeds for presentation of the additional data to the 

Gateway web page and user interfaces (see Gateway Integration special provision). 
 

• Update the Lake Michigan Interstate Gateway Alliance (LMIGA) data feeds for 
presentation of the additional data to the web page and user interfaces. 

 
• Develop an integration acceptance test plan and conduct said test to verify that all loop 

detector stations have been properly integrated according to the requirements. This 
acceptance plan shall conclude with a 30-day burn-in period. During the burn-in period, 
the subcontractor shall identify and resolve any problems identified with the integration. 

 
• Coordinate with the Roadside Detector manufacturer, ATMS Integration Programmer, 

and Gateway Integration Programmer. 
 
 
Method of Measurement. The ATMS System integration shall be measured as lump sum. 
 
Basis of Payment. This item shall be paid for at the contract lump sum price for ATMS SYSTEM 
INTEGRATION, which price shall be payment in full for the work described for a complete 
seamless integration of the new detector stations and DMS into the existing IDOT ATMS 
System. Acceptance shall be granted after integration and after passing an acceptance test 
proposed by the Subcontractor and agreed upon by the Engineer. 
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GATEWAY INTEGRATION 
Effective Date: February 27, 2015 
 
Description. This work shall consist of software modification to the Gateway Traveler 
Information System (GTIS) Server Interface from the ATMS XML feed (see ATMS System 
Integration special provision) and any modifications require to broadcast this information to the 
GTIS web page and media. The cost of this work is incurred by the Department.  In order to 
distribute the detector data and sign legends to the media, traffic engineers, and the GTIS web 
page, the ATMS data must be integrated into the GTIS. The integration software shall utilize the 
five-minute traffic data feeds from the ATMS and translate the data into a format that is 
compatible with the existing user interface and distribution process. The data shall appear to all 
users in a format identical to existing detector stations and DMS. No operator intervention shall 
be required to incorporate the data into the GTIS. 
 
CONSTRUCTION REQUIREMENTS 
 
Gateway Provider Coordination: The Contractor shall contact and coordinate with both the work 
required and timing of the integration with the Gateway Provider listed below: 
 
 
John Dillenburg 
University of Illinois at Chicago 
Department of Computer Science 
(312) 996-5598 
dillenbu@uic.edu 
 
This work shall be performed by the Gateway Provider. 
 
All software developed for this process shall become the property of the Illinois Department of 
Transportation. 
 
Basis of Payment. Any changes performed by the Gateway Provider to integrate the proposed 
Roadside Detectors and DMS into the existing GTIS will be paid for according to Article 109.05 
after final acceptance has been granted as determined by the Engineer. 
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REMOVAL OF EXISTING SIGN LIGHTING UNIT WITH NO SALVAGE 
 
This item shall consist of disconnecting, completely removing and disposing of existing sign 
lighting as specified herein.  This pay item shall also include removal of the associated conduit, 
wire and disconnect switch from the sign structure. 
 
Luminaire removal shall be in accordance with Section 842, the cleaning and painting of sign 
structures caused by the removal of sign lighting and associated conduit shall be in accordance 
with Section 506 of the Standard Specifications for Road and Bridge Construction, current 
version. 
 
The Contractor shall coordinate any electrical work with the Department’s Electrical 
Maintenance Contractor (EMC) prior to any work. 
 
Prior to the removal of any equipment, the Contractor shall notify the Engineer to obtain the 
approval for equipment removal.  No removal work shall be permitted until approved by the 
Engineer. 
 
The removal of sign luminaires shall include all associated conduit, wire up to the handhole on 
the sign structure, if existing otherwise up to the nearest feed to the sign lighting (Junction Box 
or Light Pole), disconnect switch and hardware.  All appurtenances shall become the property of 
the contractor and shall be disposed of according to Article 202.03. 
 
This work will be paid for at the agreed unit price each for REMOVAL OF EXISTING SIGN 
LIGHTING UNIT WITH NO SALVAGE which price shall include all labor and equipment to 
complete the work described herein. 
 
MATERIAL TRANSFER DEVICE (BDE) 
 
Effective:  June 15, 1999 
Revised:  January 1, 2022 
 
Description.  This work shall consist of placing Polymerized HMA Surface Course, Stone Matrix 
Asphalt, 12.5, Mix “F”, N80 and Polymerized HMA Binder Course, Stone Matrix Asphalt, 12.5, 
N80 except that these materials shall be placed using a material transfer device (MTD). 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“ (n) Material Transfer Device ..................................................................................... 1102.02” 
 
Add the following to the end of Article 406.06(f) of the Standard Specifications: 
 

“ When required, a material transfer device (MTD) shall be used to transfer the HMA from 
the haul trucks to the spreading and finishing machine.  The particular HMA mixtures for 
which an MTD is required will be specified in the plans.  When not required, an MTD 
may still be used at the Contractor’s option, subject to the requirements and restrictions 
herein.  Use of MTDs shall be according to the following. 
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MTD Category Usage 

Category I Any resurfacing application 
Full-Depth HMA where the in-place binder thickness 

is ≥ 10 in. (250 mm) 
Category II Full-Depth HMA where the in-place binder thickness 

is < 10 in. (250 mm) 
 
Category I MTD’s will only be allowed to travel over structures under the following 
conditions: 

 
(1) Approval will be given by the Engineer. 
 
(2) The MTD shall be emptied of HMA material prior to crossing the structure and shall 

travel at crawl speed across the structure. 
 
(3) The tires of the MTD shall travel on or in close proximity and parallel to the beam 

and/or girder lines of the structure.” 
 
Add the following to the end of Article 406.13(b) of the Standard Specifications: 
 

“ The required use of an MTD will be measured for payment in tons (metric tons) of the 
HMA mixtures placed with the MTD.  The use of an MTD at the Contractor’s option will 
not be measured for payment.” 
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Add the following between the second and third paragraphs of Article 406.14 of the Standard 
Specifications: 
 

“ The required use of an MTD will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE.  The HMA mixtures placed with the MTD will be paid for 
separately according to their respective specifications.” 
 
Revise Article 1102.02 of the Standard Specifications to read: 
 

“ 1102.02 Material Transfer Device (MTD).  The MTD shall be according to the following. 
 

(a) Requirements.  The MTD shall have a minimum surge capacity of 15 tons 
(13.5 metric tons), shall be self-propelled and capable of moving independent of the 
paver, and shall be equipped with the following. 

 
(1) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 

along the sides of the conveyor to prevent material spillage.  MTDs having paver 
style hoppers shall have a horizontal bar restraint placed across the foldable wings 
which prevents the wings from being folded. 

 
(2) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 

14 tons (12.7 metric tons). 
 
(3) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 

anti-segregation, re-mixing auger.  
 

(b) Qualification and Designation.  The MTD shall be on the Department’s qualified product 
list with one of the following designations. 
 
(1) Category I.  The MTD has a documented maximum HMA carrying capacity contact 

pressure greater than 25 psi and has a central surge hopper of sufficient capacity to 
mix upstream HMA with downstream HMA. 
 

(2) Category II.  The MTD has a documented maximum HMA carrying capacity contact 
pressure less than or equal to 25 psi.” 

 
Method of Measurement.  This work will be measured for payment in tons (metric tons) for 
Polymerized HMA Surface Course, Stone Matrix Asphalt, 12.5, Mix “F”, N80 and Polymerized 
HMA Binder Course, Stone Matrix Asphalt, 12.5, N80 materials placed with a material transfer 
device. 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type 
surface treatments that are part of the original proposed construction, or added as extra work 
and paid for by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, 
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or 
by force account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting for work paid for at the contract price; or for the month the 
agreed unit price letter is submitted by the Contractor for extra work paid for 
by agreed unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
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Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
 
 
BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a 
silo for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
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Effective Dates Horsepower Range Model Year 

   
June 1, 2010 1/ 600-749 2002 

 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 12.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
104 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
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(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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FUEL COST ADJUSTMENT (BDE) 
Effective:  April 1, 2009       Revised:  August 1, 2017 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any category of work will make that category of 
work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and extra work paid for by agreed unit price will be 
subject to fuel cost adjustment only when the category representing the added work was subject 
to the fuel cost adjustment.  Extra work paid for at a lump sum price or by force account will not 
be subject to fuel cost adjustment.  Category descriptions and thresholds for application and the 
fuel usage factors which are applicable to each are as follows: 
 

(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 

and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 
constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 
 

(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 
pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 
 

(b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting for work paid for at the contract price; or for the month the agreed unit 
price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of 
work are satisfied.  The adjustments shall not apply during contract time subject to liquidated 
damages for completion of the entire contract. 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2022 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted 
according to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These 
materials shall be free from water and shall not foam when heated to any temperature below the 
actual flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric 
acid (PPA) modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the 
work. 

 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance 
Graded Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance 
Graded Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 
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(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of 

recycled ground tire rubber to liquid asphalt binder to achieve the specified 
performance grade.  GTR shall be produced from processing automobile and/or 
truck tires by the ambient grinding method or micronizing through a cryogenic 
process.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall not 
contain free metal particles, moisture that would cause foaming of the asphalt, or 
other foreign materials.  A mineral powder (such as talc) meeting the requirements of 
AASHTO M 17 may be added, up to a maximum of four percent by weight of GTR to 
reduce sticking and caking of the GTR particles.  When tested in accordance with 
Illinois Modified AASHTO T 27 “Standard Method of Test for Sieve Analysis of Fine 
and Coarse Aggregates” or AASHTO PP 74 “Standard Practice for Determination of 
Size and Shape of Glass Beads Used in Traffic Markings by Means of Computerized 
Optical Method”, a 50 g sample of the GTR shall conform to the following gradation 
requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 

Table 3 - Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the 
asphalt binder to enhance its performance and shall remain compatible with the 
asphalt binder with no separation.  Softeners shall not be added to modified PG 
asphalt binder as defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 
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An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified 
binder.  The ATR-FTIR shall be collected in accordance with Illinois Test 
Procedure 601.  The electronic files spectral files (in one of the following extensions 
or equivalent:  *.SPA, *.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], 
*.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be submitted to the Central Bureau of 
Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs) 1/ 

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs) 1/ 

Results (%) shall be reported to the 
Central Bureau of Materials 

 
1/ Frequency of the testing will be determined by the Bureau of Materials Policy 

Memorandum, “Performance Graded Asphalt Binder Qualification Procedure.” 
 

The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 
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Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes 

shall be equivalent to the percentages specified for SBS/SBR polymer modified 
mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 
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3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2. of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing 
water to the cement, or after the addition of the cement to the aggregate when the 
combined aggregates contain free moisture in excess of two percent by weight 
(mass).  If more than one batch is required for charging a truck using a stationary 
mixer, the time of haul shall start with mixing of the first batch.  Haul time shall end 
when the truck is emptied for incorporation of the concrete into the work.  The 
maximum haul time shall be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

  



FAI Route 57 (I-57) 
Project NHPP-ZDW0(068) 

Section 2020-212-RS&T 
Cook County 

Contract 62M84 
 

 
121 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer.” 

 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021     Revised:  January 1, 2022 
 
Description.  This work shall consist of testing the ride quality of the finished surface of 
pavements, according to Illinois Test Procedure 701, “Ride Quality Testing Using the 
International Roughness Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of 
the Standard Specifications, except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Add Article 406.03(n) to the Standard Specifications: 
 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to pavement improvements, the Engineer will measure the 
smoothness of the existing high-speed mainline pavement.  The Contractor shall measure the 
smoothness of the finished high-speed mainline, low-speed mainline, and miscellaneous 
pavements within seven days of paving.  Testing shall be performed in the presence of the 
Engineer and according to Illinois Test Procedure 701.  The pavement will be identified as high-
speed mainline, low-speed mainline, or miscellaneous as follows. 
 

(a) Test Sections 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

 
(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These 
sections shall be tested with an IPS and will be analyzed using the rolling 16 ft (5 m) 
straightedge simulation in ProVAL. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement includes segments that either 

cannot readily be tested by an IPS or conditions beyond the control of the contractor 
preclude the achievement of smoothness levels typically achievable with mainline 
pavement construction.  This may include the following examples or as determined 
by the Engineer. 

 
(a) Pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 1,000 ft (300 m) and the pavement within the superelevation transition 
of such curves; 
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(b) Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 

combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
(c) The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

(d) Intersections and the 25 ft (7.6 m) before and after an intersection or end of 
radius return; 

 
(e) Variable width pavements; 

 
(f) Side street returns, to the end of radius return; 

 
(g) Crossovers; 

 
(h) Connector pavement from the mainline pavement expansion joint to the bridge 

approach slab; 
 

(i) Bridge approach slab; 
 

(j) Pavement that must be constructed in multiple short segments, typically defined 
as 600 ft (180 m) or less; 

 
(k) Pavement within 25 ft (7.6 m) of manholes, utility structures, or other 

appurtenances; 
 

(l) Turn lanes; and 
 
(m) Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric 

testing that fall within the wheel path. 
 

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 
 

(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 
measurement using a quarter-car simulation at a simulation speed of 50 mph 
(80 km/h). 

 
(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause 

significant increase in the calculated MRI for a given sublot. 
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(7) Lot.  A lot will be defined as a continuous strip of pavement 1 mile (1,600 m) long 

and one lane wide.  When the length of a continuous strip of pavement is less than 
1 mile (1,600 m), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length, but will not be considered as a 
discontinuity and the numbering of sublots will not restart.  The limits of the structure 
shall include the entire length between the outside ends of both connector 
pavements. 

 
(8) Sublot.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater 

than or equal to 264 ft (80 m) resulting from an interruption in the pavement will be 
subject to the same evaluation as a whole sublot.  Partial sublots less than 264 ft 
(80 m) shall be included with the previous sublot for evaluation purposes. 

 
(b) Corrective Work.  Corrective work shall be completed according to the following. 

 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft 

(7.6 m) interval with an ALR in excess of 150 in./mile (2,400 mm/km) will be identified 
by the Engineer and shall be corrected by the Contractor.  Any sublot having a MRI 
greater than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, 
or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Bumps in low-speed mainline pavement which 
exceed the 5/16 in. (8 mm) tolerance using a simulated 16 ft (5 m) straightedge will 
be identified by the Engineer and shall be corrected by the Contractor. 
 

(3) Miscellaneous Pavements.  Bumps in miscellaneous pavement which exceed the 
5/16 in. (8 mm) tolerance on a 16 ft (5 m) straightedge will be identified by the 
Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area normal to the centerline of the 
paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the data and reports to the Engineer within 2 working days 
after corrections are made.  If the MRI and/or ALR still do not meet the requirements, 
additional corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 
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(c) Smoothness Assessments.  Assessments will be paid to or deducted from the 

Contractor for each sublot of high-speed mainline pavement per the Smoothness 
Assessment Schedule.  Assessments will be based on the MRI of each sublot prior to 
performing any corrective work unless the Contractor has chosen to remove and replace 
the sublot.  For sublots that are replaced, assessments will be based on the MRI 
determined after replacement. 
  
The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 

MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 
Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 

 
Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $33.00 2/ 
MRII < MRI ≤ MRIF + $0.00 
MRIF < MRI ≤ MRID – (MRI – MRIF) × $20.00 

MRI > MRID – $500.00 
 

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $500.00. 

 
Smoothness assessments will not be paid or deducted until all other contract 
requirements for the pavement are satisfied.  Pavement that is corrected or replaced for 
reasons other than smoothness, shall be retested as stated herein.” 
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Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows:  

 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to 
the following table.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $80.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $30.00 
> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,200.00.” 

 
 
Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.03(j) of the Standard Specifications to read: 
 

“ (i) Coring Machine (Note 1)” 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor 

shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 
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Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

no additional cost to the Department. 
 
(a) Corrective Work.  No further texturing for skid resistance will be required for areas 

corrected by grinding.  Protective coat shall be reapplied to ground areas according to 
Article 420.18 at no additional cost to the Department. 
 
Pavement corrected by removal and replacement, shall be corrected in full panel sizes. 
 

(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 
shall be determined as follows.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $120.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $45.00 
> 100.0 (1,580) – $1,125.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,800.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
 
 
Removal of Existing Pavement and Appurtenances 
 
Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 
 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such 
that the milled surface is not torn, gouged, shoved or otherwise damaged by the milling 
operation.  Sufficient cutting passes shall be made so that all irregularities or high spots are 
eliminated to the satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the 
milled surface shall have no surface variations in excess of 3/16 in. (5 mm).” 
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current 
driver’s license and a current flagger certification I.D. card.  For non-drivers, the Illinois 
Identification Card issued by the Secretary of State will meet the requirement for a current 
driver’s license.  This certification requirement may be waived by the Engineer for emergency 
situations that arise due to actions beyond the Contractor's control where flagging is needed to 
maintain safe traffic control on a temporary basis.  Spotters are defined as certified flaggers that 
provide support to workers by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall 
be identifiable by workers so they can take evasive action when necessary.  Other types of 
garments may be substituted for the vest as long as the garments have a manufacturer’s tag 
identifying them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the 
flagger may be increased up to 100 ft (30 m) from that shown on the plans to improve the 
visibility of the flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has 
been stopped.  Spotters shall not encroach on the open lane of traffic, nor interact with or 
control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or 
fluorescent orange and fluorescent yellow/green apparel meeting the requirements of 
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be 
obtained by using portable two-way radios or walkie-talkies. 
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The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal 
number of lanes on a multilane pavement with a posted speed limit greater than 40 mph 
and the workers are present, but not separated from the traffic by physical barriers, a 
flagger or spotter shall be furnished as shown on the plans.  Flaggers shall warn and 
direct traffic.  Spotters shall monitor traffic conditions and warn workers of errant 
approaching vehicles or other hazardous conditions as they occur.  One flagger will be 
required for each separate activity of an operation that requires frequent encroachment 
in a lane open to traffic.  One spotter will be required for each separate activity with 
workers near the edge of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane 
closure on two-lane, two-way pavement.” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 2.  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee it employs on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
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Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps it has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of 
the method used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor Employment Training Administration shall also be 
considered acceptable provided it is being administered in a manner consistent with the equal 
employment obligations of Federal-aid highway construction contracts.  Approval or acceptance 
of a training program shall be obtained from the State prior to commencing work on the 
classification covered by the program.  It is the intention of these provisions that training is to be 
provided in the construction crafts rather than clerk-typists or secretarial-type positions.  
Training is permissible in lower level management positions such as office engineers, 
estimators, timekeepers, etc., where the training is oriented toward construction applications.  
Training in the laborer classification may be permitted provided that significant and meaningful 
training is provided and approved by the Illinois Department of Transportation and the Federal 
Highway Administration.  Some offsite training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
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For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training 
Special Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 
ILCS 559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For 
federally funded projects, the Illinois Works Apprenticeship Initiative will be implemented using 
the FHWA approved OJT procedures.  The Contractor must comply with the recordkeeping and 
reporting obligations of the Illinois Works Apprenticeship Initiative for the life of the project, 
including the certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
 
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  
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No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 2. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications.  
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To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction 
operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for 
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device 
used on the contract.  The self-certification or letter shall provide information for the set-up and 
use of the device as well as a detailed drawing of the device.” 
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall 
meet crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
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(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 

shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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MENTOR-PROTÉGÉ PROGRAM 
Effective:  June 1, 2007 Revised:  February 1, 2013 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the 
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the 
contract.  In the event the Mentor-Protégé Agreement for Contract Assistance and Training is 
not approved, the contract shall be performed in accordance with the DBE Utilization Plan 
exclusive of the Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Quarterly Reports.  The Mentor shall submit quarterly progress reports as outlined in the 
Mentor-Protégé Program Implementation document.  The reports shall indicate the progress 
toward each of the Plan’s stated goals.  The reports shall be signed by an authorized principal 
of each firm and submitted to the Engineer of Construction. 
 
Failure to timely submit reports, or submission of incomplete reports may result in dissolution of 
relationship. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will 
be reimbursed by the Department. 
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PROJECT LABOR AGREEMENT 
Effective:  May 18, 2007 Revised:   August 1, 2019 
 
Description.  The Illinois Project Labor Agreements Act, 30 ILCS 571, states that the State of 
Illinois has a compelling interest in awarding public works contracts so as to ensure the highest 
standards of quality and efficiency at the lowest responsible cost.  A project labor agreement 
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of 
employment on a specific project that is intended to support this compelling interest.  It has 
been determined by the Department that a PLA is appropriate for the project that is the subject 
of this contract.  The PLA document, provided below, only applies to the construction site for 
this contract.  It is the policy of the Department on this contract, and all construction projects, to 
allow all contractors and subcontractors to compete for contracts and subcontracts without 
regard to whether they are otherwise parties to collective bargaining agreements. 
 
Execution of Letter of Assent.  A copy of the PLA applicable to this project is included as part 
of this special provision.  As a condition of the award of the contract, the successful bidder and 
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to 
the PLA as Exhibit A.  The successful bidder shall submit a Subcontractor’s Contractor Letter of 
Assent to the Department prior to the subcontractor’s performance of work on the project.  Upon 
request, copies of the applicable collective bargaining agreements will be provided by the 
appropriate signatory labor organization at the pre-job conference. 
 
Quarterly Reporting.  Section 37 of the Illinois Project Labor Agreements Act requires the 
Department to submit quarterly reports regarding the number of minorities and females 
employed under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly 
workforce participation report for all minority and female employees working under the PLA of 
this contract. The data shall be reported on Construction Form BC 820, Project Labor 
Agreement (PLA) Workforce Participation Quarterly Reporting Form available on the 
Department’s website http://www.idot.illinois.gov/Assets/uploads/files/IDOT-
Forms/BC/BC%20820.docx.   
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e., April 15 for the January – March reporting period). The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.  
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this            day of            ,  
2022, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply 
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each 
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
62M84 (hereinafter, the “Project”). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 

1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of 
this PLA are intended to promote the public interest in obtaining timely and 
economical completion of the Project by encouraging productive and efficient 
construction operations; by establishing a spirit of harmony and cooperation among 
the parties; and by providing for peaceful and prompt settlement of any and all labor 
grievances or jurisdictional disputes of any kind without strikes, lockouts, slowdowns, 
delays, or other disruptions to the prosecution of the work. The parties acknowledge 
the obligations of the Contractors and Subcontractors to comply with the provisions of 
the Act. The parties will work with the Contractors and Subcontractors within the 
parameters of other statutory and regulatory requirements to implement the Act’s 
goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project. The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s 
performance of Construction Work on the Project. Upon request copies of the 
applicable collective bargaining agreements will be provided by the appropriate 
signatory labor organization consistent with this Agreement and at the pre-job 
conference referenced in Article III, Section 3.1. 
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1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA. No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, 
firm, company, or entity that does not agree in writing to become bound for the term of 
this Project by the terms of this PLA prior to commencing such work and to the 
applicable area-wide collective bargaining agreement(s) with the Union(s) signatory 
hereto. 

 

1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be 
considered and accepted by the Unions as separate employers for the purposes of 
collective bargaining, and it is further agreed that the employees working under this 
PLA shall constitute a bargaining unit separate and distinct from all others. The parties 
hereto also agree that this PLA shall be applicable solely with respect to this Project, 
and shall have no bearing on the interpretation of any other collective bargaining 
agreement or as to the recognition of any bargaining unit other than for the specific 
purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms 

and conditions of this PLA and the provisions of any other applicable national, area, or 
local collective bargaining agreement, the terms and conditions of this PLA shall 
supersede and control. For any work performed under the NTL Articles of Agreement, 
the National Stack/Chimney Agreement, the National Cooling Tower Agreement, the 
National Agreement of the International Union of Elevator Constructors, and for any 
instrument calibration work and loop checking performed under the UA/IBEW Joint 
National Agreement for Instrument and Control Systems Technicians, the preceding 
sentence shall apply only with respect to Articles I, II, V, VI, and VII. 
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1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to 

respect the provisions of any other collective bargaining agreements that may now or 
hereafter pertain, whether between the Prime Contractor and one or more of the 
Unions or between a Subcontractor and one or more of the Unions. Accordingly, 
except and to the extent of any contrary provision set forth in this PLA, the Prime 
Contractor and each of its Subcontractors agrees to be bound and abide by the terms 
of the following in order of precedence: (a) the applicable collective bargaining 
agreement between the Prime Contractor and one or more of the Unions made 
signatory hereto; (b) the applicable collective bargaining agreement between a 
Subcontractor and one or more of the Unions made signatory hereto; or (c) the current 
applicable area collective bargaining agreement for the relevant Union that is the 
agreement certified by the Illinois Department of Labor for purposes of establishing 
the Prevailing Wage applicable to the Project. The Union will provide copies of the 
applicable collective bargaining agreements pursuant to part (c) of the preceding 
sentence to the Prime Contractor. Assignments by the Contractors or Subcontractors 
amongst the trades shall be consistent with area practices; in the event of unresolved 
disagreements as to the propriety of such assignments, the provisions of Article VI 
shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with 
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall 
be deemed incorporated into such other applicable collective bargaining agreements 
only for purposes of their application to the Project. 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms 
of an applicable collective bargaining agreement pursuant to the preceding paragraph, 
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as 
may be reasonably required by the Union to accomplish such purpose; provided, 
however, that such Participation Agreements shall, when applicable to the Prime 
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably 
necessary to reflect such fact. Upon written notice in the form of a lien of a 
Contractor’s or Subcontractor’s delinquency from any applicable fringe benefit fund, 
IDOT will withhold from the Contractor’s periodic pay request an amount sufficient to 
extinguish any delinquency obligation of the Contractor or Subcontractor arising out of 
the Project. 

 

1.9 In the event that the applicable collective bargaining agreement between a Prime 
Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be 
maintained until a new applicable collective bargaining agreement is ratified. The 
wages and fringe benefits included in any new applicable collective bargaining 
agreement will apply on and after the effective date of the newly negotiated collective 
bargaining agreement, except to the extent wage and fringe benefit retroactivity is 
specifically agreed upon by the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 

2.1 The term Construction Work as used herein shall include all “construction, demolition, 
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and 
improvements that constitute the Project. Terms appearing within quotation marks in 
the preceding sentence shall have the meaning ascribed to them pursuant to 29 CFR 
Part 5 and Illinois labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project. 
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective 

bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle, 
transport, install, or connect such equipment or materials. Equipment or materials 
delivered to the job-site will be unloaded and handled promptly without regard to 
potential jurisdictional disputes; any such disputes shall be handled in accordance 
with the provisions of this PLA. 

 
2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site. It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited. The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee 

based on race, creed, religion, color, national origin, union activity, age, gender or 
sexual orientation and shall comply with all applicable federal, state, and local laws. 
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2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 
in cooperation with the other parties, the apprenticeship hours which are to be 
performed by minorities and females on the Project. IDOT shall consider the total hours 
to be performed by these underrepresented groups, as a percentage of the workforce, 
and create aspirational goals for each Project, based on the level of underutilization 
for the service area of the Project (together “Project Employment Objectives”). 
IDOT shall provide a quarterly report regarding the racial and gender composition of 
the workforce on the Project. 

 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established 
by the Department. The parties will endeavor to support such training programs to 
allow participants to obtain the requisite qualifications for the Project Employment 
Objectives. 

 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 

 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives. A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives. The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering consultants and materials testing 

employees, to the extent subject to the terms of this PLA, shall be fully expected to 
objectively and responsibly perform their duties and obligations owed to the Department 
without regard to the potential union affiliation of such employees or of other 
employees on the Project. 

 
2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 

 

3.1 In order to assure that all parties have a clear understanding of the PLA, and to 
promote harmony, at the request of the Unions a post-award pre-job conference will be 
held among the Prime Contractor, all Subcontractors and Union representatives prior 
to the start of any Construction Work on the Project. No later than the conclusion of 
such pre-job conference, the parties shall, among other matters, provide to one 
another contact information for their respective representatives (including name, 
address, phone number, facsimile number, e-mail). Nothing herein shall be construed 
to limit the right of the Department to discuss or explain the purpose and intent of this 
PLA with prospective bidders or other interested parties prior to or following its award 
of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory 

labor organization shall be made in writing to the Local Union with copies to the local 
union’s International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 

4.1 The standard work day and work week for Construction Work on the Project shall be 
consistent with the respective collective bargaining agreements. In the event Project 
site or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate. If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the 
hours fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department. If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement. Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 
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4.4 Except as may be otherwise expressly provided by the applicable collective 

bargaining agreement, employment begins and ends at the Project site; employees 
shall be at their place of work at the starting time; and employees shall remain at their 
place of work until quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective 

bargaining agreement, there shall be no limit on production by workmen, no 
restrictions on the full use of tools or equipment, and no restrictions on efficient use of 
manpower or techniques of construction other than as may be required by safety 
regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project. In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising 
the setting up of the equipment, making modifications and final alignment, and 
performing similar activities that may be reasonably necessary prior to and during the 
start-up procedure in order to protect factory warranties. The Prime Contractor or 
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between 
the equipment vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours. Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
 

ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 
PARTICULAR COLLECTIVE BARGAINING AGREEMENT 

 

5.1 In the event a dispute arises under a particular collective bargaining agreement 
specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement. The resulting determination from this process shall 
be final and binding on all parties bound to its process.  

 
 
5.2 Employers covered under this Agreement shall have the right to discharge or 

discipline any employee who violates the provisions of this Agreement. Such discharge 
or discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement. If such fact is established, the penalty imposed shall not 
be disturbed. Work at the Project site shall continue without disruption or hindrance of 
any kind as a result of a Grievance/Arbitration procedure under this Article. 
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5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
 

ARTICLE VI –DISPUTES: GENERAL PRINCIPLES 
 

6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate 
the peaceful adjustment of jurisdictional disputes in the building and construction 
industry and to prevent waste and unnecessary avoidable delays and expense, and 
for the further purpose of at all times securing for the employer sufficient skilled 
workers. 

 
6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By 

mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
The arbitrator is not authorized to award back pay or any other damages for a miss 
assignment of work. Nor may any party bring an independent action for back pay or 
any other damages, based upon a decision of an arbitrator. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the 

procedures below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry. 
Further, the Process will be followed for any grievance or dispute arising out of the 
interpretation or application of this PLA by the parties except for the prohibition on 
attorneys contained in 6.11. All decisions made through the Process are final and 
binding upon all parties. 

 
 

DISPUTE PROCESS 
 

6.4 Administrative functions under the Process shall be performed through the offices of 
the President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or 
their designated representative, called the Administrator. In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision. All parties to this Process release the Illinois 
State Federation of Labor (“Federation”) from any liability arising from its action or 
inaction and covenant not to sue the Federation, nor its officers, employees, agents or 
attorneys. 
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6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the 

dispute shall be resolved as follows: 
 

(a) Representatives of the affected trades and the Contractor or Subcontractor shall 
meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute. (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, 
or his/her designee, as the internal jurisdictional authority of that International 
Union, shall constitute a final and binding decision and determination as to the 
jurisdiction of work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter 

shall be referred to the local area Building & Construction Trades Council, which 
shall meet with the affected trades within two (2) business days subsequent to 
receiving written notice. In the event the parties do not wish to avail themselves of 
the local Building & Construction Trades Council, the parties may elect to invoke 
the services of their respective International Representatives with no extension of 
the time limitations. An agreement reached at this Step shall be final and binding 
upon all parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said 
referral submission shall be in writing and served upon the Illinois State Federation 
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator. Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a 
period in excess of the time frames contemplated under this Paragraph. Business 
days are defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project. A sufficient number of Arbitrators shall be selected from list 
of approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8. 
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties. The authority of the Arbitrator shall be 
restricted and limited specifically to the terms and provisions of Article VI and 
generally to this Agreement as a whole. 
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6.8 Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice. The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she 
may elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing. Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision. Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except 
that any party wishing a full opinion and decision beyond the short form decision shall 
bear the reasonable fees and costs of such full opinion. The decision of the Arbitrator 
shall be final and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International 
Union’s General President whose decision shall be final and binding upon all parties. 
In no event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 

 
(a) First, whether a previous agreement of record or applicable agreement, 

including a disclaimer agreement, between National or International Unions to 
the dispute or agreements between local unions involved in the dispute, 
governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, 
he shall then consider the established trade practice in the industry and 
prevailing practice in the locality. Where there is a previous decision of record 
governing the case, the Arbitrator shall give equal weight to such decision of 
record, unless the prevailing practice in the locality in the past ten years favors 
one craft. In that case, the Arbitrator shall base his decision on the prevailing 
practice in the locality. Except, that if the Arbitrator finds that a craft has 
improperly obtained the prevailing practice in the locality through raiding, the 
undercutting of wages or by the use of vertical agreements, the Arbitrator shall 
rely on the decision of record and established trade practice in the industry 
rather than the prevailing practice in the locality; and, 
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good management are 
essential to the well being of the industry, the interests of the consumer or the 
past practices of the employer shall not be ignored. 

 
(d) The arbitrator is not authorized to award back pay or any other damages for a 

mis-assignment of work. Nor may any party bring an independent action for 
back pay or any other damages, based upon a decision of an arbitrator. 

 
6.10 The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria. If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not 
deemed applicable. The Arbitrator’s decision shall only apply to the Project. 
Agreements of Record, for other PLA projects, are applicable only to those parties 
signatory to such agreements. Decisions of Record are those that were either attested 
to by the former Impartial Jurisdictional Disputes Board or adopted by the National 
Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator. Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision. In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may 
appear on behalf of the parties. Each party is responsible for arranging for its 
witnesses. In the event an Arbitrator’s subpoena is required, the party requiring said 
subpoena shall prepare the subpoena for the Arbitrator to execute. Service of the 
subpoena upon any witness shall be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 

 
The parties are encouraged to determine, prior to Hearing, documentary evidence 
which may be presented to the Arbitrator on a joint basis. 

 
6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 

 
I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project 

manager, owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by 
Arbitrator VIII.Closing arguments by the parties 
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6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14 The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s). Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional 

Dispute Resolution Process, the primary responsibility for any determination of the 
arbitrability of a dispute and the jurisdiction of the Arbitrator shall be borne by the 
party requesting the Arbitrator to hear the underlying jurisdictional dispute. The 
affected party or parties may proceed before the Arbitrator even in the absence or 
one or more stipulated parties with the issue of jurisdiction as an additional item to be 
decided by the Arbitrator. The Administrator may participate in proceedings seeking a 
declaration or determination that the underlying dispute is subject to the jurisdiction 
and process of the Illinois Jurisdictional Dispute Resolution Process. In any such 
proceedings, the non-prevailing party and/or the party challenging the jurisdiction of 
the Illinois Jurisdictional Dispute Resolution Process shall bear all the costs, 
expenses and attorneys’ fees incurred by the Illinois Jurisdictional Dispute Resolution 
Process and/or its Administrator in establishing its jurisdiction. 

 
 

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at 
any other contractor’s or supplier’s facility that is necessary to performance of work at 
the Project site. Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday 
shall not, in itself, be deemed an activity that interferes with the routine and timely 
prosecution of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts 
of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents. Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of 

employees for which it has no responsibility. The principal officer or officers of 
the PLA Committee will immediately instruct, order and use the best efforts of 
his office to cause the affiliated union or unions to cease any violations of this 
Article. The PLA Committee in its compliance with this obligation shall not 
liable for acts of its affiliates. The principal officer or officers of any involved 
affiliate will immediately instruct, order or use the best effort of his office to 
cause the employees the union represents to cease any violations of this 
Article. A union complying with this obligation shall not be liable for 
unauthorized acts of employees it represents. The failure of the Contractor to 
exercise its rights in any instance shall not be deemed a waiver of its rights in 
any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order 
and use their best efforts to cause the affiliated union or unions to cease any violations 
of this Article. A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its 
affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 
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7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible. The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible 
to the party alleged to be in violation and to all other involved parties. 

 
7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a 

hearing within twenty-four (24) hours if it is contended the violation is ongoing, 
but not before twenty-four (24) hours after the written notice to all parties 
involved as required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing. Said hearing shall be completed in one session. A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred. An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion. If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award. 
The Permanent Arbitrator may order cessation of the violation of this Article, 
and such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required. 
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties. In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte. Such agreement does not waive any party’s 
right to participate in a hearing for a final order of enforcement. The Court’s 
order or orders enforcing the Permanent Arbitrator’s Award shall be served on 
all parties by hand or by delivery to their last known address or by registered 
mail. 
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7.6 Individuals found to have violated the provisions of this Article are subject to 

immediate termination. In addition, IDOT reserves the right to terminate this PLA as to 
any party found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived 
by parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or 

parties found in violation, or in the event no violation is found, such fees and expenses 
shall be borne by the moving party. 

 
 

ARTICLE VIII – TERMS OF AGREEMENT 
 

8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 
unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such 
Article or provision to persons or circumstances other than those as to which it has 
been held invalid, inoperative or unenforceable shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Notice of Award 

until the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written 

agreement of the parties. All parties represent that they have the full legal authority to 
enter into this PLA. This PLA may be executed by the parties in one or more 
counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be 

liable to any person or other party for any violation of this PLA by any other party, and 
no Contractor or Union shall be liable for any violation of this PLA by any other 
Contractor or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more 

instances shall not be deemed a waiver of any such rights in respect of a separate 
instance of the same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 

1. Bruce Feldacker 
 
2. Thomas F. Gibbons 

 
3. Edward J. Harrick 

 
4. Brent  L. Motchan 

 
5. Robert Perkovich 

 
6. Byron Yaffee 

 
7. Glenn A. Zipp 
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Execution Page 

 
Illinois Department of Transportation 
 
  
Director of Highways Project Implementation 

 
 
Director of Finance & Administration 

 
 
Yangsu Kim, Chief Counsel 

 
 
Omer Osman, Secretary (Date) 

 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
 

(Date) 
 

List Unions: 
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Exhibit A - Contractor Letter of Assent 

 
 
(Date) 

 
To All Parties: 

 
In accordance with the terms and conditions of the contract for Construction Work on 

[Contract No. 62M84], this Letter of Assent hereby confirms that the undersigned Prime 
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project 
Labor Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project. 

 
It is the understanding and intent of the undersigned party that this Project Labor 

Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to 
applicable fringe benefit funds, the undersigned party hereby expressly conditions its 
acceptance of and limits its participation in such collective bargaining agreement to its work 
on the Project. 

 
 
 

(Authorized Company Officer) 
 
 

(Company) 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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