
 

 
 

February 22, 2021 
 
 
SUBJECT: FAP 412 (Alpine Road)      
  Section 16-00620-00-BR                    
  Winnebago County 
  Contract No. 85704 
  Item 114 
  March 5, 2021 Letting 
  Addendum (A) 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised the Schedule of Prices  
2. Revised Table of Contents to the Special Provisions   
3. Revised pages 1 & 4 of the Special Provisions 
4. Added page 3A to the Special Provisions  
5. Revised sheets 2, 3, 7, 8, 9, 49 & 56 of the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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Special Provisions 

 
 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted 

………………………………………………………………………………………………………………………………….…………………………………….……….……April 1, 2016…….….………………………………………………………………………………………………………...……………………………………………….. , the latest edition of the “Manual on Uniform Traffic Control Devices for Streets  
and Highways”, and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the 
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to  
and govern the construction of  Section 16-00620-00-BR, Winnebago County , and in case of conflict with any part, or  
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern. 

 

Contract No. 85704 

 

LOCATION OF PROJECT 

This project is located on F.A.P. 412 (Alpine Road), Station 499+00 to 510+50 in the Southwest corner of Section 33, T44N, 

R2E, of the 3rd Principal Meridian in the City of Loves Park, Winnebago County, Illinois. 

 

 

DESCRIPTION OF PROJECT 

The work consists of removing and replacing the existing concrete deck of a four span (52ʹ-6ʺ;70ʹ-8ʺ;70ʹ-8ʺ;50ʹ-0ʺ) steel beam 

bridge, skewed 48° right ahead, along with grade raise, approach roadway/median work, earthwork, roadway side slopes 

work and erosion control using staged construction. 

 

 

COMPLETION DATE PLUS WORKING DAYS  

 

Revise Article 108.05 (b) of the Standard Specifications as follows: 

 

ʺWhen a completion date plus working days  is specified, the Contractor shall complete all contract  items and safely 

open all roadways to traffic by 11:59 PM on November 19th, 2021 except as specified herein. 

 

The Contractor will be allowed  to complete all clean-up work and punch  list  items within 5 working days after  the 

completion date  for opening  the roadway  to  traffic.   Under extenuating circumstances  the Engineer may direct  that 

certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working 

days allowed for clean up work and punch list items.   Temporary lane closures for this work may be allowed at the 

discretion of the Engineer. 

 

(*The completion date for All Concrete Work shall be November 5th, 2021.)ʺ 

 

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in this contract, shall apply 

to both the completion date and the number of working days. 

 
 
PRECAUTIONS FOR UTILITIES 

The Contractor shall take whatever precautions which may be necessary to protect the property of the various 

public utilities which may be located underground or above ground, at or adjacent to the site of these 

improvements. If so required, the respective utility companies will make the needed adjustments of these facilities. 

These facilities shall be saved and care shall be exercised so as not to disrupt or destroy the services provided by 
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TEMPORARY SHEET PILING 

 
This  item  shall  be  performed  in  accordance  with  Section  522  of  the  Standard  Specifications  for  Road  and  Bridge 

Construction and as specified herein.  

 

Additional cut and excavation required to install the GEOTECHNICAL REINFORCEMENT beyond the initial limits shown 

on the plans may require additional temporary sheet piling. The Contractor shall submit to the Engineer this additional area 

of Stage I and Stage II retention required for the final design of GEOTECHNICAL REINFORCEMENT. This additional area 

of TEMPORARY SHEET PILING will be installed in place per Section 522 will paid for according to the Special Provision 

GEOTECHNICAL REINFORCEMENT herein. 
 
 
PERMANENT SHEET PILING 

 
This  item  shall  be  performed  in  accordance  with  Section  522  of  the  Standard  Specifications  for  Road  and  Bridge 

Construction and as specified herein.  

 

This work shall consist of furnishing and installing the permanent sheet piling to the limits and tolerances shown on the 

plans according to Section 522 of the Standard Specifications. 

 

Material: The sheet piling shall be made of steel and shall be new material. The sheeting shall have a minimum yield 

strength of 50 ksi unless otherwise specified. The sheeting shall be identifiable and in good condition free of bends and 

other structural defects. The Contractor shall furnish a copy of the published sheet pile section properties to the Engineer 

for verification purposes. The Engineer’s approval will be required prior to driving any sheeting. All driven and set 

sheeting not approved by the Engineer shall be removed at the Contractors expense. The sheeting shall be hot rolled.  

 

The Contractor shall use a section modulus that is equal to or greater than 30.2 in³/ft for the sheeting, and the Contractor 

shall furnish a copy of the published sheet pile section properties and yield strength to the Engineer for verification 

purposes. The Engineer’s approval will be required prior to driving any sheeting. The selection of a sheet pile section shall 

not relieve the Contractor of the responsibility to satisfy all details including minimum clearances, cover, embedments, 

interlocking, and field cutting. Any modifications of the plans to accommodate the Contractor’s selection shall be paid for 

by the Contractor and subject to approval of the Engineer. 

 

Galvanizing: All sheet piles shall be hot dip galvanized in accordance with ASTM A123/A123M‐13 or AASHTO M111. All 

steel shall be visually inspected for finish and appearance prior to shipping. Inspection of hot dip galvanized coatings shall 

be the responsibility of the Contractor and shall follow the guidelines provided in the American Galvanizers Association 

publication “Inspection of Products Hot Dip Galvanized After Fabrication.” 

 

Surfaces with inadequate zinc thickness shall be repaired in the shop according to ASTM A780 and AASHTO M111. 

Surfaces of galvanized steel that are damaged after the galvanizing operation shall be repaired according to ASTM A780 

whenever damage exceeds 3/16 in. (5 mm) in width and/or 4 in. (100 mm) in length. Damage that occurs in the shop shall be 

repaired in the shop. Damage that occurs during transport or in the field shall be repaired in the field. 

 

Construction:  The  Contractor  shall  verify  locations  of  all  underground  utilities  before  driving  any  sheet  piling.  Any 

disturbance  or damage  to  existing  structures, utilities  or  other property,  caused  by  the Contractor’s  operation,  shall  be 

repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost to the Department. 

 

Method of Measurement: This work will be measured in place as described in the plans. Any additional quantity shall be 

approved by the Engineer.  

 

Basis of Payment: This work will be paid for at the contract unit price per SQUARE FOOT for PERMANENT SHEET 

PILING at the locations shown on the plans. 
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 ENTIRE SHEET 

CONCRETE REMOVAL: 

This work shall be performed in accordance with the applicable portions of Section 501 of the Standard 

Specifications and as specified herein. 

This work shall include removal of existing deck, fillets, HMA wearing surface, approach slab, concrete parapet, 

bridge and approach medians, abutment backwalls, wingwalls and wingwall footings and as shown on the plans. 

Portions of the existing abutments and piers are to remain undisturbed as detailed in the plans. All existing 

horizontal reinforcement exposed during the removal process shall be disposed. All existing vertical reinforcement 

exposed during the removal process shall be cleaned per Article 501.05. Concrete shall be sawcut ¾“ deep (or as 

noted on the plans and specifications) prior to concrete removal operations. Care shall be taken during removal of 

the existing deck to protect the beams from damage. Any damage caused by the removal operations shall be 

repaired to the Owner’s satisfaction, at the contractor’s expense. 

Basis of Payment: This work will be paid for at the contract unit price per CUBIC YARD for CONCRETE 

REMOVAL. 


