
 

 
 

February 25, 2021 
 
 
SUBJECT: Stevens Creek Path      
  Section 14-P4000-01-BT                  
  Macon County 
  Contract No. 95892 
  Item 161 
  March 5, 2021 Letting 
  Addendum (A) 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised Index to the Special Provisions 
2. Revised pages 2, 4, 5 & 10 of the Special Provisions 
3. Added pages 11A & 11B to the Special Provisions 
4. Revised sheets 2, 20, 23, 25, 39, 40 & 48 of the Plans  

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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SP-5 DUST CONTROL 

5.01 The Contractor shall be responsible for control of dust occasioned by the construction work. Special 
attention is called to Article 107.15 of the Standard Specifications. Bidders are advised that street surfaces, 
haul routes and similar areas used by the Contractor and subject to traffic, shall be maintained clear of dirt, 
sand or debris by sweeping, flushing or other appropriate measure. 

5.02 The cost of any and all work required to control dust shall be borne by the Contractor. 

SP-6 REMOVAL OF UNCLASSIFIED MATERIALS 

6.01 The removal of miscellaneous items not specifically itemized as a payment item shall be removed at the 
locations shown on the plans or as directed by the Engineer.  

6.02 The material removed as required by this Special Provision shall be disposed of outside the limits of the 
right‐of‐way in accordance with Article 202.03 of the Standard Specifications and as directed by the Engineer. 

6.03 This work will not be paid for separately, but shall be considered included in the Contract. 

SP-7 ROADBED SOILS 

7.01 The thickness of the path has been designed on the basis of the subgrade soils having a minimum Illinois 
Bearing Value (IBV) support value of three (3) throughout. 

7.02 In the event subgrade soils within three (3) feet of the roadway surface are encountered having an IBR 
value of less than three (3) as determined by the Illinois Highway Method of Test, they shall be replaced with 
a soil having a satisfactory IBV. This work shall be done in accordance with Section 301 of the Standard 
Specifications. 

7.03 Any inconveniencies or delays caused the Contractor in complying with this Special Provision shall be 
considered included in the Contract. 

7.04 This work will be paid for in accordance with Article 109.04 of the Standard Specifications. 

SP-8 SAW CUTS 

8.01 Existing concrete or asphalt surfaces shall be neatly saw‐cut full depth at locations where proposed 
construction will abut any existing items to remain in place as directed by the Engineer. 

8.02 This item of work will not be paid for separately, but shall be considered included with the various pay 
items associated with the work; and no additional compensation will be allowed. 

SP-9 TOPSOIL 

9.01 The topsoil shall have all stones, boulders, debris and similar material larger than 1‐inch in the largest 
dimension removed and all soil particles reduced to a size not larger than 1‐inch in the largest dimension. 

9.02 This item of work shall not be paid for separately but shall be considered to be included in the contract 
unit price per cubic yard for EARTH EXCAVATION; and no additional compensation will be allowed. 
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CONCRETE PAVEMENT 8", SPECIAL; and no additional compensation will be allowed. 

SP-12 STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 36" 

12.01 This work shall consist of constructing storm sewers composed of Class A rigid pipes and water main quality pipes 
at locations shown in the plans and as directed by the Engineer. This work shall be performed in accordance with Section 
550 of the Standard Specifications and as outlined in Section 41 of the Standard Specifications for Water and Sewer 
Construction in Illinois. 

12.02 Water main quality pipe shall be used at locations to satisfy IEPA water and sewer separation requirements. The 
pipe material shall be 36" PVC, AWWA C905, DR‐25. 

12.03 PVC pipe is a flexible pipe. Where PVC pipe is used, the selected granular material required for bedding, haunching 
and initial backfill to one foot over the top of the pipe will not be eligible for payment but shall be considered as included 
in the cost of the PVC pipe being installed in accordance with Section 20 of the Standard Specifications for Water and 
Sewer Construction in Illinois. 

12.04 Connections between Class A and PVC pipes shall be made with a concrete collar as shown in the plans. 

12.05 This work will be paid for at the contract unit price per foot for STORM SEWERS, TYPE 1, WATER MAIN QUALITY 
PIPE, 36", which shall include the cost of furnishing and installing Class A and PVC storm sewer pipe, concrete collar as 
specified and the cost of providing and placing the select granular material described in paragraph 12.03; and no 
additional compensation will be allowed. 

SP-13 CONCRETE CURB, TYPE M 

13.01 This work shall consist of constructing mountable concrete curb at locations shown in the plans and as directed by 
the Engineer. This work shall be performed in accordance with Section 606 of the Standard Specifications and Highway 
Standard 606001. 

13.02 Dimensions of the mountable curb shall be as shown in the details on the plans. 

13.03 The mountable curb shall be tied to the adjacent pavement with No. 6 deformed bars at 36" centers. 

13.04 This work will be paid for at the contract unit price per foot for CONCRETE CURB, TYPE M; and no additional 
compensation will be allowed. 

SP-14 TREE REMOVAL, ACRES (SPECIAL) 

14.01 This work shall consist of the cutting, grubbing, removal, and disposal of trees and stumps as defined by Article 
201.02 of the Standard Specifications. It shall also include removal from the site and disposal of any fallen or trees 
dropped in place prior to construction within the tree removal limits as shown on the plans. 

14.02 In accordance with the commitment regarding the Indiana Bat Habitat Protection Relative to Tree Clearing, a field 
visit was performed to identify suitable trees within the tree removal limits as shown on the plans. The trees suitable as 
bat habitats were identified and dropped in place prior to construction. The Decatur Park District has cleared a majority 
of the trees within the removal limits shown in the plans, including all trees marked as suitable for bat habitats by 
Illinois Natural History Survey personnel. Any remaining trees within the tree removal limits shown in the plans may 
proceed without restriction. The cleared trees have been stacked for loading and disposal in several locations on Park 
District property along the path. 

14.03 Any tree removal required by the contractor's operations outside the limits shown on the plans shall be limited 
to October 1st to March 31st unless a field visit by a qualified individual as defined by the commitment has determined 
no trees suitable as bat habitats exist within the additional tree removal limits. 
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14.04 This work will be paid for at the contract unit price per acre for TREE REMOVAL, ACRES (SPECIAL); and no 
additional compensation will be allowed. 

SP-15 TRENCH BACKFILL, SPECIAL 

15.01 This work shall consist of furnishing aggregate for backfilling trenches under proposed improved surfaces or 
are within two feet of the edge of proposed improved surfaces in accordance with Section 208 of the Standard 
Specifications. 

15.02 Revise Article 208.02 to the following: The material shall be CA‐6 aggregate in accordance with Section 1004 
of the Standard Specifications. 

15.03 This work will be paid for at the contract unit price per cubic yard for TRENCH BACKFILL, SPECIAL; and no 
additional compensation will be allowed. 

SP-16 REMOVAL OF EXISTING STRUCTURE, SPECIAL 

16.01 This work shall consist of the removal of the existing abutments and pier and other items at the following 
location: 

   Sta. 703+40 to Sta. 703+74 

16.02 The existing structure consists of two abutments and one pier approximately 8" thick and 10' long concrete 
structures. Depth of the structure is currently unknown. 

16.03 This work shall be performed in accordance with Sections 202 and 501 of the Standard Specifications. The 
existing materials will have no salvage value. 

16.04 This work will be paid for at the contract unit price per each for REMOVAL OF EXISTING STRUCTURES, 
SPECIAL; and no additional compensation will be allowed. 

SP-17 CHAIN LINK FENCE, 4' (SPECIAL) 

17.01 This work shall consist of furnishing and erecting metal bicycle railings with wooden rub rails along the 
perimeter of I‐72 as shown in the plans. 

17.02 This work shall be performed in accordance with Section 509 of the Standard Specifications and the detail 
shown on Sheet 48  of the plans. 

17.03 The rail panel lengths shall be in accordance with Article 509.05(d) Pipe Handrail, unless otherwise shown on 
the plans. 

17.04 The posts shall be constructed of the materials shown on the plans. Where posts are to be constructed of 
square hollow structural tubing (HSS), they shall meet the requirements of Article 1006.28(d) Woven Wire Fence 
Metal Posts. Class SI concrete shall be used for the footings. The maximum post spacing shall be 8 ft. 

17.05 The rub rail shall be a treated 2X6 wooden members meeting requirements of Section 1007 Timber and 
Preservative Treatment. 
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26.03 If the construction process being used by the Contractor requires the creek to be dewatered and/or the 
flow  in  the  creek  to  bypass  the  work  area,  the  Contractor  shall  provide  adequate  equipment,  labor  and 
materials to accomplish this work safely in a continuous and reliable manner. 

26.04 The Contractor shall provide the Engineer with a tentative date when they desire to divert flow. 

26.05 The Contractor MUST give the Engineer notice at least one week prior to beginning work on diverting 
flows. 

26.06 The Owner reserves the right to prohibit bypassing during periods of rain or when rain is predicted within 
the next 24 hours by the National Weather Service. 

26.07 The contractor shall develop a plan  for  the  temporary diversion of  the creek  in accordance with  the 
Illinois Urban Manual. Temporary erosion control measures for the chosen temporary diversion in accordance 
with the Illinois Urban Manual will also be required. This plan shall be submitted to the Engineer for review and 
approval 30 days prior to commencement of the in‐stream work. 

26.08 All engines used for continuous by‐passing shall have sound attenuating enclosures and critical rated 
noise suppression. 

26.09 The Contractor shall be responsible for any damages, including his own, and fines caused by his lack of 
diversion capacity or insufficient erosion control. The Contractor shall hold harmless the Owner and engineer 
for any damages or claim resulting from inadequate diversion capacity or operation. 

26.10 This work will not be paid for separately, but shall be considered as included with the various pay items 
associated with the work; and no additional compensation will be allowed. 

SP-27 COMMITMENTS 

27.01 A biological commitment has been made to protect the summer roosting and maternity habitat of the 
Federally Endangered Indiana Bat and the Proposed as Endangered Northern Long‐Eared Bat. Trees three (3) 
inches or greater in diameter at breast height shall not be cleared from April 1st through September 30th of 
any given year. 

27.02 A  commitment  has  been made  to  construct  this  project  in  compliance with  the U.S.  Army Corps  of 
Engineers Nationwide Permit 42 issued under Section 404 of the Clean Water Act. Attached is a copy of U.S. 
Army Corps of Engineers Permit No. CEMVR‐OD‐P‐2015‐970 and Fact Sheet No. 7(IL) which describes these 
requirements. 

27.03 A commitment has been made to construct this project  in compliance with Section 401 of the Clean 
Water Act. Attached is a copy of the Section 401 Water Quality Certification Log No. C‐0453‐15 issued by Illinois 
Environmental Protection Agency. 

27.04 A commitment has been made to construct the project in accordance with Illinois Department of Natural 
Resources‐Office of Water Resources Part 3700 Floodway Construction rules. Attached is a copy IDNR‐OWR 
Permit No. DS2019103 which describes these requirements. 

10
Revised 2/25/2021



Local Public Agency  County  Section Number 

Decatur Park District  Macon  14‐P4000‐01‐BT 

Printed 02/25/21  BLR 11310 (Rev. 10/04/17) 

SP-29 EARTH EXCAVATION 

29.03  This work  shall  consist of  the excavation and  transportation of  suitable excavated material  to 
embankment  locations  throughout  the  limits  of  the  contract,  or  the  excavation,  transportation, 
stockpiling,  and  disposal  of  excavated  material  in  accordance  with  Section  202  of  the  Standard 
Specifications. This work does not include excavation for structures or channel excavation. 

29.03  The  Engineer  will  be  the  sole  judge  in  classifying  materials  as  topsoil,  suitable  embankment 
material  and  unsuitable  materials.  No  material  shall  be  removed  from  the  project  site  without 
authorization by the Engineer. 

29.03  Approximately 3,765 cubic yards of suitable excavated materials shall be utilized in embankments. 
Any suitable material excavated from the project limits but not utilized in embankments shall remain the 
property of the Decatur Park District. Suitable materials shall  be stockpiled at mutually agreed to locations 
on Park District property along the project limits. Upon completion of the project, the Decatur Park District 
will remove any remaining stockpiles of suitable materials for their use. 

29.04  Approximately  1,500  cubic  yards  of  topsoil  conforming  to  Section  211  of  the  Standard 
Specifications and SP‐9 TOPSOIL shall be obtained from within the project limits and Park District property 
adjacent to the project site. This material shall be stockpiled separately for use as final grading material 
placed prior to final seeding. 

29.05  Approximately 2,245 cubic yards of unsuitable material is anticipated to be obtained within the 
project limits. Unsuitable material shall be disposed of in accordance with Article 202.03 of the Standard 
Specifications. 

29.06  This work shall be paid for at the contract unit price per cubic yard for EARTH EXCAVATION, which 
prices shall also include other items of work included under the general heading of Earthwork for which 
no payment item is included in the contract; and no additional compensation will be allowed. 

SP-30 CHAIN LINK FENCE 

30.01 This work shall consist of constructing chain link fence, gates, and accessories in accordance with 
Section 664 of the Standard Specifications. 

30.02 Two 6‐foot tall, 4‐wide gates shall be constructed in accordance with Art. 664.09 of the Standard 
Specifications and Hwy. Std. 664001 at the locations shown in the plans and as directed by the Engineer. 

30.03 Revise the first sentence of Art. 664.12 of the Standard Specifications to read “Chain link fence 
will be measured  for payment  in  feet, along the top of  the  fence  from center  to center of end posts, 
including the length occupied by gates. 

30.04 Revise the first sentence of Art. 664.13 of the Standard Specifications to read “This work will be 
paid for at the contract unit price per foot for CHAIN LINK FENCE, of the height specified. Gates will not 
be measured separately for payment.” 
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SP-31 REVISED PLAN SHEETS 

30.01 The following revised plan sheet are being issued with this addendum: 

Sheet 2; The Biological Commitment has been updated to reflect the revised clearing restriction dates. 

Sheet  20;  Pipe  invert  elevation  directions  corrected  for  storm  sewer  structures  “A”  and  “B”.  Invert 
elevations on storm sewer structure “A” corrected  to  indicate  falls between  the two  inverts. Updated 
offset of the ditch flowline between culverts “D” and “E” to indicate carrying through the 5’ shoulder. 

Sheet 23; Corrected flowline elevation callout of culvert “P”. 

Sheet 25; Added locations for the two gates discussed in SP‐30. 

Sheet 39; Updated the Pipe Handrail, Special (Box Culvert Mounted Posts) to add two bars and respace 
the heights of the horizontal members. 

Sheet 40; Updated the Pipe Handrail, Special (Box Culvert Mounted Posts) to add two bars and respace 
the heights of the horizontal members. Corrected Section B detail to add 3” diameter corrugated PE pipe 
to tie bars in the toe wall to precast concrete box culvert cells. 

Sheet 48; Updated heights of  rub  rails on chain  link  fence details. Updated  the Pipe Handrail,  Special 
(Ground Mounted Posts) to add two bars and respace the heights of the horizontal members. Added detail 
for concrete collars and concrete slope walls. 
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