



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 26, 2015

SUBJECT: Various Routes  
Project ACHSIP-000V(013)  
Section Dist. 8 STC 2015-1  
Various Counties  
Contract No. 76H67  
Item No. 128, March 6, 2015 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised Page 4 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Jeffrey L. Keirn, Region 5, District 8; Tim Kell; Estimates

DB/cb

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT.....	1
ELECTRONIC SUBMITTAL OF EEO-LABOR REPORTS .....	1
TRAFFIC CONTROL PLAN.....	2
STATUS OF UTILITIES TO BE ADJUSTED .....	3
PROSECUTION OF THE WORK .....	3
CONTROL OF WORK .....	3
CALL OUT .....	3
COMPLETION DATE.....	4
INTERPRETATION OF QUANTITIES AND PAYMENT .....	4
RESPONSE TIME .....	4
START OF WORK .....	4
LABOR, TOOLS, AND EQUIPMENT.....	5
CONTRACTOR'S REPRESENTATIVE .....	5
ELECTRONIC MAIL AND FACSIMILE MACHINE .....	5
INVOICING .....	6
KNOCKED DOWN SMART TRAFFIC CONTROL DEVICES/SYSTEMS.....	6
CHANGEABLE MESSAGE SIGN, SPECIAL.....	6
SMART TRAFFIC MONITORING SYSTEM .....	6
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) .....	9
CONTRACT CLAIMS (BDE).....	11
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	12
PROGRESS PAYMENTS (BDE) .....	24
TRACKING THE USE OF PESTICIDES (BDE).....	24
WEEKLY DBE TRUCKING REPORTS (BDE).....	25

Revised 2/26/15

## **COMPLETION DATE**

The Contractor shall schedule his/her operations in order to complete all call-outs issued during the Contract, including all pickup work and open all roadways to traffic on or before March 9, 2018. Contractor must coordinate pickup of devices with the Department.

## **INTERPRETATION OF QUANTITIES AND PAYMENT**

The quantities in the Summary of Quantities are approximate and may include items necessary to deliver, setup, maintain and pickup of Smart Traffic Control Devices and an estimate of these items necessary to do this work may occur during the Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted. Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of items.

Payment for the work under this contract shall be made according to the schedule of prices in the contract and as hereinafter described. Prices shall include all labor, materials and equipment necessary to complete the work satisfactorily. Before any payment for work is authorized, for a given call-out, all work must be completed satisfactorily and the delivery, setup, maintenance and pickup must be functional as intended.

The Contractor is hereby informed and shall understand that payment will be made only for actual quantities utilized and accepted as satisfactory.

## **RESPONSE TIME**

The Contractor must be available for the duration of the contract to respond and begin work within one (1) week (7 days) if directed by the Department. Once work is started, the Contractor will be expected to pursue completion in a timely manner not to exceed five (5) days.

## **START OF WORK**

All work to be performed by the Contractor shall be on a call-out basis, and no work of any kind shall be performed by the Contractor, unless a call-out authorizing the work has been issued by the Department. The call-out will show the date and time of issuance, type of facility, location, and a description of the service required or the problem reported. The call-out will indicate a District contact and telephone number for the Contractor to contact with any questions regarding the work order, normally the District 8 Traffic Management Center (618-346-3233).

The Contractor shall be available to respond to calls for service at all times, to include Saturdays, Sundays, and holidays, to correct any malfunction of equipment or temporary emergency repair to damaged equipment resulting from any cause.

Revised 2/26/15