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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
March 6, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62K46 
  COOK County 
  Section 2019-173-I 
  Route FAI 55 
  District 1 Construction Funds 
  
 The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian 
barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave). 250 miles of total length. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 55 (I-55/Stevenson Expwy), Section 2019-173-I, Cook County, Contract 
No. 62K46 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

 
FAI Route 55 (I-55/Stevenson Expwy)  

Section 2019-173-I 
Cook County 

Contract No. 62K46 
 
 

LOCATION OF PROJECT 

This work is located on I-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave)  
in Cook County. 
 
 

DESCRIPTION OF PROJECT 

The work to be completed under this contract is: 
 
I. LITTER/ DEBRIS PICKING  
 
 
The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory 
disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish which has 
accumulated on the highway areas hereinafter described as the areas to be cleaned.  After 
completion of each Work Order all areas must present an appearance which is completely 
satisfactory to the Engineer.  Adequate equipment and hand labor are to be provided to 
accomplish the work to the satisfaction of the Engineer. 
 
Specific provisions for Litter Picking will be described in subsequent pages of these Special 
Provisions. 
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PROSECUTION OF THE WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with 
any work on this Contract. Terms of Contract are specified in these Special Provisions. 
 
The contractor shall understand before bidding that the plan schedule of starting and completion 
dates may be revised due to the Department’s operational needs. There is no guaranteed 
minimum or maximum of any Pay Item Work. 
 
 
INTERPRETATION OF QUANTITIES 
 
The quantities shown in the Summary of Quantities are approximate to perform the cleaning work 
that may occur during the Term of Contract. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted. 
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
 
 
CONTRACT COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work and open all 
roadways to traffic on or before December 31, 2020. 
 
The Provisions of Article 108.09 of the Standard Specification shall apply to the contract 
completion date. 
 
 
INTERIM COMPLETION DATE (VIA CALENDAR DAYS) 
 
The Contractor shall complete each Litter Picking Work Order on or before the completion date 
as stated in the Work Order which will be based upon 14 calendar days regardless of over lapping 
work orders. 
 
The completion date will be determined by the issuance date of the work Order adding the 
specified number of calendar days to the date the Work Order has been issued, unless a delayed 
start is granted by the Engineer.  Failure to complete the Litter Picking in the required calendar 
days will result in Liquidated damages as stated in Failure to Complete Work on Time section.   
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FAILURE TO COMPLETE THE WORK ON TIME 
 
Should the Contractor fail to complete the work on or before the completion date as specified in 
the Special Provision for “Interim Completion Date (via Calendar days) ”, or within such extended 
time as may have been allowed by the Department, the Contractor shall be liable to the 
Department in the amount of $5,000.00, not as a penalty but as liquidated damages, for each 
calendar day or a portion thereof of overrun in the contract time or such extended time as may 
have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for 
the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of use of the roadway if the project is delayed in completion.  The Department 
shall not be required to provide any actual loss in order to recover these liquidated damages 
provided herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this 
clause shall be construed as a penalty, as such is not the intention of the parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
LITTER PICKING 
 
Description 
 
The work to be completed under this contract consists of Litter Picking the right of ways using 
either a manual or mechanical method to remove garbage and debris  within the greenspace from 
the right hand side edge of pavement (edge of shoulder) to the Pedestrian Barrier (access control 
fence, woven wire fence, sound or retaining walls, etc) adjacent to the State-owned roadways. 
Where ramps are present, both sides of the expressway ramps shall be cleaned up to edge of 
pavement or the Pedestrian Barrier.  
 
  
2. PERFORMANCE OF WORK: 
 

A. Work Direction:  Cleaning equipment and workers will move in the same direction as 
traffic. 

 
B. Damage to State Property:  The Contractor must perform the work in a manner that will 

not disturb or damage State Property. Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones and barricades, signs, un-stabilized areas and the 
like must not be damaged or disturbed.  If State property is damaged or disturbed, the 
cost of repairs or replacement will be borne by the Contractor. 

  



FAI Route 55 (I-55/Stevenson Expwy) 
Section 2019-173-I 

Cook County 
Contract No. 62K46 

 

 4 

 
C. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree which is unsatisfactory to the Engineer, the 
Contractor will, at the discretion of the Engineer, cease work until the Engineer decides 
work can resume without undue traffic congestion. 

 
D. Disposal of Waste:  Removal and disposal of all waste and deceased animal carcasses 

collected during the prosecution of this work will be the responsibility of the Contractor 
and will be disposed of by the Contractor at his expense.  If animal carcasses are 
deemed to be in excess in size, it is the contractor’s responsibility to contact the Engineer 
for proper removal.  All applicable laws and ordinances related to the hauling, handling 
and disposition of such material shall be complied with by the Contractor.  This applies 
especially to spillage, covered loads in trucks and legal dumping depots such as a 
commercial land fill operation. 

 
E. Solid Waste Management Site:  The Contractor will not be allowed to use any State right-

of-way or any existing Department solid waste management site as part of this contract. 
The Contractor may procure an Illinois Environmental Protection Agency, Bureau of 
Land permit to develop and operate a private solid waste management site to transfer 
non-hazardous waste generated from litter picking.  The cost of developing and 
operating a private solid waste management site shall be considered as included in the 
contract unit prices bid for the work, and no additional compensation will be allowed. 
 

F. Items to be Litter Picked:  The items required for Litter Picking includes but not limited 
to:  

• Debris, animal carcass, dead bushes, broken branches, limbs, discarded fruits 
and vegetables. 

•  Paper and cardboard including containers and boxes. Plastic including 
container, boxes bags and bottles.  Glass and broken glass, including bottles 
and the result of breakages of vehicle glass.  Wood including containers, 
boxes and construction debris. 

• Scrap metal of all sorts 

• Pallets and furniture 

• Vehicle parts, tires, rims, including all vehicle parts from accidents, breakdowns 
or car fires. 

• Fabrics including clothing, rags, curtains and carpet. 

• Rubble including concrete, plaster, bricks, blocks and other building and 
landscaping waste and materials, and any other discarded objects deposited 
on the highway Right of Way. 

• “small items” shall mean items of the size of cigarette ends, drink can ring pulls 
and similar size or smaller shall not be included in the Litter Picking unless 
instructed by the Engineer. 

 
G. Limitations:  Litter picking is not required in areas where 

• Heavy vegetation is taller than 3 feet 

• Standing water is greater than 6 inches in depth 
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3. EQUIPMENT AND LABOR:  The Contractor is hereby informed and shall understand that 

sufficient equipment and Labor force shall be provided and maintained so that the various 
litter picking work orders are satisfactorily completed within the allotted time and that work 
orders are started in close conformance with the Issued Date of Work Order shown on the 
submitted work order. 
 
The Contractor, taking into consideration lost work days due to weather, will be expected to 
provide the necessary number of labors to satisfactorily complete the Litter picking Work 
Order on time. The Contractor shall provide adequate and sufficient supervision, equipment 
and labor to ensure a satisfactory, safe completion of all work to meet the cleaning 
schedules as specified in the Work Order. 

 
Labor, material and equipment will remain on State right-of-way only for such time as is 
necessary to successfully prosecute the cleaning work required by the contract.  
Maintenance or over-night parking of equipment will not be permitted on State right-of-way. 

 
All vehicles are to be equipped with high intensity amber strobes. Strobes, headlights and 
flashers shall be displayed at all times.  When work shall be performed in accordance with 
the plan sheets District One details for typical application of traffic control devices for 
highway cleaning operations and off-road operations. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 
 
 

Litter Picking Work Order 
 
No work shall be performed by the contractor without the issuance of a work order authorizing the 
work.  Work orders may be issued for this contract from March 15 to December 31 of the Term of 
Contract.  A work order will show the type of work, date issued to the contractor, work order 
number, location, limits, quantity and completion date (not to exceed fourteen (14) calendar days).  
 
Work orders will be issued with a maximum of fourteen (14) calendar working days to complete 
the given location and limits to the satisfaction of the Engineer.  A work order quantity request will 
be a minimum of 2 miles and will not exceed 10 miles for completion for the fourteen (14) calendar 
working day period. The Engineer will limit the number of work orders issued during any time 
frame and not exceed three (3) work orders over the fourteen (14) calendar day period.    
 
4. BASIS OF PAYMENT:  Litter Picking will be paid for at the contract unit price per MILE for 

LITTER PICKING. 
 

 
5. QUANTITIES:  The quantities of Litter Picking specified in this contract are estimated 

amounts and are intended as approximations to be used for bidding purposes only.  The 
contractor shall understand before bidding that all individual estimated lane miles shown for 
each Expressway will stand as shown regardless of whether the mileage is low or high.  No 
additional mileage compensation will be allowed.  It shall be understood that the unit prices 
of this contract will prevail throughout the period of this contract. 
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GENERAL REQUIREMENTS 
 
1. WORK AUTHORIZATION AND APPROVAL: The Engineer will verbally instruct the contractor 
on the type and the location of work to be performed (Expressway Cleaning, Arterial Cleaning, 
Supplemental Sweeping, Supplemental Litter Picking and Sign Cleaning). The Contractor shall 
contact the Engineer by telephone no later than 6:30 AM each workday (excluding Saturdays, 
Sundays, and holidays observed by the Illinois Department of Transportation), to coordinate and 
obtain approval for daily work. The Contractor shall not revise the sequence of daily planned work 
without the Engineer's approval. 
 
No Daily Contractor Work Requests / Scheduling shall be authorized or approved to start 
when it is determined by the Engineer that weather conditions will be unfavorable. 
Approval of all Daily Contractor Work Schedule Requests shall be solely determined by 
the Engineer and or Project Supervisor.  
 
The Contractor shall contact the Engineer by telephone on a weekday (Monday through Friday 
excluding holidays observed by the Illinois Department of Transportation) at least 72 hours in 
advance of work on Saturdays, Sundays or holidays (including holidays observed by the Illinois 
Department of Transportation). Verbal work authorization instructions will be followed by written 
confirmation.  
 
 
The Contractor shall repeat work that is not satisfactory. If after inspection the Engineer 
determines the work is to be repeated, the Engineer will verbally instruct the Contractor on the 
type and the location of the work to be repeated by the later of the following: 11:30 AM of the 3rd 
day (excluding Saturdays, Sundays, and holidays observed by the Illinois Department of 
Transportation) following the day the work was performed or 55 hours after receipt of the 
completed Report of Contractor’s Daily Work.  
 
After satisfactory completion of the work, the Contractor will be furnished a written document of 
acceptance. Written authorization and/or acceptance of work will be made on forms established 
for this purpose. Samples of these forms are part of these Special Provisions. 
 
If a section of roadway scheduled to be cleaned cannot be completed due to unforeseen highway 
operational reasons; including, but not limited to, areas of roadway under construction during the 
period of the contract and emergency conditions resulting in closures or restrictions for safety 
purposes, that portion(s) of a litter picking work order shall be deleted from the contract. The 
section of roadway deleted may be returned to the contract, at the direction of the Engineer, when 
highway operational reasons no longer require the section of roadway to be deleted. When a 
section of roadway is returned to the contract the work will be paid at the same pay by MILE that 
was deleted and no additional compensation will be allowed. The Contractor shall indicate all 
sections of roadway deleted from the work order, including mileage and the reason for deletion, 
on the Report of Contractor’s Daily Work. 
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2. PERFORMANCE OF WORK: 
 

H. Work Direction:  Cleaning equipment and workers will move in the same direction as 
traffic. 

 
I. Damage to State Property:  The Contractor must perform the work in a manner that will 

not disturb or damage State Property. Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones and barricades, signs and the like must not be 
damaged or disturbed.  If State property is damaged or disturbed, the cost of repairs or 
replacement will be borne by the Contractor. 

 
J. Inconvenience:  The Contractor will prosecute the work in a manner that will minimize 

the inconvenience to the motoring public.  The Contractor shall create neither air 
pollution with dust nor hazardous conditions with water on the pavement. 

 
K. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree which is unsatisfactory to the Engineer, the 
Contractor will, at the discretion of the Engineer, cease work until the Engineer decides 
work can resume without undue traffic congestion. 

 
L. Disposal of Waste:  Removal and disposal of all waste and deceased animal carcasses 

collected during the prosecution of this work will be the responsibility of the Contractor 
and will be disposed of by the Contractor at his expense.  If the deceased animal 
carcasses are of nominal size the contractor shall contact the Engineer and request that 
it be disposed of in another approved manor.  All applicable laws and ordinances related 
to the hauling, handling and disposition of such material shall be complied with by the 
Contractor.  This applies especially to spillage, covered loads in trucks and legal dumping 
depots such as a commercial land fill operation. 

 
 
M. Solid Waste Management Site:  The Contractor will not be allowed to use any State right-

of-way or any existing Department solid waste management site as part of this contract. 
The Contractor may procure an Illinois Environmental Protection Agency, Bureau of 
Land permit to develop and operate a private solid waste management site to transfer 
non-hazardous waste generated from street sweeping.  The cost of developing and 
operating a private solid waste management site shall be considered as included in the 
contract unit prices bid for the work, and no additional compensation will be allowed. 

     
3. EQUIPMENT AND LABOR:  The Contractor is hereby informed and shall understand that 

sufficient equipment and labor force shall be provided and maintained so that the various 
work orders are satisfactorily completed within the allotted time and that work orders are 
started in close conformance with the Schedule of Starting Dates shown in the special 
provisions and plans regardless of overlapping. 

 
Labor, material and equipment will remain on State right-of-way only for such time as is 
necessary to successfully prosecute the cleaning work required by the contract.  
Maintenance or over-night parking of equipment will not be permitted on State right-of-way. 
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All vehicles are to be equipped with high intensity amber strobes. Strobes, headlights and 
flashers shall be displayed at all times when work is performed. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 

 
4. EXTRA WORK:  If the Contractor is required by the Engineer to perform cleaning work other 

than that delineated in these Special Provisions, payment for such work will be in accordance 
with Article 109.04 of the Standard Specifications. 

 
5. METHOD OF MEASUREMENT: The satisfactory completion of Litter Picking will be the 

standard measurement for payment. 
 

It shall be the Contractor's responsibility to notify the Engineer when each work order is 
completed on any designated routes. 

 
       Litter Picking will be measured for payment in linear miles of expressway and in miles of 

rounded down to the tenth of a mile.  A standard automobile odometer shall be used by the 
Engineer to make the measurements.  Litter Picking not authorized in writing by the Engineer 
will not be measured for payment. 

 
It shall be the Contractor's responsibility to notify the Engineer when litter picking is 
completed. 

 
 

6. BASIS OF PAYMENT: Litter Picking will be paid for at the contract unit price per mile for 
LITTER PICKING. 
 

 
7. QUANTITIES:  The quantities of lineal miles specified in this contract are estimated amounts 

and are intended as approximations to be used for bidding purposes only.  The contractor 
shall understand before bidding that all individual estimated shoulder mile limits shown for 
each expressway will stand as shown regardless of whether the mileage is low or high.  No 
additional mileage compensation will be allowed.  It shall be understood that the unit prices 
of this contract will prevail throughout the period of this contract. 

 
8. CONTRACT BOND:  The successful bidder, at the time of execution of the contract shall 

deposit with the Department in accordance with the Standard Specifications for Road and 
Bridge Construction, a surety bond in the amount of two hundred fifty thousand dollars 
($250,000).  The form of the bond shall be that furnished by the Department, and the surety 
shall be acceptable to the Department. 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701101, 701106 and 701901 
 
DETAILS: Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures 
 (TC-17) 
 
SPECIAL PROVISIONS: Keeping Expressways Open to Traffic 
 Traffic Control and Protection (Expressways)(Maintenance) 
 Public Convenience and Safety (D-1) 
 Equipment Parking and Storage (BDE) 
 Traffic Control Devices – Cones (BDE) 
 Work Zone Traffic Control Devices (BDE) 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 
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WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE) 
 
Effective: May 30, 2006 
Revised: June 15, 2010 
 
Revise Article 701.19 Method of Measurement to read:  

 
"Traffic Control and Protection will not be measured for payment." 
 

Revise Article 701.20 Basis of Payment to read: 
 
"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 
shall be considered as included in the contract unit prices for the construction items 
involved, and no additional compensation will be allowed. 
 
(b)  Work or revisions in the phasing of construction or maintenance operations may 
require traffic control to be installed in accordance with a Standard other than those 
included in the plans.  In such cases, the Standards will be made available to the 
Contractor at least one week in advance of the change in traffic control.  Payment for traffic 
control required by these added Standards will be according to Article 109.04.  Revisions 
or modifications to increase the traffic control protection shown in the contract shall be 
submitted by the Contractor for approval by the Engineer.  A reduction of the traffic control 
shown in the contract will not be allowed." 

 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised: January 21, 2015 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required in 
these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend 
closures on all Freeways and/or Expressways in District One.  This advance notification is 
calculated based on workweek of Monday through Friday and shall not include weekends or 
Holidays. 
 
Shoulder closures or partial ramp closures (per attached TC-17) will not be permitted on 
weekdays (Monday through Friday) from 5:00 A.M. to 9:00 A.M. and from 3:00 P.M. to 7:00 P.M. 
Lane and ramp closures are normally not permitted during the day. Exact hours will be determined 
by the Expressway Traffic Control Engineer. 
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Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)(MAINTENANCE) 
Effective:  March 8, 1996 
Revised:  January 1, 2018 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  
When directed by the Engineer, the Contractor shall remove all traffic control devices that were 
furnished, installed, or maintained by him under this contract, and such devices shall remain the 
property of the Contractor.  All traffic control devices shall remain in place until specific 
authorization for relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer 
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the 
Standard Specifications.  Failure to meet this requirement will be subject to a Traffic 
Control Deficiency.  The deficiency will be calculated as outlined in Article 105.03 of the 
Standard Specifications.  Truck/trailer mounted attenuators shall comply with Article 
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used 
in accordance with manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction zone.  
The Contractor is responsible for verifying the accuracy of the sign log.  Throughout 
the duration of this project, all existing traffic signs shall be maintained by the 
Contractor.  All provisions of Article 107.25 of the Standard Specifications shall apply 
except the third paragraph shall be revised to read:  "The Contractor shall maintain, 
furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party.   

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be established 
and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly located approximately 4200’ before the closure, and shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may 
be omitted when this assembly would normally be placed within 1500 feet of the 
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then 
additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.  
END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size 

of 48 inch by 48 inch with 12-inch capital letters and a 20-inch arrow.  EXIT OPEN 
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48 
inch with 8-inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 

(W8-11) on both sides of the expressway, at any time when the elevation difference 
between adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be 
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum 
of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 

every 1000', one per lane and per shoulder, to prevent motorists from using work areas 
as a traveled way.  Check barricades shall also be placed in advance of each open patch, 
or excavation, or any other hazard in the work area, the first at the edge of the open traffic 
lane and the second centered in the closed lane.  Check barricades, either Type I or II, or 
drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along 
the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower 
slope of the wall shall also have a 6-inch-wide temporary pavement marking edgeline 
(yellow on the left and white on the right). 

(f)  Full Expressway Closures.  Full Expressway Closures will only be permitted for a maximum 
of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to 
Traffic Special Provision.  During Full Expressway Closures, the Contractor will be 
required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 
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Method of Measurement.   
 
Traffic Control and Protection will not be measured for payment. 
 
All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control 
devices required in the plans and these Special Provisions shall be included in the contract unit 
prices for the construction item involved. Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be 

considered as included in the contract unit prices for the construction items involved, and 
no additional compensation will be allowed. 

 
(b) Work or revisions in the phasing of construction or maintenance operations may require 

traffic control to be installed in accordance with a Standard other than those included in 
the plans.  In such cases, the Standards will be made available to the Contractor at least 
one week in advance of the change in traffic control.  Payment for traffic control required 
by these added Standards will be according to Article 109.04.  Revisions or modifications 
to increase the traffic control protection shown in the contract shall be submitted by the 
Contractor for approval by the Engineer.  A reduction of the traffic control shown in the 
contract will not be allowed. 
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Litter Picking 

Work Order 

 

 
CLEANING YEAR:                              CONTRACT NUMBER:                                                                   

  
 

 
Expressway: 

Limits: 

Proposed Miles: 

This is an Authorization to Clean: 

 

 

 

NOTE: The contractor, SHALL NOT perform any work during any adverse weather conditions such as rain, drizzle snow, fog 

and as determined by the Engineer and/or Inspectors. The contractor shall immediately implement this contract 

requirement without need to be instructed. All lane and shoulder closures shall be removed during any adverse weather 

conditions. 

 

 
   

   

   

   

 

NOTE: The contractor, at least 24 hours in advance, must physically inspect in detail the site of work to 

determine the required traffic control and protection and materials needed before proceeding with work. 

 
SPECIAL INSTRUCTIONS:   

 

 

 

 

 

 
 
 

Issued Date of Work Order: 

Number of Production/Work Order: 

Work Completed Date: 

Authorized by: 

Date:      

  Authorization of Work:  

 
    Engineer Signature:     
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 
“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; or if a 
conflict with a utility in an unanticipated location does not cause a shutdown of the work or a 
documentable reduction in the rate of progress exceeding the limits set herein.  The provisions of 
Article 104.03 notwithstanding, compensation for delays caused by a utility in an unanticipated 
location will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two hours, but not to exceed two 
weeks. 
 
(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 
(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when the 
rate of production on the work in conflict with the utility in an unanticipated location decreases by 
more than 25 percent and lasts longer than seven calendar days.” 
 
Revise Article 107.40(c) of the Standard Specifications to read: 
 
“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum remaining 
hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to standby on the 
project site by the Engineer, will be paid for according to Article 109.04(b)(4). 
 
(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment will be 
limited to two weeks plus the cost of move-out to either the Contractor’s yard or another job and 
the cost to re-mobilize, whichever is less.  Rental equipment may be paid for longer than two 
weeks provided the Contractor presents adequate support to the Department (including lease 
agreement) to show retaining equipment on the job is the most economical course to follow and 
in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the reduced 
productivity for labor and equipment time in excess of the 25 percent threshold for that portion of 
the delay in excess of seven calendar days.  Determination of compensation will be in accordance 
with Article 104.02, except labor and material additives will not be permitted. 
 
Payment for escalated material costs, escalated labor costs, extended project overhead, and 
extended traffic control will be determined according to Article 109.13.” 
 
Revise Article 108.04(b) of the Standard Specifications to read: 
 
“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 
 
(2) When job conditions due to recent weather prevent work on the controlling item. 
 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 
officers, agents, or employees; delay by the Department in making the site available; or delay in 
furnishing any items required to be furnished to the Contractor by the Department prevents work 
on the controlling item. 
 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 
item. 
 
(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not due to any 
fault of the Contractor. 
 
(6) When any condition over which the Contractor has no control prevents work on the 
controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 
 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 
time required for the work will be made according to Section 108.  Any adjustment in the costs to 
be paid will be made for direct labor, direct materials, direct equipment, direct jobsite overhead, 
direct offsite overhead, and other direct costs allowed by the resolution.  Adjustments in costs will 
not be made for interest charges, loss of anticipated profit, undocumented loss of efficiency, home 
office overhead and unabsorbed overhead other than as allowed by Article 109.13, lost 
opportunity, preparation of claim expenses and other consequential indirect costs regardless of 
method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost recovery 
of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 
“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 
 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 
otherwise been completed, to be done after material and/or labor costs have increased, such 
increases will be paid.  Payment for escalated material costs will be limited to the increased costs 
substantiated by documentation furnished by the Contractor.  Payment for escalated labor costs 
will be limited to those items in Article 109.04(b)(1) and (2), except the 35 percent and 10 percent 
additives will not be permitted. 
 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 
and documented direct offsite overhead, including onsite supervisory and administrative 
personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 
overhead will be calculated as 8 percent of the total delay cost. 
 
(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit price 
as provided for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 
Upon payment for a contract delay under this provision, the Contractor shall assign subrogation 
rights to the Department for the Department’s efforts of recovery from any other party for monies 
paid by the Department as a result of any claim under this provision.  The Contractor shall fully 
cooperate with the Department in its efforts to recover from another party any money paid to the 
Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 
a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 
 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 
emission control devices are not available for equipment proposed to be used on the project, 
and if the Contractor has obtained a performance certification from the retrofit device 
manufacturer that the emission control device provides a minimum PM emission reduction of 50 
percent. 
 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of contracts funded 
in whole or in part with federal or state funds.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate, which may include, but is not 
limited to: 
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(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 
(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are not 
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or 
efforts brought to the attention of the Department may be relevant in appropriate cases and will 
be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE companies that have 
the capability to perform the work of the contract.  The bidder must solicit this interest within 
sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must 
determine with certainty if the DBE companies are interested by taking appropriate steps to follow 
up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase the 
likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when the 
Contractor might otherwise prefer to perform these work items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in responding 
to a solicitation. 
 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and suppliers and to 
select those portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such negotiation 
includes the names, addresses, and telephone numbers of DBE companies that were considered; 
a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached 
for DBE companies to perform the work. 
 
b. A bidder using good business judgment would consider a number of factors in negotiating 
with subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities 
as well as contract goals into consideration.  However, the fact that there may be some additional 
costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s 
failure to meet the contract DBE goal, as long as such costs are reasonable.  Also the ability or 
desire of a bidder to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidders are not, however, required to 
accept higher quotes from DBE companies if the price difference is excessive or unreasonable.  
In accordance with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a 
non-DBE subcontractor was selected over a DBE for work on the contract. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for example 
union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation 
of bids in the bidder’s efforts to meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or 
insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBE companies. 
 
(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the contract 
provided it is otherwise eligible for award.  If the Department determines the bidder has failed to 
meet the requirements of this Special Provision or that a good faith effort has not been made, the 
Department will notify the responsible company official designated in the Utilization Plan that the 
bid is not responsive.  The notification will also include a statement of reasons for the adverse 
determination.  If the Utilization Plan is not approved because it is deficient as a technical matter, 
unless waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period to cure the deficiency. 
 
(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after the 
receipt of the notification of the determination.  The determination shall become final if a request 
is not made on or before the fifth calendar day.  A request may provide additional written 
documentation or argument concerning the issues raised in the determination statement of 
reasons, provided the documentation and arguments address efforts made prior to submitting the 
bid.  The request will be reviewed by the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all 
issues of documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision within ten 
working days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve the 
Utilization Plan submitted by the bidder and shall clear the contract for award.  A final decision 
that a good faith effort was not made shall render the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE subcontracts 
to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the purchase of 
materials and supplies or the lease of equipment by the DBE subcontractor from the Contractor 
or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count 
toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which it is 
responsible.  At least one truck owned, operated, licensed, and insured by the DBE must be used 
on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the total 
value of the transportation services the lessee DBE provides on the contract. 
 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or commission is 
receives as a result of the lease arrangement. 
 
(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 
 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the procurement 
of materials and supplies if not a DBE regular dealer or DBE manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All requests for 
amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as provided 
elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing of any changes in 
the scope of work which result in a reduction in the dollar amount condition-of-award to the 
contract.  Where the revision includes work committed to a new DBE subcontractor, not previously 
involved in the project, then a Request for Approval of Subcontractor, Department form BC 260A 
or AER 260A, must be signed and submitted.  If the commitment of work is in the form of additional 
tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not 
be required.  However, the Contractor must document efforts to assure the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 
 
(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-initiated 
work substitution proposals.  Where the contract allows alternate work methods which serve to 
delete or create underruns in condition of award DBE work, and the Contractor selects that 
alternate method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, then the 
Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is certified 
in the respective item of work) in a modification of the condition of award; or 
 
(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in 
writing to the change.  If this occurs, the Contractor shall substitute other work of equivalent value 
to a certified DBE or provide documentation of good faith efforts to do so; or 
 
(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith efforts to do 
so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other forces 
work designated for a listed DBE except as provided in this Special Provision.  The Contractor 
shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the Contractor obtains the Department’s written consent as provided in subsection 
(a) of this part.  Unless Department consent is provided for termination of a DBE subcontractor, 
the Contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the 
approved Utilization Plan without prior written consent.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE 
firm.  Written consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to terminate or 
replace the DBE firm.  Before transmitting to the Bureau of Small Business Enterprises any 
request to terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in 
writing to the DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate 
and/or substitute, and the reason for the request.  The Contractor shall give the DBE five days to 
respond to the Contractor’s notice.  The DBE so notified shall advise the Bureau and the 
Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and 
why the Bureau should not approve the Contractor’s action.  If required in a particular case as a 
matter of public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 
way consistent with normal industry standards.  Provided, however, that good cause does not 
exist if the failure or refusal of the DBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the Contractor; 
 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable 
state law. 
 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written 
notice to the Contractor of its withdrawal; 
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor 
is unable to complete its work on the contract; 
 
(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it relied upon 
to obtain the contract so that the Contractor can self-perform the work for which the DBE 
contractor was engaged or so that the Contractor can substitute another DBE or non-DBE 
contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, the 
Contractor shall make a good faith effort to find another DBE to substitute for the original DBE to 
perform at least the same amount of work under the contract as the terminated DBE to the extent 
needed to meet the established Contract goal.  The good faith efforts shall be documented by the 
Contractor.  If the Department requests documentation under this provision, the Contractor shall 
submit the documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department will provide a written 
determination to the Contractor stating whether or not good faith efforts have been demonstrated. 
 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 30 calendar 
days after payment has been made by the Department to the Contractor for such work or material, 
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the 
Resident Engineer.  If full and final payment has not been made to the DBE, the DBE Payment 
Agreement shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes the work has not been satisfactorily 
completed.  If the Contractor does not have the full amount of work indicated in the Utilization 
Plan performed by the DBE companies indicated in the Utilization Plan and after good faith efforts 
are reviewed, the Department may deduct from contract payments to the Contractor the amount 
of the goal not achieved as liquidated and ascertained damages.  The Contractor may request an 
administrative reconsideration of any amount deducted as damages pursuant to subsection (h) 
of this part. 
 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be made 
on the contract until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated damages 
have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved as 
liquidated damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in paragraph (c) of 
“Good Faith Effort Procedures” of this Special Provision, except a final decision that a good faith 
effort was not made during contract performance to achieve the goal agreed to in the Utilization 
Plan shall be the final administrative decision of the Department.  The result of the reconsideration 
process is not administratively appealable to the U.S. Department of Transportation. 
 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 
“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or a landfill, 
the Contractor shall receive, as administrative costs, an amount equal to five percent of the first 
$10,000 and one percent of any amount over $10,000 of the total approved costs of such fees. 
 
(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 
(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such force 
account work.  Statements shall be accompanied and supported by invoices for all materials used 
and transportation charges.  However, if materials used on the force account work are not 
specifically purchased for such work but are taken from the Contractor’s stock, then in lieu of the 
invoices, the Contractor shall furnish an affidavit certifying that such materials were taken from 
his/her stock, that the quantity claimed was actually used, and that the price and transportation 
claimed represent the actual cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 
and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so requested by 
the Engineer. 
 
b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 
c. Quantities of materials, prices and extensions. 
 
d. Transportation of materials. 
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e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 
(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount equal 
to five percent of the total approved costs of such work with the minimum payment being $100. 
 
(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily Report”.  
If the statement is not received within the specified time frame, all demands for payment for the 
extra work are waived and the Department is released from any and all such demands.  It is the 
responsibility of the Contractor to ensure that all statements are received within the specified time 
regardless of the manner or method of delivery.” 
 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 
“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 
 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall 
be located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall 
be located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be 
located a minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 6 in. 
measurement shall be from the base of the non-traffic side of the barrier. 
 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2019 Revised:  January 1, 2020 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping 
to the point where the piping is above the ground, including determining the content types and 
estimated quantities. 
 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 
storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 
 
Before beginning any associated soil or groundwater management activity, the Contractor shall 
provide the Engineer with the opportunity to visually inspect and approve the equipment.  If the 
equipment contains any contaminated residual material, decontamination shall be performed on 
the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 
 
669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances 
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.  
The form shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
 
As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following 
qualifications. 
 
(a) Regulated Substances Monitoring.  Qualification for environmental observation and field 
screening of regulated substances work and environmental observation of UST removal shall 
require either pre-qualification in Hazardous Waste by the Department or demonstration of 
acceptable project experience in remediation and operations for contaminated sites in accordance 
with applicable Federal, State, or local regulatory requirements using BDE 2730. 
 
Qualification for each individual performing regulated substances monitoring shall require a 
minimum of one-year of experience in similar activities as those required for the project. 
 
(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST) 
removal work shall require licensing and certification with the Office of the State Fire Marshall 
(OSFM) and possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
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The qualified Contractor(s) or firm(s) shall also document it does not have any current or former 
ties with any of the properties contained within, adjoining, or potentially affecting the work. 
 
The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 
 

CONSTRUCTION REQUIREMENTS 
 
669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, the 
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732 
“Regulated Substances Monitoring Daily Record (RSMDR)”. 
 
(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the 
limits of the contract specific work areas.  Once work begins, the monitoring personnel shall be 
present on-site continuously during the excavation and loading of material. 
 
(b) Field Screening.  Field screening shall be performed during the excavation and loading of 
material from the contract specific work areas, except for material classified according to 
Article 669.05(b)(1) or 669.05(c) where field screening is not required. 
 
Field screening shall be performed with either a photoionization detector (PID) (minimum 
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to monitor 
for potential contaminants associated with regulated substances.  The PID or FID shall be 
calibrated on-site, and background level readings taken and recorded daily, and as field and 
weather conditions change.  Field screen readings on the PID or FID in excess of background 
levels indicates the potential presence of regulated substances requiring handling as a non-
special waste, special waste, or hazardous waste.  PID or FID readings may be used as the basis 
of increasing the limits of removal with the approval of the Engineer but shall in no case be used 
to decrease the limits. 
 
669.05 Regulated Substances Management and Disposal.  The management and 
disposal of soil and/or groundwater containing regulated substances shall be according to the 
following: 
 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 
indicate detected levels exceed the most stringent maximum allowable concentration (MAC) for 
chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. Code 1100.605, 
the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most stringent 
MAC, but still considered within area background levels by the Engineer, the excavated soil can 
be utilized within the right-of-way as embankment or fill, when suitable.  If the soils cannot be 
utilized within the right-of-way, they shall be managed and disposed of at a landfill as a non-
special waste. 
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(2) When analytical results indicate inorganic chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County identified in 
35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil can be utilized within the right-
of-way as embankment or fill, when suitable, or managed and disposed of at a clean construction 
and demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) within an 
MSA County provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 
(3) When analytical results indicate chemical constituents exceed the most stringent MAC but 
do not exceed the MAC for an MSA County excluding Chicago, or the MAC within the Chicago 
corporate limits, the excavated soil can be utilized within the right-of-way as embankment or fill, 
when suitable, or managed and disposed of off-site at a CCDD facility or an USFO within an MSA 
County excluding Chicago or within the Chicago corporate limits provided the pH of the soil is 
within the range of 6.25 - 9.0, inclusive. 
 
(4) When analytical results indicate chemical constituents exceed the most stringent MAC but 
do not exceed the MAC for an MSA County excluding Chicago, the excavated soil can be utilized 
within the right-of-way as embankment or fill, when suitable, or managed and disposed of off-site 
at a CCDD facility or an USFO within an MSA County excluding Chicago provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 
(5) When the Engineer determines soil cannot be managed according to Articles 669.05(a)(1) 
through (a)(4) above and the materials do not contain special waste or hazardous waste, as 
determined by the Engineer, the soil shall be managed and disposed of at a landfill as a non-
special waste. 
 
(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant to 
35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer otherwise determines 
the soil cannot be managed according to Articles 669.05(a)(1) through (a)(5) above, the soil shall 
be managed and disposed of off-site as a special waste or hazardous waste as applicable. 
 
(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated soil 
can be utilized within the right-of-way as embankment or fill, when suitable, or managed and 
disposed of off-site according to Article 202.03.  However, the excavated soil cannot be taken to 
a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 
 
(2) The soil exhibited PID or FID readings in excess of background levels. 
 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results indicate that 
detected levels exceed the most stringent MAC but do not exceed TACO Tier 1 Soil Remediation 
Objectives for Residential Properties pursuant to 35 Ill. Admin. Code 742 Appendix B Table A, 
the excavated soil can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of off-site according to Article 202.03.  However, the excavated soil 
cannot be taken to a CCDD facility or an USFO.  
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(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater 
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route for 
Class 1 groundwater, the groundwater shall be managed off-site as a special waste or hazardous 
waste as applicable.  Special waste groundwater shall be containerized and trucked to an off-site 
treatment facility, or may be discharged to a sanitary sewer or combined sewer when permitted 
by the local sewer authority.  Groundwater discharged to a sanitary sewer or combined sewer 
shall be pre-treated to remove particulates and measured with a calibrated flow meter to comply 
with applicable discharge limits.  A copy of the permit shall be provided to the Engineer prior to 
discharging groundwater to the sanitary sewer or combined sewer. 
 
Groundwater encountered within trenches may be managed within the trench and allowed to 
infiltrate back into the ground.  If the groundwater cannot be managed within the trench, it may be 
discharged to a sanitary sewer or combined sewer when permitted by the local sewer authority, 
or it shall be containerized and trucked to an off-site treatment facility as a special waste or 
hazardous waste.  The Contractor is prohibited from discharging groundwater within the trench 
through a storm sewer.  The Contractor shall install backfill plugs within the area of groundwater 
contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  Backfill 
plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are to be 4 ft (1.2 m) 
long, measured parallel to the trench, full trench width and depth.  Backfill plugs shall not have 
any fine aggregate bedding or backfill, but shall be entirely cohesive soil or any class of concrete.  
The Contractor shall provide test data that the material has a permeability of less than 10-7 cm/sec 
according to ASTM D 5084, Method A or per another test method approved by the Engineer. 
 
The Contractor shall use due care when transferring contaminated material from the area of origin 
to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 
 
The Contractor shall provide engineered barriers, when required, and shall include materials 
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 
 
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 
 
The Contractor shall provide the Engineer with all transport-related documentation within two days 
of transport or receipt of said document(s).  For management of special or hazardous waste, the 
Contractor shall provide the Engineer with documentation that the Contractor is operating with a 
valid Illinois special waste transporter permit at least two weeks before transporting the first load 
of contaminated material. 
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Transportation and disposal of material classified according to Article 669.05(a)(5) or 669.05(a)(6) 
shall be completed each day so that none of the material remains on-site by the close of business, 
except when temporary staging has been approved. 
 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be manifested 
off-site using the Department's county generator number provided by the Bureau of Design and 
Environment.  An authorized representative of the Department shall sign all manifests for the 
disposal of the contaminated material and confirm the Contractor's transported volume.  Any 
waste generated as a non-special waste may be managed off-site without a manifest, a special 
waste transporter, or a generator number. 
 
The Contractor shall select a landfill permitted for disposal of the contaminant within the State of 
Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by their permit and whether the disposal facility is 
presently, has previously been, or has never been, on the United States Environmental Protection 
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act 
(RCRA) List of Violating Facilities.  The use of a Contractor selected landfill shall in no manner 
delay the construction schedule or alter the Contractor's responsibilities as set forth. 
 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 
shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 
 
(a) Definition. A waste is considered a non-special waste as long as it is not: 
 
(1) a potentially infectious medical waste; 
 
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721; 
 
(3) an industrial process waste or pollution control waste that contains liquids, as determined 
using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 35 Ill. Admin. Code 
811.107; 
 
(4) a regulated asbestos-containing waste material, as defined under the National Emission 
Standards for Hazardous Air Pollutants in 40 CFR Part 61.141; 
 
(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
 
(6) a material subject to the waste analysis and recordkeeping requirements of 
35 Ill. Admin. Code 728.107 under land disposal restrictions of 35 Ill. Admin. Code 728; 
 
(7) a waste material generated by processing recyclable metals by shredding and required to 
be managed as a special waste under Section 22.29 of the Environmental Protection Act; or 
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(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 
(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 
 
(2) the means by which the generator has determined the waste is not a liquid; 
 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and dated 
by the person responsible for completing the analysis; 
 
(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 
(5) a description of the process generating the waste; and 
 
(6) relevant material safety data sheets. 
 
669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 
 
Temporary staging shall be accomplished within the right-of-way and the Contractor’s means and 
methods shall be described in the approved or amended RSPCP.  Staging areas shall not be 
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m) 
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or 
designated habitat zones. 
 
The method of staging shall consist of containerization or stockpiling as applicable for the type, 
classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of different 
classifications shall be staged separately with no mixing or co-mingling. 
 
When containers are used, the containers and their contents shall remain intact and inaccessible 
to unauthorized persons until the manner of disposal is determined.  The Contractor shall be 
responsible for all activities associated with the storage containers including, but not limited to, 
the procurement, transport, and labeling of the containers.  The Contractor shall not use a storage 
container if visual inspection of the container reveals the presence of free liquids or other 
substances that could cause the waste to be reclassified as a hazardous or special waste. 
 
When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or tarps 
secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be provided 
to contain and collect for disposal any water that drains from the soil.  Stockpiles shall be managed 
to prevent or reduce potential dust generation. 
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When staging non-special waste, special waste, or hazardous waste, the following additional 
requirements shall apply: 
 
(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or 
669.05(a)(5), an impermeable surface barrier between the materials and the ground surface shall 
be installed.  The impermeable barrier shall consist of a minimum 20-mil plastic liner material and 
the surface of the stockpile area shall be clean and free of debris prior to placement of the liner.  
Measures shall also be taken to limit or discourage access to the staging area. 
 
(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6) 
shall not be stockpiled but shall be containerized immediately upon generation in containers, 
tanks or containment buildings as defined by RCRA, Toxic Substances Control Act (TSCA), and 
other applicable State or local regulations and requirements, including 35 Ill. Admin. Code Part 
722, Standards Applicable to Generators of Hazardous Waste. 
 
The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct access to 
the area, and all required regulatory identification signs applicable to a staging area containing 
special waste or hazardous waste shall be deployed. 
 
Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete surface.  
Containers shall be in good condition and free of leaks, large dents, or severe rusting, which may 
compromise containment integrity.  Containers must be constructed of, or lined with, materials 
that will not react or be otherwise incompatible with the hazardous or special waste contents.  
Containers used to store liquids shall not be filled more than 80 percent of the rated capacity.  
Incompatible wastes shall not be placed in the same container or comingled. 
 
All containers shall be legibly labeled and marked using pre-printed labels and permanent marker 
in accordance with applicable regulations, clearly showing the date of waste generation, location 
and/or area of waste generation, and type of waste.  The Contractor shall place these identifying 
markings on an exterior side surface of the container.   
 
Storage containers shall be kept closed, and storage pads covered, except when access is 
needed by authorized personnel. 
 
Special waste and hazardous waste shall be transported and disposed within 90 days from the 
date of generation. 
 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 
underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   
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Prior to removing an UST, the Engineer shall determine whether the Department is considered 
an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 
 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the OSFM 
removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the "owner" or 
"operator" cannot be determined from past UST registration documents from OSFM, then the 
OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  The 
Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 
 
The Contractor shall be responsible for obtaining permits required for removing the UST, 
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 
 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to removal 
to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, and 
disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 
 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 
Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled.  The tank shall be removed and rendered empty 
according to IEPA definition. 
 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area in 
accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  
 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
District Environmental Studies Unit (DESU).  Upon confirmation of a release of contaminants and 
notifications to the Engineer and DESU, the Contractor shall report the release to the Illinois 
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them 
with whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager). 
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The Contractor shall perform the following initial response actions if a release is indicated by the 
OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 
environment, which may include removing, at the Engineer’s discretion, and disposing of up to 
4 ft (1.2 m) of the contaminated material, as measured from the outside dimension of the tank; 
 
(b) Identify and mitigate fire, explosion and vapor hazards; 
 
(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and groundwater; and 
 
(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the tank excavation zone and entered into subsurface 
structures (such as sewers or basements). 
 
The tank excavation shall be backfilled according to applicable portions of Sections 205, 208, and 
550 with a material that will compact and develop stability.  All uncontaminated concrete and soil 
removed during tank extraction may be used to backfill the excavation, at the discretion of the 
Engineer. 
 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 
completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 
soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 
 
Groundwater containerized and transported off-site for management, storage, and disposal will 
be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 
which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 
 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   
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Regulated substances monitoring, including completion of form BDE 2732 for each day of work, 
will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 0.5 
calendar day, for REGULATED SUBSTANCES MONITORING. 
 
The installation of engineered barriers will be paid for at the contract unit price per square yard 
(square meter) for ENGINEERED BARRIER. 
 
The work of UST removal, soil excavation, soil and content sampling, the management of 
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 
 
The transportation and disposal of soil and other materials from an excavation determined to be 
contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 
 
The transportation and disposal of groundwater from an excavation determined to be 
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 
 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for BACKFILL 
PLUGS. 
 
Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), (a)(4), 
(a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will not be 
responsible for any additional costs incurred, if mismanagement of the staging area, storage 
containers, or their contents by the Contractor results in excess cost expenditure for disposal or 
other material management requirements. 
 
Payment for accumulated stormwater removal and disposal will be according to Article 109.04.  
Payment will only be allowed if appropriate stormwater and erosion control methods were used. 
 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 
specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter 
test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  
 
The work of preparing, submitting and administering a Regulated Substances Final Construction 
Report will be paid for at the contract lump sum price REGULATED SUBSTANCES FINAL 
CONSTRUCTION REPORT.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 
“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 
 
(a) first tier subcontractors; 
 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 
 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 
utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 
“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 
 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 
“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers or 
nighttime lane shifts.” 
 
Revise Article 1106.02(b) of the Standard Specifications to read: 
 
“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective spaces 
are left between the stripes, the spaces shall be no more than 2 in. (50mm) in width.  Cones used 
at night that are taller than 36 in. (900 mm) shall have a minimum of two white and two fluorescent 
orange alternating, circumferential stripes with the top stripe being fluorescent orange.  If non-
reflective spaces are left between the stripes, the spaces shall be no more than 3 in. (75 mm) in 
width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 7 lb 
for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 60 percent 
of the total weight in the base.  Cones taller than 36 in. shall be weighted per the manufacturer’s 
specifications such that they are not moved by wind or passing traffic.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 
“ (q) .................................................................................................. Temporary Sign Supports 
 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 
“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 
“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 
“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 
 
Category 1 includes small, lightweight, channelizing and delineating devices that have been in 
common use for many years and are known to be crashworthy by crash testing of similar devices 
or years of demonstrable safe performance.  These include cones, tubular markers, plastic drums, 
and delineators, with no attachments (e.g. lights).  Category 1 devices manufactured after 
December 31, 2019 shall be MASH-16 compliant.  Category 1 devices manufactured on or before 
December 31, 2019, and compliant with NCHRP 350 or MASH 2009, may be used on contracts 
let before December 31, 2024. 
 
Category 2 includes devices that are not expected to produce significant vehicular velocity change 
but may otherwise be hazardous.  These include vertical panels with lights, barricades, temporary 
sign supports, and Category 1 devices with attachments (e.g. drums with lights).  Category 2 
devices manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 2 
devices manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 
 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 
message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 
 
For each type of device, when no more than one MASH-16 compliant is available, an NCHRP 350 
or MASH-2009 compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 
 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 
Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 45 mph. 
 
(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 
barrier as determined by acceptance testing; the configuration of the barrier in that test; and the 
vehicle weight, velocity, and angle of impact of the deflection test.  The Engineer shall be provided 
one copy of the shop drawings. 
 
(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 
barrier as determined by acceptance testing; the configuration of the barrier in that test; and the 
vehicle weight, velocity, and angle of impact of the deflection test.  The Engineer shall be provided 
one copy of the shop drawings.  The barrier shall be capable of being moved on and off the 
roadway on a daily basis.” 
 

 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


