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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
March 7, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72603 
  Various Counties 
  Section D6 LIGHTING 2025-1 
  Various Routes 
  District 6 Construction Funds 
  
 Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes 
at various locations in the western half of District 6. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D6 Lighting 2025-1, Various Counties, Contract No. 
72603, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Various Routes 
Section D6 Lighting 2025-1 

Various Counties 
Contract No. 72603 

 
 
LOCATION OF PROJECT  
 
This contract will be located along various routes in District Six in the following counties: Adams, 
Brown, Hancock, Pike and Schuyler. 
 
 
DESCRIPTION OF PROJECT  
 
This project consists of maintenance and repair of traffic signals, flashing beacons, roadway 
lighting, ITS devices, fiber optic cable, and other electrical facilities as requested by the 
Department at locations described by work orders issued from the Illinois Department of 
Transportation for a period from July 1, 2025, to June 30, 2026. 
 
Illinois Department of Transportation’s contact person is: 
 
IDOT D6 Traffic Signal Supervisor    Phone  
Brian Fry       217-622-2472 
 
The Department reserves the right to perform any repairs with its own forces. 
 
 
COMPLETION DATE  
 
All work on this contract shall be completed on or before June 30, 2026. Should the Contractor 
fail to complete all work by June 30, 2026, the Contractor shall be liable in accordance with Article 
109.09 of the Standard Specifications. 
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UNDERGROUND FACILITIES – DEPARTMENT OWNED 
Effective:  February 1, 1996     Reviewed:  September 20, 2024 
 
The Contractor’s attention is directed to the presence of state-owned underground utilities within 
the limits of the proposed improvement. The Contractor shall notify the Illinois Department of 
Transportation, Bureau of Traffic Operations, a minimum of 72 hours in advance of work being 
done in the area at (217) 622-0608 to locate department owned underground facilities. The Illinois 
Department of Transportation IS NOT a member of the Joint Utility Locating Information for 
Excavators (JULIE) system. 
 
Any damage to the underground facilities, caused by the Contractor resulting from his failure to 
contact the Illinois Department of Transportation as specified above or from negligent operation, 
shall be repaired to the satisfaction of the Department at the Contractor’s expense, including 
temporary repairs which may be required to keep the facility operational while material is being 
obtained to make permanent repairs. Splicing of electric and fiber optic cables will not be allowed. 
Electric cables shall be replaced from pole to pole or controller. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  November 1, 1984  Revised:  October 10, 2022 
 
The following traffic control and protection will apply to this project:  
 
Highway Standards: 
 
701001 This standard will be used on 2 lane / 2 way traffic for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701006 This standard will be used on 2 lane / 2 way traffic for all work activities within 24 

inches to 15 ft. from the edge of pavement. 
 
701011 This standard will be used on 2 lane / 2 way traffic for all work activities that require 

an intermittent or continuous moving operation on the shoulder, where the speed 
is 1 mph of less. 

 
701101 This standard will be used on multi-lane highways for all work activities within 24 

inches and 15 ft. from the edge of pavement. 
 
701106 This standard will be used on multi-lane highways for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701201 This standard will be used on 2 lane / 2 way traffic for construction activities such 

as electrical maintenance. 
 
701206 This standard will be used where at any time, any vehicle, equipment, workers or 

their activities will encroach in the area between the centerline  and a line 24 inches 
from the edge of pavement for nighttime operation. 
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701301 This standard will be used on 2 lane / 2 way traffic for construction activities such 
as electrical maintenance. 

 
701306 This standard will be used on 2 lane / 2 way traffic for construction activities such 

as electrical maintenance. 
 
701311 This standard will be used on 2 lane / 2 way traffic for construction activities that 

require continuous moving operations such as electrical maintenance. 
 
701400 This standard will be used any time a lane is closed on a freeway or expressway. 
 
701406 This standard will be used any time a daytime lane closure is required on a freeway 

or expressway due to work encroaching on a travel lane adjacent to the shoulder 
or on the shoulder within 24” of the edge of pavement.  This standard is applicable 
for construction activities such as electrical maintenance and shall be used in 
conjunction with Standard 701400. 

 
701411 This standard will be used for all work activities involving freeway and expressway 

lane closures in close proximity to entrance and exit ramps.  Each ramp regardless 
of the number of setups required shall be considered as one each. 

 
701421 This standard is used where at any time, any vehicle, equipment, workers or their 

activities will encroach on the lane adjacent to the shoulder within 24 inches of the 
edge of pavement. 

 
701422 This standard will be used any time a lane closure is required on a multilane 

expressway due to work encroaching on a travel lane adjacent to the shoulder or 
on the shoulder within 24” of the edge of pavement.  This standard is applicable for 
construction activities such as electrical maintenance. 

 
701426 This standard will be used any time a lane closure is required on a freeway or 

expressway when any vehicle, equipment, workers, or their activities require 
stationary operations less than one hour or moving operations where the average 
speed is greater than 1 mph.  This standard is applicable for construction activities 
such as electrical maintenance. 

 
701427 This standard is used where any vehicle, equipment, workers or their activities will 

require stationary operations up to one hour, or a continuous or intermittent moving 
operation where the average speed of movement is greater than 1 mph. 

 
701428 This standard will be used for setup and removal of lane closures on freeways and 

expressways having an ADT greater than 25,000. 
 
701446 This standard will be used any time a two-lane lane closure is required on a freeway 

or expressway due to work encroaching on a travel lane adjacent to the shoulder 
or on the shoulder within 24” of the edge of pavement. This standard is applicable 
for construction activities such as electrical maintenance and shall be used in 
conjunction with Standard 701400. 

 
701451 This standard will be used for closing an interchange ramp to traffic.  
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701456 This standard will be used for partial lane ramp closures when construction 
operations do not require a full ramp closure.  This standard is intended for ramp 
electrical maintenance. 

 
701501 This standard will be used for all activities on 2 lane / 2 way urban sections 

requiring a lane closure. 
 
701502 This standard will be used for all activities on 2 lane / 2 way urban sections with bi-

directional turn lanes requiring a lane closure. 
 
701601 This standard will be used for all activities on multilane, 1 way or 2 way urban 

sections with non-traversable median requiring a lane closure. 
 
701602 This standard will be used for all activities involving urban lane closures on 

multilane, 2 way traffic with a bi-directional left turn lane. 
 
701701 This standard will be used for all work activities involving a multilane urban 

intersection. 
 
701801 This standard will be utilized for all sidewalk closures throughout the project limits. 
 
701901 This standard describes all permissible traffic control devices that can be utilized 

with the above-mentioned traffic control standards. 
 
Limitations of Construction: The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 

1. The Contractor shall contact the District Six Bureau of Operations, (217) 785-5306, at 
least 72 hours in advance of beginning work, and three weeks prior to implementing any 
traffic control. 

2. The Contractor shall erect changeable message signs, as deemed necessary by the 
Engineer, seven days in advance of implementing traffic control for lane closures. The 
exact location of changeable message signs shall be confirmed by the Engineer and shall 
remain in place for seven days, unless otherwise directed by the Engineer. 

3. In advance of each lane closure, the Contractor shall provide four “BE PREPARED TO 
STOP” (W3-4(O)48) signs. These signs shall be tripod mounted and placed at locations 
as designated by the Engineer, to provide adequate warning in advance of traffic back-
ups. The signs will not be paid for separately but shall be included as part of the contract 
unit bid prices for the traffic control and protection pay item. 

4. During construction on multilane roadways, at least one lane in each direction shall remain 
open to traffic at all times. On two lane roadways, at least one lane shall remain open to 
traffic at all times.  

5. No overnight lane closures will be allowed. 
6. Direction indicator barricades shall exclusively be used in lane closure tapers. They shall 

be used only when traffic is being merged with an adjacent through lane. 
7. Traffic control and protection will not be paid for separately but shall be included in 

applicable pay items listed in this contract.  
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WORK DURING PEAK HOURS  
 
Contractor will be permitted to work on any day from dawn to dusk unless work requires a lane 
restriction in a high-volume area in which case work may be restricted to non-rush hours. The 
Contractor shall have all lanes of traffic open during peak hours in the appropriate direction. The 
Contractor will not be allowed to conduct any type of operation in the open lanes or any type of 
operation that would impede the flow of traffic during peak hours. Peak hours, if applicable, will 
be shown on the work order and will be determined by the Engineer.  
 
 
PENALTY DURING PEAK HOURS  
 
If the Contractor fails to have all lanes of traffic open during peak hours for traffic or conducts 
operations that will impede the flow of traffic during peak hours, a monetary penalty shall be 
assessed to the Contractor. The penalty shall be $500 for each 15-minute period or a portion 
thereof during peak hours. 
 
 
TERMINATION FOR CAUSE  
 
The state may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety, 
or property. If the Contractor fails to perform to the State’s satisfaction, any material requirement 
of this contract or is in violation of a material provision of this contract, the State shall provide 
written notice to the Contractor requesting that the breach or noncompliance be remedied within 
the time period specified in the State’s written notice. If the breach or noncompliance is not 
remedied by that date, the State may either immediately terminate the contract without additional 
written notice or enforce the terms and conditions of the contract, and in either event, seek any 
available legal or equitable remedies and damages. 
 
 
TERMINATION FOR CONVENIENCE  
 
Following 30 days written notice, the State may terminate this contract in whole or in part without 
the payment of any penalty or incurring any further obligation to the Contractor. Following any 
such termination for convenience, the Contractor shall be entitled to compensation upon 
submission of invoices and proof of claim for services provided under the contract up to and 
including the date of termination. 
 
 
CONTRACTOR BASE OF OPERATIONS  
 
The base of operations shall be in an area that will allow the Contractor to meet the response 
times contained within this contract and perform the work required to rectify the situation, restore 
normal operation, and provide safety to the motoring public. 
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PAYMENT FOR DRIVING TIME  
 
The Department will pay for drive time for workers and crews that are located within the 
geographical boundaries of District Six. Unless pre-approved by the Department in the execution 
of a work order, the Department will not pay for drive time for workers and crews that travel to a 
work site from outside of District Six.  
 
 
PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT  
 
The Department may request that the Contractor pay bills on behalf of the Department in 
accordance with Article 109.05 of the Standard Specifications. The Contractor shall receive as 
administrative costs an amount equal to 5% of the first $10,000 and 1% of any amount over 
$10,000 of the total actual amount paid per bill with the minimum payment being $25. 
 
 
SCOPE OF WORK  
 
Work shall consist of repairing or replacing damaged electrical traffic control devices, servicing 
malfunctioning traffic signal controllers, roadway lighting, traffic signal re-lamping and cleaning, 
replacing loop detectors, modernizing existing electrical facilities, repair, replacement and/or 
installation of traffic data collection stations and/or detectors, repair and maintenance of ITS 
devices, repair and maintenance of fiber optic cables, adding new facilities and providing all other 
electrical services that are requested at locations described in a work order issued by the 
Department in compliance with this contract.  
 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed. The date and time should reflect when the 
serviceman arrives to begin work on the controller. 
 
When repairing a damaged traffic signal or highway lighting standard, the Contractor shall reinstall 
all existing traffic signs which were attached to the standard. If these signs are damaged to the 
extent they cannot be reused, the Contractor shall immediately notify the Department so that 
replacement signs can be installed.  
 
The Contractor shall be solely responsible for any damage to existing structures or to right of-way 
resulting from the operation of his equipment or employees while making repairs. The Contractor 
shall, at his/her own expense, restore any damage to a condition equal to that existing before the 
damage was done as directed by the representative of the Department.  
 
Before starting work at a repair site requiring excavation, the Contractor shall contact J.U.L.I.E. 
at telephone number 811 or use E-request to facilitate the location of underground utilities. The 
Contractor shall also locate all department lighting circuits, traffic signals, fiber cable, and other 
electrical facilities in areas of excavation and protect them. 
 



VARIOUS ROUTES 
SECTION D6 LIGHTING 2025-1 

VARIOUS COUNTIES 
CONTRACT NO. 72603 

 

 
7 

The Contractor shall, at all times, keep Department work sites free from accumulations of waste 
material or rubbish caused by his employees and at the completion of the work, he shall remove 
all his rubbish from the work site, tools and surplus materials. The Contractor shall repair and 
otherwise make good any damage caused by this work and leave the work site in the equivalent 
of the original condition. The damaged material shall be removed from the site, and it is the 
property of the Contractor, unless otherwise specified.  
 
The Contractor shall comply with all applicable OSHA requirements while performing requested 
services including the use of lock out and tag out kits.  
 
In performing work required by this contract, the Contractor shall confine the equipment, the 
storage of material, and the operation of the workers to State of Illinois property.  
 
At a location where electrical traffic control devices or highway lighting have been damaged, the 
Contractor shall review the location to verify materials required to complete repairs. Any questions 
as to location of work and/or quantities required must be resolved prior to beginning work.  
 
The Contractor acknowledges there is no guarantee that work will or will not be performed by the 
Contractor.  The Contractor will upon request of the Department, within the time element 
designated, do all work that is offered on a 24-hours-per-day, 7-days-per-week basis. 
 
 
WORK ORDERS  
 
The Department will establish an expected response and completion time for the requested 
service at the time a work order is issued. IDOT issued work orders shall be completed no later 
than 30 calendar days after the day of issuance to the Contractor.  The Contractor must 
communicate to IDOT D6 and provide justification for any delay beyond 30 calendar days. 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing the 
work has been issued by the Engineer. Requests for emergency service calls may be initiated, 
by the Department, with a telephone call, fax message, or email and followed by a written work 
order authorizing the work. The work order shall show the date and time of issuance, type of 
facility, location and a description of the service required, or the problem reported and pay item(s). 
The work order will indicate a department district contact and telephone number for the Contractor 
to contact with any questions regarding the work order.  
 
The Contractor shall be available to respond to calls for service at all times, including Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause, and to perform emergency 
locates for underground facilities. Overtime work during nights, weekends and holidays will be 
performed by Contractor only as authorized by the Department.  
 
If at the time of service being performed, additional work of a minor nature (not to exceed $200) 
is needed, the Contractor shall proceed with that work. If it appears that the additional work could 
result in a substantial addition or change to the current work order, the Contractor shall contact 
the department district contact before proceeding with the additional work.  
 
The date and time the Contractor’s work crew begins work on the work order and the date and 
time the requested work is completed shall be noted on the Contractor's billing invoice submitted 
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to the Department for payment. If the work is not completed on the first trip, the Contractor shall 
record on the invoice the starting and ending dates and times for all subsequent work crews until 
the work order is completed.  
 
The Contractor shall advise the Department’s district contact upon arrival and departure of the 
site of all service calls and provide the status of work. The Contractor will be provided with an 
after-hour’s telephone number for the Department’s district contact. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
The services of this person shall be included in the contract and no additional compensation shall 
be allowed.  
 
The Contractor shall assign two or more service representatives to whom the Department may 
issue work orders and instructions and to monitor Department needs. The Contractor shall provide 
the Department with the names and telephone numbers of these representatives. One of these 
representatives of the Contractor shall be available at all times. The Contractor shall provide the 
Department with a 24-hour telephone service number so that the Contractor may respond to 
emergencies that occur outside normal work hours.  
 
The Contractor must notify the Department representative in writing of any employee absence 
that results in the Contractor representative or on-call employee being unavailable for contract 
work. This includes all scheduled vacations, planned absences, sick time, and employee 
emergency situations.  
 
Contractor representatives shall respond to Department’s concerns and solve any problems 
regarding performance under this contract. The Contractor representative shall confer with the 
Department whenever necessary and make recommendations that will ensure the Department 
receives the most effective service. The Contractor shall furnish the names and telephone number 
of the representative(s) to the Department. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity 
actually utilized. 
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PARTS AND MATERIALS 
 
All parts and materials listed as pay items will be paid for at contract bid prices. There is no 
additional markup allowed on pay items. 
 
For parts and materials not on the pay item list, the Contractor shall receive the actual cost for 
said parts and materials to which a maximum of 15% markup will be added for parts/material 
invoice amounts up to $2,499, a maximum of 10% for parts/material invoice amounts $2500 to 
$4,999, and a maximum of 5% for parts/material invoices $5,000 and greater. The cost of all parts 
and materials shall be itemized on the invoice of each work order. The actual billing invoices from 
suppliers of any single part or material with a cost greater than $50 shall be submitted as 
documentation 
  
When such parts and material are furnished by the Contractor, the material shall be the best grade 
of its respective kind, for the intended purpose. The Contractor is expected to make a good faith 
effort to purchase the parts and material supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered included with the contract and no additional compensation shall be paid (except 
for when a special piece of equipment is required to properly transport the item(s). All materials 
provided by the Contractor shall be new, unless otherwise stipulated, and in accordance with the 
standards specified. The department reserves the right to review, approve and/or disapprove any 
parts and materials prior to and after installation and shall have the final say in using those parts 
and materials.  
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of department supplied parts and 
materials to the locations on the work order by the Contractor shall be considered included with 
the contract and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item). The Department, at its discretion, may 
expedite the repair of an installation; the Department reserves the right to deliver parts, materials, 
and equipment directly to the Contractor’s shop or to the job site. 
 
The Department may request to the Contractor in writing to order parts and materials, not to be 
installed by the Contractor. These parts and materials will be used by the Department in the repair 
and/or maintenance completed by the Department’s work force.  
 
 
CONTRACTOR COMMUNICATION  
 
All Contractor’s work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of key electrical facilities. Only 
the crew leader will be required to be equipped with a cellular telephone. The Contractor shall 
provide the Department with the cellular telephone number being used in the execution of each 
work order. The Department reserves the rights to use the cellular telephone to contact a 
Contractor’s work crew for their location and to request a report on the status of a work order. No 
additional compensation for cellular telephone expenses will be allowed. 
 
 



VARIOUS ROUTES 
SECTION D6 LIGHTING 2025-1 

VARIOUS COUNTIES 
CONTRACT NO. 72603 

 

 
10 

LABOR, TOOLS, AND EQUIPMENT  
 
The Contractor shall furnish all labor, tools, equipment, and other incidentals necessary or 
convenient to successfully complete the work orders and carry out all duties and obligations 
imposed by the contract.  The Contractor shall furnish and maintain tools and equipment 
including, but not limited to, pickup trucks, line trucks, trailers, backhoes, trenchers, air 
compressors and other specialized electrical equipment, and shall possess self-propelled bucket 
truck(s) capable of servicing overhead flashing beacons, pole mounted highway lighting units, 
and overhead traffic signals. All other incidental equipment and tools shall be provided by the 
Contractor at prices established in the Equipment Watch Rental Rate Blue Book which can be 
obtained at http://www.equipmentwatch.com.  
 
Equipment and tools that are not listed in the Equipment Watch Rental Rate Blue Book 
shall be considered incidental to the contract, and no additional compensation will be 
allowed.  
 
The Contractor should utilize the appropriate equipment to complete the repair as authorized by 
the Department. If the Contractor chooses to use tools and/or equipment that in the opinion of the 
Department is above and beyond what is required, the Contractor shall be compensated at the 
appropriate amount as determined by the Department of what was necessary to complete the 
work order. The Department shall be the sole judge as to what equipment is required. Standard 
equipment operating costs for fuel, lubricants, wear-and-tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be borne by the Contractor. No additional compensation for 
these operating expenses will be allowed.  
 
Protective gear or clothing that is required for Contractor’s personnel in the execution of a work 
order (including, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, etc.) will be provided by Contractor and shall be compliant with the applicable 
OSHA standard. No additional compensation for these operating expenses will be allowed.  
 
Only labor required to complete work orders shall be eligible for payment. Labor rates for 
electricians shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit.  
 
The time allowed for the truck pay items included in this contract shall be the actual time the truck 
is used on the work order (while work is underway). Truck rates include (but not limited to) the 
cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul and 
maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all incidentals.  
 
Arrow boards shall meet the requirements of Articles 701.15(i) and 1106.02. Truck mounted crash 
attenuators shall meet the requirements of Articles 701.15(h) and 106.02.  
 
Individual pieces of equipment not listed in the "Equipment Watch Rental Rate Blue Book" and 
having a replacement value of $2,500.00 or less shall be considered to be tools or small 
equipment and no payment will be made for their use on this contract.  
 
Method of Measurement: Labor will be measured to the nearest 0.25 hour for each journeyman 
electrician for straight time and premium time rates approved for use on the applicable work order. 
Truck usage will be measured to the nearest 0.25 hour for each pick-up truck, bucket truck (length 
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less than 35 feet), or (bucket truck (length 35 feet to 65 feet) approved for use on the applicable 
work order.  
 
Basis of Payment: Labor will be paid for at the contract unit price per HOUR for JOURNEYMAN 
ELECTRICIAN, JOURNEYMAN ELECTRICIAN (WEEKLY OVERTIME RATE), JOURNEYMAN 
ELECTRICIAN (SUNDAY AND HOLIDAY OVERTIME RATE), and JOURNEYMAN 
ELECTRICIAN  (SATURDAY OVERTIME), Truck usage will be paid for at the contract unit price 
per HOUR for PICK-UP TRUCK, BUCKET TRUCK (LENGTH LESS THAN 35 FEET), or 
(BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET). 
 
 
EQUIPMENT RENTAL  
 
In the event that the Contractor needs to rent equipment for use in the execution of a work order, 
the Department will pay the Contractor the equipment cost contained in the Equipment Watch 
Rental Rate Blue Book or the actual cost of the rental if that cost is in excess of the amount shown 
in the Blue Book guide. All equipment rental costs in excess of the Blue Book guide shall be 
authorized and approved by the Department prior to rental.  
 
 
TEST EQUIPMENT  
 
The Contractor shall provide all its own testing instruments, as required, to service the facilities of 
the Department. The Contractor shall use the established procedures as defined by the 
manufacturer or standard practice to determine the integrity of the equipment. The Department 
shall be provided with the testing procedures used upon request.  
 
All required test equipment shall be included in the contract and no additional compensation will 
be allowed.  
 
 
CONTRACTOR WORK FORCE REQUIREMENTS  
 
The Contractor shall provide adequate supervision to his work force to ensure that workers and 
materials are utilized in an efficient manner. This is to include, but not limited to, ensuring that 
knowledgeable and experienced workers are matched to related servicing tasks, and that service 
vehicles are equipped with the parts, materials, and equipment likely to be required to complete 
the work order.  
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
Department, to perform the work and specialized operations required and described herein. A 
working knowledge will be required in basic electrical circuits, solid state circuits, AC and DC 
current applications, field testing equipment, and local/national electrical codes.  
 
The Contractor shall provide a list of personnel, their training and experience to the Department. 
The Department shall be the sole judge as to the qualifications and credentials of the Contractor’s 
personnel. The defining criteria for the "journeyman electrician" category would be a minimum of 
an I.B.E.W. journeyman electrician or better with training in all areas listed within the contract, as 
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well as specialized training in ‘traffic signal controllers’ and related equipment (including fiber optic 
systems).  
 
 
CONTROL OF WORK  
 
The Department shall conduct frequent inspections of work and installations performed by the 
Contractor to determine if the work is being performed promptly and satisfactorily, and in the 
manner specified in the contract. The Contractor's employees shall cooperate with such 
inspections and shall provide information concerning the work in progress when requested by the 
Department. A final inspection will made by the Department of all work locations and final 
quantities can be adjusted at that time. The Department reserves the right to place maximum or 
minimum limits on the work force and/or equipment utilized by the Contractor to execute a work 
order.  
 
Each workday, the Contractor shall provide the Department a schedule of contract work activities 
for the day. The schedule will show the location, type of work, and estimate of when each work 
crew will be at the location on the work order. This information shall be either faxed, emailed, 
and/or verbally transmitted to the Department representative by 8:00 A.M. 
 
 
CONTRACTOR RESPONSE AND WORK ORDER COMPLETION TIMES 
 
IDOT issued work orders shall be completed no later than 30 calendar days after the day of 
issuance to the Contractor.  The Contractor must communicate to IDOT D6 and provide 
justification for any delay beyond 30 calendar days. 
 
The Department will establish an expected response and completion time for the requested 
service at the time a work order is issued. It shall be the Contractor’s responsibility to promptly 
notify the Department, if for any reason, the Contractor cannot meet either the response or 
completion time established at the issuance of the work order, or the times established herein. In 
all instances, the Contractor shall comply with the standard response and completion times as 
follows:  
 
Emergency Service Call Response: During regular working hours (weekdays 7:00 A.M. to 5:00 
P.M.) respond in two hours or less, and during non-regular working hours, weekends and holidays 
respond in three hours or less. Emergency response calls include but are not limited to dark or 
malfunctioning traffic signals, knocked down traffic signal, highway lighting standards or 
controllers. Upon arrival at the emergency work site, Contractor personnel must immediately 
begin work to abate the emergency. At the direction of the Department, abatement of emergency 
shall be either complete restoration of the electrical device, or a temporary repair as directed by 
the Department.  
 
Non-Emergency Traffic Signal/Flashing Beacon Call Response: Respond within 24 hours of 
issuance of the work order. Completion of work shall be within 30 calendar days of the date the 
work order was issued.  
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Highway Lighting Outage Response: Respond within seven calendar days of issuance. The 
Contractor shall respond to lighting work orders where the entire lighting system is non-functional 
within five calendar days.  
 
Traffic Signal Knockdown Completion: All traffic signal knockdowns are expected to be repaired 
by the next day, regardless of weekends and holidays. The Contractor shall respond within the 
timeframes as specified herein to repair a traffic signal knockdown to clear all electrical circuits, 
pick up the knockdown debris, and ensure that the intersection is either back in normal operation, 
or in the flashing mode. If the Contractor does not have the necessary equipment or is unable to 
make the necessary knockdown repair the same day, the Department shall be notified.  
 
Highway Lighting Knockdown Completion: Two work orders may be issued to repair a highway 
light pole knockdown. The Contractor shall respond within 2.5 hours or less to the initial work 
order to clear the electrical circuit and remove any knockdown debris from the vicinity of the 
roadway.  
 
When the second work order is issued to repair the knockdown, the Contractor is expected to 
complete the repair within ten calendar days. The Contractor shall be responsible for notifying the 
Department if the requested knockdown repair cannot be completed within the allotted time.  
 
When requested by the Contractor, justifiable extensions of work order completion time may be 
granted at the discretion of the Department. The Contractor understands and agrees that 
performance will be expected in varying amounts and at various locations on the roadways 
designated in this contract, and in accordance with work orders issued by Department personnel. 
In the event the Contractor fails to meet the completion time for a work order, the Contractor and 
Department agree that an amount of actual damage is difficult to ascertain. Therefore, the 
Contractor shall be liable to the Department for penalty charges as specified in the following 
amounts which are reasonable and proportionate to the amount of the work order. 
 

 
 
FAILURE TO MEET RESPONSE TIME 

 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor. The value of the monetary deduction 
will be as follows: 
 
Emergency Service Calls: 

Work Order Amount Monetary Deduction for Each Hour* 
From $0 to $500 $50 

From $501 to $1,000 $100 
From $1,001 and over $150 

* After applicable response time expires 

Work Order Amount Penalty Charges Per Calendar Day 
$0 - $500 $25 

$501 - $1,000 $50 
$1001 and over $100 
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Priority Non-Emergency Service Calls and Routine Work Items: $75.00 per day per work 
order 
 
For the purpose of calculating the monetary deduction, a day shall be any (or portion of) 
excluding the following: 
 

(a) When adverse weather at the field work site prevents work on the controlling item of 
a work order. 

(b) When job conditions at the field work site due to recent weather conditions prevent 
work on the controlling item of a work order. 

(c) When work on the controlling item has been suspended by an act or omission by the 
Department or Engineer. 

 
 
REPAIR PARTS, MATERIALS, AND COMPONENTS 

 
When available and practical, traffic signal, highway lighting, and ITS equipment parts and 
components will be furnished by the Department, unless otherwise specified by the Department. 
If requested by the Department, the Contractor shall be responsible for picking up and 
transporting to the work site all Department furnished parts and components. 
 
The Contractor is required to provide any parts, components and material not provided by 
Department. These shall include miscellaneous electrical parts and components, electrical 
hardware, fasteners, wire, conduit, tape and any other materials normally associated with the 
maintenance of electrical devices. When such materials are furnished by the Contractor, the 
material shall be of the best grade of their respective kinds, for the purpose. All materials used 
should be itemized on the individual billing invoice for that work order. 
 
The Contractor shall purchase material from the Department's traffic signal and highway lighting 
component contracts whenever possible. The Department may require the Contractor to purchase 
necessary parts and materials from other approved sources. In cases where Contractor is 
required to acquire parts and supplies from alternate sources and at higher prices than the 
components contract, the Contractor shall purchase parts at the best available price. On occasion, 
the Department may require approval of cost prior to purchase. The Contractor shall be 
compensated at the approved cost or the actual cost, whichever is lower plus the mark-up 
percentage stated in the contract. Contractor receipts or bills for parts and materials shall be 
submitted as documentation of costs. 
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PAYMENT AND INVOICES 
 
Unless otherwise instructed, the Contractor shall submit an invoice upon completion of the work 
order.  Invoice shall be received no later than 30 calendar days of work order completion. 
 
Invoices shall include detailed information as to the services performed, and if applicable, the 
number of hours worked, labor rates, and a list and prices of all parts used. Final payment will not 
be made until all services are completed and accepted by the Department. The amount shown 
on each invoice shall be in accordance with the unit prices established in this contract or agreed 
unit pricing.  
 
Overtime Authorization: At the time the Department issues a work order to the Contractor, the 
Department shall state if overtime labor is authorized, and the estimated hours of overtime labor 
authorized for Contractor to bill the Department in responding to and/or completing the work order. 
All overtime labor in excess of that specified in the work order must be approved in writing in 
advance by the Department. The Contractor is required to plan work on routine and emergency 
work orders to avoid overtime labor while meeting the response and/or completion times 
requested by the Department.  
 
Should the Department require the Contractor to provide workers in addition to the electrician 
rates specified in the contract, the rates for such labor shall be reasonable and meet the prior 
approval of the Department.  
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04(b)(4) of the Standard Specifications. 
 
 
SUBCONTRACTOR PAYMENTS  
 
No sub-contractors may be utilized without approval by the Department. When the Department 
authorizes the use of a subcontractor in the execution of a work order, the Department will pay 
the Contractor the actual amount of the sub-contractor invoice plus a 5% maximum markup for 
processing. 
 
 
KNOCKDOWN DOCUMENTATION  
 
The Contractor shall provide the Department with photographs of all onsite knockdown debris to 
document the damage for third party claims. The photographs shall be digital images and should 
have the number of views necessary to properly detail the motorist causing damage. Three or 
more photographs are required for adequate documentation. Identifying information should be 
included in the photographs as much as possible.  
 
This requirement shall be included with this contract and no additional compensation will be 
allowed. 
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CONTRACTOR INVOICING REQUIREMENTS 
 
The Contractor shall include the following items with each invoice:  
 
Repair Work Orders:  
 

A. Original Copy  
a. Information on invoice:  

i. Location of Service – Description of location (route, city, county) 
ii. IDOT Work Order Number – Place near top of invoice  
iii. Name of IDOT Employee Who Authorized Work  
iv. Work Classification – "Traffic Signal Repair" or "Traffic Signal Maintenance"  
v. Contractor Invoice Number and Date of Invoice.  
vi. Labor Costs: Provide original time sheets that detail who performed the work, the 

date and time (in hours) and the (rate per hour), and a description of work 
performed.  

vii. Equipment Costs: Provide type of equipment used, the date and time used (in 
hours with rate per hour).  

viii. Material Cost: Provide specific brand name and model number (where applicable) 
of all materials used on the project along with the quantity used, unit price, mark-
up cost, and total price. In the event that any part or material has a unit cost of 
$50.00 or more, the original invoice must be included.  

 
Note: It is permissible for the equipment and materials to be listed on the time sheets as specified 
above, and then summarized on a separate or "cover" invoice provided that the time sheets are 
included as attachments. 
 

A. Attachments to Invoice:  
a. Copy of IDOT Work Order with Contractor Portion Completed  
b. Original of Item– "Materials $50.00 or more".  
c. Any other items that the Contractor feels necessary to document invoice. 

 
Traffic Signal Maintenance (Work Orders):  
 

A. Original Copy  
1. Information On Invoice: Include items as stated for Repair Work Orders 
2. Attachments To Invoice:  

A. Originals of Signal Maintenance Check Sheet Completed by Contractor.   
B. Original of item (1.i.) – "Materials $50.00 or more".  
C. Any other items that the Contractor feels necessary to document invoice. Invoices 

will not be processed for payment unless work is fully completed and all required 
documentation is provided with the invoice. No payment will be made on partial 
bills. 
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LUMINAIRE MOUNTING BRACKET - SPECIAL  
 
This work shall be in accordance with Section 1069 of the Standard Specifications except as 
modified herein.  
 
The Contractor shall provide a single tenon or twin-tenon luminaire bracket installed on an existing 
tenon top light pole. The bracket shall accommodate the installation of one LED roadway 
luminaire, or two LED roadway luminaires at 90° or 180° apart, as required. The bracket shall be 
fabricated from 2 in. schedule 40 pipe, 30,000 psi minimum yield strength and be fully galvanized 
and shall have horizontal arm(s) of length ranging from 8” to 12”.  
 
The Contractor shall supply all materials required to install the luminaire bracket as a part of this 
pay item.  
 
Basis of Payment: This work will be paid for at the contract unit price per EACH for LUMINAIRE 
MOUNTING BRACKET - SPECIAL. 
 
 
LOCATION OF IDOT UNDERGROUND FACILITIES 
 
The Contractor shall be responsible for contracting IDOT for location of IDOT underground 
facilities. 
 
Contact person: Dale Hebenstreit (217) 622-0608 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
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permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
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Revise Note 2 of Article 516.02 of the Standard Specifications to read: 

 
“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 

45 °F (7 °C) and rising.  The mixture for cement mortar shall consist of three parts sand to one 
part cement by volume.  The amount of water shall be no more than that necessary to produce a 
workable, plastic mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
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“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 
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Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 
Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 
Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
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“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
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submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
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Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
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Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 
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Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 
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Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
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Upon payment for a contract delay under this provision, the Contractor shall assign 

subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  January 2, 2025 
 
1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a recipient 

of federal financial assistance, is required to take all necessary and reasonable steps to 
ensure nondiscrimination in the award and administration of contracts.  Consequently, the 
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization 
of disadvantaged business enterprises.  For the purposes of this Special Provision, a 
disadvantaged business enterprise (DBE) means a business certified in accordance with the 
requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) 
DBE Directory.  Award of the contract is conditioned on meeting the requirements of 49 CFR 
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material 
breach of the contract and may result in the termination of the contract or such other remedies 
as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable for 
performance by DBE companies and that, in the absence of unlawful discrimination and in an 
arena of fair and open competition, DBE companies can be expected to perform 
___0.00____% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work in accordance with the 
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02.   

 
4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can be 

found in the Illinois UCP Directory.  Bidders can obtain additional information and assistance 
with identifying DBE-certified companies at the Department’s website or by contacting the 
Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 
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(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 
obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the goal. 

 
(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 

DBE firm the bidder has committed to perform the work to achieve the contract goal. 
 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a bid if it does not meet the bidding procedures set forth herein 
and the bid will be declared non-responsive.  A bidder declared non-responsive for failure to 
meet the bidding procedures will not give rise to an administrative reconsideration.  In the 
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of 
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project 
if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization Plan 

is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements 
of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan of that determination 
in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the bidder 

commits to have performed by the specified DBEs and paid for upon satisfactory completion.  
The Department is only able to count toward the achievement of the overall goal and the 
contract goal the value of payments made for the work actually performed by DBE firms.  In 
addition, a DBE must perform a commercially useful function on the contract to be counted.  
A commercially useful function is generally performed when the DBE is responsible for the 
work and is carrying out its responsibilities by actually performing, managing, and supervising 
the work involved.  The Department and Contractor are governed by the provisions of 49 CFR 
Part 26.55(c) on questions of commercially useful functions as it affects the work.  Specific 
guidelines for counting goal credit are provided in 49 CFR Part 26.55.  In evaluating Utilization 
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance 
with SBE Policy Memorandum 24-02.    

 
8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is a 
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condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be 
performed by DBE firms, or the DBE firms specified to perform that work, must be approved, 
in writing, by the Department in accordance with federal regulatory requirements.  Deviation 
from the DBE Utilization Plan condition-of-award without such written approval is a violation 
of the contract and may result in termination of the contract or such other remedy the 
Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
 
(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide 
copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified firms 
shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated and 
ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
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will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 
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*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 
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(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 
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SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 



VARIOUS ROUTES 
SECTION D6 LIGHTING 2025-1 

VARIOUS COUNTIES 
CONTRACT NO. 72603 

 

 
40 

 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 
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 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
 
SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
Effective:  January 2, 2025      Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020      Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
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of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 
device used on the contract.  The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
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(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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