
 
February 21, 2019 
 
 
SUBJECT:  FAU Route 9257 (North Belt West) 
  Project STP-MPJV(320) 
  Section (28-1, 122-1, 122-2) SW-1 
  St. Clair County 
  Contract No. 76J81 
  Item No. 41, March 8, 2019 Letting 
  Addendum A 

 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices in iCX 
2. Revised pages 1 and 5 of the Special Provisions 
3. Revised sheets 2, 4, 6-9 and 12-15 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid.  
 
Very truly yours, 
 

Jack A. Elston, P.E. 
Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
 
CWR/cr 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAU Route 9257 (North Belt West); Project STP-MPJV (320); Section (28-1, 122-
1, 122-2) SW-1; St. Clair County; Contract No. 76J81 and in case of conflict with any part or parts 
of said Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The location is on North Belt West from Frank Scott Parkway to 17th Street in Belleville 
 
 
DESCRIPTION OF PROJECT 
 
This proposed work involves constructing sidewalk ADA accessible ramps.  Items of work include:  
Portland Cement Concrete Sidewalk 4”; Detectable Warnings; Combination Curb & Gutter 
Removal; Sidewalk Removal; Concrete Median Surface Removal; Remove Existing Handhole; 
Handhole PCC, Pedestrian Push Button, Manholes to be Adjusted; Combination Curb & Gutter; 
Concrete Median Surface; Thermoplastic Pavement Markings; Pavement Marking Removal; 
Traffic Control and all necessary and collateral work to complete the contract. 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor shall 
be submitted by mail to the Regional Engineer for District 8. 

 
 

Revised 2-21-19  



FAU Route 9257 (North Belt West) 
Project STP-MPJV(320) 

Section (28-1, 122-1, 122-2) SW-1 
St. Clair County 

Contract No. 76J81 
 

 5 

 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993 Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard Specifications 
for Road and Bridge Construction”, the applicable guidelines contained in the “National Manual 
on Uniform Traffic Control Devices for Streets and Highways”, Illinois Supplement to the National 
Manual of Uniform Traffic Control Devices, these Special Provisions, and any special details and 
Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for Road 
and Bridge Construction” and the following Highway Standards relating to traffic control: 
 
 701101 701311 701426 701701 701801 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Construction and Maintenance Sign Supports 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981      Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post, two for each sign, conforming to Article 1006.29 of the Standard Specifications 
may be used in lieu of wood posts.  Type A metal posts used for these signs may be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the traffic 
control items in this contract. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, 103, and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
 
 

Revised 2-21-19  
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