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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
March 8, 2019 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 64N17 
  Various Counties 
  Section D2 GR (SOUTH) 2019 
  Various Routes 
  District 2 Construction Funds 
  
 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Matt Magalis,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D2 GR (South) 2019, Various Counties, Contract No. 
64N17, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Along all state maintained routes in Henry, Lee, Rock Island and Whiteside Counties, and in 
portions of LaSalle County. 
 
 
DESCRIPTION OF PROJECT 
 
The work in this contract consists of furnishing all labor, equipment, and materials necessary for 
the complete repair or replacement of damaged guardrail, fence, attenuators, and other highway 
appurtenances; also minor concrete repairs at locations throughout District 2.  The damage to 
repair is generally a result of automobile accidents, therefore, the need and locations of any 
repairs are random in nature.  Work includes providing proper traffic control.  Some nighttime 
work may be required. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual on Uniform Traffic Control Devices, these special provisions, and any special details and 
Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards relating to traffic control. 
 
Standards: 
 

701001 701006 701101 701106 701201 701301 
701400 701401 701406 701411 701421 701426 
701428            701501           701502 701601 701602 701606 
701701            701901  
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Additional traffic control and hour restrictions for closures may have to be imposed to facilitate 
the flow of traffic on certain sections of highways. 
 
Signs: 
 
No bracing shall be allowed on post-mounted signs. 
 
Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4”x4” wood 
posts, or on any other “break away” connection if accepted by the FHWA and corresponding letter 
is provided to the resident. 
 
The “WORKERS” (W21-1a(O)-48 signs shall be replaced with symbols “Right or Left Lane 
Closed Ahead” (W4-2R or L(O)-48 signs on multilane roadways. 
 
When covering existing Department signs, no tape shall be used on the reflective portion of the 
sign.  Contact the District sign shop for covering techniques. 
 
All regulatory signs shall be maintained at a 5 foot minimum bottom (rural), 7 foot minimum 
(urban). 
 
Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the 
base sign. 
 
No more than one kind of alteration shall be used to alter a sign. 
 
Any post stubs without a sign in place and visible shall have a reflector placed on each post. 
 
Devices: 
 
Cones or reflectorized cones shall not be used during hours of darkness. 
 
A minimum of 3 drums spaced at 4 feet shall be placed at each return when the sideraod is 
open. 
 
On all standards, and the devices listed in Section 701 of the Standard Specifications, the 
device spacing shall be revised to the following dimensions: 
 
     Where the spacing shown on the standard is 25 feet, the devices shall be placed at 20 feet. 
     Where the spacing shown on the standard is 50 feet, the devices shall be placed at 40 feet. 
     Where the spacing shown on the standard is 100 feet, the devices shall be placed at 80 feet. 
 
Direction Indicator Barricades shall exclusively be used in lane closure tapers.  The backside of 
the direction indicator barricades shall be striped like a type II barricade when opposing traffic is 
within 12 feet of the device. The taper shall be continuous. It shall not be broken for access to 
turn lanes, side roads, ramps, or large commercial driveways. The taper shall be moved further 
away and shall be completed prior to the access point. 
 
Vertical barricades shall not be used in weaves, and in the gore areas on Highway Standard 
701411. 
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Vertical barricades shall not be used as a device where the existing speed limit is 65 mph or 
greater.  
 
Flagger at Sideroads and Commercial Entrances: 
Effective:  August 1, 2011 
 
Flaggers shall comply with all requirements and signaling methods contained in the Department’s 
“Traffic Control Field Manual” current at the time of letting.  The flagger equipment listed for 
flaggers employed by the Illinois Department of Transportation shall apply to all flaggers. 
 
All workers and flaggers shall wear ANSI Class E pants and an ANSI Class 2 vest that in 
combination meet the requirements of ANSI/ISEA 107-2004 for Conspicuity Class 3 garments 
during hours of darkness. 
 
In addition to the flaggers shown on applicable standards, on major sideroads, flaggers shall be 
required on all legs of the intersection.   
 
In addition to the flaggers shown on applicable standards, a flagger shall be required on high 
volume commercial entrances.   
 
When the mainline flagger is within 200 feet of an intersection, the sideroad flagger shall be 
required. 
 
When the road is closed to through traffic and it is necessary to provide access for local traffic, all 
flaggers as shown on the applicable standards will be required.  No reduction in the number of 
flaggers shall be allowed. 
 
Revise Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, other traffic control devices, or flaggers required by the Engineer, over 
and above those shown in the contract documents, will be paid for according to Article 
109.04. 

 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This work shall be completed in accordance with all applicable portions of Section 701 of the 
Standard Specifications for Road and Bridge Construction, as stated herein, and as directed by 
the Engineer. 
 
Each work order will require traffic control specific to its location and repair requirements.  Even 
though there will be an unknown number of work orders with this contract, all traffic control costs 
for this contract shall be included in this lump sum pay item. 
 
Due to the Department’s Work Zone Safety and Mobility Policy, designated significant routes have 
been established.  A color coded map of our District’s designated significant routes can be found 
at IDOT’s website. Contact the Districts Operation Traffic Section at 815-284-5474 for route 
location. 
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It will be the Contractor’s responsibility to check the work order location with this map. 
 
If the work location is in a yellow or red zone, the Contractor will be required to contact the District’s 
Operation Traffic Section, at least 72 hours in advance of anticipated work, at  815/284-5474 for 
instructions and possible work time restrictions. 
 
All Traffic Control and protection costs for this contract shall be considered to be included in the 
Lump Sum bid for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
 
TRAFFIC CONTROL INSPECTION AND DEFICIENCY DEDUCTION 
 
Any work on State right-of-way shall not begin unless proper work zone traffic control, in 
accordance with the plans, is utilized.  When the engineer is notified or determines a traffic control 
deficiency exists, (s)he shall be the sole judge as to whether or not the deficiency is an immediate 
safety hazard.  When judged an immediate safety hazard, repair/replacement work shall be 
immediately stopped and all equipment, personnel, and material that constitute the hazard shall 
be removed from the right-of-way until the traffic control deficiency is corrected. 
 
For each incident judged to be an immediate hazard, $400.00 shall be deducted from the 
compensation due to the contractor.  For deficiencies not judged an immediate hazard, the 
contractor shall correct deficiencies within four (4) hours of notification.  No extension of time for 
completion of regular or emergency work shall be allowed for time used to correct traffic control 
deficiencies. 
 
The contractor shall submit for approval to the District 2 Office of Traffic Operations, in writing, a 
schedule showing the location and day of any repair/replacement (s)he intends to perform.  Forty 
Eight hours notice is required in advance of any regular work performed.  Verbal notice is 
acceptable for emergency work orders. 
 
 
KEEPING ROADS OPEN TO TRAFFIC 
 
All roads shall be kept open to two-way traffic at all times, except when construction operations 
require, as directed by the engineer, temporary closing of one lane.  All lanes will be required to 
be open to traffic overnight, on weekends, and on holidays.  The contractor shall give the 
appropriate IDOT Area Maintenance Field Engineer 48 hours notice before any lane closure.  The 
field engineer will be the sole judge as to the necessity of lane closures and the length and 
duration of same. The contractor shall call the Districts Operation Office to obtain the appropriate 
name and number for the Field Engineer. 
 
Access to all residences, commercial entrances, and side roads shall be maintained during 
construction. 
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SCOPE OF WORK 
 
The work in this contract consists of removing damaged guardrail, fencing, or attenuators and 
replacing it with new material as approved by the engineer and as specified elsewhere.  This may 
also include the minor adjustment of connecting parts of the installation as specified elsewhere.  
Work also includes repair or replacement of damaged highway appurtenances and replacing 
minor concrete damaged to structures. 
 
 
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATORS 
 
Whenever a question arises regarding the existence or location of buried utility, call the toll free 
J.U.L.I.E. telephone number, 800-892-0123, before starting excavation.  Allow 48 hours for other 
than emergency assistance. 
 
 
CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES 
 
The Contractor is hereby advised that there may be drainage structures, storm sewers, sign 
foundations, culverts, electrical conduits, and other existing objects within the immediate work limits 
of this project and that he should use extreme care when driving posts. 
 
The Contractor shall be held responsible for any damages to existing structures resulting from the 
operations of his equipment and employees.  The Contractor shall, at his own expense, restore the 
damaged structures to a condition equal to that existing before damage was done, by repairing, 
rebuilding or replacing it as directed by the Engineer. 
 
No extra compensation will be permitted the Contractor for compliance with the requirements 
specified herein. 
 
 
DAMAGE TO RIGHT-OF-WAY 
 
Any damage to the right-of-way caused by the Contractor's operations shall be repaired and/or 
restored to the satisfaction of the Engineer.  All costs incurred to repair or restore the right-of-way 
shall be that of the Contractor and no additional compensation will be allowed. 
 
 
DURATION OF CONTRACT 
 
The work as specified in this contract shall begin upon the execution of the Contract, but no sooner 
than March 16, 2019, and continue until all work assigned prior to March 15, 2020 has been 
completed. 
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INTERPRETATION OF QUANTITIES 
 
The quantities appearing in the Summary of Quantities of the plans are estimated for bidding 
purposes only. 
 
The Contractor is hereby informed and shall understand that payment will be made only for actual 
quantities utilized and accepted as satisfactory. 
 
The guardrail or fence installations must be satisfactorily completed, functional, and accepted by 
the Engineer before payment for any work is made in accordance with the schedule of prices in 
the contract. 
 
 
COMPLETION OF WORK 
 
The work in accordance with this contract shall be considered either regular work or emergency 
work. 
 
The contractor is allowed thirty (30) calendar days after the work authorization to complete regular 
work and have it accepted by the engineer.  The contractor is allowed ten (10) calendar days after 
the work authorization to complete emergency work and have it accepted by the engineer.  If work 
is not completed and accepted within these time limits, the contractor shall be liable to the 
Department in the amount of $200.00 per day per work order, not as a penalty but as liquidated 
damages for each day of overrun as specified herein. 
 
The time (calendar days) required by the engineer to inspect the work will not be counted against 
the balance of days remaining for the contractor to perform the work. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, 24 hours later.  No liquidated damages will be assessed for any day less than 
twenty-four hours. 
 
Work associated with replacing damaged sand module impact attenuators (IMPACT 
ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3) shall be as specified herein.  The 
contractor is allowed 36 hours after authorization to complete the work replacing damaged sand 
modules.  Liquidated damages are then charged at $200.00 per calendar day per sand 
module until the work is completed and accepted. 
 
 
REGULAR WORK 
 
When used in conjunction with this contract, Regular Work involves those situations where the 
amount or nature of damage does not pose an immediate hazard to the public, in the opinion of 
the Engineer. 
 
Regular work will be initiated by a written work order from an authorized representative of the 
Department.  Work of this type shall be completed within thirty (30) calendar days of the 
authorization of work.  This work will not be paid for separately, but shall be considered incidental 
to the type of repairs on the work order. 
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NIGHTTIME WORK ZONE LIGHTING 
 
Due to the State’s Work Zone Safety and Mobility Policy, several high traffic volume routes have 
been designated as a Significant Route.  They are typically Interstate routes, but not exclusively 
interstates.  When guardrail repairs are required along a Significant Route, and a traffic lane 
closure will be required to perform the repairs, nighttime work will be required to help prevent long 
traffic backups.  The work order will indicate the times when the repairs can be made.  When 
nighttime work is required, 1 LSUM for Nighttime Work Zone Lighting will be used for repairing 
guardrail damage at one location during the restricted nighttime hours of one night.  All workers 
will be required to wear pants and vests meeting the ANSII Class 3 requirements.  
 
This work and requirements will be paid for at the contract unit price per LSUM for NIGHTTIME 
WORK ZONE LIGHTING. 
 
EMERGENCY WORK CALL OUT 
 
Emergency Work means work that is required to correct a condition which is a hazard to the public, 
or is designated by the Engineer to be a hazard of such severity that life and/or property are 
endangered and immediate corrective action is required. 
 
Emergency work can generally be described, but is not limited to damage in one of the following 
categories: 
 

a. Guardrail damage consisting of any openings or exposed ends 
b. Guardrail elements including either posts or panels which are laying in a down position 
c. Any damage which could cause a spearing effect 
d. Terminal end sections which have damaged posts or panel elements 
e. Attenuator damage which exposes a hazardous situation 

 
Emergency work will be initiated by a verbal order from an authorized representative of the 
Department.  Work of this type should be acted upon immediately and shall be completed within ten 
(10) calendar days of the verbal authorization of the work. 
 
The location of guardrail or fence damage to be repaired as emergency work shall be determined 
by the Engineer. 
 
Any extra costs associated with completing the emergency work within the time specified after 
receiving a work order shall be paid for at the contract unit price Each for EMERGENCY WORK 
CALL OUT. 
 
 
EXTRA WORK 
 
Extra work to repair motorist caused damage not included in this contract as a pay item, may be 
assigned to the contractor.  Extra work will be paid for in accordance with article 109.04 of the 
Standard Specifications for Road and Bridge Construction. 
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WORK ORDERS 
 
No work is to be performed by the Contractor unless he/she possesses a work order authorizing 
the repairs.  All repairs are to be made using new material and include the removal and disposal 
of the damaged material.  All work orders will be sent to the Contractor's place of business, 
generally by EMAIL. 
 
All work orders will be filled out and signed by the Engineer or Technician in charge.  A work order 
will show the date, file number, location, and quantity of materials needed to make the repairs.  If 
special instructions are required, they will be written on the work order.  If there is a discrepancy 
of items or quantities on a work order, a revised work order must be obtained from the Engineer, 
if he agrees, before the repairs are started. 
 
After the repairs have been completed, the Contractor is to place the completion date on the work 
order, sign it, and return it to the department's district office.  The repairs will be inspected and, if 
completed in accordance with the contract, the Engineer will sign and date the Work Order.  The 
work order will then be processed for payment. 
 
REMOVAL OR REPAIR OF GUARDRAIL OR FENCE 
 
Guardrail or fence shall not be removed from the state right-of-way under this contract unless 
each rail element, fence, or post to be removed is designated for removal.  The engineer in charge 
will advise on each piece.  All damaged material that has been replaced in accordance with the 
work orders shall become the property of the Contractor and disposed of by him/her outside the 
limits of the right of way and will not be paid for separately, but shall be included in the various 
contract unit prices in this contract. 
 
All damaged material shall be replaced with new material unless otherwise specified. 
 
Damaged guardrail removal will not be allowed unless total and complete removal and 
replacement can be made during one continuous operation. 
 
 
REALIGNING POSTS 
 
For all work order locations of steel plate beam guardrail installation or repair, and traffic terminal 
repair or replacement, existing adjacent undamaged posts and rail that are out of plumb or 
misaligned are to be realigned and restored to the proper alignment.  The posts shall be 
plumbed/realigned by a method which does not require the pulling of the posts out of the ground.  
The posts shall be re-plumbed and set (using a tamping method approved by the Engineer) with 
their front faces on the line shown on the plans, Standards, or as ordered by the Engineer.  The 
post tops and bolt holes are to be at the correct height so that the rail element plates bolted to 
them will be parallel to the surface of the shoulder. 
 
The Contractor is hereby informed and shall understand that the work described under 
REALIGNING POSTS shall be considered included to adjacent work being performed with no 
additional compensation provided. 
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TERMINAL MARKER 
 
The terminal marker as shown on Standard 725001 will not be paid for separately, but shall be 
considered to be included in the contract unit price for new or repair Traffic Barrier Terminal, Type 
1, Special of the type specified. 
 
 
GUARDRAIL REFLECTORS, TYPE A 
 
This work shall consist of furnishing and installing replacement one-way or two-way guardrail 
reflectors with brackets fabricated in accordance with the details as shown in Standard 782006.  
The reflectors shall be circular meeting the requirements of Article 1097.03 of the Standard 
Specifications.  The reflectors shall be amber or crystal in color to match the existing installation. 
 
The brackets shall be installed by loosening the guardrail post bolt, slipping the “foot” of the 
bracket between the bolt head and the plate washer (or between the bolt head and the guardrail 
face if no plate washer is present) and retightening the bolt.  The reflectors shall be fastened to 
the brackets with aluminum rivets. 
 
This work will be paid for at the contract unit price Each for GUARDRAIL REFLECTORS, TYPE 
A. 
 
 
REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A 
 
This pay item is to be used for realigning lengths of undamaged guardrail which are out of 
alignment due to frost heave, erosion or other side slope failure.  This type of work is maintenance 
in nature and shall only be performed at locations designed by the engineer. 
 
This work consists of supplying all labor, materials and equipment to remove and re-erect existing 
steel plate beam guardrail.  Work shall be in accordance with section 633 of the Standard 
Specifications for Road and Bridge Construction. 
 
Existing steel block-outs shall be replaced with wooden or plastic block-outs during the removal 
and re-erect operations.  The wood or plastic block-outs shall be according to the current standard 
applicable to the type of guardrail being re-erected. 
 
The existing steel posts may be drilled to match the bolt pattern shown on Standard 630001 for 
the wood or plastic block-out or a new steel post shall be provided. 
 
Any existing “C” posts shall be removed and new steel posts shall be provided for their 
replacement. 
 
Work shall be measured and paid for at the contract unit price per Foot for REMOVE AND 
RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A. 
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LONG POST FOR STEEL PLATE BEAM GUARDRAIL 
 
This work consists of removing and disposing of damaged posts and replacing it with new W6 x 
9, W6 x 8.5, 10 foot long steel posts. 
 
The new 10 foot long steel posts shall be used at guardrail locations directed by the engineer. 
 
New steel posts shall be in accordance with Section 630 and Article 1006.04 of the Standard 
Specifications.  Removing and disposing of damaged posts will not be paid for separately, but 
shall be considered included in the contract unit price. 
 
This work will be paid for at the contract unit price per Each for LONG POST FOR STEEL PLATE 
BEAM GUARDRAIL. 
 
 
STEEL POSTS (SPECIAL) 
 
This work consists of replacing posts attached to concrete structures by unbolting the rail 
elements, removing the post which is to be replaced, by furnishing and setting a new post in 
accordance with Standards 630101 or 509001.  The replacement post(s) shall conform to the 
length, size and type of the original installation.  Sheared expansion bolts shall be replaced in 
kind.  Replacement of sheared bolts will not be paid for separately, but shall be considered 
incidental to the contract unit price for STEEL POSTS, (SPECIAL).  New steel posts and base 
plates shall be galvanized after fabrication, and shall match the configuration of the existing 
installation. 
 
This work shall be paid for at the contract unit price Each for STEEL POSTS, (SPECIAL). 
 
 
TUBULAR THRIE BEAM 
 
This work consists of removing all sections of damaged rail element plates and all bolts, nuts, 
washers, and other hardware connected with the damaged rail element, where directed by the 
Engineer, and furnishing and installing new thrie beam elements, bolts, nuts, washers and other 
hardware necessary to the plate installation.  Plates, nuts, bolts, washers and other hardware are 
to match the original and adjacent installation in accordance with Standard 509001 and are to be 
galvanized to match the original and adjacent installation. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be considered included in 
the contract unit price for Tubular Thrie Beam. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be considered 
included in the contract unit price for Tubular Thrie Beam. 
 
This work shall be paid for at the contract unit price per Foot for TUBULAR THRIE BEAM, which 
price shall include realigning adjacent rail and/or posts as specified by the Engineer. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 2, 5, 6, 6A, 6B, 8 AND 9 
 
This work consists of removing all damaged components of existing Traffic Barrier Terminals 
Type 2, 5, 6, 6A, 6B, 8 or 9 in accordance with the applicable portions of Sections 630 and 631 
of the Standard Specifications; Standards 631011, 631026, 631031, 631036, and 631041; the 
plans; and the work order at the locations as specified by the Engineer.  All replaced components 
are to be new. 
 
These pay items shall be used when, in the opinion of the Engineer, 50% or less of the 
above ground barrier terminal components are damaged. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the new work, 
with the approval of the Engineer.  The Engineer will make the determination and inform the 
Contractor prior to commencing repairs.  The Contractor's bid shall reflect this in his bid for this 
item. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be considered included in 
the contract unit price for the repair of the traffic barrier terminal. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, of the type specified. 
 
 
DELINEATORS 
 
This work shall consist of removing the damaged post and replacement and installation in 
accordance with Section 635 of the Standard Specifications and as shown in Standard 635001 
with the exception that the post shall be rotated 180o and only metal backed delineators shall be 
permitted. 
 
The metal post, delineators and all hardware shall be furnished by the Contractor. 
 
This work will be paid for at the contract unit price per each for DELINEATORS. 
 
 
CHAIN LINK FENCE 
 
This work shall consist of removing and disposing of the damaged fence and posts and 
accessories, and installing new fence fabric and hardware to match the type of existing damaged 
fence in accordance with Standard 664001 and Section 664 of the Standard Specifications, and 
as directed by the Engineer. 
 
This work includes all labor and materials, including splices to the existing fence, to make the 
required repairs as per the work order. 
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The work order will indicate the required fence size. 
 
This work will be paid for at the contract unit price per Foot for CHAIN LINK FENCE 4’ or CHAIN 
LINK FENCE 6’. 
 
 
CHAIN LINK FENCE POST 
 
This work shall consist of removing damaged posts and concrete footings and installing new posts 
of the length required for 4’ or 6’ chain link fence in accordance with Standard 664001 and Section 
664 of the Standard Specifications.  The Class SI concrete required for the footings of the posts 
shall be included in the contract unit price.  The work order will indicate the size of the post 
required. 
 
Also included in this work is the realigning of posts in adjoining undamaged fence as directed by 
the Engineer.  This work shall be considered incidental to the replacement item. 
 
This work shall be paid for at the contract unit price Each for CHAIN LINK FENCE POST, 4 FOOT 
or CHAIN LINK FENCE POST, 6 FOOT. 
 
 
WOVEN WIRE FENCE, 4 FOOT 
 
This work shall consist of the removal and disposal of the damaged fence and/or posts and 
installing a complete new fence, including line posts, in accordance with Standard 665001 and 
Section 665 of the Standard Specifications or as directed by the Engineer. 
 
This work will be paid for at the contract unit price per Foot for WOVEN WIRE FENCE, 4 FOOT. 
 
 
PULL POST ARRANGEMENT 
 
This work consists of the complete removal of the damaged pull post arrangement including the 
existing concrete encasing the posts and bracing and its new replacement in accordance with 
Standard 665001 and Section 665 of the Standard Specifications. 
 
Included in this work is the concrete for the anchoring the brace posts and pull post. 
 
This work shall be paid for at the contract unit price each for PULL POST ARRANGEMENT. 
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CONCRETE STRUCTURE REPAIR 
 
This work consists of repairing concrete structures at locations determined by the engineer. 
 
Concrete removal equipment shall comply with the following: 
 

• The concrete saw shall be capable of sawing to a minimum depth of 1-1/2 inches. 
• Suitable power driven hand tools will be permitted with the approval of the engineer. 
• Concrete adhering to reinforcement bars shall be removed with a wire brush or other 

means approved by the engineer. 
 
Class SI concrete in accordance with Section 503 of the Standard Specifications shall be used. 
 
This work is intended to only make small areas of concrete repair where the post(s) were 
dislodged, not to reconstruct the structure.  Only enough concrete is required to reattach the post 
or plate. 
 
Included in this work is the removal and satisfactory disposal of the damaged portions of the 
structure as directed. 
 
Once the concrete has been poured, three days cure time will be required. 
 
This work will be paid for at the contract unit price per cubic FOOT for CONCRETE STRUCTURE 
REPAIR. 
 
 
REPAIR STEEL PLATE BEAM GUARDRAIL, TYPE A, B, OR C 
 
This work shall be completed in accordance with the applicable portions of Section 630 of the 
Standard Specifications, Standard 630001, as directed by the engineer, and as specified herein. 
 
Work shall consist of removing and replacing all damaged steel plate beam guardrail (including 
posts) and components with new component parts. 
 
Type C guardrail is an obsolete type of guardrail that is mounted on a concrete structure with 
block-outs spaced at approximately 3 foot centers and anchored to the concrete structure with 
two unit expansion anchors.  Steel posts are not utilized in this installation.  The repair is to be 
done to match the original installation. 
 
This work will be measured and paid for at the contract unit price per Foot for REPAIR STEEL 
PLATE BEAM GUARDRAIL, of the type specified. 
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REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT) 
 
This work occurs when the engineer determines that less than 50% of the above ground barrier 
terminal installation needs repair and consists of furnishing all labor and equipment to repair the 
damaged terminal.  Work shall be done in accordance with applicable parts of Sections 630 and 
631 of the Standard Specifications.  Work includes providing all new components and hardware 
(nuts, bolts, and washers) in accordance with the manufacturer’s specifications and re-
assembling the terminal in accordance with the manufacturer’s instructions. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the repair work, 
with the approval of the Engineer 
 
Please note that the contract unit price for REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 
SPECIAL (TANGENT) is to include the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL (TANGENT). 
 
 
REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (FLARED) 
 
This work occurs when the engineer determines that less than 50% of the above ground barrier 
terminal installation needs repair and consists of furnishing all labor and equipment to repair the 
damaged terminal.  Work shall be done in accordance with applicable parts of Sections 630 and 
631 of the Standard Specifications.  Work includes providing all new components and hardware 
(nuts, bolts, and washers) in accordance with the manufacturer’s specifications and re-
assembling the terminal in accordance with the manufacturer’s instructions. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the repair work, 
with the approval of the Engineer 
 
Please note that the contract unit price for REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 
SPECIAL (FLARED) is to include the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL (FLARED). 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL 
 
This work shall consist of furnishing and installing all new component parts for the Traffic Barrier 
Terminal Type 1 Special (Tangent) or (Special) according to Section 631 of the Standard 
Specifications, as directed by the engineer, and as stated herein. 
 
The contractor shall remove all damaged material and adjust and realign existing rail element 
plates and posts adjacent to the new traffic barrier terminal.  Unbolting, bolting, adjusting, 
realigning, or any other work necessary to accomplish the desired realignment shall be 
considered included to the installation of the new traffic barrier terminal. 
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If a Traffic Barrier Terminal Type 1, Special is used to replace an obsolete traffic barrier commonly 
known as “bull nose”, “turn down” or “Texas twist” end section, removal shall include the additional 
25’ of guardrail necessary to accommodate the full length of the new Type 1 Special.  This work 
shall not be paid for separately, but shall be included in the contract unit price for a Traffic Barrier 
Terminal Type 1, Special (tangent or flared).  The work order will show if this obsolete terminal is 
to be removed. 
 
If a Traffic Barrier Terminal Type 4 assembly is damaged beyond repair, all remaining undamaged 
guardrail shall be removed up to the bridge terminal or as specified by the engineer.  A MASH 
approved terminal with a designed length of need will replace the Type 4 assembly. New guardrail, 
paid for separately, shall be erected to satisfy the length of need. 
 
Included for payment at the contract unit price for TRAFFIC BARRIER TERMINAL TYPE 1, 
SPECIAL is the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for TRAFFIC BARRIER TERMINAL TYPE 
1, SPECIAL, of the type specified (tangent or flared). 
 
 
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) 
 
This work consists of removing all sections of damaged rail including all posts and associated 
hardware, and furnishing and installing new radius guardrail including all necessary hardware 
where directed by the Engineer.  Posts, plates, nuts, bolts, washers, and other hardware shall be 
galvanized and shall match the original and adjacent installation as to type and design. 
 
The Contractor shall adjust and realign existing posts and rail adjacent to this work as directed by 
the Engineer.  Unbolting, bolting, adjusting, realigning or any other work necessary to accomplish 
the desired realignment shall be considered included in the contract unit price. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be considered 
included in the contract unit price. 
 
The guardrail shall be factory fabricated to the radius of curvature necessary to match the existing 
guardrail configuration or as specified by the Engineer.  The work order will show the radius 
needed for the rail element. 
 
This work shall be paid for at the contract unit price per Foot for STEEL PLATE BEAM 
GUARDRAIL (SHORT RADIUS). 
 
 
FURNISHED EXCAVATION 
 
This work shall be completed in accordance with the applicable portions of Section 204 of the 
Standard Specifications for Road and Bridge Construction, as directed by the Engineer, and as 
stated here in. 
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Description of Work:  Work will consist of providing furnished excavation to the work sight, 
shaping and compacting the material to the required needs of the guardrail installation.  All 
disturbed areas in the right of way are to be seeded using Class 2A salt tolerant roadside mix. 
 
Method of Measurement:  Quantities for this pay item will be measured by the truck load.  Prior 
to the start of the contract, the Contractor and the Engineer shall agree to a standard volume for 
the truck(s) to be utilized by the Contractor.  When quantities are computed, a shrinkage factor of 
25% shall be used. 
 
This work will be paid for at the contract unit price per Cubic Yard for FURNISHED EXCAVATION, 
which will include all labor, equipment and material costs. 
 
 
REPLACE IMPACT ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3 
 
This work shall be completed in accordance with Section 631 of the Standard Specifications for 
Road and Bridge Construction, as stated herein, and as directed by the Engineer. 
 
This work includes replacing sand module impact attenuators damaged by traffic at various 
locations. Impact Attenuators shall meet the testing criteria contained in the Manual for Assessing 
Safety Hardware (MASH) for test level 3 and shall be on the Department’s approved list.  The 
attenuators are installed on existing base pads located on various multilane highways throughout 
the district/region. 
 
Work shall include removing and disposing of each damaged sand module impact attenuator and 
its contents off the right of way, cleaning up any remaining debris from the damaged attenuator, 
and replacing the damaged attenuator with one of the matching the kind/type of the remaining 
attenuators.  Mixing sand module impact attenuators of different manufacturers at any one 
location shall not be permitted.  The replacement module(s) shall be filled with the designed 
weight of sand matching the number painted on the base pad or the weight shown in the 
manufacturer’s detail. 
 
Adjacent sand module impact attenuators that are not damaged, but have been shifted laterally 
from their original position shall be realigned or moved back to their original position, as directed 
by the Engineer. 
 
Each individual replacement module, complete with the required hardware, filled with sand and 
properly installed, shall constitute one each.  Realignment or moving adjacent undamaged 
modules back to their original positions shall not be paid for separately, but shall be considered 
included in the cost of replacement.  This work to realign or shift undamaged modules shall be 
included with each replaced sand module impact attenuator. 
 
This work will be paid for at the contract unit price Each for REPLACE IMPACT ATTENUATORS 
(NON-REDIRECTIVE), TEST LEVEL 3. 
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REPAIRING OF HIGH TENSION CABLE MEDIAN BARRIER SYSTEMS 
 
This item shall consist of repairing high tension cable median barrier system when damaged.  
District 2 has a system, the Gibraltar System on Interstate 74 in Rock Island County. 
 
Repair shall consist of removing and replacing damaged items to the existing system.  The 
Contractor will be required to provide all new materials required for making repairs.  The 
Department has a tension meter that may be used in resetting the tension in the cables, if needed, 
to match the manufacturer’s specifications. 
 
The cable tension meter is located at our Milan Maintenance Yard (309/762-7851). 
 
It shall be the contractor’s responsibility to gain a working knowledge of the Gibraltar System so 
that they may repair the system according to the manufacturer’s specifications.  The Gibraltar 
System contact person is Jay Winn (phone 800/495-8957). 
 
The repair of damaged cable, using all new materials, along with required cable splice turnbuckles 
and proper cable re-tensioning, shall be paid for at the contract unit price per Foot as REPAIR 
HIGH TENSION CABLE (GIBRALTAR). 
 
Measurement for REPAIR HIGH TENSION CABLE (GIBRALTAR): 
 
Measurement for payment shall be the distance between the closest two undamaged posts (one 
on each side of the impact area) or the distance between the High Tension Barrier Terminal 
(Gibraltar) and the closest undamaged post to the impact area. 
 
The repair of the high tension barrier terminal end sections and hardware, shall be paid for at the 
contract unit price Each for REPAIR HIGH TENSION BARRIER TERMINAL (GIBRALTAR). 
 
All damaged posts shall be replaced with new posts.  Work shall include the removal and proper 
disposal of the damaged posts then installing new post(s) as required.  This work shall be paid 
for at the contract unit price Each for REMOVE AND REPLACE POSTS (GIBRALTAR), which 
price shall include checking and resetting the tension in the cable as described above. 
 
 
REPAIR HAIRPINS (GIBRALTAR) / REPAIR LOCK PLATES (GIBRALTAR) 
 
This work shall consist of removing and repairing Hairpins, Lock Plates or both on posts for high 
tension cable median barrier systems where it is not necessary to replace the entire post following 
a vehicular impact. 
 
The contractor shall remove damaged Hairpins and Lock Plates and replace with new materials 
per the manufacturer’s specifications. 
 
This work shall be paid for at the contract unit price per EACH for REPAIR HAIRPINS 
(GIBRALTAR) and/or REPAIR LOCK PLATES (GIBRALTAR). 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL – POST 
 
This work shall consist of repairing / replacing the end post on Traffic Barrier Terminal Type 1 
Special of the type specified (tangent or flared). The contractor shall repair or replace the 
damaged post and then reconnect the terminal head to the new or repaired post. This work may 
also include the reconnection of the cable from the head to the post. 
 
This work shall be paid for per EACH for REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 
SPECIAL – POST. 
 
 
NOTIFICATION OF WORK 
 
The contractor shall be required to notify the Engineer, Operations Supervisor 1 and the District 
2 Traffic Operations Technician (as stated in TRAFFIC CONTROL INSPECTION AND 
DEFICIENCY DEDUCTION), 48 hours before any work shall be performed. This notification shall 
be by EMAIL, phone calls will not be accepted as a form of notification except in an emergency. 
The notification shall include the location of the work to be performed. If the contractor fails to 
notify the above personnel and performs the work, the contractor shall be liable to the Department 
in the amount of $2,000.00 per work order in which the contractor fails to give proper notification. 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be at 
the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a moveable 
cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and “SLOW” 
signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
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The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW” 
sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in. 
(600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an option, a 
Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to move, 
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when 
included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract Amount Supervisory and Administrative Personnel 
Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, 
and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 
$2,000,000 to $10,000,000 75% 
$10,000,000 to $20,000,000 85% 
Over $20,000,000 90% 

 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
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(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
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5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
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(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed was 
actually used, and that the price and transportation claimed represent the actual cost to 
the Contractor. 
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Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 

and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

 
d. Transportation of materials. 

 
e. Cost of property damage, liability and workmen’s compensation insurance premiums, 

unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
  



Various Routes 
Section D2 GR (South) 2019 

Various Counties 
Contract No. 64N17 

 

 35 

 
LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night   
(Does not apply to patching) Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 
Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 
Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on roadways with an ADT less than 
25,000 None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas with 

regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan 
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed 
by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
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(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field. 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored by 
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and 
loading of material containing regulated substances.  The qualified personnel shall be equipped 
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector 
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with 
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily, 
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess 
of background levels indicates the potential presence of contaminated material requiring handling 
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used 
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no 
case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a 
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring 
results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for the 

contaminants of concern (COCs), including pH, based on the property's land use history, the 
encountered abnormality and/or the parameters listed in the maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of 
contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other relevant 
observations. 
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The laboratory shall use analytical methods which are able to meet the lowest appropriate 
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods 
for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as 
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart 
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous 
waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a clean construction and 
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within 
the Chicago corporate limits, the excavated soil can be utilized within the construction 
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated 
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within 
the Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil 
can be utilized within the construction limits as fill, when suitable, or managed and 
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an 
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 
- 9.0, inclusive. 
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(5) When the Engineer determines soil cannot be managed according to Articles 
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated 
soil can be utilized within the construction limits or managed and disposed off-site as 
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier 
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and 
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a 
special waste.  The groundwater shall be containerized and trucked to an off-site treatment 
facility or may be discharged to a sanitary sewer or combined sewer when permitted by 
the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging 
groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are 
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 
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The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as a 

non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-special 
waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility shall 

be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.  
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the contaminated material to the disposal facility. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within two 

days of transport or receipt of said document(s).  The Engineer shall maintain the file for all such 
documentation. For management of special or hazardous waste, the Contractor shall provide the 
Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for 
transportation) is operating with a valid Illinois special waste transporter permit at least two weeks 
before transporting the first load of contaminated material. 

 
The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or a 
generator number. 
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The Contractor shall select a landfill mandated by definition of the contaminant within the State 
of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by definition of the contaminant and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall 
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications. The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
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(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited 
to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 

 
(2) the means by which the generator has determined the waste is not a liquid; 

 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 

dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste material 
as mandated by the contaminants without temporary staging.  If circumstances require temporary 
staging, he/she shall request in writing, approval from the Engineer. 

 
When approved, the Contractor shall prepare a secure location within the project area capable 

of housing containerized waste materials.  The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk 
fashion on storage pads.  The design and construction of such storage pad(s) for bulk materials 
shall be subject to approval by the Engineer.  The Contractor shall place the staged storage 
containers on an all-weather gravel-packed, asphalt, or concrete surface.  The Contractor shall 
maintain a clearance both above and beside the storage units to provide maneuverability during 
loading and unloading.  The Contractor shall provide any assistance or equipment requested by 
the Engineer for authorized personnel to inspect and/or sample contents of each storage 
container.  All containers and their contents shall remain intact and undisturbed by unauthorized 
persons until the manner of disposal is determined.  The Contractor shall keep the storage 
containers covered, except when access is requested by authorized personnel of the Department.  
The Engineer shall authorize any additional material added to the contents of any storage 
container before being filled. 

 
The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 

ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall clearly 
mark all containers in permanent marker or paint with the date of waste generation, location and/or 
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing, 
etc.).  The Contractor shall place these identifying markings on an exterior side surface of the 
container.  The Contractor shall separately containerize each contaminated medium, i.e. 
contaminated clothing is placed in a separate container from decontamination water. Containers 
used to store liquids shall not be filled in excess of 80 percent of the rated capacity.  The 
Contractor shall not use a storage container if visual inspection of the container reveals the 
presence of free liquids or other substances that could classify the material as a hazardous waste 
in the container. 
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The Department will not be responsible for any additional costs incurred, if mismanagement 
of the staging area, storage containers, or their contents by the Contractor results in excess cost 
expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is considered 

an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled. The tank shall be removed and rendered empty 
according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 

in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  
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In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
DESU.  Upon confirmation of a release of contaminants from the UST and notifications to the 
Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  The material shall be approved 
prior to placement.  All uncontaminated concrete and soil removed during tank extraction may be 
used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 
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Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 

Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for each 

day of work, will be paid for at the contract unit price per calendar day, or faction thereof, for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 

specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
The sampling and testing associated with this work will be paid for as follows. 
 
(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 

soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX 
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B. 
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(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
 

(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA 
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and 
7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils, 
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority 
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will 
be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
 

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL 
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, 
EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A, 
1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 
1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 
 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
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Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 
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STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) 
Effective:  January 1, 2019 
 
Revise the first three paragraphs of Article 1006.25 of the Standard Specifications to read: 
 

“ 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, and 
washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a Type II 
galvanized coating. 
 

Steel plates for mounting guardrail on existing culverts shall be according to AASHTO M 270 
Grade 36 (M 270M Grade 250) and zinc coated according to AASHTO M 111. 

 
The Department will accept guardrail based on the “Brand Registration and Guarantee” 

requirements of AASHTO M 180 and the manufacturer shall be listed as compliant through the 
NTPEP Program.  The Department will maintain a qualified product list.” 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE) 
Effective:  November 1, 2018 
 
Revise Article 631.04 of the Supplemental Specifications to read: 
 

“ 631.04 Traffic Barrier Terminal, Type 1 Special (Tangent) and Traffic Barrier Terminal, 
Type 1 Special (Flared).  These terminals shall be on the Department’s qualified product list. 

 
The terminal shall be installed according to the manufacturer’s specifications.  The beginning 

length of need point of the terminal shall be placed within 12 ft 6 in (3.8 m) of the length of need 
point shown on the plans. 

 
The terminal shall be delineated with a terminal marker direct applied.  No other guardrail 

delineation shall be attached to the terminal section.” 
 
Revise the first paragraph of Article 631.12 of the Standard Specifications to read: 

 
“ 631.12 Method of Measurement.  The various types of traffic barrier terminals will be 

measured for payment, complete in place, in units of each.  The pay limit between the traffic 
barrier terminal and the adjacent guardrail shall be as shown on the plans, except for the following: 

 
(a) Traffic Barrier Type 1, Special.  The pay limit for a traffic barrier, Type 1 special shall be 

as shown on the manufacturer’s drawing(s). 
 
(b) Traffic Barrier Type 10.  The pay limit for the traffic barrier terminal, Type 10 shall be at 

the centerline of the end shoe splice.” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top stripe 
being fluorescent orange.  If non-reflective spaces are left between the stripes, the spaces 
shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 
7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 
60 percent of the total weight in the base.  Cones taller than 36 in. shall be weighted per 
the manufacturer’s specifications such that they are not moved by wind or passing traffic.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 
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Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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