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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system (iCX-
Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m. on March 8,
2019, at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the Invitation for Bids
as:

Contract No. VE054

Vermilion Regional Airport
Danville, lllinois

Vermilion County

lllinois Project No. DNV-4662
SBG Project No. 3-17-SBGP-144

Rehabilitate Taxiway B Between Runway 16 and Apron Pavements

For engineering information, please contact Eric M. Hills, P.E. of Crawford, Murphy & Tilly, Inc. at
217.572.1150.

INSTRUCTIONS TO BIDDERS.

(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in
accordance with Article 10-18 of the lllinois Standard Specifications for Construction of Airports, become part of
the contract. Bidders are cautioned to read and examine carefully all documents, to make all required
inspections, and to inquire or seek explanation of the same prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to
make various certifications as a part of the proposal and contract. By execution and submission of the proposal,
the bidder makes the certification contained therein. A false or fraudulent certification shall, in addition to all other
remedies provided by law, be a breach of contract and may result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded within 60 calendar days to the lowest
responsive and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for
bidding based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the
proposed improvement, and to waive technicalities.

PRE-BID CONFERENCE. N/A
DISADVANTAGED BUSINESS POLICY. The DBE goal for this contract is 3.0%.
SPECIFICATIONS AND DRAWINGS. The work shall be done in accordance with the lllinois Standard Specifications

for Construction of Airports, the Special Provisions dated January 11, 2019, and the Construction Plans dated January
11, 2019 as approved by the lllinois Department of Transportation, Division of Aeronautics.
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD. When alternates are included in the proposal, the following
shall apply:

a. Additive Alternates
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates.
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:

The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department
elects to award.

The Department may elect not to award any Additive Alternates. In that case, award will be to the lowest
responsible qualified bidder of the Base Bid.

b. Optional Alternates

(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A
and Alternate B.

(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B.
9. CONTRACT TIME. The Contractor shall complete all work within the specified contract time. Any calendar day
extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and

approved by the Engineer, or be subject to liquidated damages.

The contract time for this contract is 33 calendar days.

10. INDEPENDENT WEIGHT CHECKS. The Department reserves the right to conduct random unannounced
independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of
measurement for payment is based on weight. The weight checks will be accomplished by selecting, at random, a
loaded truck and obtaining a loaded and empty weight on an independent scale. In addition, the department may
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by
department personnel.

11. MATERIAL COST ADJUSTMENTS. Federal Aviation Administration rules prohibit the use of escalation clauses for
materials. Therefore, the lllinois Department of Transportation, Division of Aeronautics cannot offer any material cost
adjustment provisions for projects that utilize Federal Funds.

12. GOOD FAITH COMPLIANCE. The lllinois Department of Transportation has made a good faith effort to include all
statements, requirements, and other language required by federal and state law and by various offices within federal
and state governments whether that language is required by law or not. If anything of this nature has been left out or
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify
the contract or bid documents to correct the deficiency. If the change results in increased operational costs, the
Department shall reimburse the contractor for such costs as it may find to be reasonable.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



lllinois Department Division of Aeronautics
of Transportation Proposal Bid Bond

Sponsor Item No.

IL Proj. No. SBG Pr. No. Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the SPONSOR identified above, in the penal sum of 5 percent of the total bid price, or for the amount
specified in Section 6, Proposal Guaranty of the Proposal Document, whichever is the lesser sum, well and truly to be paid unto said SPONSOR,
for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
SPONSOR through its AGENT, the State of lllinois, Department of Transportation, Division of Aeronautics, for the improvement designated by the
Transportation Bulletin ltem Number and Letting Date indicated above.

NOW, THEREFORE, if the SPONSOR through its AGENT shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall,
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the AGENT; and if, after
the award by AGENT on behalf of SPONSOR, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract
documents, including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the
faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of
the failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the SPONSOR the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount
for which the SPONSOR may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the SPONSOR acting through its AGENT determines the PRINCIPAL has failed to comply with any requirement as set
forth in the preceding paragraph, then SURETY shall pay the penal sum to the SPONSOR within fifteen (15) days of written demand therefor. If
SURETY does not make full payment within such period of time, the AGENT may bring an action to collect the amount owed. SURETY is liable
to the SPONSOR and to the AGENT for all its expenses, including attorney’s fees, incurred in any litigation in which SPONSOR or AGENT prevail
either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the SPONSOR through its AGENT under the conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

AER 3568 (Rev. 06/16/17)



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS

The following provisions are State of lllinois requirements and are in addition to the REQUIRED CONTRACT
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS

DISADVANTAGED BUSINESS POLICY

NOTICE: This proposal contains the special provision entitled “Disadvantaged Business Participation.” Inclusion of this Special
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23
and under the lllinois “Minority and Female Business Enterprise Act.”

POLICY: It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the
performance of contracts financed in whole or in part with State or Federal funds. Consequently, the requirements of 49 CFR Part 23
apply to this contract.

OBLIGATION: The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to
participate in the performance of this contract. In this regard, the Contractor shall take all necessary and reasonable steps, in
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform
portions of this contract. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including
procurement of materials and leases of equipment.

DBE/WBE CONTRACTOR FINANCE PROGRAM: On contracts where a loan has been obtained through the DBE/WBE Contractor
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor).

BREACH OF CONTRACT: Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach
of contract and may result in termination of the contract or liquidated damages as provided in the special provision.

SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000
Revised: April 2,2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial assistance, is required to take all
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts. Consequently, the federal
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises. For the
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in
accordance with the requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the requirements of the Business
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575. When this Special Provision is used to satisfy state
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts. DBE
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE goal
required by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include the assurance in each
subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of contracts funded in whole or in part with federal or state funds. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate, which may include, but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR Part 26, the Department has set an
overall goal for DBE participation in its federally assisted contracts. That goal applies to all federal-aid funds the Department will
expend in its federally assisted contracts for the subject reporting fiscal year. The Department is required to make a good faith effort to
achieve the overall goal. The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to
be credited toward fulfillment of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific DBE utilization goal established by
the Department. The goal has been included because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is based on an assessment of the type of
work, the location of the work, and the availability of DBE companies to do a part of the work. The assessment indicates that, in the
absence of unlawful discrimination, and in an arena of fair and open competition, DBE companies can be expected to perform 3.0% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently, in addition to the other award criteria
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of
DBE participation in the performance of the work. A bidder makes a good faith effort for award consideration if either of the following is
done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even though the effort did not succeed in
obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register
their interest in providing quotes on particular bid items advertised for letting. Information concerning DBE companies willing to quote
work for particular contracts may be obtained by contacting the Department's Bureau of Small Business Enterprises at telephone
number (217) 785-4611, or by visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award of the contract and the failure of the
low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:
(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of the letting in accordance with
subsection (a)(2) of Bidding Procedures.

(2) To meet the five day requirement, the bidder may send the Utilization Plan electronically by scanning and sending to
DOT.DBE.UP@illinois.qov or faxing to (217) 785-1524. The subject line must include the bid ltem Number and the
Letting date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and emails for the same Item
Number. It is the responsibility of the bidder to obtain confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service within the five calendar day period. If a
question arises concerning the mailing date of a Utilization Plan, the mailing date will be established by the U.S. Postal
Service postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery service
when the Utilization Plan is received by the Department. It is the responsibility of the bidder to ensure the postmark or
receipt date is affixed within the five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day submittal requirement and the bid will be
declared not responsive. In the event the bid is declared not responsive due to a failure to submit a Utilization Plan or
failure to comply with the bidding procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder’s proposal guaranty, and may deny authorization to bid the project if re-advertised for bids. The
Department reserves the right to invite any other bidder to submit a Utilization Plan at any time for award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE participation commitments to meet the
contract goal or has not obtained enough DBE participation commitments in spite of a good faith effort to meet the goal. The
Utilization Plan shall further provide the name, telephone number, and telefax number of a responsible official of the bidder
designated for purposes of notification of Utilization Plan approval or disapproval under the procedures of this Special
Provision.



(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department form SBE 2025, for each DBE
proposed for the performance of work to achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the original is available and
provided upon request. All elements of information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar amount of participation for identified work
shall specifically state the quantity, unit price, and total subcontract price for the work to be completed by the DBE. If
partial pay items are to be performed by the DBE, indicate the portion of each item, a unit price where appropriate and the
subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and each participating DBE firm
documenting the commitment to use the DBE subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, the Utilization Plan must also
include a clear identification of the portion of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of good faith efforts must include copies
of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a
DBE for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization Plan submitted by the apparent
successful bidder is approved. All information submitted by the bidder must be complete, accurate and adequately document that
enough DBE participation has been obtained or document that good faith efforts of the bidder, in the event enough DBE participation
has not been obtained, before the Department will commit to the performance of the contract by the bidder. The Utilization Plan will be
approved by the Department if the Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or the
bidder submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. The
Utilization Plan will not be approved by the Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it made a good faith effort to meet the goal.
This means that the bidder must show that all necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider the quality, quantity, and intensity of
the kinds of efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a matter of form, are not good faith
efforts; rather, the bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder actively and
aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder’'s good faith
efforts to obtain participation. These listed factors are not intended to be a mandatory checklist and are not intended to be
exhaustive. Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases, and will
be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written
notices) the interest of all certified DBE companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals
will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer to perform these work items with its
own forces.

(3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’'s responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBE companies that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for DBE companies to perform
the work.



b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors,
including DBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs
are reasonable. Also the ability or desire of a bidder to perform the work of a contract with its own organization does
not relieve the bidder of the responsibility to make good faith efforts. Bidders are not, however, required to accept
higher quotes from DBE companies if the price difference is excessive or unreasonable. In accordance with
subsection (c)(6) of the above Bidding Procedures, the documentation of good faith efforts must include copies of
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected
over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection
or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the
recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related
assistance or services.

(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-
case basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith effort to secure the work commitment
of DBE companies to meet the contract goal, the Department will award the contract provided that it is otherwise eligible for
award. If the Department determines that the bidder has failed to meet the requirements of this Special Provision or that a
good faith effort has not been made, the Department will notify the responsible company official designated in the Utilization
Plan that the bid is not responsive. The notification shall include a statement of reasons for the determination. If the Utilization
Plan is not approved because it is deficient as a technical matter, unless waived by the Department, the bidder will be notified
and will be allowed no more than a five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the bidder within the five working days
after the receipt of the notification date of the determination by delivering the request to the Department of Transportation,
Bureau of Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield,
lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in the United States mail on or before the fifth business day
shall not be deemed delivery. The determination shall become final if a request is not made and delivered. A request may
provide additional written documentation or argument concerning the issues raised in the determination statement of reasons,
provided the documentation and arguments address efforts made prior to submitting the bid. The request will be forwarded to
the Department’s Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the bidder to meet in
person in order to consider all issues of documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision within ten working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not meet the goal or make adequate good
faith efforts to do so. A final decision by the Reconsideration Officer that a good faith effort was made shall approve the
Utilization Plan submitted by the bidder and shall clear the contract for award. A final decision that a good faith effort was not
made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to be performed and paid for upon

satisfactory completion. The Department is only able to count toward the achievement of the overall goal and the contract goal the
value of payments made for the work actually performed by DBE companies. In addition, a DBE must perform a commercially useful
function on the contract to be counted. A commercially useful function is generally performed when the DBE is responsible for the work
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein.

(@)

(b)

DBE as the Contractor: 100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the
cost of materials and supplies. Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals.

DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar value of the contract equal to the
distinct, clearly defined portion of the work performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a non-DBE
does not count toward the DBE goal.



(d)

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is responsible for the management and

supervision of the entire trucking operation for which it is responsible. At least one truck owned, operated, licensed, and

insured by the DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The DBE who
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides
on the contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE who leases trucks from
a non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a
DBE regular dealer or DBE manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract. The Department is prohibited
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE. The following administrative
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become
part of the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal,
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract
goal. All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the
DBE Participation Commitment Statement.

(@)

NO AMENDMENT. No amendment to the Utilization Plan may be made without prior written approval from the Department’s
Bureau of Small Business Enterprises. All requests for amendment to the Utilization Plan shall be submitted to the
Department of Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764. Telephone number (217) 785-4611. Telefax number (217) 785-1524.

CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions
must be approved, in writing, by the Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the
contract. Where the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then
a Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. If the
commitment of work is in the form of additional tasks assigned to an existing subcontract, than a new Request for Approval of
Subcontractor shall not be required. However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the change.

SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request. Subcontractors shall ensure that all
lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this Special
Provision.

ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where the contract allows alternate
work methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that
alternate method or, where the Contractor proposes a substitute work method or material that serves to diminish or delete
work committed to a DBE and replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of
work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and has agreed in writing to the change.
If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of
good faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable
competitive price. If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or
provide documentation of good faith efforts to do so.

TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not terminate or replace a DBE listed on the
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special
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(f)

Provision. The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is
listed unless the Contractor obtains the Department’s written consent as provided in subsection (a) of this part. Unless
Department consent is provided for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for
work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan
without prior written consent. This includes, but is not limited to, instances in which the Contractor seeks to perform work
originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE
firm.  Written consent will be granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its
concurrence document, that the Contractor has good cause to terminate or replace the DBE firm. Before transmitting to the
Bureau of Small Business Enterprises any request to terminate and/or substitute a DBE subcontractor, the Contractor shall
give notice in writing to the DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate and/or substitute,
and the reason for the request. The Contractor shall give the DBE five days to respond to the Contractor’s notice. The DBE
so notified shall advise the Bureau and the Contractor of the reasons, if any, why it objects to the proposed termination of its
subcontract and why the Bureau should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal
industry standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of the prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's reasonable, nondiscriminatory bond
requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment
proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to you written notice of its withdrawal;
(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on
the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor. Provided, that good cause does
not exist if the prime Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the prime Contractor
can self-perform the work for which the DBE contractor was engaged or so that the prime Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason the Contractor shall make a good
faith effort to find another DBE to substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established Contract goal. The good faith efforts shall
be documented by the Contractor. If the Department requests documentation under this provision, the Contractor shall
submit the documentation within seven days, which may be extended for an additional seven days if necessary at the
request of the Contractor. The Department shall provide a written determination to the Contractor stating whether or not
good faith efforts have been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material by a DBE and final payment therefore
to the DBE by the Contractor, but not later than thirty calendar days after payment has been made by the Department to the
Contractor for such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to
the Resident Engineer. If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate
whether a disagreement as to the payment required exists between the Contractor and the DBE or if the Contractor believes
that the work has not been satisfactorily completed. If the Contractor does not have the full amount of work indicated in the
Utilization Plan performed by the DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, the
Department may deduct from contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages. The Contractor may request an administrative reconsideration of any amount deducted as damages
pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this
Special Provision. Final payment shall not be made on the contract until such time as the Contractor submits sufficient
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documentation demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages
have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the
Standard Specifications, the Contractor my request administrative reconsideration of a decision to deduct the amount of the
goal not achieved as liquidated damages. A request to reconsider shall be delivered to the Contract Compliance Section and
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this
Special Provision, except a final decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Ultilization Plan shall be the final administrative decision of the Department. The result of the
reconsideration process is not administratively appealable to the U.S. Department of Transportation.

SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following
the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the
various items of work involved and no additional compensation will be allowed.

SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS
Effective: November 2, 2017

To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies,
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work
approved for subcontracting according to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization
payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting work. The amount paid shall be at the
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s
work.

Value of Subcontract Reported on Form AER 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress
payments.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS
Effective: November 2, 2017

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material suppliers. Section 7 of the Prompt
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15
calendar days after receipt of the Department payment. Section 7 of the Act further provides that interest in the amount of two percent
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment
required by the Act is withheld or delayed without reasonable cause. The Act also provides that the time for payment required and the
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers
throughout the contracting chain.
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This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors. This contract is
subject to the following payment obligations.

When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall
make a corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The proportionate amount of partial payment due to
each subcontractor and material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to the Contractor. Subcontractors and
material suppliers shall be paid by the Contractor within 15 calendar days after the receipt of payment from the Department. The
Contractor shall not hold retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier
subcontractors and material suppliers throughout the contracting chain. Any payment or portion of a payment subject to this provision
may only be withheld from the subcontractor or material supplier to whom it is due for reasonable cause. If reasonable cause is
asserted, written notice shall be provided to the applicable subcontractor and/or material supplier and the Engineer within five days of
the Contractor receiving payment. The written notice shall identify the contract number, the subcontract or material purchase
agreement, a detailed reason for refusal, the value of payment being withheld, and the specific remedial actions required of the
subcontractor and/or material supplier so that payment can be made.

This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the
State Prompt Payment Act. The Department will not approve any delay or postponement of the 15 day requirement except for
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act. State law creates other
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly
performed or material furnished. These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2,2018

Subcontractor and Disadvantaged Business Enterprise Payment Reporting

The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the
payment.

SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS
Effective: February 1, 1969
Revised: January 1, 2017

EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the lllinois Human
Rights Act, or the lllinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future
contracts or subcontracts with the State of lllinois or any of its political sub-divisions or municipal corporations, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by
statute or regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability
unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any
such underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in
accordance with the lllinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women
are not underutilized.
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(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or
an unfavorable discharge from military service.

(4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations. If any labor organization or
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and will recruit employees from other sources
when necessary to fulfill its obligations thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules and Regulations, furnish all relevant
information as may from time to time be requested by the lllinois Department of Human Rights or IDOT, and in all respects comply with
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the lllinois
Department of Human Rights for purposes of investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by
subcontractors; and further it will promptly notify IDOT and the lllinois Department of Human Rights in the event any subcontractor fails
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the lllinois Human
Rights Commission to be ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

SPECIAL PROVISION FOR NPDES CERTIFICATION

In accordance with the provisions of the lllinois Environmental Protection Act, the lllinois Pollution Control Board Rules and Regulations
(35 Ill. Adm. Code, Subtitle C, Chapter 1), and the Clean Water Act, and the regulations thereunder, this certification is required for all
construction contracts that will result in the disturbance of one or more acres total land area.

The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the

construction site identified as part of this certification.

The Airport Owner or its Agent will:

—_

) prepare, sign and submit the Notice of Intent (NOI)

2) conduct site inspections and complete and file the inspection reports
3) submit Incidence of Non-Compliance (ION) forms

4) submit Notice of Termination (NOT) form

Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by
the Department).

SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS

It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to
complete the work within 33 calendar days, unless additional time is granted by the Engineer in accordance with the provisions of the
specifications. In case of failure to complete the work on or before the time named herein, or within such extra time as may have been
allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her
under the terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications,
which costs shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure
of the bidder to complete the work within the time specified in the contract.



This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to

State of lllinois

Department of Transportation

SPECIAL PROVISION

FOR

SECTION 80 PROSECUTION AND PROGRESS

be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

80-09 FAILURE TO COMPLETE ON TIME.

DELETE: “See contract documents for current schedule of deductions.”

ADD:

Schedule of Deductions for Each
Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More Than To and Including Calendar Day Work Day

0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,525




State of lllinois
Department of Transportation

SPECIAL PROVISION

FOR
SECTION 90 MEASUREMENT AND PAYMENT

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

90-07 PARTIAL PAYMENTS.

DELETE: The entire section.

ADD: Partial payments will be made to the Contractor at least once each month as the work progresses. The payments will be based upon estimates,
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and
specifications. Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section
90-08 PAYMENT FOR MATERIALS ON HAND. From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are
satisfied. The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for
payment. No amount less than $1,000.00 will be approved for payment other than the final payment. A final voucher for under $5.00 shall not be paid
except through electronic funds transfer. (15 ILCS 405/9(b-1))

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part
of the final quantity for the item of work in question.

No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity. All partial payments are
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s Disadvantaged Business Revolving Loan Program (20 ILCS
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement. In such cases, the amount of the estimate related to
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the
Department to the Working Capital Revolving Fund or designated escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of the offset voucher shall be a credit against the Department’s
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to
the Department. The offset shall continue until such time as the entire loan indebtedness is satisfied. The Department will notify the Contractor and
Fund Control Agent in a timely manner of such offset. The Contractor or subcontractor shall not be entitled to additional payment in consideration of the
offset.

In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary
for financial closeout of the project are satisfied.

The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until
the Department determines that compliance has been achieved.

90-10 TRUST AGREEMENT OPTION.

DELETE: The entire section.



APPENDIX A - FEDERAL AVIATION ADMINISTRATION (FAA)
REQUIRED CONTRACT PROVISIONS

A1 ACCESS TO RECORDS AND REPORTS
Al.1 CONTRACT CLAUSE

ACCESS TO RECORDS AND REPORTS

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the sponsor, the Federal Aviation
Administration, and the Comptroller General of the United States or any of their duly authorized representatives, access to any books, documents,
papers, and records of the contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and
transcriptions. The Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years
after final payment is made and all pending matters are closed.

A2 AFFIRMATIVE ACTION REQUIREMENTS
A2.1 SOLICITATION CLAUSE

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each
trade on all construction work in the covered area, are as follows:

The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted
construction contracts and subcontracts in excess of $10,000. The goal is applicable to the Contractor's total on-site construction workforce, regardless
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract.

AREA COVERED (STATEWIDE)
Goals for Women apply nationwide.
GOAL
Goal (percent)
Female ULIIIZAtION.........c.oo e e e 6.9

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas. The goals are
applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal,
federally-assisted or nonfederally related construction contract or subcontract.

Goal
Economic Area (percent)

056 Paducah, KY:
Non-SMSA Counties - 5.2
IL - Hardin, Massac, Pope
KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden,
Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall

080 Evansville, IN:
Non-SMSA Counties - 3.5
IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White
IN - Dubois, Knox, Perry, Pike, Spencer
KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster

081 Terre Haute, IN:
Non-SMSA Counties - 2.5
IL - Clark, Crawford
IN - Parke

083 Chicago, IL:
SMSA Counties: 19.6
1600 Chicago, IL -
IL - Cook, DuPage, Kane, Lake, McHenry, Will



3740 Kankakee, IL - 9.1
IL - Kankakee

Non-SMSA Counties 18.4
IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston,

Putnam
IN - Jasper, Laporte, Newton, Pulaski, Starke

084 Champaign - Urbana, IL:

SMSA Counties:

1400 Champaign - Urbana - Rantoul, IL - 7.8
IL - Champaign

Non-SMSA Counties - 4.8

IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion

085 Springfield - Decatur, IL:
SMSA Counties:
2040 Decatur, IL - 7.6
IL - Macon

7880 Springfield, IL - 4.5
IL - Menard, Sangamon

Non-SMSA Counties 4.0
IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby

086 Quincy, IL:
Non-SMSA Counties 3.1

IL - Adams, Brown, Pike
MO - Lewis, Marion, Pike, Ralls

087 Peoria, IL:
SMSA Counties:
1040 Bloomington - Normal, IL - 25
IL - McLean
6120 Peoria, IL - 4.4

IL - Peoria, Tazewell, Woodford

Non-SMSA Counties - 3.3
IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren

088 Rockford, IL:
SMSA Counties:
6880 Rockford, IL - 6.3
IL - Boone, Winnebago

Non-SMSA Counties - 4.6
IL - Lee, Ogle, Stephenson

098 Dubuque, IA:
Non-SMSA Counties - 0.5
IL - JoDaviess
IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik
WI - Crawford, Grant, Lafayette

099 Davenport, Rock Island, Moline, IA - IL:
SMSA Counties:

1960 Davenport, Rock Island, Moline, IA - IL - 4.6
IL - Henry, Rock Island

IA - Scott

Non-SMSA Counties - 3.4

IL - Carroll, Hancock, Henderson, Mercer, Whiteside
IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine
MO - Clark

107 St. Louis, MO:
SMSA Counties:
7040 St. Louis, MO - IL - 14.7
IL - Clinton, Madison, Monroe, St. Clair
MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City

Non-SMSA Counties - 11.4
IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene,
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Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion,
Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington,
Wayne, Williamson

MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade,
Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps,
Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren,
Washington, Wayne

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-assisted) performed in the covered area.
If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.
The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Danville, lllinois; Vermilion County.

A3 BREACH OF CONTRACT TERMS
A3.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix Il (A). This threshold
is occasionally adjusted for inflation and is now equal to $150,000.

BREACH OF CONTRACT TERMS

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this
contract or such other action that may be necessary to enforce the rights of the parties of this agreement.

Owner will provide the Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order
to avoid termination of the contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or
the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach. Owner
may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner’s notice.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.

A4 BUY AMERICAN PREFERENCE
A4d.1 CONTRACT CLAUSE

(a) The Aviation Safety and Capacity Expansion Act of 1990 provides that preference be given to steel and manufactured products produced in
the United States when funds are expended pursuant to a grant issued under the Airport Improvement Program (AIP).

(b) Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to
adhere to the lllinois Steel Products Procurement Act, which requires that all steel items be of 100 percent domestic origin and manufacture.
Any products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American
Requirements” shall be deemed as meeting the requirements of the lllinois Steel Products Procurement Act.

(c) The successful bidder will be required to assure that only domestic steel and domestically manufactured products will be used by the
Contractor, subcontractors, producers, and suppliers in the performance of this contract. The North American Free Trade Agreement
(NAFTA) specifically excluded federal grant programs such as the AIP. Therefore, NAFTA does not change the requirement to comply with
the Buy American requirement in the Act. Exceptions to this are for products, other than steel, that:

(1) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the United States in
sufficient and reasonably available quantities or of a satisfactory quality;

(2) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, that domestic preference would be
inconsistent with the public interest;



(3) the FAA has determined that inclusion of domestic material will increase the cost of the overall project contract by more than 25
percent; or

(4) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990,

(i) the cost of components and subcomponents produced in the United States is more than 60 percent of the cost of all
components of the facility or equipment, and

(i) final assembly of the facility or equipment has occurred in the United States.

The FAA must grant waivers for any items that are included in these above exceptions. Bidders can review items already approved under the FAA
nationwide approved list of “Equipment Meeting Buy American Requirements” on the FAA website, which do not require a specific FAA waiver.

All waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the lllinois Division of
Aeronautics for review and approval before being forwarded to the FAA. Any products used on the project that cannot meet the domestic
requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and subject to removal and
replacement with no additional compensation, and the contractor deemed non-responsive.

A5 CIVIL RIGHTS - GENERAL
A5.1 CONTRACT CLAUSE

GENERAL CIVIL RIGHTS PROVISIONS

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that no person shall, on the
grounds of race, creed, color, national origin, sex, age, or disability be excluded from participating in any activity conducted with or benefiting from
Federal assistance.

This provision binds the contractor and subtier contractors from the bid solicitation period through the completion of the contract. This provision is in
addition to that required of Title VI of the Civil Rights Act of 1964.

A6 CIVIL RIGHTS - TITLE VI ASSURANCE
A6.1 CONTRACT CLAUSE
A6.1.1 Title VI Solicitation Notice

Title VI Solicitation Notice:

The Vermilion Regional Airport Authority, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d
to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, or national origin in consideration for an award.

A6.1.2 Title VI Clauses for Compliance with Nondiscrimination Requirements

Compliance with Nondiscrimination Requirements

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees as follows:

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent Nondiscrimination
Acts And Authorities, as they may be amended from time to time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color,
or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by competitive bidding, or
negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract and the
Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued
pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by
the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities
and instructions. Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it
has made to obtain the information.



Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of this contract, the sponsor
will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every subcontract, including
procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor will take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter into any
litigation to protect the interests of the sponsor. In addition, the contractor may request the United States to enter into the litigation to protect
the interests of the United States.

A6.1.3 Title VI List of Pertinent Nondiscrimination Acts and Authorities

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees to comply with the following non-discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of Transportation—Effectuation of Title VI of The Civil
Rights Act of 1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons
displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49
CFR part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964,
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or
activities are Federally funded or not);

Titles 1l and Ill of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in the operation of public
entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 —12189)
as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national
origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures
non-discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse
human health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin
discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or
activities (20 U.S.C. 1681 et seq).

A7 CLEAN AIR AND WATER POLLUTION CONTROL
AT7.1 CONTRACT CLAUSE

This provision is required for all contracts and lower tier contracts that exceed $150,000.
CLEAN AIR AND WATER POLLUTION CONTROL

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and
the Federal Water Pollution Control Act as amended (33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.

Contractor must include this requirement in all subcontracts that exceeds $150,000.



A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
A8.1 CONTRACT CLAUSE

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards.
CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
1. Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work
to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) of this clause, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 2 of this
clause.

4. Subcontractors.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the
subcontractor to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause.

A9 COPELAND “ANTI-KICKBACK” ACT
A9.1 CONTRACT CLAUSE

COPELAND “ANTI-KICKBACK” ACT

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by
Department of Labor regulation 29 CFR part 3. Contractor and subcontractors are prohibited from inducing, by any means, any person employed on
the project to give up any part of the compensation to which the employee is entitled. The Contractor and each Subcontractor must submit to the
Owner, a weekly statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations
of the Act to the Federal Aviation Administration.

A10 DAVIS-BACON REQUIREMENTS
A10.1 CONTRACT CLAUSE

DAVIS-BACON REQUIREMENTS
1. Minimum Wages

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless
of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified
for each classification for the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this
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section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can easily be seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor,
Washington, D.C. 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the amount designated for fringe benefits where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid
to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary
of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of
Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

2 Withholding.

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of work, all or part of the wages required by the contract, the
Federal Aviation Administration may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three
years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant,
sponsor, or owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g. ,
the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose from the Wage and Hour Division Web site at http.//www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Aviation
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Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or
owner, as the case may be, for transmission to the Federal Aviation Administration, the contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly
submission to the sponsoring government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is
being maintained under 29 CFR § 5.5 (a)(3)(i) and that such information is correct and complete;

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the
full wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification
of work performed, as specified in the applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the "Statement of Compliance" required by paragraph (3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of
Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying or
transcription by authorized representatives of the sponsor, the Federal Aviation Administration or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed
pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in
his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed
unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by
the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate that is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.
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(iii) Equal Employment Opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act Requirements.
The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract.
6. Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as
the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR Part 5.5.

7. Contract Termination: Debarment.

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance With Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this
contract.

9. Disputes Concerning Labor Standards.

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
A11 DEBARMENT AND SUSPENSION

A11.1 CONTRACT CLAUSE
A11.1.1 Bidder or Offeror Certification

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended
by any Federal department or agency from participation in this transaction.

A11.1.2 Lower Tier Contract Certification

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must verify each lower tier
participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally assisted
project. The successful bidder will accomplish this by:

1. Checking the System for Award Management at website: http://www.sam.gov
2. Collecting a certification statement similar to the Certificate Regarding Debarment and Suspension (Bidder
or Offeror), above.
3. Inserting a clause or condition in the covered transaction with the lower tier contract
If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or disqualified at the time it
entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the non-compliant participant.

A12 DISADVANTAGED BUSINESS ENTERPRISE
A12.1 REQUIRED PROVISIONS
A12.1.1 Solicitation Language (Solicitations that include a Project Goal)

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR §26.53.
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As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with their proposal on the forms provided herein:

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;

(2) A description of the work that each DBE firm will perform;

( The dollar amount of the participation of each DBE firm listed under (1)

( Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s
project goal;

(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith efforts undertaken by the Bidder or Offeror
as described in appendix A to 49 CFR Part 26.

A12.1.2 Solicitation Language (Race/Gender Neutral Means)

3
4

==

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the Vermilion Regional Airport Authority to practice nondiscrimination
based on race, color, sex or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying
under this solicitation regardless of business size or ownership.

A12.1.3 Prime Contracts (Projects covered by DBE Program)

DISADVANTAGED BUSINESS ENTERPRISES

Contract Assurance (§ 26.13) - The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of Department
of Transportation-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the Owner deems appropriate, which may include, but is not limited to:

1 Withholding monthly progress payments;

)
2) Assessing sanctions;
3) Liquidated damages; and/or
4) Disqualifying the Contractor from future bidding as non-responsible.

A13 DISTRACTED DRIVING
A13.1 CONTRACT CLAUSE

TEXTING WHEN DRIVING

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 3902.10
“Text Messaging While Driving” (12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease
crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a grant or sub-grant.

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that
decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities
associated with the project. The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a
motor vehicle in performance of work activities associated with the project.

A14 ENERGY CONSERVATION REQUIREMENTS
A14.1 CONTRACT CLAUSE

ENERGY CONSERVATION REQUIREMENTS

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy efficiency as contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq).

A15 EQUAL EMPLOYMENT OPPORTUNITY (E.E.O.)
A15.1 MANDATORY CONTRACT CLAUSE
A15.1.1 E.E.O. Contract Clause

EQUAL OPPORTUNITY CLAUSE
During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to
their race, color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
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(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will
receive considerations for employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers' representatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of
the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or
orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further
Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September
24,1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in
every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take
such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

A15.1.2 EEO Specification

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the
Director delegates authority;

c. "Employer identification number" means the Federal social security number used on the Employer's Quarterly Federal Tax Return, U.S.
Treasury Department Form 941;

d. "Minority" includes:
(1) Black (all) persons having origins in any of the Black African racial groups not of Hispanic origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin regardless of
race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining
identifiable tribal affiliations through membership and participation or community identification).

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically
include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority
and female participation and which is set forth in the solicitations from which this contract resulted.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area
either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall be able to demonstrate their participation in
and compliance with the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually
required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in
which it has employees. The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not
excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications. The goals set
forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
Covered construction contractors performing construction work in a geographical area where they do not have a Federal or federally assisted
construction contract shall apply the minority and female goals established for the geographical area where the work is being performed. Goals are
published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance
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Programs office or from Federal procurement contracting officers. The contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the contractor has a collective bargaining
agreement to refer either minorities or women shall excuse the contractor's obligations under these specifications, Executive Order 11246 or the
regulations promulgated pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees shall be
employed by the contractor during the training period and the contractor shall have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees shall be trained pursuant to training programs approved
by the U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the contractor's compliance with
these specifications shall be based upon its effort to achieve maximum results from its actions. The contractor shall document these efforts fully and
shall implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the
contractor's employees are assigned to work. The contractor, where possible, will assign two or more women to each construction project. The
contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the
contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in
such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment
sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c¢. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or
female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.
If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed
by the contractor, this shall be documented in the file with the reason therefore along with whatever additional actions the contractor may have
taken.

d. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement
has not referred to the contractor a minority person or female sent by the contractor, or when the contractor has other information that the union
referral process has impeded the contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those
programs funded or approved by the Department of Labor. The contractor shall provide notice of these programs to the sources compiled under
7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in
assisting the contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it
in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite
supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and
female news media, and providing written notification to and discussing the contractor's EEO policy with other contractors and subcontractors
with whom the contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female
students; and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the
contractor shall send written notification to organizations, such as the above, describing the openings, screening procedures, and tests to be
used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.

|. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and
encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these
specifications are being carried out.



n. Ensure that all facilities and company activities are non-segregated except that separate or single user toilet and necessary changing facilities
shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers,
including circulation of solicitations to minority and female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the contractor's EEO policies and affirmative
action obligations.

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a
through 7p). The efforts of a contractor association, joint contractor union, contractor community, or other similar groups of which the contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation,
makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness
of actions taken on behalf of the contractor. The obligation to comply, however, is the contractor's and failure of such a group to fulfill an obligation
shall not be a defense for the contractor's noncompliance.

9. Assingle goal for minorities and a separate single goal for women have been established. The contractor, however, is required to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, if the particular group is employed in a substantially disparate manner (for example, even though the contractor has achieved its goals
for women generally,) the contractor may be in violation of the Executive Order if a specific minority group of women is underutilized.

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color,
religion, sex, or national origin.

11. The contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order
11246.

12. The contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including
suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended,
and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those
standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

14. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being
carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records. Records shall at least
include for each employee, the name, address, telephone number, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked
per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable
and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate
records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or
upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

A16 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
A16.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, the Federal Fair Labor
Standards Act (FLSA), with the same force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child
labor standards for full and part time workers.

The contractor has full responsibility to monitor compliance to the referenced statute or regulation. The contractor must address any claims or
disputes that arise from this requirement directly with the U.S. Department of Labor — Wage and Hour Division.

A17 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES
A17.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed $100,000.
CERTIFICATION REGARDING LOBBYING

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or
attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers
(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

A18 PROHIBITION of SEGREGATED FACILITIES
A18.1 CONTRACT CLAUSE

PROHIBITION of SEGREGATED FACILITIES

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race,
color, religion, sex, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract.

A19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970
A19.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and
effect as if given in full text. Contractor must provide a work environment that is free from recognized hazards that may cause death or serious
physical harm to the employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’'s compliance with the
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Contractor must address any claims or disputes that
pertain to a referenced requirement directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

A20 PROCUREMENT OF RECOVERED MATERIALS
A20.1 CONTRACT CLAUSE

Procurement of Recovered Materials

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act, and the regulatory provisions of 40 CFR Part 247. In the performance of this contract and to the extent practicable, the Contractor and
subcontractors are to use of products containing the highest percentage of recovered materials for items designated by the Environmental Protection
Agency (EPA) under 40 CFR Part 247 whenever:

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or,

The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year.

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpg/products/.
Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is:

a) Not reasonably available within a timeframe providing for compliance with the contract performance schedule;
b) Fails to meet reasonable contract performance requirements; or
c) Is only available at an unreasonable price.
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A21 RIGHT TO INVENTIONS
A21.1 CONTRACT CLAUSE

RIGHTS TO INVENTIONS

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal
Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and
Small Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract incorporates by reference the patent and
inventions rights as specified within in the 37 CFR §401.14. Contractor must include this requirement in all sub-tier contracts involving experimental,
developmental or research work.

A22 SEISMIC SAFETY
A22.1 CONTRACT CLAUSE
A22.1.1 Construction Contracts

Seismic Safety

The contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code
standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction
Program (NEHRP). Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP
equivalency level for seismic safety.

A23 TAX DELINQUENCY AND FELONY CONVICTIONS
A23.1 CONTRACT CLAUSE
CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS
Certifications

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability.

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24
months.

Note

If an applicant cannot comply with either of the above representations, the applicant is ineligible to receive an award unless the sponsor has received
notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and determined that
further action is not required to protect the Government'’s interests. The applicant therefore must provide information to the owner about its tax liability or
conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of the
required considerations before award decisions are made.

The applicant agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification in all lower tier
subcontracts.

Term Definitions

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a felony criminal violation under any
Federal law and includes conviction of an offense defined in a section of the U.S. code that specifically classifies the offense as a felony and
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559.

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.
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A24 TERMINATION OF CONTRACT
A24.1 CONTRACT CLAUSE
A24.1.1 Termination for Convenience

Termination for Convenience (Construction & Equipment Contracts)

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor. Such action may be without cause
and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner,
the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this
clause:

Contractor must immediately discontinue work as specified in the written notice.

Terminate all subcontracts to the extent they relate to the work terminated under the notice.

Discontinue orders for materials and services except as directed by the written notice.

Deliver to the owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials
acquired prior to termination of the work and as directed in the written notice.

5. Complete performance of the work not terminated by the notice.
6. Take action as directed by the owner to protect and preserve property and work related to this contract that Owner will take possession.

H> 0w~

Owner agrees to pay Contractor for:

a) completed and acceptable work executed in accordance with the contract documents prior to the effective date of
termination;

documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment as
required by the contract documents in connection with uncompleted work;

reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with Subcontractors and Suppliers; and
reasonable and substantiated expenses to the contractor directly attributable to Owner’s termination action

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination
action.

The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract.

A24.1.2 Termination for Default

Termination for Default (Construction)

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies associated with Owner termination of this contract
due default of the Contractor.

A25 TRADE RESTRICTION CERTIFICATION
A25.1 CONTRACT CLAUSE

TRADE RESTRICTION CERTIFICATION
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror -

a. is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as
published by the Office of the United States Trade Representative (U.S.T.R.);

b. has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country
included on the list of countries that discriminate against U.S. firms as published by the U.S.T.R; and

c. has not entered into any subcontract for any product to be used on the Federal on the project that is produced in a foreign country included
on the list of countries that discriminate against U.S. firms published by the U.S.T.R.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or
fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001.

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a
subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances. The Contractor must require
subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed
circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to
an Offeror or subcontractor:

(1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against U.S.
firms published by the U.S.T.R. or
(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such U.S.T.R. list or
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(3) who incorporates in the public works project any product of a foreign country on such U.S.T.R. list;

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification
required by this provision. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in in
all lower tier subcontracts. The contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included
on the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has knowledge that the certification is
erroneous.

This certification is a material representation of fact upon which reliance was placed when making an award. If it is later determined that the
Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct through the Owner
cancellation of the contract or subcontract for default at no cost to the Owner or the FAA.

A26 VETERAN’S PREFERENCE
A26.1 CONTRACT CLAUSE

VETERAN’S PREFERENCE

In the employment of labor (excluding executive, administrative, and supervisory positions), the contractor and all sub-tier contractors must give
preference to covered veterans as defined within Title 49 United States Code Section 47112. Covered veterans include Vietnam-era veterans,
Persian Gulf veterans, Afghanistan-lraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. 632) owned and
controlled by disabled veterans. This preference only applies when there are covered veterans readily available and qualified to perform the work to
which the employment relates.
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Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

GENERAL

These Special Provisions, together with applicable Standard Specifications, Contract Requirements for
Airport Improvement Project, Rules and Regulations, Payroll Requirements and Minimum Wage Rates
which are hereto attached or which by reference are herein incorporated, cover the requirements of the
State of lllinois, Division of Aeronautics, and the representatives of the Vermilion Regional Airport Authority
for the improvements at Vermilion Regional Airport, Danville, lllinois.

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS

The “Standard Specifications for Construction of Airports”, State of lllinois, Department of
Transportation, Division of Aeronautics, adopted April 1, 2016 shall govern the project except as otherwise
noted in these Special Provisions. In the case of conflict with any part or parts of said specifications, the
said Special Provisions shall take precedence and shall govern.

Specifications may be obtained at

http://www.idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides

Where referenced within the Special Provisions, the lllinois Department of Transportation Standard
Specifications for Road and Bridge Construction adopted January 1, 2016 shall apply.
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DIVISION I - GENERAL PROVISIONS
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Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

40-05

SECTION 40 — SCOPE OF WORK

MAINTENANCE OF TRAFFIC

ADD: The Airport Manager will give proper notice to the nearest Flight Service Stations and
the Airways Facilities Chief of the Federal Aviation Administration prior to beginning
construction.

It will be necessary to close Runway 16/34 during the proposed construction. The Contractor
shall notify the Airport Manager through the Resident Engineer 7 working days prior to initiation
of any work for the issuance of the appropriate NOTAMS and user coordination.

The Contractor shall consult with the Airport Manager and the Resident Engineer in arranging
his construction operations. The Airport Manager will at all times have jurisdiction over the
safety of air traffic during construction. Wherever the safety of air traffic during construction is
concerned, his decisions as to methods, procedures and measures used shall be final, and
any and all Contractors performing work must be governed by such decisions.

Maintenance of Airport Systems is critical to the operation of the Airport and the safety and/ or
security of the traveling public. Prior to beginning work the contractor shall investigate existing
systems which may be located within the work area and locate all existing utilities. The
contractor may seek assistance from the JULIE, Engineer, Resident Engineer, Airport and FAA
with locating utilities but the final responsibility for all utility locates lies solely with the contractor.
If the contractor’s investigation reveals that a utility must be relocated to allow for the
performance of the work in the plans, the contractor shall immediately notify the Resident
Engineer and remain clear of the utility until resolution has been determined by the Division
and the Airport. Any system, including but not limited to systems associated with security, air
navigation, weather, airfield lighting damaged by the contractor's operations shall be
immediately repaired to the satisfaction of the owner. No delay shall be taken in the repair of
the damaged facility. The contractor shall not be allowed to finish work for the day until the
utility has been repaired.

The Contractor shall keep all haul roads utilized by his operations clean. All haul roads shall
remain clear and unobstructed for use by airport and FAA vehicles. The Contractor shall
maintain these areas as required or as directed by the Resident Engineer. Should the
Contractor fail to respond to the Resident Engineer's natification, the Division may suspend
work until such time as the unsatisfactory condition is corrected.

Access to the construction work area is limited to the haul routes as shown on the site plan and
construction activity plan drawings. The use of existing airfield pavements by the contractor
construction traffic, including all haul traffic, is prohibited. Use of existing airfield pavement
other than as shown on the site plan and construction activity plan drawings is prohibited. Any
damage to existing airfield pavement due to construction traffic operating beyond the approved
work limits, hauling outside of the approved haul/access routes and construction traffic
operating in prohibited areas shall be repaired by the Contractor at his own expense to the
satisfaction of the Owner.

If it is found the fully loaded delivery trucks are excessively damaging the Airport or local
roadway pavement, the Contractor shall limit the weight of the material being hauled onto the
site. The Resident Engineer shall determine what is considered excessive damage. No
payments will be made for additional hauling that may be required due to load restrictions.

References to Construction Safety and Phasing Plans (CSPP) in that document shall be
interpreted to mean the phase limits, barricade locations, access points and notes shown on
the construction activity plan sheets included in the as-bid contract documents. When “safety”
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Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

is used or referred to in the contract documents and in the advisory circular(s) it shall be
redefined by this contract as meaning “operational safety”. The Construction Operational
Safety and Phasing Plan (CSPP) establishes the airport and project specific requirements,
supplementing the requirements in the AC, that are to be included in the contractor’s bid for
maintaining operational safety during construction.

The Construction Operational Safety and Phasing Plan (CSPP) contained herein has been
approved by both the Airport, IDA and the FAA.

10 days prior to the preconstruction conference the contractor shall submit a Safety Plan
Compliance Document (SPCD) to the airport describing how he will comply with the
requirements of the advisory circular plus the CSPP and supplying any details that could not
be determined before contract award. The SPCD must include a certification statement by the
contractor that indicates he understands the operational safety requirements of the CSPP, that
the contractor has incorporated these requirements into their overall work plan and that the
contractor will maintain the right of control for all means, methods and details of the work
performed by the contractor and any of his subcontractors within the framework of the
operational safety plan.

The Contractor shall be fully aware and continuously monitor all requirements and activities for
compliance with the contract documents and Advisory Circular 150/5370-2G or latest edition.

Significant Changes to the Construction Operational Safety and Phasing Plan (CSPP) may
require aeronautical review by the Division through the FAA’s OEAAA System. Modification of
the Construction Operational Safety and Phasing Plan (CSPP) and/ or the critical points shown
in the contract documents will require airspace approval from Division/ FAA and may require
the contractor to submit FAA Form 7460 for Approval.

The Contractor shall not have access to any part of the active airfield (runway, taxiway or apron)
for all equipment or personnel without the approval of the Resident Engineer.

As shown in the Sequence of Construction, a flagman in radio contact with air traffic shall be
furnished by the Contractor at any time the active runways, taxiways, or airfield pavement are
crossed or used for a haul road. The flagman shall be located to direct vehicular traffic to and
from the construction operation. Flagmen shall be experienced in radio operation at an airport.
The Contractor shall provide his own radio capable of transmitting and receiving CTAF
frequency 122.70 MHz.

The Contractor will erect signs stating “Construction Access Only “at all gates or areas where
they are gaining access to the airfield. These signs will be provided to help keep the public off
the airfield.

The Contractor shall notify the FAA Field Office 72 hours prior to working in NAVAID critical
areas or in areas where FAA cables or facilities are located.

The Contractor shall not be entitled to any extra compensation due to delays or inconveniences
caused by said necessary methods, procedures, and measures to protect air traffic.
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50-04

50-06

SECTION 50 — CONTROL OF WORK

COOPERATION OF CONTRACTOR

ADD: Due to the primary runway closure shown in the project, the overall completion of this
project prior to the contract completion date is of extreme importance to the Airport and the
Airport Users. The Contractor shall update his progress schedule as required for the scheduled
progress meetings. No compensation will be made for accelerated work to meet schedule
and/or contract time.

ADD: At the end of this section:

A materials/pre-paving meeting shall be scheduled prior to the start of various paving
operations to discuss material acquisition, mixing, placing, testing, etc. The superintendent,
paving foreman, batching foreman/material supplier, quality control officer, and the Resident
Engineer are required to attend this meeting.

CONSTRUCTION LAYOUT STAKES

DELETE: The first paragraph.
ADD: As the first paragraph:
The Contractor will be required to furnish and place construction layout stakes for this project.

The Resident Engineer will locate and reference three (3) control points and will establish
benchmarks along the line of the improvement outside construction limits. The Contractor shall
locate and reference the centerline of survey, which shall also consist of locating and
referencing control points such as point of curvature, points of tangent, and sufficient points on
tangent to provide a line of sight. Control points set by the Resident Engineer shall be identified
in the field to the Contractor, and the field notes shall be kept in the office of the Resident
Engineer.

RESPONSIBILITY OF THE RESIDENT ENGINEER

DELETE: Lines A & B.
ADD:

A. The Resident Engineer will locate and reference three (3) control points within the limits
of the project.

B. Benchmarks will be established along the project outside of construction lines.
DELETE: Line D.

REVISE: Line E to read:

The Resident Engineer may make random checks . . . .

DELETE: Line F.

DELETE: Line L.

ADD: As paragraph M:
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50-12

50-13

M. It is not the responsibility of the Resident Engineer to check the correctness of the
Contractor's stakes or forms, except as provided herein; however, any errors that are
apparent shall be immediately called to the Contractor's attention, and he shall be required
to make the necessary correction before the stakes are used for construction purposes.

RESPONSIBILITY OF THE CONTRACTOR

ADD:

H. The Contractor shall immediately notify the Resident Engineer of conflicts or
discrepancies with the established control points.

l. Construction layout shall not be paid for separately, but shall be considered incidental
to the pay item for which the layout is required.

LOAD RESTRICTIONS

ADD: Access to the construction work area is limited to the haul routes as shown on the
construction activity plan drawings. The use of existing airfield pavements by contractor
construction traffic including all haul trucks is prohibited unless previously approved by the
Airport Manager. Any damage to existing Airport pavement due to construction traffic
operating beyond the approved work limits, hauling outside of the approved haul/access
routes and construction traffic operating in prohibited areas shall be repaired by the
Contractor at his own expense to the satisfaction of the owner.

The contractor shall coordinate construction hauling, construction access and load
restrictions with the County Superintendent of Highways and/or the Township Road
Commissioner and the City of Danville. The Contractor shall be responsible for damage
to any airfield pavement or public road caused by his construction operations. Any
damage to existing airfield pavements or public roads shall be replaced by the
Contractor at his own expense to the satisfaction of the Owner.

MAINTENANCE DURING CONSTRUCTION

ADD: The contractor shall make provisions in the work to maintain positive drainage from the
work areas and to minimize the ponding of water. In areas where the contractor is required to
core out or remove pavements the contractor shall cut temporary ditches or swales to maintain
positive drainage. At locations where temporary ditches are not feasible, the contractor shall
excavate storm water storage areas adjacent to but at a lower elevation than the bottom of the
work and utilize mechanical pumps to promptly remove storm water from the excavations. All
existing pavement areas that are to remain open to aircraft traffic shall be kept clean to the
satisfaction of Airport Manager and the Resident Engineer. At the request of the Resident
Engineer or of the Airport, the Contractor shall provide a self-propelled, vacuum or regenerative
(recirculating) air pavement sweeper, a pavement blower or tractor mounted “sweeper box”.
At a minimum, a pavement blower shall be kept on site at all times.

Material tracked onto public streets shall be removed continuously during the work.

No material capable of being blown onto airfield pavement will be allowed to be stored
uncovered anywhere within the fence line, at any time during construction.

The Contractor will be provided by the Airport two lighted runway closure markers for use on
the project. The Contractor shall be responsible for maintain the equipment , including, but not
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50-16

50-18

limited to: refueling, generator maintenance, and replacement of light bulbs.Upon completion
of the project, the Contractor shall return the equipment to the Airport in a refurbished condition.
The cost to set up and maintain these closure markers shall be incidental to the contract.

FINAL INSPECTION

DELETE: The first sentence of the first paragraph.

ADD: As the first sentence of the first paragraph.

Upon due notice to the Resident Engineer from the Contractor of presumptive completion of
the entire project, the charging of Contract Time shall be suspended and the Engineer will
make an inspection.

ADD: After the first sentence of the second paragraph:

The charging of Contract Time shall resume on the day following the inspection and shall
continue until the remaining work, including the applicable requirements of Section 40-08, Final

Clean-up, is completed to the Engineer’s satisfaction.

PLANS AND WORK DRAWINGS

ADD: After the fourth paragraph:

Submittals shall include items such as: Contractor’s, manufacturer’s, or fabricator’'s drawings;
descriptive literature including (but not limited to) catalog cuts, diagrams, operating charts or
curves; test reports; samples; O&M manuals (including parts list); certifications; warranties; and
other such required submittals.

Prior to submission, the Contractor shall review all shop drawing submittals for accuracy,
completeness, and compliance with the contract requirements. The Contractor shall stamp,
sign and date each submittal indicating Contractor approval of the submittal.

When submittals require close coordination of a number of products, the Contractor shall
coordinate a concurrent submittal of all such products. The Project Engineer may withhold
action on a submittal requiring coordination with other submittals until all related submittals are
received.

Each submittal shall be complete and in sufficient detail to allow ready determination of
compliance with contract requirements. Any deviation from contract requirements shall be
clearly identified on the shop drawing submittal and supporting documentation for such
deviation shall be attached. The Project Engineer reserves the right to rescind inadvertent
acceptance of submittals containing unidentified deviations.

REVISE: The second sentence of the seventh paragraph to read as follows:

Such review will not relieve the Contractor of the responsibility for complying with the
contract document requirements or for any error that may exist in the submittal. The
Contractor is responsible for the dimensions and designs of adequate connections, detalil
and satisfactory construction of all work.
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Danville, lllinois IL. Project No. DNV-4662

EDIT: Information to be included on shop drawing submittals shall conform to the following:

PROJECT LOCATION: Vermilion Regional Airport, Danville, lllinois
PROJECT TITLE: Rehabilitate Taxiway B Between Runway 16 and
Apron Pavements

PROJECT NUMBERS: lllinois Project No.: DNV-4662
SBG Project No.: 3-17-SBGP-144

CONTRACT ITEM: (Pay Item Name & Number) i.e. AR401610 Bituminous
Surface Course
SUBMITTED BY: (Contractor/Subcontractor Name)

DATE: (Date of Submittal)

ADD: The Project Engineer shall return incomplete or vague material shop drawing
submittals for completion prior to review.

Shop drawing submittals shall contain a letter of certification from the producer stating that
all materials furnished for the project conform to the requirements of the plans and
specifications including conformance with the Buy American Act. Letters of certification
from the producer shall be dated no more than six (6) months prior to the date it is submitted
to the Project Engineer. Letters of certification from producers to verify submitted material
conforms to the requirements of the contract shall be submitted on company letterhead
and include the project name, location and project numbers. Submittals not including this
information shall not be reviewed and returned as incomplete. Incomplete shop drawing
submittals causing re-submittal(s) shall not be allowed as justification for additional contract
time. The Contractor shall provide MISTIC supplier and material numbers for each shop
drawing he submit to the Project Engineer to review.

The Project Engineer will review each submittal; mark corrections or modifications required
and return it to the Contractor. The Project Engineer will stamp each submittal with an
action stamp and will mark the stamp appropriately to indicate action taken as follows.
Submittals marked “Revise and Resubmit” or “Rejected” shall not be used at the project
site. All submittals must ultimately receive “No Exceptions Taken” stamp from the
Project Engineer to be eligible for payment. Submittals stamped “Exceptions Taken as
Noted” are not considered approved shop drawings.

1. “No Exceptions Taken”: Means fabrication/installation may be undertaken.
Submittals stamped as such do not authorize changes to the contract price or time.

2. “Exceptions Taken as Noted”: Same as “No Exceptions Taken” provided the
Contractor complies with the corrections noted on the submittal by the Project
Engineer. The Contractor is still obligated to resubmit the submittal including the
corrections made by the Project Engineer so ultimately a shop drawing stamped
“No Exceptions Taken” may be forwarded to the Division. Submittals not stamped
Approved are not considered approved shop drawings.

3. “Revise and Resubmit”: Fabrication and/or installation MAY NOT be undertaken.
Make appropriate revisions and resubmit limiting corrections to items marked.
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SECTION 60 — CONTROL OF MATERIALS

60-01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS

REVISE: The first sentence of the third paragraph as follows:
... shall provide, prior to delivery, . . .

ADD: At the end of this section:

C. Meets “Buy America” requirements.

60-11 CERTIFICATION OF MATERIALS

ADD: The Contractor shall certify all materials contained in the contract. Certification and
documentation shall be submitted to the Resident Engineer. It shall be the sole responsibility
of the Contractor to ensure the delivery of adequate and accurate documentation prior to the
delivery of materials. Materials incorporated into this project without approved certification and
documentation will not be recommended for payment by the Resident Engineer. It shall be
the sole responsibility of the Contractor to provide certification that ALL materials to be
used on the project meet the “Buy American” requirements.

The certification shall be submitted as part of the shop drawing submittal.

As a guide to the certification process and requirements, the Contractor shall use the lllinois
Department of Transportation/Division of Aeronautics MANUAL FOR DOCUMENTATION OF
AIRPORT MATERIALS (latest edition). Copies of this manual are available from the lllinois
Division of Aeronautics. The MANUAL FOR DOCUMENTATION OF AIRPORT MATERIALS
defines the Resident Engineer’s/Contractor's responsibilities (Sections 300/400). The
Contractor shall have the sole responsibility to provide the Resident Engineer with appropriate
documentation to satisfy the contract certification requirements prior to the delivery of
materials.

The cost of providing the required material documentation and certifications shall not be paid
for separately, but shall be considered incidental to the associated item.

All submittals shall contain the following information:

PROJECT LOCATION: Vermilion Regional Airport

PROJECT TITLE: Rehabilitate Taxiway B Between Runway 16 and
Apron Pavements

PROJECT NUMBERS: lllinois Project: DNV-4662
SBG Project: 3-17-SBGP-144

CONTRACT ITEM: (i.e., AR201670 — Crack Control Fabric)

SUBMITTED BY: (Contractor/Subcontractor Name)

DATE: (Date of Submittal)

If the Division of Aeronautics requires additional documentation, they shall request it through
the Resident Engineer.
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70-10

70-13

70-17

SECTION 70 — LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC

BARRICADES, WARNING SIGNS & HAZARD MARKERS

ADD: At the end of the second paragraph:
Any cost for signage or traffic control shall be borne by the Contractor.

IDOT Type 1 barricades as approved by the FAA shall be provided per the details in the plan
sheets. The barricades shall be lighted with steady burn omni-directional red lights
supplemented with a 20" x 20" orange flag.

The barricades shall be sufficiently weighted with sandbags or other appropriate method to
withstand high winds or jet blast without dislocation.

The low-profile barricades must be of low mass and easily collapsible upon contact with an
aircraft.

Barricades shall be placed as shown in the plans or as directed by the Resident Engineer or
Airport.

The Contractor shall be responsible for supplying, maintaining and any moving of all
barricades. Lights shall be maintained in proper working order. No separate payment will be
made for supplying, maintaining and moving barricades but shall be considered incidental to
the contract.

ADD: At the end of the eighth paragraph:

Mark and identify vehicles in accordance with AC 150/5210-5 (latest revision) Painting, Marking
and Lighting of Vehicles Used on an Airport. When any vehicle is required to travel over any
portion of the aircraft movement area (within the existing perimeter fence) and runway
approach area, the vehicle shall be properly identified to operate in the area or provided with a
flag on a staff so attached to the vehicle so that the flag will be readily visible. The flag should
be not less than 3-feet square consisting of a checkered pattern of international orange and
white squares of not less than one foot on each side and displayed in full view above the
vehicle. A flag or escort vehicle is not required for vehicles which have been painted, marked
and lighted for routine use on aircraft movement areas. Any vehicle operating on the movement
area during the hours of darkness should be equipped with an amber flashing dome-type light,
in accordance with local and/or state codes.

RESPONSIBILITY FOR DAMAGE CLAIMS

REVISE: In the second sentence of the first paragraph, change the word “inspection” to
“observation”.

REVISE: In the last sentence of the fourth paragraph, change the word “inspection” to
“observation”.

CONTRACTOR’'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF
OTHERS

REVISE: The second paragraph as follows:

“. .., the approximate locations and owners have been indicated on the plans.”
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DELETE: “Person to Contact” table after the second paragraph.
ADD: After the third paragraph:
The Contractor shall be responsible for locating Airport owned utilities.

REVISE: The following table includes contact numbers that may provide assistance for locating
cable. The personnel listed in the table are in no way responsible for damage to existing
utilities.

If, in the Contractor's opinion, additional assistance is needed to locate the utility service or
facility, the contractor shall enlist the assistance of a qualified technician or professional utility
location firm to accurately locate underground utilities or facilities prior to excavation. Prior to
commencing this detailed location work in the general vicinity of an existing utility service or
facility, the Contractor shall again notify each such owner of his/her plan of operation and
request the presence of a representative of the owner to observe the work. Such notification
shall be given by the most expeditious means to reach the utility owner's PERSON TO
CONTACT no later than two normal business days prior to the Contractor's commencement of
operations in such general vicinity. The Contractor shall furnish a written summary of the
notification to the Engineer.

Only after the investigation has been made should the contractor begin excavation operations.
Upon beginning these operations, the contractor shall use extreme caution in the methods
utilized. The contractor shall utilize exploratory trenching or small tool excavation practices
when beginning operations in critical areas to verify that the utilities are clear of the area of
interest or to verify the location and depth of these facilities.

VERMILION REGIONAL AIRPORT

Utility Service of Facility

Person to Contact Contact Phone

FAA Control & Communications

Airways Facility Unit 1-217-355-4042

Cable

Airfield Lighting Cables

Arrangement made through

Alrport Manager Resident Engineer

Electric Cables J.U.L.LE. 1-800-892-0123
Telephone Cables J.U.L.LE. 1-800-892-0123
Gas Lines J.U.L.ILE. 1-800-892-0123
Water Lines J.U.L.ILE. 1-800-892-0123

K:\DanvilleAp\18004201-00\Eng_Design\Specs\100% Specifications_DNV-4662.docx

Any utility damaged by the Contractor shall be repaired by the Contractor to the satisfaction of
the Owner and shall be at the cost of the Contractor. In the event that an existing utility is
damaged during construction, all other work on the project shall be suspended until the utility
is repaired. No additional time will be awarded to the Contractor for delays in the project due
to damaged utilities. It is a high priority to the airport that all existing Airport utilities, unless
otherwise noted in the plans, remain in good working condition throughout the duration of the
project.

Special care shall be taken on all operations and particularly near pavement edges to avoid
damage to edge lights and all underground electrical cable on the airport. The approximate
location of existing underground cable is shown on drawings. Any airfield lights or cable that
are broken and require replacement because of the Contractor's operations will be replaced by
the Contractor at his/her own expense.
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Any airfield cable repairs or replacement to any part of the electrical system made necessary
by the Contractor's operations will be made by him/her in the manner specified in Sections 108
and 125 at no cost to the Airport. Cost of replacement to be borne by the Contractor shall
include any expense incurred in locating as well as repairing or replacing damaged parts of the
system by the owning agency.

70-26 CONTRACTOR'S RESPONSIBILITY FOR SAFETY DURING CONSTRUCTION

As a minimum, the Contractor shall be responsible for safety during construction as follows:

1)

(2)

®3)

(4)

(5)

(6)

Review the requirements in AC 150/5370-2 (current edition) and comply with items
listed as contractor’s responsibility.

Implement a CSPP and SPCD as required in AC 150/5370-2 (current edition) and
ensure that construction personnel are familiar with operational safety procedures
and regulations on the Airport.

Provide a 24 hour point of contact that will coordinate an immediate response to
correct any construction-related activity that may adversely affect the operational
safety of the Airport.

Provide a safety officer/construction inspector(s) trained in airport safety to
maintain the CSPP and SPCD and to monitor all construction activities.

Restrict movement of construction vehicles to construction areas as flagging and
barricading, erecting temporary fencing, or providing escorts, as appropriate.

Ensure that no construction employees, employees of subcontractors or suppliers,
or other persons enter any part of the aircraft operations area from construction
site unless authorized.
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80-05

SECTION 80 — PROSECUTION AND PROGRESS

LIMITATION OF OPERATIONS

A minimum distance of 66’ shall be maintained between construction operations and the
centerline of all active taxiways and taxilanes. A minimum distance of 200" shall be
maintanined between construction operations and the centerline of Runway 16/34. It is
intended to plan, conduct, and complete the work in these critical traffic areas in such a manner
that the length and amount of interruption to aircraft traffic at the Airport is minimized.

The Contractor shall comply with Federal Aviation Regulations and with all rules and
regulations of the Airport, including, but not limited to, control and access to the airfield by
Contractor's, employees and agents. In the event the Authority is assessed a fine by the
Federal Aviation Administration for breach of security resulting from actions of Contractor’s
employees and agents, the Contractor shall fully reimburse the Authority for the amount of such
fine in the form of additional rents.

Work within 250 feet of a runway centerline will require closure of the Runway as shown in the
Construction Activity Plan. Runway closure markers shall be placed prior to initiating work.
The Contractor shall place barricades at all pavement drop-offs within 66 feet of the centerline
of an active taxiway. Barricades shall be placed at all pavement drop offs. Any cable or unit
duct protruding from the ground shall be secured flat using sand bags or other methods
approved by the Resident Engineer.

DETERMINATION AND EXTENSION OF CONTRACT TIME

ADD: After the fourth paragraph:

The Engineer will make charges against Contract Time after the presumptive completion of the
entire project as provided for in Section 50-16, Final Inspection.

ADD: After the last paragraph of this section:

For this project, the following number of calendar days available for work per month has
been assumed to be:

Month Workable Calendar Days
January 0
February 0
March 0
April 0
May 15
June 17
July 17
August 17
September 16
October 16
November 14
December 0

For an extension of contract time due to inclement weather to be considered, the actual
total number of calendar days available for work on controlling items must be less than the
total number of workable calendar days assumed for the duration of the contract.
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80-13

80-14

Requests for extension of contract time on calendar day projects caused by inclement
weather, shall, as a minimum, be supported with National Weather Bureau data and project
diaries. Requests for extension of contract time due to inclement weather will not be
considered until after final acceptance.

As part of the request for contract time extension review, consideration may be given to
how timely the Contractor prosecuted the work up to the point of the delays and the efforts
by the Contractor to get back on schedule including the addition of labor or equipment and
the extension of work hours and work days.

No allowance will be made for anticipated profits.

CONTRACTOR'S ACCESS TO AIRFIELD

ADD: After the third paragraph:

The location of an area for parking by the Contractor’'s employees shall be as shown on the
plans or as agreed to by the Airport.

Use of personal vehicles beyond the staging area will not be allowed.

When not in use, the Contractor’s vehicles and equipment shall park in the location shown on
the plans or in an area outside the Runway Safety Areas (RSAs) and Object Free Area (OFAS).
The Contractor’s vehicles and equipment shall not be parked on a closed taxiway or runway.
Parking equipment shall not obstruct any runway visual aids, signs or navigational aids or
penetrate Part 77 surfaces.

SECURITY DURING CONSTRUCTION

As a minimum, the Contractor shall be responsible for security during construction as follows:

(1) Visibly delineate his construction zone by placing a line of barricades or flagging around
the entire work zone.

(2) Keep construction personnel inside the work area delineated by barricades

(3) Ensure that construction personnel are familiar with security procedures and regulations
on the Airport.

(4) Restrict movement of construction vehicles to construction areas as flagging and
barricading, erecting temporary fencing, or providing escorts, as appropriate or as shown
in plans.

(5) The Contractor shall be required to maintain security on the Airport as specified or as
directed by the Airport.

(6) The Contractor shall provide a complete list of personnel that will be employed while on
site and update the list as needed. The contractor shall limit access to the AOA. The
Contractor shall be responsible for monitoring the access gate during work hours. If the
Contractor chooses to leave the gate open, then he shall monitor the gate to prevent
unauthorized entries.
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DIVISION Il - PAVING CONSTRUCTION DETAILS
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ITEM 150510 — ENGINEER'S FIELD OFFICE

DESCRIPTION

150-1.1 ADD: The Airport will provide the office location for the Field Office within the existing Airport
building. The Contractor shall be responsible for furnishing and maintaining the space as
stated herein.

CONSTRUCTION METHODS

150-2.1(B) DELETE THIS PARAGRAPH
150-2.1(D) ADD: ...and one adjustable office chair on rolling wheels.
150-2.1(G) DELETE THIS PARAGRAPH
150-2.1(H) DELETE THIS PARAGRAPH

ADD: The contractor shall provide a mobile wireless network with connection to the internet to
be used in the engineer’s field office and on the construction site for use at no cost by the
resident engineer. Possible solutions include wireless network cards installed in the Engineer’s
field computer or wireless phones capable of supplying access to the internet via a connection
to the Engineer’s field computer. The Contractor shall determine the alternate most suitable
to the needs of the Engineer and they shall agree to the final method. The internet access
shall be made available for as long as the Engineer’s Field Office is on site. No extra payment
shall be made to the Contractor for this service.

150-2.1(1) ADD: The copier shall be capable of scanning documents into pdf format for direct download
into the resident engineer’'s computer. Ink replenishment and paper shall be supplied by the
contractor. The scanning capabilities shall allow for creation of pdf documents for field books
and plan sheets. A multiple sheet document feeder shall also be included for scanning multiple
sheet documents such as field reports and catalog cuts.

150-2.1(J), (K) DELETE THIS PARAGRAPH

BASIS OF PAYMENT

150-3.1 Payment will be made under:

Item AR150510 — Engineer’s Field Office — per lump sum.
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ITEM 152 — EXCAVATION AND EMBANKMENT

DESCRIPTION

ADD: This work will consist of excavation and embankment necessary to adjust the
shoulder along Taxiway B to the necessary grade and as directed by the Resident
Engineer. Refer to Item 905 Topsoiling of the Standard Specifications for material and
construction methods for shoulder adjustment.

ADD: This work will also consist of repairing subgrade that shows signs of pumping,
major deflection, or failure to pass a proof roll of the milled surface. Areas to be repaired
shall be designated by the R.E. using the discretionary quantity estimated during design.
This work shall consist of removing existing subgrade material and replacing with stone
backfill and geotextile fabric.

CONSTRUCTION METHODS

EXCAVATION
ADD: After the first paragraph:

The Contractor shall identify any unsuitable subgrade areas by applying a loaded tandem
to the existing milled surface. The Contractor shall perform the proof rolling process in the
presence of the Resident Engineer. Unsuitable areas as identified by the Resident
Engineer shall be excavated to a depth of two feet as part of the Subgrade Repair item. If
necessary as determined by the Resident Engineer, additional excavation may be required
to remove the unsuitable material. After over-excavation of the subgrade, the Contractor
shall compact the existing subgrade to the satisfaction of the Resident Engineer. Depth of
excavation shall be completed to accommodate 18” of IDOT CA-6 (see Table 1 in 209-2.1)
under the bituminous surface that meet the plan grades for the proposed surface. The
repaired area shall be proof rolled prior to the placement of the HMA.

When excavating subgrade take precaution not to damage any underdrains, pipes, or other
utilities that may be below the pavement. Existing underdrain is typically installed between
the bottom of the pavement structure and above the storm sewer lines. During this
operation, minimize the turning of equipment on the exposed existing aggregate.

The Contractor shall make provisions in the work to maintain positive drainage from the
work areas and to minimize the ponding of water. In areas where the Contractor is required
to core out or remove pavements the Contractor shall cut temporary ditches or swales to
maintain positive drainage. At locations where temporary ditches are not feasible, the
Contractor shall excavate stormwater storage areas adjacent to but at a lower elevation
than the bottom of the work and utilize mechanical pumps to promptly remove stormwater
from the excavations.

ADD: After the eighth paragraph:

Compaction control tests for aircraft weights of less than 60,000 pounds (ASTM D698)
shall apply in the areas below proposed airfield pavements.
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152-2.3 BORROW EXCAVATION

DELETE: This section.

METHOD OF MEASUREMENT

152-3.2, 3.3 DELETE: These sections.

152-3.4 ADD: Subgrade Repair shall be mueasured by the number of square yards, completed in
its final position at the locations as directed by the Resident Engineer.

ADD: Shoulder Adjustment measured for payment shall be the number of square yards
measured in its final position at the locations as directed by the Resident Engineer.

BASIS OF PAYMENT

152-4.2,. 4.3, 4.4 DELETE: These Sections.

Payment will be made under:
Item AR152480 — Shoulder Adjustment — per square yard.

Item AR152511 — Subgrade Repair — per square yard
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DIVISION Il - PAVEMENT SURFACE PREPARATION
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201-2.3

ITEM 201660 — BITUMINOUS CRACK REPAIR

DESCRIPTION
This item shall consist of the removal of existing deteriorated and cracked HMA pavement
and replacing the section of pavement with new HMA, tack coat, and crack control fabric.
The plans and details designate the scope of the crack repair, and a discretionary quantity
is available as needed at the R.E.’s discretion.

MATERIALS

HMA PAVEMENT

The HMA pavement or bituminous surface course used with this item and as detailed in
the plans shall meet all requirements of Item 401.

BITUMINOUS TACK COAT

The Bituminous Tack Coat used with this item and as detailed in the plans shall meet all
requirements of Iltem 603.

CRACK CONTROL FABRIC

The crack control fabric used in this item and as detailed in the plans shall meet all
requirements of Item 201670.

EQUIPMENT
GENERAL
All machines, tools and equipment used in the performance of work required by these

specifications will be subject to approval of the Engineer and Owner and maintained in a
satisfactory working condition at all times.

CONSTRUCTION METHODS

The deteriorated material shall be removed by a small milling machine or other approved
method. Milling operations shall be in accordance with and meet the requirements of Item
401650 Bituminous Pavement Milling.

Once deteriorated material has been removed to a depth as detailed in the plans and as
directed by the Resident Engineer by milling or other approved method, the trench
remaining shall be blown clean with compressed air and swept with a mechanical broom
and hand tools or other approved methods to the satisfaction of the Resident Engineer.

With the remaining trench cleaned and clear to the satisfaction of the Resident Engineer,
the bituminous tack coat shall be applied to all sides, including the vertical faces, of the
trench in accordance with the requirements of ltem 603.

Once the bituminous tack coat has cured in accordance with Item 603, the bituminous
surface course shall be placed in the recently cured, bituminous tack coated trench. This
shall be accomplished with the use of hand tools or other approved method. The
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bituminous surface course placed with this item will not be required to be placed as
specified in Item 401, but the method used must be approved by the Resident Engineer.
The HMA must be placed in three lifts, with tack coat and crack control placed under the
final lift of the mainline paving.

METHOD OF MEASUREMENT

201-5.1 The quantity of Bituminous Crack Repair to be paid for shall be the number of linear feet
of cracks repaired as specified in the plans and as directed by the Resident Engineer and
accepted by the Engineer.

Parallel cracks located less than three (3’) feet apart shall be considered one (1) crack for
payment.

BASIS OF PAYMENT

201-6.1 This item will be paid for at the contract unit price per linear foot of bituminous crack repair,
which price and payment shall constitute full compensation for all milling, removal,
cleaning, preparation and disposal of all loose materials, labor, equipment, tools and
incidentals necessary to complete this item. Tack Coat shall be paid under ltem AR603510,
and Bituminous Surface Course shall be paid under Item AR401610. Crack Control Fabric
shall be paid under Item AR201670.

Payment will be made under:

Item AR201660 — Bituminous Crack Repair — per linear foot.
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ITEM 201671 — CRACK CONTROL FABRIC

DESCRIPTION
201-1.1 ADD: This item will be placed after and over the Bituminous Crack Repair as detailed
and specified in the plans and shall be placed along the centerline joint as detailed and
specified in the plans and specifications.
MATERIALS
201-2.1,2 DELETE: These sections.
201-2.3 ADD - Asphalt Reinforced Grid
A. Material shall conform with the Buy America requirements in 49 USC 50101.
B. The asphalt reinforcement grid shall consist of a high strength, fiberglass grid
custom knitted and coated with an elastomeric polymer and self-adhesive glue.
Material shall be Tensar GlasGrid, AllianceGeo RF2010, or approved equivalent.
C. In addition, the reinforcement grid shall have the following/adhere to the following
Minimum Average Roll Values (MARYV) for material properties and should adhere
to the strength properties in Table 1.
Table 1 — Material and Strength
Table 1
PRODUCT
PROPERTIES METHOD UNITS REQUIREMENT
APERTURE SIZE
(CENTER TO NOMINAL mm (inch) 25 (1.0
CENTER)
MASS PER UNIT AREA | ASTM D5261 g/m? (oz/yd?) 405-750 (11.9-22.1)
MELTING POINT ASTM D276 OC (°F) > 232 (> 450)
YOUNG'S MODULUS E - MPa (psi) 73,000 (10.6x10°%)
ULTIMATE TENSILE kN/m
STRENGTH ASTM D6637 (Ibs/inch) 100-200 (571 - 1142)
ULTIMATE TENSILE kN/m o
ELONGATION ASTMDBB37 | hsinch) <3.0%
TENSILE KN/m
RESISTANCE @ 2% ASTM D6637 Ibs/inch 80 - 175 (456 -999)
STRAIN (lbsfinch)
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ADD:

BUY AMERICAN

All materials for this item shall meet the requirements of the Buy American Preference as
stated in Appendix 3. Contractor shall provide proof of 100% domestic materials and 100%
domestic manufacture prior to delivering materials to the site. Materials that are unable to
meet this requirement shall be reported in the bid documents under Certifications Required
by State and/or Federal Law, Buy American Certificate.

ADD:

ROLL WIDTH

Crack control fabric shall be supplied in a roll width of 5’.

CONSTRUCTION METHODS

DELETE: This section.

SURFACE PREPARTATION

1. Surfaces shall be mechanically cleaned by sweeping and vacuuming and be free of
oil, vegetation, sand, dirt, water, gravel, and other contaminants prior to placement of
asphalt reinforced grid.

2. Joint/crack locations shall be marked and recorded prior to and after the first lift of
bituminous surface course. ldentifying and preserving the crack locations will ensure
the grid is properly centered on each crack.

INSTALLATION

1. Install asphalt reinforced grid in accordance with the manufacturers installation
guidelines.

2. Surface temperature shall be between 40-140 Degree F prior to laying the asphalt
reinforced grid.

3. The placement surface shall be dry. Moisture affects the adhesion of the grid to the
pavement surface, grid placement should not be undertaken if rain is likely to fall
prior to covering the grid with the final lift of bituminous surface course. Grid that is
placed and will not adhere due to moisture shall be removed and replaced at the
Contractor’s expense.

4.  Asphalt reinforcement grid shall be laid out by mechanical means or by hand using
sufficient pressure to eliminate ripples. Remove any ripples by pulling the grid tight.
Cutting of the grid may be done on tight radii to prevent ripples.

5. Following the placement of the material, activate self —adhesive glue by rolling with
a pneumatic tire roller. In no instance shall a steel-wheeled or vibratory roller be
used. Rolling shall continue until the adhesive is activated and the grid is bonded to
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10.

the first lift of bituminous surface course. Roller tires shall be kept clean to the
satidfaction of the Resident Engineer.

Construction vehicles will be allowed to run on the reinforcement grid after rolling.
However, any damaged or de-bonded sections of the grid resulting from these
vehicles, as determined by the Resident Engineer, shall be immediately replaced
with new grid sections, taking care to place the adhesive backing down and to
overlap the grid already in place. Replacement sections shall be rolled in
accordance with the manufacturer's recommendations. Grid shall be rolled until the
adhesive is activated and the replacement grid section is bonded to the first lift of
bituminous surface course. Any dirt, dust or other contaminants deposited on the
asphalt reinforced grid and surface course shall be removed by mechanical
sweeping or vacuuming the surface. No additional payment will be made to replace
the sections of grid damaged by construction equipment. No direct payment will be
made for sweeping or vacuuming the surface.

Protect the asphalt reinforcing grid until placement of the finished bituminous
surface course is constructed. Repair damaged sections prior to placement of the
bituminous surface course.

Place the asphaltic overlay course the same day the asphalt reinforcing grid is
placed.

Overlay surface course shall be a minimum thickness of 1 12"

Tack coat may be placed prior to or after the installation of the asphalt reinforcing
grid. Tack coat shall be applied per Iltem 603 specifications.

BASIS OF PAYMENT

ADD:

Additional payment will not be made for any width of fabric greater than the five-foot width
specified.

Payment will be made under:

Item

AR201670 — Crack Control Fabric — per square yard.
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DIVISION Il - FLEXIBLE BASE COURSES

K:\DanvilleAp\18004201-00\Eng_Design\Specs\100% Specifications_DNV-4662.docx 24



Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

ITEM 209 — CRUSHED AGGREGATE BASE COURSE

DESCRIPTION

209-2.1 ADD:

This item shall be used at the R.E’s discretion where subgrade repair is necessary to support
equipment and construct the pavement.

CONSTRUCTION METHODS

MATERIALS

209-2.1 ADD:

Table 1, Gradation B, 1 %" maximum shall be used.

CONSTRUCTION METHODS

209-3.3 PLACING AND SPREADING

DELETE: The second sentence of the first paragraph.

209-3.4 REVISE: The first paragraph as follows:

“. .. has been compacted to not less than 95% density , . . .”

209-3.7 SURFACE GRADE ACCURACY

REVISE: To read as follows:

METHOD OF MEASUREMENT

209-4.1 DELETE: This section.

209-4.3 DELETE: This section.

BASIS OF PAYMENT

209-5.1 DELETE: Entire paragraph

ADD: Crushed aggregate base course will not be measured for payment and shall be incidental
to the subgrade repair pay item.
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DIVISION Il - FLEXIBLE SURFACE COURSES
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401-4.12

401-4.15

ITEM 401 — BITUMINOUS SURFACE COURSE — SUPERPAVE
(Central Plant Hot Mix)

DESCRIPTION
DELETE: Last sentence of the second paragraph and replace with: Bituminous surface
course shall be paved in two separate lifts. This is a requirement of the manufacturer of
the crack control fabric to be placed on a smooth, non-milled surface.
ADD: This item shall consist of placing bituminous surface course per Method I, placed as
part of the proposed pavement structure for the Taxiway B rehabilitation overlay including
full depth crack repairs as indicated on the plans.

COMPOSITION

JOB MIX FORMULA

ADD: At the end of the third paragraph:
Table 1 - Superpave Design Criteria for Aircraft under 60,000 Ibs. shall apply.

TEST SECTION
DELETE THIS SECTION.

CONSTRUCTION METHODS

JOINTS
ADD: After the first paragraph of this section.

At any time during the bituminous surface course paving operation it becomes necessary
to end a paving lane at a location other than the proposed finished pavement edge because
of ending a day’s paving, machinery breakdown, etc., the lane end will be sawed back a
sufficient distance to provide a smooth, neat appearing joint from which to resume paving.
The sawed face will be painted with a liquid asphalt coat and this work shall be considered
incidental to Iltem 401, Bituminous Surface Course, and no additional compensation will be
allowed.

REVISE: The sixth sentence of the fourth paragraph as follows:
“...at a random location as determined by the Resident Engineer...”

ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY

DELETE: All references to Method Il for quantities over 2,500 tons.
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BASIS OF PAYMENT

401-6.1 DELETE: The second paragraph.

Payment will be made under:

Item AR401610 — Bituminous Surface Course — per ton.
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ITEM 401650 — BITUMINOUS PAVEMENT MILLING

DESCRIPTION

ADD: This item shall also consist of saw cutting the existing bituminous pavement where
the milled pavement abuts the existing pavement. The variable depth milling required to
construct butt joints shall be constructed per AR401655 Butt Joint Construction.

ADD: All millings shall be hauled off of Airport property at the Contractor's expense.
However, the Airport maintains the right of first refusal for all materials currently on the
project site.

EQUIPMENT

ADD: The milling equipment shall be equipped with mechanical controls that control the
depth and cross slope of the milling operation. The milling equipment shall be of the front
load variety with the conveyor facing forward.

Sawecutting shall be completed using a diamond-bladed self-propelled saw.

A stringline shall be set up so the Contractor can profile-mill the existing pavement. If grade
is met, the stringline requirement for the first lift of bituminous surface course may be
waived per the Item 401610 specification. The contractor must supply the Resident
Engineer with elevations of the final milled surface to verify that the elevations and grades
are within the allowable range per the standard specification.

CONSTRUCTION METHODS

ADD: The Contractor shall sawcut the existing pavement structure to the depth milled at
the locations where the existing pavement will abut the milled pavement. The finished
sawcut shall be a smooth vertical surface. Saw cutting of the edge shall be incidental to
the milling operation.

BASIS OF PAYMENT

Revise the first paragraph to read “...shall be full compensation for furnishing all
materials, equipment, saw cutting, labor, hauling...”

Payment will be made under:

Item AR401650 — Bituminous Pavement Milling — per square yard.
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ITEM 401655 — BUTT JOINT CONSTRUCTION

DESCRIPTION

ADD: This item shall be constructed at the locations shown on the plans where the
rehabilitation limits tie into the existing pavement at an elevation change.

ADD: All millings shall be hauled off of Airport property at the Contractor’'s expense.

EQUIPMENT

ADD: Sawcutting shall be completed using a diamond-bladed self-propelled saw.

BASIS OF PAYMENT

ADD:
Bituminous Surface Course shall be paid under Item AR401610.

Payment will be made under:

ltem AR401655 — Butt Joint Construction — per square yard.
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DIVISION Il - MISCELLANEOUS
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ITEM 603 — BITUMINOUS TACK COAT

DESCRIPTION

603-1.1 ADD: This item shall consist of the application of tack coat for the following items:

1. Between lifts of any bituminous course.
2. As detailed and specified for the Bituminous Crack Repair.

603-3.1 REVISE: The tack coat shall be applied only when the existing surface is dry, when the
atmospheric temperature is above 50 degrees Fahrenheit, and when the weather is not foggy
or rainy. The temperature requirements may be waived, but only when so directed by the
Engineer in writing. Weather Limitations shall be as shown in Table 1 of the Standard
Specification.

BASIS OF PAYMENT

603-5.1 ADD: If, upon delivery and incorporation of any materials, the Contractor has failed to provide
the necessary submittals as required by Sections 50-18, 60-01, 60-03 and 60-11 of the
Standard and Special Provisions, the pay item shall not be included on the Construction
Progress Payment report until such submittals have been furnished.

Payment will be made under:

Item AR603510 — Bituminous Tack Coat — per gallon.
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ITEM 620 — PAVEMENT MARKING

DESCRIPTION

ADD: This item shall consist of the application of new yellow and black pavement markings at
the locations shown on the plans.

MATERIALS

ADD: Paint type shall be Waterborne.

All materials for this item shall meet the requirements of the Buy American Preference as stated
in Appendix 3. Contractor shall provide proof of 100% domestic materials and 100% domestic
manufacture prior to delivering materials to the site. Materials that are unable to meet this
requirement shall be reported in the bid documents under Certifications Required by State
and/or Federal Law, Buy American Certificate.

CONSTRUCTION METHODS

DELETE: Table 1 reference to Epoxy paint type.

ADD: The Contractor shall remove from the work area all debris, waste, loose or unadhered
reflective media, and by-products generated by the surface preparation and application
operations to the satisfaction of the Engineer. The Contractor shall dispose of these wastes
in strict compliance with all applicable state, local, and Federal environmental statutes and

METHOD OF MEASUREMENT

ADD: The quantity of permanent pavement marking to be paid for shall be the number of
square feet of painting or removal performed in accordance with the specifications and
accepted by the Engineer. Measurement shall not be made separately for each paint

Mobilization will not be measured for payment. Several mobilizations may be required for the

BASIS OF PAYMENT

620-1.1
620-2.2 PAINT
ADD:
BUY AMERICAN
620-3.5 APPLICATION
620-3.9 CLEANUP
regulations.
620-4.1
application.
pavement marking.
620-5.1

ADD: If, upon delivery and incorporation of any materials the Contractor has failed to
provide the necessary submittals as required by Sections 50-18, 60-01, 60-03, 60-10 and 60-
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11 of the Standard and Special Provisions, the pay item shall not be included on the
Construction Progress Payment Report until such submittals have been furnished.

Payment shall be made at the contract unit price per square foot for pavement marking —
waterborne, and at the contract unit price per square foot for pavement marking — black border.
This price shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the item.

No direct payment will be made for mobilization for the purpose of pavement marking. The
cost for mobilization for these items shall be considered incidental to the contract unit price for
the pavement marking items.

No additional payment will be made for marking widths greater than what is detailed in the
plans.

Payment will be made under:

ltem AR620520 — Pavement Marking -Waterborne — per square foot.
ltem AR620525 — Pavement Marking — Black Border — per square foot.
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DIVISION V - TURFING
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ITEM 901 — SEEDING

DESCRIPTION
ADD: Restoration, seeding and mulching beyond the limits of seeding and mulching shown

in the plans (such as edge lighting, cabling, sighage, access, staging, etc.) shall be
incidental to the project. It may be necessary for the Contractor to restore the turf along the

MATERIALS

All materials for this item shall meet the requirements of the Buy American Preference as stated
in Appendix 3. Contractor shall provide proof of 100% domestic materials and 100% domestic
manufacture prior to delivering materials to the site. Materials that are unable to meet this
requirement shall be reported in the bid documents under Certifications Required by State

CONSTRUCTION METHODS

ADD: Any topsoil brought on site for adjusting the shoulder shall be tested for pH at the
contractor’s expense. If the pH value is not between 5.5 and 7.6, the Contractor shall add lime
at his expense or bring topsoil from a different location and run another pH test until an
acceptable pH value can be achieved. The soil test results must be reviewed and approved by
the Engineer before the application of lime can be waived.

ADD: Grass seed shall be sown at the rate shown in 901-2.1.

Grass seed shall be sown with a machine that is capable of cutting a slit in the soil free from
leaves and debris, placing the seed in the slit and compacting the seed into the soil of the slit

BASIS OF PAYMENT

901-1.1

edge of the ILS Road and at the staging area.
901-2.1 ADD:

BUY AMERICAN

and/or Federal Law, Buy American Certificate.
901-2.2 LIME

DELETE: The third paragraph.
901-3.2 DRY APPLICATION METHOD

DELETE:

Paragraph (C.), Seeding.

in one continuous operation.
901-3.3 WET APPLICATION METHOD

DELETE: This section.
901-5.1

ADD: If, upon delivery and incorporation of any materials, the Contractor has failed to provide
the necessary submittals as required by Sections 50-18, 60-01, 60-03 and 60-11 of the
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Standard and Special Provisions, the pay item shall not be included on the Construction
progress Payment report until such submittals have been furnished. Any costs associated with
soil testing shall be incidental to this pay item.

Payment will be made under:

Item AR901510 — Seeding — per acre.

K:\DanvilleAp\18004201-00\Eng_Design\Specs\100% Specifications_DNV-4662.docx 37



Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

ITEM 908 — MULCHING

DESCRIPTION

ADD: Restoration, seeding and mulching beyond the limits of seeding and mulching shown in
the plans (such as storage, staging and access) shall be incidental to the project.

This item shall consist of furnishing and installing a 4’ width of knitted straw mat to be placed
outside of the sod that has been placed along the edge of pavement.

MATERIALS

Straw mat shall meet the requirements of IDOT Standard Specifications for Road and Bridge

BUY AMERICAN: All materials for this item shall meet the requirements of the Buy American

Preference as stated in Appendix 3. Contractor shall provide proof of 100% domestic
materials prior to delivering materials to the site. Materials that are unable to meet this
requirement shall be reported in the bid documents under Certifications Required by State
and/or Federal Law, Buy American Certificate.

BASIS OF PAYMENT

908-1.1

ADD:

908-2.3 KNITTED STRAW MAT
Construction dated January 1, 2016.

908-2.4

908-5.2

ADD: Payment will be made at the contract unit price per square yard for knitted straw mat at
locations shown on the plans. This price shall be full compensation for furnishing all materials
and for placing and anchoring the materials, and for all labor, equipment, tools, and incidentals
necessary to complete the item. No additional payment shall be made for any roll width of
knitted straw mat beyond the specified four feet.

Payment will be made under:

Item AR908525 — Knitted Straw Mat — per square yard.
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APPENDIX 1
Requirements for Laboratory, Testing, Quality Control,

And paving of Superpave Bituminous Concrete Mixtures for Airports

-Policy Memorandum 2003-1
17 Pages
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State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

June 12, 2014 Springfield, lllinois Number 2003-1

TO: CONTRACTORS

SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND
PAVING OF SUPERPAVE HMA CONCRETE MIXTURES FOR AIRPORTS

SCOPE

The purpose of this policy memorandum is to define to the Contractor the requirements
concerning the laboratory, testing, Quality Control, and paving of HMA mixtures utilizing
Superpave technology. References are made to the most recent issue of the Standard
Specifications for Construction of Airports (Standard Specifications) and to American
Society for Testing and Materials (ASTM) testing methods. The Quality Assurance and
acceptance responsibilities of the Resident Engineer are described in Policy
Memorandum 96-3.

I LABORATORY

The Contractor shall provide a laboratory located at the plant and approved by the lllinois
Division of Aeronautics (IDA). The laboratory shall be of sufficient size and be furnished
with the necessary equipment and supplies for adequately and safely performing the
Contractor’s Quality Control testing as well as the Resident Engineer’s acceptance
testing as described in Policy Memorandum 87-2.

The effective working area of the laboratory shall be a minimum of 600 square feet with
a ceiling height of not less than 7.5 feet. Lighting shall be adequate to illuminate all
working areas. It shall be equipped with heating and air conditioning units to maintain a
temperature of 70° F +5°F.

The laboratory shall have equipment that is in good working order and that meets the
requirements set forth in the following ASTM test standards:
ASTMD 70 Test Method for Specific Gravity and Density of Semi-Solid Materials

ASTM C 117 Test Method for Materials Finer than 75 um (No. 200) Sieve in Mineral
Aggregates by Washing

ASTM C 136 Sieve or Screen Analysis of Fine and Coarse Aggregate
ASTM C 566 Total Moisture Content of Aggregate by Drying
ASTMD 75 Sampling Aggregates

ASTM D 2041  Theoretical Maximum Specific Gravity and Density of Bituminous
Paving Mixtures




ASTM D 2172  Quantitative Extraction of Bitumen from Bituminous Paving Mixtures
AASHTO T 308-09 Ignition Method for Determining Asphalt Content (lllinois Modified)

ASTM D 2726  Bulk Specific Gravity of Compacted Bituminous Mixtures using
Saturated Surface Dry Specimens

ASTM D 3203 Percent Air Voids in Compacted Dense and Open Bituminous Paving
Mixtures

ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear Method
ASTM D 4125  Asphalt Content of Bituminous Mixtures by Nuclear Method

ASTM C 127 Standard Test Method for Specific Gravity and Absorption of Coarse
Aggregate

ASTM C 128 Standard Test Method for Specific Gravity and Absorption of Fine
Aggregate

The laboratory and equipment furnished by the Contractor shall be properly calibrated
and maintained. The Contractor shall maintain a record of calibration results at the
laboratory. The Engineer may inspect measuring and testing devices at any time to
confirm both calibration and condition. If the Engineer determines that the equipment is
not within the limits of dimensions or calibration described in the appropriate test
method, he may stop production until corrective action is taken. If laboratory equipment
becomes inoperable or insufficient to keep up with mix production testing, the
Contractor shall cease mix production until adequate and/or sufficient equipment is
provided.

MIX DESIGN SUBMITTAL

Based upon data and test results submitted by the Contractor, the lllinois Division of
Aeronautics Engineer of Construction & Materials shall issue the final Job Mix Formula
(JMF) approval letter that concurs or rejects the Contractor’s proposed JMF. The
Contractor will be required to perform the sampling and laboratory testing and develop
a complete mix design, according to the following guidelines: Mix design submittals
should be sent to IDA, Construction/Material Section, Attn: Certification and Mixtures
Engineer. Note: Quality Control (QC) Managers shall be Level Il QC/QA qualified and
will be responsible for all mix designs. All Technicians obtaining samples and
performing gradations shall have successfully completed the IDOT Mixture Aggregate
Technician Course and Technicians performing mix design testing and plant
sampling/testing shall have successfully completed the IDOT Bituminous Concrete
Level 1 Technician Course under the lllinois Department of Transportation, Bureau of
Materials & Physical Research QC/QA Training Program.

A. Preliminary Mix Design Submittal

Top half of the IDOT Mix Design Software Cover Sheet (QC/QA Package) should
be completed for the aggregate mix design parameters and should include the

following:

1. Producer name, Producer # and Producer location of each aggregate
(Producers are assigned Producer numbers by IDOT Central Bureau of
Materials)

2. Material code for each aggregate



3. Aggregate Gradations per ASTM C-136 (The Contractor shall obtain
representative samples of each aggregate)

4. Material code for each aggregate (i.e. 022CM11, etc.)

5. Proposed Aggregate Blend (% for each aggregate) Note: Based on the
gradation results, the Contractor shall select the blend percentages that
comply with the Standard Specifications, Section 401/403 — 3.2 JOB MIX
FORMULA, Table 2. (Appendix A)

6. Producer name, Producer #, and specific gravity of the proposed
asphalt cement

7. IDOT approved PG Binder 64-22 shall be used unless otherwise
specified by the IDA Engineer of Construction & Materials.

Mixture Design & Testing
Design Parameters

Gyrations (Nges) — per Standard Specifications, Section 401/403 — 3.2 (JMF),
Table 1

Asphalt Content — AC% per Standard Specifications, Section 401/403 — 3.2
(JMF), Table 2

Maximum Specific Gravity — Gym (ASTM D 2041)

Bulk Specific Gravity — Gy, (ASTM D 2726)

% air voids — V, (ASTM D3203) per Standard Specifications, Section 401/403 —

3.2 (JMF), Table 2
VFA % — per Standard Specifications, Section 401/403 — 3.2 (JMF), Table 1

Mixture Tests

After verification and approval by IDA of the proposed design information from
step A., the Contractor shall perform mixture tests on 4 gyratory brix (4 point mix
design) to determine the optimum AC content for the target Air Voids.

Mix Design Submittal

The Preliminary JMF including all test results shall be reported to IDA,
Construction/Material Section, Attn: Certification and Mixtures with the following
data:

a) Aggregate & asphalt cement material codes

b) Aggregate & asphalt cement producer numbers, names, and locations

c) Percentage of each individual aggregate

d) Aggregate blend % for each sieve

e) AC Specific Gravity

f) Bulk Specific Gravity and Absorption for each aggregate

g) Summary of Superpave Design Data: AC % Mix, Gmp, Gmm, VMA, Voids (Total
Mix), Voids Filled, Vpe, Pbe, Pba, Gse

h) Optimum design data listing: AC % Mix, Gmp, Gmm, VMA, Voids (Total Mix),
Voids Filled, Gge, Ggp



i) Percent of asphalt that any RAP will add to the mix
J) Graphs for the following: gradation on 0.45 Power Curve, AC vs. Voids (Total
Mix), AC vs. Specific Gravities, AC vs. Voids Filled, AC vs. VMA

D. Mix Approval

Once the proposed JMF is reviewed and approved by IDA, a JMF approval
letter will be issued to the contractor. Production of HMA is not authorized
until a JMF letter has been issued. When a Test Section is specified as part of
the contract, the proposed JMF shall be considered preliminary until it passes
all Test Section requirements.

E. Change in Material Sources

The above procedure, lll. MIX DESIGN SUBMITTAL shall be repeated for each
change in source or gradation of materials.

MIX PRODUCTION TESTING

The Quality Control of the manufacture and placement of HMA mixtures is the
responsibility of the Contractor. The Contractor shall perform or have performed the
inspection and tests required to assure conformance to contract requirements. Quality
Control includes the recognition of defects and their immediate correction. This may
require increased testing, communication of test results to the plant or the job site,
modification of operations, suspension of HMA production, rejection of material, or
other actions as appropriate. The Resident Engineer shall be immediately notified of
any failing tests and subsequent remedial action. Form AER M-14 shall be reported to
IDA, Construction/Material Section, Attn: Certification and Mixtures Engineer and the
Resident Engineer no later than the start of the next work day. The Contractor shall
provide a Quality Control (QC) Manager who will have overall responsibility and
authority for Quality Control. This individual shall have successfully completed the IDOT
Division of Highways HMA Concrete Level Il Technician Course “HMA Proportioning
and Mixture Evaluation.” In addition to the QC Manager, the Contractor shall provide
sufficient and qualified personnel to perform the required visual inspections, sampling,
testing, and documentation in a timely manner.

A. Gradations for Mixture Proportioning: Aggregate gradations for proportioning
(ASTM C-136) are required at a minimum of one per week when mix is
produced. Aggregate gradations can be either hot bin gradations for batch
plants or stockpile gradations for drier drum plants. Hot bin gradations may be
reported on either form AER 9 or on the Division of Highways QC/QA package
"Grad 1" Tab in the Daily HMA Plant Reporting Module. Stockpile gradations
shall be shown on form MI504QC from the "Print Out" Tab in the Aggregate
Stockpile Module of The Division of Highways QC/QA Package.

B. Production Mixture Testing: 1 per 1000 tons of the following (if total daily
guantity is < /= 200 tons (small quantity) then a mix sample is not required and
this quantity may be added on to next day's total for testing. Two consecutive
days without testing is not allowed.): Reflux extraction (ASTM D2172) or
Ignition oven test showing gradation and AC Content, Maximum Specific Gravity
(ASTM D 2041), Bulk Specific Gravity (ASTM D 2726) and % Air Voids (ASTM
D 3203). Calculations of the results (including weight data) shall be shown on
the "Voids 1" and "IGN & NUC AC 1" tab printouts from the Division of Highways
QC/QA Package Daily HMA Plant Reporting module.



A certification from the quarry for the total quantity of aggregate listing the
source, gradation type, and quality designation of aggregate shipped. The
Aggregate Certification of Compliance (AER18) may be used by the contractor
for this purpose.

Original asphalt shipping tickets listing the source and type of asphalt shipped.

Check sample tests at a rate of 1/5000 tons randomly selected by the R.E. shall
be sent with an identification sheet to an independent laboratory designated by
the Division of Aeronautics. If the project is < 5000 tons, 1 sample selected
randomly shall be sent.

Bituminous Test Summary (AER 14) Note: The R.E. should make certain that
the Contractor fills this form out daily (for mix production days) and distributes it
daily to the Division of Aeronautics and R.E. The Contractor (QC Manager) is
required to note any adjustments to the mix or to the plant (proportioning) in the
“Remarks/Corrective Measures” section of the AER 14.

QUALITY CONTROL

A.

Control Limits (Control Charts used for projects > 4000 tons per bituminous
concrete pay item)

Target values shall be determined from the approved JMF. The target values
shall be plotted on the control charts within the following control limits:

Control Limits

Parameter Individual Test Moving Avg. of 4
% Passing
1/2 in. +7 % +4 %
No. 4 +7 % +4 %
No. 8 +5 % +3 %
No. 30 +4 % +2.5%
No. 200 * +20% * +10% *

Asphalt Content +0.45 % +0.2 %

* No. 200 material percent’s shall be based on washed samples. Dry sieve
gradations (-200) shall be adjusted based on anticipated degradation in the
mixing process.

Control Charts (Control Charts used for projects > 4000 tons per bituminous
concrete pay item)

Standardized control charts shall be maintained by the Contractor at the field
laboratory. The control charts shall be displayed and be accessible at the field
laboratory at all times for review by the Engineer. The individual required test
results obtained by the Contractor shall be recorded on the control chart
immediately upon completion of a test, but no later than 24 hours after
sampling. Only the required plant tests and resamples shall be recorded on the
control chart. Any additional testing of check samples may be used for
controlling the Contractor’s processes, but shall be documented in the plant
diary.



The results of assurance tests performed by the Resident Engineer will be
posted as soon as available.

The following parameters shall be recorded on control charts:

1. Combined Gradation of Hot-Bin (Batch Plant) or Combined Belt
Aggregate Samples (Drier Drum Plant) (% Passing 1/2 in., No. 4., No. 8,
No. 30, and No. 200 Sieves)

2. Asphalt Content

3. Bulk Specific Gravity (Gmp)

4.  Maximum Specific Gravity of Mixture (Gym) C.

Corrective Action for Required Plant Tests

Control Limits for each required parameter, both individual tests and the average of
four tests, shall be exhibited on control charts. Test results shall be posted within the
time limits previously outlined.

1.

Individual Test Result. When an individual test result exceeds its control limit,
the Contractor shall immediately resample and retest. If at the end of the day no
material remains from which to resample, the first sample taken the following
day shall serve as the resample as well as the first sample of the day. This
result shall be recorded as a retest. If the retest passes, the Contractor may
continue the required plant test frequency. Additional check samples should be
taken to verify mix compliance.

Asphalt Content. If the retest for asphalt content exceeds control limits, mix
production shall cease and immediate corrective action shall be instituted by the
Contractor. After corrective action, mix production shall be restarted, the mix
production shall be stabilized, and the Contractor shall immediately resample
and retest. Mix production may continue when approved by the Engineer. The
corrective action shall be documented.

Inability to control mix production is cause for the Engineer to stop the operation
until the Contractor completes the investigation identifying the problems causing
failing test results.

Combined Aggregate/Hot-Bin. For combined aggregate/hot-bin retest failures,
immediate corrective action shall be instituted by the Contractor. After corrective
action, the Contractor shall immediately resample and retest. The corrective
action shall be documented.

a. Moving Average. When the moving average values trend toward the
moving average control limits, the Contractor shall take corrective action
and increase the sampling and testing frequency. The corrective action
shall be documented.

The Contractor shall notify the Engineer whenever the moving average
values exceed the moving average control limits. If two consecutive
moving average values fall outside the moving average control limits, the



Contractor shall cease operations. Corrective action shall be immediately
instituted by the Contractor. Operations shall not be reinstated without
the approval of the Engineer. Failure to cease operations shall subject all
subsequently produced material to be considered unacceptable.

b. Mix Production Control. If the Contractor is not controlling the production
process and is making no effort to take corrective action, the operation
shall stop.

VI. TEST SECTION AND DENSITY ACCEPTANCE (Note: Applies only when
specified.)

A.

The purpose of the test section is to determine if the mix is acceptable and can
be compacted to a consistent passing density.

A quick way to determine the compaction of the mix is by the use of a nuclear
density gauge in the construction of a growth curve. An easy way to construct a
growth curve is to use a good vibratory roller. To construct the curve, an area
the width of the roller in the middle of the mat is chosen and the roller is allowed
to make one compaction pass. With the roller stopped some 30 feet away, a
nuclear reading is taken and the outline of the gauge is marked on the
pavement. The roller then makes a compaction pass in the opposite direction
and another reading is taken. This scenario is continued until at least two (2)
passes are made past the maximum peak density obtained.

The maximum laboratory density potential of a given mix is a direct function of
the mix design air voids. Whereas, the actual maximum field density is a
function of the type of coarse aggregates, natural or manufactured sands, lift
thickness, roller type (static or vibratory), roller and paver speed, base condition,
mix variation, etc. All of these items are taken into consideration with the growth
curve.

1. High Density in the Growth Curve. If the growth curve indicates a
maximum achievable field density of between 95 to 98 percent of the
Theoretical Maximum Density (D), you can proceed with the Rolling
Pattern. On the other hand, if the maximum achievable density is greater
than 98 percent, a quick evaluation (by use of an extractor, hot bin
gradations, nuclear asphalt determination, etc.) must be made of the
mix. When adjustments are made in the mix, a new growth curve shall
be constructed.

2. Low Density in the Growth Curve. If the growth curve indicates the
maximum achievable density is below 94 percent, a thorough evaluation
of the mix, rollers, and laydown operations should be made. After a
thorough evaluation of all factors (mix, rollers, etc.), asphalt or gradation
changes may be in order as directed by the Engineer. Again, any
changes in the mix will require a new growth curve. Note that the nuclear
density test is a quality control tool and not an acceptance test. All
acceptance testing is to be conducted by the use of cores, unless
otherwise specified.




3. Acceptance of Test Section. The Contractor may proceed with paving
the day after the test section provided the following criteria have been

met:

a. Four random locations (2 cores per location cut longitudinally and
cored by the Contractor) will be selected by the Engineer within
the test strip. All the cores must show a minimum of 94% density.

b. All Superpave and extraction test results from mix produced for
the test section must be within the tolerances required by
specification.

C. The Contractor shall correlate his nuclear gauge to the cores
taken in the test section. Additional cores may be taken at the
Contractor’s expense for this purpose within the test section
area, when approved by the Engineer.

4. Density Acceptance under Production Paving. The responsibility for

obtaining the specified density lies with the Contractor. Therefore, it is
important that the nuclear density gauge operator communicate with the
roller operators to maintain the specified density requirements. The
Contractor shall provide a qualified HMA Density Tester who has
successfully completed the Department’'s “HMA Nuclear Density Testing
Course” to run all required density tests on the job site. Density
acceptance testing, unless otherwise specified, is described as follows:

a. The Contractor shall cut cores at random locations within 500 ton
sublots as directed by the Resident Engineer.

b. The cores should be extracted so as not to damage them, since
they are used to calculate the Contractor’s pay.

C. The Engineer will run preliminary Gy, tests on the cores to give
the Contractor an indication of how compaction is running for the
next day’s paving.

d. A running average of four (4) Maximum Theoretical Gravities
(Gmm) Will be used for calculating percent compaction.

e. Final core density tests and pay calculations will be performed by
the Resident Engineer and delivered to the Contractor.

f. Should the contractor wish to resample the pavement as a result
of pay calculations resulting in less than 100% payment the

request must be made within 48 hours of receipt of the original
payment calculation.

Steven J. Long, P.E. Acting Chief Engineer

Supersedes Policy Memorandum 2003-1 dated May 1, 2014
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AGGREGATE BITUMINOUS BASE COURSE

Percentage by Weight Passing Sieves
Job Mix Formula (JMF)

Sieve Size Gradation B Range Ideal Target
1” Maximum
1-1/4 in.
lin. 100 100
3/4in. 93 -97 95
1/2 in. 75-179 77
3/8in. 64 — 68 66
No. 4 45 -51 48
No. 8 34 -40 37
No. 16 27 -33 30
No. 30 19-23 21
No. 100 6-10
No. 200 4-6 5
Bitumen %:

Stone 45-7.0 55




AGGREGATE BITUMINOUS SURFACE COURSE

Percentage by Weight Passing Sieves
Job Mix Formula (JMF)

Sieve Size Gradation B Range Ideal Target
¥, Maximum
lin. 100
3/4in. 100 100
1/2 in. 99 - 100 100
3/8in. 91-97 94
No. 4 56 — 62 59
No. 8 36 -42 39
No. 16 27 - 32 30
No. 30 19-25 22
No. 100 7-9 8
No. 200 5-7
Bitumen %:
Stone 50-7.0 6.0




Special Provisions

Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
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APPENDIX 2

Pavement Marking Paint Acceptance
-Policy Memorandum 97-2
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K:\DanvilleAp\18004201-00\Eng_Design\Specs\100% Specifications_DNV-4662.docx 40



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

January 1, 2004 Springfield, Illinois Number 97-2

TO: CONSULTING ENGINEERS
SUBJECT: PAVEMENT MARKING PAINT ACCEPTANCE
I SCOPE

The purpose of this policy memorandum is to define the procedure for acceptance of
pavement marking paint.

Il. RESIDENT ENGINEER’S DUTIES
The Resident Engineer shall follow the acceptance procedure outlined as follows:

A. Require the painting contractor to furnish the name of the paint manufacturer
and the batch number proposed for use prior to beginning work. Notify
the I.D.A. Materials Certification Engineer when this information is
available.

B. Require the manufacturer’s certification before painting begins. Check the
certification for compliance to the contract specifications.

1. The certification shall be issued from the manufacturer and shall
include the specification and the batch number.

2.  The paint containers shall have the manufacturer’s name, the
specification and the batch number matching the certification.

C. If no batch number is indicated on the certification or containers, sample the
paint according to the procedure for the corresponding paint type.

D. Ifthe I.D.A. Engineer of Materials indicates that batch number has not been
previously sampled and tested, sample the paint according to the procedure for
the corresponding paint type. The Division of Aeronautics will provide paint
cans upon request by the Resident Engineer. Samples will only be taken in
new epoxy lined cans so that the paint will not be contaminated. It is important
to seal the sample container immediately with a tight cover to prevent the loss
of volatile solvents.




Mark the sample cans with the paint color, manufacturer’'s name, and batch
number. The paint samples and manufacturer’s certification shall be placed in
the mail within 24 hours after sampling. Address the samples to the Materials
Certification Engineer at:

lllinois Department of Transportation
Division of Aeronautics

One Langhorne Bond Drive
Springfield, lllinois 62707

Sampling Procedures for Each Paint Type:

1. Waterborne or Solvent Base Paints
a. Take the paint sample from the spray nozzle when the contractor
begins marking. A sample consists of two one-pint cans taken per
batch number.
b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

2. Epoxy Paint

a. Take separate one-pint samples of each paint component prior to
marking. Before drawing samples, the contents of each
component’s container must be thoroughly mixed to make certain
that any settled portion is fully dispersed. Do not combine the
two components or sample from the spray nozzle.

b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

II. TESTING

The paint will be tested for acceptance by the IDOT Bureau of Materials and Physical
Research for conformance to the contract specifications.

Steven J. Long, P.E.
Acting Chief Engineer

Supersedes policy memorandum 97-2 dated February 27, 2002
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Special Provisions

Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662
49 U.S.C.

United States Code, 2009 Edition

Title 49 - TRANSPORTATION

SUBTITLE VII - AVIATION PROGRAMS

PART E - MISCELLANEOUS

CHAPTER 501 - BUY-AMERICAN PREFERENCES
Sec. 50101 - Buying goods produced in the United States
From the U.S. Government Printing Office, www.gpo.gov

§50101. Buying goods produced in the United States

(a) Preference.—The Secretary of Transportation may obligate an amount that may be
appropriated to carry out section 106(k), 44502(a)(2), or 44509, subchapter I of chapter 471
(except section 47127), or chapter 481 (except sections 48102(e), 48106, 48107, and 48110) of
this title for a project only if steel and manufactured goods used in the project are produced in the
United States.

(b) Waiver—The Secretary may waive subsection (a) of this section if the Secretary finds
that—

(1) applying subsection (a) would be inconsistent with the public interest;

(2) the steel and goods produced in the United States are not produced in a sufficient
and reasonably available amount or are not of a satisfactory quality;

(3) when procuring a facility or equipment under section 44502(a)(2) or 44509,
subchapter I of chapter 471 (except section 47127), or chapter 481 (except sections
48102(e), 48106, 48107, and 48110) of this title—

(A) the cost of components and subcomponents produced in the United States is
more than 60 percent of the cost of all components of the facility or equipment; and

(B) final assembly of the facility or equipment has occurred in the United States;
or

(4) including domestic material will increase the cost of the overall project by more
than 25 percent.

(c) Labor Costs.—In this section, labor costs involved in final assembly are not included in
calculating the cost of components.

(Pub. L. 103-272, §1(e), July 5, 1994, 108 Stat. 1298, §49101; renumbered §50101 and amended
Pub. L. 104-287, §5(88)(D), (89), Oct. 11, 1996, 110 Stat. 3398.)

Historical and Revision Notes
Pub. L. 103-272

Ssiglosr?d Source (U.S. Code) Source (Statutes at Large)
49101(a) 49 App.:2226a(a). Nov. 5, 1990, Pub. L. 101-508, §9129,
104 Stat. 1388-371.
49101(b) 49 App.:2226a(b).
49101(c) 49 App.:2226a(c).

In this chapter, the word “goods” is substituted for “product” and “products” for consistency.
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Special Provisions
Vermilion Regional Airport SBG Project No. 3-17-SBGP-144
Danville, lllinois IL. Project No. DNV-4662

In subsection (a), the words “Notwithstanding any other provision of law” are omitted as surplus. The
words “after November 5, 1990” are omitted as obsolete.

In subsection (b), before clause (1), the words “The Secretary may waive” are substituted for “shall not
apply” for consistency. In clause (2), the words “steel and goods” are substituted for “materials and
products” for consistency. In clause (4), the word “contract” is omitted as surplus.

Pub. L. 104287, §5(89)

This makes a clarifying amendment to 49:50101(a) and (b)(3), 50102, 50104(b)(1), and 50105, as
redesignated by clause (88)(D) of this section, because 49:47106(d) was struck by section 108(1) of the
Federal Aviation Administration Authorization Act of 1994 (Public Law 103-305, 108 Stat. 1573).

Amendments

1996—Pub. L. 104-287, §5(88)(D), renumbered section 49101 of this title as this section.

Subsecs. (a), (b)(3). Pub. L. 104-287, §5(89), substituted “section 47127 for “sections 47106(d) and
471277.

Use of Domestic Products

Pub. L. 103-305, title III, §305, Aug. 23, 1994, 108 Stat. 1592, provided that:

“(a) Prohibition Against Fraudulent Use of ‘Made in America’ Labels.—(1) A person shall not
intentionally affix a label bearing the inscription of ‘Made in America’, or any inscription with that
meaning, to any product sold in or shipped to the United States, if that product is not a domestic product.

“(2) A person who violates paragraph (1) shall not be eligible for any contract for a procurement
carried out with amounts authorized under this title [enacting section 47509 of this title, amending
sections 44505 and 48102 of this title, and enacting provisions set out as notes under this section and
section 40101 of this title], including any subcontract under such a contract pursuant to the debarment,
suspension, and ineligibility procedures in subpart 9.4 of chapter 1 of title 48, Code of Federal
Regulations, or any successor procedures thereto.

“(b) Compliance With Buy American Act.—(1) Except as provided in paragraph (2), the head of each
office within the Federal Aviation Administration that conducts procurements shall ensure that such
procurements are conducted in compliance with sections 2 through 4 of the Act of March 3, 1933 (41
U.S.C. 10a through 10¢ [41 U.S.C. 10a—10b-1], popularly known as the ‘Buy American Act’).

“(2) This subsection shall apply only to procurements made for which—

“(A) amounts are authorized by this title to be made available; and
“(B) solicitations for bids are issued after the date of the enactment of this Act [Aug. 23,
1994].

“(3) The Secretary, before January 1, 1995, shall report to the Congress on procurements covered
under this subsection of products that are not domestic products.

“(c) Definitions.—For the purposes of this section, the term ‘domestic product’ means a product—

“(1) that is manufactured or produced in the United States; and
“(2) at least 50 percent of the cost of the articles, materials, or supplies of which are
mined, produced, or manufactured in the United States.”

Similar provisions were contained in the following prior authorization act: Pub. L. 102-581, title III,
§305, Oct. 31, 1992, 106 Stat. 4896.

Purchase of American Made Equipment and Products

Pub. L. 103-305, title III, §306, Aug. 23, 1994, 108 Stat. 1593, provided that:

“(a) Sense of Congress.—It is the sense of Congress that any recipient of a grant under this title
[enacting section 47509 of this title, amending sections 44505 and 48102 of this title, and enacting
provisions set out as notes under this section and section 40101 of this title], or under any amendment
made by this title, should purchase, when available and cost-effective, American made equipment and
products when expending grant monies.
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“(b) Notice to Recipients of Assistance.—In allocating grants under this title, or under any amendment
made by this title, the Secretary shall provide to each recipient a notice describing the statement made in
subsection (a) by the Congress.”
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