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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
March 8, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 66N21 
  GRUNDY County 
  Section D3 LIGHTING REPAIR 2024-1 
  Various Routes 
  District 3 Construction Funds 
  
 This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway 
lighting in Grundy County. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
 
 

SPECIAL PROVISIONS 
 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the 
date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions 
indicated on the Check Sheet included herein which apply to and govern the construction of Various 
Routes, Section D3 Lighting Repair 2024-01, Grundy County, Contract No. 66N21 and in case of 
conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence 
and shall govern. 

 
 
 
LOCATION OF PROJECT 
 
The work to be done under this contract will be performed in Grundy County. 

 
 
DESCRIPTION OF PROJECT 
 
The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, 
speed display signs, and other electrical services that are requested at the locations described by 
work orders issued from the Illinois Department of Transportation for the period of December 1, 2023, 
to June 30, 2025. 

 
The Illinois Department of Transportation contact is the District 3 Traffic Signals Section at (815) 
434-6131. 

 
The Department reserves the right to perform any repairs with its own forces. 
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The current locations in Grundy County are: 

 
Flashing Beacon Locations 

• Location 21F – IL 47 & IL 113 (Post) 
• Location 46F – IL 47 & Southmor Road (NB yellow on post) 
• Location 73F – IL 47 & Prologis (SB yellow on post) 

 
Signal Locations 

• Location 4S – IL 47 & Southmor Road 
• Location 7S – IL 47 & Pine Bluff Road 

Highway Lighting Locations 
• Location 30L – CH 15 – Illini State Park 
• Location 34L – I-80 & IL 47 
• Location 35L – I-80 & Three Rivers Rest Area 
• Location 43L – IL 47 & Pine Bluff Road 
• Location 48L – I-80 & Minooka Road 
• Location 53L – I-55 & IL 47 
• Location 100L – I-80 & Seneca Road 
• Location 106L – I-55 & Gardner 
• Location 111L – IL 47 & Southmor Road 
• Location 130L – US 6 & Brisbin Road 
• Location 131L – I-80 & Brisbin Road 
• Location 135L – US 52 & IL 47 
• Location 137L – I-80 & Lisbon Road (EB sign lighting) (Brown) 

 
 
COMPLETION DATE 
 

All work on this contract shall be completed on or before June 30, 2025. Should the Contractor fail 
to complete all work by June 30, 2025, the Contractor shall be liable in accordance with Article 
109.09 of the Standard Specifications. 

 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 

Effective: August 3, 2007  Revised: July 31, 2009 
 

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required. The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. 

 
The Contractor may obtain, on request, plans for existing electrical facilities from the Department. 

 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction. If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer. This work will not be paid for separately but shall be included in the 
contract bid price. 
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TRAFFIC CONTROL PLAN 

Effective: December 15, 2022 
 

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications 
for Road and Bridge Construction," the applicable guidelines contained in the "Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any 
special details and Highway Standards contained herein and in the plans. 

 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard 
Specifications for Road and Bridge Construction" and the following Highway Standards relating 
to traffic control: 

 

701001 701006 701101 701106 701201 701206 

701301 701306 701311 701400 701401 701406 

701411 701421 701422 701426 701427 701428 

701431 701446 701451 701456 701501 701502 

701601 701602 701606 701701 701801 701901 
 

Traffic shall be maintained on the associated roadways at all times during construction. All non- 
emergency lane closures shall be made during off-peak traffic hours, defined as time periods from 
8:30 A.M. to 3:00 P.M. and 5:30 P.M. to 7:00 A.M. The Contractor shall notify the Engineer forty- 
eight (48) hours before the time of a planned closure. The exact time and duration of all lane 
closures, however, shall be as determined by the Engineer. All traffic control devices shall be 
furnished, erected, maintained, and removed by the Contractor in accordance with the Standard 
Specifications. Where possible, all post-mounted signs shall be placed a minimum of two feet 
(2') (0.6m) beyond the curb or edge of shoulder. Proposed sign spacing may be modified as 
approved by the Engineer in order to meet existing field conditions or to prevent obstruction of 
the motorist’s view of permanent signing. 

 
The Contractor shall utilize traffic control and protection procedures required by the applicable 
Highway Standards listed above, to properly protect its employees and the motoring public, when 
work is being performed on or near the roadway. 

 
The Department will pay the Contractor for the actual time and materials required to install and 
remove traffic control standards based on the hourly rates established in the contract and Article 
109.04 of the Standard Specifications. 

 
With approval of the Department, the Contractor may utilize subcontractors to provide interstate 
lane closures and other complex traffic control installations. The Department will reimburse the 
Contractor in accordance with Article 109.04 of the Standard Specifications. 

 
Signs and cones are considered included in the contract and will not be paid for separately. 
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PAYMENT FOR DRIVING TIME 
 

The Department will pay for drive time for workers and crews that are located within the 
geographical boundaries of District Three with the exception of work associated with 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION or MAINTENANCE OF 
EXISTING FLASHING BEACON INSTALLATION and any additional pay item work performed 
during those maintenance operations. 

 
Unless pre-approved by the Department in the execution of a work order, the Department will not 
pay for drive time for workers and crews that travel to a work site from outside of District Three. 
 
 

PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT 
 

The Department may request that the Contractor pay bills on behalf of the Department in 
accordance with Article 109.05 of the Standard Specifications. 

 
SCOPE OF WORK 
Work shall consist of repairing or replacing damaged electrical traffic control devices, servicing 
malfunctioning traffic signal controllers, roadway lighting, traffic signal re-lamping and cleaning, 
replacing loop detectors, modernizing existing electrical facilities, repair, replacement and/or 
installation of traffic data collection stations and/or detectors, repair and maintenance of Intelligent 
Transportation System devices, repair and maintenance of fiber optic cables, adding new facilities 
and providing all other electrical services that are requested at locations described in a work order 
issued by the Department in compliance with this contract. 

 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed. The date and time should reflect when the 
serviceman arrives to begin work on the controller. 

 
When repairing a damaged traffic signal or highway lighting standard, the Contractor shall reinstall 
all existing traffic signs which were attached to the standard. If these signs are damaged to the 
extent they cannot be reused, the Contractor shall immediately notify the Department so that 
replacement signs can be installed. 

 
The Contractor shall be solely responsible for any damage to existing structures or to the right- 
of-way resulting from the operation of his equipment or employees while making repairs. The 
Contractor shall, at his/her own expense, restore any damage to a condition equal to that existing 
before the damage was done as directed by the representative of the Department. 

 
Before starting work at a repair site requiring excavation, the Contractor shall contact J.U.L.I.E. at 
telephone number 1-(800)-892-0123 to facilitate the location of underground utilities. The 
Contractor shall also locate all Department lighting circuits, traffic signals, and other electrical 
facilities in areas of excavation and protect them. 

 
The Contractor shall, at all times, keep Department work sites free from accumulations of waste 
material or rubbish caused by his employees and at the completion of the work, he shall remove 
all his rubbish from the work site, tools and surplus materials. The Contractor shall repair and 
otherwise make good any damage caused by this work and leave the work site in the equivalent 
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of the original condition. The damaged material shall be removed from the site and it is the 
property of the Contractor, unless otherwise specified. This work shall be included in the cost of 
the electrical pay items. 

 
The Contractor shall comply with all applicable OSHA requirements while performing requested 
services including the use of lock out and tag out kits. 

 
In performing work required by this contract, the Contractor shall confine the equipment, the 
storage of material, and the operation of the workers to State of Illinois property. 
At a location where electrical traffic control devices or highway lighting have been damaged, the 
Contractor shall review the location in order to verify materials required to complete repairs. Any 
questions as to location of work and/or quantities required must be resolved prior to beginning 
work. 

 
The Contractor acknowledges there is no guarantee that work may or may not be performed by 
the Contractor, but that the Contractor will upon request of the Department, within the time 
element designated, do all work that is offered on a 24-hours-per-day, 7-days-per-week basis. 

 
 
WORK ORDERS 

No work of any kind is to be performed by the Contractor, unless a work order authorizing the 
work has been issued by the Engineer. Requests for emergency service calls may be initiated, 
by the Department, with a telephone call, faxed message, or email and followed by a written work 
order authorizing the work. The work order shall show the date and time issuance, type of facility, 
location and a description of the service required, or the problem reported and pay item(s). The 
work order will indicate a Department District Contact and telephone number for the Contractor to 
contact with any questions regarding the work order. 

 
The Contractor shall be available to respond to calls for service at all times, including Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause, and to perform emergency 
locates for underground facilities. 

 
Overtime work during nights, weekends and holidays will be performed by Contractor only as 
authorized by the Department. 

 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. If it appears that the additional work could 
result in a substantial addition or change to the current work order, the Contractor shall contact 
the Department District Contact before proceeding with the additional work. 

 
The date and time the Contractor’s work crew begins work on the work order and the date and 
time the requested work is completed shall be noted on the Contractor's billing invoice submitted 
to the Department for payment. If the work is not completed on the first trip, the Contractor shall 
record on the invoice the starting and ending dates and times for all subsequent work crews until 
the work order is completed. 

 
The Contractor shall advise the Department’s District Contact upon arrival and departure of the 
site of all service calls and provide the status of work. The Contractor will be provided with an 
after-hour’s telephone number for the Department’s District Contact. 
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CONTRACTOR’S REPRESENTATIVE 
 

The Contractor shall designate a service representative to serve as the key contact person for the 
Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
The services of this person shall be included in the contract and no additional compensation shall 
be allowed. 
The Contractor shall assign two or more service representatives to whom the Department may 
issue work order and instructions and to monitor Department needs. The Contractor shall provide 
the Department with the names and telephone numbers of these representatives. One of these 
representatives of the Contractor shall be available at all times. 

 
The Contractor shall provide the Department with a 24-hour telephone service number so that the 
Contractor may respond to emergencies that occur outside normal work hours. 
The Contractor must notify the Department representative in writing of any employee absence 
that results in the Contractor representative or on-call employee unavailable for contract work. 
This includes all scheduled vacations, planned absences, sick time, and employee emergency 
situations. 

 
Contractor representatives shall respond to Department concerns and solve any problems 
regarding performance under this contract. The Contractor representative shall confer with 
Department personnel whenever necessary and make recommendations that will ensure the 
Department receives the most effective service. The Contractor shall furnish the names and 
telephone number of the representative(s) to the Department. 

 
 
QUANTITIES 

 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 

 
 
PARTS AND MATERIALS 

 
When performing work not associated with a pay item, the Contractor shall receive the actual cost 
for parts and materials supplied (including transportation charges paid by the Contractor) in 
accordance with Article 109.04. The cost of all parts and materials shall be itemized on the invoice 
for each work order. The actual billing invoices from the suppliers of items greater than $100 for 
any single part must be submitted as documentation of parts and materials costs. When such 
parts and materials are furnished by the Contractor, the material shall be of the best grade of its 
respective kind, for the intended purpose. The Contractor is expected to make a good faith effort 
to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be included with the contract and no additional compensation shall be paid [except for when a 
special piece of equipment is required to properly transport the item(s)]. 
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The Department may request the Contractor in writing to order parts and materials, not to be 
installed by the Contractor. These parts and materials will be used by the Department in the repair 
and/or maintenance completed by the Department work force. 

 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contract and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item(s). The Department, at its discretion, may 
expedite the repair of an installation; the Department reserves the right to deliver parts, materials, 
and equipment directly to the Contractor’s shop or to the job site. 
 
 

CONTRACTOR COMMUNICATION 
 

All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of key electrical facilities. Only the crew leader 
will be required to be equipped with a cellular telephone. The Contractor shall provide the 
Department with the cellular telephone number being used in the execution of each work order. 
The Department reserves the rights to use the cellular telephone to contact a Contractor’s work 
crew for their location and to request a report on the status of a work order. No additional 
compensation for cellular telephone expenses will be allowed. 

 
 
LABOR, TOOLS, AND EQUIPMENT 
 

The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to successfully complete the work orders and carry out all duties and obligations 
imposed by the contract. 

 
The Contractor shall furnish and maintain tools and equipment including, but not limited to, pickup 
trucks, line trucks, trailers, backhoes, trenchers, air compressors and other specialized electrical 
equipment, and shall possess self-propelled bucket truck(s) capable of servicing overhead 
flashing, beacons, pole mounted highway lighting units, and overhead traffic signals. All other 
incidental equipment and tools shall be provided by Contractor at prices established in the 
Equipment Watch Rental Rate Blue Book which can be obtained at 
http://www.equipmentwatch.com. 

 

The Contractor should utilize the appropriate equipment to complete the repair as authorized by 
the Department. If the Contractor chooses to use tools and/or equipment that in the opinion of 
the Department is above and beyond what is required, the Contractor shall be compensated at 
the appropriate amount as determined by the Department of what was necessary to complete the 
work order. The Department shall be the sole judge as to what equipment is required. 

 
Standard equipment operating costs for fuel, lubricants, wear-and-tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be borne by the Contractor. No additional compensation for 
these operating expenses will be allowed. 

 
Protective gear or clothing that is required for Contractor personnel in the execution of a work 
order (including, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, etc.) will be provided by Contractor and shall be in compliance with the 

http://www.equipmentwatch.com/
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applicable OSHA standard. No additional compensation for these operating expenses will be 
allowed. 

 
Only labor required to complete work orders, exclusive of pay item work, shall be eligible for 
payment. Labor rates for Electricians shall be inclusive of (but not limited to) all regular and 
premium time, insurance, benefits, overhead, and profit. 

 
The time allowed for the truck pay items included in this contract shall be the actual time the 
truck(s) is used on the work order, exclusive of pay item work. Truck rates include (but not limited 
to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul 
and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all 
incidentals. 
Arrow boards shall meet the requirements of Articles 701.15(i) and 1106.02. 

 
Truck mounted crash attenuators shall meet the requirements of Articles 701.15(h) and 106.02. 

 
Individual pieces of equipment and tools not listed in the "Equipment Watch Rental Rate Blue 
Book" and having a replacement value of $2,500.00 or less shall be considered to be tools or 
small equipment and no payment will be made for their use on this contract. 

 
Method of Measurement: Labor will be measured to the nearest 0.25 hour for Each 
JOURNEYMAN ELECTRICIAN or APPRENTICE ELECTRIAN for straight time and premium time 
rates approved for use on the applicable work order. 

 
Truck usage will be measured to the nearest 0.25 hour for Each PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH LESS THAN 35 FEET), (BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET), 
or DIGGER DERRICK approved for use on the applicable work order. 

 
Basis of Payment: Labor will be paid for at the contract unit price per Hour for JOURNEYMAN 
ELECTRICIAN, JOURNEYMAN ELECTRICIAN (WEEKLY OVERTIME RATE), JOURNEYMAN 
ELECTRICIAN (SATURDAY OVERTIME RATE), JOURNEYMAN ELECTRICIAN (SUNDAY AND 
HOLIDAY OVERTIME RATE), APPRENTICE ELECTRICIAN, APPRENTICE ELECTRICIAN 
(WEEKLY OVERTIME RATE), APPRENTICE ELECTRICIAN (SATURDAY OVERTIME RATE), 
AND APPRENTICE ELECTRICIAN (SUNDAY AND HOLIDAY OVERTIME RATE). 

 
Truck usage will be paid for at the contract unit price per Hour for PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH LESS THAN 35 FEET), (BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET), 
or DIGGER DERRICK.EQUIPMENT RENTAL 

 
 
EQUIPMENT RENTAL 
 

In the event that the Contractor needs to rent equipment for use in the execution of a work order, 
the Department will pay the Contractor the equipment cost contained in the Equipment Watch 
Rental Rate Blue Book or the actual cost of the rental if that cost is in excess of the amount shown 
in the Blue Book guide. 

 
All equipment rental costs in excess of the Blue Book guide shall be authorized and approved by 
the Department prior to rental. 
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TEST EQUIPMENT 
 

The Contractor shall provide all of its own testing instruments, as required, to service the facilities 
of the Department. 

 
The Contractor shall use the established procedures as defined by the manufacturer or standard 
practice to determine the integrity of the equipment. The Department shall be provided with the 
testing procedures used upon request. 

 
All required test equipment shall be included in the contract and no additional compensation will 
be allowed. 
 
 

CONTRACTOR WORK FORCE REQUIREMENTS 
 

The Contractor shall provide adequate supervision to his work force to ensure that workers and 
materials are utilized in an efficient manner. This is to include, but not limited to, insuring that 
knowledgeable and experienced workers are matched to related servicing tasks, and that service 
vehicles are equipped with the parts, materials, and equipment likely to be required to complete 
the Work Order. 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
Department, to perform the work and specialized operations required and described herein. A 
working knowledge will be required in basic electrical circuits, solid state circuits, DC current 
applications, field testing equipment, and local/national electrical codes. The Contractor shall 
provide a list of personnel, their training and experience to the Department. 

 
The Department shall be the sole judge as to the qualifications and credentials of the Contractor’s 
personnel. The defining criteria for the "journeyman electrician" category would be a minimum of 
an I.B.E.W. journeyman electrician or better with training in all areas listed within the contract, as 
well as specialized training in ‘Traffic Signal Controllers’ and related equipment (including fiber 
optic systems).Apprentice electricians can be used in the execution of this contract under the 
following provisions: 

 
• All apprentice electricians shall work within the guidelines of the Apprentice Program. 
• Apprentices may only be utilized for routine signal maintenance and overhead lighting 

tasks included but not limited to traffic signal lens cleaning, re-lamping, mast arm traffic 
signal post inspection and repair, and other various maintenance duties. 

• Apprentices may not be utilized for any traffic signal controller cabinet maintenance or 
repair. Apprentices are prohibited from performing any work of this nature unless under 
direct supervision of a journeyman. 

• Apprentices will be allowed to respond to emergency calls to assist a qualified journeyman 
electrician when needed. 

• Apprentices must be directly supervised at all times by a qualified Contractor 
representative who meets the requirements listed above. 

 
The Department reserves the right to limit the number of apprentices used in execution of this 
contract. 

 
The Department reserves the sole right to control all traffic signal maintenance work performed 
by apprentice electricians. The Department will determine which work can be performed by the 
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apprentice electricians and which work cannot. 
 
CONTROL OF WORK 
  

The Department shall conduct frequent inspections of work and installations performed by the 
Contractor to determine if the work is being performed promptly and satisfactorily, and in the 
manner specified in the contract. The Contractor's employees shall cooperate with such 
inspections and shall provide information concerning the work in progress when requested by the 
Department. A final inspection will made by the Department of all work locations and final 
quantities can be adjusted at that time. The Department reserves the right to place maximum or 
minimum limits on the work force and/or equipment utilized by the Contractor to execute a Work 
Order. 

 
Each workday, the Contractor shall provide the Department a schedule of contract work activities 
for the day. The schedule will show the location, type of work and estimate of when each work 
crew will be at the location on the work order. This information shall be either faxed, emailed, 
and/or verbally transmitted to the Department representative by 8:30 A.M. 
 
 

CONTRACTOR RESPONSE AND WORK ORDER COMPLETION TIMES 
 

The Department will establish an expected response and completion time for the requested 
service at the time a work order is issued. It shall be the Contractor’s responsibility to promptly 
notify the Department, if for any reason, the Contractor cannot meet either the response or 
completion time established at the issuance of the work order, or the times established herein. In 
all instances, the Contractor shall comply with the standard response and completion times as 
follows: 

 
Emergency Service Call Response: During regular working hours (weekdays 7:00 A.M. to 
5:00 P.M.) arrive within two and a half (2.5) hours or less, and during non-regular working hours, 
weekends and holidays arrive within two and a half (2.5) hours or less. Emergency response calls 
include but are not limited to dark or malfunctioning traffic signals, knocked down traffic signal, 
highway lighting standards or controllers. Upon arrival at the emergency work site, Contractor 
personnel must immediately begin work to abate the emergency. At the direction of the 
Department, abatement of emergency shall be either complete restoration of the electrical device, 
or a temporary repair as directed by the Department. 

 
Non-emergency Traffic Signal/Flashing Beacon Call Response: Respond within twenty-four (24) 
hours of issuance of the work order. Completion of work shall be within thirty (30) days of the date 
the work order was issued. 

 
Highway Lighting Outage Response: Respond within five (5) working days of issuance. Working 
day when issued in connection with this contract shall mean any day the offices of the Department 
are open for normal business. The Contractor shall respond to lighting work orders where the 
entire lighting system is non-functional within two (2) working days. 

 
Traffic Signal Knockdown Completion: All traffic signal knockdowns are expected to be repaired 
by the next day, regardless of weekends and holidays. The Contractor shall respond within the 
timeframes as specified herein to repair a traffic signal knockdown to clear all electrical circuits, 
pick up the knockdown debris, and ensure that the intersection is either back in normal operation, 
or in the flashing mode. If the Contractor does not have the necessary equipment or is unable to 
make the necessary knockdown repair the same day, the Department shall be notified. 
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Highway Lighting Knockdown Completion: Two work orders are normally issued to repair a 
highway light pole knockdown. The Contractor shall respond within two hours or less to the initial 
work Order to clear the electrical circuit and remove any knockdown debris from the vicinity of the 
roadway. When the second work order is issued to repair the knockdown, the Contractor is 
expected to complete the repair within five (5) working days. The Contractor shall be responsible 
for notifying the Department if the requested knockdown repair cannot be completed within the 
allotted time. 

 
When requested by the Contractor, justifiable extensions of work order completion time may be 
granted at the discretion of the Department. The Contractor understands and agrees that 
performance will be expected in varying amounts and at various locations on the roadways 
designated in this contract, and in accordance with work orders issued by Department personnel. 
In the event the Contractor fails to meet the completion time for a work order, the Contractor and 
Department agree that an amount of actual damage is difficult to ascertain. Therefore, the 
Contractor shall be liable to the Department for penalty charges as specified in the following 
amounts which are reasonable and proportionate to the amount of the Work Order. 
 
 

Work Order Amount Penalty Charges Per Calendar Day 
$0 - $500 $25 
$501 - $1,000 $50 
$1001 and over $100 

 
 
FAILURE TO MEET RESPONSE TIME 
 

Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor. The value of the monetary deduction will 
be as follows: 

 
Emergency Service Calls: 

 
Work Order Amount Monetary Deduction for Each Hour* 
From $0 to $500 $50 
From $501 to $1,000 $100 
From $1,001 and over $150 

 
* After applicable response time expires 

 
Priority Non-Emergency Service Calls and Routine Work Items: 

 

$75.00 per day per work order 
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For the purpose of calculating the monetary deduction, a day shall be any (or portion of) excluding 
the following: 

 
(a) When adverse weather at the field work site prevents work on the controlling item of a 

work order. 
 

(b) When job conditions at the field work site due to recent weather conditions prevent 
work on the controlling item of a work order. 

 
(c) When work on the controlling item has been suspended by an act or omission by the 

Department or Engineer. 
 
 
REPAIR PARTS, MATERIALS, AND COMPONENTS 
 

When available and practical, traffic signal, highway lighting, and ITS equipment parts and 
components will be furnished by the Department, unless otherwise specified by the Department. 
If requested by the Department, the Contractor shall be responsible for picking up and transporting 
to the work site all Department furnished parts and components. 
 
The Contractor is required to provide any parts, components and material not provided by 
Department. These shall include miscellaneous electrical parts and components, electrical 
hardware, fasteners, wire, conduit, tape and any other materials normally associated with the 
maintenance of electrical devices. When such materials are furnished by the Contractor, the 
material shall be of the best grade of their respective kinds, for the purpose. All materials used 
should be itemized on the individual billing invoice for that Work Order. 

 
The Contractor shall purchase material from the Department’s traffic signal and highway lighting 
component contracts whenever possible. The Department may require the Contractor to 
purchase necessary parts and materials from other approved sources. In cases where Contractor 
is required to acquire parts and supplies from alternate sources and at higher prices than the 
components contract, the Contractor shall purchase parts at the best available price. On 
occasion, the Department may require approval of cost prior to purchase. The Contractor shall 
be compensated at the approved cost or the actual cost, whichever is lower plus the mark-up 
percentage stated in the contract. Contractor receipts or bills for parts and materials shall be 
submitted as documentation of costs. 

 
 
PAYMENT AND INVOICES 
 

Unless otherwise instructed, the Contractor shall submit an invoice upon completion of the work 
order. Invoices shall include detailed information as to the services performed, and if applicable, 
the pay items with quantities, the number of non-pay item related hours worked, labor rates, and 
a list and prices of all parts used. Final payment will not be made until all services are completed 
and accepted by the Department. The amount shown on each invoice shall be in accordance with 
the unit prices established in this contract or agreed unit pricing. 
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Overtime Authorization: At the time the Department issues a work order to the Contractor, the 
Department shall state if overtime labor is authorized, and the estimated hours of overtime labor 
authorized for Contractor to bill the Department in responding to and/or completing the work order. 
All overtime labor in excess of that specified in the work order must be approved in writing in 
advance by the Department. The Contractor is required to plan work on routine and emergency 
work orders to avoid overtime labor while meeting the response and/or completion times 
requested by the Department. 

 
Should the Department require the Contractor to provide workers in addition to the electrician 
rates specified in the contract, the rates for such labor shall be reasonable and meet the prior 
approval of the Department. 

 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and Bridge 
Construction. 

 
 
SUBCONTRACTOR PAYMENTS 
 

No Sub-contractors may be utilized without approval by the Department. 
 

When the Department authorizes the use of a subcontractor in the execution of a Work Order, the 
Department will pay the Contractor the actual amount of the sub-contractor invoice in accordance 
with Article 109.04. 

 
 
KNOCKDOWN DOCUMENTATION 
 

The Contractor shall provide the Department with photographs of all on site knockdown debris to 
document the damage for third party claims. The photographs shall be digital images and should 
have the number of views necessary to properly detail the motorist causing damage. Three or 
more photographs are required for adequate documentation. Identifying information should be 
included in the photographs as much as possible. 

 
This requirement shall be included with this contract and no additional compensation will 
be allowed. 
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CONTRACTOR INVOICING REQUIREMENTS 
 

The Contractor shall include the following items with each invoice: 

Repair Work Orders: 

A. Original Copy 
 

1. INFORMATION ON INVOICE: 
 

a. Location of Service – Description of Location (Route, City, County, etc.) 
b. IDOT Work Order Number – Place Near Top of Invoice 
c. Name of I.D.O.T. Employee Who Authorized Work 
d. Work Classification – "Traffic Signal Repair" or "Traffic Signal Maintenance" 
e. Contractor Invoice Number and Date of Invoice. 
f. Pay Items: Pay items and quantities performed, material documentation for 

materials associated with each pay item, and unit price of each pay item. 
g. Labor Costs: Provide Original Time Sheets That Detail Who Performed the 

work and the Date and Time (In Hours and the Rate Per Hour), and a 
Description of Work Performed. Time sheets required for pay item work but 
hours working on pay items will not be paid. 

h. Equipment Costs: Provide Type of Equipment Used, the Time and Date 
Used (In Hours with Rate Per Hour). Equipment hours working on pay items 
will not be paid. 

i. Material Cost: Provide Specific Brand Name and Model Number (Where 
Applicable) of all Materials Used on the Project along with the Quantity Used, 
Unit Price, Mark-Up Cost, and Total Price. Material information required for 
pay item work, but materials associated with pay item work will not be paid 
separately. 

j. In the Event that Any Part or Material has a Unit Cost of $50.00 or more, the 
Original Invoice Must Be Included. 

 
Note: It is permissible for the equipment (g) and materials (h) to be listed on the time sheets (f) 
as specified above, and then summarized on a separate or "cover" invoice provided that the time 
sheets are included as attachments. 

 
2. ATTACHMENTS TO INVOICE: 

 

a. Copy of IDOT Work Order with Contractor Portion Completed 
b. Original of Item (1h) – “Materials $50.00 or More”. 
c. Any other items that the Contractor feels necessary to document invoice. 

Traffic Signal Maintenance (Work Order): 
 

A. Original Copy 
 

1. INFORMATION ON INVOICE: 

• Include items A, C, D, E, F, G, H, G, I, J 
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2.  ATTACHMENTS TO INVOICE: 

 

a. Originals of Signal Maintenance Check Sheet Completed By Contractor. 
b. Original of item (1 hr.) – "Materials $50.00 or More". 
c. Any other items that the Contractor feels necessary to document invoice. 

 
Invoices will not be processed for payment unless work is fully completed, and all required 
documentation is provided with the invoice. No payment will be made on partial bills. 

 
 
LED MODULE AND HPS LAMP RECYCLING 
 

The Contractor shall recycle all LED modules and high-pressure sodium lamps through a certified 
recycling company. The Contractor shall submit detailed information pertaining to LED module 
recycling to the Department for review along with the electrical material submittals. The Contractor 
shall submit proof of recycling to the Department. 

 
Basis of Payment: This work will not be paid for separately but shall be included in the contract 
unit price for the traffic signal removal items. 

 
 
TRAFFIC SIGNAL LED MODULE SPECIFICATIONS 
 

The material requirement shall be in accordance with Sections 880 and 1078 of the Standard 
Specifications except as modified herein. 

 
All traffic signal solid indication and arrow LED assemblies shall be designed for a fifteen-year 
service life with enhanced power supplies and LEDs and shall have a fifteen-year replacement 
warranty. Currently, the following manufacturers and models are approved for use: 

 
• Dialight – 12" Long Life XL15 ITE Compliant Traffic Balls and 12" Long Life XOD15 ITE 

Compliant Omni-Arrows 
 

• Leotek – 12" Extended Life DT Series Incandescent Look Ball and 12" Extended Life DT 
Series Incandescent Look Arrows 

 
The LED assemblies for the red, yellow, and green solid and arrow indications shall meet or 
exceed the following minimum specifications: 

 
SOLID INDICATION LED MODULE SPECIFICATIONS 

 

Compliance: Fully compliant with ITE VTCSH LED Circular Signal 
Supplement specifications dated and adopted June 
27, 2005 

Compliance Verification: Intertek ETL verified compliance – Product must be 
listed on the "Directory of LED Modules Certified 
Products" list located on the ETL website at 
http://www.intertek.com/lighting/performance- 
testing/traffic-signals/ 

 

http://www.intertek.com/lighting/performance-
http://www.intertek.com/lighting/performance-testing/traffic-signals/
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Diameter: 12" (300mm) 
 

Lens: UV stabilized scratch resistant polycarbonate, tinted red 
or yellow, clear for green, uniform non-pixelated 
illumination, Incandescent Appearance 

 
LEDS: Hi-Flux 

 
Operating Temperature Range: -40°C to +74°C (-40°F to +165°F) 

 

Operating Voltage Range: 80 to 135 V (60Hz AC) 
 

Power Factor (PF): > 90% 
 

Total Harmonic Distortion (THD): < 20% 
 

Minimum Voltage Turn-Off: 35V 
 

Turn-On/Turn-Off Time: <75 ms 
 

Nominal Power: 10.0 W (Red), 18.0W (Yellow), 12.5 W (Green) 
 

Nominal Wavelength: 625-626 nm (Red), 589-590 nm (Yellow), 500-502 nm 
(Green) 

 
Minimum Maintained Intensity: 365 Cd (Red), 910 Cd (Yellow), 475 Cd (Green) 

 

Standard Conformance: FCC compliant for electrical noise, MIL-STD-810F 
For moisture resistance, MIL-STD-883 for mechanical 
vibration, NEMA TS2 Transient Voltage Protection 

Warranty: 15-year replacement (materials, workmanship, and 
intensity) 

ARROW INDICATION LED MODULE SPECIFICATIONS (RED, YELLOW, GREEN) 
 

Compliance: Fully compliant with ITE VTCSH LED Vehicle Arrow 
Supplement specifications adopted July 1, 2007 

 
Compliance Verification: Intertek ETL verified compliance – Product must be 

Listed on the "Directory of LED Modules Certified 
Products" list located on the ETLwebsite at 
http://www.intertek.com/lighting/performance- 
testing/traffic-signals/Diameter: 12" (300mm) 

 

Lens: Clear Frosted, UV stabilized scratch resistant 
polycarbonate, tinted red or yellow, clear for green, 
uniform non-pixelated illumination, incandescent 
appearance, omni-directional 

 
LEDS: Hi-flux LEDs 

 
Operating Temperature Range:       40°C to +74°C (-40°F to +165°F)  

http://www.intertek.com/lighting/performance-testing/traffic-signals/
http://www.intertek.com/lighting/performance-testing/traffic-signals/
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Operating Voltage Range:       80 to 135 V (60Hz AC) 

 

Power Factor (PF): > 90% 
 

Total Harmonic Distortion (THD): < 20% 
 

Minimum Voltage Turn-Off: 35V 
 

Turn-On/Turn-Off Time: <75 ms 
 

Nominal Power: 5.0-7.0 W (Red), 6.0-12.5W (Yellow), 5.0-7.0 W 
(Green) 

Nominal Wavelength: 625-628 nm (Red), 590 nm (Yellow), 500nm (Green) 
 

Minimum Maintained Intensity: 56.8-58.4 Cd (Red), 141.6-146.0 Cd (Yellow), 73.9-76.0 
Cd (Green) 

 
Standard Conformance: FCC compliant for electrical noise, MIL-STD-810F for 
 moisture resistance,MIL-STD-883 for mechanical 

vibration, NEMA TS2 Transient Voltage Protection 
 

Warranty: 15-year replacement (materials, workmanship, and 
intensity) 

 
16" PEDESTRIAN LED MODULE SPECIFICATIONS (MAN/HAND WITH COUNTDOWN TIMER) 

 
Compliance: Fully compliant with ITE PTCSI Part-2 LED Pedestrian 

Traffic Signal Modules specification adopted August 4, 
2010 

 
Compliance Verification: Intertek ETL verified compliance – Product must be 

Listed on the "Directory of LED Modules Certified 
Products" list located on the ETLwebsite at 
http://www.intertek.com/lighting/performance- 
testing/traffic-signals/ 

 

Size: 16" x 18" 
 

Configuration: Man/Hand Overlay with Countdown Timer 
 

Lens: UV stabilized scratch resistant polycarbonate, uniform 
non-pixelated illumination, incandescent appearance 

Operating Temperature Range: -40°C to +74°C (-40°F to +165°F) 

Operating Voltage Range: 80 to 135 V (60Hz AC) 
 

Power Factor (PF):   > 90% 
 

Total Harmonic Distortion (THD): < 20% 
  

http://www.intertek.com/lighting/performance-testing/traffic-signals/
http://www.intertek.com/lighting/performance-testing/traffic-signals/
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Minimum Voltage Turn-Off:  35V 
 

Turn-On/Turn-Off Time: <75 ms 
 

Nominal Power: 6.0-9.0 W (Man), 7.0-9.0W (Hand), 5.0-8.0 W (Timer) 
 

Minimum Maintained Intensity: 1,400 Cd (Hand), 1,400 Cd (Timer), 2,200 Cd (Man) 
 

Standard Conformance: FCC compliant for electrical noise, MIL-STD-810F for 
moisture resistance, MIL-STD-883 for mechanical 
vibration, NEMA TS2 Transient Voltage Protection 

 
Warranty: 5-year replacement (materials, workmanship, and 

intensity) 
 
 
SIGNAL HEAD, LED 
 

This work shall be in accordance with Sections 880 and 1078 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a traffic signal head including brackets, hardware, and all 
materials required for installation at a location as specified by the Department.Travel time to and 
from the work site will be paid separately under the contract pay items for labor and equipment 
unless the pay item work is being performed in conjunction with MAINTENANCE OF EXISTING 
SIGNAL INSTALLATION. 

 
The traffic signal heads shall consist of 12" polycarbonate sections and shall be equipped with 
LED assemblies for all red bulb, yellow bulb, green bulb, red arrow, yellow arrow, and green arrow 
indications. 

 
The traffic signal heads shall have a black finish with black doors and tunnel visors. 

 
The LED signal faces shall be equipped with spade connectors and connected to the traffic signal 
head terminal block. 

 
The LED modules shall conform to the specifications listed under the section TRAFFIC SIGNAL 
LED MODULE SPECIFICATIONS. 
All costs associated with furnishing and installing new galvanized steel signal head bracketing 
shall be included in the cost of this pay item. The Contractor shall minimize the total number of 
holes drilled in a mast arm to no more than three. 

 
Basis of Payment: This work will be paid for at the contract unit prices Each for Signal Head, LED of 
the type specified and will be payment in full for all labor, equipment, and materials required to 
remove the existing signal heads and bracketing and furnish and install traffic signal heads equipped 
with LED indications and new bracketing as described above, complete. 
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TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE 
 

This work shall be in accordance with Sections 882 and 1078 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a retroreflective traffic signal backplate including hardware 
and all materials required for installation at a location as specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The traffic signal backplates shall be of the same material as the traffic signal heads as specified 
on the plans. 

 
A three (3) inch wide strip of reflective sheeting shall be applied to the outside perimeter of the 
face of the backplates. The reflective tape shall be fluorescent yellow in color and shall consist of 
type AZ sheeting. 

 
Basis of Payment: This work will be paid for at the contract unit price Each for TRAFFIC SIGNAL 
BACKPLATE, RETROREFLECTIVE and shall be payment in full for all labor, materials, and 
equipment required to furnish and install a traffic signal backplate with reflective tape as described 
above, complete. 

 
 
TRAFFIC SIGNAL POST, GALVANIZED STEEL 
 

This work shall be in accordance with Sections 878 and 1077 of the Standard Specifications 
except as modified herein. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The traffic signal post shall be attached to the foundation with four 3/4" x 18" galvanized anchor 
bolts. The post base shall be secured to the foundation using galvanized nuts and galvanized 
steel flat washers that have a minimum thickness of 1/4" and are trapezoidal in shape. The 
washers shall be sized so as to completely capture the mounting flanges of the traffic signal base. 
Round washers will not be acceptable. 

 
The traffic signal post, breakaway base, caps, and appurtenances shall be galvanized. 
 
Basis of Payment: This work will be paid for at the contract unit price Each for TRAFFIC SIGNAL 
POST, GALVANIZED STEEL of the height specified which price shall be payment in full for all 
labor, material, and equipment required to provide and install the traffic signal post and base 
described above. 
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TRAFFIC SIGNAL BATTERY BACKUP SYSTEM 
 

The Contractor shall furnish and install a battery backup system complete with all accessories 
specified below. The contractor shall furnish hardware, cables, and all materials required for 
installation at a location as specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The following models of Battery Backup Systems are approved for use within District Three: 
 

• Alpha Technologies Novus XFM 1100 (with standard IDOT cabinet or Alpha Technologies 
Side Mount 6 Integrated BBS Cabinet), Equipped with Ethernet SNMP Interface and 
Enhanced Capability Battery Monitoring System (AlphaGuard Plus) 

 
• Multilink, EP 2200-T, 1500 Watts/2 kVA, 48 Volt, Equipped with Internal Communication 

Card and Monitoring Software 
 

The Contractor may elect to submit an alternate product for consideration provided that it meets 
the minimum requirements contained in this specification. 

 
The Contractor shall be responsible for providing Battery Backup Systems that are sized 
appropriately for the intersection load. The total system load shall not exceed the manufacturer's 
specifications. 

 
The Battery Backup System shall be equipped with a deluxe pleated air filter and plexiglass covers 
to prevent accidental contact to terminal strips and connections carrying line voltage. 

 
The battery backup systems for the existing traffic signal cabinets shall be installed as shown on 
the plan detail sheets and as follows: 

 
• A separate circuit breaker shall be installed in the battery backup system cabinet (or in the 

traffic signal cabinet). The circuit breaker shall be rated equivalent to the main power circuit 
breaker rating in the existing traffic signal cabinet. The Contractor shall install #6 wiring 
from the test circuit breaker to the line voltage in the traffic signal cabinet. The circuit 
breaker shall be used to shut off the incoming utility power to test the battery backup 
system. 

 
• The cabinet light, ventilation fans, heater strips, and service receptacle shall be wired to a 

separate circuit that will not be powered by the battery backup system 
 

• A hole of sufficient size for the cables will be drilled into the side of the cabinet to 
accommodate the battery backup system cables and harnesses from the BBS cabinet. 
The hole shall be free of sharp edges and equipped with a plastic or rubber grommet. 

• The fail-safe automatic by-pass switch and blue indicator light shall be installed in the 
battery backup cabinet (or in the existing traffic signal cabinet). 
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GENERAL REQUIREMENTS: The Battery Back-up System (BBS) shall include, but not be limited 
to the following: inverter/charger, power transfer relay, batteries, battery cabinet, a separate 
failsafe automatic bypass switch and all necessary hardware and interconnect wiring. The BBS 
shall provide reliable emergency power to a traffic signal in the event of a power failure or 
interruption. The transfer from utility power to battery power and vice versa shall not interfere with 
the normal operation of traffic controller, conflict monitor/malfunction management unit or any other 
peripheral devices within the traffic controller assembly. 

 
The BBS shall provide power for full run-time operation for an "LED-only" intersection (all colors 
red, yellow, and green) or flashing mode operation for an intersection using Red LED’s. As the 
battery reserve capacity reaches 50%, the intersection shall automatically be placed in all-red flash. 
The BBS shall allow the controller to automatically resume normal operation after the power has 
been restored. The BBS shall log an alarm in the controller for each time it is activated. 

 
All 48-volt Battery Backup Systems shall include four batteries and all 36-volt Battery Backup 
Systems shall include six batteries. 

 
The BBS shall be designed for outdoor applications, and shall meet the environmental 
requirements of, "NEMA Standards Publication No. TS 2 – Traffic Controller Assemblies," or 
applicable successor NEMA specifications, except as modified herein. 

 
The BBS shall conform to the following specifications: 

 
1.0 OPERATION 

 

1.1 The BBS shall be online and provide voltage regulation and power conditioning when 
utilizing utility power. 

 
1.2 The BBS shall provide a minimum two (2) hours of full run-time operation and four (4) 

hours all-red flash operation for an "LED-only" intersection (minimum 1,000W/1,000VA 
active output capacity, with 80% minimum inverter efficiency). 

 
1.3 The maximum transfer time from loss of utility power to switchover to battery backed 

inverter power shall be 150 milliseconds. 
 

1.4 The BBS shall provide the user with 4-sets of normally open (NO) and normally closed 
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel 
mounted terminal block, rated at a minimum 120V/1A, and labeled to identify each 
contact. For typical configuration, see the plan detail sheet. 

 
1.5 A first set of NO and NC contact closures shall be energized whenever the unit switches 

to battery power. Contact shall be labeled or marked "On Batt." 
 

1.6 The second set of NO and NC contact closures shall be energized whenever the battery 
approaches approximately 40% of remaining useful capacity. Contact shall be labeled or 
marked "Low Batt." 

 
1.7 The third set of NO and NC contact closures shall be energized two hours after the unit 

switches to battery power. Contact shall be labeled or marked "Timer." 
1.8 The fourth set of NO and NC contact closures shall be energized in the event of 

inverter/charger failure, battery failure or complete battery discharge. Contact shall be 
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labeled or marked "BBS Fail or Status." 
 

1.9 A surge suppression unit shall be provided for the output power if available as an option 
by the BBS manufacturer. 

 
1.10 Operating temperature for both the inverter/power transfer relay and failsafe automatic 

bypass switch shall be -37○C to +74○C. 
 

1.11 The Power Transfer Relay shall be rated at 240VAC/30AMPS minimum and failsafe 
automatic bypass switch shall be rated at 240VAC/20 amps, minimum. 

 
1.12 The fail-safe automatic bypass switch shall be wired to provide power to the BBS when 

the switch is set to bypass. 
 

1.13 The BBS shall use a temperature-compensated battery charging system. The charging 
system shall compensate over a range of 2.5 – 4.0 mV/○C per cell. 
 

1.14 The temperature sensor shall be external to the inverter/charger unit. The temperature 
sensor shall come with 2 meters (6' – 6") of wire. 

1.15 Batteries shall not be recharged when battery temperature exceeds 50○C ±3○C. 
 

1.16 BBS shall bypass the utility line power whenever the utility line voltage is 
outside of the following voltage range: 100VAC to 130VAC (±2VAC). 

 
1.17 When utilizing battery power, the BBS output voltage shall be between 110 VAC and 

125 VAC, pure sine wave output, ±3% THD, 60Hz ±3Hz. 
 

1.18 BBS shall be compatible with Illinois DOT’s traffic controller assemblies utilizing NEMA 
TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 

 
1.19 When the utility line power has been restored at above 105 VAC ±2 VAC for more than 30 

seconds, the BBS shall dropout of battery backup mode and return to utility line mode. 
 

1.20 When the utility line power has been restored at below 125VAC ±2 VAC for more than 30 
seconds, the BBS shall dropout of battery backup mode and return to utility line mode. 

1.21 BBS shall be equipped to prevent malfunction feedback to the cabinet or from feeding 
back to the utility service. 

 
1.22 In the event of inverter/charger failure, battery failure or complete battery discharge, the 

power transfer relay shall revert to the NC state, where utility line power is reconnected 
to the cabinet. The BBS shall always revert to utility line power and shall be designed 
to revert to utility line power in the event of a BBS fault condition. 

1.23 Recharge time for the battery, from "protective low cutoff" to 80% or more of full 
battery charge capacity, shall not exceed twenty (20) hours. 

 

1.24 When the intersection is in battery operation, the BBS shall bypass all internal cabinet 
lights, ventilation fans, heater strips, and service receptacles.The fail-safe automatic 
bypass switch shall be wired to provide power to the BBS when the switch is set to 
bypass. 

 
1.25 A blue LED indicator light shall be mounted on the front of the traffic signal cabinet or on 
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the side of the BBS cabinet facing traffic and shall turn on to indicate when the cabinet 
power has been disrupted and the BBS is in operation. The light shall be a minimum 1" 
diameter, be viewable from the driving lanes, and shall be large enough and visible 
enough to be seen from 200 ft. away. 

1.26 All 36 volt and 48-volt systems shall include an external component that monitors battery 
charging to ensure that every battery in the string is fully charged. The device shall 
compensate for the effects of adding a new battery to an existing battery system by 
ensuring that the charge voltage is spread equally across all batteries. All cables, 
harnesses, cards, and other components that are required to provide the functionality 
described above shall be included in the unit bid price for the battery backup system. 
The following products are currently approved for use within District 3: Alpha 
Technologies: AlphaGuard with Charge Management Technology Module and Approved 
Equivalent 

1.27 The BBS shall be equipped with an integrated safety switch that will interrupt inverter 
output power in the event of a cabinet knockdown. The safety switch may be either 
internal to the inverter/charger is externally mounted inside of the BBS cabinet. The 
safety switch shall be designed to interrupt output power if the charger/inverter is 
tilted more than twenty degrees on any axis. The switch shall be mechanically latching to 
ensure that power is not automatically restored to the BBS until the charger/inverter has 
been "reset". The switch shall also be resettable and reusable unless it has been 
physically damaged. 
 

1.28 The BBS shall be equipped with an Ethernet port and network management card. 
 

2.0 MOUNTING AND CONFIGURATION 
 

2.1 GENERAL 
 

2.2 Inverter/Charger Unit shall be rack or shelf mounted. 
 

2.3 (Reserved). 
 

2.4 All interconnect wiring provided between Power Transfer Relay, Bypass Switch and 
Cabinet Terminal Service Block shall be no greater than two (2) meters (6' – 6") of #10 
AWG wire. 
 

2.5 Relay contact wiring provided for each set of NO/NC relay contact closure terminals 
shall be #18 AWG wire.  All necessary hardware for mounting (shelf angles, rack, etc.) 
shall be included in the bid price of the BBS. The swing-trays shall be screwed to the 
Type IV or Type V NEMA cabinets using continuous stainless steel or aluminum piano 
hinge. All bolts/fasteners and washers shall be ½" diameter galvanized or stainless 
steel. 

 
3.0 EXTERNAL BATTERY CABINET 

 

3.1 The external cabinet shall be a rated NEMA Type 3R Cabinet. 
 

3.2 Inverter/Charger and Power Transfer Relay shall be installed inside the external battery 
cabinet and the failsafe automatic bypass switch shall be installed inside the existing 
traffic signal cabinet or proposed battery backup cabinet. 
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3.3 tteries shall be housed in the external cabinet which shall be NEMA Standard rated 

cabinet mounted to the side of the Type IV or Type V Cabinet (see plan sheets for 
details). This external battery cabinet shall conform to the IDOT Standard Specifications 
for traffic signal cabinets for the construction and finish of the cabinet. 

 
3.4 The external battery cabinet shall mount to the Type IV or Type V NEMA Cabinet with a 

minimum of four (4) bolts to the satisfaction of the Engineer. 
 

3.5 The dimensions of the external battery cabinet shall be 25" (L) x 16" (W) x 41" (H) and 
installed in accordance with the plan sheet cabinet detail and this specification. 

3.6 The cabinet shall include heater mats for each battery shelf and/or battery. If the BBS 
charger/inverter does not have facilities to accommodate heater mat connections, 
thermostatically controlled heater mats shall be provided with the system. The heater 
mat thermostat shall be a separate thermostat (from the ventilation fan thermostat) and 
be adjustable from 0○F to 32○F for heater mat turn-on. 

 
3.7 A warning sticker shall be placed on the outside of the cabinet indicating that there is an 

Uninterruptible Power Supply inside the cabinet. 
 

3.8 The external battery cabinet shall be ventilated using louvered vents (2), 
filters, and one thermostatically controlled fan as per NEMA TS 2 Specifications. The 
cabinet shall include a cleanable or replaceable cabinet filter. 

 
3.9 External battery cabinet fan shall be AC operated from the same line output of the 

bypass switch that supplies power to the Type IV or Type V Cabinet. 
 

3.10 The BBS with external battery cabinet shall come with all bolts, conduits and bushings, 
gaskets, shelves, and hardware needed for mounting. The external battery cabinet shall 
have a hinged door opening to the entire cabinet. The cabinet shall include a bottom 
constructed from the same material as the cabinet. 

 
4.0 The external cabinet shall be equipped with a power receptacle to accommodate the 

inverter/charger. The receptacle shall be wired to the line output of the manual bypass 
switch. 

4.1 MAINTENANCE, DISPLAYS, CONTROLS AND DIAGNOSTICS 
 

4.2 The BBS shall include a display and /or meter to indicate current battery charge status 
and conditions. 

 
4.3 The BBS shall have lightning surge protection compliant with IEEE/ANSI C.62.41. 

 
4.4 The BBS shall be equipped with an integral system to prevent battery from destructive 

discharge and overcharge. 
 

4.5 The BBS and batteries shall be easily replaced with all needed hardware and shall not 
require any special tools for installation. 

 
4.6 The BBS shall be equipped with a RS-232 port. 

 
4.7 The BBS shall include a resettable front-panel event counter display to indicate the 
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number of times the BBS was activated and a front-panel hour meter to display the total 
number of hours the unit has operated on battery power. 

 
4.8 Manufacturer shall include two (2) sets of equipment lists, operation and maintenance 

manuals, and board-level schematic and wiring diagrams of the BBS, and the battery 
data sheets. Manufacturer shall include any software needed to monitor, diagnose, and 
operate the BBS. The manufacturer shall include any required cables to connect to a 
laptop computer. 

4.9 The BBS shall include a data cable for the serial connection to the RS232 port and 
diagnostic software if it is available as an option with the unit (only two cables required 
for project). 

 
4.10 One copy of the owner/maintenance manuals shall be provided with the BBS. 

 
5.1 BATTERY SYSTEM 

 

5.2 Individual batteries shall be 12V type and shall be easily replaced and commercially 
available off the shelf. 

 
5.3 The batteries shall be premium gel type with a 5-year full replacement warranty. 

 
5.4 Batteries used for BBS shall consist of a minimum of four (4) to eight (8) batteries with a 

cumulative minimum rated capacity of 280 amp-hours. 
 

5.5 Batteries shall be deep cycle, completely sealed, silver alloy VRLA (Valve Regulated 
Lead Acid) requiring no maintenance with maximum run time. 

 
5.6 Batteries shall be certified by the manufacturer to operate over a temperature range of – 

40○C to +71○C. 
 

5.7 The batteries shall be provided with appropriate interconnect wiring and corrosion- 
resistant mounting trays and/or brackets appropriate for the cabinet into which they will 
be installed. 

 
5.8 Batteries shall indicate maximum recharge data and recharging cycles. 

 
5.9 Battery interconnect wiring shall be via modular harness. Batteries shall be shipped with 

positive and negative terminals pre-wired with red and black cabling that terminates into 
a typical power-pole style connector. Harness shall be equipped with mating power-pole 
style connectors for batteries and a single, insulated plug-in style connection to 
inverter/charger unit. Harness shall allow batteries to be quickly and easily connected in 
any order and shall be keyed and wired to ensure proper polarity and circuit 
configuration. 

 
5.10 Battery terminals shall be covered and insulated to prevent accidental shorting. 

 
6.0 QUALITY ASSURANCE 

 

6.1 BBS shall be manufactured in accordance with a manufacturer quality assurance (QA) 
program. The QA program shall include two types of quality assurance: (1) Design 
quality assurance and (2) Production quality assurance. The production quality 
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assurance shall include statistically controlled routine tests to ensure minimum 
performance levels of BBS units built to meet this specification and a documented 
process of how problems are to be resolved. 

6.2 QA process and test results documentation shall be kept on file for a minimum period 
of seven years. 

6.3 Battery Backup System designs not satisfying design qualification testing and the 
production quality assurance testing performance requirements described below shall 
not be labeled, advertised, or sold as conforming to this specification. 

 
7.0 DESIGN QUALIFICATION TESTING 

 

7.1 The manufacturer, or an independent testing lab hired by the manufacturer, shall perform 
design Qualification Testing on new BBS designs, and when a major design change has 
been implemented on an existing design. A major design change is defined as a design 
change (electrical or physical) which changes any of the performance characteristics of 
the system, or results in a different circuit configuration. 

 
7.2 Burn In. The sample systems shall be energized for a minimum of 5 hours, with full load 

of 700 watts, at temperatures of +74○C and -37○C., excluding batteries, before 
performing any design qualification testing. 

 
7.3 Any failure of the BBS, which renders the unit non-compliant with the specification after 

burn-in, shall be cause for rejection. 
 

7.4 For Operational Testing, all specifications may be measured including, but not limited to: 
 

7.5 Run time while in battery backup mode, at full load. 
 

7.6 Proper operation of all relay contact closures ("On-Batt", "Low-Batt", "Timer" and 
"BBS Fail"). 

 
7.7 Inverter output voltage, frequency, harmonic distortion, and efficiency, when in battery 

backup mode. 
 

7.8 All utility mode – battery backup mode transfer voltage levels. See Section 1 Operation. 
 

7.9 Power transfer time from loss of utility power to switchover to battery backed inverter 
power. 

 
7.10 Backfeed voltage to utility when in battery backup mode. 

 
7.11 IEEE/ANSI C.62.41 compliance. 

 
7.12 Battery charging time. 

 
7.13 Event counter and runtime meter accuracy. 
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8.0 PRODUCTION QUALITY CONTROL TESTING 

 

8.1 Production Quality Control tests shall consist of the above listed tests and shall be 
performed on each new system prior to shipment. Failure to meet requirements of any of 
these tests shall be cause for rejection. The manufacturer shall retain test results for 
seven years. 

8.2 Each BBS shall be given a minimum 100-hour burn-in period to catch any premature 
failures. Each system shall be visually inspected for any exterior physical damage or 
assembly anomalies. Any defects shall be cause for rejection. 

 
9.0 WARRANTY 

 

9.1 Manufacturers shall provide a minimum two (2) year factory-repair warranty for parts and 
labor on the BBS from date of acceptance by the State. Batteries shall be warranted for 
full replacement for five (5) years from date of purchase. The warranty shall be included 
in the total bid price of the BBS. 

 
9.2 The Contractor shall furnish a warranty certificate for each Battery Backup System that 

includes the equipment description and details, serial numbers, effective dates, and the 
details of the warranty regarding materials and labor. The warranty period shall begin on 
the date of installation and the warranty certificate shall reflect this date. 

 
Basis of Payment: The above work will be paid for at the contract unit price Each for TRAFFIC 
SIGNAL BATTERY BACKUP SYSTEM shall be payment in full for all labor, materials, and 
equipment required to provide, install, and test the battery backup system described above, 
complete. 

 
 
CLOSED CIRCUIT TELEVISION CAMERA 
 

The Contractor shall furnish and install a HD CCTV camera complete with all accessories 
specified below. The contractor shall furnish hardware, brackets, cables, and all materials 
required for installation at a location as specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 
 
Description. This work shall consist of furnishing and installing an integrated Closed-Circuit 
Television (CCTV) Dome Camera Assembly, camera bracket, and all other items required for 
installation and operation. This assembly shall contain all components identified in the Materials 
Section and shall be configured as indicated on the plan sheets. 
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Materials. 

 

The CCTV camera shall be an Axis Model Q6075-E Dome Camera Assembly. 
 

The Contractor shall provide all materials required to install the proposed camera. 
 
The Contractor shall submit catalog cut sheets to the Department for all items (mounting brackets, 
hardware, etc.) that will be utilized for review prior to commencing work. 

The camera shall meet or exceed the following specifications: 
 

CAMERA 
 

VIDEO: 60 Hz (NTSC), 50 Hz (PAL) 
 

IMAGE SENSOR: 1/2.8” progressive scan CMOS  
 
LENS: 4.44–142.6 mm, F1.6–4.41 

Horizontal angle of view: 62.8°–2.23° 
Vertical angle of view: 36.8°–1.3° 
Autofocus, auto-iris 

DAY AND NIGHT: Automatically removable infrared-cut filter 

MINIMUM ILLUMINATION: Color: 0.3 lux at 30 IRE F1.6 
B/W: 0.03 lux at 30 IRE F1.6 
Color: 0.5 lux at 50 IRE F1.6 
B/W: 0.04 lux at 50 IRE F1.6 

 
SHUTTER TIME: NTSC: 1/33000 s to 1/3 s with 50 Hz 

1/33000 s to 1/4 s with 60 Hz 
 

PAN/TILT/ZOOM: Pan: 360° endless, 0.05° - 450°/s 
Tilt: 220°, 0.05°-450°/s 
32x optical zoom and 12x digital zoom, total 384x zoom 
E-flip, 256 preset positions, Tour recording, Guard tour, Control 
queue, On-screen directional indicator, Set new pan 0°, 
Adjustable zoom speed 

VIDEO 
 

VIDEO COMPRESSION: H.264 (MPEG-4 Part 10/AVC), Motion JPEG 
RESOLUTIONS: HDTV 1080p 1920x1080 to 320x180 

HDTV 720p 1280x720 to 320x180 
 

FRAME RATE (H.264): Up to 60/50 fps (60/50 Hz) in HDTV 720p 
Up to 30/25 fps (60/50 Hz) in HDTV 1080p 

 
VIDEO STREAMING: Multiple, individually configurable streams in H.264 and Motion 

JPEG, Axis’ Zipstream technology, Controllable frame rate and 
bandwidth, VBR/MBR H.264 
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IMAGE SETTING: Manual shutter time, compression, color, brightness, sharpness, 
white balance, exposure control, exposure zones, fine tuning of 
behavior at low light, rotation: 0°, 180°, text and image overlay, 
32 individual 3D privacy masks, image freeze on PTZ, automatic 
defog, backlight compensation 

 
 

NETWORK 
Wide Dynamic Range (WDR): Up to 120 dB depending on scene, highlight compensation 

 

SECURITY: Password protection, IP address filtering, HTTPS a encryption, 
IEEE 802.1Xa network access control, Digest authentication, User 
access log, Centralized Certificate Management 

 
PROTOCOLS: IPv4/v6, HTTP, HTTPSa, SSL/TLSa, QoS Layer 3 DiffServ, FTP, 

CIFS/SMB, SMTP, Bonjour, UPnPTM, SNMP v1/v2c/v3 (MIB-II), 
DNS, DynDNS, NTP, RTSP, RTP, SFTP, TCP, UDP, IGMP, 
RTCP, ICMP,DHCP, ARP, SOCKS, SSH, NTCIP 

 
SYSTEM INTEGRATION 

 

APPLICATION PROG Open API for software integration, including VAPIX® 
INTERFACE: and AXIS Camera Application Platform; specifications at 

www.axis.com, AXIS Video Hosting System (AVHS) with One-Click 
Connection, ONVIF Profile S, specification at www.onvif.org 

 

ANALYTICS: Video motion detection, Autotracking, Active Gatekeeper 
Basic Analytics (not to be compared with third-party analytics): 
Object removed, Enter/Exit detector, Fence detector, Object 
Counter, Highlight compensation, Support for AXIS Camera 
Application Platform enabling installation of third-party 
applications, see www.axis.com/acapEVENT TRIGGERS:
 Detectors: Live stream accessed, Video motion detection, 
Shock 
Detection, Object removed, Enter/Exit detector, Fence detector, 
Object counter; Hardware: Fan, Network, Temperature, Casing 
Open; PTZ: Autotracking, Error, Moving, Ready, Preset Reached; 
Storage: Disruption, Recording; System: System Ready; Time: 
Recurrence, Use Schedule; Input signal: Manual trigger, Virtual 
input 

 
EVENT ACTIONS: Day/night mode, overlay text, video recording to edge storage, 

pre- and post-alarm video buffering, send SNMP trap 
PTZ: PTZ preset, start/stop guard tour 
File upload via FTP, SFTP, HTTP, HTTPS network share and 
Email; Notification via email, HTTP, HTTPS and TCP 

 
DATA STREAMING Event data 

 
BUILT IN INSTALLATION Pixel Counter AIDS  

  

http://www.axis.com/
http://www.onvif.org/
http://www.axis.com/acap
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GENERAL 

CASING: IP66-, NEMA 4X- and IK10-rated 
Metal casing (aluminum), polycarbonate (PC) clear dome, 
sunshield (PC/ASA) 

 
SUSTAINABILITY: PVC Free 

MEMORY: 512 MB RAM, 128 MB Flash 
 

POWER CAMERA: Axis High PoE midspan 1–port: 100–240 V AC, max 74 W 
Camera consumption: typical 16 W, max 60 W 

 
CONNECTORS: RJ45 10BASE-T/100BASE-TX PoE, RJ45 Push-pull Connector 

(IP66) included 
 

EDGE STORAGE: Support for SD/SDHC/SDXC card 
Support for recording to dedicated network-attached storage 
(NAS); For SD card and NAS recommendations see www.axis.com 

 

OPERATING With 30 W midspan: -20 °C to 50 °C (-4 °F to 122 °F) 
CONDITIONS: With 60 W midspan: -50 °C to 50 °C (-58 °F to 122 °F) 

Maximum temperature (intermittent): 60 °C (140 °F) 
Arctic Temperature Control: Start-up as low as -40 °C (-40 °F) 
Humidity 10–100% RH (condensing) 

APPROVALS: EMC: EN 55022 Class A, EN 61000-3-2, EN 61000-3-3, EN 
61000-6-1, EN 61000-6-2, EN 55024, FCC Part 15 Subpart B 
Class A, ICES-003 Class A, VCCI Class A, RCM AS/NZS CISPR 
22 Class A, KCC KN32 Class A, KN35 

 
Safety: IEC/EN/UL 60950-1, IEC/EN/UL 60950-22 

 
Environment: EN 50121-4, IEC 62236-4, IEC 60068-2-1, IEC 
60068-2-2, IEC 60068-2-6, IEC 60068-2-14, IEC 60068-2-27, 
IEC 60721-4-3, NEMA 250 Type 4X, IEC 60068-2-30, 
IEC 60068-2-60, IEC 60068-2-78, IEC/EN 60529 IP66, 
NEMA TS-2-2003 v02.06, Subsection 2.2.7, 2.2.8, 2.2.9; 
IEC 62262 IK10, ISO 4892-2 

 
Midspan: EN 60950-1, GS, UL, cUL, CE, FCC, VCCI, CB, KCC, 
UL-AR 

 
WEIGHT: 3.7 kg (8.2 lb.) 

 
INCLUDED Axis High PoE 60 W midspan 1-port, RJ45 Push-pull Connector 
ACCESSORIES: (IP66), Sunshield, Installation Guide, Windows decoder 1-user 

license 
 

VIDEO MANAGEMENT: AXIS Camera Companion, AXIS Camera Station, Video 
SOFTWARE: management software from Axis’ Application Development 

Partners available on www.axis.com/techsup/software 
 

http://www.axis.com/
http://www.axis.com/techsup/software
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WARRANTY: Axis 3-year warranty and AXIS Extended Warranty option 
 

Environmental Enclosure/Housing 
 

The environmental enclosure shall be designed to physically protect the integrated camera from 
the outdoor environment and moisture via a sealed enclosure. If the option exists in the standard 
product line of the manufacturer, the assembly shall be supplied with an integral sun shield. The 
enclosure shall be fully water and weather resistant with a NEMA 4 rating or better. 

 
The camera dome shall be constructed of distortion free acrylic or equivalent material that must 
not degrade from environmental conditions. The environmental housing shall include a camera- 
mounting bracket. In addition, the environmental housing shall include a heater, blower, and 
power surge protector. An integral fitting compatible with a standard 1-1/2 in (38.1 mm) NPT pipe, 
suitable for outdoor pendant mounting shall also be provided. 

 
The enclosure shall be equipped with a heater controlled by a thermostat. The heater shall turn 
on when the temperature within the enclosure falls below 40° F (4.4°C). The heater shall turn off 
when the temperature exceeds 60°F (15.6°C). The heater will minimize internal fogging of the 
dome faceplate when the assembly is operated in cold weather. 

 
In addition, a fan shall be provided as part of the enclosure. The fan will provide airflow to ensure 
effective heating and to minimize condensation. 

 
The enclosure shall be equipped with a hermetically sealed, weatherproof connector, located nearthe 
top for external interface with power, video, and control feeds. CCTV Dome Camera Mounting 
Supports 
 
The Contractor shall furnish and install an Axis Pole Mount Bracket T91L61 (Part Number 5801- 
721) for camera installation on traffic signal mast arms and CCTV camera poles and stainless- 
steel banding as required. The CAT5 cable shall be terminated inside the bracket by using the 
IEC punch down blocks. 

 
Mounting supports shall be configured as shown on the camera support detail plans and as 
approved by the Engineer. Mount shall be of aluminum construction with enamel or polyester 
powder coat finish. Braces, supports, and hardware shall be stainless steel. Wind load rating 
shall be designed for sustained gusts up to 90 mph (145 km/hr), with a 30% gust factor. Load 
rating shall be designed to support up to 75 lb (334 N). For roof or structural post/light pole 
mounting, mount shall have the ability to swivel inward for servicing. The mounting flange shall 
use standard 1-1/2 inch (38.1 mm) NPT pipe thread. 

 
Connecting Cables 

 

The Contractor shall furnish and install outdoor rated, shielded CAT 5E cable at the locations 
shown on the plan sheets. The cable shall be terminated using the terminal block inside the 
camera bracket and the IDC connector and pre-formed IP66 rated RJ-45 connector on the camera 
end and a shielded RJ-45 connector in the cabinet. The Contractor shall test the cable prior after 
termination. 

General 
 

The Contractor shall prepare a shop drawing detailing the complete CCTV Dome Camera 
Assembly and installation of all components to be supplied for approval of the Engineer. Particular 
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emphasis shall be given to the cabling and the interconnection of all of the components. 
 

The Contractor shall install the CCTV dome camera assembly at the locations indicated in the 
Plans. The CCTV Dome Camera Assembly shall be mounted on a pole, wall, or other structure. 

 
Testing 

 

The Contractor shall test each installed CCTV Dome Camera Assembly. The test shall be 
conducted from the field cabinet using the standard communication protocol and a laptop 
computer. The Contractor shall verify that the camera can be fully exercised and moved through 
the entire limits of Pan, Tilt, Zoom, Focus and Iris adjustments, using both the manual control and 
presets. The Contractor shall maintain a log of all testing and the results. A representative of the 
Contractor and a representative of the Engineer shall sign the log as witnessing the results. 
Records of all tests shall be submitted to the Engineer prior to accepting the installation. 

 
Method of Measurement. The closed-circuit television dome camera bid item will be measured 
for payment by the actual number of CCTV dome camera assemblies furnished, installed, tested, 
and accepted. 
Basis of Payment. Payment will be made at the contract unit price for each CLOSED-CIRCUIT 
TELEVISION CAMERA including all equipment, material, testing, documentation, and labor 
detailed in the contract documents for this bid item. 

 
 
FURNISH AND INSTALL METAL SCREEN 
 

This work shall be in accordance with Sections 838 and 1070 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a metal screen complete with all accessories specified 
below. The contractor shall furnish hardware and all materials required for installation at a location 
as specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing metal screen that is installed around the break-away 
couplings or leveling nuts and furnish and install a new metal screen that fits snugly around the 
breakaway couplings or leveling nuts between the bottom face of the pole base plate and top of 
the foundation to prevent rodent entry. No gaps greater than 0.125 inches will be allowed. 

 
The contractor shall cover all holes and gaps greater than 0.25” diameter in and around the light 
pole base and anchor bolt slots by furnishing and installing all materials required to cover the 
holes and gaps. 

 
All work shall be performed to the satisfaction of the Engineer. 

Basis of Payment: This work shall be paid for at the contract unit price per each for FURNISH 
AND INSTALL METAL SCREEN which price shall be payment in full for all labor, equipment, and 
materials required to furnish and install the metal screen described above, complete. 
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SIGNAL VISOR, TUNNEL TYPE, 12 INCH 
 

This work shall be in accordance with Sections 880 and 1078 of the Standard Specifications 
except as modified herein. 
The Contractor shall furnish and install a polycarbonate tunnel visor on an existing traffic signal 
head. The Contractor shall provide visors that are compatible with existing signal heads. 

 
The tunnel visor shall be secured to the existing traffic signal head using a minimum of four 
fasteners. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 
The Contractor shall remove the existing visor and dispose of it off site. 

All work shall be performed to the satisfaction of the Engineer. 

Basis of Payment: This work shall be paid for at the contract unit price per each for SIGNAL 
VISOR, TUNNEL TYPE, 12 INCH which price shall be payment in full for all labor, equipment, 
and materials required to furnish and install the signal head visor described above, complete. 

 
 
KTQ 5A FUSE 
 

This work shall be in accordance with Sections 821 and 1065 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a fast-acting KTQ 5A mini fuse inside a fuse holder located 
inside an existing light pole. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing fuse and dispose of it off site. 

All work shall be performed to the satisfaction of the Engineer. 

Basis of Payment: This work shall be paid for at the contract unit price per each for KTQ 5A 
FUSE which price shall be payment in full for all labor, equipment, and materials required to 
furnish and install the fuse described above, complete. 
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BUCHANAN FUSE HOLDER KIT 
 

This work shall be in accordance with Sections 821 and 1065 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a fuse holder inside an existing light pole. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 
The Contractor shall remove the existing fuse holder and dispose of it off site. 

All work shall be performed to the satisfaction of the Engineer. 

Basis of Payment: This work shall be paid for at the contract unit price per each for BUCHANAN 
FUSEHOLDER KIT which price shall be payment in full for all labor, equipment, and materials 
required to furnish and install the fuse holder kit described above, complete. 

 
 
BREAKAWAY DEVICE, COUPLING WITH STAINLESS STEEL SCREEN 
 

This work shall be in accordance with Sections 838 and 1070 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install one breakaway coupling with stainless steel or perforated 
aluminum screen on an existing light pole. 

 
A minimum of four couplings will be installed per work order. 

 

The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing breakaway coupling and screen and dispose of it off 
site. 

 
The proposed coupling shall be constructed from galvanized steel and shall be compatible with the 
existing light pole foundation. 

The screen shall fit snugly around the breakaway couplings between the bottom face of the pole 
base plate and top of the foundation to prevent rodent entry. No gaps greater than 0.125 inches 
will be allowed. 

  



Various Routes 
Section D3 Lighting Repair 2024-01 

Grundy County 
Contract No. 66N21 

35 

 

 

 
The contractor shall cover all holes and gaps greater than 0.25” diameter in and around the light 
pole base and anchor bolt slots by furnishing and installing all materials required to cover the 
holes and gaps. 

 
All work shall be performed to the satisfaction of the Engineer. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each for BREAKAWAY 
DEVICE, COUPLING WITH STAINLESS STEEL SCREEN which price shall be payment in full 
for all labor, equipment, and materials required to furnish and install the breakaway device and 
screen as described above, complete. 

 
 
BREAKAWAY DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE 
 

This work shall be in accordance with Sections 838 and 1070 of the Standard Specifications 
except as modified herein. 
The Contractor shall furnish and install an aluminum transformer base on an existing or proposed 
light pole. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing transformer base and dispose of it off site. 
 

The proposed transformer base shall be constructed from aluminum and shall be compatible with 
the light pole and light pole foundation. 
All work shall be performed to the satisfaction of the Engineer. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each for BREAKAWAY 
DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE which price shall be payment in full 
for all labor, equipment, and materials required to furnish and install the breakaway device as 
described above, complete. 

 
 
LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION G 
 

This work shall be in accordance with Sections 821 and 1067 of the Supplemental Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a LED luminaire on an existing or proposed light pole. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department.Travel time to and from the work site will be paid separately under the 
contract pay items for labor and equipment unless the pay item work is being performed in 
conjunction with MAINTENANCE OF EXISTING SIGNAL INSTALLATION. 
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The Contractor shall remove the existing luminaire and dispose of it off site. 
 

Basis of Payment: This work shall be paid for at the contract unit price per each for LUMINAIRE, 
LED, ROADWAY, OUTPUT DESIGNATION G which price shall be payment in full for all labor, 
equipment, and materials required to furnish and install the LED luminaire described above, 
complete. 

 
 
LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H 
 

This work shall be in accordance with Sections 821 and 1067 of the Supplemental Specifications 
except as modified herein. 
The Contractor shall furnish and install a LED luminaire on an existing or proposed light pole. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing luminaire and dispose of it off site. 
 

Basis of Payment: This work shall be paid for at the contract unit price per each for LUMINAIRE, 
LED, ROADWAY, OUTPUT DESIGNATION H which price shall be payment in full for all labor, 
equipment, and materials required to furnish and install the LED luminaire described above, 
complete. 

 
 
HANDHOLE, COVER ONLY (NEENAH R-6660-JP) 
 

This work shall be in accordance with Sections 814 and 1088 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a steel handhole cover on an existing concrete handhole. 

 
The Contractor shall ground/safety bond the handhole cover in accordance with NEC 
requirements. 

 
The handhole shall be a NEENAH FOUNDRY model R-6660-JP. The Contractor shall verify that 
the proposed handhole lid is compatible with the existing handhole frame. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 
The Contractor shall remove the existing handhole cover and dispose of it off site. 
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Basis of Payment: This work shall be paid for at the contract unit price per each for HANDHOLE, 
COVER ONLY (NEENAH R-6660-JP) which price shall be payment in full for all labor, equipment, 
and materials required to furnish and install the handhole cover described above, complete. 

 
 
LOAD SWITCH, NEMA 
 

This work shall be in accordance with Sections 857 and 1074 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a load switch inside a traffic signal cabinet. 

The load switch shall be a RENO traffic modem LS-200 or approved equal. 

The Contractor shall label the load switch in with the cabinet phase. 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing load switch and dispose of it off site. 
 

Basis of Payment: This work shall be paid for at the contract unit price per each for LOAD 
SWITCH, NEMA which price shall be payment in full for all labor, equipment, and materials 
required to furnish and install the load switch described above, complete. 

 
 
GFCI 20 AMP DUPLEX RECEPTACLE 
 

This work shall be in accordance with Sections 857 and 1074 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install a GFCI 20Amp receptacle inside an existing traffic signal, 
lighting, or ITS cabinet. 

 
The Department may request that the Contractor furnish a standard non-GFCI receptacle to be 
used to power equipment instead of a GFCI receptacle. 

 
The Contractor shall replace the existing receptacle or wire in a new receptacle at the 
Department’s request. The Contractor shall furnish an outlet box, wiring, and all materials 
required to install a new equipment receptacle in accordance with NEC requirements. 

 

Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

The Contractor shall remove the existing receptacle and dispose of it off site. 
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Basis of Payment: This work shall be paid for at the contract unit price per each for GFCI 20 AMP 
DUPLEX RECEPTACLE which price shall be payment in full for all labor, equipment, and 
materials required to furnish and install the duplex receptacle as described above, complete. 

 
 
REMOVE AND REPLACE BATTERIES FOR UNINTERUPTABLE POWER SUPPLY, EXTENDED 
 

This work shall be in accordance with Sections 862 and 1074 of the Standard Specifications 
except as modified herein. 

 
The Contractor shall furnish and install four new batteries inside an existing battery backup 
cabinet. 

 
The Contractor shall remove the existing batteries and recycle them at a certified recycling center. 
The Contractor shall inspect the battery cables and remove any signs of corrosion from the cables. 

 
The Contractor shall connect the batteries to the UPS and ensure that the battery heater mats 
are plugged in and operational. 

 
The Contractor shall label each battery with the installation dates using a permanent black marker 
or other permanent labeling system. 

 
The batteries shall be AlphaCell XTV (100Ah, AGM) batteries manufactured by Alpha and have 
a five year full replacement warranty. 

 
Upon installation, the Contractor shall measure the battery voltages and test the existing battery 
backup system to ensure that it is operating correctly. 

 
The Contractor shall furnish hardware and all materials required for installation at a location as 
specified by the Department. 

 
Travel time to and from the work site will be paid separately under the contract pay items for labor 
and equipment unless the pay item work is being performed in conjunction with MAINTENANCE 
OF EXISTING SIGNAL INSTALLATION. 

 

Basis of Payment: This work shall be paid for at the contract unit price per each for REMOVE 
AND REPLACE BATTERIES FOR UNINTERUPTABLE POWER SUPPLY, EXTENDED 
which 
price shall be payment in full for all labor, equipment, and materials required to furnish and 
install the batteries described above, complete. 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 
 

This work shall be in accordance with the applicable Articles of Sections 850 of the Standard 
Specifications. 

 
This work shall consist of the following items: 

• The locations of the existing traffic signal installations to be maintained are listed in the 
plans. IDOT personnel will supply the contractor with a work order prior to the contractor 
performing any maintenance. 

 
• The Contractor shall travel to the work site and transport all material and equipment 

needed to complete the maintenance work. The cost of all labor, materials, and 
equipment required to complete the maintenance and inspection work shall be included 
in this pay item. Travel time to/from the work site will not be paid separately and shall be 
included in this pay item. 

 
• The Contractor shall inspect each traffic signal installation utilizing the attached inspection 

sheet. 
 

• The Contractor shall perform all routine maintenance procedures that are detailed on the 
check sheet and complete all entries. 

• The Contractor shall supply all required materials and perform all other work that is 
required to complete the items listed on the check sheet. 

 
• The Contractor shall perform all work to the satisfaction of the Engineer. 

 
• Check Sheet will be provided with each work order issued. 

 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. For work in excess of $500, the Contractor 
shall contact the Department District Contact before proceeding with the additional work. Pay 
item work performed will be paid in accordance with the pay item basis of payment. Extra work 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each per intersection 
for MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION which price shall be 
payment in full for all labor, equipment, and materials required to complete the traffic signal 
inspection and maintenance work described, complete. 
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TRAFFIC SIGNAL MAINTENANCE CHECKSHEET 
 
 

IDOT District 3 Intersection Number:   
 

Location:   
 

Inspection Date:   
 

The following items shall be inspected by the contractor: 
 

1.   Check signal head clearances, leveling, and aiming. Adjust as needed 
for optimum viewing and adequate clearance. 

 
Comments:   

 
 
 

2.   Check masking (programmable heads). 
 
 

Comments:  
 
 
 

3.   Clean LED signal and pedestrian head faces. 
 
 

Comments:   
 
 
 

4. Check all mounting brackets and adjust and tighten if necessary. 
 

Comments: 
 
 
 

5. Check backplates and resecure as necessary. 
 

Comments: 
 
 
 

6.    Check operation of all pedestrian pushbuttons. Ensure that the 
proper indications come up. Notify IDOT of any malfunctioning push 

buttons. 
 

Comments:   
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7. Check mast arm for cracked welds and report any mast arm damage to the 
Department (dents, corrosion, etc.) 

 
Comments:   

 
 
 

8.   Visually inspect electric service installation. Test battery backup system 
operation by using test circuit breaker or removing AC power. Visually inspect 
batteries for signs of damage and leakage. 

 
Comments:   

 
 
 

9.   Inspect and clean existing PTZ and video vehicle detection cameras per 
manufacturers guidelines. 

 
Comments:   

 
 

10.   Test the Conflict Monitor with the latest version of an ATSI PCMT 8000 
Conflict Monitor Tester or equal. 

Comments:   
 
 
 

 
Note all other repairs made or needed:   

 
 
 
 
 
 
 
 
 
 
 

Inspected 
By:   

 

Date:   
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MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION 
 

This work shall be in accordance with the applicable Articles of Sections 850 of the Standard 
Specifications. 

 
This work shall consist of the following items: 

 
• The locations of the existing flashing beacon installations to be maintained are listed in 

the plans. IDOT personnel will supply the contractor with a work order prior to the 
contractor performing any maintenance. 

 
• The Contractor shall travel to the work site and transport all material and equipment 

needed to complete the maintenance work. The cost of all labor, materials, and equipment 
required to complete the maintenance and inspection work shall be included in this pay 
item. Travel time to/from the work site will not be paid separately and shall be included in 
this pay item. 

 
• The Contractor shall inspect each flashing installation utilizing the attached inspection 

sheet. 
 

• The Contractor shall perform all routine maintenance procedures that are detailed on the 
check sheet and complete all entries. 

 
• The Contractor shall supply all required materials and perform all other work that is 

required to complete the items listed on the check sheet. 
• The Contractor shall perform all work to the satisfaction of the Engineer. 

 
• Check Sheet will be provided with each work order issued. 

 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. For work in excess of $500, the Contractor 
shall contact the Department District Contact before proceeding with the additional work. Pay item 
work performed will be paid in accordance with the pay item basis of payment. Extra work will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each per intersection 
for MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION which price shall be 
payment in full for all labor, equipment, and materials required to complete the flashing beacon 
inspection and maintenance work described, complete. 
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FLASHING BEACON MAINTENANCE CHECKSHEET 
 
 

IDOT District 3 Intersection Number:   
 

Location:   
 

Inspection Date:   
 

The following items shall be inspected by the contractor: 
 

1.   Check signal head clearances, leveling, and aiming. Adjust as needed for 
optimum viewing and adequate clearance. Span wire mounted traffic signal 
heads shall have a minimum clearance of 17 ft. above the highest point of the 
roadway. 

 
Comments:   

 
 
 

2.   Clean LED flasher head faces. 
 
 

Comments:   
 
 
 

3.   Check all traffic signal head mounting brackets and span wire assembly 
hardware. Tighten if needed. 

 
Comments:   

 
 

4.   Check backplates and resecure as necessary. 
 

Comments:   
 
 
 

5.   Check electrical service installation and note any deficiencies. 
 

Comments:   
 
 
 
 

Note all other repairs made or needed:   
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Inspected   
By: 

 
Date:   

 
 
MAINTENANCE OF EXISTING HIGH MAST LIGHT TOWERS 
 

This work shall be in accordance with the applicable Articles of Sections 850 of the Standard 
Specifications. 

 
This work shall consist of the following items: 

 
• The locations of the existing high mast light tower installations to be maintained are listed 

in the plans. IDOT personnel will supply the contractor with a work order prior to the 
contractor performing any maintenance. 

 
• The Contractor shall travel to the work site and transport all material and equipment 

needed to complete the maintenance work. The cost of all labor, materials, and equipment 
required to complete the maintenance and inspection work shall be included in this pay 
item. Travel time to/from the work site will not be paid separately and shall be included in 
this pay item. 

 
• The Contractor shall inspect each high mast light tower installation utilizing the attached 

inspection sheet. 
• The Contractor shall perform all routine maintenance procedures that are detailed on the 

check sheet and complete all entries. 
 

• The Contractor shall supply all required materials and perform all other work that is 
required to complete the items listed on the check sheet. 

 
• The Contractor shall perform all work to the satisfaction of the Engineer. 

 
• Check sheet will be provided with each work order issued. 

 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. For work in excess of $500, the Contractor 
shall contact the Department District Contact before proceeding with the additional work. Pay 
item work performed will be paid in accordance with the pay item basis of payment. Extra work 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each per HMLT for 
MAINTENANCE OF EXISTING HIGH MAST LIGHT TOWERS which price shall be payment in full 
for all labor, equipment, and materials required to complete the HMLT inspection and maintenance 
work described, complete. 
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INSPECTION OF EXISTING HIGH MAST LIGHT TOWERS 
District 3 County:   Route:   

 
 

Location:   Date Inspected:   Inspected By:   
 

Tower Number      

 
TOWER 

1. Tower vents - check and clean      
2. Padlocks - check and lubricate      
3. Power cord caps - check connections      
4. Winch assembly - check and lubricate      
5. Replace bad locks      

6. Lubricate locks, even new locks. Spray graphite into the 
tumbler mechanism. Insert and remove key to spread 
graphite. Spray penetrating oil into shank. 

     

7. Check and repair screening as necessary.      
8. Check for rodent damage.      
9. IMPORTANT: Check oil level in crank case before 
lowering ring. 

     

10. Lower ring. (IMPORTANT. Stand away from tower 
whenever ring is moving in case ring falls.) Check for 
fraying of cable as cable unwinds. 

     

11. If ring has locking mechanism at top, make sure all 
locks are holding the ring. If ring is held up by motor, DO 
NOT release tension on cable to put weight on safety 
chains; that will allow ring to sway and fray cables. 

     

12. Make sure to install safety chains, if they are available.      
13. Lock tower door      
14. Inspect tower for cracks or structural damage.      
15. Inspect tower base weld for damage or deterioration.      
16. Fill out and send in inspection report for each tower.  
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17. Clean out any nests. PLACE HANDFUL OF 
MOTHBALLS IN EACH TOWER BASE (This will repel 
rodents). 

     

 

FOUNDATION 
1. Check for spalling and cracks      
2. Check anchor bolts      
2. Check outside ground connection      
4. Ground Rod Reading      

LOWER DEVICES 
1. Check power cable for wear      
2. Check kellem grip      
3. Check turnbuckle      
4. Check wire insulation      
5. Check safety cables      
6. Check hoist      
7. Check electrical ring connections      
8. Tighten until tightening ring is secure against stops      
9. Attach winch cable safety mechanism.      

 
LIGHTING RING 

1. Visual check      
2. Number of luminaries      
3. Replace bulbs or luminaires as needed.      
4. Check around ring for cable fraying. Report all damage 
to cables. 

     

5. Ring - check level and lubricate moving parts.A34      
6. Hoist and support cables - check for wear.      
7. Check for bad or flat rollers.      

CABINET 
1. Spray graphite into the tumbler mechanism of the lock. 
Insert and remove key to spread graphite. 

     

2. Check for rodent damage.      
3. Tighten loose screws.      
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SERVICE INSTALLATION 

1. Replace bad locks.      

2. Lubricate locks, even new locks. Spray graphite into the 
tumbler mechanism. Insert and remove key to spread 
graphite. Spray penetrating oil into shank. 

     

3. Check for rodent damage.      
4. Tighten screws      

 

Comments: 
 
 
 
 
 

s:\opr\tower inspection.xlsx 
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MAINTAIN EXISTING HIGHWAY LIGHTING 
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This work shall be in accordance with the applicable Articles of Sections 850 of the Standard 
Specifications. 

 
This work shall consist of the following items: 

 
• The locations of the existing highway lighting installations to be maintained are listed in 

the plans. IDOT personnel will supply the contractor with a work order prior to the 
contractor performing any maintenance. 

 
• The Contractor shall travel to the work site and transport all material and equipment 

needed to complete the maintenance work. The cost of all labor, materials, and equipment 
required to complete the maintenance and inspection work shall be included in this pay 
item. Travel time to/from the work site will not be paid separately and shall be included in 
this pay item. 

 
• The Contractor shall inspect each highway lighting installation utilizing the attached 

inspection sheet. 
 

• The Contractor shall perform all routine maintenance procedures that are detailed on the 
check sheet and complete all entries. 

 
• The Contractor shall supply all required materials and perform all other work that is 

required to complete the items listed on the check sheet. 
 

• The Contractor shall perform all work to the satisfaction of the Engineer. 
 

• Check sheet will be provided with each work order issued. 
 

If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. For work in excess of $500, the Contractor 
shall contact the Department District Contact before proceeding with the additional work. Pay 
item work performed will be paid in accordance with the pay item basis of payment. Extra work 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 

 
 

Basis of Payment: This work shall be paid for at the contract unit price per each per light pole for 
MAINTAIN EXISTING HIGHWAY LIGHTING which price shall be payment in full for all labor, 
equipment, and materials required to complete the highway lighting inspection and maintenance 
work described, complete. 
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INSPECTION OF EXISTING HIGH MAST LIGHT TOWERS 
 

Description. The Contractor shall inspect high mast light tower and complete inspection sheet 
below. The contractor shall furnish Ultrasonic Thickness Gauge, hardware, cables, and all 
materials required for inspection of high mast light tower at a location as specified by the 
Department. 

This work shall consist of the following items: 
 

• The locations of the existing high mast light tower installations to be inspected are listed 
in the plans. IDOT personnel will supply the contractor with a work order prior to the 
contractor performing any inspection. 

 
• The Contractor shall travel to the work site and transport all material and equipment 

needed to complete the maintenance work. The cost of all labor, materials, and equipment 
required to complete the inspection work shall be included in this pay item. Travel time 
to/from the work site will not be paid separately and shall be included in this pay item. 

 
• The Contractor shall inspect each high mast light tower installation utilizing the attached 

inspection sheet. 
 

• The Contractor shall perform all routine inspection procedures that are detailed on the 
check sheet and complete all entries. 

 
• The contractor shall email the completed detail check sheet to the Department District 

Contact. 
 

• The Contractor shall supply all required materials and perform all other work that is 
required to complete the items listed on the check sheet. 

 
• The Contractor shall perform all work to the satisfaction of the Engineer. 

 
• Inspection sheets will be provided with each work order issued. 

 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
is needed, the Contractor shall proceed with that work. For work in excess of $500, the Contractor 
shall contact the Department District Contact before proceeding with the additional work. Pay 
item work performed will be paid in accordance with the pay item basis of payment. Extra work 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 

 
Basis of Payment: This work shall be paid for at the contract unit price per each per HMLT for 
INSPECTION OF EXISTING HIGH MAST LIGHT TOWERS which price shall be payment in full for 
all labor, equipment, and materials required to complete the HMLT inspection and maintenance 
work described, complete. 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
 
Effective:  January 1, 2008      Revised:  April 1, 2023 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement in segments where no sideroads 
or entrances require deployment of additional flaggers.  Use of these devices shall be at the 
option of the Contractor. 
 
Equipment.  AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or 
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016, 
Category 4. 
 
General.  AFADs shall be placed at each end of the traffic control, where a flagger is shown on 
the plans.  The AFAD shall be setup within five degrees of vertical. 
 
Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP” 
signs when the AFAD is in operation. 
 
Personal communication devices shall not be used to operate the AFAD. 
 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.  
A minimum of two flaggers shall be on site at all times during operation.  Each flagger shall be 
positioned outside the lane of traffic and near each AFAD’s location. 
 
Flagging equipment required for traditional flagging shall be available near each AFAD location 
in the event of AFAD equipment malfunction/failure.  
 
For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of 
the Standard Specifications. 
 
When not in use, AFADs will be considered non-operating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 
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Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 

critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 0.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
  

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
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b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
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(c) The bidder may request administrative reconsideration of an adverse determination by 

emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 

  

mailto:DOT.DBE.UP@illinois.gov


Various Routes 
Section D3 Lighting Repair 2024-1 

Grundy County 
Contract No. 66N21 

68 

 

 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE 

subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  
The goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% 
of the total labor hours actually worked in each prevailing wage classification or 10% of the 
estimated labor hours in each prevailing wage classification, whichever is less.  The Contractor 
may seek from the Department of Commerce and Economic Opportunity (DCEO) a waiver or 
reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as 
either uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring 
Daily Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and 
provide the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, 
has previously been, or has never been, on the United States Environmental Protection Agency 
(U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List 
of Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
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Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.   

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option. 

 
All other soil classified according to Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or 

(b)(2) shall be managed and disposed of without temporary staging to the greatest extent 
practicable.  If circumstances beyond the Contractor’s control require temporary staging of 
these latter materials, the Contractor shall request approval from the Engineer in writing.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work 
week, a payroll record shall still be submitted with the appropriate option (“No Work”, 
“Suspended”, or “Complete”) selected.” 
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STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The 
portal can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security 
numbers shall not be included on weekly submittals.  Instead, the payrolls shall include 
an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be 
omitted from the payroll records submitted.  The submittals shall be made using 
LCPtracker Pro software.  The software is web-based and can be accessed at 
https://lcptracker.com/.  When there has been no activity during a work week, a payroll 
record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 

 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
  

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for 
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device 
used on the contract.  The self-certification or letter shall provide information for the set-up and 
use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall 
meet crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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