INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all
certifications and affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT's Central Bureau of Construction. This does not apply to Small Business Set-Asides.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date. This does not apply to Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to
Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid
Report within a reasonable time of complete and correct original document submittal should contact the
department as to the status. Firms unsure as to authorization status should call the Prequalification
Section of the Bureau of Construction at the number listed at the end of these instructions. These
documents must be received three days before the letting date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and
revisions will also be placed on the Addendum/Revision Checklist and each subscription service
subscriber will be notified by e-mail of each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or
D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has
created the following guidelines and checklist for submitting bids.

This information has been compiled from questions received from contractors and from inconsistencies noted
on submitted bids. If you have additional questions please refer to the contact information listed below.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bid proposals in person to ensure they
arrive at the proper location prior to the time specified for the receipt of bids. Any proposals received at the
place of letting after the time specified will not be read.

STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

o Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first
page of your submitted bid. This page has the Item number in the upper left-hand corner and lines
provided for your company name and address in the upper right-hand corner.

e Do not use report covers, presentation folders or special bindings and do not staple multiple times on
left side like a book. Use only 1 staple in the upper left hand corner. Make sure all elements of your
bid are stapled together including the bid bond or guaranty check (if required).

e Do notinclude any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of
availability.

e Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g). This
documentation is required only after you are awarded the contract.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be
read if it is delivered after 10 AM.

e Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded
the contract this form is to be submitted to the district engineer at the pre-construction conference.

Use the following checklist to ensure completeness and the correct order in assembling your bid

[] Cover page followed by the Pay Items. If you are using special software or CBID to generate your
schedule of prices, do not include the blank schedule of prices.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s). Include the subcontractor(s) name,
address and the dollar amount (if over $25,000). If you will use subcontractor(s) but are uncertain who or the
dollar amount; check “YES” but leave the lines blank.

[ ] After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State
Board of Elections certificate of registration.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[ ] Page 10 (Paragraph K) — List the Union Local Name and number or certified training programs that you
have in place. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[ ] Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after
page 4 of the bid proposal. Only include the page that has the date stamp on it. Do not include any other
certificates or forms showing that you are an lllinois business.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for
which you are submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not
part of the form and you do not need to make copies for each Form A that is filled out.



[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company.
Copies of the Forms can be used and only need to be changed when the financial information changes. The
certification signature and date must be original for each letting. Do not staple the forms together.

If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14)
with your company information and then sign and date the Not Applicable statement on page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use
the phrase, “See Affidavit of Availability on file”.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use
the phrase “Per Contract Specifications”.

[ ] Bid Bond — Submit your bid bond using the current Bid Bond Form provided in the proposal package.
The Power of Attorney page should be stapled to the Bid Bond. If you are using an electronic bond, include
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site.

[ ] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last item in your bid should
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.
If you have documentation for a Good Faith Effort, it should follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream
will be placed on the main page of the current letting on the day of the Letting. The stream will not begin until
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the
link on the main page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-785-0230
Estimates Unit 217-785-3483

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting March 9, 2012

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction. This does not apply to Small Business
Set-Asides.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 68A69

PEORIA County

Section (1-R)N

Route FAU 6578

Project HSIP-M-6578(003)
District 4 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:
Plans Included

Herein
[J A Bid Bond is included.

Prepared by

[ A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




Page intentionally left blank
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 68A69

PEORIA County

Section (1-R)N

Project HSIP-M-6578(003)
Route FAU 6578

District 4 Construction Funds

This project consists of improvements to the intersection of Interstate 474 and Airport Road in Peoria.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......cccuvveeeenn. $150 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000........cccceeennnnn. $300 $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000......cccccunneee $1,000 $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000........c..u...... $3,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000........c......... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... cvvvveeeees $700,000
$500,000 to $1,000,000................. $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000... $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box Yes []
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for
approval of the procurement process and execution of the contract by the Department. Neither the Chief Procurement Officer
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the lllinois Procurement Code.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
02/03/2012

conecT
State Job # - C-94-015-12
PPS NBR - 4-40610-2412 Project Number Route
County Name - PEORIA- - HSIP-M-6578/003/ FAU 6578
Code - 143 - -
District - 4- -
Section Number - (1-R)N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

XZ013798| CONSTR STA LAYOUT L SUM 1.000

X0326851| ADJ EX DET LOOP RISER EACH 6.000

X7015005| CHANGEABLE MESSAGE SN CAL DA 9.000

X7800605| URETHANE PM LT-SY SQFT 172.000

X7800610| URETH PAVT MK LINE 4 FOOT 9,147.000

X7800630| URETH PAVT MK LINE 6 FOOT 1,205.000

X7800640| URETH PAVT MK LINE 8 FOOT 3,000.000

X7800650] URETH PAVT MK LINE 12 FOOT 605.000

X7800680| URETH PAVT MK LINE 24 FOOT 205.000

X8570226| FAC T4 CAB SPL EACH 1.000

Z0001002| GDRL AGG EROS CONT TON 45.000

Z0018300| DRAINAGE STR REPAIR EACH 1.000

Z0033002| LED SF RETRO RED BALL EACH 8.000

Z0033004| LED SF RETRO GRN BALL EACH 8.000

Z0033008| LED SF RETRO YEL BALL EACH 8.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
02/03/2012

conecT
State Job # - C-94-015-12
PPS NBR - 4-40610-2412 Project Number Route
County Name - PEORIA- - HSIP-M-6578/003/ FAU 6578
Code - 143 - -
District - 4- -
Section Number - (1-R)N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

Z0033010| LED SF RETRO YEL AROW EACH 4.000

Z0033012| LED SF RETRO GRN AROW EACH 4.000

Z0033018| LED SF RETRO RED AROW EACH 4.000

Z0034105| MATL TRANSFER DEVICE TON 1,578.000

40600215| P BIT MATLS PR CT TON 21.000

40600895| CONSTRUC TEST STRIP EACH 1.000

40600982| HMA SURF REM BUTT JT SQ YD 783.000

40600990 TEMPORARY RAMP SQ YD 129.000

40603560| P HMA SC "E" N50 TON 1,578.000

42001200| PAVEMENT FABRIC SQ YD 29.000

44000155| HMA SURF REM 11/2 SQ YD 19,101.000

44000500/ COMB CURB GUTTER REM FOOT 86.000

44201013| CL B PATCH T4 13 SQ YD 59.000

44201296| DEFORMED BARS EXP JT EACH 88.000

44201299| DOWEL BARS 1 1/2 EACH 88.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 02/03/2012
conecT
State Job # - C-94-015-12
PPS NBR - 4-40610-2412 Project Number Route
County Name - PEORIA- - HSIP-M-6578/003/ FAU 6578
Code - 143 - -
District - 4- -
Section Number - (1-R)N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

44213200| SAW CUTS FOOT 246.000

44213204| TIE BARS 3/4 EACH 35.000

45000120| RELIEF JOINT 3 FOOT 53.000

48101200 AGGREGATE SHLDS B TON 195.000

48203100 HMA SHOULDERS TON 448.000

60605000 COMB CC&G TB6.24 FOOT 86.000

67000400| ENGR FIELD OFFICE A CAL MO 3.000

67100100 MOBILIZATION L SUM 1.000

70102635| TR CONT & PROT 701701 L SUM 1.000

70300100| SHORT TERM PAVT MKING FOOT 2,405.000

70300210 TEMP PVT MK LTR & SYM SQFT 172.000

70300220| TEMP PVT MK LINE 4 FOOT 9,147.000

70300240 TEMP PVT MK LINE 6 FOOT 1,205.000

70300250 TEMP PVT MK LINE 8 FOOT 3,000.000

70300260 TEMP PVT MK LINE 12 FOOT 605.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 4
SCHEDULE OF PRICES 02/03/2012
conecT
State Job # - C-94-015-12
PPS NBR - 4-40610-2412 Project Number Route
County Name - PEORIA- - HSIP-M-6578/003/ FAU 6578
Code - 143 - -
District - 4- -
Section Number - (1-R)N
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
70300280 TEMP PVT MK LINE 24 FOOT 205.000
70301000 WORK ZONE PAVT MK REM SQFT 321.000
72000100| SIGN PANEL T1 SQFT 10.000
78100100 RAISED REFL PAVT MKR EACH 71.000
78300200| RAISED REF PVT MK REM EACH 71.000
87301245| ELCBL C SIGNAL 14 5C FOOT 452.000
88030070 SHLED 1F 4S BM EACH 2.000
88030080 SHLED 1F 4S MAM EACH 2.000
88200310 TS BACKPLATE LOU PLAS EACH 2.000
88500100| INDUCTIVE LOOP DETECT EACH 10.000
88600100 DET LOOP T1 FOOT 1,180.000




CONTRACT NUMBER 68A69

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B.

In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards

established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection I, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated

assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been

understood and completed.

C.

In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false

certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

1. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycoft

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

"o« nou

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/__| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Illinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has reqistered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option Il

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and

describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State

Toll Highway Authority?

Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes _ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of Illinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”
on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Name of Bidder:

Contract No. 68A69
PEORIA County

Section (1-R)N

Project HSIP-M-6578(003)
Route FAU 6578

District 4 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 68A69

PEORIA County

Section (1-R)N

Project HSIP-M-6578(003)
Route FAU 6578

District 4 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (humber)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 68A69
PEORIA County
Section (1-R)N
Project HSIP-M-6578(003)
Route FAU 6578
District 4 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-23-



Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and fif,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided patrticipation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, Illinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment Items
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 68A69

PEORIA County

Section (1-R)N

Project HSIP-M-6578(003)
Route FAU 6578

District 4 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
lllinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders includes
a document incorporating all required subcontractor certifications and disclosures for
use by the Contractor in compliance with this mandate. The document is entitled State
Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lIllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Einancial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES ___ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4.  Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT SubcontrZ%rtrgrAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of Illinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the
lllinois Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (Or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes_ No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
() more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes__ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of Illinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?
Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontracte CPE L e
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes __ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date
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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., March 9, 2012. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68A69

PEORIA County

Section (1-R)N

Project HSIP-M-6578(003)
Route FAU 6578

District 4 Construction Funds

This project consists of improvements to the intersection of Interstate 474 and Airport Road in Peoria.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. 1-1-T0) eeiiiiiiiiiee e 1
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ......cccoiiiiiiinnen. 4
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ...eeiteieiiieeiiee et eee et e e seee e e e e e e sneeeesneeeenneeas 5
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Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ..., 15
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-12) ... 20
6 Asbestos Bearing Pad Removal (Eff. 11-1-03) .....oooiiiiiiiii e 25
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt
Surface Removal (Eff. 6-1-89) (ReV. 1-1-09) .....ccciiiiiiii e 26
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98) .......ovriiiiiei i, 27
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ........ccoevrvrveenen.n. 28
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ..ocoviiiiiiiieeeee e 31
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ...cccccooviiiiiiiiiieeeen. 34
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07) ...oooeieiiiiiiiieeeeee e, 36
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09) .....coooiiiiiiiiiiieeeeeeee 40
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09) ......ccoiiiiiiiiiiiiiieieeeee 42
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) .....ccccoiiiiiiiiiiieene 43
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ......cccccevvineeene 45
17 Polymer Concrete (Eff. 8-1-95) (ReV. 1-1-08) ....ccciiiiiiiiiiiie e 46
18 PVC Pipeliner (Eff. 4-1-04) (ReV. 1-1-07) .ot 48
19 Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-07) ....coii ettt 49
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-12) ..., 50
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-12) ..o 54
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) ....occoveiiiiiiiiiiieee, 56
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07) ...coccoeviiiiiiiiieeee 58
24 Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07) ...cooiiiiiiiiiiiiiiieeeeeee e, 60
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) .......cccoiiiiiiiii e 61
26 English Substitution of Metric Bolts (Eff. 7-1-96) ..o 62
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) .......ccccovieeene 63
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ....occooviiiiinennenen. 64
29 Portland Cement Concrete Inlay or Overlay for Pavements (Eff. 11-1-08) (Rev. 1-1-12) ....... 65
30 Quality Control of Concrete Mixtures at the Plant(Eff. 8-1-00) (Rev. 1-1-11) ...cccoviiiiiiiene 68
31 Quality Control/Quality Assurance of Concrete Mixtures(Eff. 4-1-92) (Rev. 1-1-11) ............... 76
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," Adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 6578 (I-474), Project HSIP-M-6578 (003), Section (1-R)N in Peoria
County, Contract No. 68A69 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located at the intersection of Airport Road, Dirksen Parkway, and Interstate 474
ramps in Peoria County.

DESCRIPTION OF PROJECT

This project consists of 174" hot-mix asphalt pavement removal and 172" hot-mix asphalt overlay
on mainline and shoulder, Class B patching, expansion joint placement, removal and
replacement of combination concrete curb and gutter, offset left-turn lane striping, installation of
flashing yellow arrows, and collateral work necessary to complete the project.

CONSTRUCTION STATION LAYOUT
Effective July 30, 2010

This work shall consist of all labor, materials, and equipment necessary to temporarily stake,
maintain, and remove the roadway stationing for all mainline and ramp pavements to be
overlaid within the project limits.

Prior to any cold milling or other operations that will destroy the existing stationing stamped in
the existing pavement, the Contractor shall have the stationing temporarily marked beyond the
edge of shoulder or as directed by the Engineer. Unless otherwise allowed, the stationing shall
be legibly written on wooden lathe marked with a ribbon and driven into the ground at 200’ (100
meter) intervals. On 2, 3, and 5 lane pavements, the stationing shall be marked on the right
edge of pavement in the direction of increasing stationing. On ramp pavements, the stationing
shall be marked along the baseline. On multi-lane divided roadways, the stationing shall be
marked along the outside edge of shoulder in both directions. The stationing to be used shall
be as shown on the plans. The beginning and ending station and location shall be confirmed
with the Engineer prior to staking. Once the surface course has been stamped, the lathe shall
be removed and disposed of in accordance with the Standard Specifications.

This work will be paid for at the contract unit price per lump sum for CONSTRUCTION
STATION LAYOUT and no other compensation will be allowed.
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LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective August 3, 2007 Revised July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the
Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in
the contract bid price.

PCC AUTOMATIC BATCHING EQUIPMENT
Effective April 23, 2010

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall
print actual batch weights, added water, tempering water, mixing time, and amount of each
additive per batch. At the discretion of the Engineer, archived electronic versions of batch
proportions will be acceptable. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7).

ANTI-STRIP ADDITIVE FOR HOT-MIX ASPHALT
Effective July 30, 2010
If an anti-stripping additive is required for any hot-mix asphalt in accordance with Article

1030.04(c), the cost of the additive will not be paid for separately, but shall be considered as
included in the contract unit price bid for the hot-mix asphalt item(s) involved.

HOT-MIX ASPHALT — PRIME COAT

Effective: April 29, 2011

Revise the second paragraph of Article 406.02 of the Standard Specifications to read:
“When emulsified asphalts are used, any dilution with water must be performed by the
manufacturer. The emulsified asphalt shall be thoroughly agitated within 24 hours of

application and show no separation of water and emulsion.”

Revise the first paragraph of Article 406.05(b) of the Standard Specifications to read:
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“‘Prime Coat. The base, or base and gutter shall be clean and dry. The bituminous

priming material shall be prepared according to Article 403.05 and applied according to
Article 403.10.”

Revise the first paragraph of Article 406.05(b)(1) of the Standard Specifications to read:

“(1) Brick, Concrete or HMA Bases. The prime shall be applied uniformly at a residual
asphalt rate of 0.02 to 0.06 gal/sq yd (0.1 to 0.3 L/sq m). The exact residual asphalt rate
will be specified by the Engineer, typically 0.04 gal/sq yd for milled surfaces and 0.025
gal/sq yd for smooth surfaces. Prior to priming, the residual asphalt rate shall be verified
by passing the applicator truck over a 1 ft x 1 ft pre-weighed cardboard square, drying
the cardboard and prime to a constant mass, and determining the final dry weight. The
difference between the two weights will be the residual asphalt weight per square foot.
The residual asphalt weight per square foot shall be converted to gallons per square
yard using a residual asphalt specific gravity of 1.03.”

Add the following to the second paragraph of Article 406.05(b)(1):

“When prime coat is applied on two lane roadways, the pavement shall be primed one
lane at a time. The primed lane shall remain closed for a minimum of one hour and shall
remain closed until the prime does not pickup under traffic. On multi-lane pavements,
traffic will not be allowed on the primed surface until it is fully cured, such that it does not
pickup under traffic.”

Replace the last sentence of the third paragraph of Article 406.05(b)(1) with the following:

“Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, or an approved release agent may be applied to the tires of the haul
trucks or paving equipment as needed to prevent pickup of the prime coat.”

HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS
Effective: November 1, 2003 Revised January 1, 2007

The Contractor shall provide a person to operate the straight edge in accordance with Article
406.11 of the Standard Specifications and communicate with IDOT personnel to minimize the
surface course bumps. If surface course bumps cannot be removed at this time, IDOT
personnel will record the locations and provide deductions as stated in Article 406.11.

PAYMENT FOR USE OF MATERIAL TRANSFER DEVICE
Effective April 23, 2010
This work shall be performed as specified in the plans and specifications herein.

No payment will be made for tonnages of HMA items required to be placed with a material
transfer device, but were not able to be placed with a material transfer device.

The maximum tonnage eligible for payment when placed with the material transfer device will be
limited to the final pay quantity of the pay items placed.
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HOT-MIX ASPHALT SURFACE REMOVAL, 1%2"
Effective March 1, 1993 Revised July 31, 2009

Description: This work shall consist of removing a portion of the existing hot-mix asphalt
concrete surface course in accordance with the applicable portions of Section 440 and 1101 of
the Standard Specifications, this special provision, details in the plans and as directed by the
Engineer. The cold milled salvaged aggregate resulting from this operation shall become the
property of the Contractor.

Equipment: The machine used for milling and planing shall be a self-propelled grinding
machine having a minimum 12' (3.6 m) wide drum at least 28" (710 mm) in diameter. When a
milling width in excess of 12’ is required and the Contractor’'s milling machine is less than the
required width shown in the plans, the remaining area shall be milled with a machine capable of
meeting the requirements of this special provision. Milling attachments used with skid steer
tractors will not be allowed for longitudinal areas to mill additional widths.

When the teeth become worn so that they do not produce a uniform surface texture, they shall
all be changed at the same time (as a unit). Occasionally, individual teeth may be changed if
they lock up or break, but this method shall not be used to avoid changing the set of teeth as a
unit. Occasional gouges, due to deteriorated pavement condition, or separation of lifts will not
be cause to replace all teeth. The Engineer will be the sole judge of the cause of the pavement
gouging and the corrective work required. Corrective work due to negligence or poor
workmanship shall be at the Contractor’s expense.

The moldboard is critical in obtaining the desired surface texture. It shall be straight, true, and
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the
required surface texture. Gouging of the pavement by more than 1/4 inch (6 mm) shall be
sufficient cause to require replacement of all teeth.

Construction Requirements

General: Weather conditions, when milling work is performed, must be such that short term or
temporary pavement markings can be placed the day the surface is milled in accordance with
Section 703 “Work Zone Pavement Markings”.

An automatic grade control device shall be used when milling mainline pavement and shall be
capable of controlling the elevation of the drum relative to either a preset grade control stringline
or a grade reference device traveling on the adjacent pavement surface. The automatic grade
control device may be utilized only on one side of the machine with a automatic slope control
device controlling the opposite side. The traveling grade reference device shall not be less than
30 feet (9 m) in length. When milling cross roads, turn lanes, intersections, crossovers, or other
miscellaneous areas, the Engineer may permit the matching shoe. The Contractor, at his
option, may also substitute an approved 6’ wide (1.8 m) machine for areas other than mainline
pavement.

The Contractor shall mill 174" inches at the centerline and project the proposed cross slope to
the edge of pavement. In the event the milling at the outer edge of the lane would exceed 1.5
inches (40 mm); then the Contractor shall reduce the cut at the centerline to provide the
maximum cut of 1.5 inches (40 mm) at the edge of pavement. If deemed necessary, the
Contractor may reduce the cross slope from normal 1.5% to 1%.
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Surface tests will be performed in accordance with Article 407.09(a) of the Standard

Specifications. The longitudinal profile will be taken 3 ft. (0.9 m) from and parallel to each edge

of pavement and 3 ft. (0.9 m) from and parallel to the centerline on each side. If a shadow area

is found at the 3 ft. (0.9 m) points the pavement smoothness tester will be moved sufficient

distance either side to measure the Contractor's milling efforts. Any surface variations

exceeding the tolerance of Table 1 of Article 407.09 shall be corrected by reprofiling at no

additional expense to the Department. In addition, the Contractor shall be responsible for

refilling with approved hot-mix asphalt mixtures any area that lowered the pavement profile as a

result of faulty milling operations if directed by the Engineer. The Contractor shall be

responsible for providing the pavement smoothness tester described elsewhere to retest the
pavement profile obtained.

If the milling depth is intended to expose the original concrete pavement, then additional hand or
machine work may be necessary to remove any remaining veneer of bituminous pavement
which may be left in place behind the milling machine. Such work will be at the direction of the
Engineer and at no extra cost to the Department.

The Contractor shall provide a 10 foot (3 m) straightedge equipped with a carpenter’s level or a
7 foot (2.1 m) electronic straightedge to check the cross slope of the roadway at regular
intervals as directed by the Engineer.

Surface Texture: Each tooth on the cutting drum shall produce a series of discontinuous
longitudinal striations. There shall be 16 to 20 striations (tooth marks) for each tooth for each
6 feet (1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches_+/- 0.2 inch
(43 +/- 5 mm) in length after the area is planed by the moldboard. Thus, the planed length
between each pair of striations shall be 2.3 inches +/- 0.2 inch (58 +/- 5 mm). There shall be 80
to 96 rows of discontinuous longitudinal striations for each 5 feet (1.5 m) in the transverse
dimension. The areas between the striations in both the longitudinal and transverse directions
shall be flat topped and coplaner. The moldboard shall be used to cut this plane; and any time
the operation fails to produce this flat plane interspersed with a uniform pattern of discontinuous
longitudinal striations, the operation shall be stopped and the cause determined and corrected
before recommencing. Other similar patterns of uniform discontinuous longitudinal striations
interspersed on a flat plane may be approved by the Engineer. The drawing titled “Hot-Mix
Asphalt Surface Removal” showing the desired surface texture is included in the plans.

The start-up milling speed shall be limited to a maximum of 50 foot (15 m) per minute. The
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the
striations and ride ability as described above. If the Contractor is able to demonstrate that he
can consistently obtain the desired striations and ride ability at a greater speed he will be
permitted to run at the increased speed.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement
shall be swept by a mechanical broom to prevent compaction of the cuttings onto the pavement.
All loose material shall be removed from the roadway. Before the prime coat is placed, the
pavement shall be cleaned of all foreign material to the satisfaction of the Engineer.

This cleanup work shall be considered included in the contract unit price per square meter
(square yard) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified, and no
additional compensation will be allowed.
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Method of Measurement:

(a) Contract Quantities. The requirements for the use of Contract Quantities shall be Article
202.07(a) of the Standard Specifications.

(b) Measured Quantities. Cold milling and planing will be measured and the area computed
in square yards (square meters) of surface.

Areas not milled (shadowed areas) due to rutting in the existing pavement surface will be
included in the area measured for payment.

Basis of Payment: The cold milling and planing will be paid for at the contract unit price per
square yard (square meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth
specified. Payment as specified will include variations in depth of cuts due to rutting,
superelevations, and pavement crown and no additional compensation will be allowed.

CLASS B PATCHES, TYPE IV, 13"
Effective January 1, 1999 Revised November 1, 2007

This work shall consist of pavement patching in accordance with applicable portions of Section
442 except as herein specified.

The patching mixture as specified in the Standard Specifications shall be either Class PP-2, PP-
3, or PP-4,

HOT-MIX ASPHALT SHOULDER RESURFACING CONSTRUCTED SIMULTANEOUSLY
WITH MAINLINE PAVING
Effective January 22, 2001 Revised January 1, 2007

If the Department allows resurfacing hot-mix asphalt shoulders simultaneously with the mainline
pavement resurfacing, a roller meeting the requirements of Article 1101.01 shall be required.
This roller will be in addition to any rollers required for compaction of the mainline roadway
resurfacing. This additional roller will not be paid for separately, but shall be included in the
contract unit price bid for the mainline bituminous material being placed.

GUARDRAIL AGGREGATE EROSION CONTROL
Effective February 1, 1993 Revised January 1, 2007

This work shall consist of furnishing, placing, and shaping crushed aggregate placed around
and behind guardrail posts in accordance with plan details.

Method of Measurement: The aggregate for constructing the Guardrail Aggregate Erosion
Control will be measured in tons (metric tons).

The Geotextile Fabric will not be measured for payment.
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Basis of Payment: Guardrail Aggregate Erosion Control will be paid for at the contract unit price

per ton (metric ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as

specified herein. The Geotextile Fabric will not be measured for payment, but shall be included
in the cost per ton (metric ton) for GUARDRAIL AGGREGATE EROSION CONTROL.

TRAFFIC CONTROL PLAN
Effective December 19, 2011

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction,” the applicable guidelines contained in the
“lllinois Manual on Uniform Traffic Control Devices for Streets and Highways,” these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard
Specifications for Road and Bridge Construction” and the following Highway Standards relating
to traffic control:

701006 701422 701426 701701 701901

The Contractor shall be responsible for the proper location, installation and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs, speed and
guide signs during the construction operation. Warning signs and existing guiding signs shall be
kept consistent with the barricade placement at all times. The Contractor shall immediately
remove, completely cover or turn from motorists’ view all signs which are inconsistent with lane
assignment patterns and traffic speed.

Roadway Restrictions: Staggered intermittent lane closures in either lane direction on Airport
Road and Dirksen Parkway will not be allowed.

Traffic control devices required at the centerline by traffic control standard, but moved into the
traffic lane to allow construction activities, shall be returned to the centerline as soon as
construction activities permit to minimize traffic impacts.

Unless otherwise specified, all labor, equipment, and materials required to provide the traffic
control, including removal after work completion, as shown in the plans and as directed by the
Engineer, in accordance with the applicable Standards, and as specified herein shall be
considered as included in the cost of the Traffic Control and Protection items used for the
project.

URETHANE PAVEMENT MARKING

Effective March 25, 2005

Description: This work shall consist of furnishing and applying a reflectorized modified urethane,
plural component, durable liquid pavement marking lines, sizes and colors as shown on the

plans.

Materials: All materials shall meet the following specifications:
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Modified Urethane Marking: The modified urethane pavement marking material shall

consist of a homogeneous blend of modified urethane resins and pigments designed to

provide a simple volumetric mixing ratio of two components (must be two volumes of Part
A to one volume of Part B). No volatile solvent or fillers will be allowed.

Pigmentation: The pigment content by weight of Component A shall be determined by low
temperature ashing according to ASTM D 3723. The pigment content shall not vary more
then + two percent from the pigment content of the original qualified paint.

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile.
Yellow Pigment shall be Organic Yellow and contain no heavy metals.

Environmental: Upon heating to application temperature, the material shall not exude
fumes, which are toxic or injurious to persons or property when handled according to
manufacturer specifications. The modified urethane pavement marking material
compositions shall not contain free isocyanate functionality.

Daylight Reflectance: The daylight directional reflectance of the cured modified urethane
material (without reflective media) shall be a minimum of 80 percent (white) and 50
percent (yellow) relative to magnesium oxide when tested using a color spectrophotometer
with a 45 degree circumferential / zero degrees geometry, illuminant C, and two degrees
observer angle. The color instrument shall measure the visible spectrum from 380 to 720
nm with a wavelength measurement interval and spectral bandpass of 10 nm. In addition,
the color of the yellow modified urethane shall visually match Color Number 33538 of
Federal Standard 595a with chromaticity limits as follows:

X 0.490 0.475 0.485 0.539
y 0.470 0.438 0.425 0.456

Weathering Resistance: The modified urethane, when mixed in the proper ratio and
applied at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to an aluminum alloy panel
(Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room
temperature, shall be subjected to accelerated weathering for 75 hours. The accelerated
weathering shall be completed by using the light and water exposure apparatus
(fluorescent UV — condensation type) and tested according to ASTM G 53.

The cycle shall consist of four hours UV exposure at 50 °C (122 °F) and four hours of
condensation at 40 °C (104 °F). UVB 313 bulbs shall be used. At the end of the exposure
period, the material shall show no substantial change in color or gloss.

Drying Time: The modified urethane material, when mixed in the proper ratio and applied
at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation of
glass spheres, shall exhibit a no-tracking time of three minutes or less when tested
according to ASTM D 711.

Adhesion: The catalyzed modified urethane pavement marking materials when applied to
a 100 x 100 x 50 mm (4 x 4 x2 in) concrete block shall have a degree of adhesion which
results in a 100 percent concrete failure in the performance of this test.
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The concrete block shall be brushed on one side and have a minimum strength of 24,100

kPa (3,500 psi). A 50 mm (2 in) square film of the mixed modified urethane shall be

applied to the brushed surface and allowed to cure for 72 hours at room temperature. A

50 mm (2 in) square cube shall be affixed to the surface of the modified urethane by

means of an epoxy glue. After the glue has cured for 24 hours, the modified urethane

specimen shall be placed on a dynamic testing machine in such a fashion so that the

specimen block is in a fixed position and the 50 mm (2 in) cube (glued to the modified

urethane surface) is attached to the dynamometer head. Direct upward pressure shall be

slowly applied until the modified urethane system fails. The location of the break and the
amount of concrete failure shall be recorded.

Hardness: The modified urethane marking materials, when tested according to ASTM D-
2240, shall have a Shore D Hardness greater than 75. Films shall be cast on a rigid
substrate at 0.35 to 0.41 mm (14 to 16 mils) in thickness and allowed to cure at room
temperature for 72 hours before testing.

Abrasion: The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000
gram load and CS-17 wheels. The duration of test shall be 1,000 cycles. The wear index
shall be calculated based on ASTM test method D-4060 and the wear index for the
catalyzed material shall not be more than 80. The tests shall be run on cured samples of
modified urethane material which have been applied at a film thickness of 0.35 to 0.41 (14
to 16 mils) to code S-16 stainless steel plates. The films shall be allowed to cure at room
temperature for at least 72 hours and not more than 96 hours before testing.

Tensile: When tested according to ASTM D-638, the modified urethane pavement marking
materials shall have an average tensile strength of not less than 6,000 pounds per square
inch. The Type IV Specimens shall be pulled at a rate of 4" per minute by a suitable
dynamic testing machine. The samples shall be allowed to cure at 75 °F+ 2°F for a
minimum of 24 hours and a maximum of 72 hours prior to performing the indicated tests.

Compressive Strength: When tested according to ASTM D-695, the catalyzed modified
urethane pavement marking materials shall have a compressive strength of not less than
12,000 pounds per square inch. The cast sample shall be conditioned at 75°F+ 2°F for a
minimum of 72 hours before performing the indicated tests. The rate of compression of
these samples shall be no more than “2’per minute.

Glass Spheres: The glass spheres shall meet the requirements of Article 1095.04(m) and
Article 1095.07 of the Standard Specifications for first drop and second drop glass beads.

The material shall be shipped to the job site in substantial containers and shall be plainly
marked with the manufacturer's name and address, the name and color of the material,
date of manufacture and batch number.

Prior to approval and use of the modified urethane pavement marking materials, the
manufacturer shall submit a notarized certification of an independent laboratory, together
with the results of all tests, stating these materials meet the requirements as set forth
herein. The certification test report shall state the lot tested, manufacturer's name, brand
name of modified urethane and date of manufacture. The certification shall be
accompanied by one half-liter (one-pint) samples each of Part A and Part B. Samples
shall be sent in the appropriate volumes for complete mixing of Part A and Part B.
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After approval by the Department, certification by the modified urethane manufacturer

shall be submitted for each batch used. New independent laboratory certified test results

and samples for testing by the Department shall be submitted any time the manufacturing

process or paint formulation is changed. All costs of testing (other than tests conducted by
the Department) shall be borne by the manufacturer.

(o) Acceptance samples shall consist of one half-liter (one-pint) samples of Part A and Part B,
of each lot of paint. Samples shall be sent in the appropriate volumes for complete mixing
of Part A and Part B. The samples shall be submitted to the Department for testing,
together with a manufacturer’s certification. The certification shall state the formulation for
the lot represented is essentially identical to that used for qualification testing. All,
acceptance samples shall be taken by a representative of the lllinois Department of
Transportation. The modified urethane pavement marking materials shall not be used until
tests are completed and they have met the requirements as set forth herein.

(p) The manufacturer shall retain the test sample for a minimum of 18 months.
APPLICATION EQUIPMENT

The modified urethane pavement marking compounds shall be applied through equipment
specifically designed to precisely meter the two components in the ratio of 2:1 and approved by
the manufacturer of the material. This equipment shall produce the required amount of heat at
the mixing head and gun tip and maintain those temperatures within the tolerances specified.
This equipment shall also have as an integral part of the gun carriage, a high pressure air spray
capable of cleaning the pavement immediately prior to the marking application.

The equipment shall be capable of spraying both yellow and white urethane, according to the
manufacturer's recommended proportions and be mounted on a truck of sufficient size and
stability with an adequate power source to produce lines of uniform dimensions and prevent
application failure. The truck shall have at least two urethane tanks each of 415 L (110 gal)
minimum capacity and shall be equipped with hydraulic systems. It shall be capable of placing
stripes on the left and right sides and placing two lines on a three-line system simultaneously
with either line in a solid or intermittent pattern, in yellow or white, and applying glass beads by
the double drop pressurized bead system. The system shall apply both the first drop glass
beads and the second drop glass beads at a rate of 1.2 kg per L (10 Ib/gal). The equipment
shall be equipped with pressure gauges for each proportioning pump. All guns shall be in full
view of operators at all times. The equipment shall have a metering device to register the
accumulated installed quantities for each gun, each day. Each vehicle shall include at least one
operator who shall be a technical expert in equipment operations and urethane application
techniques. Certification of equipment shall be provided at the preconstruction conference.

APPLICATION

The pavement shall be cleaned by a method approved by the Engineer to remove all dirt,
grease, glaze or any other material that would reduce the adhesion of the markings with
minimum or no damage to the pavement. New PCC pavements shall be blast-cleaned to
remove all curing compounds.

Markings shall be applied to the cleaned surfaces on the same calendar day. If this cannot be

accomplished, the surface shall be re-cleaned prior to applying the markings. Existing
pavement markings shall be at least 90 percent removed.
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No markings shall be applied until the Engineer approves the cleaning.

Widths, lengths and shapes of the cleaned surface shall be prepared wider then the modified
urethane pavement marking material to be applied, such that a prepared area is on all sides of
the urethane pavement marking material after application.

New asphalt concrete and seal coated surfaces shall be in place a minimum of two weeks prior
to marking applications.

The cleaning operation shall be a continuous moving operation process with minimum
interruption to traffic.

The pavement markings shall be applied to the cleaned road surface, during conditions of dry
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 20
mils in accordance with the manufacturer’s installation instructions and at the widths and
patterns shown on the contract plans. The application and combination of reflective media
(glass beads and/or reflective elements) shall be applied at a rate specified by the
manufacturer. At the time of installation the pavement surface temperature shall be 40 ° F and
rising and the ambient temperature shall be 35° F and rising. The pavement surface
temperature and the ambient temperatures shall be determined and documented before the
start of each of marking operation. The pavement markings shall not be applied if the pavement
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as
rain showers, may occur during the installation and curing periods. The Engineer shall
determine the atmospheric conditions and pavement surface conditions that produce
satisfactory results.

Unless directed by the Engineer, lines shall not be laid directly over a longitudinal crack or joint.
The edge of the center line or lane line shall be offset a minimum distance of 50 mm (2 inches)
from a longitudinal crack or joint. Edge lines shall be approximately 50 mm (2 inches) from the
edge of pavement. The finished center and lane lines shall be straight, with the lateral deviation
of any 3 meter (10-foot) line not to exceed 25 mm (1 inch).

Notification:

The Contractor shall notify the Engineer 72 hours prior to the placement of the markings in order
that an inspector can be present during the operation. At the time of this notification, the
Contractor shall indicate the manufacturer and lot numbers of urethane and reflective media that
he intends to use. The Engineer will ensure that the approved lot numbers appear on the
material package. Failure to comply with this provision may be cause for rejection.

The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable
of measuring the pavement temperature prior to application of the material, the material
temperature at the gun tip and the material temperature prior to mixing.

Inspection:

The urethane pavement markings will be inspected following installation, but no later than
December 15, and inspected following a winter performance period that extends 180 days from
December 15 in accordance with the provisions of Article 780.10 of the Standard Specification
for Road and Bridge Construction.
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Method of Measurement:

The lines will be measured for payment in feet of urethane pavement marking lines applied and
accepted, measured in place. Double yellow lines will be measured as two separate lines.
Words and symbols shall conform to the size and dimensions specified in the Manual on
Uniform Traffic Control Devices and Standard 780001 and will be measured based on total
areas indicated in table 1 or as specified in the plans.

Basis of Payment: This work will be paid for at the contract unit prices per foot of applied line for
URETHANE PAVEMENT MARKING - LINE 4, 5, 6, 8, 12, 24 inches or per square foot
URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS measured as specified
herein.

DETECTOR LOOPS, TYPE 1
Effective March 1, 1996 Revised August 3, 2007

This work shall be in accordance with Sections 886 and 1079 of the Standard Specifications
except as modified herein.

All detector loops shall utilize a separate pair of lead-ins and a Type Il splice shall be used for all
detector lead-ins.

All proposed detector loops shall be cut in the proposed binder course or milled surface prior to
the final overlay. The riser area shall be chipped out and filled with epoxy.

All loop risers that are affected by construction shall be modified as needed and reflected
through the new pavement. The cost of performing this work shall be considered incidental to
this pay item and shall be taken into consideration in the bid price. There will be no additional
compensation.

All detector loops shall be re-installed in the original locations. The Engineer of Traffic shall be
notified prior to detector loop installation. Please contact Randy Laninga at (309) 671-4477
forty-eight hours prior to milling. Operations will alter the signal timing when the loops are
removed.

The above work will be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | and shall be payment in full for all labor, materials, and equipment required to perform
the work and install the detector loops described above.

CONTRACT GUARANTEE
The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship
provided under the contract for a period of six (6) months after the date of final inspection
according to Article 801.14.
All instruction sheets required to be furnished by the manufacturer for materials and supplies

and for operations shall be delivered to the Engineer prior to the acceptance of the project, with
the following warranties and guarantees:

12



FAU Route 6578 (1-474)

Project HSIP-M-6578 (003)

Section (1-R)N

Peoria County

Contract No. 68A69

1. The manufacturer's standard written warranty for each piece of electrical equipment or
apparatus furnished under the contract.

2. The Contractor's written guarantee that, for a period of six (6) months after the date of final
inspection of the project, all necessary repairs to or replacement of said warranted
equipment, or apparatus shall be made by the Contractor at no cost to the Department.

3. The Contractor's written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of 6 months after final inspection
of the project.

ELECTRIC CABLE IN CONDUIT, SIGNAL, NO. 14 5C

This work shall be in accordance with the applicable Articles of Sections 873, 1076, and 1088 of
the Standard Specifications with the following modifications:

The work shall consist of the following:

o The contractor shall install cable in existing conduits, handholes, mast arms, and traffic
signal poles as shown on the plan sheets to re-feed existing traffic signal heads.

e The existing 7/C traffic signal cable shall be used to operate the FYA traffic signal heads.

e The proposed #14 5/C cable shall be extended to the existing three section signal head
closest to the mast arm pole and install jumpers for any additional heads.

e The Contractor shall identify the existing jumper connected to the FYA head and
disconnect and cap the cable in both signal heads.

e The Contractor shall perform all work required, including, but not limited to, removing
and reinstalling the existing signal heads to accommodate the proposed cable and
disconnecting and removing any unused jumpers.

e The Contractor shall furnish and install all items (brackets, hardware, etc.) that have
been rendered unusable as a result of removing and reinstalling the existing signal
heads.

Basis of Payment: This work will be paid for at the contract unit price per foot for ELECTRIC
CABLE IN CONDUIT, SIGNAL, NO. 14 5C which price shall be payment in full for all labor,
materials, and equipment required to install the electric cable as described above.

TRAFFIC SIGNAL LED MODULE SPECIFICATIONS

The material requirement shall be in accordance with Sections 880 and 1078 of the Standard
Specifications except as modified herein.

The LED assemblies for the red, yellow, and green solid and arrow indications shall meet or
exceed the following minimum specifications:
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RED LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-RTFB-17A
Dialight Model DURALED 433-1210-003XL

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Red, Hard Coated for Abrasion Resistance, UV Stabilized Dome,
Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform
llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any
"Dotty" or Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 6-10 W
or less, Nominal Wavelength: 625-626nm

Minimum Luminous Intensity (cd): 365
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part 1l) ITE color requirements and meet
ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40°C to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD PART 2.

YELLOW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-YTFB-17A
Dialight Model DURALED 433-3230-001XL

The LED assembly shall conform to the following minimum specifications:
Lens: 12" Diameter, Clear or Yellow, Hard Coated for Abrasion Resistance, UV Stabilized
Dome, Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a

Uniform llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And
Eliminate any "Dotty" or Grainy Appearance.
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LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 19 W or
less, Nominal Wavelength: 589-590nm

Minimum Luminous Intensity (cd): 910
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40°C to 74°C, except for when its terms are in conflict with
the terms contained in this special provision. In such cases, this special provision shall
supersede the contrary ITE specification.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD PART 2.

GREEN LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-GCFB-17A (Clear)
Dialight Model 433-2220-001XL (Tinted Lens)

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform Illluminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 9-13 W
or less, Nominal Wavelength: 500nm

Minimum Luminous Intensity (cd): 475

Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet

ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40°C to 74°C.
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The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1

standards, and include transient voltage protection and fusing to withstand high-repetition noise

transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD Part 2.

RED ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-RTAAN-17A
Dialight Model 432-1314-001XOD

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform llluminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 5-6 W or
less, Nominal Wavelength: 626-628nm, Shall Have a Full Profile Arrow Indication (No Outlined
or 2 Row Indications).

Minimum Luminous Intensity (cd): 56-58
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STS Part 3.

YELLOW ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-YTAAN-17A
Dialight Model 431-3334-001XOD

The LED assembly shall conform to the following minimum specifications:
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Lens: 12" Diameter, Clear or Yellow, Hard Coated for Abrasion Resistance, UV Stabilized

Dome, Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a

Uniform llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And
Eliminate any "Dotty" or Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 12 W or
less, Nominal Wavelength: 590-592nm, Shall Have a Full Profile Arrow Indication (No Outlined
or 2 Row Indications).

Minimum Luminous Intensity (cd): 141.6-146
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part 1l) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40°C to 74°C, except for when its terms are in
conflict with the terms contained in this special provision. In such cases, this special provision
shall supersede the contrary ITE specification.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STS Part 3.

GREEN ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-GCAAN-17A
Dialight Model 432-2374-001XOD

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform Illuminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 5-6 W or
less, Nominal Wavelength: 500nm, Shall Have a Full Profile Arrow Indication (No Outlined or 2
Row Indications).

Minimum Luminous Intensity (cd): 176

Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity)
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The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in

intensity, shall have an operating temperature range of -40°C to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40°C to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STD Part 3.

SIGNAL HEAD, LED

This work shall be in accordance with Sections 880 and 1078 of the Standard Specifications
except as modified herein.

The traffic signal heads shall consist of 12" polycarbonate sections and shall be equipped with
LED assembilies for all red bulb, yellow bulb, green bulb, red arrow, yellow arrow, and green
arrow indications.

The traffic signal heads for shall have a yellow finish with black doors and tunnel visors.

The LED signal faces shall be equipped with spade connectors and connected to the traffic
signal head terminal block.

The LED modules shall conform to the specifications listed under the section TRAFFIC SIGNAL
LED MODULE SPECIFICATIONS.

The Contractor shall remove the existing heads and brackets and dispose of them from the job
site. The Contractor shall reflect the salvage value of this equipment in the bid price for this pay
item. This work will not be paid for separately, but shall be included in the bid price for this pay
item.

Basis of Payment: This work will be paid for at the contract unit prices each for SIGNAL HEAD,
LED of the type specified and shall be payment in full for all labor, materials, and equipment
required to remove the existing traffic signal heads and furnish and install the traffic signal
heads described above, complete.

FULL ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL

This work shall be in accordance with Sections 857, 1073, and 1074 of the Standard
Specifications except as modified herein.

The Contractor shall perform the following items:

e The Contractor shall remove the existing traffic signal cabinet and dispose of it from the
job site.
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The Contractor shall deliver the controller, MMU, detector rack, and detector amplifiers

to the IDOT Traffic Building located at 1025 West Detweiller Drive, Peoria. The

Contractor shall notify Paul Grant, Traffic Signal Technician, at (309) 671-4474 a
minimum of forty-eight hours prior to delivery.

The Contractor shall remove the battery backup system from the existing cabinet and
install it on the proposed traffic signal controller cabinet and integrate all alarm
functionality into the proposed controller cabinet.

The Contractor shall remove the four batteries from the existing battery backup system.
The Contractor shall recycle the batteries at a facility designed to dispose of the
batteries in an environmentally friendly manner.

The Contractor shall furnish four new batteries for the battery backup system and install
them. The Contractor shall provide all cables and hardware required to install the
batteries.

The batteries shall have a five year replacement warranty and be compatible with the
battery backup system. The batteries shall meet the following specifications:

1. Individual batteries shall be 12V type and shall be easily replaced and
commercially available off the shelf.

2. The batteries shall be premium gel type or AGM with a 5 year full replacement
warranty.

3. Batteries used for BBS shall consist of a minimum of four (4) with a cumulative
minimum rated capacity of 240 amp-hours.

4. Batteries shall be deep cycle, completely sealed, silver alloy VRLA (Valve
Regulated Lead Acid) requiring no maintenance with maximum run time.

5. Batteries shall be certified by the manufacturer to operate over a temperature

range of — 400C to +710C.

Batteries shall indicate maximum recharge data and recharging cycles.

Battery interconnect wiring shall be via modular harness. Batteries shall be

shipped with positive and negative terminals pre-wired with red and black cabling

that terminates into a typical power-pole style connector.

8. Battery terminals shall be covered and insulated so as to prevent accidental
shorting.

No

The Contractor shall schedule the replacement of the traffic signal cabinet only during
the hours of 8:30 AM to 3:30 PM Monday through Friday.

The Contractor will be allowed to place the intersection into all-red flash mode and all
way stop control only during the hours specified above to facilitate the installation of the
proposed traffic signal controller cabinets.

The Contractor shall furnish and install a minimum of two stop signs per approach when
the intersection is operating in all-red flash mode or all way stop control. The signs shall
be accordance with the MUTCD.

The Contractor shall ground and safety-bond the controller cabinet in accordance with
NEC requirements.
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e The Contractor shall provide all labor, materials, and equipment required for the work

described above. The cost of this work shall be included in the bid price for this pay
item. There will be no additional compensation for this work.

The cabinet and controller shall be compatible with either an Econolite closed loop system and
Aries remote monitoring software or an Eagle closed loop system and MarcNX remote
monitoring software.

The ftraffic signal cabinet shall have a NEMA TS-2 back panel. The cabinet shall include a
malfunction management unit to allow enhanced fault monitoring capabilities. The malfunction
management unit shall support flashing yellow arrow operation and be either a Reno A&E model
MMU-1600G or an EDI MMU-16LEip Smart Monitor equipped with a graphical display and
Ethernet port.

The controller shall be either an Econolite ASC/3-2100 NEMA TS-2 Type 2 controller or an
Eagle ECPAC M52 NEMA TS-2 Type 2 controller equipped with a datakey.

The cabinet, controller, and malfunction management unit shall be configured by the
manufacturer for flashing yellow arrow operation.

The malfunction management unit shall be equipped with the latest software and firmware
revisions. The cabinet shall be equipped with a plexi-glass shield that covers the power panel
which houses the mercury bus relay, line filter, circuit breakers, and other electrical components.

The cabinet shall be equipped with a plexi-glass shield that covers the thermostat and a
fluorescent lighting assembly that turns on when the door is opened. The fluorescent lighting
assembly shall be equipped with a cold weather ballast and mounted in a location that will not
interfere with cabinet maintenance.

The traffic signal cabinet shall be equipped with a sixteen load switch back panel to
accommodate future expansion.

The cabinet shall be furnished with a compact heater strip to be used for moisture reduction
during cold weather. The heater shall be thermostatically controlled, operate at 120 volts, have
a minimum wattage of 150 watts, a maximum wattage of 250 watts, have a shield to protect
service personnel and equipment from damaging heat, be separately fused, and be mounted
where it does not interfere with a person working in the cabinet.

The cabinet shall be equipped with toggle switch guards for all switches located on the door to
prevent accidental switching. The cabinet shall include a high quality deluxe pleated filter.

The cabinet shall be equipped with additional surge protection for the controller, malfunction
management unit, and detector amplifiers, and/or video detection system. The surge protector
shall be a Transtector model ACP100BWNS3 and shall be included in addition to an EDCO SHA-
1250 IRS protector. The EDCO SHA-1250 IRS surge protector is to be provided in accordance
with Section 1085.47 A(4a) and shall be wired to provide surge protection for the controller,
malfunction management unit, and detector amplifiers. The Transtector surge suppressor may
be wired to the equipment protected power terminals of the EDCO SHA-1250 IRS unit provided
that the controller, MMU, and detection system are protected.

The Contractor shall set up each cabinet in his or her shop for inspection by the Engineer.
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All phases that are utilized shall be hooked up to a light board to provide observation for each

signal indication. The Engineer shall be notified when the set up is complete so that all

pertinent timings may be entered into the each traffic signal controller. The facility shall be
subject to a seven day burn-in period before installation will be allowed.

After installing the cabinet in the field, prior to resuming normal signal operation, the Contractor
shall test the cabinet by connecting a jumper to the cabinet field terminals to ensure that all
conflicting signals will place the cabinet into conflict flash and to verify that the cabinet,
controller, and malfunction management unit are operating correctly. The Contractor shall make
arrangements with the local police agency to provide traffic control during the conflict test.

Basis of Payment: This work will be paid for at the contract unit price each for FULL
ACTUATED CONTROLLER AND TYPE IV CABINET SPECIAL and shall be payment in full for
all labor, materials, and equipment required to provide, test, and install the equipment described
above, complete.

INDUCTIVE LOOP DETECTOR

This work shall be in accordance with Sections 885 and 1079 of the Standard Specifications
except as modified herein.

The detector amplifier shall be equipped with an LCD display that is capable of displaying the
loop frequency and inductance and shall conform to the following specifications:

o Custom LCD displays complete status and function settings of the detector.

e All functions are programmable from the front panel LCD "Menu" - no removing of
detector to change function settings.

o LCD displays loop frequency, loop inductance, & -L/L% values.

LCD displays the accumulated number of loop failure incidents since the detector was

last reset - helps diagnose intermittent systems.

LCD bar graph displays loop inductance change to verify ideal sensitivity level setting.

Selectable "Continuous-CALL" and "Channel-Off" to aid system troubleshooting.

8 loop frequencies and 9 levels of sensitivity.

2 Selectable modes of operation: Presence or Pulse.

255 second CALL Delay and 25.5 second Extension timers.

999 second Max. Presence Timer. NEMA TS 2 Status Output.

EOG (end of green) reset synchronization for Max. Presence timer.

Super bright LEDS indicate vehicle detection or loop failure.

Environmentally sealed push button switches to insure trouble-free service.

Phase Green (Delay Override) input.

The detector amplifier shall be equipped with relay or solid state outputs to ensure that the
detectors fail in a constant call mode.

The RENO A&E Model C-1200 Series and EDI Oracle Series are currently approved for use
within the District.

Basis of Payment: This work shall be paid for at the contract unit price each for INDUCTIVE
LOOP DETECTOR which price shall be payment in full for all labor, equipment, and materials
required to supply and install the inductive loop detector described above, complete.
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SIGN PANEL - TYPE 1

This work shall be in accordance with Sections 720 and 1090, 1091, and 1092 of the Standard
Specifications except as modified herein.

The Contractor shall furnish “Left Turn Yield on Flashing Arrow” signs as shown on the plan
sheet detail and install them on the mast arms (to the right of the flashing yellow arrow signal
head) at the locations indicated on the plan sheets.

The Contractor shall remove the existing mast arm mounted “Left Turn on Green Arrow Only”
signs and dispose of them.

The contractor shall supply all materials required to install the sign (stainless steel banding,
brackets, hardware, etc.) as a part of this pay item.

Basis of Payment: This work shall be paid for at the contract unit price per square foot for SIGN
PANEL — TYPE 1 which price shall be payment in full for all labor, equipment, and materials
required to supply and install the sign panel described above, complete.

ADJUST EXISTING DETECTOR LOOP RISER

This work shall be in accordance with the applicable Articles of Sections 886 and 1079 of the
Standard Specifications with the following modifications:

This work shall consist of the following:

e The Contractor shall locate all existing detector loop risers at an intersection prior to
milling and mark their locations so that the loop risers can be located after the final
bituminous surface is installed.

e The Contractor shall return to the intersection after the final bituminous surface has been
installed and locate the detector loop risers.

o The Contractor shall chip out the bituminous surface as required to expose the detector
loop risers.

e The Contractor shall fill the detector riser opening with Bondo so that the detector loop
riser can be easily identified.

Basis of Payment: This work will be paid for at the contract unit price per each for ADJUST
EXISTING DETECTOR LOOP RISER which price shall be payment in full for all labor,
materials, and equipment required to locate and adjust a detector loop riser as described above.

LED Signal Face Retrofit, Red Ball; LED Signal Face Retrofit, yellow Ball; LED Signal
Face Retrofit, green Ball; LED Signal Face Retrofit, GREEN ARROW; LED Signal Face
Retrofit, YELLOW ARROW, LED Signal Face Retrofit, RED ARROW

This work shall be in accordance with Section 880 and 1078 of the Standard Specifications
except as modified herein.
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The LED signal indications shall be installed in the existing 12" mast arm mounted or bracket

mounted signal heads. If the existing indication is an incandescent lamp, the lens, reflector,
lamp, and socket shall be removed from the existing signal heads and properly disposed of.

The Contractor shall remove the existing LED module from the traffic signal head and dispose
of it by recycling it. The Contractor shall provide all details of the recycling process to the
Department for approval prior to installing the proposed LED modules.

The LED signal faces shall be equipped with spade connectors and connected to the traffic
signal head terminal block. Splicing into the existing socket wire or LED module wires will not
be allowed.

The Contractor shall furnish and install all hardware required for installation of the proposed
LED signal faces into the existing signal heads.

The LED modules shall conform to the specifications listed under the section TRAFFIC SIGNAL
LED MODULE SPECIFICATIONS.

Basis of Payment: The above work will be paid for at the contract unit price each for LED
SIGNAL FACE RETROFIT, of the color and type specified, and shall be payment in full for
removing an existing LED module from an existing signal head, installing a new LED module,
and recycling the existing LED module as described above, complete.

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999 Revised Date: January 1, 2009

Description. This work shall consist of placing hot-mix asphalt surface course 1'%", except that
these materials shall be placed using a material transfer device.

Materials and Equipment. The material transfer device shall have a minimum surge capacity of
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. Material Transfer devices having
paver style hoppers shall have a horizontal bar restraint placed across the foldable wings which
prevents the wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS

General. The material transfer device shall be used for the placement of hot-mix asphalt
surface course 1%2".
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The material transfer device speed shall be adjusted to the speed of the paver to maintain a
continuous, non-stop paving operation.

Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa)
will be limited to partially completed segments of full-depth HMA pavement where the thickness
of binder in place is 10 in. (250 mm) or greater.

Structures. The material transfer device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for hot-
mix asphalt surface course 174", 1,578 tons, materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the material transfer device will be paid for as specified
in their respective specifications. The Contractor may choose to use the material transfer
device for other applications on this project; however, no additional compensation will be
allowed.

AGREEMENT TO PLAN QUANTITY (BDE)
Effective: January 1, 2012

Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read:

“When the plans or work have been altered, or when disagreement exists between the
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall,
before any work is started which would affect the measurement, have the right to
request in writing and thereby cause the quantities involved to be measured. When plan
quantities are revised by the issuance of revised plan sheets that are made part of the
contract, and the Contractor and the Engineer have agreed in writing that the revised
quantities are accurate, no further measurement will be required and payment will be
made for the revised quantities shown.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: January 2, 2012

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel.

24



FAU Route 6578 (1-474)

Project HSIP-M-6578 (003)

Section (1-R)N

Peoria County

Contract No. 68A69

The term “equipment” refers to any and all diesel fuel powered devices rated at 50 hp and

above, to be used on the project site in excess of seven calendar days over the course of the
construction period on the project site (including any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall certify that only ULSD will be used in all jobsite equipment. The
certification shall be presented to the Department prior to the commencement of the work.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite.
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Staging areas shall be located where the diesel emissions from the equipment will have a

minimum impact on adjacent sensitive receptors. The Department will review the selection of

staging areas, whether within or outside the existing highway right-of-way, to avoid locations

near sensitive areas or populations to the extent possible. Sensitive receptors include, but are

not limited to, hospitals, schools, residences, motels, hotels, daycare facilities, elderly housing

and convalescent facilities. Diesel powered engines shall also be located as far away as

possible from fresh air intakes, air conditioners, and windows. The Engineer will approve
staging areas before implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 3.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work.
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A bidder makes a good faith effort for award consideration if either of the following is done in
accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,
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(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation.
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Evidence of such negotiation includes the names, addresses, and telephone

numbers of DBE companies that were considered; a description of the

information provided regarding the plans and specifications for the work selected

for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’'s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery.
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The determination shall become final if a request is not made and delivered. A request

may provide additional written documentation and/or argument concerning the issues

raised in the determination statement of reasons, provided the documentation and

arguments address efforts made prior to submitting the bid. The request will be

forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will

extend an opportunity to the bidder to meet in person in order to consider all issues of

documentation and whether the bidder made a good faith effort to meet the goal. After

the review by the Reconsideration Officer, the bidder will be sent a written decision

within ten working days after receipt of the request for consideration, explaining the

basis for finding that the bidder did or did not meet the goal or make adequate good faith

efforts to do so. A final decision by the Reconsideration Officer that a good faith effort

was made shall approve the Utilization Plan submitted by the bidder and shall clear the

contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.
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(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions

in the condition of award, additional requirements apply to the two cases of Contractor-

initiated work substitution proposals. Where the contract allows alternate work methods

which serve to delete or create underruns in condition of award DBE work, and the

Contractor selects that alternate method or, where the Contractor proposes a substitute

work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;
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(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

() PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.
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Final payment shall not be made on the contract until such time as the Contractor

submits sufficient documentation demonstrating achievement of the goal in accordance

with this Special Provision or after liquidated damages have been determined and
collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4)Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.
(b)

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination:
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA Stabilized Subbase | Allowed Alone or in Combination:
All Other or Shoulders
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination:
High ESAL IL-25.0, IL-19.0
! ’ Crushed Gravel
Low ESAL or IL-19.0L Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete”
HMA C Surface and | Allowed Alone or in Combination:
High ESAL Leveling Binder
Low ESAL | IL-12.5L-9.5, Crushed Gravel ”
or IL-9 5L Carbongte Crushed Stone
’ Crystalline Crushed Stone
SMA Crushed Sandstone
. Crushed Slag (ACBF)
Ndesign 50 Surface | & \ched Steel Slag®
Crushed Concrete”
HMA D Surface and | Allowed Alone or in Combination:
High ESAL Leveling Binder

IL-12.5 or
IL-9.5

SMA
Ndesign 50
Surface

Crushed Gravel
Carbonate Crushed
Limestone)?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBFg o
Crushed Steel Slag®”
Crushed Concrete”

Stone  (other

than

Other Combinations Allowed:
Up to... With...

25% Limestone Dolomite

50% Limestone
other than Dolomite

Any Mixture D aggregate

75% Limestone

Crushed Sandstone

Crushed Slag (ACBF)® or
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HMA E Surface Allowed Alone or in Combination:
High ESAL :t;255 or Crushed Gravel
' Crystalline Crushed Stone
SMA Crushed Sandstone 5
Ndesian 80 Crushed Slag (ACBF)
gn 5/
Surface Crushed Steel Sla )
Crushed Concrete
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? | Any Mixture E aggregate
75% Dolomite? | Crushed Sandstone,
Crushed Slag (ACBF)?,
Crushed Steel Slag”, or
Crystalline Crushed Stone
75%  Crushed | Crushed Sandstone,
Gravel or | Crystalline Crushed Stone,
Crushed Crushed Slag (ACBF)”, or
Concrete” Crushed Steel Slag”
HMA F Surface Allowed Alone or in Combination:
High ESAL IL-12.5 or
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag”
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag (ACBF)?,
Concrete”,  or | Crushed Steel Slag”, or
Dolomite” Crystalline Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to

Section 1030 of the Standard Specifications except as follows.
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Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third

paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 2 in. (50 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.

(100 mm) from the edge of pavement.)
performed using either a correlated nuclear gauge or cores.

a. Confined Edge.

Longitudinal joint density testing shall be

Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.
b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

herein.

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0-97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard

Specifications:

“The use of grinders will not be allowed on new surface courses.”

PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard

Specifications to read:
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“In addition to the traffic control and protection shown elsewhere in the contract for

pavement, two devices shall be placed immediately in front of each open patch, open hole, and

broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act.
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State law creates other and additional remedies available to any subcontractor or material

supplier, regardless of tier, who has not been paid for work properly performed or material

furnished. These remedies are a lien against public funds set forth in Section 23(c) of the

Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the Contractor's payment bond
according to the Public Construction Bond Act, 30 ILCS 550.

PORTLAND CEMENT CONCRETE (BDE)
Effective: January 1, 2012

Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“‘Note 1. Coarse aggregate shall be gradation CA6, CA7, CA9, CA 10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.
Note 2. Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”

Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

“312.26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shall
apply and a Level lll PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 503.22 of the Standard Specifications to read:

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”

Add the following to Article 1003.02 of the Standard Specifications:
(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K,0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine
aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or

other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.
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(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may

be performed by the Contractor to evaluate the Department's ASTM C 1260 test

result. The laboratory performing the ASTM C 1293 test shall be approved by the

Department according to the current Bureau of Materials and Physical Research

Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or |l portland cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM C 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test result.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.

Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA 11,
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in
proportions to provide a uniformly graded coarse aggregate grading within the
following limits.

Class . Sieve Size and Percent Passing
of C°S"i'zbelged 212] 2 [13/4[112] 1 | 12 | No.
Concrete " in. | in. | in. | in. in. in. 4
pv ¥
CA5&CA7 | -- - 100 98+2 72422 22+12 3+3
CA5&CA11| -- --- 100 9812 72+22 22+12 3%3
Sland SC?
CA3&CA7|100 95%5 --- --- 55425 20+10 3%3
CA3&CA11| 100 9545 --- 55425 20£10 3%3
CA5&CA7 | -- - 100 98+2 72422 22+12 3+3
CA5&CA11| - --- 100 9812 72422 22+12 3%3
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Class . Sieve Size (metric) and Percent Passing
of Combined 631 50 | 45 | 375 | 25 | 125 |4.75
Concrete " mm| mm [ mm | mm | mm | mm | mm
pv?
CA5&CAT7 | - - 100 9812 72422 22+12 3+3
CA5&CA11| - - 100 98+2 72422 22+12 3+3
Sland SC %
CA3&CA7|100 95+5 --- -~ 55+25 20+10 3%3
CA3&CA11100 955 --- ---  55+25 20+10 3%3
CA5&CAT7 | - - 100 9812 72+22 22+12 3+3
CA5&CA11| - - 100 98+2 72422 22+12 3+3

1/ See Table 1 of Article 1020.04.
2/ Any of the listed combination of sizes may be used.

Add the following to Article 1004.02 of the Standard Specifications:
(9) Alkali Reaction.

(1) Each coarse aggregate will be tested by the Department for alkali reaction according
to ASTM C 1260. The test will be performed with Type | or Il portland cement having
a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater. The
Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity
Rating List. The Engineer may differentiate aggregate based on ledge, production
method, gradation number, or other factors. An expansion value of 0.05 percent will
be assigned to limestone or dolomite coarse aggregates. However, the Department
reserves the right to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances testing a coarse aggregate
according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).

Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:

“1019.06 Contractor Mix Design. A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material
proportions. Article 1020.05(a) shall apply and a Level lll PCC Technician shall develop the mix
design.”

Revise Section 1020 of the Standard Specifications to read:
“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.
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ltem Article/Section
L= ) I O=1 1 0= 0 | SRR 1001
(o) A= 1= R 1002
(C) FINE AQQIrEate ......ooiiiiiiiiiie ettt a s 1003
(d) Coarse AQOregate .......coooiiiuiiiiiiiiie et a s 1004
(€) CONCrete AAMIXIUMES .....uueiee e e e e e e e e e aeaaeeas 1021
(f) Finely Divided MINEIalS ............oooiiiiiiiiiiiiee e 1010
(g) Concrete Curing MaterialS .........oooiiiiiiiiii e 1022
(] TS = 1R SEPRR 1081.06(a)(1)
(i) CalCium ChIOFIAE .....ueeeeii e e 1013.01
1020.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(@) Concrete Mixers and TIUCKS ........cooiiuiiiiiiiieei e 1103.01
(b) Batching and Weighing EQUIPMENT .........uuniii e, 1103.02
(c) Automatic and Semi-Automatic Batching Equipment ..........cccooiiiiiiiiiiiiii . 1103.03
(d) Water Supply EQUIPMENT ... e 1103.11
(e) Membrane Curing EQUIDMENT .......u e 1101.09
(f) Mobile Portland Cement Concrete Plants .........cccooooiiiiiiiiiiiiiiiie e, 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class Sl concrete shall
be used.

For the minimum cement factor in Table 1, it shall apply to portland cement, portland-
pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.

The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture
shall be 400 Ibs/cu yd (237 kg/cu m). When calculating the portland cement portion in the
portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be
ignored.

Special classifications may be made for the purpose of including the concrete for a particular

use or location as a separate pay item in the contract. The concrete used in such cases shall
conform to this section.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S Mix Design
Class Use Specification Cement Water / | Compressive Air Coarse
of Section Factor Cement u Strength Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/lb psi, minimum
in. Days
Min. Max (4) 3 14 28
Pavement 420 or 421
Base Course 353 Ty lll | 3500 CA5&CA7,
PV |Base Course Widening 354 5.65 (1) 7.05 0.32-0.42 | 2-4 | 3500 | (650) 5.0-8.0 [CA5&CA 11,
Driveway Pavement 423 6.05 (2) (5) |(650) CA7,CA11,
Shoulders 483 or CA 14
Shoulder Curb 662
Pavement Patching 3200
PP |Bridge Deck Patching (10) 442 (600)
Avrticle 701.17(e)(3)b.
6.50 7.50 CA7,CA11,
PP-1 6.20 (Ty |||) 7.20 (Ty |||) 0.32-044|2-4 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 7.35 7.35 0.32-0.38]2-6 at 24 hours 4.0-6.0 |[orCA16
PP-3 7.35(Tylll)(8) | 7.35(Tylll)(8) | 0.32-0.35| 2-4 at 16 hours 4.0-6.0
PP-4 6.00 (9) 6.25 (9) 0.32-050|2-6 at 8 hours 4.0-6.0
PP-5 6.75 (9) 6.75 (9) 0.32-040|2-8 at 4 hours 4.0-6.0 |CA13,CA14,0r
CA 16
. . 6.50 7.50 3500 (650) CA7,CA11,
RR |Railroad Crossing 422 6.20 (Ty Ill) 7.20 (Ty IIl) 0.32-0.44 - at 48 hours 40-7.0 or CA 14
Bridge Superstructure - 4000 CA7,CA11,
BS Bridge Approach Slab 503 6.05 7.05 0.32-0.44 (5) ‘ (675) 5.0-8.0 |orcA 14 @
Various Precast Concrete Items CA7, CA11,CA 13,
PC Wet Cast 1042 5.65 7.05 0.32-0.44 | 1-4 | See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 5.65 (TY IlI) 7.05(TYlll) |0.25-040]|0-1 N/A CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS |Precast Prestressed Piles and 512 565 7.05 0.32-044 | 1-4 5000 | 20-80 |ca 13, CcA 14 (11),
Extensions 5.65 (TY IlI) 7.05 (TY Il or CA 16
Precast Prestressed Sight Screen 639 3500
TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA
S
Class Use Specification Cement Water / | Mix Design Air Coarse
of Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/Ib psi, minimum
in. Days
Min. Max “) 14 28
DS |Drilled Shaft (12) 516 6.65 7.05 0.32-044 | 6-8 4000 5.0-8.0 [CA13,CA 14,
Metal Shell Piles (12) 512 (6) (675) CA 16, or a blend
Sign Structures 734 of these gradations.
Drilled Shaft (12)
Light Tower Foundation (12) 837
5.65 (1) CA3&CA7,
SC |Seal Coat 503 6.05 (2) 7.05 0.32-044 | 3-5 3500 Optional |CA 3 & CA 11,
(650) 6.0 max. [CA5& CA7,
CA7&CA 11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540
S| |End Section and Collar 542 5.65 (1) 7.05 0.32-044 | 2-4 3500 5.0-8.0|CA3&CA7,
Curb, Gutter, Curb & Gutter, 6.05 (2) (5) (650) CA3&CA 11,
Median, and Paved Ditch 606 CA5&CA7,
Concrete Barrier 637 CA5&CA11,
Sign Structures 734 CA7,CA11,CA 13,
Spread Footing CA 14,0r CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV concrete.

(8) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS
concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all classes
of concrete, except Class PV, SC, and PP. For Class SC, the maximum slump may be increased to 8 in. For
Class PP-1, the maximum slump may be increased to 6in. For Class PS, the 7 in. maximum slump may be
increased to 8 1/2 in. if the high range water-reducing admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 1/2to 1 1/2 in.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point
of placement. If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to
Article 1020.05(b)(7), the slump shall be 2 - 4 in.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Il portland cement, 100 Ib/cu yd of ground granulated blast-furnace slag and 50 Ib/cu yd of
microsilica (silica fume) shall be used. For an air temperature greater than 85 °F, the Type Il portland cement may
be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’'s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16,
except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72 hours to obtain a
4,000 psi compressive or 675 psi flexural strength for all PP mix designs.

(11) The nominal maximum size permitted is 3/4 in. Nominal maximum size is defined as the largest sieve which retains
any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.

At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the
mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between
parallel reinforcement bars, or between the reinforcement bar and the form. Nominal maximum size is defined in
Note 11.

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S Mix Design
Class Use Specification Cement Water / | Compressive Strength Air Coarse
of Section Factor Cement u (Flexural Strength) Content Aggregate
Conc. Reference Ratio m % Gradations
kg/cu m p kPa, minimum (14)
(3) kg/kg o (@) Days
Min. Max 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 24,000 CA5&CA7,

PV |Base Course Widening 354 335 (1) 418 0.32-0.42 | 50 - 100 | 24,000 | (4500) 5.0-8.0[CA5&CA 11,
Driveway Pavement 423 360 (2) (5) (4500) CA7,CA11,0r
Shoulders 483 CA 14
Shoulder Curb 662
Pavement Patching 22,100

PP |Bridge Deck Patching (10) 442 (4150)

Article 701.17(e)(3)b.
385 445 CA7,CA11,
PP-1 365 (Ty ”|) 425 (Ty ”|) 0.32-0.44 | 50 - 100 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 435 435 0.32-0.38 | 50 - 150 at 24 hours 4.0-6.0|or CA 16
PP-3 435 (Ty Ill) (8) [435 (Ty lll) (8) | 0.32 - 0.35 | 50 - 100 at 16 hours 4.0-6.0
PP-4 355 (9) 370(9) 0.32-0.50 | 50 - 150 at 8 hours 4.0-6.0
PP-5 400 (9) 400 (9) 0.32-0.40| 50 - 200 at 4 hours 4.0-6.0{CA 13, CA 14, or
CA 16

RR |Railroad Crossing 422 3653(§I'5y Iy 4254(4%-5), I 0.32-0.44 | 50 - 100 22,t0‘:)80r523?s()) 4.0-7.0 gng' ?:\ ",
Bridge Superstructure 50 - 100 27,500 CA7,CA11,

BS |Bridge Approach Slab 503 360 418 0.32-044| (5 | (4650) 50-80orcat4 (7)
Various Precast Concrete ltems CA7, CA11, CA13,

PC Wet Cast 1042 335 418 0.32-0.44 | 25-100 See Section 1042 5.0-8.0 [CA 14, CA 16, or

Dry Cast 335 (TY 1) 418 (TYlll) [0.25-040| 0-25 N/A_ |CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),

PS [Precast Prestressed Piles and| 512 3353?% " 41841T§( i1y | 0:32-044 |25-100 34,500 | 2080 |cA 13, CA 14 (11),
Extensions ( ) ( ) or CA 16
Precast Prestressed Sight Screen 639 24,000

TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S
Class Specification Cement Water / | Mix Design Air Coarse
of Use Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
kg/cu m p (14)
3) kag/kg kPa, minimum
mm Days
Min. Max 4 3 14 28

DS |Drilled Shaft (12) 516 395 418 0.32 - 0.44 | 150 -200 27,500 5.0-8.0 [CA 13, CA 14,
Metal Shell Piles (12) 512 (6) (4650) CA16,0ra
Sign Structures 734 blend of these

Drilled Shaft (12) gradations.
Light Tower Foundation (12) 837
335 (1) CA3&CA7,
SC |Seal Coat 503 360 (2) 418 0.32-0.44 | 75-125 24,000 Optional |CA 3 & CA 11,
(4500) 6.0 max. [CA5& CA7,
CA7&CA11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540 CA3&CA7,
S| |End Section and Collar 542 335 (1) 418 0.32-0.44 | 50 - 100 24,000 5.0-8.0 [CA3&CA 11,
Curb, Gutter, Curb & Gutter, 360 (2) (5) (4500) CA5&CA7,
Median, and Paved Ditch 606 CA57CA11,
Concrete Barrier 637 CA7,CA11,
Sign Structures 734 CA 13, CA 14, or
Spread Footing CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV concrete.

(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS

concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used for all
classes of concrete except Class PV, SC, and PP. For Class SC, the maximum slump may be increased to
200 mm. For Class PP-1, the maximum slump may be increased to 150 mm. For Class PS, the 175 mm maximum
slump may be increased to 215 mm if the high range water-reducing admixture is the polycarboxylate type.

(56) The slump range for slipform construction shall be 13 to 40 mm.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 250 mm at the
point of placement. If a water-reducing admixture is used in lieu of a high range water-reducing admixture
according to Article 1020.05(b)(7), the slump shall be 50 — 100 mm.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Il portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 30 kg/cu m of
microsilica (silica fume) shall be used. For an air temperature greater than 30 °C, the Type Ill portland cement may
be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16,
except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72 hours to obtain a
27,500 kPa compressive or 4,650 kPa flexural.

(11) The nominal maximum size permitted is 19 mm. Nominal maximum size is defined as the largest sieve which
retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.
At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m trial batch to verify the
mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between
parallel reinforcement bars, or between the reinforcement bar and the form. Nominal maximum size is defined in
Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer also to Article
1004.02(d) for additional information on combining sizes.
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1020.05 Other Concrete Criteria. The concrete shall be according to the following.

(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractors
responsibility to determine mix design material proportions and to proportion each batch
of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of
concrete, except Classes PC and PS. The mix design, submittal information, trial batch,
and Engineer verification shall be according to the “Portland Cement Concrete Level lll
Technician” course material.

The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Contractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.

(b) Admixtures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture Il, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval will not be required for Class PP, RR, PC,
and PS concrete. The accelerator shall be the non-chloride type unless otherwise
specified in the contract plans.

The Department will maintain an Approved List of Corrosion Inhibitors. Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.
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When determining water in admixtures for water/cement ratio, the Contractor shall

calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by
the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.

Admixture use shall be according to the following.

(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete. At the option of the Contractor, a water-reducing admixture may be used
with the high range water-reducing admixture in Class BS concrete.

(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite.

(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use
a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s
recommendation and dosage. The approved list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.
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(6) When a calcium chloride accelerator is specified in the contract, the maximum

chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 Ib (45 kg) of cement.

The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 Ib (45 kg) of

cement if approved by the Engineer. When a calcium chloride accelerator for Class

PP-2 concrete is specified in the contract, the maximum chloride dosage shall be

1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be

increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer.

(7) For Class DS concrete a retarding admixture and a high range water-reducing
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated. The use of admixtures shall take into consideration the
slump loss limits specified in Article 516.12 and the fluidity requirement in
Article 1020.04 (Note 12).

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cuyd (18 kg/cu m).
However, a cement factor reduction will not be allowed for concrete placed
underwater.

(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.

When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture Il, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portland cement shall be rounded up to the nearest
51b (2.5 kg).
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b. When Class F fly ash is used in cement aggregate mixture Il, Class PV, BS, PC,
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture Il, Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).

d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’'s option, GGBF
slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF
slag shall be used according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a. Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 Ib (2.5 kg).

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
S| concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass).

c. GGBF slag may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(3) Microsilica. At the Contractor’s option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together.

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete as follows.

a. The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent.
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The microsilica or high-reactivity metakaolin portion used together or separately

shall not exceed ten percent. The finely divided mineral in the portland-pozzolan

cement or portland blast-furnace slag blended cement shall apply to the
maximum 35.0 percent.

Central Mixed. For Class PV, SC, and S| concrete, the mixture shall contain a
minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together. If a water-reducing or high-range water-reducing admixture is
used, the Contractor has the option to use a minimum of 535 Ibs/cu yd
(320 kg/cu m).

Truck-Mixed or Shrink-Mixed. For Class PV (only truck-mixed permitted), SC,
and Sl concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m) of cement and finely divided minerals summed together. If a
water-reducing or high-range water-reducing admixture is used, the Contractor
has the option to use a minimum of 575 Ibs/cu yd (345 kg/cu m).

Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,
the mixture shall contain a minimum of 650 Ibs/cu yd (385 kg/cu m) of cement
and finely divided minerals summed together. For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).

For Class PP-2 concrete, the mixture shall contain a minimum of 735 Ibs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

If a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 Ibs/cu yd (365 kg/cu m) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type Il portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 Ibs/cu yd (350 kg/cu m).

Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Sl concrete. For Class PP-1 and RR concrete, the mixture shall contain
a maximum of 750 Ibs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 Ibs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 735 Ibs/cu yd (435 kg/cu m).

For Class SC concrete and for any other class of concrete that is to be placed

underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.
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h. The combination of cement and finely divided minerals shall comply with Article
1020.05(d).

(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il), precast,
and precast prestressed concrete, one of the mixture options provided in
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The mixture options are not
intended or adequate for concrete exposed to potassium acetate, potassium formate,
sodium acetate, or sodium formate. The mixture options will not be required for the dry
environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy.

The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.

(1) Aggregate Groups. Each combination of aggregates used in a mixture will be
assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.

Aggregate Groups

Coarse Aggregate or Fine Aggregate Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion

ASTM C 1260
Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group llI
>0.16% - 0.27% Group Il Group Il Group lll
>0.27% Group I Group lli Group IV

(2) Mixture Options. Based upon the aggregate group, the following mixture options
shall be used. However, the Department may prohibit a mixture option if field
performance shows a deleterious alkali-silika reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Group | — Mixture options are not applicable. Use any cement or finely divided
mineral.

Group Il = Mixture options 1, 2, 3, 4, or 5 shall be used.

Group lll = Mixture options 1, combine 2 with 3, 4 or 5 shall be used.

Group IV — Mixture options 1, combine 2 with 4, or 5 shall be used.

a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse for fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:
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Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100x C) + ...

Where: a, b, c... =percentage of aggregate in the blend;
A, B, C... = expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow.

1. Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and Sl concrete, the Class F fly ash shall be a minimum
25.0 percent by weight (mass) of the cement and finely divided minerals
summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent for the Class F fly ash, it may be used only if it
complies with Mixture Option 5.

2. Class C Fly Ash. For cement aggregate mixture Il, Class PV, PP-1, PP-2,
RR, BS, PC, PS, DS, SC, and Sl concrete, Class C fly ash shall be a
minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

3. Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.

4. Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.
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d. Mixture option 4. The cement used shall have a maximum total equivalent alkali

content (Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is

involved and the Contractor desires to use a finely divided mineral, any finely

divided mineral may be used with the cement unless the maximum total

equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for

the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,

microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

e. Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly. For
latex concrete, the ASTM C 1567 test shall be performed without the latex. The
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement,
and the replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K,0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.
When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.

1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.

1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to prepare concrete of the specified slump without

exceeding the maximum design water/cement ratio, additional cement or water-reducing
admixture shall be added.
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1020.08 Air Content. The air content shall be determined according to lllinois Modified

AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by

the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

If the air-entraining cement furnished is found to produce concrete having an air content
outside the limits specified, its use shall be discontinued immediately and the Contractor shall
provide other air-entraining cement which will produce air contents within the specified limits.

If the air content obtained is above the specified maximum limit at the jobsite, the
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement
in the proportion necessary to bring the air content within the specified limits, or the concrete
may be further mixed, within the limits of time and revolutions specified, to reduce the air
content. If the air content obtained is below the specified minimum limit, the Contractor may
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to
bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in lllinois Modified AASHTO T 23. The compressive strength shall be determined according to
lllinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.

Except for Class PC and PS concrete, the Contractor shall transport the strength specimens
from the site of the work to the field laboratory or other location as instructed by the Engineer.
During transportation in a suitable light truck, the specimens shall be embedded in straw,
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to
protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a water storage tank for curing.

1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handled in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.

Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed slag or lightweight aggregate shall be according to Article 1004.01(e).

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.
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1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.

The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a
capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2 cuyd (1.5 cum) the mixing time shall be 60 seconds. Transfer time in
multiple drum mixers is included in the mixing time. Mixing time shall begin when all
materials are in the mixing compartment and shall end when the discharge of any
part of the batch is started. The required mixing times will be established by the
Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or

the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.
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(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a

truck mixer. When the mixer is charged with fine and coarse aggregates

simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades

at mixing speed shall be required, after all of the ingredients including water are in

the drum. When fine and coarse aggregates are charged separately, not less than

70 revolutions will be required. Additional mixing beyond 100 revolutions shall be at

agitating speed unless additions of water, admixtures, cement, or other materials are

made at the jobsite. The mixing operation shall begin immediately after the cement

and water, or the cement and wet aggregates, come in contact. The ingredients of

the batch shall be completely discharged from the drum before the succeeding batch

is introduced. The drum and auxiliary parts of the equipment shall be kept free from

accumulations of materials. If additional water or an admixture is added at the

jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(3) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. Additional mixing
beyond 100 revolutions shall be at agitating speed, unless additions of water,
admixtures, cement, or other materials are made at the jobsite. Units designed as
agitators shall not be used for shrink mixing. The ingredients of the batch shall be
completely discharged from the drum before the succeeding batch is introduced.
The drum and auxiliary parts of the equipment shall be kept free from accumulations
of materials. If additional water or an admixture is added at the jobsite, the concrete
batch shall be mixed a minimum of 40 additional revolutions after each addition.

(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.

(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the batch,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.
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The volume of mixed concrete in truck mixers or truck agitators shall in no case be

greater than the rated capacity determined according to the Truck Mixer, Agitator,

and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's

Bureau, as shown by the rating plate attached to the truck. If the truck mixer does

not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of

the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.

Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). If more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30

To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.

Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job
operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water, admixtures, and cement prior to discharging.
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(9) Use of Multiple Plants in the Same Construction Item. The Contractor may

simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more

than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a. Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

b. Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

c. The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

d. The maximum air content difference between deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.

e. Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

f. The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.

(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.

(c) Class PV Concrete. The concrete shall be central-mixed or truck-mixed.
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The required mixing time for stationary mixers with a capacity greater than 2 cu yd

(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer

performance test. Mixer performance tests may be requested by the Contractor when

the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing

shall be conducted according to the current Bureau of Materials and Physical

Research’s Policy Memorandum, "Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”.

The Contractor will be allowed to test two mixing times within a range of 50 to
75 seconds. |If satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”.

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd
(38 cu m) of concrete per hour.
(2) The plant shall have automatic or semi-automatic batching equipment.

(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.

The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall
not be incorporated in the work. The side plate on the cement feeder shall be removed
periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.

Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require.

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.

1020.13 Curing and Protection. The method of curing, curing period, and method of
protection for each type of concrete construction is included in the following Index Table.
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete '
Pavement
Shoulder 1020.13(a)(1)(2)(3)4)(5) ¥ ¥ 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) *¥ 3 1020.13(c) '
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) ¥ 3% 1020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3o0r7  1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1N)(2)3)4)5) " 7 1020.13(d)(1)(2)(3)
Superstructure (except deck)  1020.13(a)(1)(2)(3)(5) o 7 1020.13(d)(1)(2)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) "
Retaining Walls 1020.13(@)(N)(2)3)4)5) " 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)4)(5) 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2) "
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete "
Bridge Slabs
Piles and Pile Caps 1020.13(a)(3)(5) ¥ As ™ 9/
Other Structural Members Required
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ As ™ 9/
Required
Precast, Prestressed Concrete '
Until Strand
All ltems 1020(a)(3)(5) ¥ " Tensioning is 9/

Released

15/

Notes-General:

1/

2/

3/

4/

5/

Type |, membrane curing only
Type II, membrane curing only
Type Ill, membrane curing only

Type |, Il and Il membrane curing
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab

of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher.

7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods
when specified and permitted according to Article 503.18.

8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”.

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/1f curing is required and interrupted because of form removal for cast-in-place
concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with
a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used.

13/ The curing period shall end when the concrete has attained the mix design strength.
The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design strength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.
All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.

15/ The producer has the option to continue curing after strand release.

16/ When structural steel or structural concrete is in place above slope wall,
Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).

17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose

only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).
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18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may

be protected according to Article 1020.13(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1)

3)

Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any torn places or holes in the paper shall be repaired
immediately by patches cemented over the openings, using a bituminous cement
having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.

Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.
For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including
the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.

Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
burlap shall be placed on the finished surface.
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The burlap shall be kept saturated by means of a mechanically operated sprinkling

system. In place of the sprinkling system, at the Contractor's option, two layers of

burlap covered with impermeable covering shall be used. The burlap shall be kept

saturated with water. Plastic coated burlap may be substituted for one layer of
burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

(4) Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After the concrete has been finished and the water sheen has disappeared from the
surface, the concrete shall be immediately sealed with membrane curing compound
of the type specified. The seal shall be maintained for the specified curing period.
The edges of the concrete shall, likewise, be sealed immediately after the forms are
removed. Two separate applications, applied at least one minute apart, each at the
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces
and edges of the concrete. These applications shall be made with the mechanical
equipment specified. Type lll compound shall be agitated immediately before and
during the application.

At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted.

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.

(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.
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The cotton mats shall be maintained in a wetted condition until the concrete has

hardened sufficiently to place soaker hoses without marring the concrete surface.

The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft

(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water

for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in

(c)

Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.

Immediately after testing, the surface of the pavement shall be wetted thoroughly and
the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.

Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25-32 °F (-4 -0 °C) | Two layers of polyethylene sheeting, one layer of
polyethylene and one layer of burlap, or two layers
of waterproof paper.

Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with one layer of
polyethylene sheeting or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.

After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.
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(d) Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Contractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

(1) Protection Method I. The concrete shall be completely covered with insulating
material such as fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.

Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>61t012 (> 150 to 300) R=10
>121t0 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.

On formed surfaces, the insulating material shall be attached to the outside of the
forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed. The blanket
insulation shall be applied tightly against the forms. The edges and ends shall be
attached so as to exclude air and moisture. If the blankets are provided with nailing
flanges, the flanges shall be attached to the studs with cleats. Where tie rods or
reinforcement bars protrude, the areas adjacent to the rods or bars shall be
adequately protected in a manner satisfactory to the Engineer. Where practicable,
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).
Insulation on the underside of floors on steel members shall cover the top flanges of
supporting members.
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On horizontal surfaces, the insulating material shall be placed as soon as the

concrete has set, so that the surface will not be marred and shall be covered with

canvas or other waterproof covering. The insulating material shall remain in place
for a period of seven days after the concrete is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

(2) Protection Method Il. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. All
exposed surfaces within the housing shall be cured according to the Index Table.

The Contractor shall provide adequate fire protection where heating is in progress
and such protection shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.

(3) Protection Method Ill. As soon as the surface is sufficiently set to prevent marring,
the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a
layer of impermeable covering. The edges of the covering shall be sealed to prevent
circulation of air and prevent the cover from flapping or blowing. The protection shall
remain in place until the concrete is seven days old. If construction operations
require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.

The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply to Class PP concrete.

(b) Concrete in Structures. Concrete may be placed when the air temperature is above

40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.
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The temperature of the concrete immediately before placement shall be a minimum of

50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature

of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used, the maximum temperature of the concrete mixture
immediately before placement shall be 80 °F (25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of
the mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.

(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.

(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 309.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.

(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of
28 calendar days prior to concrete placement for review by the Engineer. Acceptance of
the thermal control plan by the Engineer shall not preclude the Contractor from
specification compliance, and from preventing cracks in the concrete. At a minimum, the
thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concrete mix design(s) to be used. Grout mix design if post-cooling with embedded
pipe.

The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.

a. The concrete mixture shall be uniformly graded and preference for larger size
aggregate shall be used in the mix design. Article 1004.02(d)(2) and information
in the “Portland Cement Concrete Level lll Technician Course — Manual of
Instructions for Design of Concrete Mixtures” shall be used to develop the
uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired.
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For central-mixed concrete, the Contractor shall have the option to develop a

mixture with a minimum of 520 Ibs/cu yd (309 kg/cu m) of cement and finely

divided minerals summed together. For truck-mixed or shrink-mixed concrete,

the Contractor shall have the option to develop a mixture with a minimum of

550 Ibs/cu yd (326 kg/cu m) of cement and finely divided minerals summed

together. A water-reducing or high range water-reducing admixture shall be used

in the central mixed, truck-mixed or shrink-mixed concrete mixture. For any

mixture to be placed underwater, the minimum cement and finely divided

minerals shall be 550 Ibs/cu yd (326 kg/cu m) for central-mixed concrete, and
580 Ibs/cu yd (344 kg/cu m) for truck-mixed or shrink-mixed concrete.

For Class DS concrete, CA 11 may be used. If CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA 11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 Ibs/cu yd
(378 kg/cu m) summed together.

The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum). When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.

The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

The time to obtain the specified strength may be increased to a maximum

56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days.
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The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.

The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required if the time frame will be more than
seven days.

Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (10 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature
will be permitted.

Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.

Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. A copy of the ACI document shall be
provided to the Engineer at the construction site. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4 in. (100 mm) below the surface of the concrete. The remaining pipe shall be
completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout.
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Form and insulation removal shall be done in a manner to prevent cracking and

ensure the maximum temperature differential is maintained. Insulation shall be in
good condition as determined by the Engineer and properly attached.

(5) Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted. A copy of the ACI document shall be provided to the Engineer
at the construction site.

(6) Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0°C) to 212 °F (100 °C), an accuracy of £2 °F (£ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that
will provide the maximum temperature differential. At the exterior face, the sensor
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors
shall also be located a minimum of 1in. (25 mm) away from reinforcement, and
equidistant between cooling pipes if either applies. A sensor will also be required to
measure ambient air temperature. The entrant/exit cooling water temperature for
embedded pipe shall also be monitored.

Temperature monitoring results shall be provided to the Engineer a minimum of once
each day and whenever requested by the Engineer. The report may be electronic or
hard copy. The report shall indicate the location of each sensor, the temperature
recorded, and the time recorded. The report shall be for all sensors and shall include
ambient air temperature and entrant/exit cooling water temperatures. The
temperature data in the report may be provided in tabular or graphical format, and
the report shall indicate any corrective actions during the monitoring period. At the
completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.
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(c) Temperature Restriction Violations. If the maximum temperature of the concrete after

placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be

accepted if no cracking or other unacceptable defects are identified. If cracking or

unacceptable defects are identified, Article 105.03 shall apply. If the concrete
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. If unacceptable defects are identified, Article 105.03 shall apply.

When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

(d) Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.

QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)
Effective: January 1, 2012

Add the following to Section 1020 of the Standard Specifications:

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures. This Article
specifies the quality control responsibilities of the Contractor for concrete mixtures (except
Class PC and PS concrete), cement aggregate mixture Il, and controlled low-strength material
incorporated in the project, and defines the quality assurance and acceptance responsibilities of
the Engineer.

A list of quality control/quality assurance (QC/QA) documents is provided in
Article 1020.16(g), Schedule D.

A Level | Portland Cement Concrete (PCC) Technician shall be defined as an individual who
has successfully completed the Department’s training for concrete testing.

A Level Il Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete proportioning.

A Level lll Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete mix design.

A Concrete Tester shall be defined as an individual who has successfully completed the
Department’s training to assist with concrete testing and is monitored on a daily basis.
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Aggregate Technician shall be defined as an individual who has successfully completed the
Department’s training for gradation testing involving aggregate production and mixtures.

Mixture Aggregate Technician shall be defined as an individual who has successfully
completed the Department’s training for gradation testing involving mixtures.

Gradation Technician shall be defined as an individual who has successfully completed the
Department’s training to assist with gradation testing and is monitored on a daily basis.

(a) Equipment/Laboratory. The Contractor shall provide a laboratory and test equipment to
perform their quality control testing.

The laboratory shall be of sufficient size and be furnished with the necessary equipment,
supplies, and current published test methods for adequately and safely performing all
required tests. The laboratory will be approved by the Engineer according to the current
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design”. Production
of a mixture shall not begin until the Engineer provides written approval of the laboratory.
The Contractor shall refer to the Department's "Required Sampling and Testing
Equipment for Concrete" for equipment requirements.

Test equipment shall be maintained and calibrated as required by the appropriate test
method, and when required by the Engineer. This information shall be documented on
the Department's "Calibration of Concrete Testing Equipment" form.

Test equipment used to determine compressive or flexural strength shall be calibrated
each 12 month period by an independent agency, using calibration equipment traceable
to the National Institute of Standards and Technology (NIST). The Contractor shall have
the calibration documentation available at the test equipment location.

The Engineer will have unrestricted access to the plant and laboratory at any time to
inspect measuring and testing equipment, and will notify the Contractor of any
deficiencies. Defective equipment shall be immediately repaired or replaced by the
Contractor.

(b) Quality Control Plan. The Contractor shall submit, in writing, a proposed Quality Control
(QC) Plan to the Engineer. The QC Plan shall be submitted a minimum of 45 calendar
days prior to the production of a mixture. The QC Plan shall address the quality control
of the concrete, cement aggregate mixture Il, and controlled low-strength material
incorporated in the project. The Contractor shall refer to the Department's "Model
Quality Control Plan for Concrete Production" to prepare a QC Plan. The Engineer will
respond in writing to the Contractor's proposed QC Plan within 15 calendar days of
receipt.

Production of a mixture shall not begin until the Engineer provides written approval of the
QC Plan. The approved QC Plan shall become a part of the contract between the
Department and the Contractor, but shall not be construed as acceptance of any mixture
produced.

The QC Plan may be amended during the progress of the work, by either party, subject
to mutual agreement.
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The Engineer will respond in writing to a Contractor’'s proposed QC Plan amendment

within 15 calendar days of receipt. The response will indicate the approval or denial of
the Contractor's proposed QC Plan amendment.

(c) Quality Control by Contractor. The Contractor shall perform quality control inspection,
sampling, testing, and documentation to meet contract requirements. Quality control
includes the recognition of obvious defects and their immediate correction. Quality
control also includes appropriate action when passing test results are near specification
limits, or to resolve test result differences with the Engineer. Quality control may require
increased testing, communication of test results to the plant or the jobsite, modification
of operations, suspension of mixture production, rejection of material, or other actions as
appropriate. The Engineer shall be immediately notified of any failing tests and
subsequent remedial action. Passing tests shall be reported no later than the start of the
next work day.

When a mixture does not comply with specifications, the Contractor shall reject the
material; unless the Engineer accepts the material for incorporation in the work,
according to Article 105.03.

(1) Personnel Requirements. The Contractor shall provide a Quality Control (QC)
Manager who will have overall responsibility and authority for quality control. The
jobsite and plant personnel shall be able to contact the QC Manager by cellular
phone, two-way radio or other methods approved by the Engineer.

The QC Manager shall visit the jobsite a minimum of once a week. A visit shall be
performed the day of a bridge deck pour, the day a non-routine mixture is placed as
determined by the Engineer, or the day a plant is anticipated to produce more than
1000 cu yd (765 cum). Any of the three required visits may be used to meet the
once per week minimum requirement.

The Contractor shall provide personnel to perform the required inspections,
sampling, testing and documentation in a timely manner. The Contractor shall refer
to the Department’'s “Qualifications and Duties of Concrete Quality Control
Personnel” document.

A Level | PCC Technician shall be provided at the jobsite during mixture production
and placement, and may supervise concurrent pours on the project. For concurrent
pours, a minimum of one Concrete Tester shall be required at each pour location. If
the Level | PCC Technician is at one of the pour locations, a Concrete Tester is still
required at the same location. Each Concrete Tester shall be able to contact the
Level | PCC Technician by cellular phone, two-way radio or other methods approved
by the Engineer. A single Level | PCC Technician shall not supervise concurrent
pours for multiple contracts.

A Level Il PCC Technician shall be provided at the plant, or shall be available, during
mixture production and placement. A Level Il PCC Technician may supervise a
maximum of three plants. Whenever the Level || PCC Technician is not at the plant
during mixture production and placement, a Concrete Tester or Level | PCC
Technician shall be present at the plant to perform any necessary concrete tests.
The Concrete Tester, Level | PCC Technician, or other individual shall also be
trained to perform any necessary aggregate moisture tests, if the Level Il PCC
Technician is not at the plant during mixture production and placement.
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The Concrete Tester, Level | PCC Technician, plant personnel, and jobsite personnel

shall have the ability to contact the Level Il PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer.

For a mixture which is produced and placed with a mobile portland cement concrete
plant as defined in Article 1103.04, a Level Il PCC Technician shall be provided. The
Level Il PCC Technician shall be present at all times during mixture production and
placement.

A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may
provide assistance with sampling and testing. A Gradation Technician may provide
assistance with testing. A Concrete Tester shall be supervised by a Level | or Level
Il PCC Technician. A Gradation Technician shall be supervised by a Level Il PCC
Technician, Mixture Aggregate Technician, or Aggregate Technician.

(2) Required Plant Tests. Sampling and testing shall be performed at the plant, or at a
location approved by the Engineer, to control the production of a mixture. The
required minimum Contractor plant sampling and testing is indicated in
Article 1020.16(g) Schedule A.

(3) Required Field Tests. Sampling and testing shall be performed at the jobsite to
control the production of a mixture, and to comply with specifications for placement.
For standard curing, after initial curing, and for strength testing; the location shall be
approved by the Engineer. The required minimum Contractor jobsite sampling and
testing is indicated in Article 1020.16(g), Schedule B.

(d) Quality Assurance by Engineer. The Engineer will perform quality assurance tests on
independent samples and split samples. An independent sample is a field sample
obtained and tested by only one party. A split sample is one of two equal portions of a
field sample, where two parties each receive one portion for testing. The Engineer may
request the Contractor to obtain a split sample. Aggregate split samples and any failing
strength specimen shall be retained until permission is given by the Engineer for
disposal. The results of all quality assurance tests by the Engineer will be made
available to the Contractor. However, Contractor split sample test results shall be
provided to the Engineer before Department test results are revealed. The Engineer's
quality assurance independent sample and split sample testing is indicated in Article
1020.16(g), Schedule C.

(1) Strength Testing. For strength testing, Article 1020.09 shall apply, except the
Contractor and Engineer beam strength specimens may be cured in the same tank.

(2) Comparing Test Results. Differences between the Engineer's and the Contractor's
split sample test results will not be considered extreme if within the following limits:

Test Parameter Acceptable Limits of Precision

Slump 0.75in. (20 mm)

Air Content 0.9%

Compressive Strength 900 psi (6200 kPa)

Flexural Strength 90 psi (620 kPa)
See "Guideline for Sample Comparison" in

Aggregate Gradation Appendix "A" of the Manual of Test
Procedures for Materials.
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When acceptable limits of precision have been met, but only one party is within

specification limits, the failing test shall be resolved before the material may be
considered for acceptance.

(3)Test Results and Specification Limits.

a. Split Sample Testing. If either the Engineer’s or the Contractor’s split sample test
result is not within specification limits, and the other party is within specification
limits; immediate retests on a split sample shall be performed for slump, air
content, or aggregate gradation. A passing retest result by each party will
require no further action. If either the Engineer's or Contractor's slump, air
content, or aggregate gradation split sample retest result is a failure; or if either
the Engineer’s or Contractor’s strength test result is a failure, and the other party
is within specification limits; the following actions shall be initiated to investigate
the test failure:

1. The Engineer and the Contractor shall investigate the sampling method, test
procedure, equipment condition, equipment calibration, and other factors.

2. The Engineer or the Contractor shall replace test equipment, as determined
by the Engineer.

3. The Engineer and the Contractor shall perform additional testing on split
samples, as determined by the Engineer.

For aggregate gradation, jobsite slump, and jobsite air content; if the failing split
sample test result is not resolved according to 1., 2., or 3., and the mixture has
not been placed, the Contractor shall reject the material; unless the Engineer
accepts the material for incorporation in the work according to Article 105.03. If
the mixture has already been placed, or if a failing strength test result is not
resolved according to 1., 2., or 3., the material will be considered unacceptable.

If a continued trend of difference exists between the Engineer's and the
Contractor’s split sample test results, or if split sample test results exceed the
acceptable limits of precision, the Engineer and the Contractor shall investigate
according to items 1, 2, and 3.

b. Independent Sample Testing. For aggregate gradation, jobsite slump, and
jobsite air content; if the result of a quality assurance test on a sample
independently obtained by the Engineer is not within specification limits, and the
mixture has not been placed, the Contractor shall reject the material, unless the
Engineer accepts the material for incorporation in the work according to
Article 105.03. If the mixture has already been placed or the Engineer obtains a
failing strength test result, the material will be considered unacceptable.

(e) Acceptance by the Engineer. Final acceptance will be based on the Standard
Specifications and the following:

(1) The Contractor's compliance with all contract documents for quality control.

(2) Validation of Contractor quality control test results by comparison with the Engineer’s
quality assurance test results using split samples.
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Any quality control or quality assurance test determined to be flawed may be

declared invalid only when reviewed and approved by the Engineer. The Engineer

will declare a test result invalid only if it is proven that improper sampling or testing

occurred. The test result is to be recorded and the reason for declaring the test
invalid will be provided by the Engineer.

Comparison of the Engineer’s quality assurance test results with specification limits
using samples independently obtained by the Engineer.

The Engineer may suspend mixture production, reject materials, or take other appropriate
action if the Contractor does not control the quality of concrete, cement aggregate mixture I, or
controlled low-strength material for acceptance. The decision will be determined according to

(1), (2), or (3).

(f) Documentation.

(1)

Records. The Contractor shall be responsible for documenting all observations,
inspections, adjustments to the mix design, test results, retest results, and corrective
actions in a bound hardback field book, bound hardback diary, or appropriate
Department form, which shall become the property of the Department. The
documentation shall include a method to compare the Engineer’s test results with the
Contractor’s results. The Contractor shall be responsible for the maintenance of all
permanent records whether obtained by the Contractor, the consultants, the
subcontractors, or the producer of the mixture. The Contractor shall provide the
Engineer full access to all documentation throughout the progress of the work.

The Department's form Ml 504M, form BMPR MI1654, and form BMPR MI655 shall be
completed by the Contractor, and shall be submitted to the Engineer weekly or as
required by the Engineer. A correctly completed form Ml 504M, form BMPR MI654,
and form BMPR MI655 are required to authorize payment by the Engineer, for
applicable pay items.

Delivery Truck Ticket. The following information shall be recorded on each delivery
ticket or in a bound hardback field book: initial/final revolution counter reading, at the
jobsite, if the mixture is truck-mixed; time discharged at the jobsite; total amount of
each admixture added at the jobsite; total amount of water added at the jobsite; and
total amount of cement added at the jobsite if the air content needed adjustment.

(g) Basis of Payment and Schedules. Quality Control/Quality Assurance of portland cement
concrete mixtures will not be paid for separately, but shall be considered as included in
the cost of the various concrete contract items.
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SCHEDULE A

CONTRACTOR PLANT SAMPLING AND TESTING

Item

Test

Frequency

IL Modified AASHTO
or Department Test Method K

Aggregates
(Arriving at Plant)

Gradation

As needed to check source
for each gradation number

T2 T11,T27, and
T 248

Aggregates
(Stored at Plant in
Stockpiles or Bins)

Gradation

2,500 cu yd
(1,900 cu m) for
gradation number ¥

each

T2,T11,T27, and
T 248

Aggregates
(Stored at Plant in
Stockpiles or Bins)

Moisture :
Fine Aggregate

Once per week for moisture
sensor, otherwise daily for
each gradation number

Flask, Dunagan,
Pychnometer Jar,
or T 255

control
each

As needed to
production for
gradation number

Dunagan,
Pychnometer Jar,
or T 255

Moisture ¥:
Coarse Aggregate

Mixture ¥

T141and T 119
T141and T 152 or
T 196

T141and T 121

T 141 and T 309

Slump,

Air Content,

Unit Weight / Yield,
and Temperature

As needed to control

production

1/
2/

3/

4/

5/

Refer to the Department’s “Manual of Test Procedures for Materials”.

All gradation tests shall be washed. Testing shall be completed no later than 24 hours
after the aggregate has been sampled.

One per week (Sunday through Saturday) minimum unless the stockpile has not
received additional aggregate material since the previous test.

One per day minimum for a bridge deck pour unless the stockpile has not received
additional aggregate material since the previous test. The sample shall be taken and
testing completed prior to the pour. The bridge deck aggregate sample may be taken
the day before the pour or as approved by the Engineer.

If the moisture test and moisture sensor disagree by more than 0.5 percent, retest. If the
difference remains, adjust the moisture sensor to an average of two or more moisture
tests, using the Dunagan or lllinois Modified AASHTO T 255 test method. The
Department's "Water/Cement Ratio Worksheet" form shall be completed when
applicable.

The Contractor may also perform strength testing according to lllinois Modified
AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to lllinois
Modified AASHTO T 318; or other tests at the plant to control mixture production.
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CONTRACTOR JOBSITE SAMPLING & TESTING "

Random Sample

Measured Testing Frequency IL Modified
ftem i ; AASHTO Test
Property per Mix Design and Method
per Plant ?
1 per 500 cu yd
Sotindy Slump ** (400 cum)or | T141and T 119
Shoulder,

Base Course,

Base Course Widening,
Driveway Pavement,
Railroad Crossing,

minimum 1/day

Air Corgent 38l

1 per 100 cu yd
(80 cu m) or
minimum 1/day

T 141
And
T 152 0r T 196

Cement Aggregate | Compressive T 141, T 22 and
Mixture I Strength ”'¥ 1 per 1250 cu yd T23
or (1000 cu m) or Or
Flexural minimum 1/day T 141, T 177 and
Strength ¥ T 23
Bridge Approach Slab 7, v 1 per 50 cu yd
Bridge Deck o Slump (40 cu m) or T141and T 119

Bridge Deck Overlay o

minimum 1/day

Superstructure o . s 1 per 50 cu yd T 141
Substructure, Air Content (40 cum) or And
Culvert, minimum 1/day T1520r T 196
Miscellaneous Drainage
Structures, .
Retaining Wall, Compressive T 141, T 22 and
e Strength 1 per 250 cu yd
Building Wall, T23
Drilled Shaft or (200 cu m) or o
riie a Flexural minimum 1/d r
Pile & Encasement Strength " ¥ inimu ay T 141, T 177 and
Footing, T23
Foundation,
Pavement Patching,
Structural Repairs
1 per 250 cu yd
Seal Coat Slump ¥ (200 cu m) T141and T 119
or

minimum 1/day

Air Content ¥ ¥

As needed to control

production

T 141
And
T 152 0r T 196

Compressive
Strength "'
or
Flexural
Strength ”'¥

1 per 250 cu yd
(200 cu m)
or
minimum 1/day

T 141, T 22 and
T23
Or

T 141, T 177 and
T 23

80



1/

2/

3/

4/

5/

FAU Route 6578 (1-474)
Project HSIP-M-6578 (003)
Section (1-R)N

Peoria County

Contract No. 68A69

CONTRACTOR JOBSITE SAMPLING & TESTING "

Curb, 1 per 100 cu yd
Gutter, Slump ¥# (80 cu m) or T141and T 119
Median, minimum 1/day
Barrier, 1 per 50 cu yd T 141
Sidewalk, Air Content ¥* ¥ (40 cu m) or And
Slope Wall, minimum 1/day T 152 or T 196
Paved Ditch, Compressive
Fabric Formed Strerr:gth 78l 1 per 400 cu yd T141,T22and T 23

Concrete  Revetment or (300 cu m) Or

Mat 10/, Flexural or minimum 1/day T 141, T 177 and
Miscellaneous Items, Strength "' T23
Incidental Items

3/ As needed to control T 141 and
All Temperature broduction T 309
Flow, Air Content
Controlled Low-Strength and As needed to control Illinois Test Procedure
Material (CLSM) Compressive production 307
Strength

Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope
wall, paved ditch, miscellaneous items, and incidental items may be waived by the
Engineer if requested by the Contractor. However, quality control personnel are still
required according to Article 1020.16(c)(1) The Contractor shall also provide recent
evidence that similar material has been found to be satisfactory under normal sampling
and testing procedures. The total quantity that may be waived for testing shall not
exceed 100 cu yd (76 cu m) per contract.

If one mix design is being used for several construction items during a day's production,
one testing frequency may be selected to include all items. The construction items shall
have the same slump, air content, and water/cement ratio specifications. The frequency
selected shall equal or exceed the testing required for the construction item.

One sufficiently sized sample shall be taken to perform the required test(s). Random
numbers shall be determined according to the Department's "Method for Obtaining
Random Samples for Concrete". The Engineer will provide random sample locations.

The temperature, slump, and air content tests shall be performed on the first truck load
delivered, for each pour. Unless a random sample is required for the first truck load,
testing the first truck load does not satisfy random sampling requirements.

The slump random sample testing frequency shall be a minimum 1/day for a construction
item which is slipformed.

If a pump or conveyor is used for placement, a correction factor shall be established to
allow for a loss of air content during transport. The first three truck loads delivered shall
be tested, before and after transport by the pump or conveyor, to establish the correction
factor. Once the correction is determined, it shall be re-checked after an additional
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored. This
shall continue throughout the pour. If the re-check indicates the correction factor has
changed, a minimum of two truckloads is required to re-establish the correction factor.
The correction factor shall also be re-established when significant changes in
temperature, distance, pump or conveyor arrangement, and other factors have occurred.
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If the correction factor is 3.0 percent or more, the Contractor shall take corrective action

to reduce the loss of air content during transport by the pump or conveyor. The

Contractor shall record all air content test results, correction factors and corrected air
contents. The corrected air content shall be reported on form BMPR MI654.

If the Contractor's or Engineer's air content test result is within the specification limits,
and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by
the Contractor. For example, if the specified air content range is 5.0 to 8.0 percent and
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the
Contractor.

If the Contractor's or Engineer's air content or slump test result is not within the
specification limits, all subsequent truck loads delivered shall be tested by the Contractor
until the problem is corrected.

The test of record for strength shall be the day indicated in Article 1020.04. For cement
aggregate mixture Il, a strength requirement is not specified and testing is not required.
Additional strength testing to determine early falsework and form removal, early
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the
Contractor. Strength shall be defined as the average of at least two cylinder or two
beam breaks for field tests.

In addition to the strength test, an air test, slump test, and temperature test shall be
performed on the same sample. For mixtures pumped or conveyored, the Contractor
shall sample according to lllinois Modified AASHTO T 141.

The air content test will be required for each delivered truck load.

10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural

strength test is not applicable.

SCHEDULE C

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING

Location Measured Property Testing Frequency K
Plant Gradation of aggregates stored in |As determined by the
stockpiles or bins, Slump and Air Content | Engineer.

As determined by the
Engineer.

Jobsite Slump, Air Content and Strength

ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING

Location Measured Property Testing Frequency "
At the beginning of the project, the first test
Gradation of | performed by the Contractor. Thereafter, a
aggregates stored in | minimum of 10% of total tests required of the
Plant stockpiles or bins # | Contractor will be performed per aggregate

gradation number and per plant.

Slump and

Air Content As determined by the Engineer.
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At the beginning of the project, the first three
tests performed by the Contractor.

Slump ? and Thereafter, a minimum of 20% of total tests
Air Content % required of the Contractor will be performed
per plant, which will include a minimum of one
Jobsite test per mix design.

At the beginning of the project, the first test
performed by the Contractor. Thereafter, a
Strength ? minimum of 20% of total tests required of the
Contractor will be performed per plant, which
will include a minimum of one test per mix
design.

1/ The Engineer will perform the testing throughout the period of quality control testing by
the Contractor.

2/ The Engineer will witness and take immediate possession of or otherwise secure the
Department’s split sample obtained by the Contractor.

3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of
the Contractor will be performed per mix design and per plant. After transport by pump
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be
performed per mix design and per plant.

SCHEDULE D
CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS
(a) Model Quality Control Plan for Concrete Production (*)
(b) Qualifications and Duties of Concrete Quality Control Personnel (*)
(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*)
(d) Required Sampling and Testing Equipment for Concrete (*)
(e) Method for Obtaining Random Samples for Concrete (*)
(f) Calibration of Concrete Testing Equipment (BMPR PCCQO01 through BMPR PCCQQ09) (*)
(g) Water/Cement Ratio Worksheet (BMPR PCCWO01) (*)
(h) Field/Lab Gradations (MI 504M) (*)
(i) Concrete Air, Slump and Quantity (BMPR MI654) (*)
(j) P.C. Concrete Strengths (BMPR MI655) (*)
(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*)
(I) Portland Cement Concrete Tester Course (*)

(m) Portland Cement Concrete Level | Technician Course - Manual of Instructions for Concrete
Testing (*)

(n) Portland Cement Concrete Level Il Technician Course - Manual of Instructions for Concrete
Proportioning (*)
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(o) Portland Cement Concrete Level lll Technician Course - Manual of Instructions for Design of
Concrete Mixtures (*)

(p) Manual of Test Procedures for Materials

* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2012

Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is from the material produced by
cold milling or crushing of an existing hot-mix asphalt (HMA) pavement. The Contractor shall
supply written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality but shall be at least C
quality. All FRAP shall be fractionated prior to testing by screening into a minimum of
two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix the FRAP will be used in.

Mixture FRAP will be used in: Sieve Size that 100% of FRAP Shall Pass
IL-25.0 2 in. (50 mm)
IL-19.0 1 1/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)

(b) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but shall
be at least C quality; 2) the same type of crushed aggregate (either crushed natural
aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt binder
content. If approved by the Engineer, combined single pass surface/binder millings may
be considered “homogenous” with a quality rating dictated by the lowest coarse
aggregate quality present in the mixture.
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(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA

(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed

aggregate and may represent more than one aggregate type and/or quality but shall be

at least C quality. This RAP may have an inconsistent gradation and/or asphalt binder

content prior to processing. All conglomerate RAP shall be processed prior to testing by

crushing to where all RAP shall pass the 5/8in. (16 mm) or smaller screen.

Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as
determined by the Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, HMA (High or Low ESAL), or ”All Other” (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed or
round but shall be at least D quality. This RAP may have an inconsistent gradation
and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for

asphalt binder content and gradation and, when applicable G.,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.
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Parameter FRAP/Homogeneous/Conglomerate | Conglomerate “D” Quality
1in. (25 mm) +5%

1/2in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +0.4% " +0.5 %

Grmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class |, Superpave (High ESAL)HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer. If the quality is
not known, the quality shall be determined according to Article 1031.04(b)(2).

(2) Coarse and fine FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse
aggregate shall have a maximum tonnage of 5000 tons (4500 metric tons). The
Contractor shall obtain a representative sample witnessed by the Engineer. The
sample shall be a minimum of 501b (25kg). The sample shall be extracted
according to lllinois Modified AASHTO T 164 by a consultant prequalified by the
Department for the specified testing.
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The consultant shall submit the test results along with the recovered aggregate to the

District Office. The cost for this testing shall be paid by the Contractor. The District

will forward the sample to the BMPR Aggregate Lab for MicroDeval Testing,

according to lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will
be applied for all HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. RAP/FRAP shall be considered
equivalent to limestone for frictional considerations unless produced/screened to minus
3/8 in. (10 mm).

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 30 30 10
50 25 15 10
70 15/257 10/157 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the amount of RAP
shall not exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275 °F (135 °C)
the high and low virgin asphalt binder grades shall each be reduced by one grade
when RAP exceeds 25 percent (i.e. 26 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28).
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(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

(1) Level 1 Maximum FRAP Percentage.

1/

2/

3/

4/

HMA Mixtures "% Level 1 - Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified > ¥
30 35 35 10
50 30 25 10
70 25 20 10
90 20 15 10
105 10 10 10

For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP
shall not exceed 50 percent of the mixture.

When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high
and low virgin asphalt binder grades shall each be reduced by one grade (i.e.
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be
reduced to a PG58-28). If warm mix asphalt (WMA) technology is utilized, and
production temperatures do not exceed 275 °F (135 °C) the high and low virgin
asphalt binder grades shall each be reduced by one grade when FRAP exceeds
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

For SMA the maximum FRAP shall be 20 percent. When the FRAP usage in SMA
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28).

For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed
20 percent. When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

(2) Level 2 Maximum FRAP percentage.

1/

2/

HMA Mixtures "2 Level 1 - Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified >
30 40 40 10
50 40 30 10
70 30 20 10
90 30 20 10
105 30 15 10

For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP
shall not exceed 50 percent of the mixture.

When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high
and low virgin asphalt binder grades shall each be reduced by one grade (i.e.
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be
reduced to a PG58-28).

88



FAU Route 6578 (1-474)

Project HSIP-M-6578 (003)

Section (1-R)N

Peoria County

Contract No. 68A69

If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when FRAP exceeds 25 percent (i.e. 26 percent FRAP
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).

3/ For SMA the maximum FRAP shall be 20 percent. When the FRAP usage in SMA
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28).

4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed
30 percent. When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

FRAP mix designs exceeding the Level 1 FRAP percentages shall be tested prior to
submittal for verification, according to lllinois Modified AASHTO T324 (Hamburg Wheel) and
shall meet the following requirements.

Asphalt Binder Grade | # Repetitions Max. Rut Depth in. (mm)
PG76-XX 20,000 1/2 (12.5)
PG70-XX 15,000 1/2 (12.5)
PG64-XX 10,000 1/2 (12.5)
PG58-XX 10,000 1/2 (12.5)

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. Mixture production where the FRAP percentage exceeds the
Level 1 limits shall be sampled within the first 500 tons (450 metric tons) on the first day of
production with a split reserved for the Department. The mix sample shall be tested according
to the lllinois Modified AASHTO T324 and shall meet the requirements specified herein. FRAP
mix production shall not exceed 1500 tons (1350 metric tons) or one days production, whichever
comes first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced FRAP mixture
conformance is demonstrated prior to start of mix production for the contract.

The coarse aggregate in all RAP used shall be equal to or less than the nominal maximum
size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. |f material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.
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If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.
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(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

RECLAIMED ASPHALT SHINGLES (RAS) (BDE)
Effective: January 1, 2012

Description. Reclaimed asphalt shingles (RAS) meeting the requirements herein will be
permitted in all HMA mixtures used for overlay applications only. RAS shall not be used in full-
depth HMA pavement. When RAS is used in conjunction with Reclaimed Asphalt Pavement
(RAP), the RAP shall be according to the special provision, “Reclaimed Asphalt Pavement
(RAP)”

Definitions. RAS shall be a clean and uniform material with a maximum of 0.5 percent
unacceptable materials, as defined in Bureau of Materials and Physical Research Policy
Memorandum “Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used
shall come from a Bureau of Materials and Physical Research approved processing facility
where it shall be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall be
uniform in gradation and asphalt binder content and shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2 requirements.

(a) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(b) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise approved by the Engineer, mechanically blending manufactured sand (FM 20
or FM 22) up to an equal weight of RAS with the processed RAS will be permitted to improve
workability. The sand shall be “B Quality” or better from an approved Aggregate Gradation
Control System source. The sand shall be accounted for in the mix design and during HMA
production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot number
shall be maintained by project contract number and kept for a minimum of 3 years.

Testing. RAS shall be sampled and tested during stockpiling.
For testing during stockpiling, washed extraction, and testing for unacceptable materials shall be

run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first
1000 tons (900 metric tons) and one sample per 250 tons (225 metric tons) thereafter.
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A minimum of five tests are required for stockpiles less than 1000 tons (900 metric tons). Once

a <1000 ton (900 metric ton), five-test stockpile has been established it shall be sealed.

Additional incoming RAS shall be stockpiled in a separate working pile as designated in the

Quality Control plan and only added to the sealed stockpile when the test results of the working

pile are complete and are found to meet the tolerances specified herein for the original sealed
RAS stockpile.

Before testing, each field sample shall be split to obtain two samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The Contractor
shall extract the other test sample according to Department procedures. The Engineer reserves
the right to test any sample (split or Department-taken) to verify Contractor test results.

Evaluation of Test Results. All of the test results, with the exception of percent unacceptable
materials, shall be compiled and averaged for asphalt binder content and gradation. Individual
test results, when compared to the averages, will be accepted if within the tolerances listed
below.

Parameter RAS

No. 8 (2.36 mm) + 5%

No. 16 (1.18 mm) + 5%

No. 30 (600 ym) +4%
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if more
than 20 percent of the asphalt binder content, or if the percent unacceptable materials exceeds
0.5 percent by weight of material retained on the # 4 (4.75 mm) sieve, the RAS shall not be
used in Department projects. All test data and acceptance ranges shall be sent to the District
for evaluation.

Use of RAS in HMA. Type 1 or Type 2 RAS may be used alone or in conjunction with
Reclaimed Asphalt Pavement (RAP) in all HMA mixtures up to a maximum of 5.0 percent by
weight of total mix.

(a) Level 1 asphalt binder replacement. The maximum Level 1 RAS or RAS/RAP blend
usage will be dictated by the Level 1 — Maximum Asphalt Binder Replacement (MABR)
table listed below.

HMA Mixtures " Level 1 — Maximum Asphalt Binder Replacement, %
Ndesign Binder/Leveling Binder Surface Polymer Modified > ¥

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum
binder replacement shall be 50 percent.

2/ When the asphalt binder replacement exceeds 20 percent for all mixtures, except for
SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).
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3/ For SMA the maximum asphalt binder replacement shall be 20 percent. When the

binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade

shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement
would require a virgin asphalt binder grade of PG76-22 to be reduced to PG70-28).

4/ For IL-4.75 mix the maximum asphalt binder replacement shall not exceed
20 percent. When the asphalt binder replacement exceeds 10 percent, the high and
low virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

(b) Level 2 asphalt binder replacement. The maximum Level 2 RAS or RAS/RAP blend
usage will be dictated by the Level 2 — MABR table listed below.

HMA Mixtures " Level 2 — Maximum Asphalt Binder Replacement, %
Ndesign Binder/Leveling Binder Surface Polymer Modified > ¥

30 40 40 10

50 40 30 10

70 30 20 10

90 30 20 10

105 30 15 10

1/ For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum
binder replacement shall be 50 percent.

2/ When the asphalt binder replacement exceeds 20 percent for all mixtures, except for
SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

3/ For SMA the maximum asphalt binder replacement shall be 20 percent. When the
binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade
shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement
would require a virgin asphalt binder grade of PG76-22 to be reduced to PG70-28).

4/ For IL-4.75 mix the maximum asphalt binder replacement shall not exceed
30 percent. When the asphalt binder replacement exceeds 10 percent, the high and
low virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

HMA Mix Designs. RAS and RAS/RAP designs shall be submitted for volumetric verification.
Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone bulk specific
gravity (Gsb) of 2.500 shall be used for mix design purposes.

RAS and RAS/RAP mix designs with asphalt binder replacements exceeding the Level 1 —
MABR limits specified herein, shall be tested prior to submittal for verification, according to
lllinois Modified AASHTO T324 (Hamburg Wheel). RAS and RAS/RAP mixtures exceeding the
Level 1 MABR limits shall meet the following requirements.
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Asphalt Binder Grade # Repetitions Maximum Rut Depth
in. (mm)
PG76-XX 20,000 1/2 (12.5)
PG70-XX 15,000 1/2 (12.5)
PG64-XX 10,000 1/2 (12.5)
PG58-XX 10,000 1/2 (12.5)

HMA Production.  Mixture production, where the RAS and RAS/RAP asphalt binder
replacement exceeds the Level 1 MABR, shall be sampled within the first 500 tons
(450 metric tons) on the first day of production with a split reserved for the Department. The mix
sample shall be tested according to lllinois Modified AASHTO T324 and shall meet the
requirements specified herein. RAS and RAS/RAP mix production shall not exceed 1500 tons
(1350 metric tons) or one day’s production, whichever comes first, until the testing is completed
and the mixture is found to be in conformance. The requirement to cease mix production may
be waived if the RAS and RAS/RAP plant produced mixture conformance is demonstrated prior
to start of mix production for a State contract.

RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or
by using the RAP weigh belt. Either feed system shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch sizes. The
portion of RAS shall be controlled accurately to within £ 0.5 percent of the amount of RAS
utilized. When using the weight depletion system, flow indicators or sensing devices shall be
provided and interlocked with the plant controls such that the mixture production is halted when
RAS flow is interrupted.

When producing HMA containing RAS, a positive duct control system shall be utilized.

HMA plants utilizing RAS shall be capable of automatically recording and printing the following
information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAS in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAS material as a percent of the total mix to the
nearest 0.1 percent.

94



FAU Route 6578 (1-474)

Project HSIP-M-6578 (003)

Section (1-R)N

Peoria County

Contract No. 68A69

(8) Aggregate and RAS moisture compensators in percent as set on the control panel.

(Required when accumulated or individual aggregate and RAS are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
(4) Mineral Filler weight to the nearest pound (kilogram).
(5) RAS weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAS material as a percent of the total mix to the

nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed
by the Engineer and shall be made available upon request. The printing will be inspected by the
Engineer prior to production and verified at the beginning of each construction season
thereafter.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”
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UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011 Revised: January 1, 2012

Revise Article 105.07 of the Standard Specifications to read:

“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of

utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”
Revise Article107.31 of the Standard Specification to read:

“107.31 Reserved.”
Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.
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(3) The lower vertical limits shall be either the top of the utility at the depth below the

proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
known utilities will be made by the Department prior to project construction; however, utilities will
not necessarily be adjusted in advance of project construction and, in some cases, utilities will
not be removed from the proposed construction limits as described in Article 107.37. When
utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.

107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.
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Within the State of lllinois, a State-Wide One Call Notice System has been established for

notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint

Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of

Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of
48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.

For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red
Gas Distribution and Transmission High Visibility Safety Yellow
Qil Distribution and Transmission High Visibility Safety Yellow
Telephone and Telegraph System Safety Alert Orange
Community Antenna Television Systems Safety Alert Orange
Water Systems Safety Precaution Blue
Sewer Systems Safety Green
Non-Potable Water and Slurry Lines Safety Purple
Temporary Survey Safety Pink
Proposed Excavation (Black whenS ::Zt\yv\i/;”:)l;ethe ground)

The State-Wide One Call Notification System will provide for horizontal locations of utilities.
When it is determined that the vertical location of the utility is necessary to facilitate
construction, the Engineer may make the request for location from the utility after receipt of
notice from the Contractor. If the utility owner does not field locate their facilities to the
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to
locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.

The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified.
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The utility company will make arrangements to restore such facility to a condition equal to
that existing before any such damage or destruction was done.

In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.
Service connections shall not be considered to be utilities in unanticipated locations.

(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:

(1) Minor Delay. A minor delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.

(2) Major Delay. A major delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.
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(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the contractor’'s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent
additives will not be permitted. On a working day contract, a delay occurring between
November 30 and May 1, when work has not started, will not be considered as eligible
for payment of measured labor and material costs.

Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.

(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the

Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision.
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The Contractor shall fully cooperate with the Department in its efforts to recover from
another party any money paid to the Contractor for delay damages under this Provision.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) for N30, N50, and N70 mixtures at the Contractor’s
option. Work shall be according to Sections 406, 407, 408, 1030, and 1102 of the Standard
Specifications, except as modified herein. In addition, any references to HMA in the Standard
Specifications, or the special provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Materials.
Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
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“(13) Equipment for Warm Mix Technologies.

a.

Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.

“(d) Warm Mix Technologies.

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification. Additional mixture verification requirements include Hamburg
Wheel testing according to lllinois Modified AASHTO T324 and tensile strength
testing according to lllinois Modified AASHTO T283 which shall meet the criteria in
Tables 1 and 2 respectively herein. The Contractor shall provide the additional
material as follows:

a.

Four gyratory specimens to be prepared in the Contractor’s lab according to
lllinois Modified AASHTO T324.

Sufficient mixture to conduct tensile strength testing according to lllinois Modified
AASHTO T283.

Table 1. lllinois Modified AASHTO T324 Requirements "

Asphalt Binder # Wheel Max Rut Depth
Grade Passes in. (mm)
PG 76-XX 20,000 1/2iin. (12.5 mm)
PG 70-XX 15,000 1/2iin. (12.5 mm)
PG 64-XX 10,000 1/2in. (12.5 mm)
PG 58-XX

1/ Loose WMA shall be oven aged at 270 = 5 °F (132 = 3 °C) for two hours prior
to gyratory compaction of Hamburg Wheel specimens.

Table 2. Tensile Strength Requirements

Asphalt Binder Tensile Strength psi (kPa)
Grade Minimum Maximum
PG 76-XX 80 (552) 200 (1379)
PG 70-XX
PG 64-XX 60 (414) 200 (1379)"
PG 58-XX
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Production.
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:

“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mix of a new mixture design, at the beginning of each production
season, and at every plant utilized to produce mixtures, regardless of the mix.”

Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard
Specifications:

“Warm mix technologies shall be as follows.

(1) Mixture sampled to represent the test strip shall include additional material sufficient
for the Department to conduct Hamburg Wheel testing according to lllinois Modified
AASHTO T324 and tensile strength testing according to lllinois Modified
AASHTO T283 (approximately 110 Ib (50 kg) total).

(2) Upon completion of the start-up, WMA production shall cease. The Contractor may
revert to HMA production provided a start-up has been previously completed for the
current construction season for the mix design. WMA may resume once all the test
results, including Hamburg Wheel results are completed and found acceptable by the
Engineer.”

Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard
Specifications:

“During production of each WMA mixture or HMA utilizing WMA technologies, the
Engineer will request a minimum of one randomly located sample, identified by
the Engineer, for Hamburg Wheel testing to determine compliance with the
requirements specified in Table 1 herein.”

Quality Control/Quality Assurance Testing.
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Test Method

Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

See Manual of
Test Procedures
for Materials

Aggregate
Gradation

No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)

Note 1.

% passing sieves:
1/2/in. (12.5 mm),

1 washed ignition
oven test on the mix
per half day of
production

Note 4.

1 washed ignition

oven test on the mix
per day of
production

Note 4.

lllinois
Procedure
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Asphalt Binder

Content by Ignition
Oven

1 per half day of
production

1 per day

lllinois-Modified
AASHTO T 308

Note 2.
VMA Day'’s production N/A
> 1200 tons:

lllinois-Modified
AASHTO R 35
Note 3.
1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day'’s production

= 1200 tons:

Air Voids

lllinois-Modified
AASHTO T 312

Bulk Specific
Gravity 1 per half day of
of Gyratory Sample | production

1 per day

Note 5. Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production
Maximum Specific | = 1200 tons:
Gravity of Mixture

lllinois-Modified
AASHTO T 209

1 per day

1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch
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Note 5. The WMA compaction temperature for mixture volumetric testing shall

be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction

temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the

mixture is not allowed to cool to room temperature. If the mixture is allowed to

cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.
This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 35 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 1, 2012

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPIL) x (%ACy / 100) x Q

105



FAU Route 6578 (1-474)
Project HSIP-M-6578 (003)
Section (1-R)N

Peoria County

Contract No. 68A69

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) = BPI } x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FHWA-1273 Electronic version - March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor’'s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession, or
territory of the United States (except for employment preference for
Appalachian contracts, when applicable, as specified in Attachment
A), or

b. Employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

1. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency (SHA) and
the Federal Government in carrying out EEO obligations and in their
review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following
statement: “It is the policy of this Company to assure that applicants
are employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship,
and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred



to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion, layoff,
and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor’s association acting as
agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women

for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure

subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the services of
DBE subcontractors or subcontractors with meaningful minority and
female representation among their employees.

b. The contractors will submit an annual report to the SHA

each July for the duration of the project, indicating the number

of minority, women, and non-minority group employees

currently engaged in each work classification required by the



contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more

during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification

requested is not performed by a classification in the wage

determination;

(2) the additional classification is utilized in the area by the

construction industry;

(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor or subcontractors, as

than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred



appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship

program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination

for the applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails for

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates for
apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen
shall not be greater than permitted by the terms of the particular
program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
SHA contracting officer may, after written notice to the contractor, take



such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of

contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.
c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent for
the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such



actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
¢. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Iltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States, or of
any State or Territory, or whoever, whether a person, association, firm,

or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or

cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with

the submission of plans, maps, specifications, contracts, or costs of

construction on any highway or related project submitted for approval to

the Secretary of Transportation; or



Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in

this transaction.

c. The certification in this clause is a material representation

of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this proposal is
submitted if any time the prospective primary participant learns that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”

“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal

is submitted for assistance in obtaining a copy of those regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered transactions
and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from



covered transactions by any Federal department or agency;
b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
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required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not



more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT'’s Chief Contract Official at 217-782-7806.
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