SCHEDULE OF QUANTITIES
RAILROAD COORDINATION TRAFFIC CONTROL & PROTECTION PROSECUTION & PROGRESS
RIGHT STANDARD
RURAL URBAN
OWNER DOT/AAR NO. MILE POST FLAGGER RRPLI OF STANDARD STANDARD 701411 STANDARD STANDARD LOCATION SUMMARY CHANGEABLE MESSAGE SIGN ESTIMATED PROSECUTION
SN ROUTE CARRIED FEATURE CROSSED REQUIRED REQUIRED ENTRY 701400 701406 (DL ONLY) 701446 701201 (Calendar Days) WORKING DAYS
MCLEAN COUNTY STRUCTURES
057-0196 |US 51SB KICKAPOO CREEK ! ! 4-701400 X
057-0197 |US51NB KICKAPOO CREEK ! ! ! M1 4-701408 2 DAY DL; NB&SB X
057-0198 |FAP 412 US 51(SB) US 136 ! ! ! 3-701411 DAY PL;NB&SB X
057-0199 _|FAP 412 US 51(NB) USs 136 ! ! ! 2WD'S, 4 SN'S X
057-0203 |1-39/US 51 MACKINAW RIVER 4 4 M15 4-4004-4062WD1SN 2 1DL; 1PL; NB&SB X
057-0205 |I-39/US 51NB FAS 472 CH12 INCL. INCL. ! X
057-0206 |I-39/US 51SB FAS 472 CH 12 INCL. INCL. 2 4-701400 2 DAY DL; NB&SB X
057-0208 |I-39/US 51SB SIX MILE CREEK ! ! M7 4-701408 4 2DAY PL;NB&SB X
057-0209 |I-39/US 51NB SIX MILE CREEK ! ! 3-701411 X
057-0210 |I-39/US 51SB TRIB SIX MILE CREEK ! ! 4WD'S; 6 SN'S X
057-0211 |I-39/US 51NB TRIB SIX MILE CREEK ! ! X
057-0214 |I-39 RAMP 816 SB 1-55& CD#2284/2287 ! ! X
057-0215 |I-39 NB 155 & CD#2284/2287 ! ! W18 4-701400 5 1DAY DL, NB&SB X
057-0216 |I-39 SB NORTHTOWN RD TR 201B ! ! 4-701408 DAY PL;NB&SB X
057-0217 _|I-39 NB NORTHTOWN RD TR 201B ! ! 2WD'S;4 SN'S X
057-0225 |SBI-2 (OLD 51) DITCH 2 M2 2-701201;1WD;2SN N.A. 1 1DAY X
057-0226 |US 51 MACKINAW RIVER 2 M16 2-701201;1WD; 1SN N.A. 1 1DAY X
057-0228 |1-55 BUSN LP NB & SB SUGAR CR & BIKE PATH INCL. INCL. M6 SEE SN 057-0069 INCLUDED INCLUDED NIGHTIME X
057-0230 |US 24/ FAP 317 ROOKS CREEK 2 M4 2-701201,1WD; 1SN NA ! 1oAY X
057-0237 |I-55 NB FAP 704 INCL. 8 INCL. M7 INCLUDED W/ INCLUDED WITH ABOVE INCLUDED NIGHTIME X
057-0238 |I-55 SB FAP 704 INCL. 3 INCL. 057-0022 thru 0025 CMS COMPUTATIONS X
057-0239 |FAU 6348/0OLD RT66 MONEY CREEK 2 M9 2701201, 1WD; 18N NA. ! 1DAY X
TOTAL TC&P SET-UPS; LOCATIONS; CMS CALENDAR DAYS:; ESTIMATED WORKING DAYS: ‘ 1 4 ‘ SEE SPECIALS ‘ 52 44 32 8 ‘ 10 18 ‘ ‘ 82 ‘ 39 ‘
GRAND TOTAL TC&P SET-UPS; LOCATIONS:; CMS CALENDAR DAYS:; ESTIMATED WORKING DAYS: ‘ 3 11 ‘ SEE SPECIALS ‘ 76 68 38 8 ‘ 20 29 ‘ ‘ 138 ‘ 58 ‘
NSRR & CSX by Agreement thus paid thru RR Coordinator; others paid via Article 109.04 Nightime Closures may require extended drying time and an application of sand may be necessary prior to opening to traffic. If required, the application of sand
Right-of-Entry: contractor should contact each RR per RRPLI Special Provision; $750/per entry typical shallbe paid for as described in the last paragraph of Article 503.19
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